
Sr.DEE/TRD/SDAH acting for and on behalf of The President of India invites E-Tenders against Tender No ELD-300-
WC-8-2026-27 Closing Date/Time 09/07/2026 15:00 Hrs. Bidders will be able to submit their original/revised bids upto
closing date and time only. Manual offers are not allowed against this tender, and any such manual offer received shall
be ignored.

1. NIT HEADER

Name of Work
25 KV OHE and allied electrical Works in connection with (i) 'Re-girdering of Br. No.
19CCR between station BLYG- BLYH on UP & DN Main Line of Sealdah Division', (ii)
Platform at DAKE PF-1 & PF-2 can be extended to 600 mtr.

Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date
Time 09/07/2026 15:00 Date Time Of Uploading

Tender 12/06/2026 16:16
Pre-Bid Conference
Required No Pre-Bid Conference Date

Time Not Applicable
Advertised Value 10481239.40 Tendering Section ELECT/TRD
Bidding Style [ Decision at Schedule

level ] Bidding Unit

Earnest Money (Rs.) 209600.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) 0.00 Period of Completion 12 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 25/06/2026
Are JV allowed to bid No Number of JV Member

Allowed 0
Are Consortium allowed
to bid No Number of Consortium

Member Allowed 0
Ranking Order For Bids Lowest to Highest Expenditure Type Capital (Works)

2. SCHEDULE

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () A-Re-girdering of Br. No. 19CCR between station BLYG- BLYH on UP &
DN Main Line of Sealdah Division. 5726074.40

1 Please see Item Breakup for details. 21801.00 AT Par 21801.00
Above/

Below/P
ar

Description:- General (Non-Power Block Work)

2 Please see Item Breakup for details. 311097.80 AT Par 311097.80
Above/

Below/P
ar

Description:- General (Power Block Work)

3 Please see Item Breakup for details. 2923311.00 AT Par 2923311.00
Above/

Below/P
ar

Description:- Concreting

4 Please see Item Breakup for details. 2078326.40 AT Par 2078326.40
Above/

Below/P
ar

Description:- Ferrous (Non-Power Block Work)

5 Please see Item Breakup for details. 86746.20 AT Par 86746.20
Above/

Below/P
ar

Description:- Ferrous (Power Block Work)

6
Please see Item Breakup for details. 16280.00 AT Par 16280.00

Above/
Below/P

ar
Description:- Non-Ferrous (Non-Power Block Work)
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7 Please see Item Breakup for details. 1936.00 AT Par 1936.00
Above/

Below/P
ar

Description:- Non-Ferrous (Power Block Work)

8 Please see Item Breakup for details. 286576.00 AT Par 286576.00
Above/

Below/P
ar

Description:- Insulators (Non-Power Block Work)

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () B-Platform at DAKE PF-1 & PF-2 can be extended to 600 mtr. 4755165.00

1 Please see Item Breakup for details. 80168.00 AT Par 80168.00
Above/

Below/P
ar

Description:- General (Non-Power Block Work)

2 Please see Item Breakup for details. 88676.00 AT Par 88676.00
Above/

Below/P
ar

Description:- General (Power Block Work)

3 Please see Item Breakup for details. 3571015.00 AT Par 3571015.00
Above/

Below/P
ar

Description:- Concreting

4 Please see Item Breakup for details. 890388.50 AT Par 890388.50
Above/

Below/P
ar

Description:- Ferrous (Non-Power Block Work)

5 Please see Item Breakup for details. 33933.50 AT Par 33933.50
Above/

Below/P
ar

Description:- Ferrous (Power Block Work)

6 Please see Item Breakup for details. 90984.00 AT Par 90984.00
Above/

Below/P
ar

Description:- Insulators (Non-Power Block Work)

3. ITEM BREAKUP

Schedule Schedule A-Re-girdering of Br. No. 19CCR between station BLYG- BLYH on UP & DN Main Line of
Sealdah Division.

Item- 1 General (Non-Power Block Work)
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1001 Foot by foot survey & preparation of OHE
pegging Plan

Kilometre 1.00 4734.00 4734.00

2 1002 Preparation of Design & Drawing of Overhead
Equipment.

Kilometre 1.00 17067.00 17067.00

Total 21801.00
Item- 2 General (Power Block Work)
S No. Item

No
Description of Item Unit Qty Rate Amount

1 2001 Slewing & Put-back of OHE (Under Power Block). Each
Span

12.00 12669.00 152028.00

2 2002 Adjustment of OHE & Tower wagon checking of
existing OHE including minor modification.

Each
Span

20.00 2738.00 54760.00

3 2003 Dismantling of OHE mast / Head Span mast
under Power Block and transportation from site
to railway's Store.

Numbers 9.00 6272.00 56448.00

4 2004 Dismantling of cantilever under power block and
transportation from site to railway's store.

Numbers 32.00 948.00 30336.00
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5 2005 Dismantling of guy rod assembly under Power
Block and transportation from site to railway's
Store.

Numbers 2.00 827.00 1654.00

6 2006 Dismantling of SPS under Power Block and
transportation from site to railway's Store.

MT 0.20 5519.00 1103.80

7 2007 Dismantling of old RE and guide tube assembly
under P/B and transportation from site to
railway's Store.

Numbers 2.00 3693.00 7386.00

8 2008 Dismantling of termination fittings under power
block.

Numbers 2.00 3691.00 7382.00

Total 311097.80
Item- 3 Concreting
S No. Item

No
Description of Item Unit Qty Rate Amount

1 3001 Cement concrete Foundation 1:2:4 cum 59.00 9844.00 580796.00
2 3002 Reinforced concrete for foundation and trench cum 155.00 15113.00 2342515.00

Total 2923311.00
Item- 4 Ferrous (Non-Power Block Work)
S No. Item

No
Description of Item Unit Qty Rate Amount

1 4001 Supply of fabricated Galvanized Steel Structure
i.e. traction mast / other special masts
(BFB/RSJ/B-series etc. as required)

MT 3.80 119920.00 455696.00

2 4002 Supply of Fabricated Galvanized Steel Works
(SPS) other than Mast including MCC, Chair etc.

MT 1.50 126607.00 189910.50

3 4003 Erection under Non-Power Block of Fabricated
Galvanized Steel Works (SPS) other than Mast
including MCC, Chair etc.

MT 1.30 8653.00 11248.90

4 4004 Supply of Anchor and Guy Rod assembly
complete

Numbers 4.00 9380.00 37520.00

5 4005 Supply of Single bracket assembly complete
(without Insulator)

Numbers 32.00 15228.00 487296.00

6 4006 Supply of Regulating Equipment 3-Pulley type
with balance weight, S. S. Wire Rope complete

Numbers 2.00 81398.00 162796.00

7 4007 Supply of materials for termination of double
overhead equipment (excluding 9-Tonne
insulator)

Numbers 4.00 8971.00 35884.00

8 4008 Supply of MS flat 40 X 6 mm for each bond
complete

Metre 459.00 188.00 86292.00

9 4009 Erection of MS flat 40 X 6 mm for each bond
complete

Metre 459.00 93.00 42687.00

10 4010 Supply and erection of various types of caution
boards/name plate etc. including schematic
diagram board (To be supplied as per RDSO
specifications)

Numbers 25.00 2272.00 56800.00

11 4011 Supply of Number Plates complete Numbers 300.00 1175.00 352500.00
12 4012 Erection of Number Plates complete Numbers 300.00 232.00 69600.00
13 4013 Supply of Single Earth Electrode comp. with

earth pit box & Cover Complete
Set 16.00 3104.00 49664.00

14 4014 Erection of Single Earth Electrode comp. with
earth pit box & Cover Complete

Set 16.00 2527.00 40432.00

Total 2078326.40
Item- 5 Ferrous (Power Block Work)
S No. Item

No
Description of Item Unit Qty Rate Amount

1 5001 Erection under power block of fabricated
Galvanized Steel Structure i.e. traction mast /
other special masts (BFB/RSJ/B-series etc. as
required)

MT 3.80 5382.00 20451.60

2 5002 Erection under Power Block of Fabricated
Galvanized Steel Works (SPS) other than Mast
including MCC, Chair etc.

MT 0.20 6913.00 1382.60
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3 5003 Erection under power block of Anchor & Guy rod
assembly complete

Numbers 4.00 1557.00 6228.00

4 5004 Erection under power block of Single bracket
assembly complete (with Insulator)

Numbers 32.00 1356.00 43392.00

5 5005 Erection under power block of Regulating
Equipment 3-Pulley type with balance weight, S.
S. Wire Rope complete

Numbers 2.00 4866.00 9732.00

6 5006 Erection under power block of materials for
termination of double overhead equipment
(including 9-Tonne insulator)

Numbers 4.00 1390.00 5560.00

Total 86746.20
Item- 6 Non-Ferrous (Non-Power Block Work)
S No. Item

No
Description of Item Unit Qty Rate Amount

1 6001 Supply of any type of copper jumper Numbers 4.00 4070.00 16280.00
Total 16280.00

Item- 7 Non-Ferrous (Power Block Work)
S No. Item

No
Description of Item Unit Qty Rate Amount

1 7001 Erection under power block of of any type of
copper jumper

Numbers 4.00 484.00 1936.00

Total 1936.00
Item- 8 Insulators (Non-Power Block Work)
S No. Item

No
Description of Item Unit Qty Rate Amount

1 8001 Supply of Bracket Insulator (Porcelain) Numbers 32.00 4176.00 133632.00
2 8002 Supply of Stay Insulator (Porcelain) Numbers 32.00 4268.00 136576.00
3 8003 Supply of 9-Tonne Insulator (Porcelain) Numbers 4.00 4092.00 16368.00

Total 286576.00
Schedule Schedule B-Platform at DAKE PF-1 & PF-2 can be extended to 600 mtr.
Item- 1 General (Non-Power Block Work)
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1001 Foot by foot survey & preparation of OHE
pegging Plan

Kilometre 0.50 4703.00 2351.50

2 1002 Preparation of Design & Drawing of Overhead
Equipment.

Kilometre 0.50 16957.00 8478.50

3 1003 Dismantling of foundation. cum 16.00 1331.00 21296.00
4 1004 Anti bird disc (Poly Corroborate & flammability

rating of V-2 or higher as per UL-94) suitable for
porcelain type Bracket/Stay/9 Tonne insulator as
per RDSO Drawing No. TI/DRG/OHE/ABD/RDSO/
00000/19/0 or latest. As per revised special
maintenance instruction No. TI/MI/0059 Rev.3 or
latest for provision of Anti -bird disc.

Numbers 102.00 471.00 48042.00

Total 80168.00
Item- 2 General (Power Block Work)
S No. Item

No
Description of Item Unit Qty Rate Amount

1 2001 Adjustment of OHE & Tower wagon checking of
existing OHE including minor modification.

Each
Span

10.00 2720.00 27200.00

2 2002 Dismantling of OHE mast / Head Span mast
under Power Block and transportation from site
to railway's Store.

Numbers 6.00 6231.00 37386.00

3 2003 Dismantling of cantilever under power block and
transportation from site to railway's store.

Numbers 6.00 942.00 5652.00

4 2004 Dismantling of old RE and guide tube assembly
under P/B and transportation from site to
railway's Store.

Numbers 1.00 3669.00 3669.00

5 2005 Dismantling of guy rod assembly under Power
Block and transportation from site to railway's
Store.

Numbers 1.00 821.00 821.00
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6 2006 Dismantling of SPS under Power Block and
transportation from site to railway's Store.

MT 0.50 5484.00 2742.00

7 2007 Supply & erection of PVC Net for Portal/TTC to
avoid bird nest on OHE mast/Boom.

Square
Foot

415.00 24.00 9960.00

8 2008 Dismantling of termination fittings under power
block.

Numbers 2.00 623.00 1246.00

Total 88676.00
Item- 3 Concreting
S No. Item

No
Description of Item Unit Qty Rate Amount

1 3001 Cement concrete Foundation 1:2:4 cum 27.00 9781.00 264087.00
2 3002 Reinforced concrete for foundation and trench cum 232.00 14254.00 3306928.00

Total 3571015.00
Item- 4 Ferrous (Non-Power Block Work)
S No. Item

No
Description of Item Unit Qty Rate Amount

1 4001 Supply of fabricated Galvanized Steel Structure
i.e. traction mast / other special masts
(BFB/RSJ/B-series etc. as required)

MT 2.50 119148.00 297870.00

2 4002 Supply of Fabricated Galvanized Steel Works
(SPS) other than Mast including MCC, Chair etc.

MT 2.00 125791.00 251582.00

3 4003 Erection under Non-Power Block of Fabricated
Galvanized Steel Works (SPS) other than Mast
including MCC, Chair etc.

MT 1.50 7377.00 11065.50

4 4004 Supply of Anchor and Guy Rod assembly
complete

Numbers 1.00 9319.00 9319.00

5 4005 Supply of Single bracket assembly complete
(without Insulator)

Numbers 6.00 15130.00 90780.00

6 4006 Supply of Regulating Equipment 3-Pulley type
with balance weight, S. S. Wire Rope complete

Numbers 1.00 80873.00 80873.00

7 4007 Supply of materials for termination of double
overhead equipment (excluding 9-Tonne
insulator)

Numbers 1.00 8913.00 8913.00

8 4008 Supply of materials for termination of single
overhead equipment (excluding 9-Tonne
insulator)

Numbers 1.00 5501.00 5501.00

9 4009 Supply of MS flat 40 X 6 mm for each bond
complete

Metre 200.00 187.00 37400.00

10 4010 Erection of MS flat 40 X 6 mm for each bond
complete

Metre 200.00 93.00 18600.00

11 4011 Supply of Single Earth Electrode comp. with
earth pit box & Cover Complete

Set 5.00 3084.00 15420.00

12 4012 Erection of Single Earth Electrode comp. with
earth pit box & Cover Complete

Set 5.00 2511.00 12555.00

13 4013 Supply and erection of various types of caution
boards/name plate etc. including schematic
diagram board (To be supplied as per RDSO
specifications)

Numbers 10.00 2257.00 22570.00

14 4014 Supply of Number Plates complete Numbers 20.00 1167.00 23340.00
15 4015 Erection of Number Plates complete Numbers 20.00 230.00 4600.00

Total 890388.50
Item- 5 Ferrous (Power Block Work)
S No. Item

No
Description of Item Unit Qty Rate Amount

1 5001 Erection under power block of fabricated
Galvanized Steel Structure i.e. traction mast /
other special masts (BFB/RSJ/B-series etc. as
required)

MT 2.50 5347.00 13367.50

2 5002 Erection under Power Block of Fabricated
Galvanized Steel Works (SPS) other than Mast
including MCC, Chair etc.

MT 0.50 6868.00 3434.00
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3 5003 Erection under power block of Anchor & Guy rod
assembly complete

Numbers 1.00 1547.00 1547.00

4 5004 Erection under power block of Single bracket
assembly complete (with Insulator)

Numbers 6.00 1347.00 8082.00

5 5005 Erection under power block of Regulating
Equipment 3-Pulley type with balance weight, S.
S. Wire Rope complete

Numbers 1.00 4834.00 4834.00

6 5006 Erection under power block of materials for
termination of double overhead equipment
(including 9-Tonne insulator)

Numbers 1.00 1381.00 1381.00

7 5007 Erection under power block of materials for
termination of single overhead equipment
(including 9-Tonne insulator)

Numbers 1.00 1288.00 1288.00

Total 33933.50
Item- 6 Insulators (Non-Power Block Work)
S No. Item

No
Description of Item Unit Qty Rate Amount

1 6001 Supply of Bracket Insulator (Porcelain) Numbers 6.00 4149.00 24894.00
2 6002 Supply of Stay Insulator (Porcelain) Numbers 6.00 4240.00 25440.00
3 6003 Supply of 9-Tonne Insulator (Porcelain) Numbers 10.00 4065.00 40650.00

Total 90984.00

4. ELIGIBILITY CONDITIONS

Standard Financial Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

The tenderer must have minimum average annual contractual turnover
of V/N or V whichever is less; where V= Advertised value of the tender in
crores of Rupees N= Number of years prescribed for completion of work
for which bids have been invited. The average annual contractual
turnover shall be calculated as an average of "total contractual
payments" in the previous three financial years, as per the audited
balance sheet. However, in case balance sheet of the previous year is
yet to be prepared/ audited, the audited balance sheet of the fourth
previous year shall be considered for calculating average annual
contractual turnover. Please follow GCC-April-2022 for Annexure-VIB. The
tenderers shall submit requisite information as per Annexure-VIB, along
with copies of Audited Balance Sheets duly certified by the Chartered
Accountant/ Certificate from Chartered Accountant duly supported by
Audited Balance Sheet. [NOTE: Failing of submission of Annexure-VIB,
along with copies of Audited Balance Sheets duly certified by the
Chartered Accountant/ Certificate from Chartered Accountant duly
supported by Audited Balance Sheet shall be liable for rejection.] [NOTE:
Client certificate from other than Govt Organization should be duly
supported by Form 16A/26AS generated] through TRACES of Income Tax
Department of India.]

No No Allowed
(Mandatory)

Standard Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading
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1

The tenderer must have successfully completed or substantially
completed any of the following during last 07(seven) years, ending last
day of month previous to the one in which tender is invited: - Three
similar works each costing not less than the amount equal to 30% of
advertised value of the tender OR two similar works each costing not less
than the amount equal to 40% of advertised value of the tender OR- One
similar work each costing not less than the amount equal to 60% of
advertised value of the tender. (NOTE: Work experience certificate from
private individual shall not be considered. However, in addition to work
experience certificates issued by any Govt. Organisation, work
experience certificate issued by Public listed company having average
annual turnover of Rs 500 crore and above in last 3 financial years
excluding the current financial year, listed on National Stock Exchange or
Bombay Stock Exchange, incorporated/ registered at least 5 years prior
to the date of opening of tender, shall also be considered provided the
work experience certificate has been issued by a person authorized by
the Public listed company to issue such certificates. In case tenderer
submits work experience certificate issued by public listed company, the
tenderer shall also submit along with work experience certificate, the
relevant copy of work order, bill of quantities, bill wise details of payment
received duly certified by Chartered Accountant, TDS certificates for all
payments received and copy of final/last bill paid by company in support
of above work experience certificate.) [NOTE: Failing to submit of
appropriate document against the defined Similar Nature of Work issued
by the competent authority shall be liable for rejection.] For details of
substantially completed works IR-GCC-April-2022 or latest with all
correction slips upto the date of closing of tender will be followed.

No No Allowed
(Mandatory)

1.1 Defination of Similar Work :- Design, Supply, Erection, Testing &
Commissioning of 1x25 KV/2x25 KV, 50 Hz, AC, Single Phase OHE Work No No Not Allowed

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No. Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

3

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

7
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

8
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

9
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that I am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No. Description
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1

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer. 
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Commercial-Compliance

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

The power of attorney in the name of the person authorized to
do all correspondence related to work along with resolution
passed by the board of Director, affidavit stating that the
tenderer is the sole proprietor of the said firm in case of
proprietor firm. Copy of POA (Power of Attorney) may be
attached.

No Yes Allowed
(Optional)

2
Upload scanned copy, in PDF format, of the complete address of
the firm, contact no. pan no., etc. as per prescribed format
attached at DOCUMENT to which all the correspondences shall
be made by the Railway.

No Yes Allowed
(Optional)

3
Upload the scanned copy, in PDF format, of duly filled standard
NEFT confirmed from the bank or the scanned copy, in PDF
format, of a cheque leaf as per requirement of standard NEFT
(National Electronic Fund Transfer).

No Yes Allowed
(Mandatory)

4 Upload scanned copy, in PDF format, of any other
letters/documents etc., the agency intends to submit. No No Allowed

(Optional)

5

Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
for fully indigenous items. The definition and calculation of local
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No Yes Allowed
(Optional)

General Instructions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Tender Papers: - The intending tenderer is advised to study the
Tender papers carefully. The tenderer shall also acquaint himself
with the local condition, nature of work and all other matters
pertaining there to. The submission of tender shall be deemed
to have been done after careful study and examination of the
tender papers with a full understanding of the implications
thereof. Any information relating to the tender may be obtained
from the office of the Sr.Divisional Electrical Engineer/TRD/SDAH
on any working day during the office hours up to 16.00 hrs.
Tenderer, if required, may come to the office of
Sr.DEE/TRD/SDAH to understand the scope of work before
processing the tender documents.

No No Not Allowed

2

The successful tenderer will have to execute an agreement
containing the Terms & Condition of the work. The Railway
Administration reserves the right to reject any tender either in
whole or in part without assigning any reason whatsoever. The
final acceptance of the tender shall rest with the competent
authorities of railway who reserves the right to accept or reject
any tender without assigning any reason thereof and does not
bind himself to accept the lowest tender only.

No No Not Allowed
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3

If the tenderer fails to observe or comply the stipulation, the
amount deposited as security shall be forfeited to the Railways.
If the tenderer expires after the submission of his tender or after
acceptance of his tender, the Railways shall deem such tender
as cancelled. If a partner of a firm expires after the submission
of their tender or after the acceptance of the tender, the Railway
will deem such tender as canceled unless the firm retains its
character. The earnest money will be refunded to the
unsuccessful tenderer/tenderers within a reasonable time. The
earnest money deposited by the successful tenderer/tenderers
will be retained towards the security deposit for the due and
faithful fulfillment of the contract but shall be forfeited if the
contractor/s fail/s to execute the agreement bond or start the
work within 7 days of the acceptance of his/their offer.

No No Not Allowed

4 The IREPS Portal should be visited regularly for
corrigendum/updates. No No Not Allowed

5
In addition to the above, instructions contained in the
attachment under DOCUMENTS must be complied by the
tenderer/contractor.

No No Not Allowed

6
For any matters not specifically mentioned in this Tender Paper,
the provision of General Condition of Contract (G.C.C. 2022) for
works as amended from time to time, will govern this contract
mutates-mutandis.

No No Not Allowed

7 Cost of Tender Document and Earnest Money should not be
clubbed and to be deposited separately. No No Not Allowed

8
In case the office remains closed on the date of opening day of
tender due to any unforeseen circumstances like bandh, strike,
natural calamities, riot and civil commotion etc. The tender will
be opened on the next working day at same time and place.

No No Not Allowed

9 The GST Act and Rules will be applicable. No No Not Allowed

9.1 The advertised rates are inclusive of GST @ 18%. Contractors
should quote their rates accordingly. No No Not Allowed

9.2
TDS@ 2% on total work done exclusive of taxes will be charged
as (1% for CGST and 1% for SGST) or 2 % for IGST as per
Railway Board Guidelines.

No No Not Allowed

Special Conditions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Railway reserves the right to either cancel the tender in whole or
reject any or all the tenders without assigning any reason
thereof. ii) Conditional tender will be summarily rejected. iii)
Tenderer/s have to submit their technical and financial
capabilities along with the tender, failing which their tender shall
be liable for rejection. iv) Tenderers are required to quote their
Permanent Account Number . (v) PVC (Price Variation clause) is
not applicable in this contract.

No No Not Allowed

Technical-Compliances

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
Scanned copy in PDF format of documents in support of financial
eligibility criteria must be uploaded. Tenders not accompanied
by documentary evidence in support of eligibility criteria will be
summarily rejected.

No Yes Allowed
(Mandatory)

2
The tenderer/contractor should upload a copy of his valid
electrical contractor license with supervisor's competency for
working at 25KV voltage in PDF format.

No Yes Allowed
(Mandatory)

Undertakings

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 I/We have visited the works site and I / We am / are aware of the
site conditions. No No Not Allowed
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2 I/We have read the various conditions attached/referred to in
this tender document and agree to abide by the said conditions. No No Not Allowed

3

I/We also hereby agree to abide by the Indian Railways Standard
General Conditions of Contract-2022 or latest with all Correction
Slips up to date of closing of tender and to carry out the work
according to the Special Conditions of Contract and
Specifications of Materials and works as laid down by Railway in
the annexed Special Conditions/ Specifications, Schedule of
Rates with all correction slips up to the date of closing of tender
for the present contract.

No No Not Allowed

4

I/We agree to keep my/our offer open for a minimum period of
60 days from the date of closing of the tender within which
period I/We cannot withdraw my/our offer, subject to the period
being extended further, if required by mutual agreement from
time to time. Any contravention of the above condition will make
me/us liable to forfeiture of my/our earnest money.

No No Not Allowed

5

I/we hereby confirm that I/we have satisfied myself/ourselves by
actual inspection of the site and locality of the work that all
conditions liable to be encountered during execution of the work
are taken into account and that the rates entered in the tender
are adequate and all inclusive, in accordance to the provision in
Clause-37 of the Indian Railway Standard General Conditions of
Contract-2022 or latest with corrections up to the date of closing
of tender.

No No Not Allowed

6

I/We offer to do the work for Eastern Railway at the rates quoted
in the attached schedule and hereby bind myself/ourselves to
complete the work in all respect within the period of completion
stipulated in the tender document from the date of issue of
letter of acceptance of the tender.

No No Not Allowed

7

The amount as stipulated in tender document is herewith
forwarded as Earnest Money shall stand forfeited without
prejudice if :-to any other right or remedies in case my/our
Tender is accepted and if : (a) I/We do not execute the contract
documents within seven days after receipt of notice issued by
the Railway that such documents are ready; and (b) I/We do not
commence the work within fifteen days after receipt of orders to
that effect.

No No Not Allowed

8

Until a formal agreement is prepared and executed, acceptance
of this tender shall constitute a binding contract between us
subject to modifications, as may be mutually agreed to between
us and indicated in the letter of acceptance of my/our offer for
this work.

No No Not Allowed

6. Documents attached with tender

S.No. Document Name Document Description
1 TenderDocument-8-2025-26.pdf Tender Document
2 ExplanatoryNotes-8-2026-27.pdf Explanatory Notes
3 RevisedconsolidatedlistofdefinitionofSimilarNatureofWorks..pdf Similar Nature of Works

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: GOPAL BOSE

Designation : Sr.DEE
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