NORTH WESTERN RAI LWAY
ENGG. DEPTT. JP DIVISION
TENDER PROPOSAL
Similar Nature of work: Any civil engineering work

Tender No. W/P202627/

e e e L B
Name of work: ADEN/FL sub division: Zonal work on FL. Sub Divn.- Phulera station and
Phulera to Himoda (Excl.) .Phulera to Renwal (Incl) and Phulera to Madar
(Fxcl.) Service buildings (other than staff quarter) for Sanitary work, all type of
repair work and Horticulture work and Any 1ype of road work as per CPWD-
DSR for the period up 1o 30.06.2028
(Tn Jurisdiction of SSE (Works) FL Zone-12
TEED ST gﬁ&@ﬂm#ﬁwmqmﬁ( ) T ® @ &
mﬁ.aﬁmdqmmagm%@m@m)awam@
Hedl ¥ TR (@sm)ﬁﬁemaﬁﬂfaﬁ@r&wmaami frdy N YER T IS
i, ¥ sl m%ﬁﬁmmwgﬁwqﬁmmmm
mﬂﬁmamwm(vﬂmw@aaﬂ#mﬁaﬂmmﬁ@{@mﬂm
@ ¥R i o 1234 2026-2028 3 foag & 7 | (7@ 306.2028 Teb )

Rs. 60331948.66/

' Cost of work

Reference 10 sanctioan Estimate - Revenue Works 2026-27

e e e
Reference to Sub estimate for which tenderisproposed -
Allocation of estimated cost :

Reference of pink/1 “aw/Green/Minj law book item ifany. - “Revenue Works 2026-27

Amount of fund allotted A moo00042700000=(Tolal=60400000.00)

Reference to approval of plan for the tender SO -

Whether land is available s il Yes

Whether clear site is available and is free of all ¥ Yes
| obstructions

Whether obligatory materials to be issued free to the & Yes
contractor are available or not ; = .

13. Basic of rates adopted/tender No. CA No. of any - As pa NWR HQ  letter  mo.
I IQOENGG(\\‘KS).'%'"ZOZZ dated 12-01-2026
for DSR items & Ratc of NS items as per LOA
no.Engg-IP-2024-25-40f0()955960| 11499

R SR _ Dated 29-08-2024 ST
Whether unusual condition requiring fresh financial - A
vetting is el T . e
Whether any obligatory condition is deleted/modified if -
€5,
ConditionNo. ___ — ——— P -
Completion period. : 24 Months

In case of c—lgﬁo;iT work, wmer_paTtg an'sﬁéd full -
amountw________ A e e
Es. Whether the tender is R & C tender if yes. (Name of . -

contractor, value of contract value of work already
executed against this contract, residual value etc.
Encl. Tender Schedule.

e _—_—__,_———

Sr. (S)JP
Sr_.DENfS/JP may please approve the calling of tender as per MSOP part A item No 5(a)i)

Approved

Reason: S-CRIS
Location Delhi

Sr.DEN (S)AJP



NORTH WESTERN RAILWAY
TENDER SCHEDU LE

Tender No. : JP2026-27/ .
Name of work: ADEN/FL sub division: Zonal work on FL Sub Divn.- Phulera station and Phulera

to Himoda (Excl.) Phulera to Renwal (Inc!) and Phulera to Madar (Excl.) ‘Rail\\:ay
colony staff quarters & service buildings etc. for Sanitary work. all type qt repair
work and Horticulture work and any type of road work on Level crossings of

entire Section or any where in Colonies or Station premises as per CPWD-DSR of

2023 for the period 01.7.2026 to 30.06.2028 (In SSE(Works) /FL Jurisdiction)
Zone no.12

RATE SHEET For YEAR 2026 to 2028

I/we hereby agree and abide to do the work for Schedule as below:-

Schedule ! Reference Total Amount | Ra
(Rs.) both _
e e e = in fi 2
SRR R Bl Wene
CPWD DSR 2023 items 16336069.99

For 1 year 2026-27(Period
01-07-2026 to 30-06-2027)

CPWD DSR Horticulture 310000.00
2020 items

For 1% year 2026-27(Period
01-07-2026 to 30-06-2027)

] 3 C NS items 547990.2

For 1% year 2026-27(Period
01-07-2026 to 30-06-2027)

4 D NS items 181583.54

For 1™ year 2026-27(Period
01-07-2026 to 30-06-2027)

CPWD DSR 2023 items

For 2 year 2027-28(Period
. 01-07-2027 to 30-06-2028)

6 B-1 | CPWD DSR Horticulture | T434000.00
2020 items

For 2™ year 2027-28(Period

01-07-2027 to 30-06-2028)
T (2% | NSitems _76—2729—.3T___ = RV
For 2™ year 2027-28(Period ;

01-07-2027 to 30-06-2028) ‘ '

40926983.99

n
v
—

8 D-1  |NS items — [ 53259164

For 2™ vear 2027-28(Period l

| 01-07-2027 to 30-06-2028)

Note:-
+ Dlaace Omote a Single % above /below/At Par on Total Amount (Column No. 4)



-A (CPWD DSR 2021 items ) , Sch. “B”
«C’ (NS items)
o/, rate to be quoted for

mentioned in above Rate Sheet for Sch.
(CPWD DSR Horticulture 2020 items ) & Sch.

2. Rates are to be quoted schedule wise only no separate

individual DSR /NS item.

Signature of tenderer/s Divl. Rly. Manager (WA)/3a
For & on the behalf of President of Utjon of India.



H WESTERN RAILWAY

NORT

TENDER SCHEDULE

Tender No. JP/2026-27/
Name of work: ADEN/FL sub division: Zonal work on FL Sub Divn.- Phulera station and Phulera 10

S.No. | Sche- | Reference of Chapter CPWD DSR 2023

= L
7.

Hirnoda (Excl.) JPhulera to Renwal (Incl) and Phulera to Madar (Excl.) Railway
colony staff quarters & service buildings etc. for Sanitary work, all type of repair
work and Horticulture work and any type of road work on Level crossings of entire
Section or any where in Colonies or Station premises as per CPWD-DSR of 2023 for
the period 01.7.2026 10 30.06.2028 (In SSE(Works) /FL Jurisdiction) Zone no.12

SCHEDULE-A- (CPWD DSR 2023 items) for Year 2026-27 (Period Up to 30.06.26)

Approximate Basic % Amount Rs.

dule | Rates. basic cost as above/below/
per DSR at par on
L e _2023(Rs) | DSR 2023
(a) Chn.1.0 (Part-B) - Carriage of Materials. 500000.00 Al Par

Ch 0.1 Hire charges of Plants and Machinery
b) Chapter 9 —(Part-B) Wood and PVC work
(<) Chapter 10— (Part-13) Steel work &

Chapter 21 — (Part-B) Aluminium Wo! B.Le
(d) Chapter 13 —(Pan-B) ltem no. 1337 to 13.115
Painting, Polishing & Varnishing (Fxcluding Item no.
13.1 10 13.36) =
{e) Chapter 17 —(Part-B)Sanitary Installation,

Chapter 18 —(Part-B) Water supply & Chapter 19 -
Part-B) Drainage.

S

e
300000.00 At Par

0] Chapter 16— (Part-B) Road Work. i 1500000.00
(@ | All other chapters not Tcluded sbove Ch (Part-B) = 2, 10088830.94 10088830.94
3.4, 5. 6,7, 8 11, 12 13(ltgmi-no 130 1o 13,36 ), 14,
15.20,22.23.24.25 & 26 :

Tortal Sch (a) o (g)

TJ.ess 5.47% on Sch (a) fo (2) )i ' 15488830.94
Total Amount Schedule™A” (CPWD DSR
2023 items) : 4

Divl. Rly. Manager (W A)/Jaipur

Signature of tenderer/s For & on the behalf of President of Union of India.



Tender No. :

JP/2026-27/

Zone-12

SCHEDULE “B” (CPWD DSR Horticulture 2020 items) for Year 2026-27 (Period up to 30.06.27)

S.No.

Reference of Chapter CPWD DSR Horticulture
2020 Rates.

Approximate
basic cost as

2020(Rs.)

Basic % Amount Rs.
above/below/
at par on

DSR 2020

per DSR

Horticulture works
Ch-Sub Head 2.0- Horticulture & land scaping.

Ch. Sub Head 3.0 Foliage/Shade Loving Plants,
Ch-Sub Head 4.0 Seasonal plants.

Ch-Sub Head 5.0 Omamental Plants,

Ch-Sub Head 6.0: Ground Covers Plants,

Ch-Sub Head.-7.0 Tree Plants.

Ch-Sub Head 8.0 Shrubs .

Ch-Sub Head 9.0-Creeper Plants .

Ch-Sub Head 10.0-Annual Flower Scedlings/Cuttings

r S00000.00

At Par S00000.00

Total

500000.00

Less 38% on Sch B

500000.00 -38% -190000.00

Total Amount of Schedule “B” (CPWD DSR
Horticulture 2020 items)

310000.00

SCHEDULE_“C” (NS items) for Year 2026-27 (Period up to 30.06.2027) Zone-12

Item
No.

Description of work Unit

Rate Amount

Qty

{2.

3. 4.

S. 6 7

NS

Desilting of drain and throwing away the
sludge at a location shown by Engineer-in-
charge with all lead, liff, loading. unloading,
labour ctc., complete as directed by Engineer-
in-charge or his authorized representative at
site.

Per Cufn P

/

97.89 9789.00
/]

NS

Fixing of tie bar fencing up to 2.10m height in | RM
panel on existing rail post including aligning on
even plain and levels with contractors bolt &
nuts & welding, labour, fuel, machinery etc.
including crossing of track etc. complete as per
the direction of engineer in charge at site as per

special condition.

96.84 9684.00

100/

SJ’

NS

Hiring of pressured mud cleaning machine for
removing blockage & decp main holes
(capacity 2000 litres) including all type of
operation consumable material, fuel, labour,
taxes etc. as a complete job.

Per Trip

1813.18 36263.

20/ 6}

NS

Random Rubble Masonry upto plinth in{ Cum
Cement sand mortar (1:6) (undressed stone &

Cement to be supplied by the Railway free)

909.97 36398.80
/

NS

Random Rubble Masonry in super structure in | Cum

Cement sand mortar (1:6) (undressed stone &

20 / g
32683.80

30 /’ .

1089.46

Cement to be supplied by the Railway free)



= TNS | Providing and fixing 100 mm wide Vertical | Sqm 900.94 507 45047.06)’/
Blinds made of dust guard fabric of approved

quality and shade. Fabric shall be fixed on
existing Aluminum Head rail with end control
units, tilt rod, tilter chain, runners, Spacers,
installation brackets, cords, cord weights,
bottom chain of polyester cord with molded ;
plastic beads, all accessories etc complete
excluding head rails and bottom plates (Vista
or equivalent make). Rates included cost of all
material (excluding head rails and bottom

plates), labour. T&P. transportation, all taxes, | - "
GST ect complete j /
Ta rNS Hiring of machinery for minor miscellancous | Hour 942.99 100 / 94299.00‘ /

works  for ~short  duration including
operator/driver, fuel, Jubricants and
consumable. The contractor shall arrange all
statutory permits as required by rules and
regulations prevailing in the area of work.
Payment shall be made for actual working
hours at site. (a) JCB Backhoe Loaders 3DX
Plus or similar with minimum 1.10 cum bucket

| capacity 2
g INS | Providing and applying texture paint by | Sqm 600.27 100 / 60027.00 /
preparing the surface of wall by removing the Ve

loose layer of existing paint to the extent
possible by manual scraping/sand papering,
texture paint including base course from putty
etc. of approved colour and design as approved |
by Engineer In Charge including all labour,
materials, T & P, taxes ¢fc. as a complete job. _
9. |NS | Providing, designing & art work of Rajasthani: Sqm 1577.50 100 157750.00 /

paintings, Kishangarh paintings / Jaipur heritage / A

painting of various sizc using of synthetic paint of .
different colours on wall of with contractors’s own
tools & plants, labour & malerial with all lead & lifl
etc. complete job as per step given below. (1)
Providing base by scraping of existing surface.
finishing with putty. applying of synthelic primer &
paints complete on wall. (ii) Providing st work /'
painting with synthetic plastic paints of different
colour. borders on provided painting completc with
all respect including protecting coats.

10. |NS |Providing and fixing wall paper superior | Sqm 440.32 150 / 7 66048.00 /
uality. Sy
Total Amount Schedule “C” (NS 547990.2
items) \

SCHEDULE “D” (Supply of material) for Year 2026-27 (Period 1.7.2026 to 30.06.2027)

S.N | ltem Description of work 1 Unit Rate Qty Amount 7

0 No. '

P! [ X 3. 4. 5. 6. 7. |

1. |NS Stone Aggregate (Single size) : 10 mm nominal | cum 1252.02 10 12520.20 /
size (item n0.0297 of DSR 2021 chapter no. /
0.3 materials)

2. |NS Portland Cement (OPC-43  Grade) (Ttem | tonne 4637.10 10 46371.00 /
n0.0367 of DSR 2021 chapter no. 0.3 7/
materials)




mm dia 1.20mm thick

Stainless steel SS grade 304 , curtain rod 20| metre 11592 T 500

57960@

Coarse sand (zone 111) (Item no.0982 of DSR
2021 chapter no. 0.3 materials)

Hydraulic door closer bottle type M.S. body
with necessary accessories and SCrews
complete (Item n0.2456 of DSR 2021 chapter
no. 0.3 materials)

cum 1391.13 20

27822.60‘

each 636.09 20

g
12721.80 /

Aluminium paint (Item 10.0826 of DSR 2021

chapter no. 0.3 materials)

T Synthetic enamel paint in black or chocolate

shade (Item no.0833 of DSR 2021 chapter no.
(.3 materials)

litre 139.12 50

6956.00 |

litre 162.30 50

Synthetic enamel paint in all shades except
black or chocolate shade (ltem no.0834 of DSR

2021 chapter no. 0.3 materials)

Titre 162.30 40

6492.00

=/
/

Bleaching powder (Item f10.1301 of DSR 2021
chapter no. 0.3 materials) S|

10. |NS

Polyethylene water storage tank with cover and
suitable locking arrangement (Item no.1649 of
DSR 2021 chapter no.-0.3 materials)

11. |NS

Rectangular shape 453x357 mm Mirror with
Plastic moulded frame (ltem no.7113 of DSR

2021 chapter no. 0.3 materials)

quintal 1669.36 4

perlitre | 5.65 | 50000

382500,00 /
4

6677.44 /

“each 268.95 50

13447.50

Total amount Schedule “p" (NS ltems)

Signature of tenderer/s

For & on the behalf of President of Union of India.

w5 \><

Divl. Rly. Manager (WA)/Jaipur

i



Tender No. :

Name of work:

NORTH WESTERN RAILWAY
TENDER SCHEDULE

JP/2026-27/
ADEN/FL sub division: Zonal work on
Himoda (Excl.)

Section or any where in Colonies or

_Phulera to Renwal (Incl) and Phul
colony staff quarters & service buildings etc. for S
work and Horticulture work and any type of road wo
Station premises as
the period 01 72026 to 30.06.2028 (In SSE(Works) /FL

FL Sub Divn.- Phulera station and Phulera to
era to Madar (Excl.) Railway
anitary work, all type of repair

rk on Level crossings of entire
per CPWD-DSR of 2023 for
Jurisdiction) Zone no.12

SCHEDULE-A-1 (CPWD DSR 2023 items) for Year 2027-28 (Period Up to 30.06.28)

WD DSR 2023 | Approximate |  Basic % Amount Rs.

e e
S.No. i Sche-ﬁeference of Chapter CPWD
dule Rates.

basic cost as above/below/
per DSR at par on
S 2023(Rs.) |, DSR 2023 e
8. (a) Ch.1.0 (Part-B) - Carriage of Materials. 80000000 /] AtPar 800000.00
= Ch 0.1 Hire charges of Plants and Machinery o U T 4
9. | () Chapter 9 —(Part-B) Wood and PVC work T | 60000000 A AtPar 60000000 /1
16 1@ | Chapter 10— (Part-B) Steel work & 150000000 |/ AtPar 1500000.00 (/
Chapter 21 — (Part-B) Aluminium Work. 1,
. | @ Chapter 13 —(Part-B) Item no. 1337 o 3115 | 650000000 3/ AtPar 6500000.00
Painting, Polishing & Varnishing (Excluding ltem no. 7/ ~
13.1 to 13.36) i1 Ve
12. () Chapter 17 — (Part-B)Sanitary Installation, 1 2000000.00 /] Al Par 2000000.00
: Chapter 18 —(Part-B8) Water supply, & Chapter 19 — ' P
(Part-B) Drainage. SN |
13. [ (® Chapter 16 (Part-B) Road Work. 300000000 7| _ZAtPar | 3000000.00 4|
4. | (@ Al other chapters not included above Ch (Part-B) — 2, 3440438418 |/ AtPar 24304384.18
3. 4.5, 6. 7.8, 11, 12 13(em no. 13,1 1013.36), 4, “ - 4P
15.20.22.23,24.23 & 26 " s
i Total Sch (a) to (g) | 3880438418
Less 5.47% on Sch (a) 10 (8) 38804384.18 5.47% 212259981
Total Amount Schedule”A-I" (CPWD | -40926983.99
DSR 2023 items) \

Signature of tenderer/s

’

Divl. Rly. Manager (W A)/Jaipur

For & on the behalf of President of Union of India.



Tender No. :

SCHEDULE “B-1" (CPW

JP/2026-27/

Zone-12

D DSR Horticulture 2020 items) for Year 2027-28

(Period up to 30.06.28)

S.No.

Reference of Chapter CPWD
2020 Rates.

DSR Horticulture | Approximate

basic cost as
per DSR
2020(Rs.)

Basic %
above/below/
at par on
DSR 2020

Amount Rs.

Horticulture works

Ch-Sub Head 2.0- Horticulture & land scaping.

Ch. Sub Head 3.0 Foliage/Shade Loving Plants.
Ch-Sub Head 4.0 Seasonal plants,

Ch-Sub Head 5.0 Ornamental Plants,

Ch-Sub Head 6.0; Ground Covers Plants,

Ch-Sub Head.-7.0 Tree Plants.

Ch-Sub Head 8.0 Shrubs .

Ch-Sub Head 9.0-Crecper Plants .

Ch-Sub Head 10.0-Annual Flower Seedlings/Cuuings

700000.00

At Par

700000.00

Total

700000.00

Less 38% on Sch B-1

700000.00

-38%

-266000.00

Total Amount of Schedule “B” (CPWD DSR
Horticulture 2020 items)

434000.00‘9(
(i 7

Description of work

3. 4,

Desilting of drain and throwing away the
sludge at a location shown by Engineer-in-
charge with all lead, lift. loading, unloading.
labour etc.. complete as directed by Engineer-
in-charge or his authorized representative at

site.

NS

Fixing of tic bar fencing up to 2.10m height in
panel on existing rail post including aligning on
even plain and levels with contractors bolt &
nuts & welding, labour, fuel, machinery etc.
including crossing of track etc. complete as per
the direction of engineer in charge at site as per
special condition.

10569.00
/

~N

13.

NS

Hiring of pressured mud cleaning machine for
removing blockage & deep main holes
(capacity 2000 litres) including all type of
operation “consumable material, fuel, labour,
taxes etc. as a complete job.

Per Trip

1813.18

36263.60

20/
{

14,

NS

Random Rubble Masonry upto plinth in
Cement sand mortar (1:6) (undressed stone &
Cement to be supplied by the Railway free)

Cum

909.97 /

4 /

36398.80
I

15.

NS

Random Rubble Masonry in super structure in
Cement sand mortar (1:6) (undressed stone &
Cement to be supplied by the Railway free)

Cum

1089.46 [

A
50 /

54473.00
4




/ / :
16. INS | Providing and fixing 100 mm wide Vertical | Sqm 900.94 / 70 / 63065.8ﬂ /
Blinds made of dust guard fabric of approved
’. quality and shade. Fabric shall be fixed on
existing Aluminum Head rail with end control
units, tilt rod, tilter chain, runners, Spacers,
installation brackets, cords. cord weights,
bottom chain of polyester cord with molded
plastic beads, all accessories etc complete
excluding head rails and bottom plates (Vista
or equivalent make). Rates included cost of all
material (excluding head rails and bottom
plates), labour, T&P. transportation, all taxes,
GST ect complete

17. |NS Hiring of machinery for minor miscellaneous | Hour 942.99 150 / 141448.50 J/
works for short  duration including /
’x operator/driver, fuel,  lubricants  and
consumable. The contractor shall arrange all
statutory permits as required by rules and
| regulations prevailing in the area of work.
Payment shall be made for actual working
1 hours at site. (a) JCB Backhoe Loaders 3DX
Plus or similar with minimum 1.10 cum bucket
capacity
18. |NS Providing and applying texture paint by | Sqm 600.27 180 108048.60 /
preparing the surface of wall by removing the 7
B loose layer of existing paint to the extent
possible by manual scraping/sand papering, )
texture paint including base course from putty :
etc. of approved colour and design as approved
by Engineer In Charge including all labour, | /
materials, T & P. taxes efc. as a complete job. - Y i
19. | NS | Providing. designing & art work of Rajasthani © Sqm 1577.50 150 / 236625.00
paintings, Kishangarh paintings / Jaipur heritage
K painting of various size using of synthetic paint of
different colours on wall of with contractors's own
tools & plants, labour & matérial with all Jead & Tift
etc. complete job as per step given below. (i) .
Providing base by scraping of existing surtace, ¢
finishing with putty. applying of synthetic primer &
paints complete on wall, (ii) Providing an work /
painting with synthetic plastic paints of different
colour. borders on provided painting complete with
all respect including protecting coats. / /
50. INS |Providing and fixing wall paper superior [ Sqm 44032 / 150 66048.00,
quality.
Total Amount Schedule “C-1" (NS 762729.3
items) ~

)

SCHEDULE “D-1” (Supply of material) for Year 2027-28 (Period 1.7.2027 to 30.06.2028)

S.N | Item Description of work Unit Rate Qty Amount

0 No.

1. |2 3. 4. 55 6. 7 7

12. [NS Stone Aggregate (Single size) : 10 mm nominal | cum 1252.02 10 12520.20 /
size (Item no.0297 of DSR 2021 chapter no. v/
0.3 materials)

13. |NS Portland Cement (OPC-43 Grade) (ltem | tonne 4637.10 21 97379.10 |~
n0.0367 of DSR 2021 chapter no. 0.3 #

materials)




Signature of tenderer/s

14. |NS Stainless steel SS grade 304 , curtain rod 20| metre 115.92 500 57960.00 /
mm dia 1.20mm thick (ltem no.0434 of DSR b
2021 chapter no. 0.3 materials) 4
15. |NS Coarse sand (zone 111) (Item n0.0982 of DSR| cum 1391.13 20 27822.6Q~
2021 chapter no. 0.3 materials) ’
16. INS Hydraulic door closer boftle fype M.S. body | each 636.09 20 12721.80 /
' with necessary accessories and SCTEwWsS
complete (Item 1n0.2456 of DSR 2021 chapter
no. 0.3 materials) ;
17. |NS Aluminium _paint (Item n0.0826 of DSR 2021 |  litre 139.12 50 6936.00 /
chapter no. 0.3 materials)
18. [NS Synthetic enamel paint in black or chocolate | litre 162.30 50 8115.00 Py
shade (Item no.0833 of DSR 2021 chapter no. /7
0.3 materials)
19. |NS Synthetic enamel paint in all shades except litre 162.30 40 v 6492.00 /
black or chocolate shade (Item n0.0834 of DSR 1
= 2021 chapter no. 0.3 materials) :
20. |NS Bleaching powder (ltem 10.1301 of DSR 2021 | quintal 1669.36 4 6677.44 /
chapter no. 0.3 materials) ‘
21. |NS Polyethylene water storage tank with cover and | per litre 5.65 50000 282500.00 /
suitable locking arrangement (ltem no.1649 of /
DSR 2021 chapter no. 0.3 materials) ;
22. [NS Rectangular shape 453x357 mm Mirror with | each 268.95 50 13447.50 /
Plastic moulded frame (Item no.7113 of DSR /
2021 chapter no. 0.3 materials)
Total amount Schedule “D-1" (NS Items) 532591.64 X
Divl. Rly. Ma (WA)/Jaipur

For & on the behalf of President of Union of India.



S et

10,

14.

15.

16.

17.
18.

Tender No. JP/2026-27/
SPECIAL CONDITION FOR ZONAL TENDER:-

The tender is to be completed with in 24 months i.e up to 30.06.2028

The amount given in the schedule is approximate and may vary as per the extant rules enforced.
Work includes the petty repairs/Maintenance of minor values, at scattered places and stations.
Contractor should quote the rates accordingly.

All the items of supply of materials shall be supplied and stacked in the stores of concerned SSE
(Works) or at specified location as decided by site in charge and shall be entered in Tally book
first then issued to the contractor for utilization of the same in work if required on proper HR

The work order value is less than Rs 500000/~ No running bill shall be entertained and first and
final bill shall only be given.

All paint drums, distemper, snowcem pack will be opened in the presence of SSE (Works) or

_ authorized representative only, approved marks of reputed firm will be permitted. No previously

mix material will be permitted to be brought to the site of work for use.

Contractor will not refuse for signing any work order containing DSR/NS item. In case of refusal
of draft work order by contractor action shall be taken as per the GCC.

Specifications for the works given in the items of DSR 2023 of CPWD and Horticulture DSR
2020 of CPWD shall be followed. The standard specifications of all the volumes of CPWD (latest

" version) shall be followed. In case of any dispute decision of Engineer in charge in this regard shall be

final and binding by the contractor.

Wherever the GST & other charges are not included in the items/chapter, it will be deemed that
rates quoted are taken care of the same and no extra amount shall be paid for the same.

During the currency of the contract any correction slip related with the items of DSR 2021 of
CPWD and CPWD Horticulture PSR 2020 is issued. the contractor shall be bound to accept the
same. No extra claim what so ever shall be admissible in such cases.

it will be the responsibility of the contractor 10 bring the material in good & safe condition during
transportation of any item. Any damage to the Railway material shall be recovered as per extant
rules.

Material passing register should open for all type of fmaterial as per maintained in specifications
for DSR items or as per requirement of railway.

. All the tests such as cube test, design mix of all grades, RCC slab, beam, column etc. required

during .the execution of DSR items shall be got done by the contractor from Rly. Approved
laboratory or Private laboratory specially approved by railway for which testing charges shall be
borne by the contractor. No extra claim of payment whatsoever shall be admissible for such tests.

Cement register and site order book shall be prepared and submitted with final bill for each work
order.

Railway stone shall be made available at the particular station/colony where the work is planned.
No lead shall be payable for leading the stone at site of work. %

Rate of cement consumption for NS items of stone masonry (4/NS & 5/NS of schedule "C") shall
be 0.83Qtl. per cum.

For Horticulture works DSR 2020 shall be applicable.

In case of any dispute regarding DSR etc, decision of Sr.DEN/S shall be final and binding by the
contractor.

Signature of tenderer/s Divl. Rly. Manage A)/Jaipur

For & on the behalf of President of Union of India.



Tender No.: JP/2026-27/

Special conditions for Supplyving and Utilizing Cement at Site:-

EJ-

Signature of tenderer/s Divl. Rly. Manager (

The cement supplied (and utilized) shall be as per the Specification laid down in latest IS code.

The cement will be supplied in 50Kg bags. Empty Cement bags will be property of contractor. No
recovery will be made for empty cement bags.

The cement brought for the work shall remain in the custody of contractor and a register maintained

. for utilization of cement at site as prescribed by the Engineer- In- charge. Cement be issued on HR

for the work.

Cement in bags shall be stored and stacked in a shed which is dry, leak proof and as moisture proof
as possible. Storage of cement at the work site shall be at contractor’s expense and risk. Any
damage occurring to cement due to faulty storage in contractor’s shed or on account of negligence
on his part shall be the liability of the contractor.

Cement more than 03 months old from the date of manufacture shall not be used. It shall be

transported and stacked by the contractor in his godown at his own cost with all safety against loss/
theft by providing necessary security/watchman. The Railway shall entertain no extra cost.

Contractor has to submit original purchase invoice/ Challans for the proof of purchase.

Necessary test certificale of Cement purchased of each lot shall be obtained by the contractor and
submitted to Railway. In case the cement does not conform to the relevant specification, the whole
batch will be summarily rejected and the batch of cement shall not be allowed or used in work. The
cost of all such test is to be borne by the contractor.




Tender No. : JP/2026-27/

SPECIFICATION & CONDITION OF STEEL FOR RCC WORK & STRUCTURE STEEL

1 The steel supplied by the contractor shall conform to the latest version of:

(a) IS: 432 (Part-I) 1966 for mild steel and medium tensile steel bars.
(b) 1S: 1139-1966 for deformed bars.

(c) IS: 1786-1979 cold twisted steel bars.

(d) IS: 226-1975 for Structural steel.

2. Steel procured from primary source or as per the latest Railway Board’s guidelines shall only be
used in the work.

3: Necessary test certificate for steel shall be obtained and submitted to the Railway Engineer-In-
charge. Steel without the test certificate from approved laboratory/ Enge. College shall not be
used in the work.

4. Quantity for this item shall be calculated as per nominal weight of steel section for the length
actually used in the work. No payment will be made for the wastage and the contractor will be
allowed to take away the scrap and excess steel from site.

= The contractor shall be responsible for getting the measurements of steel entered into
Measurement Book and signed by the assistant Engineer-In-charge before concreting is done 1o
avoid dispute regarding quantity of steel used,

6. The rate quoted for this item is deemed to be inclusive of the cost of binding wire and no separate
payment admissible for the same.

7. The steel shall be kept by the contractor under his custody at site of work and Railway will not be
responsible for any theft.

8. The quantity so payable under this item shall further be restricted to the quantity as per approved
plan drawing and the decision of the Railway Engineer in this regard shall be final and binding
upon the contractor. ”

9: Necessary test certificate of steel purchased of each lot shall be obtained by the contractor and
submitted to Railway.

Signature of Tenderer/s Divl. Rly. Manager (WA)/Jaipur

For & on behalf of the President of Union of India
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