NORTH WESTERN RAILWAY
ENGG. DEPTT. JP DIVISION
TENDER PROPOSAL
Similar Nature of work: Any Civil Engineering work

L Tender No. ENGG/JP/2026-27/65/WA

2. Name of work: ADEN (HQ-I)/JP sub division: Zonal work Zone no.5-Jagatpura Railway officers colony, Rail
Nikunj officers colony, New Rly Staff colony, Old staff colony, GM Bungalow at Jagatpura
etc. and New HQ office building at Jawahar circle GTJT etc. for Sanitary work, all type of
repair work, any type of road work etc.(except Horticulture work) as per DSR of 2023 for the
period from 01.07.2026 up to 30.06.2028.(In SSE(Works) GTJT Jurisdiction) Zone- 5.

3. Cost of work : Rs. 44200000.00/-
(For Year 2026-27-Rs. -15000000.00)
(For Year 2027-28-Rs. 29200000.00)

4. Reference to sanctioned Estimate . Revenue Works 2026-27 & 2027-28
5. Reference to Sub estimate for which tender is proposed -
6. Allocation of estimated cost :
7. Reference of pink/Law/Green/Mini law book item ifany ~ :  Revenue Works 2026-27 & 2027-28
8. Amount of fund allotted
9. Reference to approval of plan for the tender -
10. Whether land is available : Yes
11. Whether clear site is available and is free of all : Yes
obstructions
12. Whether obligatory materials to be issued free to the : Yes
contractor are available or not
13. Basic of rates adopted/tender No. CA No. of any : Asper HQ Letter No. NWR- Add 05.47%
Above on DSR-2023 ( NWR-
HQOENGG(WKS)/86/2022 Dated -
12.01.2026) & NS item as per previous LAO
no.- Letter No: JAIPUR DIVISION-
ENGINEERING / ENGG-JP-2024-25-45 /
01001190109052 Dated: 30/07/2024
14. Whether unusual condition requiring fresh financial vetting : -

is included, if yes.

15. Whether any obligatory condition is deleted/modified if -
yes.

(a) | Condition No. : -

16. Completion period. : 24 Months

17. In case of deposit work, whether party has deposited full : -
amount or not.

18. Whether the tender is R & C tender if yes. (Name of : -
contractor, value of contract value of work already
executed against this contract, residual value etc.

Encl. Tender Schedule.

DEN (Estate)/JP
Sr.DEN/Co/JP may please approve the calling of tender as per MSOP part A item No 5(a)(i)
Approved
Signature Not
Vergi‘?\
Digitaty! signied Jy
RAM GOPAL ENA
Date: 2026.

19
15:00:5 Tecder Schedule-Zone No. -5 (JP) -26-27 (65)/1

Reason: PS-CRIS
Location:bldw Delhi



Sr. DEN (Co)/JP
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Tender No. :

Name of work:

NORTH WESTERN RAILWAY

TENDER SCHEDULE

ENGG/JP/2026-27/65/WA
ADEN (HQ-I)/JP sub division: Zonal work Zone no.5-Jagatpura Railway officers colony,

Rail Nikunj officers colony, New Rly Staff colony, Old staff colony, GM Bungalow at
Jagatpura etc. and New HQ office building at Jawahar circle GTJT etc. for Sanitary work,
all type of repair work, any type of road work etc.(except Horticulture work) as per DSR of
2023 for the period from 01.07.2026 up to 30.06.2028.(In SSE(Works) GTJT Jurisdiction)
Zone- 5.

RATE SHEET

I/we hereby agree and abide to do the work for Schedule “A” CPWD DSR 2023 Items,

Schedule “B” DSR Items for Horticulture works

2020 & Schedule “C” & “D” NS items as

below:-
S. |Schedule Reference Total Amount |Rate to be quoted by the
No. (Rs.) tenderer both
in fig in words
1 2 3 4 5 6
1.  |Schedule -'A' CPWD DSR 2023 items 14225836.70
For Ist year 2026-27 (Period
01-07-2026 to 30-06-2027)
2. Schedule -'B' NS items 103405.60
For Ist year 2026-27
3. Schedule -'C' NS items (Supply of Material) 670757.70
For Ist year 2026-27
4. Total For Ist year 2026-27 15000000.00
5. |Schedule -'A-1' |CPWD DSR 2023 items 26962223.11

For IInd year 2027-28
(Period 01-07-2027 to 30-06-
2028)

Schedule -'B-1'

NS items
For IInd year 2027-28

1567019.19

Schedule -'C-1'

NS items (Supply of Material)
For IInd year 2027-28

670757.70

Total For IInd year 2027-28

29200000.00

G Total

44200000.00

Note:-

Please Quote a Single % above /below/At Par on Total Amount (Column No. 4) mentioned in
above Rate Sheet for Sch. —A (CPWD DSR 2023 items ) , Sch. ‘B’ & ‘C’ (NS items) & Sch.—A-
1 (CPWD DSR 2023 items ), Sch. ‘B-1" & ‘C-1" (NS items)

Rates are to be quoted schedule wise only no separate % rate to be quoted for individual DSR

/NS item.

It is noted that Price Variation Clause shall not be applicable in Zonal tenders.

The first year variation should not exceed 25% of contract value for the first year & second
year variation should not exceed 25% of contract value for the second year.

Signature of tenderer/s

T.S. Tech. Checked

SSE (Est.)

Divl. Rly. Manager (WA)/Jaipur

For & on the behalf of President of Union of India.

Tecder Schedule-Zone No. -5 (JP) -26-27 (65)/3




Tender No. :
Name of work:

NORTH WESTERN RAILWAY

TENDER SCHEDULE

ENGG/JP/2026-27/65/WA

ADEN (HQ-I)/JP sub division: Zonal work Zone no.5-Jagatpura Railway officers colony, Rail

Nikunj officers colony, New Rly Staff colony, Old staff colony, GM Bungalow at Jagatpura
etc. and New HQ office building at Jawahar circle GTJT etc. for Sanitary work, all type of
repair work, any type of road work etc.(except Horticulture work) as per DSR of 2023 for the
period from 01.07.2026 up to 30.06.2028.(In SSE(Works) GTJT Jurisdiction) Zone- 5.

SCHEDULE-A- (CPWD DSR 2023 items) for “Ist” Year 2026-27

(Period From 01.07.26 to 30.06.27)

S.No. | Sch | Reference of Chapter CPWD DSR of Rates | Approximat | Basic % Amount Rs.
2023. e basic cost | above/bel
as per DSR ow/ at
2023(Rs.) par on
DSR 2023
1 (a) | Ch.1.0 (Part-B) - Carriage of Materials. 300000.00 At Par 300000.00
Ch 0.1 Hire charges of Plants and Machinery
2. (b) | Chapter 9 —(Part-B) Wood and PVC work 500000.00 At Par 500000.00
3. (¢) | Chapter 10 — (Part-B) Steel work & 1200000.00 At Par 1200000.00
Chapter 21 — (Part-B) Aluminium Work.
4. (d) | Chapter 13 —(Part-B) Item no. 13.37 to 13.115 Painting, | 6500000.00 At Par 6500000.00
Polishing & Varnishing (Excluding Item no. 13.1 to 13.36)
5. (¢) | Chapter 17 — (Part-B)Sanitary Installation, 1000000.00 At Par 1000000.00
Chapter 18 —(Part-B) Water supply & Chapter 19 — (Part-B)
Drainage.
6. ® Chapter 16— (Part-B) Road Work. 100000.00 At Par 100000.00
7. (2) All other chapters not included above Ch.(Part-B) —2, 3,4, 5, | 3888040.86 At Par 3888040.86
6,7,8, 11, 12, 13(Item no. 13.1 to 13.36), 14, 15, 20, 22, 23,
24,25 & 26
Total Sch (a) to (g) 13488040.86
Add 5.47% on Sch (a) to (g) 13488040.86 5.47% 737795.84
Total Amount Schedule ”A” (CPWD DSR 2023 14225836.70
items)

Signature of tenderer/s

Divl. Rly. Manager (WA)/Jaipur

For & on the behalf of President of Union of India.

T.S. Tech. Checked

SSE (Est.)

Tecder Schedule-Zone No. -5 (JP) -26-27 (65)/4




Tender No. : ENGG/JP/2026-27/65/WA

SCHEDULE “B” (NS items) for “Ist” Year 2026-27
(Period From 01.07.26 to 30.06.27)

S.No | Item Description of work Unit Rate Qty
No.

Amount

1. 2. 3. 4 5 6.

7

1. I/NS | Hiring of pressured mud cleaning machine for | Per Trip 908.92 30
removing blockage & deep main holes
(capacity 2000 litres) including all type of
operation consumable material, fuel, labour,
taxes etc. as a complete job.

27267.60

2. 2/NS | Providing and fixing of Armstrong make| Sqm 761.38 100
prime dune 99 with 15mm grid tiles
consisting of size 600X600 mm (tegular)
nominal with grids of white, Hot deep
galvanized steel system main runner Tee
24X25X600 mm wall angle 22X22X3047mm
first and last hanger should not be at a
distance of more than 450mm from the
adjacent wall 600X600mm module to be
formed by fixing 600mm cross tees, wall
angle to be secured to wall at 450 mm center
complete as per manufactures IS specification
including cost of necessary scaffolding,
hanger fixing arrangement, T&P material
labour etc. complete

76138.00

Total amount Schedule B (NS Items)

103405.60

Signature of tenderer/s Divl. Rly. Manager (WA)/Jaipur

For & on the behalf of President of Union of India.

T.S. Tech. Checked

SSE (Est.)

Tecder Schedule-Zone No. -5 (JP) -26-27 (65)/5




Tender No. : ENGG/JP/2026-27/65/WA

SCHEDULE “C” (Supply of material) for “Ist” Year 2026-27
(Period From 01.07.26 to 30.06.27)

S.No | Item Description of work Unit Rate Qty Amount
No.
1. 2. 3. 4. 5. 6. 7.
L. NS/1 | 12.5 mm thick Gypsum plaster board (Item Sqm 260.19 20 5203.80
no. 241 of DSR 2023 chapter no. 0.3
materials)
2. NS/2 |8 mm thick muliti purpose cement bonded Sqm 33247 10 3324.70

wood particle board conforming to IS : 14276
(Item no.243 of DSR 2023 chapter no. 0.3
materials)

3. NS/3 | 10 mm thick Cement Bonded particle board Sqm 72278 10 7227.80
confirming to IS 14276 (Item no. 249 of DSR
2023 chapter no. 0.3 materials)

4. NS/4 | Stone Aggregate (Single size) : 10 mm Cum 2023.76 3 6071.28
nominal size (Item no. 0297 of DSR 2023
chapter no. 0.3 materials)

5. NS/5 | Flat pressed 3 layer or graded wood particle Sqm 469.91 10 4699.10
board (medium density) exterior Grade 1
FPT-1 12 mm thick (Item no. 341 of DSR
2023 chapter no. 0.3 materials)

6. NS/6 | Portland Cement (OPC-43 Grade) (Item | Tones 7453.21 18 134157.78
no0367 of DSR 2023 chapter no. 0.3
materials)

7. NS/7 | White Cement (Item no. 368 of DSR 2023 | Tones 15178.17 0.25 3794.54
chapter no. 0.3 materials)

8. NS/8 | Hydraulic door closer bottle type M.S. body each 1010.43 80 80834.40

with necessary accessories and screws
complete (Item no. 2456 of DSR 2023 chapter
no. 0.3 materials)

9. NS/9 | Stainless steel SS grade 304 , curtain rod 20| Meter 198.04 80 15843.20
mm dia 1.20mm thick (Item no. 454 of DSR
2023 chapter no. 0.3 materials)

10. NS/10 | Coarse sand (zone III) (Item no. 0982 of DSR Cum 2096.04 10 20960.40
2023 chapter no. 0.3 materials)
11 NS/11 | Chequered terrazzo tiles 22 mm thick sqm 433.66 50 21683.00

(medium shade) (Item no. 1228 of DSR 2023
chapter no. 0.3 materials)

12. INS/12 | Aluminum paint(Item no. 0826 of DSR 2023 Liter 245.75 20 4915.00
chapter no. 0.3 materials)
13. |NS/13 | Synthetic enamel paint in all shades except| Liter 25732 220 56610.40

black or chocolate shade(Item no. 0834 of
DSR 2023 chapter no. 0.3 materials)

14. NS/14 | G.I. Union 15 mm nominal bore (Item no. each 57.82 20 1156.40
1641 of DSR 2023 chapter no. 0.3 materials)

15. NS/15 | G.I. Union 25 mm nominal bore (Item no. each 180.70 20 3614.00
1643 of DSR 2023 chapter no. 0.3 materials)

16. NS/16 | Polyethylene water storage tank with cover | PerLtr 9.40 1200 11280.00

and suitable locking arrangement) (Item no.
1649 of DSR 2023 chapter no. 0.3 materials)

17. |INS/17 | Unplasticised P.V.C. connection pipe with | metre 54.94 200 10988.00
brass union 45 cm long 15 mm (Item no. 1689
of DSR 2023 chapter no. 0.3 materials)

Signature of tenderer/s Divl. Rly. Manager (WA)/Jaipur

For & on the behalf of President of Union of India.
T.S. Tech. Checked

Tecder Schedule-Zone No. -5 (JP) -26-27 (65)/6




S.No

Item
No.

Description of work

Unit

Rate

Qty

Amount

3

7

NS/18

H.P. or L.P. ball valve with polythene floats:
15 mm dia (Item no. 1922 of DSR 2023
chapter no. 0.3 materials)

each

342.60

210

71946.00

NS/19

C.P. brass waste 32 mm (Item no. 1951 of
DSR 2023 chapter no. 0.3 materials)

each

130.13

100

13013.00

20.

NS/20

Float glass panes of nominal thickness 4 mm
(weight not less than 10 kg/sqm) (Item no.
2406 of DSR 2023 chapter no. 0.3 materials)

Sqm

464.03

10

4640.30

21.

NS/21

Ply wood 5 ply with commercial ply on both
faces 6 mm thick (Item no. 2412 of DSR 2023
chapter no. 0.3 materials)

Sqm

464.03

10

4640.30

22.

NS/22

12 mm commercial ply (Item no.2413 of DSR
2021 chapter no. 0.3 materials)

Sqm

761.80

10

7618.00

23.

NS/23

Common burnt clay F.P.S. (non modular)
bricks class designation 5.0) (Item no. 2603
of DSR 2021 chapter no. 0.3 materials)

Nos.

6.23

3000

18690.00

24.

NS/24

Flushing Cistern P.V.C. 10 litre capacity (low
level) (White) (with fittings, accessories and
flush pipe) (Item no. 7358 of DSR 2023
chapter no. 0.3 materials)

Each

897.69

50

44884.50

25.

NS/25

15 mm PTMT bib cock (Item no. 7400 of
DSR 2023 chapter no. 0.3 materials)

Each

101.19

180

18214.20

26.

NS/26

PTMT push cock 15 mm dia(Item no. 7407 of
DSR 2023 chapter no. 0.3 materials)

Each

88.18

260

22926.80

27.

NS/27

PTMT Pillar cock (Item no. 7410 of DSR
2023 chapter no. 0.3 materials)

Each

196.60

50

9830.00

28.

NS/28

PTMT Angle Stop cock with Flange 15 mm
(Item no. 7500 of DSR 2023 chapter no. 0.3
materials)

Each

132.99

120

15958.80

29.

NS/29

Turpentine oil (Item no. 7770 of DSR 2023
chapter no. 0.3 materials)

Liter

86.73

100

8673.00

30.

NS/30

Chlorinated Polyvinyl - chloride (CPVC) pipe
20 mm nominal dia

(Item no. 8637 of DSR 2023 chapter no. 0.3
materials)

meter

85.28

100

8528.00

31.

NS/31

Chlorinated Polyvinyl - chloride (CPVC) pipe
25 mm nominal dia

(Item no. 8638 of DSR 2023 chapter no. 0.3
materials)

meter

137.33

100

13733.00

32.

NS/32

Bright finished or black enameled ISI marked
IS : 1341 mild steel pressed butt hinges
100x58x1.90 mm

(Item no. 595 of DSR 2023 chapter no. 0.3
materials)

11.57

1000

11570.00

33.

NS/33

Bright finished or black enameled ISI marked
IS : 1341 mild steel pressed butt hinges
125%65x2.12 mm

(Item no. 594 of DSR 2023 chapter no. 0.3
materials)

17.64

200

3528.00

Total Amount Schedule ”C” (NS items)

670757.70

Signature of tenderer/s

Divl. Rly. Manager (WA)/Jaipur

For & on the behalf of President of Union of India.

T.S. Tech. Checked

SSE (Est.)

Tecder Schedule-Zone No. -5 (JP) -26-27 (65)/7




Tender No. :
Name of work:

NORTH WESTERN RAILWAY

TENDER SCHEDULE

ENGG/JP/2026-27/65/WA

ADEN (HQ-I)/JP sub division: Zonal work Zone no.5-Jagatpura Railway officers colony, Rail
Nikunj officers colony, New Rly Staff colony, Old staff colony, GM Bungalow at Jagatpura
etc. and New HQ office building at Jawahar circle GTJT etc. for Sanitary work, all type of
repair work, any type of road work etc.(except Horticulture work) as per DSR of 2023 for the
period from 01.07.2026 up to 30.06.2028.(In SSE(Works) GTJT Jurisdiction) Zone- 5.

SCHEDULE-A- (CPWD DSR 2023 items) for “IInd” Year 2027-28

(Period From 01.07.27 to 30.06.28)

S.No. | Sch | Reference of Chapter CPWD DSR of Rates | Approximate | Basic % Amount Rs.

2023. basic cost as | above/belo
per DSR w/ at par
2023(Rs.) on DSR
2023

1 (a) Ch.1.0 (Part-B) - Carriage of Materials. 500000.00 At Par 500000.00
Ch 0.1 Hire charges of Plants and Machinery

2. (b) Chapter 9 —(Part-B) Wood and PVC work 800000.00 At Par 800000.00

3. (c) Chapter 10 — (Part-B) Steel work & 2000000.00 At Par 2000000.00
Chapter 21 — (Part-B) Aluminium Work.

4. (d) Chapter 13 —(Part-B) Item no. 13.37 to 13.115 | 11337711.12 At Par 11337711.12
Painting, Polishing & Varnishing (Excluding Item
no. 13.1 to 13.36)

5 (e) Chapter 17 — (Part-B)Sanitary Installation, 1500000.00 At Par 1500000.00
Chapter 18 —(Part-B) Water supply & Chapter 19
— (Part-B) Drainage.

6. ® Chapter 16— (Part-B) Road Work. 100000.00 At Par 100000.00

7. (2) All other chapters not included above Ch.(Part-B) 9326167.81 At Par 9326167.81
-2,3,4,5,6,7,8, 11, 12, 13(Item no. 13.1 to
13.36), 14, 15, 20, 22, 23, 24, 25 & 26
Total Sch (a) to (g) 25563878.93
Add 5.47% on Sch (a) to (g) 25563878.93 5.47% 1398344.18
Total Amount Schedule ”A-I” (CPWD DSR 26962223.11
2023 items)

Signature of tenderer/s

Divl. Rly. Manager (WA)/Jaipur

For & on the behalf of President of Union of India.

T.S. Tech. Checked

SSE (Est.)

Tecder Schedule-Zone No. -5 (JP) -26-27 (65)/8




Tender No. : ENGG/JP/2026-27/65/WA

SCHEDULE “B-I” (NS items) for “IInd” Year 2027-28
(Period From 01.07.27 to 30.06.28)

S.No | Item Description of work Unit Rate Qty Amount

1. 2. 3. 4 5 6. 7

1. I/NS |Hiring of pressured mud cleaning machine for| Per Trip 908.92 30 27267.60
removing blockage & deep main holes (capacity 2000
litres) including all type of operation consumable
material, fuel, labour, taxes etc. as a complete job.

2. 2/NS | Providing and fixing of Armstrong make prime dune Sqm 761.38 100 76138.00
99 with 15mm grid tiles consisting of size 600X600
mm (tegular) nominal with grids of white, Hot deep
galvanized steel system main runner Tee 24X25X600
mm wall angle 22X22X3047mm first and last hanger
should not be at a distance of more than 450mm from
the adjacent wall 600X600mm module to be formed
by fixing 600mm cross tees, wall angle to be secured
to wall at 450 mm center complete as per
manufactures IS specification including cost of
necessary scaffolding, hanger fixing arrangement,
T&P material labour etc. complete

3. 3/NS |Providing and fixing 100 mm wide Vertical Blinds Sqm 891.53 40 35661.20
made of dust guard fabric of approved quality and
shade. Fabric shall be fixed on existing Aluminum
Head rail with end control units, tilt rod, tilter chain,
runners, spacers, installation brackets, cords, cord
weights, bottom chain of polyester cord with molded
plastic beads, all accessories etc complete excluding
head rails and bottom plates (Vista or equivalent
make). Rates included cost of all material (excluding
head rails and bottom plates), labour, T&P,
transportation, all taxes, GST ect complete.

4. 4NS Providing and fixing roller blind made out of Superior Sqm 1393.92 40 55756.80
Quality Blackout fabric of approved shade including
powder coated extruded anodized aluminium head rail
(made of high strength reinforced plastic), Idler(made
of high strength reinforced plastic), roller tube (made
of powder coated extruded anodized Aluminium
grooved section of 38mm OD), bottom rail (made up
of powder coated extruded anodized aluminium group
section of 21mm OD), operating chain (made of 4.5
mm plastic beads molded on 2.2 mm polyester cord),
Fixing brackets and clamps, all accessories etc
complete (Vista or equivalent make). Rates include
cost of all material, labour, T&P, transportation, all
taxes, GST etc complete.

5. 5/NS | Cleaning 1. C. and M. holes including the S.W. pipes Each 1364.07 40 54562.80
line from latrines between to pass M.H. including
taking out all type of silt rubbish and disposal up to 5
km. away as per direction of Engineer-InCharge at site
including placing back M.H / I.C. covers.

Signature of tenderer/s Divl. Rly. Manager (WA)/Jaipur
For & on the behalf of President of Union of India.
T.S. Tech. Checked

SSE (Est.)

Tecder Schedule-Zone No. -5 (JP) -26-27 (65)/9




S.No

Item
No.

Description of work

Unit

Rate

Qty

Amount

3.

6/NS

Providing and fixing white/red sand stone door
chaukhat with cement mortar complete with all respect
including all labour , taxes, material etc.

(a)

Size 125mmx75mm

Meter

518.40

50

25920.00

(b)

Size 100mmx75mm

Meter

496.80

50

24840.00

7/NS

Supplying and fixing hand shower ( health faucet)
with 1 meter long easy flexible tube in chrome finish
and wall hook with accessories set as directed by
Engineer In Charge complete all respect including all
labour , taxes, material etc.

Numbers

680.40

200

136080.00

8/NS

Repair and servicing of carysil kitchen chimney of size
500mmx900mm including all labour , taxes, material
etc.

Each

3024.00

15

45360.00

10.

9/NS

Supplying and installation electrically operated liquid
chlorine dozer to chlorinate drinking water capacity
5000 to 15000 Liters/per hour including
300Litres.capacity chemical storage tank including
fixing commissioning and jointing to existing network
shall be done by contractor for which no extra
payment shall be made to complete in all respect as
desired by Engineer-InCharge.

Each

34212.92

68425.84

11.

10/NS

Supply of liquid chlorine (Drinking Water gm/liter
with container in SSE/W/GTIJT Stores.

Kg

19.97

3000

59910.00

12.

11/NS

Hiring of machinery for minor miscellaneous works
for short duration including operator/driver, fuel,
lubricants and consumable. The contractor shall
arrange all statutory permits as required by rules and
regulations prevailing in the area of work. Payment
shall be made for actual working hours at site.

(a)

JCB Backhoe Loaders 3DX Plus or similar with
minimum 1.10 cum bucket capacity

Hour

933.14

80

74651.20

13.

(b)

Tractor with Trolley for local transportation or other
misc. works.

Hour

180.62

80

14449.60

14.

12/NS

Providing and applying texture paint by preparing the
surface of wall by removing the loose layer of existing
paint to the extent possible by manual scraping/sand
papering, texture paint including base course from
putty etc. of approved colour and design as approved
by Engineer In Charge including all labour, materials,
T & P, taxes etc. as a complete job.

Sqm

594.00

400

237600.00

15.

13/NS

Providing and fixing wall paper superior quality. rate
ref. loa no 01167820072821 dt.03.03.2023

Sqm

435.73

100

43573.00

16.

14/NS

Providing and fixing Counter Top Wash Basin Fls-
Wht-5931 Table Top Basin, Size: 520 X 360 X 125
Mm With Ald7271130 Click Clack Waste 32mm Size
Full Thread With 130mm Height Make - Jaquar
including all labour, material, taxes etc. complete.

Each

5510.92

27554.60

17.

15/NS

Providing and fixing Health Faucet Ald-573 Hand
Shower With 8mm Dia,1.2 Meter Long Flexible Tube
& Wall Hook Make - Jaquar including all labour,
material, taxes etc. complete.

Each

1359.99

25

33999.75

18.

16/NS

Providing and fixing Toilet Paper Roll Holder Acn-
1153s With Stainless Steel Flap Make - Jaquar
including all labour, material, taxes etc. complete.

Each

1241.73

20

24834.60

Signature of tenderer/s

Divl. Rly. Manager (WA)/Jaipur

For & on the behalf of President of Union of India.

T.S. Tech. Checked

SSE (Est.)
Tecder Schedule-Zone No. -5 (JP) -26-27 (65)/10




S.No

Item
No.

Description of work

Unit

Rate

Qty

Amount

3

5

7

17/NS

Providing and fixing Towel Rail Acn-1111sm Single 600mm
Long, Stainless Steel Make - Jaquar including all labour,
material, taxes etc. complete.

Each

1379.70

27594.00

20.

18/NS

Providing and fixing Towel Rack Akp-35781ps 600mm Long
With Lower Hangers, Stainless Steel Make - Jaquar including
all labour, material, taxes etc. complete

Each

3547.80

20

70956.00

21.

19/NS

Providing and fixing Towel Ring Akp-35721p Square Make -
Jaquar including all labour, material, taxes etc. complete.

Each

1892.16

40

75686.40

22.

20/NS

Providing and fixing Shower Arm Cp Brass Sha-4551600 600
X 25 X 25 Mm Square Shape For Wall Mounted Showers
With Flange Make - Jaquar including all labour, material,
taxes etc. complete

Each

2286.36

20

45727.20

23.

21/NS

Over Head Shower Ohs-35495 150 X 150 Mm Square L
Shape Single Flow (Abs Body Chrome Plated With Gray Face
Plate) With Rubit Cleaning System Make - Jaquar including
all labour, material, taxes etc. complete.

Each

2759.40

20

55188.00

24.

22/NS

Providing and fixing Wall Mixer 3-In-1 System Cp Brass
With Provision For Both Hand Shower And Overhead Shower
Complete With 115mm Long Bend Pipe, Connecting Legs &
Wall Flange (Without Hand & Overhead Shower) Flp-5281n
Make - Jaquar including all labour, material, taxes etc.
complete

Each

6188.40

30942.00

25.

23/NS

Providing and fixing Telephonic Hand Shower Hsh-1731 120

Mm Round Shape Multi Flow With Cascade Effect (Abs
Body Chrome Plated With Gray Face Plate) With Rubit
Cleaning System Make - Jaquar including all labour, material,
taxes etc. complete.

Each

2877.66

14388.30

26.

24/NS

Providing and fixing Flexible Tube Chain Chrome Plated
Sha-549d8 8mm Dia & 1.5m Long With Nuts Make - Jaquar
including all labour, material, taxes etc. complete

Each

946.08

10

9460.80

27.

25/NS

Providing and fixing Bib Cock Cp Brass (Straight Line
Model) With Wall Flange Flp-5047n Make - Jaquar including
all labour, material, taxes etc. complete.

Each

1497.96

20

29959.20

28.

26/NS

Angle Valve Cp Brass Flp-5053n Angular Stop Cock With
Wall Flange Make - Jaquar including all labour, material,
taxes etc. complete.

Each

1143.18

20

22863.60

29.

27/NS

Providing and fixing Single Lever Cp Brass Wash Basin
Mixer Tall Boy With 150mm Extension Body Fixed Spout
Without Popup Waste System With 600mm Long Braided
Hoses FlIp-5005nb Make - Jaquar including all labour,
material, taxes etc. complete.

Each

4415.04

10

44150.40

30.

28/NS

Providing and fixing Concealed Valve Cp Brass Ald-083
Regular Body Of Concealed Stop Cock Suitable For 15 Mm
Pipe Line With Protection Cap With Flr-5083nk Exposed Part
Kit Of Concealed Stop Cock & Flush Cock With Fitting
Sleeve, Operating Lever & Adjustable Wall Flange With Seal
(Compatible With Ald-083, Ald-089 & Ald-081) Make -
Jaquar including all labour, material, taxes etc. complete

Each

2976.21

10

29762.10

31.

29/NS

Providing and fixing Flp-5041n Cp Brass 2 Way Bib Cock
With Wall Flange Make - Jaquar including all labour,
material, taxes etc. complete.

Each

2010.42

10

20104.20

32.

30/NS

Providing and fixing Soap Dish Acn-1177n Cp Brass Shower
Basket Small Make - Jaquar including all labour, material,
taxes etc. complete

Each

1182.60

20

23652.00

Total amount Schedule ”B-1” (NS Items)

1567019.19

Signature of tenderer/s

Divl. Rly. Manager (WA)/Jaipur

For & on the behalf of President of Union of India.

T.S. Tech. Checked
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Tender No. : ENGG/JP/2026-27/65/WA

SCHEDULE “C-I” (Supply of material) for “IInd” Year 2027-28
(Period From 01.07.27 to 30.06.28)

S.No | Item Description of work Unit Rate Qty Amount
No.
1. 2. 3. 4. 5. 6. 7.
L. NS/1 | 12.5 mm thick Gypsum plaster board (Item Sqm 260.19 20 5203.80
no. 241 of DSR 2023 chapter no. 0.3
materials)
2. NS/2 |8 mm thick muliti purpose cement bonded Sqm 33247 10 3324.70

wood particle board conforming to IS : 14276
(Item no.243 of DSR 2023 chapter no. 0.3
materials)

3. NS/3 | 10 mm thick Cement Bonded particle board Sqm 72278 10 7227.80
confirming to IS 14276 (Item no. 249 of DSR
2023 chapter no. 0.3 materials)

4. NS/4 | Stone Aggregate (Single size) : 10 mm Cum 2023.76 3 6071.28
nominal size (Item no. 0297 of DSR 2023
chapter no. 0.3 materials)

5. NS/5 | Flat pressed 3 layer or graded wood particle Sqm 469.91 10 4699.10
board (medium density) exterior Grade 1
FPT-1 12 mm thick (Item no. 341 of DSR
2023 chapter no. 0.3 materials)

6. NS/6 | Portland Cement (OPC-43 Grade) (Item | Tones 7453.21 18 134157.78
no0367 of DSR 2023 chapter no. 0.3
materials)

7. NS/7 | White Cement (Item no. 368 of DSR 2023 | Tones 15178.17 0.25 3794.54
chapter no. 0.3 materials)

8. NS/8 | Hydraulic door closer bottle type M.S. body each 1010.43 80 80834.40

with necessary accessories and screws
complete (Item no. 2456 of DSR 2023 chapter
no. 0.3 materials)

9. NS/9 | Stainless steel SS grade 304 , curtain rod 20| Meter 198.04 80 15843.20
mm dia 1.20mm thick (Item no. 454 of DSR
2023 chapter no. 0.3 materials)

10. NS/10 | Coarse sand (zone III) (Item no. 0982 of DSR Cum 2096.04 10 20960.40
2023 chapter no. 0.3 materials)
11 NS/11 | Chequered terrazzo tiles 22 mm thick sqm 433.66 50 21683.00

(medium shade) (Item no. 1228 of DSR 2023
chapter no. 0.3 materials)

12. INS/12 | Aluminum paint(Item no. 0826 of DSR 2023 Liter 245.75 20 4915.00
chapter no. 0.3 materials)
13. |NS/13 | Synthetic enamel paint in all shades except| Liter 25732 220 56610.40

black or chocolate shade(Item no. 0834 of
DSR 2023 chapter no. 0.3 materials)

14. NS/14 | G.I. Union 15 mm nominal bore (Item no. each 57.82 20 1156.40
1641 of DSR 2023 chapter no. 0.3 materials)

15. NS/15 | G.I. Union 25 mm nominal bore (Item no. each 180.70 20 3614.00
1643 of DSR 2023 chapter no. 0.3 materials)

16. NS/16 | Polyethylene water storage tank with cover | PerLtr 9.40 1200 11280.00

and suitable locking arrangement) (Item no.
1649 of DSR 2023 chapter no. 0.3 materials)

Tecder Schedule-Zone No. -5 (JP) -26-27 (65)/12




S.No

Item
No.

Description of work

Unit

Rate

Qty

Amount

3.

7

NS/17

Unplasticised P.V.C. connection pipe with
brass union 45 cm long 15 mm (Item no. 1689
of DSR 2023 chapter no. 0.3 materials)

metre

54.94

200

10988.00

NS/18

H.P. or L.P. ball valve with polythene floats:
15 mm dia (Item no. 1922 of DSR 2023
chapter no. 0.3 materials)

each

342.60

210

71946.00

NS/19

C.P. brass waste 32 mm (Item no. 1951 of
DSR 2023 chapter no. 0.3 materials)

each

130.13

100

13013.00

20.

NS/20

Float glass panes of nominal thickness 4 mm
(weight not less than 10 kg/sqm) (Item no.
2406 of DSR 2023 chapter no. 0.3 materials)

Sqm

464.03

10

4640.30

21.

NS/21

Ply wood 5 ply with commercial ply on both
faces 6 mm thick (Item no. 2412 of DSR 2023
chapter no. 0.3 materials)

Sqm

464.03

10

4640.30

22.

NS/22

12 mm commercial ply (Item no.2413 of DSR
2021 chapter no. 0.3 materials)

Sqm

761.80

10

7618.00

23.

NS/23

Common burnt clay F.P.S. (non modular)
bricks class designation 5.0) (Item no. 2603
of DSR 2021 chapter no. 0.3 materials)

Nos.

6.23

3000

18690.00

24.

NS/24

Flushing Cistern P.V.C. 10 litre capacity (low
level) (White) (with fittings, accessories and
flush pipe) (Item no. 7358 of DSR 2023
chapter no. 0.3 materials)

Each

897.69

50

44884.50

25.

NS/25

15 mm PTMT bib cock (Item no. 7400 of
DSR 2023 chapter no. 0.3 materials)

Each

101.19

180

18214.20

26.

NS/26

PTMT push cock 15 mm dia(Item no. 7407 of
DSR 2023 chapter no. 0.3 materials)

Each

88.18

260

22926.80

27.

NS/27

PTMT Pillar cock (Item no. 7410 of DSR
2023 chapter no. 0.3 materials)

Each

196.60

50

9830.00

28.

NS/28

PTMT Angle Stop cock with Flange 15 mm
(Item no. 7500 of DSR 2023 chapter no. 0.3
materials)

Each

132.99

120

15958.80

29.

NS/29

Turpentine oil (Item no. 7770 of DSR 2023
chapter no. 0.3 materials)

Liter

86.73

100

8673.00

30.

NS/30

Chlorinated Polyvinyl - chloride (CPVC) pipe
20 mm nominal dia

(Item no. 8637 of DSR 2023 chapter no. 0.3
materials)

meter

85.28

100

8528.00

31.

NS/31

Chlorinated Polyvinyl - chloride (CPVC) pipe
25 mm nominal dia

(Item no. 8638 of DSR 2023 chapter no. 0.3
materials)

meter

137.33

100

13733.00

32.

NS/32

Bright finished or black enameled ISI marked
IS : 1341 mild steel pressed butt hinges
100x58x1.90 mm

(Item no. 595 of DSR 2023 chapter no. 0.3
materials)

11.57

1000

11570.00

33.

NS/33

Bright finished or black enameled ISI marked
IS : 1341 mild steel pressed butt hinges
125%65x2.12 mm

(Item no. 594 of DSR 2023 chapter no. 0.3
materials)

17.64

200

3528.00

Total amount Schedule ”C-I”’ (NS Items)

670757.70

Signature of tenderer/s

Divl. Rly. Manager (WA)/Jaipur

For & on the behalf of President of Union of India.

T.S. Tech. Checked

SSE (Est.)
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Tender No. ENGG/JP/2026-27/65/WA
SPECIAL CONDITION FOR ZONAL TENDER:-

The tender is to be completed with in 24 months approximately i.e up to 30.6.28.

2. The amount given in the schedule is approximate and may vary as per the extant rules enforced.

3. Work includes the petty repairs/Maintenance of minor values, at scattered places and stations. Contractor
should quote the rates accordingly.

4. All the items of supply of materials shall be supplied and stacked in the stores of concerned SSE
(Works) or at specified location as decided by site in charge and shall be entered in Tally book first
then issued to the contractor for utilization of the same in work if required on proper HR

5. The work order value is less than Rs 500000/~ No running bill shall be entertained and first and final bill
shall only be given.

6. All paint drums, distemper, snowcem pack will be opened in the presence of SSE (Works) or authorized
representative only, approved marks of reputed firm will be permitted. No previously mix material will
be permitted to be brought to the site of work for use.

7. Contractor will not refuse for signing any work order containing DSR/NS item. In case of refusal of
draft work order by contractor action shall be taken as per the GCC.

8. Specifications for the works given in the items of DSR 2023 of CPWD and Horticulture DSR 2020 shall
be followed. The standard specifications of all the volumes of CPWD (latest version) shall be followed. In
case of any dispute decision of Engineer in charge in this regard shall be final and binding by the contractor.

9. Wherever the GST & other charges are not included in the items/chapter, it will be deemed that rates
quoted are taken care of the same and no extra amount shall be paid for the same.

10.  During the currency of the contract any correction slip related with the items of DSR 2023 of CPWD and
Horticulture DSR 2020 is issued, the contractor shall be bound to accept the same. No extra claim what
so ever shall be admissible in such cases.

I1. Tt will be the responsibility of the contractor to bring the material in good & safe condition during
transportation of any item. Any damage to the Railway material shall be recovered as per extant rules.

12.  Material passing register should open for all type of material as per maintained in specifications for DSR
items or as per requirement of railway.

13. All the tests such as cube test, design mix of all grades, RCC slab, beam, column etc. required during the
execution of DSR items shall be got done by the contractor from Rly. Approved laboratory or Private
laboratory specially approved by railway for which testing charges shall be borne by the contractor. No
extra claim of payment whatsoever shall be admissible for such tests.

14. Cement register and site order book shall be prepared and submitted with final bill for each work order.

15.  Railway stone shall be made available at the particular station/colony where the work is planned. No lead
shall be payable for leading the stone at site of work.

16.  For Horticulture works DSR 2020 shall be applicable.

17.  In case of any dispute regarding DSR etc, decision of Sr. DEN/Estate shall be final and binding by the
contractor.

18. It is noted that Price Variation Clause shall not be applicable in Zonal tenders.

19.  The first year variation should not exceed 25% of contract value for the first year.

Signature of tenderer/s Divl. Rly. Manager (WA)/Jaipur

For & on the behalf of President of Union of India.

T.S. Tech. Checked

SSE (Est.)
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Tender No.: ENGG/JP/2026-27/65/WA

Special conditions for Supplying and Utilizing Cement at Site:-

1.
2.

The cement supplied (and utilized) shall be as per the Specification laid down in latest IS code.

The cement will be supplied in 50Kg bags. Empty Cement bags will be property of contractor. No recovery
will be made for empty cement bags.

The cement brought for the work shall remain in the custody of contractor and a register maintained for
utilization of cement at site as prescribed by the Engineer- In- charge. Cement be issued on HR for the work.

Cement in bags shall be stored and stacked in a shed which is dry, leak proof and as moisture proof as
possible. Storage of cement at the work site shall be at contractor’s expense and risk. Any damage occurring
to cement due to faulty storage in contractor’s shed or on account of negligence on his part shall be the
liability of the contractor.

Cement more than 03 months old from the date of manufacture shall not be used. It shall be transported and
stacked by the contractor in his godown at his own cost with all safety against loss/ theft by providing
necessary security/watchman. The Railway shall entertain no extra cost.

Contractor has to submit original purchase invoice/ Challans for the proof of purchase.

Necessary test certificate of Cement purchased of each lot shall be obtained by the contractor and submitted
to Railway. In case the cement does not conform to the relevant specification, the whole batch will be
summarily rejected and the batch of cement shall not be allowed or used in work. The cost of all such test is
to be borne by the contractor.

Signature of tenderer/s Divl. Rly. Manager (WA)/Jaipur

For & on the behalf of President of Union of India.

T.S. Tech. Checked

SSE (Est.)
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Tender No. : ENGG/JP/2026-27/65/WA

SPECIFICATION & CONDITION OF STEEL FOR RCC WORK & STRUCTURE STEEL

1 The steel supplied by the contractor shall conform to the latest version of:

(a) IS: 432 (Part-I) 1966 for mild steel and medium tensile steel bars.
(b) IS: 1139-1966 for deformed bars.

(c) IS: 1786-1979 cold twisted steel bars.

(d) IS: 226-1975 for Structural steel.

2. Steel procured from primary source shall only be used in the work.

3. Necessary test certificate for steel shall be obtained and submitted to the Railway Engineer-In-charge.
Steel without the test certificate from approved laboratory/ Engg. College shall not be used in the work.

4. Quantity for this item shall be calculated as per nominal weight of steel section for the length actually
used in the work. No payment will be made for the wastage and the contractor will be allowed to take
away the scrap and excess steel from site.

5. The contractor shall be responsible for getting the measurements of steel entered into Measurement Book
and signed by the assistant Engineer-In-charge before concreting is done to avoid dispute regarding
quantity of steel used.

6. The rate quoted for this item is deemed to be inclusive of the cost of binding wire and no separate
payment admissible for the same.

7. The steel shall be kept by the contractor under his custody at site of work and Railway will not be
responsible for any theft.

8. The quantity so payable under this item shall further be restricted to the quantity as per approved plan
drawing and the decision of the Railway Engineer in this regard shall be final and binding upon the
contractor.

9. Necessary test certificate of steel purchased of each lot shall be obtained by the contractor and submitted
to Railway.

Signature of tenderer/s Divl. Rly. Manager (WA)/Jaipur

For & on the behalf of President of Union of India.

T.S. Tech. Checked

SSE (Est.)
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