
Tecder Schedule-Zone  No. -5 (JP) -26-27 (65)/1 

 
 

NORTH WESTERN RAILWAY 
ENGG. DEPTT.                    JP DIVISION 

TENDER PROPOSAL  
Similar Nature of work: Any Civil Engineering work 

 
1. Tender No. ENGG/JP/2026-27/65/WA :  

2. Name of work: 
 

ADEN (HQ-I)/JP sub division: Zonal work Zone no.5-Jagatpura Railway officers colony, Rail 
Nikunj officers colony, New Rly Staff colony, Old staff colony, GM Bungalow at Jagatpura 
etc. and New HQ office building at Jawahar circle GTJT etc. for Sanitary work, all type of 
repair work, any type of road work etc.(except Horticulture work) as per DSR of 2023 for the 
period from 01.07.2026 up to 30.06.2028.(In SSE(Works) GTJT Jurisdiction) Zone- 5.  

   
 
 

3. Cost of work   : Rs. 44200000.00/- 
(For Year 2026-27-Rs. -15000000.00)  
 (For Year 2027-28-Rs. 29200000.00) 

4. Reference to sanctioned Estimate 
 

: Revenue Works 2026-27 & 2027-28 

5. Reference to Sub estimate for which tender is proposed : - 
6. Allocation of estimated cost :  
7. Reference of pink/Law/Green/Mini law book item if any 

 
: Revenue Works 2026-27 & 2027-28 

8. Amount of fund allotted :  
9. Reference to approval of plan for the tender : - 
10. Whether land is available  : Yes 
11. Whether clear site is available and is free of all 

obstructions 
: Yes 

12. Whether obligatory materials to be issued free to the 
contractor are available or not 

: Yes 

13. Basic of rates adopted/tender No. CA No. of any : As per HQ Letter No. NWR- Add 05.47% 
Above on DSR-2023 ( NWR-
HQ0ENGG(WKS)/86/2022  Dated -
12.01.2026) & NS item as per previous LAO 
no.- Letter No: JAIPUR DIVISION-
ENGINEERING / ENGG-JP-2024-25-45 / 
01001190109052 Dated: 30/07/2024 

14. Whether unusual condition requiring fresh financial vetting 
is included, if yes.  

: - 

15. Whether any obligatory condition is deleted/modified if 
yes. 

 - 

(a) Condition No. : - 
16. Completion period. : 24 Months 

17. In case of deposit work, whether party has deposited full 
amount or not. 

: - 

18. Whether the tender is R & C tender if yes. (Name of 
contractor, value of contract value of work already 
executed against this contract, residual value etc.  

: - 

  

Encl. Tender Schedule. 

 
                                                                                   DEN (Estate)/JP 
Sr.DEN/Co/JP may please approve the calling of tender as per MSOP part A item No 5(a)(i) 

                                                                                                                                        Approved 
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Sr. DEN (Co)/JP 
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 NORTH WESTERN RAILWAY 
TENDER SCHEDULE 

Tender No.  : ENGG/JP/2026-27/65/WA 
Name of work:  ADEN (HQ-I)/JP sub division: Zonal work Zone no.5-Jagatpura Railway officers colony, 

Rail Nikunj officers colony, New Rly Staff colony, Old staff colony, GM Bungalow at 
Jagatpura etc. and New HQ office building at Jawahar circle GTJT etc. for Sanitary work, 
all type of repair work, any type of road work etc.(except Horticulture work) as per DSR of 
2023 for the period from 01.07.2026 up to 30.06.2028.(In SSE(Works) GTJT Jurisdiction) 
Zone- 5.  

RATE SHEET  
        I/we hereby agree and abide to do the work for Schedule “A” CPWD DSR 2023 Items, 
Schedule “B” DSR  Items for Horticulture  works  2020 & Schedule “C” & “D” NS items  as 
below:- 
S. 
No. 

Schedule Reference Total Amount 
(Rs.) 

Rate to be quoted by the 
tenderer both 
in fig in words 

1 2 3 4 5 6 
1. Schedule -'A' CPWD DSR 2023 items  

For Ist  year 2026-27 (Period 
01-07-2026 to 30-06-2027) 

14225836.70   

2. Schedule -'B' NS items  
For Ist  year 2026-27 

103405.60  

 

 

3. Schedule -'C' NS items (Supply of Material)  
For Ist  year 2026-27 

670757.70   

4.  Total For Ist  year 2026-27 15000000.00   

5. Schedule -'A-1' CPWD DSR 2023 items  
For IInd year 2027-28 
(Period 01-07-2027 to 30-06-
2028) 

26962223.11   

6. Schedule -'B-1' NS items  
For IInd year 2027-28 

1567019.19   

7. Schedule -'C-1' NS items (Supply of Material)  
For IInd year 2027-28 

670757.70   

  Total For IInd year 2027-28 29200000.00   

  G Total 44200000.00   

 
Note:- 

1. Please Quote a Single % above /below/At Par on Total Amount (Column No. 4) mentioned in 
above Rate Sheet for Sch. –A (CPWD DSR 2023 items ) , Sch. ‘B’ & ‘C’ (NS items) & Sch.–A-
1 (CPWD DSR 2023 items ) ,  Sch. ‘B-1’ & ‘C-1’ (NS items) 

2. Rates are to be quoted schedule wise only no separate % rate to be quoted for individual DSR 
/NS item. 

3. It is noted that Price Variation Clause shall not be applicable in Zonal tenders. 

4. The first year variation should not exceed 25% of contract value for the first year & second 
year variation should not exceed 25% of contract value for the second year. 

 
 
Signature of tenderer/s  Divl. Rly. Manager (WA)/Jaipur 

For & on the behalf of President of Union of India. 
T.S. Tech. Checked 
 

SSE (Est.) 
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NORTH WESTERN RAILWAY 
TENDER SCHEDULE 

Tender No.  : ENGG/JP/2026-27/65/WA 
Name of work:  ADEN (HQ-I)/JP sub division: Zonal work Zone no.5-Jagatpura Railway officers colony, Rail 

Nikunj officers colony, New Rly Staff colony, Old staff colony, GM Bungalow at Jagatpura 
etc. and New HQ office building at Jawahar circle GTJT etc. for Sanitary work, all type of 
repair work, any type of road work etc.(except Horticulture work) as per DSR of 2023 for the 
period from 01.07.2026 up to 30.06.2028.(In SSE(Works) GTJT Jurisdiction) Zone- 5.  

 
SCHEDULE-A- (CPWD DSR 2023 items) for “Ist” Year 2026-27  

(Period From 01.07.26 to 30.06.27) 
 

S.No. Sch Reference of Chapter CPWD DSR of Rates 
2023. 

Approximat
e basic cost 
as per DSR 
2023(Rs.) 

Basic % 
above/bel

ow/ at 
par   on 

DSR 2023 

Amount Rs. 

1. (a) Ch.1.0 (Part-B) - Carriage of Materials.  
Ch 0.1 Hire charges of Plants and Machinery 

300000.00 At Par 300000.00 

2. (b) Chapter  9 –(Part-B) Wood and PVC work  500000.00 At Par 500000.00 
3. (c) Chapter 10 – (Part-B) Steel work &  

Chapter 21 – (Part-B) Aluminium Work. 
1200000.00 At Par 1200000.00 

4. (d) Chapter 13 –(Part-B) Item no. 13.37 to 13.115 Painting, 
Polishing & Varnishing (Excluding Item no. 13.1 to 13.36) 

6500000.00 At Par 6500000.00 

5. (e) Chapter 17 – (Part-B)Sanitary Installation,  
Chapter 18 –(Part-B) Water supply & Chapter 19 – (Part-B) 
Drainage. 

1000000.00 At Par 1000000.00 

6. (f) Chapter 16– (Part-B) Road Work. 100000.00 At Par 100000.00 
7. (g) All other chapters not included above Ch.(Part-B) – 2, 3, 4, 5, 

6, 7, 8, 11, 12, 13(Item no. 13.1 to 13.36 ), 14, 15, 20, 22, 23, 
24, 25 & 26  

3888040.86 At Par 3888040.86 

    Total Sch (a) to (g)   13488040.86 
    Add 5.47% on Sch (a) to (g) 13488040.86 5.47% 737795.84 
    Total Amount Schedule ”A” (CPWD DSR 2023 

items) 
  14225836.70 

 
 
 
 
Signature of tenderer/s  Divl. Rly. Manager (WA)/Jaipur 

For & on the behalf of President of Union of India. 
T.S. Tech. Checked 
 
 

SSE (Est.) 
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Tender No.  : ENGG/JP/2026-27/65/WA 
 
 

SCHEDULE  “B” (NS items) for  “Ist” Year 2026-27  
(Period From 01.07.26 to 30.06.27)  

 
S.No 

 
Item 
No. 

Description of work Unit Rate Qty Amount 

1. 2. 3. 4. 5. 6. 7. 
1. 1/NS Hiring of pressured mud cleaning machine for 

removing blockage & deep main holes 
(capacity 2000 litres) including all type of 
operation consumable material, fuel, labour, 
taxes etc. as a complete job. 

Per Trip 908.92 30 27267.60 

2. 2/NS Providing and fixing of Armstrong make 
prime dune 99 with 15mm grid tiles 
consisting of size 600X600 mm (tegular) 
nominal with grids of white, Hot deep 
galvanized steel system main runner Tee 
24X25X600 mm wall angle 22X22X3047mm 
first and last hanger should not be at a 
distance of more than 450mm from the 
adjacent wall 600X600mm module to be 
formed by fixing 600mm cross tees, wall 
angle to be secured to wall at 450 mm center 
complete as per manufactures IS specification 
including cost of necessary scaffolding, 
hanger fixing arrangement, T&P material 
labour etc. complete 

Sqm 761.38 100 76138.00 

  Total amount Schedule B (NS Items)    103405.60 
 
 

 
Signature of tenderer/s  Divl. Rly. Manager (WA)/Jaipur 

For & on the behalf of President of Union of India. 
T.S. Tech. Checked 
 
 

SSE (Est.) 
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Tender No.  : ENGG/JP/2026-27/65/WA 
 

SCHEDULE  “C” (Supply of material) for “Ist” Year 2026-27  
(Period From 01.07.26 to 30.06.27)  

 
S.No 

 
Item 
No. 

Description of work Unit Rate Qty Amount 

1. 2. 3. 4. 5. 6. 7. 
1. NS/1 12.5 mm thick Gypsum plaster board (Item 

no. 241 of DSR 2023 chapter no. 0.3 
materials) 

Sqm 260.19 20 5203.80 

2. NS/2 8 mm thick muliti purpose cement bonded 
wood particle board conforming to IS : 14276 
(Item no.243 of DSR 2023 chapter no. 0.3 
materials) 

Sqm 332.47 10 3324.70 

3. NS/3 10 mm thick Cement Bonded particle board 
confirming to IS 14276 (Item no. 249 of DSR 
2023 chapter no. 0.3 materials) 

Sqm 722.78 10 7227.80 

4. NS/4 Stone Aggregate (Single size) : 10 mm 
nominal size (Item no. 0297 of DSR 2023 
chapter no. 0.3 materials) 

Cum 2023.76 3 6071.28 

5. NS/5 Flat pressed 3 layer or graded wood particle 
board (medium density) exterior Grade 1 
FPT-1 12 mm thick (Item no. 341 of DSR 
2023 chapter no. 0.3 materials) 

Sqm 469.91 10 4699.10 

6. NS/6 Portland Cement (OPC-43 Grade) (Item 
no0367 of DSR 2023 chapter no. 0.3 
materials) 

Tones 7453.21 18 134157.78 

7. NS/7 White Cement (Item no. 368 of DSR 2023 
chapter no. 0.3 materials) 

Tones 15178.17 0.25 3794.54 

8. NS/8 Hydraulic door closer bottle type M.S. body 
with necessary accessories and screws 
complete (Item no. 2456 of DSR 2023 chapter 
no. 0.3 materials) 

each 1010.43 80 80834.40 

9. NS/9 Stainless steel SS grade 304 , curtain rod 20 
mm dia 1.20mm thick (Item no. 454 of DSR 
2023 chapter no. 0.3 materials) 

Meter 198.04 80 15843.20 

10. NS/10 Coarse sand (zone III) (Item no. 0982 of DSR 
2023 chapter no. 0.3 materials) 

Cum 2096.04 10 20960.40 

11. NS/11 Chequered terrazzo tiles 22 mm thick 
(medium shade) (Item no. 1228 of DSR 2023 
chapter no. 0.3 materials) 

sqm 433.66 50 21683.00 

12. NS/12 Aluminum paint(Item no. 0826 of DSR 2023 
chapter no. 0.3 materials) 

Liter 245.75 20 4915.00 

13. NS/13 Synthetic enamel paint in all shades except 
black or chocolate shade(Item no. 0834 of 
DSR 2023 chapter no. 0.3 materials) 

Liter 257.32 220 56610.40 

14. NS/14 G.I. Union 15 mm nominal bore (Item no. 
1641 of DSR 2023 chapter no. 0.3 materials) 

each 57.82 20 1156.40 

15. NS/15 G.I. Union 25 mm nominal bore (Item no. 
1643 of DSR 2023 chapter no. 0.3 materials) 

each 180.70 20 3614.00 

16. NS/16 Polyethylene water storage tank with cover 
and suitable locking arrangement) (Item no. 
1649 of DSR 2023 chapter no. 0.3 materials) 

Per Ltr. 9.40 1200 11280.00 

17. NS/17 Unplasticised P.V.C. connection pipe with 
brass union 45 cm long 15 mm (Item no. 1689 
of DSR 2023 chapter no. 0.3 materials) 

metre 54.94 200 10988.00 

 
 
Signature of tenderer/s  Divl. Rly. Manager (WA)/Jaipur 

For & on the behalf of President of Union of India. 
T.S. Tech. Checked 
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S.No 

 
Item 
No. 

Description of work Unit Rate Qty Amount 

1. 2. 3. 4. 5. 6. 7. 
18. NS/18 H.P. or L.P. ball valve with polythene floats: 

15 mm dia (Item no. 1922 of DSR 2023 
chapter no. 0.3 materials) 

each 342.60 210 71946.00 

19. NS/19 C.P. brass waste 32 mm (Item no. 1951 of 
DSR 2023 chapter no. 0.3 materials) 

each 130.13 100 13013.00 

20. NS/20 Float glass panes of nominal thickness 4 mm 
(weight not less than 10 kg/sqm) (Item no. 
2406 of DSR 2023 chapter no. 0.3 materials) 

Sqm 464.03 10 4640.30 

21. NS/21 Ply wood 5 ply with commercial ply on both 
faces 6 mm thick (Item no. 2412 of DSR 2023 
chapter no. 0.3 materials) 

Sqm 464.03 10 4640.30 

22. NS/22 12 mm commercial ply (Item no.2413 of DSR 
2021 chapter no. 0.3 materials) 

Sqm 761.80 10 7618.00 

23. NS/23 Common burnt clay F.P.S. (non modular) 
bricks class designation 5.0) (Item no. 2603 
of DSR 2021 chapter no. 0.3 materials) 

 Nos. 6.23 3000 18690.00 

24. NS/24 Flushing Cistern P.V.C. 10 litre capacity (low 
level) (White) (with fittings, accessories and 
flush pipe) (Item no. 7358 of DSR 2023 
chapter no. 0.3 materials) 

Each 897.69 50 44884.50 

25. NS/25 15 mm PTMT bib cock (Item no. 7400 of 
DSR 2023 chapter no. 0.3 materials) 

Each 101.19 180 18214.20 

26. NS/26 PTMT push cock 15 mm dia(Item no. 7407 of 
DSR 2023 chapter no. 0.3 materials) 

Each 88.18 260 22926.80 

27. NS/27 PTMT Pillar cock (Item no. 7410 of DSR 
2023 chapter no. 0.3 materials) 

Each 196.60 50 9830.00 

28. NS/28 PTMT Angle Stop cock with Flange 15 mm 
(Item no. 7500 of DSR 2023 chapter no. 0.3 
materials) 

Each 132.99 120 15958.80 

29. NS/29 Turpentine oil (Item no. 7770 of DSR 2023 
chapter no. 0.3 materials) 

Liter 86.73 100 8673.00 

30. NS/30 Chlorinated Polyvinyl - chloride (CPVC) pipe 
20 mm nominal dia 
(Item no. 8637 of DSR 2023 chapter no. 0.3 
materials) 

meter 85.28 100 8528.00 

31. NS/31 Chlorinated Polyvinyl - chloride (CPVC) pipe 
25 mm nominal dia 
(Item no. 8638 of DSR 2023 chapter no. 0.3 
materials) 

meter 137.33 100 13733.00 

32. NS/32 Bright finished or black enameled ISI marked 
IS : 1341 mild steel pressed butt hinges 
100x58x1.90 mm 
(Item no. 595 of DSR 2023 chapter no. 0.3 
materials) 

 Nos 11.57 1000 11570.00 

33. NS/33 Bright finished or black enameled ISI marked 
IS : 1341 mild steel pressed butt hinges 
125x65x2.12 mm 
(Item no. 594 of DSR 2023 chapter no. 0.3 
materials) 

 Nos 17.64 200 3528.00 

  Total Amount Schedule ”C” (NS items)    670757.70 
 
 
 
 
Signature of tenderer/s  Divl. Rly. Manager (WA)/Jaipur 

For & on the behalf of President of Union of India. 
T.S. Tech. Checked 
 

SSE (Est.) 
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NORTH WESTERN RAILWAY 
TENDER SCHEDULE 

Tender No.  : ENGG/JP/2026-27/65/WA 
Name of work:  ADEN (HQ-I)/JP sub division: Zonal work Zone no.5-Jagatpura Railway officers colony, Rail 

Nikunj officers colony, New Rly Staff colony, Old staff colony, GM Bungalow at Jagatpura 
etc. and New HQ office building at Jawahar circle GTJT etc. for Sanitary work, all type of 
repair work, any type of road work etc.(except Horticulture work) as per DSR of 2023 for the 
period from 01.07.2026 up to 30.06.2028.(In SSE(Works) GTJT Jurisdiction) Zone- 5.  

 
SCHEDULE-A- (CPWD DSR 2023 items) for “IInd” Year 2027-28  

(Period From 01.07.27 to 30.06.28) 
 

S.No. Sch Reference of Chapter CPWD DSR of Rates 
2023. 

Approximate 
basic cost as 

per DSR 
2023(Rs.) 

Basic % 
above/belo
w/ at par   
on DSR 

2023 

Amount Rs. 

1. (a) Ch.1.0 (Part-B) - Carriage of Materials.  
Ch 0.1 Hire charges of Plants and Machinery 

500000.00 At Par 500000.00 

2. (b) Chapter  9 –(Part-B) Wood and PVC work  800000.00 At Par 800000.00 
3. (c) Chapter 10 – (Part-B) Steel work &  

Chapter 21 – (Part-B) Aluminium Work. 
2000000.00 At Par 2000000.00 

4. (d) Chapter 13 –(Part-B) Item no. 13.37 to 13.115 
Painting, Polishing & Varnishing (Excluding Item 
no. 13.1 to 13.36) 

11337711.12 At Par 11337711.12 

5. (e) Chapter 17 – (Part-B)Sanitary Installation,  
Chapter 18 –(Part-B) Water supply & Chapter 19 
– (Part-B) Drainage. 

1500000.00 At Par 1500000.00 

6. (f) Chapter 16– (Part-B) Road Work. 100000.00 At Par 100000.00 
7. (g) All other chapters not included above Ch.(Part-B) 

– 2, 3, 4, 5, 6, 7, 8, 11, 12, 13(Item no. 13.1 to 
13.36 ), 14, 15, 20, 22, 23, 24, 25 & 26  

9326167.81 At Par 9326167.81 

    Total Sch (a) to (g)   25563878.93 
    Add 5.47% on Sch (a) to (g) 25563878.93 5.47% 1398344.18 
    Total Amount Schedule ”A-I” (CPWD DSR 

2023 items) 
  26962223.11 

 
 
 
 
Signature of tenderer/s  Divl. Rly. Manager (WA)/Jaipur 

For & on the behalf of President of Union of India. 
T.S. Tech. Checked 
 
 

SSE (Est.) 
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Tender No.  : ENGG/JP/2026-27/65/WA 
 
 

SCHEDULE  “B-I” (NS items) for  “IInd” Year 2027-28  
(Period From 01.07.27 to 30.06.28)  

 
S.No 

 
Item 
No. 

Description of work Unit Rate Qty Amount 

1. 2. 3. 4. 5. 6. 7. 
1. 1/NS Hiring of pressured mud cleaning machine for 

removing blockage & deep main holes (capacity 2000 
litres) including all type of operation consumable 
material, fuel, labour, taxes etc. as a complete job. 

Per Trip 908.92 30 27267.60 

2. 2/NS Providing and fixing of Armstrong make prime dune 
99 with 15mm grid tiles consisting of size 600X600 
mm (tegular) nominal with grids of white, Hot deep 
galvanized steel system main runner Tee 24X25X600 
mm wall angle 22X22X3047mm first and last hanger 
should not be at a distance of more than 450mm from 
the adjacent wall 600X600mm module to be formed 
by fixing 600mm cross tees, wall angle to be secured 
to wall at 450 mm center complete as per 
manufactures IS specification including cost of 
necessary scaffolding, hanger fixing arrangement, 
T&P material labour etc. complete 

Sqm 761.38 100 76138.00 

3. 3/NS Providing and fixing 100 mm wide Vertical Blinds 
made of dust guard fabric of approved quality and 
shade. Fabric shall be fixed on existing Aluminum 
Head rail with end control units, tilt rod, tilter chain, 
runners, spacers, installation brackets, cords, cord 
weights, bottom chain of polyester cord with molded 
plastic beads, all accessories etc complete excluding 
head rails and bottom plates (Vista or equivalent 
make). Rates included cost of all material (excluding 
head rails and bottom plates), labour, T&P, 
transportation, all taxes, GST ect complete. 

Sqm 891.53 40 35661.20 

4. 4NS Providing and fixing roller blind made out of Superior 
Quality Blackout fabric of approved shade including 
powder coated extruded anodized aluminium head rail 
(made of high strength reinforced plastic), Idler(made 
of high strength reinforced plastic), roller tube (made 
of powder coated extruded anodized Aluminium 
grooved section of 38mm OD), bottom rail (made up 
of powder coated extruded anodized aluminium group 
section of 21mm OD), operating chain (made of 4.5 
mm plastic beads molded on 2.2 mm polyester cord), 
Fixing brackets and clamps, all accessories etc 
complete (Vista or equivalent make). Rates include 
cost of all material, labour, T&P, transportation, all 
taxes, GST etc complete. 

Sqm 1393.92 40 55756.80 

5. 5/NS Cleaning I. C. and M. holes including the S.W. pipes 
line from latrines between to pass M.H. including 
taking out all type of silt rubbish and disposal up to 5 
km. away as per direction of Engineer-InCharge at site 
including placing back M.H / I.C. covers. 

Each 1364.07 40 54562.80 

 
 
Signature of tenderer/s  Divl. Rly. Manager (WA)/Jaipur 

For & on the behalf of President of Union of India. 
T.S. Tech. Checked 
 
 

SSE (Est.) 
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S.No 

 
Item 
No. 

Description of work Unit Rate Qty Amount 

1. 2. 3. 4. 5. 6. 7. 
6. 6/NS Providing and fixing white/red sand stone door 

chaukhat with cement mortar complete with all respect 
including all labour , taxes, material etc.  

    

(a) Size 125mmx75mm Meter 518.40 50 25920.00 
7. (b) Size 100mmx75mm Meter 496.80 50 24840.00 
8. 7/NS Supplying and fixing hand shower ( health faucet) 

with 1 meter long easy flexible tube in chrome finish 
and wall hook with accessories set as directed by 
Engineer In Charge complete all respect including all 
labour , taxes, material etc. 

Numbers 680.40 200 136080.00 

9. 8/NS Repair and servicing of carysil kitchen chimney of size 
500mmx900mm including all labour , taxes, material 
etc. 

Each 3024.00 15 45360.00 

10. 9/NS Supplying and installation electrically operated liquid 
chlorine dozer to chlorinate drinking water capacity 
5000 to 15000 Liters/per hour including 
300Litres.capacity chemical storage tank including 
fixing commissioning and jointing to existing network 
shall be done by contractor for which no extra 
payment shall be made to complete in all respect as 
desired by Engineer-InCharge. 

Each 34212.92 2 68425.84 

11. 10/NS Supply of liquid chlorine (Drinking Water gm/liter 
with container in SSE/W/GTJT Stores. 

Kg 19.97 3000 59910.00 

12. 11/NS Hiring of machinery for minor miscellaneous works 
for short duration including operator/driver, fuel, 
lubricants and consumable. The contractor shall 
arrange all statutory permits as required by rules and 
regulations prevailing in the area of work. Payment 
shall be made for actual working hours at site.  

    

(a) JCB Backhoe Loaders 3DX Plus or similar with 
minimum 1.10 cum bucket capacity 

Hour 933.14 80 74651.20 

13. (b) Tractor with Trolley for local transportation or other 
misc. works. 

Hour 180.62 80 14449.60 

14. 12/NS Providing and applying texture paint by preparing the 
surface of wall by removing the loose layer of existing 
paint to the extent possible by manual scraping/sand 
papering, texture paint including base course from 
putty etc. of approved colour and design as approved 
by Engineer In Charge including all labour, materials, 
T & P, taxes etc. as a complete job. 

Sqm 594.00 400 237600.00 

15. 13/NS Providing and fixing wall paper superior quality. rate 
ref. loa no 01167820072821 dt.03.03.2023 

Sqm 435.73 100 43573.00 

16. 14/NS Providing and fixing Counter Top Wash Basin Fls-
Wht-5931 Table Top Basin, Size: 520 X 360 X 125 
Mm With Ald727l130 Click Clack Waste 32mm Size 
Full Thread With 130mm Height Make - Jaquar 
including all labour, material, taxes etc. complete. 

Each 5510.92 5 27554.60 

17. 15/NS  Providing and fixing Health Faucet Ald-573 Hand 
Shower With 8mm Dia,1.2 Meter Long Flexible Tube 
& Wall Hook Make - Jaquar including all labour, 
material, taxes etc. complete. 

Each 1359.99 25 33999.75 

18. 16/NS  Providing and fixing Toilet Paper Roll Holder Acn-
1153s With Stainless Steel Flap Make - Jaquar 
including all labour, material, taxes etc. complete. 

Each 1241.73 20 24834.60 

 
 
Signature of tenderer/s  Divl. Rly. Manager (WA)/Jaipur 

For & on the behalf of President of Union of India. 
T.S. Tech. Checked 
 

SSE (Est.) 
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S.No 

 
Item 
No. 

Description of work Unit Rate Qty Amount 

1. 2. 3. 4. 5. 6. 7. 
19. 17/NS  Providing and fixing Towel Rail Acn-1111sm Single 600mm 

Long, Stainless Steel Make - Jaquar including all labour, 
material, taxes etc. complete. 

Each 1379.70 20 27594.00 

20. 18/NS Providing and fixing Towel Rack Akp-35781ps 600mm Long 
With Lower Hangers, Stainless Steel Make - Jaquar including 
all labour, material, taxes etc. complete 

Each 3547.80 20 70956.00 

21. 19/NS  Providing and fixing Towel Ring Akp-35721p Square Make - 
Jaquar including all labour, material, taxes etc. complete. 

Each 1892.16 40 75686.40 

22. 20/NS Providing and fixing Shower Arm Cp Brass Sha-455l600 600 
X 25 X 25 Mm Square Shape For Wall Mounted Showers 
With Flange Make - Jaquar including all labour, material, 
taxes etc. complete 

Each 2286.36 20 45727.20 

23. 21/NS Over Head Shower Ohs-35495 150 X 150 Mm Square L 
Shape Single Flow (Abs Body Chrome Plated With Gray Face 
Plate) With Rubit Cleaning System Make - Jaquar including 
all labour, material, taxes etc. complete. 

Each 2759.40 20 55188.00 

24. 22/NS Providing and fixing Wall Mixer 3-In-1 System Cp Brass 
With Provision For Both Hand Shower And Overhead Shower 
Complete With 115mm Long Bend Pipe, Connecting Legs & 
Wall Flange (Without Hand & Overhead Shower) Flp-5281n 
Make - Jaquar including all labour, material, taxes etc. 
complete 

Each 6188.40 5 30942.00 

25. 23/NS  Providing and fixing Telephonic Hand Shower Hsh-1731 120 
Mm Round Shape Multi Flow With Cascade Effect (Abs 
Body Chrome Plated With Gray Face Plate) With Rubit 
Cleaning System Make - Jaquar including all labour, material, 
taxes etc. complete. 

Each 2877.66 5 14388.30 

26. 24/NS  Providing and fixing Flexible Tube Chain Chrome Plated 
Sha-549d8 8mm Dia & 1.5m Long With Nuts Make - Jaquar 
including all labour, material, taxes etc. complete 

Each 946.08 10 9460.80 

27. 25/NS Providing and fixing Bib Cock Cp Brass (Straight Line 
Model) With Wall Flange Flp-5047n Make - Jaquar including 
all labour, material, taxes etc. complete. 

Each 1497.96 20 29959.20 

28. 26/NS Angle Valve Cp Brass Flp-5053n Angular Stop Cock With 
Wall Flange Make - Jaquar including all labour, material, 
taxes etc. complete. 

Each 1143.18 20 22863.60 

29. 27/NS  Providing and fixing Single Lever Cp Brass Wash Basin 
Mixer Tall Boy With 150mm Extension Body Fixed Spout 
Without Popup Waste System With 600mm Long Braided 
Hoses Flp-5005nb Make - Jaquar including all labour, 
material, taxes etc. complete. 

Each 4415.04 10 44150.40 

30. 28/NS  Providing and fixing Concealed Valve Cp Brass Ald-083 
Regular Body Of Concealed Stop Cock Suitable For 15 Mm 
Pipe Line With Protection Cap With Flr-5083nk Exposed Part 
Kit Of Concealed Stop Cock & Flush Cock With Fitting 
Sleeve, Operating Lever & Adjustable Wall Flange With Seal 
(Compatible With Ald-083, Ald-089 & Ald-081) Make - 
Jaquar including all labour, material, taxes etc. complete 

Each 2976.21 10 29762.10 

31. 29/NS Providing and fixing Flp-5041n Cp Brass 2 Way Bib Cock 
With Wall Flange Make - Jaquar including all labour, 
material, taxes etc. complete. 

Each 2010.42 10 20104.20 

32. 30/NS Providing and fixing Soap Dish Acn-1177n Cp Brass Shower 
Basket Small Make - Jaquar including all labour, material, 
taxes etc. complete 

Each 1182.60 20 23652.00 

  Total amount Schedule ”B-I” (NS Items)    1567019.19 
 

 
Signature of tenderer/s  Divl. Rly. Manager (WA)/Jaipur 

For & on the behalf of President of Union of India. 
T.S. Tech. Checked 
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Tender No.  : ENGG/JP/2026-27/65/WA 
 

SCHEDULE  “C-I” (Supply of material) for “IInd” Year 2027-28  
(Period From 01.07.27 to 30.06.28)  

 
S.No 

 
Item 
No. 

Description of work Unit Rate Qty Amount 

1. 2. 3. 4. 5. 6. 7. 
1. NS/1 12.5 mm thick Gypsum plaster board (Item 

no. 241 of DSR 2023 chapter no. 0.3 
materials) 

Sqm 260.19 20 5203.80 

2. NS/2 8 mm thick muliti purpose cement bonded 
wood particle board conforming to IS : 14276 
(Item no.243 of DSR 2023 chapter no. 0.3 
materials) 

Sqm 332.47 10 3324.70 

3. NS/3 10 mm thick Cement Bonded particle board 
confirming to IS 14276 (Item no. 249 of DSR 
2023 chapter no. 0.3 materials) 

Sqm 722.78 10 7227.80 

4. NS/4 Stone Aggregate (Single size) : 10 mm 
nominal size (Item no. 0297 of DSR 2023 
chapter no. 0.3 materials) 

Cum 2023.76 3 6071.28 

5. NS/5 Flat pressed 3 layer or graded wood particle 
board (medium density) exterior Grade 1 
FPT-1 12 mm thick (Item no. 341 of DSR 
2023 chapter no. 0.3 materials) 

Sqm 469.91 10 4699.10 

6. NS/6 Portland Cement (OPC-43 Grade) (Item 
no0367 of DSR 2023 chapter no. 0.3 
materials) 

Tones 7453.21 18 134157.78 

7. NS/7 White Cement (Item no. 368 of DSR 2023 
chapter no. 0.3 materials) 

Tones 15178.17 0.25 3794.54 

8. NS/8 Hydraulic door closer bottle type M.S. body 
with necessary accessories and screws 
complete (Item no. 2456 of DSR 2023 chapter 
no. 0.3 materials) 

each 1010.43 80 80834.40 

9. NS/9 Stainless steel SS grade 304 , curtain rod 20 
mm dia 1.20mm thick (Item no. 454 of DSR 
2023 chapter no. 0.3 materials) 

Meter 198.04 80 15843.20 

10. NS/10 Coarse sand (zone III) (Item no. 0982 of DSR 
2023 chapter no. 0.3 materials) 

Cum 2096.04 10 20960.40 

11. NS/11 Chequered terrazzo tiles 22 mm thick 
(medium shade) (Item no. 1228 of DSR 2023 
chapter no. 0.3 materials) 

sqm 433.66 50 21683.00 

12. NS/12 Aluminum paint(Item no. 0826 of DSR 2023 
chapter no. 0.3 materials) 

Liter 245.75 20 4915.00 

13. NS/13 Synthetic enamel paint in all shades except 
black or chocolate shade(Item no. 0834 of 
DSR 2023 chapter no. 0.3 materials) 

Liter 257.32 220 56610.40 

14. NS/14 G.I. Union 15 mm nominal bore (Item no. 
1641 of DSR 2023 chapter no. 0.3 materials) 

each 57.82 20 1156.40 

15. NS/15 G.I. Union 25 mm nominal bore (Item no. 
1643 of DSR 2023 chapter no. 0.3 materials) 

each 180.70 20 3614.00 

16. NS/16 Polyethylene water storage tank with cover 
and suitable locking arrangement) (Item no. 
1649 of DSR 2023 chapter no. 0.3 materials) 

Per Ltr. 9.40 1200 11280.00 
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S.No 

 
Item 
No. 

Description of work Unit Rate Qty Amount 

1. 2. 3. 4. 5. 6. 7. 
17. NS/17 Unplasticised P.V.C. connection pipe with 

brass union 45 cm long 15 mm (Item no. 1689 
of DSR 2023 chapter no. 0.3 materials) 

metre 54.94 200 10988.00 

18. NS/18 H.P. or L.P. ball valve with polythene floats: 
15 mm dia (Item no. 1922 of DSR 2023 
chapter no. 0.3 materials) 

each 342.60 210 71946.00 

19. NS/19 C.P. brass waste 32 mm (Item no. 1951 of 
DSR 2023 chapter no. 0.3 materials) 

each 130.13 100 13013.00 

20. NS/20 Float glass panes of nominal thickness 4 mm 
(weight not less than 10 kg/sqm) (Item no. 
2406 of DSR 2023 chapter no. 0.3 materials) 

Sqm 464.03 10 4640.30 

21. NS/21 Ply wood 5 ply with commercial ply on both 
faces 6 mm thick (Item no. 2412 of DSR 2023 
chapter no. 0.3 materials) 

Sqm 464.03 10 4640.30 

22. NS/22 12 mm commercial ply (Item no.2413 of DSR 
2021 chapter no. 0.3 materials) 

Sqm 761.80 10 7618.00 

23. NS/23 Common burnt clay F.P.S. (non modular) 
bricks class designation 5.0) (Item no. 2603 
of DSR 2021 chapter no. 0.3 materials) 

 Nos. 6.23 3000 18690.00 

24. NS/24 Flushing Cistern P.V.C. 10 litre capacity (low 
level) (White) (with fittings, accessories and 
flush pipe) (Item no. 7358 of DSR 2023 
chapter no. 0.3 materials) 

Each 897.69 50 44884.50 

25. NS/25 15 mm PTMT bib cock (Item no. 7400 of 
DSR 2023 chapter no. 0.3 materials) 

Each 101.19 180 18214.20 

26. NS/26 PTMT push cock 15 mm dia(Item no. 7407 of 
DSR 2023 chapter no. 0.3 materials) 

Each 88.18 260 22926.80 

27. NS/27 PTMT Pillar cock (Item no. 7410 of DSR 
2023 chapter no. 0.3 materials) 

Each 196.60 50 9830.00 

28. NS/28 PTMT Angle Stop cock with Flange 15 mm 
(Item no. 7500 of DSR 2023 chapter no. 0.3 
materials) 

Each 132.99 120 15958.80 

29. NS/29 Turpentine oil (Item no. 7770 of DSR 2023 
chapter no. 0.3 materials) 

Liter 86.73 100 8673.00 

30. NS/30 Chlorinated Polyvinyl - chloride (CPVC) pipe 
20 mm nominal dia 
(Item no. 8637 of DSR 2023 chapter no. 0.3 
materials) 

meter 85.28 100 8528.00 

31. NS/31 Chlorinated Polyvinyl - chloride (CPVC) pipe 
25 mm nominal dia 
(Item no. 8638 of DSR 2023 chapter no. 0.3 
materials) 

meter 137.33 100 13733.00 

32. NS/32 Bright finished or black enameled ISI marked 
IS : 1341 mild steel pressed butt hinges 
100x58x1.90 mm 
(Item no. 595 of DSR 2023 chapter no. 0.3 
materials) 

 Nos 11.57 1000 11570.00 

33. NS/33 Bright finished or black enameled ISI marked 
IS : 1341 mild steel pressed butt hinges 
125x65x2.12 mm 
(Item no. 594 of DSR 2023 chapter no. 0.3 
materials) 

 Nos 17.64 200 3528.00 

 Total amount Schedule ”C-I” (NS Items)    670757.70 
 
 
Signature of tenderer/s  Divl. Rly. Manager (WA)/Jaipur 

For & on the behalf of President of Union of India. 
T.S. Tech. Checked 
 

SSE (Est.) 
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Tender No. ENGG/JP/2026-27/65/WA  
SPECIAL CONDITION FOR ZONAL TENDER:- 

 
1. The tender is to be completed with in 24 months approximately i.e up to 30.6.28. 
2. The amount given in the schedule is approximate and may vary as per the extant rules enforced.  
3. Work includes the petty repairs/Maintenance of minor values, at scattered places and stations. Contractor 

should quote the rates accordingly. 

4. All the items of supply of materials shall be supplied and stacked  in the stores of concerned SSE 
(Works) or at specified location as decided by site in charge and  shall be entered in Tally book first 
then issued  to the contractor for utilization of the same in work if required on proper HR 

5. The work order value is less than Rs 500000/- No running bill shall be entertained and first and final bill 
shall only be given. 

6. All paint drums, distemper, snowcem pack will be opened in the presence of SSE (Works) or authorized 
representative only, approved marks of reputed firm will be permitted.  No previously mix material will 
be permitted to be brought to the site of work for use. 

7. Contractor will not refuse for signing any work order containing DSR/NS item.  In case of refusal of 
draft work order by contractor action shall be taken as per the GCC. 

8. Specifications for the works given in the items of DSR 2023 of CPWD and Horticulture DSR 2020 shall 
be followed. The standard specifications of all the volumes of CPWD (latest version) shall be followed. In 
case of any dispute decision of Engineer in charge in this regard shall be final and binding by the contractor. 

9. Wherever the GST & other charges are not included in the items/chapter, it will be deemed that rates 
quoted are taken care of the same and no extra amount shall be paid for the same.  

10. During the currency of the contract any correction slip related with the items of DSR 2023 of CPWD and 
Horticulture DSR 2020 is issued, the contractor shall be bound to accept the same. No extra claim what 
so ever shall be admissible in such cases. 

11. It will be the responsibility of the contractor to bring the material in good & safe condition during 
transportation of any item. Any damage to the Railway material shall be recovered as per extant rules.  

12. Material passing register should open for all type of material as per maintained in specifications for DSR 
items or as per requirement of railway. 

13. All the tests such as cube test, design mix of all grades, RCC slab, beam, column etc. required during the 
execution of DSR items shall be got done by the contractor from  Rly. Approved laboratory or Private 
laboratory specially approved by railway for which testing charges shall be borne by the contractor. No 
extra claim of payment whatsoever shall be admissible for such tests.  

14. Cement register and site order book shall be prepared and submitted with final bill for each work order. 

15. Railway stone shall be made available at the particular station/colony where the work is planned. No lead 
shall be payable for leading the stone at site of work. 

16. For Horticulture works DSR 2020 shall be applicable. 

17. In case of any dispute regarding DSR etc, decision of Sr. DEN/Estate shall be final and binding by the 
contractor. 

18. It is noted that Price Variation Clause shall not be applicable in Zonal tenders. 

19. The first year variation should not exceed 25% of contract value for the first year. 

 
 
Signature of tenderer/s  Divl. Rly. Manager (WA)/Jaipur 

For & on the behalf of President of Union of India. 
T.S. Tech. Checked 
 
 

SSE (Est.) 
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Tender No.: ENGG/JP/2026-27/65/WA 
 
 Special conditions for Supplying and Utilizing Cement at Site:- 
 

1. The cement supplied (and utilized) shall be as per the Specification laid down in latest IS code. 

2. The cement will be supplied in 50Kg bags. Empty Cement bags will be property of contractor. No recovery 
will be made for empty cement bags. 

3. The cement brought for the work shall remain in the custody of contractor and a register maintained for 
utilization of cement at site as prescribed by the Engineer- In- charge. Cement be issued on HR for the work.  

4. Cement in bags shall be stored and stacked in a shed which is dry, leak proof and as moisture proof as 
possible. Storage of cement at the work site shall be at contractor’s expense and risk. Any damage occurring 
to cement due to faulty storage in contractor’s shed or on account of negligence on his part shall be the 
liability of the contractor. 

5. Cement more than 03 months old from the date of manufacture shall not be used. It shall be transported and 
stacked by the contractor in his godown at his own cost with all safety against loss/ theft by providing 
necessary security/watchman. The Railway shall entertain no extra cost. 

6. Contractor has to submit original purchase invoice/ Challans for the proof of purchase. 

7. Necessary test certificate of Cement purchased of each lot shall be obtained by the contractor and submitted 
to Railway. In case the cement does not conform to the relevant specification, the whole batch will be 
summarily rejected and the batch of cement shall not be allowed or used in work. The cost of all such test is 
to be borne by the contractor. 

 
 
 
 
Signature of tenderer/s  Divl. Rly. Manager (WA)/Jaipur 

For & on the behalf of President of Union of India. 
T.S. Tech. Checked 
 
 

SSE (Est.) 
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Tender No.  : ENGG/JP/2026-27/65/WA 
 
SPECIFICATION & CONDITION OF STEEL FOR RCC WORK & STRUCTURE STEEL 
 
1 The steel supplied by the contractor shall conform to the latest version of: 
 (a) IS: 432 (Part-I) 1966 for mild steel and medium tensile steel bars. 
 (b) IS: 1139-1966 for deformed bars. 
 (c) IS: 1786-1979 cold twisted steel bars. 
 (d) IS: 226-1975 for Structural steel. 
  
2. Steel procured from primary source shall only be used in the work. 
  
3. Necessary test certificate for steel shall be obtained and submitted to the Railway Engineer-In-charge.  

Steel without the test certificate from approved laboratory/ Engg. College shall not  be used in the work. 
  
4. Quantity for this item shall be calculated as per nominal weight of steel section for the length actually 

used in the work.  No payment will be made for the wastage and the contractor will be allowed to take 
away the scrap and excess steel from site. 

  
5. The contractor shall be responsible for getting the measurements of steel entered into Measurement Book 

and signed by the assistant Engineer-In-charge before concreting is done to avoid dispute regarding 
quantity of steel used. 

  
6. The rate quoted for this item is deemed to be inclusive of the cost of binding wire and no separate 

payment admissible for the same.                                                                                                                             
  
7. The steel shall be kept by the contractor under his custody at site of work and Railway will not be 

responsible for any theft. 
  
8. The quantity so payable under this item shall further be restricted to the quantity as per approved plan 

drawing and the decision of the Railway Engineer in this regard shall be final and binding upon the 
contractor. 

  
9. Necessary test certificate of steel purchased of each lot shall be obtained by the contractor and submitted 

to Railway. 
  
 
 
Signature of tenderer/s  Divl. Rly. Manager (WA)/Jaipur 

For & on the behalf of President of Union of India. 
T.S. Tech. Checked 
 
 

SSE (Est.) 
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