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" authorized representative only, approved marks of reputed firm will be perm

The tender is to be completed with in 24 months i.¢ up to 30.06.2028 waforced
The amount given in the schedule is approximate and may vary as per the extant rules enforced.
Work includes the petty repairs/Maintenance of minor values, at scattered places and stations.

Contractor should quote the rates accordingly.

All the items of supply of materials shall be supplied and stacked in the stores of concerned SSE

(Works) or at specified location as decided by site in charge and shall be entered in Tally book

ST : : : oper HR
‘ to the contractor for utilization of the same In work if rt'«CIU'“":I on pr H
first then issued to the co utili i bo o ined | first and

The work order value is less than Rs 500000/- No running bill s

final bill shall only be given. of SSE (Works) of

All paint drums, distemper, snowcem pack will be opened in the PrESEE ) " No previously

mix material will be permitted to be brought to the site of work for use. A
Contractor will not refuse for signing any work order containing DSR/NS item. In case
of draft work order by contractor action shall be taken as per the GCC.

Specifications for the works given in the items of DSR 2023 of CPWD and Horticulture DSR

2020 of CPWD shall be followed. The standard specifications of all the volumes ?f CPWD (latest
version) shall be followed. In case of any dispute decision of Engineer in charge in this regard shall be

final and binding by the contractor.
Wherever the GST & other charges are not-included in the items/chapter, it will be deemed that
rates quoted are taken care of the same and no extra amount shall be paid for the same.

During the currency of the contract any correction slip related with the items of DSR 2021 of
CPWD and CPWD Horticulture DSR 2020 is issued, the contractor shall be bound to accept the

of refusal

~ same. No extra claim what so ever shall be admissible in such cases.

it will be the responsibility of the contractor to bring the material in good & safe condition during
transportation of any item. Any damage fo the Railway material shall be recovered as per extant
rules.

Material passing register should open for all type of material as per maintained in specifications
for DSR items or as per requirement of railway.

" All the tests such as cube test, design mix of all grades, RCC slab, beam, column etc. required

during the exeqution of DSR items shall be got done by the contractor from Rly. \Approved
laboratory or Private laboratory specially approved by railway for which testing charges shall be
borne by the contractor. No extra claim of payment whatsoever shall be admissible for such tests.

Se::m register and site order book shall be prepared and submitted with final bill for each work
Tacr.

Railway stone shall be made available at the particular station/ i
colo
No lead shall be payable for leading the stone at site of work. Gl i d e

Rate of cement consumption for NS i
o p r NS items of stone masonry (4/NS & S/NS of schedule "C") shall

For Horticulture works DSR 2020 shall be applicable.

In case of any dispute regarding DSR etc, decision of Sr.DEN/S shall be final and binding by the

contractor.

Signature of tenderer/s

Divl. Rly. Manager (WA)/Jaipu
r
"f For & on the behalf of President of Unli)on of India.

TS(2026-28S)ADEN-Line SubDivision - Zone Schedule Zone No. -11 (CKS-SWM)-Final Am:
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Signature tenderer/s

Tender No.: JP/2026-27/

Special conditions for Supplving and Utilizing Cement at Site:-

The cement supplied (and utilized) shall be as per the Specification laid down in latest IS cogle.

The cement will be supplied i
: pplied in S0Kg bags. Empty C .
recovery will be made for empty cement bags. Pty Cement legy WRRE Py of contractor. No

Ihc Cfl{!leqt brought for the work shall remain in the custody of contractor and a register maintained
fz: ltll::: I\?:::n of cement at site as prescribed by the Engineer- In- charge. Cement be issued on HR
rk.

Cement in bags shall be stored and stacked in a shed which is dry, leak proof and as moisture proof
as possible. Stqrage of cement at the work site shall be at contractor’s expense and risk. Any
damgge occurring to cement due to faulty storage in contractor’s shed or on account of negligence
on his part shall be the liability of the contractor.

Cement more than 03 months old from the date of manufacture shall not be used. It shall be
transported and stacked by the contractor in his godown at his own cost with all safety against loss/
theft by providing necessary security/watchman. The Railway shall entertain no extra cost.

Contractor has to submit original purchase invoice/ Challans for the proof of purchase.

Necessary test certificate of Cement purchased of each lot shall be obtained by the contractor and
submitted to Railway. In case the cement does not conform to the relevant specification, the whole
batch will be summarily rejected and the batch of cement shall not be allowed or used in work. The

~ cost of all such test is to be borne by the contractor.

Divl. Rly. Manag A)/Jaipur
For & on the behalf of President of Union of India.



Tender No. : JP/2026-27/

SPECIFICATION & CONDITION OF STEEL FOR RCC WORK & STRUCTURE STEEL

| The steel supplied by the contractor shall conform to the latest version of:

(a) IS: 432 (Part-1) 1966 for mild steel and medium tensile steel bars,
(b) IS: 1139-1966 for deformed bars.

(€) IS: 1786-1979 cold twisted steel bars,

(d) 1S: 226-1975 for Structural steel.

Steel procured from primary source or as per the latest Railway Board's guidelines shall only be
used in the work.

& Necessary test certificate for steel shall be obtained and submitted to the Railway Engineer-In-

charge. Steel without the test certificate from approved laboratory/ Engg. College shall not be
used in the work.

4. Quantity for this item shall be calculated as per nominal weight of steel section for the length
actually used in the work. No payment will be made for the wastage and the contractor will be
allowed to take away the scrap and excess steel from site.

% The contractor shall be responsible for getting the measurements of swel. entered into
Measurement Book and signed by the assistant Engineer-In-charge before concreting is done to
avoid dispute regarding quantity of steel used.

6. The rate quoted for this item is deemed to be inclusive of the cost of binding wire and no separate
payment admissible for the same.

; A The steel shall be kept by the contractor under his custody at site of work and Railway will not be
responsible for any theft.

8. The quantity so payable under this item shall further be restricted to the quantity as per approved

plan drawing and the decision of the Railway Engineer in this regard shall be final and binding
upon the contractor. :

Necessary test certificate of steel purchased of each lot shall be obtained by the contractor and
submitted to Railway. :

[y

Signature of Tenderer/s Divl. Rly. Manager (WA)/Jaipur

For & on behalf of the President of Union of India
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