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Supply Erection Supply Erection

1
Supply of fabricated / rolled GI 
steel structures & SPS 

25 MT 139173 0 3479325 0 3479325

2
Erection of fabricated / rolled GI 
steel structures & SPS

25 MT 0 14451 0 361275 361275

3
Digging, casting, grouting of 
concrete foundation including 
supply of material.

260 Cu.M 0 7560 0 1965600 1965600

4
Supply of conventional cantilever 
assembly including 25kv LCP 
insulator

45 Nos. 26148 0 1176660 0 1176660

5
Erection of conventional cantilever 
assembly including 25kv LCP 
insulator

45 Nos. 0 3463 0 155835 155835

6
Supply of conventional type 
regulating equipment

6 Nos. 52959 0 317754 0 317754

7
Erection of conventional type 
regulating equipment

6 Nos. 0 16219 0 97314 97314

8
Supply of material for Fixed 
Termination Anchor with insulator

4 Nos. 13119 0 52476 0 52476

9
Erection of material for Fixed 
Termination Anchor with insulator

4 Nos. 0 2483 0 9932 9932

10
Supply of Guy Rod assembly 
complete

14 Nos. 10903 0 152642 0 152642

11
Erection of Guy Rod assembly 
complete

14 Nos. 0 2285 0 31990 31990

12 Supply of cut-in/9 Tonne Insulator 10 Nos. 5042 0 50420 0 50420

13
Erection of cut-in/9 Tonne 
Insulator

10 Nos. 0 1032 0 10320 10320

14 Supply of jumper and its fittings 6 Nos. 10019 0 60114 0 60114

15 Erection of jumper and its fittings 6 Nos. 0 2159 0 12954 12954

16

Supply of section insulator 
assembly conventional type 
complete with insulator and related 
component

2 Nos. 55604 0 111208 0 111208

8045819

SCHEDULE OF WORK QUANTITY AND RATES
SCHEDULE Tender No : EL-TRD-TENDER-25-26-36R

Name of Work Anand-Godhra -  OHE modification in connection with removal of 
existing PSR at Sadnapura , Angadi , Sevaliya and Tuwa.
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Supply Erection Supply Erection

17

Erection of section insulator 
assembly conventional type 
complete with insulator and related 
component

2 Nos. 0 11332 0 22664 22664

18
Supply of copper anticreep wire 
arrangement for conventional OHE 
with insulator 

2 Nos. 43651 0 87302 0 87302

19
Erection of copper anticreep wire 
arrangement for conventional OHE 
with insulator

2 Nos. 0 14813 0 29626 29626

20

Supply of new droppers complete 
with clips etc for the new span for 
modification and shifting of OHE 
to new structure/cantilever

18 Nos. 4794 0 86292 0 86292

21

Modification and shifting of OHE 
to new/another 
structure/cantilever, removal of old 
droppers, catenary and contact 
wire etc. if any, erection of contact 
and catenary wire and S & E of 
new droppers complete with clips 
etc. for the new span.

18 Nos. 0 4131 0 74358 74358

22
Transfer of OHE from one 
mast/support to another with 
adjustment of droppers if any.

8 Nos. 0 5711 0 45688 45688

23
Splicing and extension of anchored 
OHE

4 Nos. 0 7776 0 31104 31104

24
Supply of retro-reflective structure 
number plate

60 Nos. 941 0 56460 0 56460

25
Erection of retro-reflective 
structure number plate

60 Nos. 0 96 0 5760 5760

26 Supply of bonds of various types 500 Mtr. 307 0 153500 0 153500

27 Erection of bonds of various types 500 Mtr. 0 55 0 27500 27500

28
Supply of material for earthing 
station

4 Nos. 4083 0 16332 0 16332

29
Erection of material for earthing 
station

4 Nos. 0 1388 0 5552 5552

30 Supply of caution board 8 Nos. 1251 0 10008 0 10008
31 Erection of caution board 8 Nos. 0 170 0 1360 1360

32
Survey, design and preparation of 
OHE layout plan and SED

4 TKM 0 15657 0 62628 62628

33
Preparation (S&E) of sectioning 
diagram (SWR) board

3 Nos. 0 5726 0 17178 17178

733312
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Supply Erection Supply Erection
34 Breaking of RCC foundation 10 Cum 0 4600 0 46000 46000

35 Transportation of released material 30 MT 0 3118 0 93540 93540

36 Dismantling of Section Insulators 2 Nos. 0 5289 0 10578 10578

37
Dismantling of cantilever assembly 
Complete

40 Nos. 0 1551 0 62040 62040

38
Dismantling of Regulating 
equipment Complete

4 Nos. 0 8868 0 35472 35472

39
Dismantling of Guy rod and 
termination

8 Nos. 0 1088 0 8704 8704

40
Dismantling of Single Pole/Double 
Pole Isolator

1 Nos. 0 4356 0 4356 4356

41
Supply of 25 kV SP Single Pole 
isolator with jumpering 
arrangement

2 Nos. 85469 0 170938 0 170938

42
Erection of 25 kV SP Single Pole 
isolator with jumpering 
arrangement

2 Nos. 0 8672 0 17344 17344

43
Erection of 130sq mm copper large 
span wire 

200 Mtr 0 97 0 19400 19400

44
Supply of 18mm copper Bus bar 
with terminal connector

15 Mtr 2207 0 33105 0 33105

45
Erection of 18mm copper Bus bar 
with terminal connector

15 Mtr 0 404 0 6060 6060

46
Erection of conventional overhead 
equipment including supply of 
droppers, clips etc.

2.4 TKM 0 236939 0 568653.6 568653.6

47
Dismantling of OHE wires-
Contact , Catenary , Droppers, 
Clips etc. 

2.4 TKM 0 49541 0 118898.4 118898.4

48 Dismantling of mast by cutting 26 Nos. 0 3986 0 103636 103636
49 Dismantling of Portal structure 7 Nos. 0 10997 0 76979 76979

1375704

Sheet 1
Sheet 2

Notes: 

S
N

Description Qty. Unit
Unit Rate

Items details shall be read in conjunction with explanatory note of schedule of tender for respective 
items.

Total

8045819 Sheet -3 1375704
733312 Grand Total 10154835.00

Total Rate
Total
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Testing and Commissioning: The successful tenderer shall demonstrate various efficiency and other 
related parameters as specified in the specification but not limited to during testing and commissioning 
validated with calculations and / or software as desired by the representative of the Electrical Engineer.

EXPLANATORY NOTE FOR SCHEDULE OF WORK (QUANTITIES/RATES)

 Items details in the Schedule of QuanƟty and rates shall be read in conjuncƟon with explanatory note of 
schedule of tender for respective items.
All items of provision mentioned in SOR covers Design, Manufacture, Supply of materials, Erection, 
Testing and commissioning as required including small parts such as bolts, nuts, lock nuts, washers etc.

Basic Quantities and component of material required making up a unit of work for items mentioned in 
the explanatory notes are indicated for guidance purpose only. It is the sole responsibility of the 
contractor to supply the system as per design and therefore he shall work out the exact quantities of 
component required for completing the work and satisfactory operation of the system.
All the equipment and materials to be supplied by the Contractor against various schedule items should 
confirm to RDSO’s / CORE’s/CEE W.RLY’s/I.S. specification and drawings. Material should be procured 
from sources approved by RDSO/CORE/CEE-W.Rly.Where such list is not available decision of the 
engineer in-charge is final and acceptable.
Contractor should note that all specifications as per the latest amendments to RDSO’s/CORE/W.Rly./IS 
and other relevant standard specifications shall be applicable unless specified otherwise.

The Contractor shall arrange all necessary tools, equipment’s, instruments and other facilities for 
execution liaison, checks and tests and commissioning as specified and decided by The engineer in-
charge.



1

Item
1

Explanation

2

Explanation

DESCRIPTION
Supply of fabricated / rolled GI steel structures & SPS 

The price shall include the supply of traction main masts of OHE comprising rolled, broad flanged 
beams, fabricated K series, B series, portal upright, boom pieces & associated fittings, D.A., 
extension chairs etc.
In case, required size of channels are not available as per approved drawing, higher size of 
channels can be used with approval of Sr. DEE/TRD, Western Railway, Pratapnagar, Vadodara 
and payment as per actual black weight will be paid.
Galvanization thickness shall be as per Railway specification No. ETI/OHE/13(4/84) with A & C 
slip No. 1-3 or latest with galvanization thickness of 1000 gram per sq. meter and steel will 
confirm IS-226-62 Gr. A (1984) latest and IS 808 1989 or its latest version for steel
However in case the unit sectional weight of any member indicated in RDSO drawing is not in 
conformity with the unit sectional weight as per the latest IS specification the weight of the 
fabricated steel work shall be calculated on the basis of latest IS specification and the same will be 
considered for payment for the nonstandard fabricated steel work, the calculated weight to be 
considered for payment under this item shall be included in the relevant drawing based on latest IS 
sectional weight at the time of submitting the designs for approval of the Sr. DEE/TRD, Western 
Railway, Pratapnagar, Vadodara.
There will be no addition for increased weight due to galvanizing or painting or reduction for holes 
or screw cut.
The price shall also cover supply of galvanized small steel parts as well as fasteners, nuts and bolts 
etc. for different type of masts, portals, DA, isolator, boom etc. confirming to the relevant 
RDSO/CORE drawings. The material to be procured from the RDSO/CORE approved sources.

Erection of fabricated / rolled GI steel structures & SPS

The price shall include erection, alignment and setting before grouting of traction main masts of 
OHE comprising rolled, broad flanged beams, fabricated K series, B series, portal upright, boom 
pieces & associated fittings, D.A., extension chairs etc.
The price shall cover cost of fabrication, erection, alignment and setting before grouting of 
individual tractions masts/structure. The prices shall also include the cost of stenciling of location 
number, height of contact wire, implantation, R.L. etc. on masts/portal uprights in the manner as 
directed by supervisor incharge of railway.
The price shall also include the straightening of masts/portal uprights etc. bent during transit and 
cutting of masts/portal uprights to suit the site condition.
For standard fabrication of steel work or structures for which RDSO/CORE approved drawing are 
available, the black steel weight of steel work as specified in RDSO/CORE drawing, shall be 
considered for payment.
Galvanization damaged during transportation/carting will be touchup with cold ZINC paints by 
tenderer.
As erected OHE structure namely Mast, TTC, Portal which are newly erected, the SED/AED of 
such location are to be prepared in Auto Cad and submitted to this office in original tracing and 
five set hard copy
The price shall also cover erection of galvanized small steel parts as well as fasteners, nuts and 
bolts etc for different type of masts, portals, DA, isolator, boom confirming to the relevant 
RDSO/CORE drawings. This activity is to be done under power block.

Section -2 SPECIFIC TO THE ITEMS OF SCHEDULE OF QUANTITY AND RATES

Schedule Tender No : EL-TRD-TENDER-25-26-36R

Name of Work
Anand-Godhra -  OHE modification in connection with removal of existing 
PSR at Sadnapura , Angadi , Sevaliya and Tuwa.

2
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Explanation

4

Explanation

5

Explanation

Digging, casting, grouting of concrete foundation including supply of material.

The price shall include all works mentioned in all classes of soil except hard soil, concrete or, 
masonry/drains/walls and rock. The price shall also include the cost of digging, cement concrete & 
soil refilling. Cement so procured by the contractor shall be fresh OPC latest to IS codes. The 
cement manufactured by any one of recognized brand i.e. Ultratech, Gujarat Ambuja, JK Laxmi or 
Jaypee useful for casting purpose shall be procured.
The price shall be same for any shape and size of concrete blocks for foundation, in calculating the 
individual volume of concrete, fraction of a cubic meter beyond the third decimal shall be rounded 
off to the next nearest third decimal.
The price shall apply for concreting of all foundations for masts, gantries, portals, anchor blocks 
for guy rods and fencing uprights. For purposes of computation of volume of concrete, the volume 
of steel work embedded in the foundation block shall be ignored. For purposes of compilation of 
volume of concrete, the volume of concrete shall include the volume of sand and bitumen in sand 
core foundation.For purposes of compilation of volume of concrete, the volume of each muff for 
all masts shall be taken as 0.02 cum., except for masts with balance weights and for column of 
portal, each head span masts, 2 or 3 track cantilever masts and special fabricated masts for which 
the volume of muff shall be taken as 0.08 cum. irrespective of the size and shape of muff on a flat 
basis.
Mixture for casting of concrete foundation will be 1:3: 6 and for grouting and muffing shall be 1: 
2: 4 Grade of concrete of M-10 for foundation & M-15 for core for Moderate and all foundation 
concrete work will be done as per IS- 456-1978 or latest. Curing of foundation shall be done by 
contractor for 28 days. No scroll will be supplied by Railway; contractor will use his 
scroll.Contractor has to prepare standard cube of size 150x150x150 mm for every 25 cum of 
foundation cast & same is to be tested in the Govt. approved laboratory as per IS-516/1959 (or 
Latest) to obtain the result as per IS 456/1978. The test result of cube may be submitted to 
Railways in duplicate. In case the qty.  of concrete is less than 25 cum then at least one cube to be 
prepared and tested.To make cubicle for OHE structure foundation, digging, earth excavation 
should be carried out very cautiously so that Electrical/Telecommunication/Signaling cable passing 
through underground enroute the rail periphery do not get damage.

Supply of conventional cantilever assembly including 25kv LCP insulator

The price shall cover for supply of material of cantilever/bracket assembly (Conventional type) 
including ST and BT long creepage path porcelain insulators to be used to hold 25 kV Overhead 
equipment on traction mast or support on drop arm. 
The price shall cover supply of parts/components as per arrangement given in RDSO drawing No. 
ETI/OHE/G/02106 sheet 1 to 3 or latest.
The price shall also include supply of all type of fasteners including that of mast top and bottom 
fittings and SS bolts for ST & BT insulators etc.
The price shall include the cost of supply of all components including galvanized steel tube, ST 
and BT long creepage path porcelain insulator with the required fittings, fasteners etc as per 
approved plan.
(Note: Forge type fittings shall be used instead of MCI wherever approved source(s) are available)
Erection of conventional cantilever assembly including 25kv LCP insulator

1)  The price shall also cover fabrication of the cantilever assembly in accordance to the RDSO's 
drawing no. ETI/OHE/G/02106 sheet 1 to 3 or latest. 
2) The price shall cover erection of cantilever/bracket assembly (Conventional type) including ST 
and BT long creepage path porcelain insulators and items mentioned in 4 to be used to hold 25 kV 
Overhead equipment on traction mast or support on drop arm.
3)  The price shall also cover erection of all components excluding small parts steel work like 
MCC channel, adaptors, clamping angle & backing angle etc. This activity is to be done under 
power block
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Explanation

7

Explanation

8

Explanation

9

Explanation

10

Explanation

11

Explanation

12

Explanation

13

Explanation

The price shall cover supply of counter weight assembly including 9 Tone adjuster with 
double strap assembly, and normal/antitheft guide tube assembly with bracket angle and 
fastener including supply of regulating equipment three-pulley type as per Rly 
Specification No. TI/SPC/OHE/ATD/0060 (08/2006) with A&C Slip .1 to 3 or latest and 
stainless steel wire rope as per Rly Specification No. TI/SPC/OHE/WR/1060(06/2006) 
with A & C No. 1& 2 or latest required for regulating equipment and small parts steel 
work, if any. The price shall also include to supply anti slipping angle (stiffener) Angle on 
Anchoring.

Erection of conventional type regulating equipment (2000kg)

The price shall cover erection of items mentioned in 6 . The price shall also cover 
adjustment of entire regulating equipment assembly, including anti-falling device, adjust 
X, Y value and painting of maximum and minimum ‘Y’ value on the mast. The price shall 
also include erection of anti-climbing (stiffener) Angle on Anchoring. This activity is to be 
done under power block. The erection of Regulating Equipment which are in excess of 
supply will be supplied by Railway or dismantled Regulating Equipment will be used for 
erection. 
Supply of material for Fixed Termination Anchor with insulator
The price shall include supply of Fix Termination Anchor arrangement and required nut 
and bolts for standard arrangement as per Drg. No. RE/33/G/01401or latest including 
insulator.
(Note: Forged type fittings shall be used instead of MCI, wherever approved source(s) are 
available)
Erection of material for Fixed Termination Anchor with insulator

Supply of conventional type regulating equipment ( 2000kg)

The price shall include supply of porcelain long creepage path 9-Tone Insulator from 
approved supplier of CORE/RDSO of specifications No. 
TI/SPC/OHE/INS/0070(04/2007) or latest.  

Erection of 9tonne/Cut in insulator
The price shall cover erection of solid core 9 tonne insulator as mentioned in item no 12. 
This activity is to be done under power block.

The price shall include Erection of Fix Termination Anchor arrangement and required nut 
and bolts for standard arrangement as per Drg. No. RE/33/G/01401or latest. The price 
shall also include erection of all the component included in item no 8. This activity is to be 
done under power block
Supply of guy rod assembly

The price shall cover supply of guy rod assembly of various lengths for traction masts 
complete with mast guy rod fittings, guy rod with adjustments and parts to be grouted etc 
in the anchor block including SPSas per latest RDSO drawing.
The price shall not include the cost of supply and erection of dwarf masts.
Erection of guy rod assembly

The price shall cover erection of guy rod assembly of various lengths for traction masts 
complete with mast guy rod fittings, guy rod with adjustments and parts to be grouted etc 
in the anchor block including SPS as per latest RDSO drawing.

Supply of 9tonne/Cut in insulator
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Explanation
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Explanation
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Explanation

17

Explanation

18

Explanation

19

Explanation

20

Explanation

21

Supply of 160 sq .mm copper jumper wire with PG clamp and related fittings

This includes the price of erection of all components of section insulator assembly 
including runners, cross beam as required for a standard section insulator assembly 
(serving both the over head equipment conductors) all terminal fittings for conductors and 
the section insulator assembly as mentioned in Item No.16 .Before erection at site, 
Insulators testing will be done as per SMI No.TI/MI/0042 (12/2008) Rev. 0 or latest. This 
activity is to be done under power block.

Supply of copper anticreep wire for conventional OHE with insulator.

The price shall cover supply of new copper anticreep wire (Catenary Wire 65 Sqmm) 
along with long creepage 9-tonne porcelain insulator with complete required termination 
arrangement & other fittings etc. to carry out above work.

Erection of copper anticreep wire for conventional OHE with insulator

The price shall cover erection of new copper anticreep wire (Catenary Wire 65 Sqmm) 
along with long creepage 9-tonne porcelain insulator with complete required termination 
arrangement & other fittings etc.
Before erection on lines each and every insulator shall be tested as per SMI 
No.TI/MI/0042 (12/2008) Rev. 0 or latest
This activity is to be done under power block.

OHE profile adjustment as per conventional OHE profile i.e. 
2000kgf Tension

This includes the price of supply of 160 sq mm stranded copper jumper wire (around 5.0 
mtrs). as per RDSO spec. No. ETI/OHE/3(2/94) with A & C slip No. 1 or latest with 
fittings including parallel clamps 1030-3 and 1050-3 complete with fasteners etc.

Erection of copper jumper wire with PG clamp and related fittings

This includes the price of erection of 160 sq mm stranded copper jumper wire with fittings 
including parallel clamps 1030-3 & 1050-3 complete with fasteners etc. This activity is to 
be done under power block

Supply of section insulator assembly conventional type complete with insulator and 
related component

This includes the price of supply of all components of section insulator assembly including 
runners, cross beam as required for a standard section insulator assembly (serving both the 
over head equipment conductors) all terminal fittings for conductors and the section 
insulator assembly (section insulator RI No. 6110)  as per latest RDSO specification 
including all required fittings. The price shall include supply of 9 Tonne insulator along 
with ending cone with required fittings.

Erection of section insulator assembly conventional type complete with insulator and 
related component

Supply of new droppers complete with clips etc. for the new span for modification 
and shifting of OHE to new structure/cantilever

The price shall cover for supply of new droppers of each span of conventional OHE, clips, 
other fittings etc and any other component required in shifting of OHE to new structure.  

Modification and shifting of OHE to new structure/cantilever, removal of old 
droppers, catenary and contact wire etc if any, erection of contact and catenary wire 
and erection of new droppers complete with clips etc for the new span

The price shall include for modification and shifting of OHE to new structure including 
removal of old droppers, from catenary, contact wire 

For all line



22

Explanation

23

Explanation
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Explanation
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Explanation
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Explanation
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Explanation

28

The price shall include for modification and shifting of OHE to new structure including 
removal of old droppers, from catenary, contact wire.
The price shall cover fabrication and erection of copper dropper wire and erection of 
Contact, Catenary (existing or new), clips, other fittings etc for the whole span suitable for 
conventional 2000kgf OHE. This activity is to be done under power block. Contact and 
Catenary wire will be supplied by railways wherever required

Transfer of OHE from one mast/support to another with adjustment of droppers if 
any

The price shall include for transfer of OHE from one mast/support to another with 
adjustment of droppers as per plan and site requirement. This activity is to be done under 
power block.

Splicing and extension of an anchored overhead equipment

The price shall include dismantling of the existing terminated OHE from anchor and the 
same OHE is to be extended and terminated to the new structure by splicing the contact 
and catenary wire (as per plan and site condition). The price shall also include the supply 
of required related fittings to complete the work. This activity is to be done under power 
block

Erection of various types of traction bonds

Explanation

The price shall include fabrication and erection of various types of traction bonds with 
fasteners. The bonds shall be made with GI flat size 40 x 6 mm and fabricated in 
accordance to the respective drawings for the type of bonds and erection of the same with 
16 x 50 x 38 mm size GI fasteners at both ends and insulation sleeves to be provided 
wherever required, shaping of flats, drilling of holes size 17.5 mm (on rail & flats) and 
chamfering of holes. The price shall also cover removing of the existing bonds along with 
fasteners wherever replacement is involved.

Supply of earthing station

Supply of retro -reflective structure number plates

The price shall include supply of Retro-reflective structure number plates confirming to 
RDSO’s spec. No. ETI/OHE/33 A (12/97) ,Rev. 8(11/2012) or latest and drawing No. 
ETI/OHE/ P/7503 Rev. E or latest. The price also includes supply of nuts, bolts, clamps, 
nylon washers for fixing the number plates and clamps suitable for structures of the 
locations.   
The number plate background i.e. traffic blue colour will be non-reflective type with no 
boarders. Only the letters and figures will be retro-reflective type in deep yellow colour.

Erection of retro -reflective structure number plates
The price shall include erection of Retro-reflective structure number plates. The price also 
includes erection of nuts, bolts, clamps, nylon washers for fixing the number plates and 
clamps suitable for structures of the locations.   The list of locations where number plates 
are required to be provided will be given to successful tenderer at the time of acceptance of 
the order. All the existing structure number plates are to be first removed along-with 
fasteners, clamp etc. and at the same place new number plate along-with new fasteners, 
clamps etc. shall be provided or the plates will be provided at new locations as the case 
may be.

Supply of various types of traction bonds

The price shall also cover supply of 40 x 6 mm GI flat with all nut, bolts, washer, lock nut 
and any other fasteners required for completing the bonding connection arrangement as per 
site bonding requirement. All the nut, bolts, washer, lock nut and any other fasteners 
required to be procured from RDSO/CORE approved supplier
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Explanation
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Explanation
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Explanation
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Explanation

The price shall include supply of material for pipe earthing, connecting bonds as per 
Drawing. No.ETI/OHE/P/7020 or latest with modification. The price shall also cover 
supply of 40 x 6 mm GI flat as well as all nut bolts necessary for earthing connection.

Erection of earthing station
The price shall also include erection of material for pipe earthing, connecting bonds. The 
price also includes digging/excavation of Earth, treatment of earth electrode by charcoal & 
salt, bonding with supply, Fabrication (shaping) and providing of 40 x 6 mm GI flat for 
earthing connection with making holes & bolting (Galvanized fasteners/bolts) for earth 
connections between earthing station & structure (mast)/equipment and from earth pit to 
Rail. The price shall include earth pit duly white wash & painting of earth value on the 
same.

Preparation of station working rule diagram and working instruction

The price shall cover preparation of Station working rule diagram and preparation of 
station working instructions. The station working instructions and rule diagram to be got 
approved on a tracing paper and six sets of the instructions to be supplied in print.
The price shall also cover preparation of Sectioning Diagram of Station as per design and 
printing  approved by concerned SSE and erecting the same at suitable location in the 
station master room or at any location nominated by Railway engineer. 

Breaking of RCC foundation
The price shall include breaking of the existing RCC foundation in the premises of the 
work site. All the debris are to be removed and transported at proper place in consultation 
with the concerned supervisor incharge. The area after removal of debris should be filled 
with earth up to ground level.

Supply of various types of caution boards 

The price shall include Supply of 25 KV caution board as per RDSO drawing. The price 
also includes supply of nuts, bolts, clamps, nylon washers for fixing the caution board and 
clamps suitable for structures of the locations.   

Erection of various types of caution boards 
The price shall include erection of 25 KV caution board as per RDSO drawing. The price 
also includes erection of nuts, bolts, clamps, nylon washers for fixing the caution board 
and clamps suitable for structures of the locations

Survey, design and preparation of OHE layout plan and SED

The price shall include the survey at site in detail by taking complete measurement of the 
track and its turn out and cross over. Designing the OHE as per ACTM and preparation of 
OHE layout plan and SED for the purpose of erection of new/alteration of existing OHE. 
Both the copy of layout as well as SED has to be given to this office in five (5) sets.
After completion of the work the entire OHE (new and existing) layout plan as well as 
SED should be prepared /corrected as erected at site. Both the layout as well as SED of 
each location should be handed over to this office in original tracing and five copies of 
ammonia print.
The price shall also include preparation of layout plan as well as SED of complete OHE 
(existing and new) in Auto Cad. The soft copy of the same to be installed in two PC of this 
office. 

Transportation of released material

The price shall include transportation of released material released under various 
dismantling schedule from work site to Vishwamitri depot or Vadodara periphery for DS8 
purpose. The price shall also include loading of material from work site and unloading at 
OHE depot at proper place as directed by Railway representative.
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Dismantling of Cantilever assembly complete

The price shall include dismantling of existing complete cantilever assembly erected on the 
infringe OHE structure. While dismantling, care should be taken so that no ST/BT 
insulator is broken as same are to be reused at new locations. The dismantled cantilever 
structures are to be transported near Vadodara periphery for DS8 purpose at a suitable 
place as directed by Railway representative. The price of transportation of released 
material is covered under item:Transportation of Released material. This activity is to be 
done under power block.

Dismantling of RE

The price shall cover Dismantling of counter weight assembly including 9 Tonne adjuster 
with double strap assembly, and normal/antitheft guide tube assembly including regulating 
equipment three-pulley, and stainless-steel wire rope with small parts steel etc. The 
dismantled Regulating Equipment are to be transported for erection purpose if required  at 
a suitable place and remaining dismantled Regulating Equipment are to be transported near 
Vadodara periphery for DS8 purpose as directed by Railway representative . The price of 
transportation of released material is covered under item no :Transportation of Released 
material. This activity is to be done under power block.

Dismantling of guy rod and termination

The price shall include removal of existing guy rod assembly complete with related 
fittings. The dismantled Guy rod and termination are to be transported near Vadodara 
periphery for DS8 purpose at a suitable place as directed by Railway representative. The 
price of transportation of released material is covered under item: Transportation of 
Released material.

Dismantling of section insulator assembly

The price shall include dismantling of existing section insulator assembly complete with 
insulator from site. The dismantled section insulator assembly are to be transported near 
Vadodara periphery for DS8 purpose at a suitable place as directed by Railway 
representative. The price of transportation of released material is covered under item : 
Transportation of Released material. This activity is to be done under power block.

Dismantling of 25kv SP/DP isolator

The price shall cover cost of dismantling of all type of parts of Single Pole Isolator/Double 
Pole Isolator completely including dismantling of all arrangements, mast fitting and other 
associated small parts steel work and the same shall be handed over to Railways. Bus – bar 
along with pedestal insulator provided on Portal/TTC boom is also to be removed safely 
without any damage and the same is to be used at new nearby location. The dismantled 
material are to be transported near Vadodara periphery for DS8 purpose at a suitable place 
as directed by Railway representative. The cost of transportation of released material shall 
be covered under item :Transportation of Released material.. This activity is to be carried 
out under power block.

Supply of 25kV SP isolator with jumpering arrangement
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Erection of 25kV SP isolator

The price shall cover erection of 25 kV AC single pole isolator 1600 Amp cap, complete 
with arcing horns, operating rods, operating rod guides, operating rod insulator, mounting 
base, integral locks & pad lock 25kv solid core insulator.
The price shall also cover erection of number plate of approved design for each isolator. 
The price also includes erection of small parts steel work complete with bolts and nuts etc 
for support of isolator and operating rods on gantries/masts and insulator to support 
jumper and jumper connectors. The price shall cover erection of Jumpers (Required to 
connect the OHE of both ends with isolators), PG clamps and connectors etc. This activity 
is to be done under power block.

Erection of 130sq mm copper large span wire

This includes the price of erection of 130 sq mm stranded cadmium copper wire with 
fittings. This activity is to be done under power block.The large span wire will be supplied 
by Railway.

Supply of 18mm copper Bus bar with terminal connector

The price shall cover supply of 18mm dia copper solid bus bar from RDSO/CORE 
approved supplier and the price shall also include supply of fittings , clamps and fasteners 
required for erection

The price shall cover supply of 25 kV AC single pole isolator 1600 Amp capacity, as per 
latest  RDSO specification complete with arcing horns, operating rods, operating rod 
guides, operating rod insulator, mounting base, integral locks & pad lock ,25kv solid core 
post insulator and 18mm solid busbar (approx. length 3.5m).
The price shall also cover supply of number plate of approved design for each isolator.
The price of supply of small parts steel work completes with bolts and nuts etc for support 
of isolator and operating rods on gantries/masts and insulator to support jumper and 
jumper connectors. The price shall cover supply of required length of Jumper wire, PG 
clamps and connectors etc.

Erection of conventional overhead equipment including supply of droppers, clips etc.

The price shall include erection of Overhead Equipment conventional type (contact, 
catenary, droppers) with adjustment of OHE as per plan and site requirement. The price 
shall also include supply of new dropper, clips other fittings etc to complete the whole 
OHE erection work. Contact and Catenary wire will be supplied by Railway. This activity 
is to be done under power block

Dismantling of OHE wires-Contact , Catenary , Droppers, Clips etc.
The price shall cover the dismantling of contact and catenary wire, droppers, jumpers & 
other fittings if any. The dismantled item is to be transported near Vadodara periphery for 
DS8 purpose at a suitable place as directed by Railway representative. This activity is to be 
done under power block. The cost of transportation of released material shall be covered 
under item :Transportation of released material .

Dismantling of mast by cutting

Erection of 18mm copper Bus bar with terminal connector

The price shall include erection of above item No.44 on TTC Booms or Portal Booms 
mounted with pedestal insulator. The price shall also include erection of all the fittings 
required in erection of copper bus bar. This activity is to be done under power block
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The price shall include the dismantling of the abandoned masts to be cut by gas cutter and 
stacked such dismantled mast at suitable place near site. Cutting of the masts shall be 
undertaken in such a way that the masts is cut at the point below 10 cm from the ground 
level since the work of cutting of the masts is to be carried out in close vicinity of the 
running track. The work shall be done under power blocks and ensuring utmost safety 
precaution during the work shall be the complete responsibility of the contractor. The 
released mast to be cut again in three pieces. The cut piece of masts and released material 
shall be removed from the vicinity of the track to a safe site. The dismantled pieces of 
masts are to be transported near Vadodara periphery for DS8 purpose at a suitable place as 
directed by Railway representative. The price of transportation of released material is 
covered under item :Transportation of Released material.

Dismantling of Portal structure

The price shall cover the dismantling of portal boom, both upright to be cut by gas cutting 
below 10 cm from the ground level. Since the work of cutting of the portal upright is to be 
carried out in close vicinity of the running track, the work should be done under power 
blocks and ensuring at most safety precaution to be observed during the work, shall be the 
complete responsibility of the contractor. The released material shall be removed from the 
vicinity of the track to a safe site. The dismantled portal structures are to be transported 
near Vadodara periphery for DS8 purpose at a suitable place as directed by Railway 
representative. The price of transportation of released material is covered under item 
:Transportation of Released material.
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