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Special Conditions of contract and specifications for general & civil work
natures:

(1) Supply of materials by the contractor/s

1. Material used in the work by the contractor shall conform to the Northern
Railway Standard Specifications and the relevant ISI/IRS specifications and should
be approved by the Engineer before utilizing them on works.

2. The material should be kept in the safe custody by contractor. Any loss of
material by nature or etc. will be the responsibility of contractor.

3. No loading, unloading, lead, lift, stacking, octroi, sale tax, toll tax , royalty or
any other charges will be paid for the materials, tools and plant and tools
arranged and brought by the contractor to the site of work.

(2)  Service Roads: The contractor/s shall make his/their arrangements for
service roads, paths etc. for carrying his/their tools and plants, labour and
materials etc. at his own cost The tenderer will be deemed to have included the
cost of making any service road, roads or path etc. that may be required by
him/them for playing his/their vehicles for the carriage of his /their men and
material, tools, plants and machinery for successful completion of the work.
Similarly any other feeder road connecting any of the existing roads will be made
by the contractor at his/their own cost including any compensation that may be
required to be paid for the temporary occupation and or usages of Govt. land or
private land and without in any way involving the railway in any dispute for
damage and/or compensation. In case Railway has its own paths, service roads,
the contractor/s will be allowed to use of such path or service roads free of cost.
He/they shall however, in no way involve the railway in any claims or dispute of
whatsoever kind due to the inaccessibility of such paths or service roads or due to
their poor condition and or maintenance or their being to be blocked and or
closed.

(3) Emergency work: In the event of any accident or failure occurring in or about
the work of arising out for or in connection with the construction completion or
maintenance of the work which in the opinion of the Engineer require immediate
attention, the railway may be with its own workmen or other agency execute or
partly execute the necessary work or carrying out repairs if the Engineer considers
that the contractor is not in a position to do so in time and charge the cost
thereof as to be determined by the site Engineer.

(4) Plant & machinery :- The tenderer is required to submit the list of equipment
machinery, construction tools and plants available/deployed at site. The
successful tenderer on receipt of acceptance letter and conveying their consent
shall submit name, addresses, telephone numbers, mail address of the persons to
be contacted for requisitioning the above items and notify from time to time if
any change in the list of equipments/machinery or the addresses/individuals to
the Engineer in charge in writing. The name and address, telephone number and
contractor official name shall also be displayed at the site of work. The
manpower, consumable items and maintenance of the above tools and plants
when requisitioned shall be the responsibility of the tenderer so that the
equipments machinery, tools and plants shall be available for effective utilization
at the accident sites, natural calamities, breaches sites etc.

(5) Labour & Labour Camps: The contractor man power charge shall be payable



@ minimum wages as notified by the state govt./local bodies/labour department
as the case may be for highly skilled, semi skilled personnel drafted for operating
the plant and machinery and other work. Land for setting up a workshop by the
contractor for his labour camp or for any other purpose, shall have to be arranged
by the contractor at his own cost and under his own arrangements. The
contractor, however, will be permitted to make use of the railway land to the
extent that can be made available to him free of cost by the railway in the vicinity
of the site of works. The contractor shall as all times be responsible for any
damage or trespass committed by his agent and workmen for carrying out the
work. The Railway admin may recommend to the concerned authorities the issue
of necessary transport permits for the work. The contractor shall however, furnish
full justification for the above facilities, to enable the railway admin to address
the state govt. or other authorities in this connection. The contractor shall also
maintain regular log book of receipts and issued of the materials to work, if so
required by the civil authorities. No claim would however be entertained by the
non issue of any priority permits or owing to any interruption in supply.

(6) Night work: If the Engineer is satisfied that the work is not likely to be
completed in time except by resorting to night work, he may order without
confirming any right on the contractor for claiming any extra payment for the
same.

(7) Disposal of surplus excavated materials: The contractor shall at all time keep
the site free from all surplus earth, surplus materials, and all rubbish which shall
arise from the works and should dispose o the surplus excavated materials as
ordered by the Engineer failing which it will be done at the cost of the contractor
and cost will be deducted from his dues. Contractor shall remove all unused and
surplus materials tools and plants staging and refuge or other materials produced
by his operations within 15 days of completion of work.

(8) Site Inspection Register or etc.: A site inspection register will be maintained
by the Engineer or his representative, in which the contractor will be bound to
sign day to day entries made by the Engineer or his representative. The contractor
is required to take note of the instructions given to him through the site
inspection register and should comply with the same within a reasonable time.
The progress work level will also be maintained in the register. The contractor
will also arrange to receive all the letters etc. issued to him at the site of works.
The contractor shall also maintain site order register, Cement register, Steel
register, labour register; Plant & machinery register land will be signed jointly by
Engineer in charge and contractor.

(9) Test check of materials: If the Engineer or any representative considers it
necessary for the purpose of enabling inspection of tests analysis to be made to
verify or ascertain the quality of any part of the work or of any materials, the
contractor shall provide all facilities for inspection of tests analysis of work or
material.

(10) Provision of Light signals etc.: The contractor shall make such provision for
lighting the works, materials and plant and provide all such marks and lights,
signals and other appliances as may be necessary or as may be required by the
engineer or other responsible authorities during the execution completion and
maintenances of the work and shall provide all labour, stores, etc. required for
their efficient working and use at any time of day or night. The contractor will
provide upon the works to the satisfaction of the engineer and at such places as
he may nominate, proper and sufficient life saving, fire fighting and first aid



appliances which shall at all times be available for use.

(11) Damage to the Railway property or Private Life and Property: The
Contractor shall be responsible for all risk to the work and for trespass and shall
make good at his own expense all loss or damage whether to the works
themselves or to any other property of the Railway or the lives, persons or
property of others from whatsoever cause in connection with the works until they
are taken over by the Railway, although all reasonable and proper precautions
may have

been taken by the Contractor. In case the Railway shall be called upon to make
good any costs, loss or damages, or to pay any compensation, including that
payable under the provisions of the Workmen's Compensation Act or any
statutory amendments thereof to any person or persons sustaining damages as
aforesaid by reason of any act, or any negligence or omissions on the part of the
Contractor; the amount of any costs or charges including costs and charges

in connection with legal proceedings, which the Railway may incur in reference
thereto, shall be charged to the Contractor. The Railway shall have the power and
right to pay or to defend or compromise any claim of threatened legal
proceedings or in anticipation of legal proceedings being instituted consequent on
the action or default of the Contractor, to take such steps as may be considered
necessary or desirable to ward off or mitigate the effect of such

proceedings, charging to Contractor, as aforesaid; any sum or sums of money
which may be paid and any expenses whether for reinstatement or otherwise
which may be incurred and the propriety of any such payment, defence or
compromise, and the incurring of any such expenses shall not be called in
guestion by the Contractor.

(12) Plain/Reinforced cement concrete works: The IS specification and IRS code
of practice for the structural use of reinforced concrete in bridges and buildings
shall form part of those additional specifications. Fine Aggregate (Sand) coarse
sand of approved quality and conforming to NR standard specifications shall be
used as fine aggregate for cement concrete/reinforced cement
concrete/controlled concrete and RBC sand shall be clean and absolutely free
from dirt and admixture of earth kankar or other deleterious matter. Local
pit/river sand shall under no circumstances be permitted for any such works. The
contractor to ensure that the coarse sand, stone chips and ballast as may be
required for the work are strictly in accordance with the standard specifications.
In case these materials cannot be had according to specifications from these
sources the same should be procured from other sources by obtaining prior
permission of the Engineer in charge, provided the material/s is/are according to
standard specifications. In addition to the routine test, special tests on materials
will be carried out wherever required by the site engineer. The cost of the specific
test will be borne by the railway, if the results are as per standard laid down,
failing which the cost of these tests will be borne by the contractor. If at any
stage of the work during or after placing the concrete in the structure of the work
is found defective, such defective concrete work shall be dismantled by the
contractor and the work redone with fresh concrete at the cost of contractor.
Wherever chamfer or rounded corners are mentioned in the drawing, form work
should be such that chiseling or cutting is required.

(13) Form work and Shuttering: Form work shall be as specified in para 6.2 of NR
standard specifications, 2021 and shall be sufficiently rigid to resist forces caused
by vibration and incidental loads associated with it. The form work used shall be



invariably oiled but not with staining mineral oil. Only steel/water proof ply wood
shuttering shall be used. At any stage if the form work is found defective, such
concrete shall be removed and work redone with fresh concrete and with
adequate rigid form works at the cost of the contractor. The surface of the form
works shall be clean, smooth and free of voids etc.

(14) Concreting: The contractor shall design the concrete mix and get the same
approved by the Engineer in charge. Necessary corrections as required from time
to time during the progress of the work shall be carried out by the contractor and
got approved by the Engineer in charge. Mix. Design shall be carried out as per ISI
guidelines 1S; 10261, 1982 or any other standard approved method. The
contractor will provide all facilities to the Engineer and his staff of taking samples
of concrete for arranging tests in accordance with the provision of IRS/ISI codes.
Testing will be arranged by the Engineer In charge at the cost of contractor.

(15) Reinforcement Steel: The reinforcement steel for railway projects,
contractors is to be procured from approved primary producers having integrated
steel plants namely SAIL, TISCO, RINL, JINDAL, ESSAR Inspat Industries Ltd.,
Bhushan Steels & MS Shyam Steel Industries Ltd. & other firms as per the
approved list of RDSO on the date of supply of steel or their authorized
dealers/authorized stock yard which should conform to latest relevant BIS
specification. In case of RDSO approved firms, contractor has to submit proof of
approved firm. The yields strength of reinforcement steel to be used in RTCC
work should be 415N/Sq mm or as per approved plan or as directed by Engineer
In charge which should conform to latest relevant BIS specifications. Before use,
contractor/s will be required to get the test certificate from the manufacturers
pertaining to the various quality tests on steel reinforcement as specified in the
relevant BIS code (IS:1786) at his own cost from the laboratories approved by the
Engineer In charge. Railway will also take sample during the course of work and
get the steel tested to ascertain their conformity to the IS specifications at
contractor’s cost before a particular lot is put to use. Frequency of testing shall be
as prescribed by relevant IS code. Steel having unit weights per meter not falling
within the tolerances specified in above IS code shall not be accepted. All bolds
and nuts use by contractor will be HSFG/revite as per approved by RDSO and
nothing shall be paid extra on this account.

(16) Supply of Cement: Ordinary Portland cement of 43 grade/53 grade
conforming to IS: 8112 & IS: 12269 respectively will normally be used. However,
whenever permissible & provided in the schedule of items, the PPC conforming to
IS: 1489 may also be used. Cement shall be procured by the contractor from the
main producers or their authorized dealer of approved make such Ambuja,
Grasim, A.C.C., JK Cement & Birla Cement or any other reputed make as approved
by Engineer In charge. To improve the workability of concrete and cement grout,
admixture conforming to 1S-6925 and BIS-9103 (Admixture of make MBT, SIKA,
FOSROC, CICO, PROTECT) may be permitted as directed & approved by Engineer
In charge subject to satisfactory prove use, manufacture’s certificate and
laboratory test as applicable.

Cement older than 3 months from the date of manufacture as marked on the
bags shall not be accepted. Cement bags preferably in paper bag packing should
bear the manufacture’s name, registered trade mark of manufacture if any, type
of cement, Weight of each bag in kgs or nos. of bags/ton, & date of manufactures
generally marked as week of the year/year of manufacture. Quality test certificate



for cements as per IS; 4031 codes shall be furnished by the contractor at his own
cost from the manufacturer, before use of cement so supplied. Railway may also
take samples during the execution of works and get the cement tested to
ascertain its conformity to the relevant IS specifications at contractor’s cost
before particular lot is put to use. The tests like Fineness, Compressive strength,
Initial and final setting time & Soundness should be carried out. In case samples
tested do not pass the quality tests conducted, the entire batch of cement
supplied shall be rejected and not to be used by the contractors. For storage of
cement, the contractor shall have to construct a temporary Godown of adequate
capacity at his own cost for which land will be handed over by the Railway on
written request of the contractor ,free of any rent and bring/store the cement
only on written instructions from Gazetted Officer In charge of the work. The
Consignment/trucks of cement weighed & quantity should be verified by
Inspector In charge while stacked inside Godown under his supervision. Samples
for test checks of stored cement should also be made by Engineer In charge. The
contractor shall be custodian of cement Godown and shall keep the Godown
under his lock and key and ensure safe custody of cement and should not be
taken out for any other purpose. The contractor shall ensure that after
completion of the work and or determination of the contract for any reason
whatsoever, the temporary godown and labour camps should be dismantled &
released the dismantled material from the site by contractor at his own cost. All
dismantled material/debris shall be removed from the site and cleared site shall
be handed over back to railway. All the released material shall be the property of
the contractor and no payment shall be made by the railway for dismantling etc.
The final bill and Bid security/security deposit shall not be released unless cleared
the site in all respect. The consumption of cement on works shall be assessed on
the basis of cement constants per unit quantity for various items of works as per
DSR-2021 or as per design in case of design mix of cement concrete of specified
strength where the cement is to be used by weight where specially ordered in the
NS item rate or tender conditions, a variation of +1% (Max) will be allowed in the
consumption of cement on works.

(17) Curing:  All concrete work/RCC work/Brick work in cement mortar,
plaster/pointing etc. shall be continuously cured for the prescribed period as per
direction of the engineer. Curing shall be done by covering the newly lid concrete
with gunny bags and keeping them wet constantly. If it is found that contractor is
not properly observing these instructions, the Engineer In charge may undertake
the curing through another agency/labour without any notice to the contractor at
the cost of the contractor. The cost incurred along with supervision charges @
12.5% of the cost with incidental will be debited to the contractor. Intimation of
the employment of another agency for curing, will be given in writing to the
contractor as soon as possible.

(18) Timely notice for inspection of foundations or works to be covered up: The
contractor shall give notice to the Engineer in charge when and as soon as the
excavation of any portion of the site for maintaining a foundation bottom,
whether above or below water, has reached the depth and width shown on the
drawings. The contractor shall also given further notice to the Engineer in charge
where ever any foundation or bottom is ready for inspection and wherever it is
necessary to cover up any work in respect of which previous inspection is desired
by the Engineer so that the engineer may inspect the same before it is covered
up. No foundation or bottom of work shall be covered up or filed or built upon



without the previous consent in writing of the Engineer. In default of such notice
and consent in writing aforesaid the foundation or bottom of the work shall on
the order in writing of the engineer, be uncovered and any filling put in or work
built thereon be removed or pulled down by the contractor at his own cost.

(19) Drawing: The design of foundations, depth of foundation below the bed
level may be varied and will be decided by the design Engineer/Architect during
the progress of the work according to the actual site conditions. The drawings
already prepared and which may be prepared hereinafter are not to be taken as
final nor are these bindings on the railways in any respect. The contractor shall
have no claim on the railway if any change is made in the approved drawings. Also
his inability to take timely arrangements for the necessary plants and machinery
due to any such changes which the Engineer may make will not be taken as an
excuse for slow performance or non performance of the work.

(20) Open Foundation: The bed of open foundation should be made horizontal
and sides neatly dressed and in all cases got approved by the Engineer before
concrete is laid. If foundations are laid in sandy or clayey soil, the variation in
levels should not be more than 15mm. But in case, it is laid on soft rock, boulder
studded soil layer variation may be permitted by the Engineer In charge at his
discretion, according to the conditions of site in no case, concrete be laid on a
sloping bed. In case of loose pockets, the same will have to be filled with lean
concrete, as directed by the Engineer In charge for which no extra payment will
be made.

(21) Brick work: All brick work shall be done in well burnt bricks as per chapter 6
of NR specifications in cement mortar in proportions as may be specified in the
drawings or as instructed by the Engineer in charge.

Bricks shall be made from the good brick earth available in the locality from which
supply is to be made in accordance with the contract. The earth shall be free from
slakes deposits, pebbles, kankar, moulds and other deleterious matter and the
brick shall be well moulded. The brick hall be strictly in accordance with Railway
specifications and sample must be tested & got approved/passed by the Engineer
in charge before use in the work.

(22) Disposal of Surplus excavated materials: All the surplus earth excavated
from foundation of building shall be utilized by the contractor for filling in
acquired area irrespective of lead or/and lift involved and dressed to the exact
profile in layers duly watered and rammed as directed by the Engineer for which
no extra payment shall be made except for lead and lift involved as per DSR-2021
(23) Marble stone flooring: (Marble slabs): The slabs shall be of the kind of
marble specified in the item. The marble from which the slabs are made shall be
of selected quality, hard, sound, dense, and homogenous in texture, free from
cracks, decay, weathering and flaws. Before starting the work, the contractor shall
get the sample of marble slab approved from the Engineer in charge. The slabs
shall be machine cut, to the required dimensions.

(24) Dressing of Slabs: Every stone shall be machine cut to the required size and
shape on all sides to the full depth so that straight edge laid along with side of the
stone shall be fully in contact with it. The sides and top surface of slabs shall be
machined rubbed or table rubbed with coarse sand before paying. All edges and
angles of the marble slabs shall be true, square and free from chipping and the
surface shall be level and smooth. The thickness of the slabs shall be as specified
in the description of the item.



(25) Laying: The sub grade concrete or the RCC slab on which the slabs are to be
laid shall be cleared, wetted and mopped. The bedding for the slab shall be with
cement mortar 1:4 (1 cement: 4 coarse sand). The average thickness of bedding
mortar under the slab shall be 20mm and the thickness at any place under the
slab shall not be less than 12 mm. The Slabs which are fixed in the floor adjoining
the wall shall not enter less than 12 mm under the plaster, skirting or dado. The
junction between the wall plaster and floor shall be finished neatly and without
waviness. The flooring shall be cured for a minimum period of 7 days.

(26) Polishing and finishing: Slight unevenness at the meeting edges of slabs shall
then be removed by fine chiseling in a slant. The surface shall then be ground and
finished in the same manner as specified in NR specification.

(27) Measurement: All works will be paid for at the tendered rate on the basis of
the actual measurement taken at site by Engineer Incharge No cognizance will be
taken for heights and thickness of the masonry over those shown in the approved
drawings.

(28) Procurement of Raw Materials: Contractor shall make his own arrangement
for procurement of material intimate for expeditious completion of work covered
in the contract. The railway shall not be responsible for any loss or any damage
incurred by the contractor in c/with such procurement of material for expeditious
completion of the work. Safe custody of the material at site is contractor’s
responsibility until completion of work done by contractor.

The steel and cement required for execution of the work shall be as per std.
specification, 1987. Cement: Gr.431S8112/1989/Gr.53.

Steel: (i) Mild steel & medium tensile steel bar IS; 432-1982 IS 226-1975, refined
by IS; 2062. (ii) Hot rolled deformed bars 1S;1139-1966 (iii) Cold twisted bars
1S;1786-1979.

Railway reserve the right to reject the whole or part of the supply which in the
judgment of the railway does not comply with the requirements of the above
mentioned IRS code of the practice and drawings. The decision of the railway in
this regard shall be final and conclusive for all purposes in case of such rejection
the contractor is bound to replace the material at his own cost.

(29) Water & Electricity: The contractor shall be responsible for the arrangement
to obtain supply of water & electricity if required necessary for the works & his
workers at his own cost.

(30) Notices to public bodies: Contractor shall give to the Municipality, police
and other authorities all notices that may be required by law and certain all
requisite licenses for temporary obstructions, enclosures and pay all fees, taxes
and charges which may be livable on account of his operations in executing the
contract. He should make good any damage to adjoining premises whether public
or private and supply and maintain any lights etc. required at night. The
contractors are required to complete the works within the specified period as
provided in agreement. If the contractor fails to complete the work within
specified period, necessary action will be taken as per GCC 2022. No claim for
extra payment shall be entertained on account of the interruption to work due to
rain, floods or due to delay in acquisition of land in same portion or any other
cause nor will any extra payment be made for the excavation on this account. No
claim for earthwork done in low laying water logged area, local pits and
depressions containing water will be entertained by the railway. Sales tax or any
other tax levied or livable by the centre or sales tax of any other taxes of state
govt. or local bodies shall be borne by the contractor or will be deducted from the



contractor’s bill as per GCC 2022. No such taxes on contractors labour and
materials will be paid by the railway.
(31) Penalties due to unsafe work:-

(@) Inthe event of accident at the work site, a departmental enquiry shall be held and
in case it is established that the accident has occurred on account of contractor’s
negligence or the negligence of his men, penalties up to an upper limit of 10% of
the total cost of the work shall be imposed on the contractor.
(i) Inthe event of contractor not completing the work or leaving it unsafe at the end

of days work so they may serve speed restrictions if required to be imposed, track shall
be attended to by the railway immediately at the contractor’s cost without any further
notice. In addition the labour cost recoverable from the contractor, supervision
charges @ 12.5% and train detention charges @ Rs. 2000/- every half hour or part
thereof shall also be recovered.
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