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Central Railway. Bhusawal Division.

ENGINEERING DEPARTMENT

TENDER DOCUMENT
Beginning of Tender document
E-Tender Notice No.&Date. DRM(W)Bhusawal /19 /2026
Date- 11/06/2026
E-Tender No. DRM W bsl 19 2026 t10

Name of Work-

Annual sectional contract (Zone) for supply of building materials
for the year 2026-27 & 2027-28 (i) Part A: Z-1- Supply of building
materials for Station Galan(Ex.) to Bhusawal (Ex.) with
Pachora-Jamner section. under the jurisdiction of
ADEN(L)BSL (i1) Part B: Z-2- Supply of building materials for
Station Duskheda (Ex.) to Khandwa (Incl.) Section under the
jurisdiction of ADEN KNW under for the year (2026-27 & 2027-
28) of Sr.DEN(N)BSL’s section.

Approx. Cost in 3. (i)For the Year 2026-27 - X. 27,00,000/-

' (ii)For the Year 2027-28- %.25,00,000/-
(iii) Total=%. 52,00,000/-
Bid Security /Earnest Money in . . 104000.00
Completion period (24) Twenty Four Months
(i.e. Two Years upto 30-06-2028)
Cost of tender booklet in Rs. NIL
Tender Closing Date, Time 03 /07 /2026, 15.00Hrs

NAME OF TENDERER:

Address

Mobile/Phone Nos

Permanent Account Number (PAN) NoO.-----------mmmmmmmeoee -

Bidders Please note that — The standard format of Annexure -V, V(A) and VI B as per

_ GCC Apr. 2022 is enclosed in tender booklet and bidders are advised to submit duly
Signature Not

Veg”iyef‘\ \ filled Annexure -V, V(A) and VI B which are mandatory.

Digitatyisigned

DAYA SI—IlA'NK

DWIVED

Bare: 50adb11 Contractor for DRM (W) BSL

17:42:44(1S
Reason: S—CRIS

Location: New Delhi
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Bidders please Note that tender will be evaluated as per latest Advance correction slips
issued against prevailing IRGCC.

Contractor for DRM (W) BSL
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Note-Detailed information of the works & conditions may be seen in the
Tender documents.

INSTRUCTIONS TO THE TENDERERS-

I | MINIMUM ELIGIBILITY CRITERIA-(Applicable for works costing more
than Rs 50.0 Lakhs)

1| MINIMUM ELIGIBILITY CRITERIA-

[)Technical Technical Eligibility Criteria:---

e ey eye (a) The tenderer must have successfully completed or
Eh_glbl.hty substantially completed any one of the following categories of
Criteria: work(s) during last 07 (seven) years, ending last day of month
previous to the one in which tender is invited:

(1) Three similar works each costing not less than the amount equal
to 30% of advertised value of the tender, or

(i1) Two similar works each costing not less than the amount equal
to 40% of advertised value of the tender, or

(1i1) One similar work costing not less than the amount equal to 60%
of advertised value of the tender.

(b) (1) In case of tenders for composite works (e.g. works involving
more than one distinct component, such as Civil Engineering works,
S&T works, Electrical works, OHE works etc. and in the case of
major bridges — substructure, superstructure etc.), tenderer must
have successfully completed or substantially completed any one of
the following categories of work(s) during last 07 (seven) years,
ending last day of month previous to the one in which tender is
invited:

(1)Three similar works each costing not less than the amount equal
to 30% of advertised value of each component of tender, or

(i1) Two similar works each costing not less than the amount equal
to 40% of advertised value of each component of tender, or

(ii1) One similar work each costing not less than the amount equal to
60% of advertised value of each component of tender.

Note for b(1): Separate completed works of minimum required
values shall also be considered for fulfillment of technical eligibility
criteria for different components.

(b)(2)In such cases, what constitutes a component in a composite
work shall be clearly pre-defined with estimated tender cost of it, as
part of the tender documents without any ambiguity.

(b) (3) To evaluate the technical eligibility of tenderer, only
components of work as stipulated in tender documents for
evaluation of technical eligibility, shall be considered. The scope of
work covered in other remaining components shall be either
executed by tenderer himself if he has work experience as

Contractor for DRM (W) BSL
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mentioned in clause 7 of the Standard General Conditions of
Contractor through subcontractor fulfilling the requirements as per
clause 7 of the Standard General Conditions of Contract or jointly
i.e., partly himself and remaining through subcontractor, with prior
approval of Chief Engineer in writing.

However, if required in tender documents by way of Special
Conditions, a formal agreement duly notarised, legally enforceable
in the court of law, shall be executed by the main contractor with the
subcontractor for the component(s) of work proposed to be executed
by the subcontractor(s), and shall be submitted along with the offer
for considering subletting of that scope of work towards fulfilment
of technical eligibility. Such subcontractor must fulfill technical
eligibility criteria as follows:

The subcontractor shall have successfully completed at least
one work similar to work proposed for subcontract, costing not less
than 35% value of work to be subletted, in last 5 years, ending last
day of month previous to the one in which tender is invited through
a works contract.

Note: for subletting of work costing up to Rs 50 lakh, no
previous work experience of subcontractor shall be asked for by the
Railway.

In case after award of contract or during execution of work it
becomes necessary for contractor to change subcontractor, the same
shall be done with subcontractor(s) fulfilling the requirements as per
clause 7 of the Standard General Conditions of Contract, with prior
approval of Chief Engineer in writing.

Note for Item 10.1:

Work experience certificate from private individual shall not be
considered. However, in addition to work experience certificates
issued by any Govt. Organisation, work experience certificate issued
by Public listed company having average annual turnover of Rs 500
crore and above in last 3 financial years excluding the current
financial year, listed on National Stock Exchange or Bombay Stock
Exchange, incorporated/registered at least 5 years prior to the date
of closing of tender, shall also be considered provided the work
experience certificate has been issued by a person authorized by the
Public listed company to issue such certificates.

In case tenderer submits work experience certificate issued by public
listed company, the tenderer shall also submit along with work
experience certificate, the relevant copy of work order, bill of
quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received
and copy of final/last bill paid by company in support of above work
experience certificate.

I1) Financial
Eligibility Criteria:

Financial Eligibility Criteria:--- The tenderer must have
minimum average annual contractual turnover of V/N or ‘V’
whichever is less; where

V= Advertised value of the tender in crores of Rupees

Contractor
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N= Number of years prescribed for completion of work for which
bids have been invited.

The average annual contractual turnover shall be calculated as an
average of “total contractual payments” in the previous three
financial years, as per the audited balance sheet. However, in case
balance sheet of the previous year is yet to be prepared/ audited, the
audited balance sheet of the fourth previous year shall be considered
for calculating average annual contractual turnover.

The tenderers shall submit requisite information as per Annexure-
VIB, along with copies of Audited Balance Sheets duly certified by
the Chartered Accountant/ Certificate from Chartered Accountant
duly supported by Audited Balance Sheet.

2| Similar Nature of works-

Any type of civil work viz. building and structures
work, pipe lines, underground and overhead
tanks, foundation treatment works in any
Railway embankment/cutting, any earth work,
cover over platform, bore wells, level crossing
works including lifting barriers, cement concrete
apron works etc.

3 | 1)Certificates from private individuals/Organization shall not be considered.
Certificates from Govt/PSUs only shall be considered.

i1))For Building works and Ballast supply tenders-Certificate from Private
Individuals for whom such works are executed/being executed should not be
accepted. However, in case of certificate from non-Government/non-PSU
Corporate Organization the Certificate should be from authorized signatory of
the public limited company/institutions.

iii)Following documents will be relied upon for working out the total
contractual payment received by the tenderer to evaluate credential against
criterion (II) above,

A)Attested copies of Annual Income Tax returns filed with Income Tax
department.

B)Attested copy of Tax deducted at Source(TDS) certificate.

C)Attested copy of Audited balance sheet duly certified by the Chartered
Accountant.

D)Attested certificates from Employer/clients about contractual payment
received for the work done.

Contractor for DRM (W) BSL
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the tender:-
(a) List of personnel, organization available on hand and proposed to
engaged for the subject work.
(b) List plant & machinery available on hand (own) and proposed to
inducted
(own and hired to be given separately) for the subject work.

of contract should also be given.
approximate value of balance work yet to be done and date of award.
the organizations with whom they worked/are working should be enclosed.

(i1)Certificates from private individuals for whom such works
executed/being executed should not be accepted.

The tenderer(s) should have to submit the following documents along with

be

be

(c) List of works completed in the last three financial years giving
description of work, organization for whom executed, approximate value
of contract at the time of award, date of award and date of schedule
completion of work. Date of actual start, actual completion & final value

(d) List of works on hand indicating description of work, contract value,

Note-(i)In case of items I & (d) above, supportive documents/certificates from

arc

Railway Board Letter N0.2017/Trans/01/Policy Date08/02/2018 is
as under-

Item No.3.0-System of verification of tenders credentials-

3.1- For the work tenders it has been decided to adopt the affidavit-based
system of credential verification.

The Tenderer shall submit along with the tender documents, documents
in support of his/their claim to fulfill the eligibility criteria as mentioned
in the tender document. Each page of the copy of document/certificates in
support of credentials, submitted by the Tenderer, shall be self-
attested/digitally signed by the Tenderer of authorized representative of
the Tendering Firm. Self attestation shall include signature, stamp
&date(on each page) Only those documents which are declared explicitly
by the tenderer as “documents supporting the claim of qualifying the laid
down eligibility criteria”, will be considered for evaluating his/their
tender. The system shall be applicable once it is made operational in
IREPS. This system is already being followed by some of Railway PSUs.
3.2- In all works tender documents, following Para is added in the section
describing the qualification & eligibility criteria-

The Tenderers shall submit a copy of certificate stating that all their
statements/documents submitted alongwith bid are true and factual. The
standard format of certificate to be submitted by Bidder is enclosed
as Annexure -V,

Non Submission of an certificate by the Bidder shall result in summary

Contractor for DRM (W) BSL
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rejection of his/their bid. It shall be mandatorily incumbent upon the
tenderer to identify, state and submit the supporting documents duly self-
attested by which they/he is qualifying the qualifying criteria mentioned
in the tender Document. [t will not be obligatory on the part of Tender
Committee to scrutinize beyond the Submitted document of tenderer as
far as his qualification for the tender is concerned.

a) The Railway reserve the right to verify all statements, information
and documents submitted by the bidder in his tender offer, and the
bidder shall, when so required by the Railway, make available all such
information, evidence and documents as may be necessary for such
verification. Any such verification or lack of such verification, by the
Railway shall not relieve the bidder of its obligations or liabilities
hereunder nor will it affect any rights of the Railway thereunder.

b) In Case any wrong information submitted by the tenderer, the
contract shall be terminated, Earnest Money
Deposit(EMD),Performance Guarantee(PG) and Security Deposit(SD) of
contract forfeited and agency barred for doing business on entire Indian
Railways for 5 (Five) years.

C) With such a system of self -certification of credential, tender
finalization should also be speeded up. This Tender is floated on
Single Packet System of tendering ,hence tender validity period is
60 Days

[tem No.6.0-Multiple L-1-

In case of more than one L-1 bidders, tender may be awarded to tenderer
having higher Bid Capacity.

In case Bid Capacity is also the same, tenderer having done more value of
similar work in the last three financial years and in the current financial
year upto the date of opening of the tender, may be selected for the award.
Instructions with respect to Bid Capacity will follow.

Item No0.8.0- Price Variation Clause(PVC) - NOT APPLICABLE.

The standard format of affidavit to be submitted by Bidder is enclosed as
Annexure -V & V(A).

If any contract is terminated under clause 62 of GCC on contractor's fault,
then that contractor shall be temporarily debarred from participation in
any tender in that division for one year if so decided by the tender
accepting authority.

I1

Other Information:-

Contractor for DRM (W) BSL
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Tenderer may participate electronically in E- tender through website
www.ireps.gov.in &submission of manual offers against e-tender are not
allowed & if any manual offers submitted shall neither be opened nor
considered.

Cost of Tender Booklet/Document-

(i)Tender documents are non-transferable and cost of Tender Document is
not refundable.

(ii)The cost of tender document can be paid through on Line payment
mode like net banking, debit/credit cards etc. available on IREPS portals.

Cost of EMD-
(1)Earnest Money can paid through on Line payment mode like net
banking, debit/credit cards etc. available on IREPS portals.
(2)Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as
‘Startups’ shall be exempted from payment of earnest money deposit detailed above

If any plan/drawing is attached with the Tender Form, Rs.200/- per
plan/drawing will be levied extra.

vl

The tenderer(s) should attach their credentials along with their offer.

The prospective Tenderers are advised to visit website www_ireps.gov.in
before One week of the date of closing of submission of tender to note
any changes/corrigenda of any tender.

~

Joint Venture is not applicable to this tender.

(o0}

Mobilization advance clause not applicable.

The all documents submitted should not be corrupted, if at the time of
tender opening. The document submitted are not opened being corrupted,
offer shall be summarily rejected.

10

Wherever the Central/State makes it obligatory for the Railway to deduct
any amount towards Income Tax and as per provisions of GST Act 2017, the
same will be deducted as per rule accordingly.

11

‘In case the Bidders failed to submit Affidavit/certificate as per
Railway Board Letter No.2017/Trans/01/Policy Date08/02/2018
alongwith their offer. The Bidder’s offer will be summarily

rejected.

Contractor for DRM (W) BSL
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TENDER FORM
PART-1

STANDARD GENERAL CONDITIONS OF CONTRACT
April 2022

INDEX

PART -1
REGULATIONS FOR TENDERS AND CONTRACTS

Clause Subject Page

Index

1. Meaning of Terms

1.0 Applicability

1.01 Order of Precedence of Document

1.1 Interpretation

1.2 Definition

1.3 Singular And Plural

Credentials Of Contractors

2. Application for Registration

Tenders for Works

Tender Forms

Omission and Discrepancies

Earnest Money

oMW

Care in Submission of Tenders

Consideration Of Tenders

7. Right of Railway to Deal with Tenders

Contract Documents

8. Execution of Contract Documents
9. Form of Contract Documents
Annexures :
Annexure-I Tender Form :
First Sheet
Second Sheet
Third Sheet

Annexure-IV Form for Contract Agreement Of Works

Annexure-V Format for Affidavit to be submitted / Uploaded
by Tenderer alongwith the tender documents
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PART I
Instructions to Tenderers (ITT)
Applicability: These instructions and conditions of contract shall be applicable for all the

tenders and contracts of railways for execution of “Works’ as defined in GFR 2017.

1.01

Order of Precedence of Documents: In a contract agreement, in case of any difference,

contradiction, discrepancy, with regard to conditions of tender/contract, specifications, drawings,
Bill(s) of Quantities etc., forming part of the tender/contract, the following shall be the order of
precedence:

1.
ii.
iii.
v.
V.

vi.

vil.

viil.

IX.

X1.

1.1

Letter of Award/Acceptance(LOA)

Bill(s) of Quantities

Special Conditions of Contract

Technical Specifications as given in tender documents
Drawings

Indian Railways Standard General Conditions of Contract updated with correction slips
issued up to date of inviting tender or as otherwise specified in the tender documents.

Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction
slips issued up to date of inviting tender or as otherwise specified in the tender documents,
if applicable in the contract.

CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date of
inviting tender or as otherwise specified in the tender documents, if applicable in the
contract.

Indian Railways Unified Standard Specifications (Works and Material) 2010 updated with
correction slips issued up to date of inviting tender or as otherwise specified in the tender
documents, if applicable in the contract.

IR Specifications/Guidelines updated with correction slips issued up to date of inviting
tender or as otherwise specified in the tender documents.

Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender or
as otherwise specified in the tender documents.

Interpretation: These Instructions to Tenderers shall be read in conjunction with the Standard

General Conditions of Contract which are referred to herein and shall be subject to modifications
additions or suppression by Special Conditions of Contract and/or Special Specifications, if any, annexed
to the Tender Forms.

1.2

Definition: In these Instructions to Tenderers, the following terms shall have the

meanings assigned hereunder except where the context otherwise requires:

Contractor for DRM (W) BSL
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(a) “Railway” shall mean the President of the Republic of India or the administrative officers of
the Railway or Successor Railway authorized to deal with any matter, which these presents are
concerned on his behalf.

(b) “General Manager” shall mean the Officer-in-Charge of the general superintendence and
control of the Zonal Railway/Production Unit and shall also include Addl. General Manager,
General Manager (Construction) and shall mean and include their successors of the Successor
Railway.

(c) “Chief Engineer” shall mean the Officer-in-Charge of the Engineering Department of
Railway and shall also include Chief Engineer (Construction), Chief Electrical Engineer, Chief
Electrical Engineer (Construction), Chief Signal & Telecom Engineer, Chief Signal & Telecom
Engineer (Construction), Chief Mechanical Engineer and shall mean and include their successors
of the Successor Railway.

(d) “Divisional Railway Manager” shall mean the Officer-in-Charge of a Division of Zonal
Railway and shall mean and include Divisional Railway Manager of the Successor Railway.

(e) “Engineer” shall mean the Divisional Engineer or Executive Engineer, Divisional Signal &
Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer in executive
charge of the works and shall include the superior officers, both Open Line and Construction
Organisations, of Engineering, Signal & Telecom, Mechanical and Electrical Departments, i.e.
the Senior Divisional Engineer/Deputy Chief Engineer, Senior Divisional Signal & Telecom
Engineer / Dy. Chief Signal & Telecom Engineer, Senior Divisional Electrical Engineer /
Deputy Chief Electrical Engineer, Senior Divisional Mechanical Engineer and shall mean &
include the Engineers of the Successor Railway.

(f) “Tenderer” shall mean the person / firm / co-operative or company whether incorporated or
not who tenders for the works with a view to execute the works on contract with the Railway
and shall include their representatives, successors and permitted assigns.

(g) “Limited Tenders” shall mean tenders invited from all or some contractors on the approved
or select list of contractors with the Railway.

(h) “Open Tenders” shall mean the tenders invited in open and public manner and with adequate
notice.

(1) “Works” shall mean the works contemplated in the drawings and Bill(s) of Quantities set
forth in the tender forms and required to be executed according to the specifications.

(G) “Specifications” shall mean the Specifications for Materials and Works of the Railway as
specified under the authority of the Ministry of Railways or Chief Engineer or as amplified,
added to or superseded by special specifications if any, appended to the Tender Forms.

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the
Railway, which includes-

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard
Schedule of Rates of the Railway issued under the authority of the Chief Engineer from time
to time, updated with correction slips issued up to date of inviting tender or as otherwise
specified in the tender documents;

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by
Director General/ Central Public Works Department, Government of India, New Delhi, as
adopted and modified by the Railway under the authority of the Chief Engineer from time to
time, updated with correction slips issued up to date of inviting tender or as otherwise
specified in the tender documents.

Contractor for DRM (W) BSL
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(1) “Drawings” shall mean the maps, drawings, plans and tracings, or prints thereof annexed to
the Tender Forms.

(m) “Contractor’s authorized Engineer” shall mean a graduate engineer or equivalent, having
more than 3 years experience in the relevant field of construction work involved in the contract,
duly approved by the Engineer.
(n) Date of inviting tender shall be the date of publishing tender notice on IREPS website if
tender is published on website or the date of publication in newspaper in case tender is not
published on website.
(0)“Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along
with respective quantities.
1.3 Words importing the singular number shall also include the plural and vice versa where
the context requires.

CREDENTIALS OF CONTRACTORS

2. Application for Registration and Approved list of contractors:

2.1  Works of construction and of supply of material shall be entrusted for execution to

contractors whose capabilities and financial status have been investigated and approved to the

satisfaction of the Railway. A list of approved contractors may also be maintained by the

Railway. The said list be revised periodically once in a year or so by giving wide publicity

through advertisements etc. For registration, the contractor including a contractor who is already

on the approved list shall apply to the concerned General Manager (Construction) / Chief

Administrative Officer (Construction) / Principal Chief Engineer / Principal Chief Signal &

Telecommunication Engineer / Principal Chief Mechanical Engineer / Principal Chief Electrical

Engineer/ Divisional Railway Manager, furnishing particulars regarding:

(a) his position as an independent contractor specifying engineering organization available with

details of partners / staff / engineers employed with qualifications and experience;

(b) his capacity to undertake and carry out works satisfactorily as vouched for by a responsible

official or firm; details about the transport equipments, construction tools and plants etc.

required for the work, maintained by him;

(c) his previous experience of works similar to that to be contracted for, in proof of which

original certificates or testimonials may be called for and their genuineness verified, if needs be,

by reference to the signatories thereof;

(d) his knowledge from actual personal investigation of the resources of the area/zone or zones

in which he offers to work;

(e) his ability to supervise the work personally or by competent and duly authorized agent;

(f) his financial position;

2.2 An applicant shall clearly state the categories of works and the

area/zone/division(s)/district(s) in which he desires registration in the list of approved

contractors.

2.3  The selection of contractors for enlistment in the approved list would be done by a

committee for different value of slabs as notified by Railway.

2.4  An annual fee as prescribed by the Railway from time to time would be charged from

such approved contractors to cover the cost of sending notices to them and clerkage for tenders

etc. Notices shall be sent to them on registered e-mail address and registered postal address.
TENDERS FOR WORKS

3. Tender Form: Tender Forms shall embody the contents of the contract documents either directly

or by reference and shall be as per specimen form, Annexure-I. e-Tender Forms shall be issued free of

cost to all tenderers.

Contractor for DRM (W) BSL
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4. Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from
the drawings or any of the Tender Forms or should he be in doubt as to their meaning, he should
at once notify the authority inviting tenders. The tender inviting authority may, if deemed
necessary, clarify the same to all tenderers. It shall be understood that every endeavour has been
made to avoid any error which can materially affect the basis of tender and successful tenderer
shall take upon himself and provide for the risk of any error which may subsequently be
discovered and shall make no subsequent claim on account thereof.

5. Bid Security: Para 5(1)(a) of Part-I of GCC’22,ACS 11

(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due
performance with the stipulation to keep the offer open till such date as specified in the tender,
under the conditions of tender. The Bid Security shall be as under:

Contractor

Value of the Work Bid Security

For all works 2% of the estimated
cost of the work

Note:

(1) The Bid Security shall be rounded off to the nearest X100. This Bid Security
shall be applicable for all modes of tendering.

(i1) Any firm recognized by Department of Industrial Policy and Promotion (DIPP)
as ‘Startups’ shall be exempted from payment of Bid Security detailed above.

(i1i1)) Labour Cooperative Societies shall submit only 50% of above Bid Security
detailed above.

(b) It shall be understood that the tender documents have been issued to the
tenderer and the tenderer is permitted to tender in consideration of stipulation on his
part, that after submitting his tender he will not resile from his offer or modify the
terms and conditions thereof in a manner not acceptable to the Engineer. Should the
tenderer fail to observe or comply with the said stipulation, the aforesaid amount
shall be liable to be forfeited to the Railway.

(©) If his tender is accepted, this Bid Security mentioned in sub para (a) above
will be retained as part security for the due and faithful fulfillment of the contract in
terms of Clause 16 of the Standard General Conditions of Contract. The Bid
Security of other Tenderers shall, save as herein before provided, be returned to
them, but the Railway shall not be responsible for any loss or depreciation that may
happen thereto while in their possession, nor be liable to pay interest thereon.

for DRM (W) BSL
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(2) The Bid Security shall be deposited either in cash through e-payment gateway or
submitted as Bank Guarantee bond from a scheduled commercial bank of India or as mentioned
in tender documents. The Bank Guarantee bond shall be as per Annexure-VIA and shall be
valid for a period of 90days beyond the bid validity period.
(3) In case, submission of Bid Security in the form of Bank Guarantee,
following shall be ensured:

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal
(IREPS) while applying to the tender.

ii.  The original Bank Guarantee should be delivered in person to DispatCh

Section of DRM (W) BSL vefore closing date of submission

of bids. (i.e. excluding the last date of submission of bids)

iii.  Non submission of scanned copy of Bank Guarantee with the bid on e-tendering
portal (IREPS) and/or non submission of original Bank Guarantee within the
specified period shall lead to summary rejection of bid.

iv.  The Tender Security shall remain valid for a period of 90 days beyond the validity
period for the Tender.

v. The details of the BG, physically submitted should match with the details
available in the scanned copy and the data entered during bid submission time,
failing which the bid will be rejected

vi.  The Bank Guarantee shall be placed in an envelope, which shall be sealed. The
envelope shall clearly bear the identification “Bid for the ***** Project” and
shall clearly indicate the name and address of the Bidder. In addition, the Bid Due
Date should be indicated on the right hand top corner of the envelope.

vii.  The envelope shall be addressed to the officer and address as mentioned in the
tender document.

viii.  If the envelope is not sealed and marked as instructed above, the Authority
assumes no responsibility for the misplacement or premature opening of the
contents of the Bid submitted and consequent losses, if any, suffered by the
Bidder.

6. Care in Submission of Tenders:
(a) 1) Before submitting a tender, the tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the works, that all
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conditions liable to be encountered during the execution of the works are taken
into account and that the rates he enters in the tender forms are adequate and all
inclusive to accord with the provisions in Clause-37 of the Standard General
Conditions of Contract for the completion of works to the entire satisfaction of
the Engineer.

(a)(il)) Tenderers will examine the various provisions of The Central Goods and
Services Tax Act, 2017(CGST)/ Integrated Goods and Services Tax Act,
2017(IGST)/ Union Territory Goods and Services Tax Act, 2017(UTGST)/
respective state’s State Goods and Services Tax Act (SGST) also, as notified by
Central/State Govt.& as amended from time to time and applicable taxes before
bidding. Tenderers will ensure that full benefit of Input Tax Credit (ITC) likely
to be availed by them is duly considered while quoting rates.

(a)(iii) The successful tenderer who is liable to be registered under
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details
required under CGST/IGST/UTGST/SGST Act to railway immediately after the
award of contract, without which no payment shall be released to the
Contractor. The Contractor shall be responsible for deposition of applicable
GST to the concerned authority.

(a)(iv) In case the successful tenderer is not liable to be registered under
CGST/IGST/UTGST/ SGST Act, the railway shall deduct the applicable GST
from his/their bills under reverse charge mechanism (RCM) and deposit the
same to the concerned authority.

(b) When work is tendered for by a firm or company, the tender shall be signed by
the individual legally authorized to enter into commitments on their behalf.

(©) The Railway will not be bound by any power of attorney granted by the tenderer
or by changes in the composition of the firm made subsequent to the execution
of the contract. It may, however, recognize such power of attorney and changes
after obtaining proper legal advice, the cost of which will be chargeable to the
Contractor.

(a)(v) Contractor shall be liable to pay/refund the amount collected as GST to the Indian
Railways along with interest and penalties, if any imposed by the authorities, in case GST
input tax credit of Indian Railways is denied/rejected by the tax authorities due to reasons
mentioned below but not limited to:

Wrong/incorrect invoices issued by Contractor;

No-filing of GST returns;

Non-payment of GST collected from Indian Railways to the authorities;

Any other non-compliance done by Contractor;
General Indemnity:- Contractor hereby agrees to indemnify and hold harmless the
Indian Railways from and against any and all losses, including loss on account of Input
Tax Credit and all losses incurred by the Indian Railways relating to or arising out of or
in connection with any actual or threatened claim, legal action, proceedings, prosecution
or inquiry by or against the Indian Railways arising out, directly or indirectly, of failure
by the contractor to comply with the provisions of GST and related laws, or based upon
or arising from any failure by the Contractor.
Retention Money:- Any payment liable to be paid by Indian Railways to contractor
against the goods or services or both supplied by such contractor to Indian Railways shall
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be kept on hold in case supplier makes any non-compliance of any of the GST law
provisions including non-reporting of invoices in GST returns. Such payment shall be
released after proper verification of records and availability of ITC to Indian Railways as
per provisions of GST Law.

6.1 The tenderers shall submit a copy of certificate stating that all their statements/documents
submitted alongwith bid are true and factual. Standard format of certificate to be submitted by
the bidder is enclosed as Annexure-V. In addition to Annexure-V, incase of other than
Company/Proprietary firm, Annexure-V(A) shall also be submitted by the each member of
a Partnership Firm / Joint Venture(JV) / Hindu Undivided Family (HUF) / Limited
Liability Partnership (LLP) etc. as the case may be. Non submission of above certificate by
the bidder shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent
upon the tenderer to identify, state and submit the supporting documents duly self
attested/digitally signed by which they/he is qualifying the Qualifying Criteria mentioned in the
Tender Document.

CONSIDERATION OF TENDERS

7. Right of Railway to Deal with Tenders: The Railway reserves the right of not to invite
tenders for any of Railway work or works or to invite open or limited tenders and when tenders
are called to accept a tender in whole or in part or reject any tender or all tenders without
assigning reasons for any such action. In case if tender is accepted in part by Railway
administration, Letter of Acceptance shall be issued as counter offer to the Tenderer, which shall
be subject to acceptance by the Tenderer.
7A. Two Packets System of Tendering: With a view to assess the tenders technically without
being influenced by the financial bids, 'Two Packets System of tendering' shall be adopted
wherein tender documents provide for the same.
7B. Pre Bid Conference: Intenders having advertised value more than Rs 50 Crore or as
mentioned in the tender document, Railway shall conduct Pre Bid Conference(s) with the
prospective bidders.
7C. Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, as
amended from time to time, shall be followed for consideration of tenders.
7D. Permission to Bid for a bidder from a country which shares Land boundary with
India: Any bidder from the countries sharing a land border with India will be eligible to bid in
any procurement of works (including turnkey projects) only if the bidder is registered with the
Competent Authority. The Competent Authority for registration will be the Registration
Committee constituted by the Department for Promotion of Industry and Internal Trade (DPIIT),
Government of India. For interpretation of this para, Department of Expenditure, Ministry of
Finance, Government of India letter F.No0.6/18/2019-PPD dated 23/07/2020 shall be referred.
7E. Clarification of Bids: To assist in the examination, evaluation & comparison and pre-
qualification of the Tender, the Railway may, at its discretion, ask any Bidder for a clarification
of its Bid. Any clarification submitted by a Bidder that is not in response to a request by the
Railway shall not be entertained or considered. The Railway request for clarification and the
response of the bidder in this regard shall be in writing.

However, if a Bidder does not provide clarification of its bid by the date and time

communicated in the Railway request for clarification, the bid shall be evaluated as per the
documents submitted along with the bid.
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8. Execution of Contract Document: The Tenderer whose tender is accepted shall be
required to appear in person at the office of General Manager/General Manager (Construction),
Chief Administrative Officer (Construction), Divisional Railway Manager or concerned
Engineer, as the case may be, or if tenderer is a firm or corporation, a duly authorized
representative shall appear (there would be no need for appear in person if agreement is signed
digitally) and execute the contract agreement within seven days of notice from Railways that the
Contract Agreement is ready. Failure to do so shall constitute a breach of the agreement affected
by the acceptance of the tender. The Contract Agreement shall be entered into by Railway only
after submission of valid Performance Guarantee by the Contractor. In such cases the Railway
may determine that such tenderer has abandoned the contract and there upon his tender and
acceptance thereof shall be treated as cancelled and the Railway shall be entitled to forfeit the
full amount of the Bid Security and other dues payable to the Contractor under this contract. The
failed Contractor shall be debarred from participating in the re-tender for that work.

9. Form of Contract Document: Every contract shall be complete in respect of the
document it shall so constitute. Not less than 2 copies of the contract document shall be signed
by the competent authority and the Contractor and one copy given to the Contractor (there would
be no need of signing two copies if agreement is signed digitally).

(a) For Zone Contracts, awarded on the basis of the percentage above or below the
applicable chapter(s) of Standard Schedule of Rates (SSOR) for the whole or part of financial
year, the contract agreement required to be executed by the tenderer whose tender is accepted
shall be as per specimen form, Annexure-II. During the currency of the Zone Contract, work
orders as per specimen form Annexures-III, for works not exceeding I 5,00,000 each, shall be
issued by the Divisional Railway Manager / Executive Engineer under the agreement for Zone
Contract.

(b) For contracts for specific works, the contract document required to be executed by the
tenderer whose tender is accepted shall be an agreement as per specimen form Annexure- IV.
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ANNEXURE -1
CENTRAL RAILWAY
TENDER FORM (First Sheet)

E-Tender No.- DRM W bs]l 19 2026 t10
Name of Work:-

Annual sectional contract (Zone) for supply of building
materials for the year 2026-27 & 2027-28 (i) Part A: Z-1- Supply
of building materials for Station Galan(Ex.) to Bhusawal
(Ex.) with Pachora-Jamner section. under the jurisdiction of
ADEN(L)BSL (i1) Part B: Z-2- Supply of building materials
for Station Duskheda (Ex.) to Khandwa (Incl.) Section under
the jurisdiction of ADEN KNW under for the year (2026-27 &
2027-28) of Sr.DEN(N)BSL’s section.

To
The President of India
Acting through the DRM(W) BSL, Central Railway

I/'We have read the various conditions to tender attached hereto and
agree to abide by the said conditions. I/We also agree to keep this offer open for acceptance for a period
of 60 days from the date fixed for closing of the tender and in default thereof, I/We will be liable for
forfeiture of my/our “Bid Security”. I/We offer to do the work for DRM(W) BSL, Central Railway, at the
rates quoted in the attached bill(s) of quantities and hereby bind myself/ourselves to complete the work in

all respects within (24) Twenty Four Months(i.e.Two Years upto 30-06-2028) from the date of
issue of letter of acceptance of the tender.

2. I/'We also hereby agree to abide by the Indian Railways Standard General Conditions of
Contract, with all correction slips up-to-date and to carry out the work according to the Special
Conditions of Contract and Specifications of materials and works as laid down by Railway in the annexed
Special Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction slips up-to-date
for the present contract.

3. A Bid Security of 2 104000.00 has already been deposited online/ submitted as
Bank Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to
any other right or remedies in case my/our Tender is accepted and if:

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender
document;

(b) I/We do not execute the contract documents within seven days after receipt of notice issued
by the Railway that such documents are ready; and

(¢) I/We do not commence the work within fifteen days after receipt of orders to that effect.
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4. (a) I/We am/are a Startup firm registered by ........................ Department of Industrial
Policy and Promotion (DIPP) and my registration number is ................ valid upto
...................... (Copy enclosed) and hence exempted from submission of Bid Security.

5. We are a Labour Cooperative Society and our Registration No. is .................... with
....................... and hence required to deposit only 50% of Bid Security.

6. Until a formal agreement is prepared and executed, acceptance of this tender shall
constitute a binding contract between us subject to modifications, as may be mutually agreed to
between us and indicated in the letter of acceptance of my/our offer for this work.

Signature of Witnesses:

(1) Signature of Tenderer(s)

(2) Date

Address of the Tenderer(s)
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ANNEXURE - I (Contd. ...)

TENDER FORM (Second Sheet)

1. Instructions to Tenderers and Conditions of Tender: The following documents form
part of Tender / Contract:

(a) Tender Forms — First Sheet and Second Sheet
(b) Special Conditions/Specifications (enclosed)
(c) Bill(s) of quantities (enclosed)

28 Standard General Conditions of Contract and Standard Specifications (Works and
Materials) of Indian Railways as amended/corrected upto latest correction slips, copies of
which can be seen in the office of DRM (W) Bhusawal or obtained from the office of the
Chief Engineer, Central Railway on payment of prescribed charges.

29 Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction slips,
copies of which can be seen in the office of DRM (W) Bhusawal or obtained from the
office of the Chief Engineer, Central Railway on payment of prescribed charges.

(f) All general and detailed drawings pertaining to this work which will be issued by the
Engineer or his representatives (from time to time) with all changes and modifications.

2. Drawings for the Work: The Drawing for the work can be seen in the office of the DRM (W)
Bhusawal and / or Chief Engineer, Central Railway at any time during the office hours. The drawings are
only for the guidance of Tenderer(s). Detailed working drawings (if required) based generally on the
drawing mentioned above, will be given by the Engineer or his representative from time to time.

3. The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard
Schedule of Rates (SSOR) of Central Railway as applicable to Bhusawal Division except where
he/they are required to quote item rates and must tender for all the items shown in the Bill(s) of
Quantities attached. The quantities shown in the attached Bill(s) of Quantities are given as a
guide and are approximate only and are subject to variation according to the needs of the
Railway. The Railway does not guarantee work under each item of the Bill(s) of Quantities. The
tenderer(s) shall quote rates / rebates only at specified place in Tender Form supplied by
Railway. Any revision of rates / rebates submitted (quoted) through a separate letter whether
enclosed with the bid (Tender Form) or submitted separately or mentioned elsewhere in the
document other than specified place shall be summarily ignored and will not be considered.

4. Tenders containing erasures and / or alterations of tender documents are liable to be
rejected. Any correction made by tender(s) in his/their entries must be attested by him / them.

5. The works are required to be completed within a period of (24) Twenty Four
Months(i.e.Two Years upto 30-06-2028) from the date of issue of letter of acceptance of the
tender.

6. Bid Security:

(a) Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this document, the tender
must be accompanied by a Bid Security as mentioned in tender documents, failing which the tender shall
be summarily rejected.
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(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of
two packet system of tendering 90days) from the date of closing of the Tender. It is understood
that the tender documents have been issued to the Tenderer(s) and the Tenderer(s), is / are
permitted to tender in consideration of the stipulation on his / their part that after submitting his /
their tender subject to the period being extended further, if required by mutual agreement from
time to time, he will not resile from his offer or modify the terms and conditions thereof in a
manner not acceptable to Central Railway. Should the tenderer fail to observe or comply with the
foregoing stipulation, the amount deposited or Bank guarantee bond submitted as Bid Security
for the due performance of the above stipulation, shall be forfeited to the Railway.

(c)  If his tender is accepted,

(1) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment
gateway will be retained as part security for the due and faithful fulfillment of the
contract in terms of Clause 16 of the Standard General Conditions of Contract;

(i1) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond,
will be encashed as part security for the due and faithful fulfillment of the contract in
terms of Clause 16 of the Standard General Conditions of Contract.

The Bid Security of other Tenderers shall, save as herein before provided, be returned
to them, but the Railway shall not be responsible for any loss or depreciation to the
Bid Security that may happen thereto while in their possession, nor be liable to pay
interest thereon.
(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either
the Full Security Depositor the Part Security Deposit equal to or more than Bid Security, the
Railway shall return the Bid Security so retained as per sub para(c) above, to the Contractor.

7. Rights of the Railway to deal with Tender: The authority for the acceptance of the
tender will rest with the Railway. It shall not be obligatory on the said authority to accept the
lowest tender or any other tender, and tenderer(s) shall neither demand any explanation for the
cause of rejection of his/ their tender nor the Railway to assign reasons for declining to consider
or reject any particular tender or tenders.

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or
creates / create circumstances for the acceptance of his / their tender, the Railway reserves the
right to reject such tender at any stage.

9. If any partner(s) of a partnership firm expires after the submission of its tender or after the
acceptance of its tender, the Railway shall deem such tender as cancelled/contract as terminated under
clause 61 of the Standard General Conditions of Contract, unless the firm retains its character as per
partnership agreement. If a sole proprietor expires after the submission of tender or after the acceptance of
tender, the Railway shall deem such tender as cancelled / contract as terminated under clause 61 of the
Standard General Conditions of Contract.

10. Eligibility Criteria:
10.1 Technical Eligibility Criteria:

(a) The tenderer must have successfully completed or substantially completed any one of the
following categories of work(s) during last 07 (seven) years, ending last day of month previous
to the one in which tender is invited:

(1) Three similar works each costing not less than the amount equal to 30% of advertised

value of the tender, or
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(i1) Two similar works each costing not less than the amount equal to 40% of advertised
value of the tender, or

(ii1) One similar work costing not less than the amount equal to 60% of advertised value
of the tender.

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct
component, such as Civil Engineering works, S&T works, Electrical works, OHE works etc. and
in the case of major bridges — substructure, superstructure etc.), tenderer must have successfully
completed or substantially completed any one of the following categories of work(s) during last
07 (seven) years, ending last day of month previous to the one in which tender is invited:

(1) Three similar works each costing not less than the amount equal to 30% of

advertised value of each component of tender, or

(i) Two similar works each costing not less than the amount equal to 40% of
advertised value of each component of tender, or

(ii1)One similar work each costing not less than the amount equal to 60% of
advertised value of each component of tender.

Note for b(1): Separate completed works of minimum required values shall also be
considered for fulfillment of technical eligibility criteria for different components.
(b)(2)In such cases, what constitutes a component in a composite work shall be clearly pre-
defined with estimated tender cost of it, as part of the tender documents without any ambiguity.
(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in

tender documents for evaluation of technical eligibility, shall be considered. The scope of work
covered in other remaining components shall be either executed by tenderer himself if he has
work experience as mentioned in clause 7 of the Standard General Conditions of Contractor
through subcontractor fulfilling the requirements as per clause 7 of the Standard General
Conditions of Contract or jointly i.e., partly himself and remaining through subcontractor, with
prior approval of Chief Engineer in writing.

However, if required in tender documents by way of Special Conditions, a formal
agreement duly notarised, legally enforceable in the court of law, shall be executed by the main
contractor with the subcontractor for the component(s) of work proposed to be executed by the
subcontractor(s), and shall be submitted along with the offer for considering subletting of that
scope of work towards fulfilment of technical eligibility. Such subcontractor must fulfill
technical eligibility criteria as follows:

The subcontractor shall have successfully completed at least one work similar to work
proposed for subcontract, costing not less than 35% value of work to be subletted, in last 5 years,
ending last day of month previous to the one in which tender is invited through a works contract.

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of
subcontractor shall be asked for by the Railway.

In case after award of contract or during execution of work it becomes necessary for
contractor to change subcontractor, the same shall be done with subcontractor(s) fulfilling the
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requirements as per clause 7 of the Standard General Conditions of Contract, with prior approval
of Chief Engineer in writing.

Note for Item 10.1:
Work experience certificate from private individual shall not be considered.
However, in addition to work experience certificates issued by any Govt.
Organisation, work experience certificate issued by Public listed company having
average annual turnover of Rs 500 crore and above in last 3 financial years excluding
the current financial year, listed on National Stock Exchange or Bombay Stock
Exchange, incorporated/registered at least 5 years prior to the date of closing of
tender, shall also be considered provided the work experience certificate has been
issued by a person authorized by the Public listed company to issue such certificates.

In case tenderer submits work experience certificate issued by public listed company,
the tenderer shall also submit along with work experience certificate, the relevant
copy of work order, bill of quantities, bill wise details of payment received duly
certified by Chartered Accountant, TDS certificates for all payments received and
copy of final/last bill paid by company in support of above work experience
certificate.

10.2. Financial Eligibility Criteria: The tenderer must have minimum average annual
contractual turnover of V/N or ‘V’ whichever is less; where

V= Advertised value of the tender in crores of Rupees

N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of “total contractual
payments” in the previous three financial years, as per the audited balance sheet. However, in
case balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet
of the fourth previous year shall be considered for calculating average annual contractual
turnover.

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of
Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered
Accountant duly supported by Audited Balance Sheet.

10.3 Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as
Annexure-VI.

10.4 No Technical and Financial credentials are required for tenders having advertised value up to
Rs 50 lakh.

10.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian
Rupee as under:

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published
by the Reserve Bank of India or entity authorized by RBI to do so for the relevant date or immediately
previous date for which rates have been published. Where, relevant date shall be as on the last day of
month previous to the one in which tender is invited. In case of any other currency, the same shall first be
converted to US Dollars as on the last day of month previous to the one in which tender is invited, and the
amount so derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion rate
of such currencies shall be the daily representative exchange rates published by the International
Monetary Fund for the relevant date or immediately previous date for which rates have been published.
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[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 - Eligibility
Criteria:

1. Substantially Completed Work means an ongoing work in which payment equal to or
more than 90% of the present contract value (excluding the payment made for adjustment of Price
variation (PVC), if any) has been made to the contractor in that ongoing contract and no proceedings
of termination of contract on Contractor’s default has been initiated. The credential certificate in this
regard should have been issued not prior to 60 days of date of invitation of present tender.

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in
which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to
the one in which tender is invited, the completed work shall be considered for fulfillment of
credentials.

3. If a work is physically completed and completion certificate to this extent is issued by the concerned
organization but final bill is pending, such work shall be considered for fulfillment of credentials

4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid)
shall be considered as the completion cost of work. In case final bill is pending, only the total gross
amount already paid including the PVC amount (if paid) shall be considered as the completion cost
of work.

In case of substantially completed work, the total gross amount already paid including the PVC
amount (if paid), as mentioned in the certificate, shall be considered as the cost of substantially
completed work.

5. If a bidder has successfully completed a work as subcontractor and the work experience
certificate has been issued for such work to the subcontractor by a Govt. Organization or
public listed company as defined in Note for Item 10.1 Para 10 of the Tender Form (Second
Sheet), the same shall be considered for the purpose of fulfillment of credentials.

6. In case a work is considered similar in nature for fulfillment of technical credentials, the
overall cost including the PVC amount (if paid) of that completed work or substantially
completed work, shall be considered and no separate evaluation for each component of that
work shall be made to decide eligibility.

7. In case of newly formed partnership firm, the credentials of individual partners from previous
propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall
be considered only to the extent of their share in previous entity on the date of dissolution / split and
their share in newly formed partnership firm. For example, a partner A had 30% share in previous
entity and his share in present partnership firm is 20%. In the present tender under consideration, the
credentials of partner A will be considered to the extent of 0.3*0.2%value of the work done in the
previous entity. For this purpose, the tenderer shall submit along with his bid all the relevant
documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of
surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, the
credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall
take away his credentials to the extent of his share on the date of quitting the partnership firm(e.g. in
a partnership firm of partners A, B & C having share 30%, 30% & 40% respectively and credentials
of Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firm shall remain
as Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all the relevant
documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of
surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.
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9. In case of existing partnership firm if any new partner(s) joins the firm without any modification in
the name and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the
extent of credentials of newly added partner(s) on the same principles as mentioned in item 6 above.
For this purpose, the tenderer shall submit along with his bid all the relevant documents which
include copy of previous partnership deeds, dissolution/splitting deeds and proof of surrender of PAN
No.(s) in case of dissolution of partnership firm etc.

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm without
leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use
credentials of partnership firm of A&B partners in any other partnership firm or propriety firm
without leaving partnership firm of A&B partners.

11. In case a partner in a partnership firm is replaced due to succession as per succession law, the
proportion of credentials of the previous partner will be passed on to the successor.

12. If the percentage share among partners of a partnership firm is changed, but the partners remain the
same, the credentials of the firm before such modification in the share will continue to be considered
for the firm as it is without any change in their value. Further, in case a partner of partnership firm
retires without taking away any credentials from the firm, the credentials of partnership firm shall
remain the same as it is without any change in their value.

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner
in some other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership
firm “AX” earned after the date of becoming a partner of the firm AB shall not be added in
partnership firm AB.

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a
partnership firm.

15. In case company A is merged with company B, then company B would get the credentials of company
A also.]

11. Tenderer Credentials:

Documents testifying tenderer previous experience and financial status should be produced along

with the tender.

Tenderer(s) who is / are not borne on the approved list of the Contractors of Railway

shall submit along with his / their tender:

(1) Certificates and testimonials regarding contracting experience for the type of job for

which tender is invited with list of works carried out in the past.

(i)  Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual

payments received in the past.

(iii))  The list of personnel / organization on hand and proposed to be engaged for the tendered

work. Similarly list of Plant & Machinery available on hand and proposed to be inducted
and hired for the tendered work.

(iv) A copy of certificate stating that they are not liable to be disqualified and all their

statements/documents submitted along with bid are true and factual. Standard format of
the certificate to be submitted by the bidder is enclosed as Annexure-V. In addition to
Annexure — V, In case of other than Proprietary Firm, Annexure — V (A) Shall also be
submitted by the each member of a Partnership Firm / Joint Venture / Hindu Undivided
Family (HUF) / Limited Liability Partnership (LLP) etc. as the case may be. Non
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submission of a copy of certificate by the bidder shall result in summarily rejection of
his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and
submit the supporting documents duly self attested / digitally signed by which they/he
are/is qualifying the Qualifying Criteria mentioned in the Tender Document.

(v) The Railway reserves the right to verify all statements, information and documents
submitted by the bidder in his tender offer, and the bidder shall, when so required by the
Railway, make available all such information, evidence and documents as may be
necessary for such verification. Any such verification or lack of such verification, by the
Railway shall not relieve the bidder of its obligations or liabilities hereunder nor will it
affect any rights of the Railway there under.

(vi)  (a) In case of any information submitted by tenderer is found to be false, forged or
incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of
the tender Bid Security besides banning of business for a period of upto two years.

(b) In case of any information submitted by tenderer is found to be false, forged or
incorrect after the award of contract, the contract shall be terminated. Bid Security,
Performance Guarantee and Security Deposit available with the railway shall be forfeited.
In addition, other dues of the contractor, if any, under this contract shall be forfeited and
agency shall be banned for doing business for a period of upto two years.

12.  Non-compliance with any of the conditions set forth therein above is liable to result in the
tender being rejected.

13.  Execution of Contract Documents: The successful Tenderer(s) shall be required to
execute an agreement with the President of India acting through the DRM(W)Bhusawal, Central
Railway for carrying out the work according to the Standard General Conditions of Contract,
Special Conditions / Specifications annexed to the tender and Standard Specifications (Works
and Materials) of Railway as amended/corrected upto latest correction slips, mentioned in tender
form (First Sheet).

14.  Documents to be Submitted Along with Tender
(1) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary
Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society /
Registered Trust / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc.
The tenderer(s) shall enclose the attested copies of the constitution of their concern, and copy of
PAN Card along with their tender. Tender Documents in such cases are to be signed by such
persons as may be legally competent to sign them on behalf of the firm, company, association,
trust or society, as the case may be.
(i)  Following documents shall be submitted by the tenderer:
(a) Sole Proprietorship Firm:

(1)  All documents in terms of Para 10 of the Tender Form (Second Sheet) above.

(b) HUF:

(1) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the
tender on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family
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(HUF) and he has the authority, power and consent given by other members to act on
behalf of HUF.
All other documents in terms of Para 10 of the Tender Form (Second Sheet) above.

Partnership Firm:

(1)

All documents as mentioned in paral8 of the Tender Form (Second Sheet).

Joint Venture (JV): All documents as mentioned in para 17 of the Tender Form (Second
Sheet).

Company registered under Companies Act2013:

(1)
(i1)
(iii)

(iv)

The copies of MOA (Memorandum of Association) / AOA (Articles of
Association) of the company

A copy of Certificate of Incorporation

A copy of Authorization/Power of Attorney issued by the Company (backed by the
resolution of Board of Directors) in favour of the individual to sign the tender on
behalf of the company and create liability against the company.

All other documents in terms Para 10 of the Tender Form (Second Sheet) above.

LLP (Limited Liability Partnership):

(1)
(i1)
(iii)

(iv)

(v)

A copy of LLP Agreement

A copy of Certificate of Incorporation

A copy of Power of Attorney/Authorization issued by the LLP in favour of the
individual to sign the tender on behalf of the LLP and create liability against the
LLP.

An undertaking by all partners of the LLP that they are not blacklisted or debarred by
Railways or any other Ministry / Department of the Govt. of India from participation
in tenders / contracts as on the date of submission of bids, either in their individual
capacity or in any firm/LLP or JV in which they were / are partners/members.
Concealment / wrong information in regard to above shall make the contract liable
for determination under Clause 62 of the Standard General Conditions of Contract.
All other documents in terms of Para 10 of the Tender Form (Second Sheet).

Registered Society & Registered Trust:

(1)
(i1)
(iii)

(iv)
v)

A copy of Certificate of Registration

A copy of Memorandum of Association of Society/Trust Deed

A copy of Power of Attorney in favour of the individual to sign the tender documents
and create liability against the Society/Trust.

A copy of Rules & Regulations of the Society

All other documents in terms of Para 10 of the Tender Form (Second Sheet) above.

If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of
a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the
tender shall be treated as having been submitted by the individual who has signed the tender.
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(iv)  After opening of the tender, any document pertaining to the constitution of Sole
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / Registered
Society / HUF/LLP etc. shall be neither asked nor considered, if submitted. Further, no suo moto
cognizance of any document available in public domain (i.e., on internet etc.) or in Railway’s
record/office files etc. will be taken for consideration of the tender, if no such mention is
available in tender offer submitted.

(V) A tender from JV shall be considered only where permissible as per the tender
conditions.

(vi)  The Railway will not be bound by any change of power of attorney or in the composition
of the firm made subsequent to the submission of tender. Railway may, however, recognize such
power of attorney and changes after obtaining proper legal advice, the cost of which will be
chargeable to the Contractor.

15.  The tenderer whether sole proprietor / a company or a partnership firm / registered
society / registered trust / HUF / LLP etc if they want to act through agent or individual
partner(s), should submit along with the tender, a copy of power of attorney duly stamped and
authenticated by a Notary Public or by Magistrate in favour of the specific person whether
he/they be partner(s) of the firm or any other person, specifically authorizing him/them to sign
the tender, submit the tender and further to deal with the Tender/ Contract up to the stage of
signing the agreement except in case where such specific person is authorized for above
purposes through a provision made in the partnership deed / Memorandum of Understanding /
Article of Association /Board resolution, failing which tender shall be summarily rejected.

A separate power of attorney duly stamped and authenticated by a Notary Public or by
Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other
person, shall be submitted after award of work, specifically authorizing him/them to deal with all
other contractual activities subsequent to signing of agreement, if required.

Note: A Power of Attorney executed and issued overseas, the document will also have to be
legalized by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is
being issued. However, the Power of Attorney provided by Bidders from countries that have
signed the Hague Legislation Convention 1961 are not required to be legalized by the Indian
Embassy if it carries a conforming Appostille certificate.

16. Employment/Partnership etc. of Retired Railway Employees:

(a) Should a tenderer

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his
retirement, whether in the executive or administrative capacity or whether holding a pensionable
post or not, in the Engineering or any other department of any of the railways owned and
administered by the President of India for the time being, OR

i1) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one
of its partners/members a retired Engineer of the gazetted rank or any other gazetted officer
working before his retirement, OR

1ii) being an incorporated company have any such retired Engineer of the gazetted rank or any
other gazetted officer working before his retirement as one of its directors

AND
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in case where such Engineer or officer had not retired from government service at least 1 year
prior to the date of submission of the tender

THEN

the tenderer will give full information as to the date of retirement of such Engineer or gazetted
officer from the said service and as to whether permission for taking such contract, or if the
Contractor be a partnership firm or an incorporated company, to become a partner or director as
the case may be, has been obtained by the tenderer or the Engineer or officer, as the case may be
from the President of India or any officer, duly authorized by him in this behalf, shall be clearly
stated in writing at the time of submitting the tender.

b) In case, upon successful award of contract, should a tenderer depute for execution of the works
under or to deal matters related with this contract, any retired Engineer of gazette rank or retired
gazetted officer working before his retirement in the Engineering or any other department of any of
the railways owned and administered by the President of India for the time being, and now in his
employment, then the tenderer will ensure that retired Engineer or retired gazetted officer had
retired from government service at least 1 year prior to the date of his employment with tenderer
and in case he had retired from service within a year then he possesses the requisite permission
from the President of India or any officer, duly authorized by him in this behalf, to get associated
with the tenderer.

¢) Should a tenderer or Contractor being an individual, have member(s) of his family or in the
case of partnership firm/ company / joint venture (JV) / registered society / registered trust
etc. one or more of his partner(s)/shareholder(s) or member(s) of the family of
partner(s)/shareholder(s) having share of more than 1%in the tendering entity employed in
gazetted capacity in the Engineering or any other department of the railway, then the
tenderer at the time of submission of tender, will inform the authority inviting tenders the
details of such persons.

Note: -If information as required as per 16.a), b), c) above has not been furnished, contract is liable to be
dealt in accordance with provision of clause 62 of the Standard General Condition of contract.

17. JOINT VENTURE (JV) IN WORKS TENDERS — NOT APPLICABLE FOR THIS
TENDER.

18. Participation of Partnership Firms in works tenders:

18.1 The Partnership Firms participating in the tender should be legally valid under the
provisions of the Indian Partnership Act.

18.2  The partnership firm should have been in existence or should have been formed prior to
submission of tender. Partnership firm should have either been registered with the Registrar or
the partnership deed should have been notarized as per the Indian Partnership Act, prior to
submission of tender.

18.3  Separate identity / name should be given to the partnership firm. The partnership firm
should have PAN / TAN number in its own name and PAN / TAN number in the name of any of
the constituent partners shall not be considered. The valid constituents of the firm shall be called
partners.

18.4 Once the tender has been submitted, the constitution of the firm shall not normally be
allowed to be modified / altered / terminated during the validity of the tender as well as the

Contractor for DRM (W) BSL



30/103

currency of the contract except when modification becomes inevitable due to succession laws
etc., in which case prior permission should be taken from Railway and in any case the minimum
eligibility criteria should not get vitiated. The re-constitution of firm in such cases should be
followed by a notary certified Supplementary Deed. The approval for change of constitution of
the firm, in any case, shall be at the sole discretion of the Railways and the tenderer shall have no
claims what-so-ever. Any change in the constitution of Partnership firm after submission of
tender shall be with the consent of all partners and with the signatures of all partners as that in
the Partnership Deed. Failure to observe this requirement shall render the offer invalid and full
Bid Security shall be forfeited.

If any Partner/s withdraws from the firm after submission of the tender and before the
award of the contract, the offer shall be rejected and Bid Security of the tenderer will be
forfeited. If any new partner joins the firm after submission of tender but prior to award of
contract, his / her credentials shall not qualify for consideration towards eligibility criteria either
individually or in proportion to his share in the previous firm. In case the tenderer fails to inform
Railway beforehand about any such changes / modification in the constitution which is inevitable
due to succession laws etc. and the contract is awarded to such firm, then it will be considered a
breach of the contract conditions liable for determination of the contract under Clause 62 of the
Standard General Conditions of Contract.

18.5 A partner of the firm shall not be permitted to participate either in his individual capacity
or as a partner of any other firm in the same tender.

18.6 The tender form shall be submitted only in the name of partnership firm. The Bid
Security shall be submitted by partnership firm. The Bid Security submitted in the name of any
individual partner or in the name of authorized partner (s) shall not be considered.

18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like
Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted
only in the name of the partnership firm and no splitting of guarantees among the partners shall
be acceptable.

18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall
be executed in the name of the firm only and not in the name of any individual partner.

18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following
undertakings shall be furnished by all the partners through a notarized affidavit, before signing of
contract agreement.

(a) Joint and several liabilities:

The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly
and severally liable to the Railway for execution of the contract in accordance with General and
Special Conditions of the Contract. The partners shall also be liable jointly and severally for the
loss, damages caused to the Railway during the course of execution of the contract or due to non-
execution of the contract or part thereof.

(b) Duration of the partnership deed and partnership firm agreement:

The partnership deed/partnership firm agreement shall normally not be modified/altered/
terminated during the currency of contract and the maintenance period after the work is
completed as contemplated in the conditions of the contract. Any change carried out by partners
in the constitution of the firm without permission of Railway, shall constitute a breach of the
contract, liable for determination of the contract under Clause 62 of the Standard General
Conditions of Contract.

(¢) Governing laws: The partnership firm agreement shall in all respect be governed by and
interpreted in accordance with the Indian laws.
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(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in
the contract without the written consent of the other partner/s and that of the Railway.

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership
firm. The following documents shall be submitted by the partnership firm, with the tender:

(1) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered
with the Registrar.

(i1) A notarized or registered copy of Power of Attorney in favour of the individual to tender
for the work, sign the agreement etc. and create liability against the firm.

(i11)) An undertaking by all partners of the partnership firm that they are not blacklisted or
debarred by Railways or any other Ministry / Department of the Govt. of India from
participation in tenders / contracts as on the date of submission of bids, either in their
individual capacity or in any firm/LLP in which they were / are partners/members. Any
Concealment / wrong information in regard to above shall make the bid ineligible or the
contract shall be determined under Clause 62 of the Standard General Conditions of
Contract.

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above.

18.11 Evaluation of eligibility of a partnership firm:

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment
of the eligibility criteria laid down in Para 10 of the Tender Form (Second Sheet) above.

19.0 Advances to Contractor —

If specifically provided in Tender Documents of tender having advertised value more than Rs 50
Crores, Railway shall make payment, as an Interest bearing advances, as per Contractor’s
request. These advances shall carry a simple interest as indicated in the Tender
documents. The payment and recovery of such advances shall be made as per manners
prescribed in Clause 46.4 of the Standard General Conditions of Contract.

(Signature)

(Designation)

Signature of Tenderer(s) Railway Date
Date
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ANNEXURE - I (Contd. ...)
TENDER FORM (Third Sheet)

Name ofWork:
BILL OF QUANTITIES

1. Standard Schedule of Rates (SSOR) Items:

SL Item Description | Approximate | Unit | Rates in Figures Amount
No. of | of Item of | Quantity and Words to be ®)
SSOR | Work filled by tenderer

)
1 2 3 4 5 6 7

2. Non Standard Schedule of Rates (SSOR) Items:

SL Item Description | Approximate | Unit Rates in Figures Amount
No. of Item of | Quantity and Words to be ®)
Work filled by tenderer
)
1 2 3 4 5 6 7

The quantities shown in above Bill of Quantities are approximate and are as a guide to
give the tenderer(s) an idea of quantum of work involved. The Railway reserves the right to
increase/ decrease and/or delete or include any of the quantities given above and no extra rate
will be allowed on this account.

I/We undertake to do the work at % above/below the Standard Schedule of
Rates (SSOR) of the Railway as applicable to Division or at the rates quoted
above for each item.

Dated

Signature of the Tenderer(s)

Note: Columns 1 to 5 shall be filled by the office of the Authority inviting tender. Columns 6 &
7 shall be filled by the Tenderer(s) only when percentage tenders are not invited.
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ANNEXURE - 11
AGREEMENT FOR ZONE CONTRACT

CONTRACT AGREEMENT No. DATED .
ARTICLES OF AGREEMENT made this day of between
the President of India acting through the , Railway
hereinafter called the "Railway" of the one part and hereinafter

called the "Contractor" of the other part.

WHEREAS the Contractor has agreed with the Railway during the period of
months from to for the performance of:

(a) New Works, additions and alterations to existing structures, special repair works and
supply of building materials subject to the contract value for such works not exceeding
]

(b) All ordinary repair and maintenance works at any site between kilometer and
kilometre as will be set forth in the work orders (which work orders shall be deemed
and taken to be part of this contract) that will be issued during the said period at %
above/below the Standard Schedule of Rates (SSOR) of the Railway, corrected
up to the latest correction slips and Standard Specifications of the Railway
corrected upto latest correction slips and the Special Conditions and Special Specifications, if
any in conformity with the drawings (if any) that will be issued with the work order, aforesaid
AND WHEREAS the performance of the said work is an act in which the public are interested.

NOW THIS INDENTURE PRESENTS WITNESSETH That in consideration of the
payment to be made by the Railway, the Contractor will duly perform the works set forth in the
said Work Order and shall execute the same with great promptness, care and accuracy, in a
workman like manner to the satisfaction of the Railway and will complete the same on or before
the respective dates specified therein in accordance with the said specifications and said
drawings (if any) and said conditions of contract and will observe, fulfill and keep all the
conditions therein mentioned, (which shall be deemed and taken to be part of this contract as if
the same had been duly set forth herein), AND the Railway both here-by agree that if the
Contractor shall duly perform the said work in the manner aforesaid and observe and keep the
said terms and conditions, the Railway will pay or cause to be paid to the Contractor for the said
works on the completion thereof the amount due in respect thereof at the rates specified above.

Contractor Designation
Address Railway
(For President of India)

Witnesses (to signature of Contractor):
Signature of witnesses with address

Date

Signature of witnesses with address

Date
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ANNEXURE - I1I
WORK ORDER UNDER ZONE CONTRACT

WORK ORDER NO. , DATED UNDER CONTRACT AGREEMENT
NO. DATED
Name of Work (SITE)
Schedule of Drawings
Authority
Allocation
The Contractor(s) is / are hereby ordered to
carry out the following works at % above/below the Standard Schedule of Rates
(SSOR) of , updated with correction slips issued up to date of inviting tender

or as otherwise specified in the tender documents under Zone Contract Agreement here-in-before
referred to:

SL | Item Description of Approximate | Unit | Rates in Figures Amount (%)
No. Item of Work Quantity and Words ()
1 2 3 4 5 6 7

Total Approximate Value of Work =%

The works herein mentioned are required to be completed on or before (Date). The
quantities provided herein are approximate and subject to variation under Clause 42 of the
Standard General Conditions of Contract updated with correction slips issued up to date of
inviting tender or as otherwise specified in the tender documents.

Divisional Railway Manager/Divisional Engineer
Division
Railway
Date for President of India

I agree to complete the works herein set forth on or before the date specified under the
Zone Contract Agreement herein before referred to in conformity with the drawings hereto
annexed and in accordance with the General and Special (if any) Conditions of Contract updated
with correction slips issued up to date of inviting tender or as otherwise specified in the tender
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documents and the Standard Specifications of Railway updated with correction slips
issued up to date of inviting tender or as otherwise specified in the tender documents .

I also agree to maintain such works for the period specified below from the date of
completion:

(a) Repair and maintenance work including white/color washing: three calendar
months from date of completion.

(b) All new works except earth work: Six calendar months from date of completion.
Contractor (Signature) Railway: Designation
Address

For President of India)
Date Date

Signature of Witnesses (to Signature of Contractor) with address
1.
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ANNEXURE - IV

RAILWAY
CONTRACT AGREEMENT OF WORKS
CONTRACT AGREEMENT NO. DATED
ARTICLES OF AGREEMENT made this day of 20
between President of India acting through the Railway Administration hereafter called the
"Railway" of the one part and herein after called the

"Contractor" of other part.

WHEREAS the Contractor has agreed with the Railway for performance of the works
set forth in the Bill(s) of Quantities hereto annexed upon the Standard
General Conditions of Contract, updated with correction slips issued up to date of inviting tender
or as otherwise specified in the tender documents and the Specifications of
updated with correction slips issued up to date of inviting tender or as otherwise specified in the
tender documents and the applicable Standard Schedule of Rates (SSOR) of

updated with correction slips issued up to date of inviting tender or as otherwise specified in the
tender documents and the Special Conditions and Special Specifications, if any and in
conformity with the drawings here-into annexed AND WHEREAS the performance of the said
works is an act in which the public are interested.

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be
made by the Railways, the Contractors will duly perform the said works in the said Bill(s) of
Quantities set forth and shall execute the same with great promptness, care and accuracy in a
workman like manner to the satisfaction of the Railway and will complete the same in
accordance with the said specifications and said drawings and said conditions of contract on or
before the day of 20 and will maintain the said works for a period of

Calendar months from the certified date of their completion and will observe, fulfill
and keep all the conditions therein mentioned (which shall be deemed and taken to be part of this
contract, as if the same have been fully set forth herein), AND the Railway, both hereby agree
that if the Contractor shall duly perform the said works in the manner aforesaid and observe and
keep the said terms and conditions, the Railway will pay or cause to be paid to the Contractor for
the said works on the final completion thereof the amount due in respect thereof at the rates
specified in the Bill(s) of Quantities hereto annexed.

Contractor (Signature) Railway: Designation
Address (For President of India)
Date Date

Signature of Witnesses (to Signature of Contractor) with address:

Witnesses:
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ANNEXURE-V
Reference -Para 6.1 of ITT

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER
ALONGWITH THE TENDER DOCUMENTS

(Name  and  designation)**appointed  as  the

attorney/authorized signatory of the tenderer (including its constituents),

M/s

(hereinafter called the tenderer) for the purpose of the

Tender documents for the work of as
per the tender No. of (Railway)**, do hereby solemnly affirm and
state on the behalf of the tenderer including its constituents as under:

1.
2.

I/we the tenderer (s) am/are signing this document after carefully reading the contents.
I/We the tenderer(s) also accept all the conditions of the tender and have signed all the
pages in confirmation thereof.

I/'we hereby declare that I/we have downloaded the tender documents from Indian

Railway website www.ireps.gov.in . I/we have verified the content of the document from
the website and there is no addition, no deletion or no alteration to the content of the
tender document. In case of any discrepancy noticed at any stage i.e. evaluation of
tenders, execution of work or final payment of the contract, the master copy available
with the railway Administration shall be final and binding upon me/us.

I/we declare and certify that I/'we have not made any misleading or false representation
in the forms, statements and attachments in proof of the qualification requirements.

I/We also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding
upon me/us.

I/We declare that the information and documents submitted along with the tender
by me/us are correct and I/we are fully responsible for the correctness of the
information and documents, submitted by us.

I/'we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or
any other Ministry / Department of Govt. of India from participation in tender on the
date of submission of bids, either in individual capacity or as a HUF/ member of the
partnership firm/LLP/JV/Society/Trust.

I/we understand that if the contents of the Certificate submitted by us are found to be
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead
to forfeiture of the Bid Security and may also lead to any other action provided in the
contract including banning of business for a period of upto two year. Further, I/we
(insert name of the tenderer) ** and all my/our constituents understand
that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the Certificate submitted by us are found to
be false/forged or incorrect at any time after the award of the contract, it will lead to
termination of the contract, along with forfeiture of Bid Security/Security Deposit and
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Performance guarantee and may also lead to any other action provided in the contract
including banning of business for a period of upto two year.

10. I/We have read the clause regarding restriction on procurement from a bidder of a
country which shares a land border with India and certify that I am/We are not from such
a country or, if from such a country, have been registered with the competent Authority.
I/We hereby certify that I/we fulfil all the requirements in this regard and am/are eligible
to be considered (evidence of valid registration by the competent authority is enclosed)

SEAL AND SIGNATURE
OF THE TENDERER
Place:
Dated:

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably
by tenderer.
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ANNEXURE-V(A)
Reference -Para 6.1 of ITT

(This certificate is to be given by attorney/authorized signatory/each member of
partnership firm / Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability
Partnership (LLP) etc..)

DWe .o (Name)  attorney/authorized signatory of the
........................... (constituent firm / constituents partner), and member/ partner of the
(Tendering firm) hereby solemnly affirm and state as under:

1. /We certify that ................oooiiiiian. ( constituent firm / constituents partner) is /
are not blacklisted or debarred by Railways or any other Ministry / Department of Govt. of
India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of partnership firm / LLP / JV / Society / Trust.

2. I/We have read the clause regarding restriction on procurement from a bidder of a country
which shares a land border with India and certify that I am/We are not from such a country or,
if from such a country, have been registered with the competent Authority. I/We hereby certify
that /We fulfill all the requirements in this regard and am/are eligible to be considered
(Evidence of valid registration by competent authority is enclosed).

SEAL AND SIGNATURE

OF THE CONSTITUENT FIRM / CONSTITUENTS PARTNER
Place:
Dated:

*okok
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ANNEXURE - VI
Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT
As per ACS 11,GCC 2022

TENDERER’S CREDENTIALS (BID CAPACITY)

RAILWAY

For tenders having advertised value more than Rs 10 crore wherein eligibility criteria include
Bid Capacity also, the tenderer will be qualified only if its available bid capacity is equal to or
more than the total bid value of the present tender. The available bid capacity shall be calculated
as under:

Available Bid Capacity = [A x N x 2] — 0.33xNxB

Where,

A = Maximum value of construction works executed and payment received in any one of the
previous three financial years or the current financial year (up to date of inviting tender), taking
into account the completed as well as works in progress.

N= Number of years prescribed for completion of work for which bids has been invited.

B = Existing commitments and balance amount of ongoing works with tenderer as per the
prescribed proforma of Railway for statement of all works in progress and also the works which
are awarded to the tenderer but yet not started upto the date of inviting of tenders.

Note:

(a) The Tenderer(s) shall furnish the details of -

(1) Maximum value of construction works executed and payment received in any one
of the previous three financial years or the current financial year (up to date of
inviting tender) for calculating A, and

(i1) Existing commitments and balance amount of ongoing works with tenderer as per
the prescribed proforma of Railway for statement of all works in progress and
also the works which are awarded to tenderer but yet not started upto the date of
inviting of tender for calculating B. In case of no works in hand, a ‘NIL’
statement should be furnished.

The submitted details for (i) and (ii) above should be duly verified by

Chartered Accountant.

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of

(1) Maximum value of construction works executed and payment received in any one
of the previous three financial years or the current financial year (up to date of
inviting tender) by each member of JV for calculating A, and

(i1) Existing commitments and balance amount of ongoing works with each member
of JV either in individual capacity or as a member of other JV as per the
prescribed proforma of Railway for statement of all works in progress and also
the works which are awarded to each member of JV either in individual capacity
or as a member of other JV but yet not started upto the date of inviting of tender
for calculating B. In case of no works in hand, a ‘NIL’ statement should be
furnished.

The submitted details for (i) and (ii) above should be duly verified by

Chartered Accountant.
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(c) Value of a completed work/work in progress/work awarded but yet not started for a
Member in an earlier JV shall be reckoned only to the extent of the concerned member's
share in that JV for the purpose of satisfying his/her compliance to the above mentioned
bid capacity in the tender under consideration.

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s
“bid capacity”.

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his
offer shall be considered as incomplete and will be rejected summarily.

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by
the tenderer. In case, the available bid capacity is lesser than estimated cost of work put
to tender, his offer shall not be considered even if he has been found eligible in other
eligibility criteria/tender requirement.
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Annexure —VIA
Para 5 of the Instructions to Tenderers
(Bid Security)
Bank Guarantee Bond from any scheduled commercial bank of
India
(On non-judicial stamp paper, which should be in the name of the Executing Bank).
Name of the Bank: ----------
President of India,

Acting through ......... ,

........... Railway,

Beneficiary: ..o Railway

Date:. .o

Bank Guarantee Bond No.: Date:---------

In consideration of the President of India acting through----- (Designation & address of
Contract Signing Authority), ........ Railway, ................ , .... (hereinafter called “The
Railway”) having invited the bid for through Notice inviting tender (NIT)

No.. , We have been informed that . . . .. [Insert name of the Bidder]............

(hereinafter called '"the Bidder') intends to submit its bid (hereinafter called "the Bid") .
WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value
of Bid Security/, in the form of Bank Guarantee, according to conditions of Bid.

AND
WHEREAS, ........... [Insert Name of the Bank], with its Branch ............... [Insert _Address]
having its Headquarters office at........ [Insert_Address], hereinafter called the Bank, acting
through .............. [Insert Name and Designation of the authorised persons of the Bank], have,

at the request of the Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in
favour of the Railway:

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of
authorized representatives of the Bank], being fully authorized to sign and incur
obligations for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally
and irrevocably guarantee to pay to the Railway full amount in the sum of [Insert required
Value of Bid Security] as above stated.

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any

amount up to and including aforementioned full amount without any demur, reservation or
recourse. Any such demand made by the Railway on the Bank shall be final, conclusive and
binding, absolute and unequivocal on the Bank notwithstanding any disputes raised/
pending before any Court, Tribunal, Arbitration or any Authority or any threatened
litigation by the Bidder or Bank.

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by
Railway without any reference to the Bidder and without the Railway being required to
show grounds or give reasons for its demand of the amount so demanded.

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the
Bank or in the constitution of the Bidder.

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or
to any documents, which have been or may be made between the Railway and the Bidder,
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will in any way absolve the Bank from the liability under this guarantee; and the Bank,
hereby, waives any requirement for notice of any such change, addition or modification
made by Railway at any time.

6. This guarantee will remain valid and effective from.............. [insert date of issueltill
........... [insert date, which should be minimum 90 days beyond the expiry of validity of
Bid]. Any demand in respect of this Guarantee should reach the Bank within the validity
period of Bid Security.

7. The Bank Guarantee is unconditional and irrevocable.

The expressions Bank and Railway herein before used shall include their respective
successors and assigns.

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the
previous consent in writing of the Railway. This guarantee is subject to the Uniform Rules
for Demand Guarantees, ICC Publication No.758.

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System)
and shall invariably send the advice of this Bank Guarantee to the following bank details —

IFSC CODE SBINOOORAIL

IFSC TYPE BRANCH

BANK NAME STATE BANK OF INDIA

BRANCH NAME RAIL

CITY NAME NAVI MUMBAI

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI
DISTRICT NAVI MUMBAI

STATE MAHARASHTRA

BG ENABLED YES

11. The Guarantee shall be valid in addition to and without prejudice to any other security
Guarantee(s) of Bidder in favour of the Railway. The Bank, under this Guarantee, shall be
deemed as Principal Debtor of the Railway.

Date ....oooooiie
Place............. Bank’s Seal and authorized signature(s)
[Name in Block letters] ......................
[Designation with Code
No.J.ooooiiiiiiii
[P/Attorney] No.
Witness:
1 Signature, Name & Address & Seal
2 Signature, Name& address & Seal Bank’s Seal
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[P/Attorney]No.

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from
the final document.
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Annexure —-VIB
Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT

Each Bidder or each member of a JV must fill in this form separately:

NAME OF BIDDER/JV PARTNER:

Annual Contractual Turnover Data for the Previous 3/4 Years
(Contractual Payment only)

Amount Exchange Indian National Rupees

Year Currency Rate Equivalent

Average Annual Contractual Turnover for last 3 years

1. The average annual contractual turnover shall be calculated as an average of “total
contractual payments” in the previous three financial years. However, in case balance sheet
of the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth
previous year shall be considered for calculating average annual contractual turnover.

2. The information supplied shall be substantiated by data in the audited balance sheets and
profit and loss accounts for the relevant years in respect of the bidder or all members
constituting the bidder.

3. Contents of this form should be certified by a Chartered Accountant duly supported by
Audited Balance Sheet duly certified by the Chartered Accountant.

SEAL AND SIGNATURE OF THE BIDDER

Certified that all figures and facts submitted in this form have been furnished after full
consideration of all observations/notes in Auditor’s reports.

(Signature of Chartered Accountant)
Name of CA:
Registration No:

(Seal)
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STANDARD SPECIAL CONDITIONS OF CONTRACT

General

These “Special Conditions and Specifications, Instruction to Tenderers and the stipulations made in the
Schedule of quantities and rates “ shall govern the works executed under this contract in addition to the
“INDIAN RAILWAY UNIFIED STANDARD SPECIFICATIONS (Works and materials)volume-1&I1,
Indian Railways General conditions of Contract, Apr. 2022 and CENTRAL RAILWAY UNIFIED
STANDARD SCHEDUE OF RATES (works and materials)-2011/2019 and DSR 2021/23”, such as
amended by correction slips from time to time.

Where there is any conflict between these “Special Conditions and Specifications” and the “Schedule of

quantities and rates” on one hand and the “Indian Unified Standard Specifications, Indian Railways
General conditions of Contract, Apr. 2022 and Central Railway Unified Standard Schedule of Rates
(works and Materials)-2011/2019” and DSR 2021/23 on the other, the former shall prevail.

1.3

1.4

1.5

1.6

All references in this document to the word “Standard Specifications” shall mean the Specifications
mentioned in the “Indian Railway Unified Standard Specifications”.

Any foot note(s) appearing below the item(s) of the contract schedule will take precedence over these
Special Conditions.

Any Specification/conditions stated by the tenderer in the covering letter submitted along with his tender
shall be deemed to be a part of the contract only to such extent has have been explicitly accepted by the
Railway.

The General Conditions of contract will mean the Indian Railways General conditions of
Contract, Apr. 2022 as amended and/or corrected from time to time and obtaining at the time of
accepting of the tender and at the time of execution of the agreement mentioned in clause 15 under
Conditions of Tender. It should be the responsibility of the Contractor before submitting his tender and
again before entering into said agreement to ascertain all amendments and/or corrections made to the said
General Conditions of contract.

SECURITY DEPOSIT ON ACCEPTANCE OF TENDERS:

Security Deposit-

16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid
Security submitted by the Contractor with his tender will be retained/encashed by the Railways
as part of security for the due and faithful fulfillment of the contract by the Contractor. Provided
further that, if Contractor submits the Cash or Term Deposit Receipt issued from a Scheduled
commercial bank of India or irrevocable Bank Guarantee Bond from a Scheduled commercial
bank of India, either towards the Full Security Depositor the Part Security Deposit equal to or
more than Bid Security, the Railway shall return the Bid Security, to the Contractor.

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt
issued from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued
from Scheduled commercial bank of India, or may be recovered at the rate of 6% of the bill
amount till the full Security Deposit is recovered. Provided also that in case of defaulting
Contractor, the Railway may retain any amount due for payment to the Contractor on the
pending "on account bills" so that the amounts so retained (including amount guaranteed through
Performance Guarantee) may not exceed 10% of the total value of the contract.

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to
the stipulated date of Maintenance period plus 60 days and shall be extended from time to time,
depending upon extension of contract granted in terms of Clause 17A and 17B of the Standard
General Conditions of Contract.
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Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills
of a Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned
to the contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial
bank of India, to be submitted by him, for an amount equal to or more than the already available
Security Deposit, provided however that, in a contract of value less than Rs. 50 Crore, such
refund/ return of the already available Security Deposit is permitted up to two times and in a
contract of value equal to or more than Rs. 50 Crore, such refund / return of the already
available Security Deposit is permitted up to three times.

16.(2) (i) Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above
shall be returned to the Contractor along with or after, the following:

(a) Final Payment of the Contract as per clause 51.(1) and

(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has
No Claim on Contractor and

(¢) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), in
case applicable.

16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under
clause 62 (1) of these conditions, the Security Deposit already with railways under the contract
shall be forfeited. However, in case the contract is rescinded in part or parts under clause 62 (1)
of these conditions, the Security Deposit shall not be forfeited.

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts
payable to the Contractor under the Contract, but Government Securities deposited in terms of
Sub-Clause 16.(4)(b) of this clause will be payable with interest accrued thereon.

3.0 Performance Guarantee-

16.(4) Performance GuaranteeThe procedure for obtaining Performance Guarantee is

outlined below:
(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21
(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for
submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue of LOA
may be given by the Authority who is competent to sign the contract agreement. However, a
penal interest of 12% per annum shall be charged for the delay beyond 21(Twenty one) days, i.e.
from 22ndday after the date of issue of LOA. Further, if the 60thday happens to be a declared
holiday in the concerned office of the Railway, submission of PG can be accepted on the next
working day.

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the
date of issue of LOA, the contract is liable to be terminated. In case contract is terminated
railway shall be entitled to forfeit Bid Security and other dues payable to the contractor against
that particular contract, subject to maximum of PG amount. In case a tenderer has not submitted
Bid Security on the strength of their registration as a Startup recognized by Department of
Industrial Policy and Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall
be informed to this effect.

The failed Contractor shall be debarred from participating in re-tender for that work.
Para 16(4)(b) of Part-Il GCC’22, ACS11
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(b) The successful bidder shall submit the Performance Guarantee (PG) amounting to 5% of the

original contract value and Additional Performance Guarantee as per clause 16(4)(h) in any of
the following forms:

1) A deposit of Cash;

(i1) Irrevocable Bank Guarantee;

(ii1) Insurance Surety Bond as per Annexure-XVII

Note:-

In case of extension of Date of Completion, selected bidder needs to submit extended
Insurance Surety Bond/Fresh Insurance Surety Bond/fresh Performance Security, in any
form as given above, before expiry of existing Insurance Surety Bond.

iv) Government Securities including State Loan Bonds at 5% below the market value;

(v) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India;

(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial
Bank of India;

(vii) Deposit in the Post Office Saving Bank;
(viii) Deposit in the National Savings Certificates;
(ix) Twelve years National Defence Certificates;
(x) Ten years Defence Deposits;

(xi) National Defence Bonds and

(xi1) Unit Trust Certificates at 5% below market value or at the face value whichever is less.
Also, FDR in favour of FA&CAO (free from any encumbrance) may be accepted.

(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter
of Acceptance (LOA) has been issued, but before signing of the contract agreement. This
P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond that.
In case, the time for completion of work gets extended, the Contractor shall get the validity
of P.G. extended to cover such extended time for completion of work plus 60 days.

(d) The value of PG to be submitted by the Contractor is based on original contract value and
shall not change due to subsequent variation(s) in the original contract value.

(e) The Performance Guarantee (PG) shall be released after physical completion of the work
based on 'Completion Certificate' issued by the competent authority stating that the
Contractor has completed the work in all respects satisfactorily.
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(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the
contract shall be encashed.

(g) The Engineer shall not make a claim under the Performance Guarantee except for
amounts to which the President of India is entitled under the contract (not withstanding
and/or without prejudice to any other provisions in the contract agreement) in the event of:

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer may claim the full amount of the
Performance Guarantee.

(i1)Failure by the Contractor to pay President of India any amount due, either as agreed by
the Contractor or determined under any of the Clauses/Conditions of the Agreement, within
30 days of the service of notice to this effect by Engineer.

(ii1) The Contract being determined or rescinded under clause 62 of these conditions.
Para 16(4)(h) of Part-Il GCC’22, ACS11

(h) If a tender is accepted on the quoted rates of bidder which is below the advertised tender
value, an additional performance security shall be submitted by the bidder as below:

Additional Performance

. — .
Bid quoted in % of advertised cost Guarantee (%)

Below 0 - 5% (inclusive) Nil

Below 5% 5%

7. Assignment or Subletting of Contract: The Contractor shall not assign or sublet the contract
or any part thereof or allow any person to become interested therein in any manner whatsoever
without the special permission in writing of the Chief Engineer, save as provided below. Any
breach of this condition shall entitle the Railway to rescind the contract under Clause 62 of these
Conditions and also render the Contractor liable for payment to the Railway in respect of any
loss or damage arising or ensuing from such cancellation; provided always that execution of the
details of the work by petty Contractor under the direct and personal supervision of the
Contractor or his agent shall not be deemed to be sub-letting under this clause.

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing
seeking permission of Chief Engineer for the same. While submitting the proposal to railway,

Contractor shall ensure the following:

Para 7(a)(i) of Part Il GCC’22,ACS 11
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(a) (1) The Contractor shall not sub- contract the Works comprising more than 40% (forty per
cent) of the Contract Price and shall carry out Works for at least 60% (sixty per cent) of the total
Contract Price directly under its own supervision and through its own personnel. The Parties
expressly agree that- for the purposes of computing the value of sub-contracts under this Clause
3.2.1, the Contract Price shall exclude any sub-contract for the procurement of goods and
equipment like [rails, sleepers and track fittings, signaling and telecommunication & Power
supply equipment]. The Parties agree that all obligations and liabilities under this Agreement for
the entire Railway Project shall at all time remain with the Contractor. {The Parties agree that
works equal to at least 30% (thirty per cent) of the Contract Price shall be discharged solely by
the Lead Member.} $

Procurement of material, hire of equipment or engagement of labour by prime contractor or
procuring entity will not mean sub-contracting.

$ May be deleted if the Contractor is not a Consortium/Joint Venture.

(i1) The subcontractor shall have successfully completed at least one work similar to work
proposed for subcontract in last 5 years, ending date of submission of proposal by Contractor to
Railway, costing not less than 35% value of work to be subletted, through a works contract. For
fulfilment of above, Work Experience Certificate issued by a Govt. Department/Organisation
shall be considered. Further, Work Experience Certificate issued by a Public listed company
shall be considered provided the company is having average annual turnover of Rs 500 crore and
above in last 3 financial years excluding the current financial year, listed on National Stock
Exchange or Bombay Stock Exchange, registered at least 5 years back from the date of
submission of proposal by Contractor to Railway and work experience certificate issued by a
person authorised by the Public Listed Company to issue such certificates.

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be
asked for by the Railway.

In case contractor submits subcontractor’s work experience certificate issued by public listed
company, the contractor shall also submit along with work experience certificate, the relevant
copy of work order, bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and copy of final/last bill paid
by company in support of above work experience certificate.

(ii1) There is no banning of business with the sub-contractor in force over IR.

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by
Contractor with subcontractor. No subcontractor shall be permitted without a formal agreement
between Contractor and subcontractor. This agreement shall clearly define the scope of work to
be carried out by subcontractor and the terms of payment in clear & unambiguous manner.

(c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement

legally enforceable in Court of Law with subcontractor and submit a copy of the same to the
Engineer.
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(d)The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended
date of commencement of subcontractor’s work.

(e)Once having entered into above arrangement, Contractor shall discontinue such
arrangement, if he intends to do so at his own or on the instructions of Railway, with prior
intimation to Chief Engineer.

(f) The Contractor shall indemnify railway against any claim of subcontractor.

(g)The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour
to resolve all issues amicably and speedily with the Sub-contractor(s), so that the execution of
work is not affected in any manner whatsoever.

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when,
based on documents, is satisfied that subcontracted work has been carried out by subcontractor,
shall issue work experience certificate to the subcontractor also for the portion of work
subcontracted and successfully completed by the sub-contractor.

Note: Work Experience Certificate to the subcontractor shall be issued only when the
contractor’s work is complete and contractor is entitled for the issuance of Work Experience
Certificate. However, in the same contract, when the Chief Engineer, based on documents, is
satisfied that the subcontractor has successfully carried out subletted work; without issuance of
work experience certificate to subcontractor at this stage, the Chief Engineer can, only once,
consider the successfully completed subletted work for the fulfilment of eligibility for further
subletting of work to the subcontractor in the same contract. When the contractor’s work is
complete and contractor is entitled for the issuance of work experience certificate, the
subcontractor shall be issued one Work Experience Certificate for the total scope of work
executed by the subcontractor in the contract.

(1) The responsibility of successful completion of work by subcontractor shall lie with
Contractor. Subcontracting will in no way relieve the Contractor to execute the work as per
terms of the Contract.

(j) Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory,
he may instruct the Contractor to remove the subcontractor from the work and Contractor has to
comply with the above instructions with due promptness. Contractor shall intimate the actual
date of discontinuation of subcontract to Engineer. No claim of Contractor whatsoever on this
account shall be entertained by the Railway and this shall be deemed as ‘excepted matter’
(matter not arbitrable).

(k)The permitted subcontracting of work by the Contractor shall not establish any contractual
relationship between the sub-contractor and the Railway and shall not relieve the Contractor of
any responsibility under the Contract

4.0 HIRE OF PLANT & MACHINERY AND OTHER FACILITIES-

4.1 The contractor shall make his own arrangements for all plant and machinery other facilities
equipments, tools, including spare parts,fuel and consumable stores, & all labour required to ensure
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efficient methodical execution of the work.The rates quoted and accepted shall be deemed to be
inclusive of all charges of such items.

4.2 On the contractor’s request the Railway may, however, give on hire plant and machinery/other facilities,
equipment and tools, if available spare with the Railway, without any commitment on the part of the
Railway to do so, in which case, the hire charges for plant and machinery will be calculated to cover
interest ordinary repairs and maintenance charges at 5% special repairs and maintenance charges at 10%
depreciation charges as per extant rules of the Railway, and an additional 10% on the total of these four
above, on the cost of the Plant & Machinery, which will be the present day market value plus, freight
and other incidental charges increased by 122 % supervision charges.

4.3 Hire charges for items other than plant and machinery, which do not require any form of repair and
maintenance shall only take into account interest on capital, depreciation and an additional 10% on
these two.

4.4 The hire charges per day shall be arrived at by dividing the annual hire charges by 250, which shall be
assumed to be the number of working days in a year for this purpose only. These hire charges will be
payable from the day the plant is handed over to the day it is returned to the Railway administration. If,
however, during this period the plant remains out of order for reasons beyond the control of the
contractor, or is withdrawn for periodic overhaul or any repairs, such periods shall not be counted for
levy of hire charges. The contractor shall enter into a separate agreement in this respect and the terms
and conditions as per the agreement will be final and binding on the contractor.

4.5 In the event of a plant or equipment or facility given on hire to the contractor not being returned to the
railway administration in a reasonably goods working order/depreciation that it would have suffered for
the period of hire, the Railway shall treat the plant/facility as on sale, as per extant orders of the Railway
from the date it was initially given on hire, withdrawing the hire terms and charges.

4.6 If, however, the plant and machinery/other facilities, equipments, and tools relinquished by the
contractor are not available in Railway’s stock or the Railway decides not to supply the same for
reasons whatsoever, neither the Railway shall be bound to arrange for the supply therecof nor will
Railway’s inability to supply them be accepted as an excuse for delay in the completion of the works/or
for any claims thereof.

5.0 SUPPLY OF MATERIALS BY RAILWAYS-No supply of cement and steel by Railway.
6.0 USE OF RAILWAY MATERIALS SECURED WITH GOVERNMENT ASSISTANCE-Not applicable.

7.0 SETTING OUT OF WORKS:-
The Railway will initially set out the center line of the bridge and the alignment and fix the positions of
the piers and abutments. The contractor shall thereafter set out the work and every part thereof fully. The
contractor shall be responsible for maintaining the accuracy of the alignment, positions, and levels and of
the work in accordance with the drawings, directions or instructions given from time to time to him and
every facility shall be given to the engineer for checking of the same. The contractor at his own cost shall
rectify the error in the dimensions, alignments positions or levels of work set out or constructed by him to
the satisfaction of the Engineer.
In the case of building or other structures the Engineer or his representative will set out the center,
longitudinal or the face line and at least one main cross line.
The work shall be set out by the contractor to the satisfaction of the engineer but his approval there shall
not, nor shall his joining with the contractor in setting out the work, relieve the contractor from his entire
and sole responsibility therefore.
The contractor shall also provide, fix and be responsible for the maintenance of all stakes, templates
profiles, levels marks, points etc. must take all necessary precautions to prevent these being removed,
altered or disturbed and will be held responsible for the consequences of such removal, alterations or
disturbances should the same take place and for their efficient reinstatement.
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SUPPLY OF WATER AND ELECTRICITY :-
31.(1) Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the
Contractor shall be responsible for the arrangements to obtain supply of water necessary for the
works.
31.(2) Water Supply from Railway System: The Railway may supply to the Contractor part
or whole of the quantity of the water required for the execution of works from the Railway's
existing water supply system at or near the site of works on specified terms and conditions and at
such charges as shall be determined by the Railway and payable by the Contractor, provided that
the Contractor shall arrange, at his own expense, to effect the connections and lay additional
pipelines and accessories on the site and that the Contractor shall not be entitled to any
compensation for interruption of failure of the water supply.
31.(3) Water Supply by Railway Transport: In the event of the Railway arranging supply of
water to the Contractor at or near the site of works by travelling water tanks or other means, the
freight and other charges incurred thereby, including demurrage charges that may be levied, shall
be paid by the Contractor in addition to the charges referred to in Sub-Clause (2) of the Clause
provided that the Contractor shall not be entitled to any compensation for interruption or failure
of the water supply.
31.(4)(a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise
provided in the contract, the Contractor shall be responsible for arrangements to obtain supply of
Electric Power for the works.
(b) Electric Supply from the Railway System: The Railway may supply to the Contractor part
or whole of the electric power wherever available and possible, required for execution of works
from the Railway's existing electric supply systems at or near the site of works on specified
terms and conditions and such charges as shall be determined by the Railway and payable by the
Contractor provided the cost of arranging necessary connections to the Railway's Electric Supply
systems and laying of underground/overhead conductor, circuit protection, electric power meters,
transmission structure, shall be borne by the Contractor and that the Contractor shall not be
entitled to any compensation for interruption or failure of the Electric supply system.

9.0 ROYALTIES AND PATENT RIGHTS:

9.1.1 The contractor shall defray the cost of all royalties, fees and other payments in respects of

Patents, Patent rights and licences which may be payable to patented licence or other persons or
corporation and shall obtain all necessary licences.In case of any breach (whether willfully or
inadvertently) by the contractor of this provision, the contractor shall indemnify the Railway audit
officers, servants, representatives against all claims proceedings, damages, cost charges, loss and
liability which they or any of them may sustain incur or be put to by reason or in consequence of ,
directly or indirectly, any such breach and against payment of any royalties damages or other monies
which the Railway may have to any person or paid in total to the patent rights in respect of the users of
any machine, instructions, process, articles, matters or thing constructed manufactured, supplied or
delivered by the contractor to this order under this contract.

9.2 PAYMENT OF ROYALTY CHARGES:

9.2.1 All taxes royalty charges etc.in connection with construction and supply of rubble/sand/stone

ballast etc., have to be borne by the contractor. The contractor will be required to obtain a royalty
clearance certificate from, the concerned Revenue Authority/Collector and produce the same to
DEN/Sr.DEN/XEN after completion of the supply but before release of his final bill. If in any case the
contractor fails to produce the clearance certificate for royalty charges an amount equal to the amount
of unpaid royalty charges as intimated by the Revenue Authority /Collector or as calculated on the
basis of the relevant rates for payment of royalty charges applicable to the area will be retained from
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the dues of the contractor. No claim regarding interest charges of delay in payment for retention of this
amount would be entertained.

9.3 PERMIT OR PARWANA.

9.3.1  The contractor will at his own expenses obtain such permits or parwana from whomsoever
necessary for carrying out work or for any other purpose as may be necessary to enable him to perform
his part of the contract. The President/Railway Admn. will not under any circumstances be liable to
obtain any permit or parwana whatsoever for the contractor.

10.0 LEGAL CHARGES- A fee of Rs.400/- per legal document like Bank Guarantee,
Partnership deed or Power of attorney and any other legal document executed before or after
the execution of the contract will be recovered from the contractor for obtaining legal Advice in
the Law Officer. Resubmission of legal documents for obtaining legal Advice in the Law
Officer additional Fee Rs.200/- per legal document will be recovered from the Contractor.

11.0 EMPLOYMENT OF STAFF-

Restrictions on the Employment of Retired Engineers of Railway Services Within One
Year of their Retirement: The Contractor shall not, if he is a retired Government Engineer
of Gazetted rank, himself engage in or employ or associate a retired Government Engineer of
Gazetted rank, who has not completed one year from the date of retirement, in connection
with this contract in any manner whatsoever without obtaining prior permission of the
President and if the Contractor is found to have contravened this provision it will constitute a
breach of contract and administration will be entitled to terminate the contract and forfeit his
Performance Guarantee as well as Security Deposit.

12.0 EMPLOYMENT OF TECHNICAL STAFF-

Annexure -A

Clause 26 to GCC- Provision of Efficient and Competent Staff at Work Sites by the Contractor:

26.1 | The Contractor shall place and keep on the works at all times efficient and competent staff
to give the necessary directions to his workmen and to see that they execute their work in
sound & proper manner and shall employ only such supervisors, workmen & labourers in
or about the execution of any of these works as are careful and skilled in the various
trades.

26.2 | The Contractor shall at once remove from the works any agents, permitted sub-contractor,
supervisor, workman or labourer who shall be objected to by the Engineer and if and
whenever required by the Engineer, he shall submit a correct return showing the names of
all staff and workmen employed by him.

26.3 | In the event of the Engineer being of the opinion that the Contractor is not employing on
the works a sufficient number of staff and workmen as is necessary for proper completion
of the works within the time prescribed, the Contractor shall forthwith on receiving
intimation to this effect deploy the additional number of staff and labour as specified by
the Engineer within seven days of being so required and failure on the part of the
Contractor to comply with such instructions will entitle the Railway to rescind the contract
under Clause 62 of these conditions.

Clause 26A to GCC- Deployment of Qualified Engineers at Work Sites by the Contractor:

26A.1 | The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified
Diploma Engineer(s), as prescribed in the tender documents.

20A.2 | In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be liable to
pay liquidated damages at the rates, as prescribed in the tender documents.

26A.3 | No. of qualified Engineers required to be deployed by the Contractor for various activities
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contained in the works contract shall be specified in the tender documents as ‘Special Condition of
Contract’.

3.0 | In terms of provisions of new clause 26A.1 to the General Conditions of Contract (GCC), contractor
shall also employ following Qualified Engineers during execution of the allotted work:

(a) | One Qualified Graduate Engineer when cost of work to be executed is Rs.200 lakh and above.

(b) | One qualified Diploma Holder Engineer when cost of work to be executed is more than Rs. 25
lakh, but less than Rs.200 lakh.

(c) | Further, in case the contractor fails to employ the Qualified Engineer, , in terms of provisions of
Clause 26A.2 to the General Conditions of Contract, he shall be liable to pay an amount of
Rs.40,000/-and Rs. 25,000 for each month or part thereof for the default period for the provisions,
as contained in Para 3(a) and 3(b) above respectively.

Ref- Railway Board L.No.2012/CE-1/CT/0/20 dated 10.5.2013

(13) VARIATION IN QUANTITY
VARIATIONS IN EXTENT OF CONTRACT

41. Modification to Contract to be in Writing: In the event of any of the provisions of the
contract required to be modified after the contract documents have been signed, the
modifications shall be made in writing and signed by the Railway and the Contractor and no
work shall proceed under such modifications until this has been done. Any verbal or written
arrangement abandoning, modifying, extending, reducing or supplementing the contract or any
of the terms thereof shall be deemed conditional and shall not be binding on the Railway unless
and until the same is incorporated in a formal instrument and signed by the Railway and the
Contractor, and till then the Railway shall have the right to repudiate such arrangements.
42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall be
entitled by order in writing to enlarge or extend, diminish or reduce the works or make any
alterations in their design, character position, site, quantities, dimensions or in the method of
their execution or in the combination and use of materials for the execution thereof or to order
any additional work to be done or any works not to be done and the Contractor will not be
entitled, to any compensation for any increase/reduction in the quantities of work but will be
paid only for the actual amount of work done and for approved materials supplied against a
specific order.
42.(2) (1) Unless otherwise specified in the special conditions of the contract, the accepted
variation in quantity of each individual item of the contract would be upto 25% of the quantity
originally contracted, except in case of foundation work (in which no variation limit shall apply).
However, the rates for the increased quantities shall be as per sub- para (iii) below.
(i1) The Contractor shall be bound to carry out the work at the agreed rates and shall not be
entitled to any claim or any compensation whatsoever upto the limit of 25% variation in quantity
of individual item of works.
(iii) In case an increase in quantity of an individual item by more than 25% of the agreement
quantity is considered unavoidable, then same shall be executed at following rates
a. Quantities operated in excess of 125% but upto 140% of the agreement quantity of
the concerned item, shall be paid at 98% of the rate awarded for that item in that
particular tender;
b.  Quantities operated in excess of 140% but upto 150% of the agreement quantity of
the concerned item shall be paid at 96% of the rate awarded for that item in that
particular tender;

Contractor for DRM (W) BSL




56/103

c.  Variation in quantities of individual items beyond 150% will be avoided and would
be permitted only in exceptional unavoidable circumstances and shall be paid at 96%
of the rate awarded for that item in that particular tender.

d.  Variation to quantities of Minor Value Item:

The limit for varying quantities for minor value items shall be 100% (as against 25%
prescribed for other items). A minor value item for this purpose is defined as an item
whose original agreement value is less than 1 % of the total original contract value.
d.(i)  Quantities operated upto and including 100% of the agreement quantity of
the concerned minor value item, shall be paid at the rate awarded for that item in that
particular tender;

d.(il)  Quantities operated in excess of 100% but upto 200% of the agreement
quantity of the concerned minor value item, shall be paid at 98% of the rate awarded
for that item in that particular tender;

d.(iii)  Variation in quantities of individual minor value item beyond 200% will be
avoided and would be permitted only in exceptional unavoidable circumstances and
shall be paid at 96% of the rate awarded for that item in that particular tender.

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of
earthwork items and variation in the quantities of individual classifications of soil shall not be
subject to this limit.

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25%
would apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items.
However, in case of Non Standard Schedule of Rates (SSOR) items, the limit of 25% would
apply on the individual items irrespective of the manner of quoting the rate (single percentage
rate or individual item rate).

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction,
alterations or additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the
validity of the contract; but shall be performed by the Contractor as provided therein and be
subject to the same conditions, stipulations and obligations as if they had been originally and
expressively included and provided for in the Specifications and Drawings and the amounts to be
paid therefor shall be calculated in accordance with the accepted Bill(s) of Quantities. Any extra
item(s)/quantities of work falling outside the purview of the provisions of Sub-Clause (2) above
shall be paid for at the rates determined under Clause-39 of these Conditions.

14 STORAGE OF INFLAMMABLE ARTICLES-No inflammable materials, such as

petroleum oil etc., within the meaning of the Indian Petroleum Act and Indian Explosives
Act shall be stored at site or adjacent land until the approval of the Railway and necessary
licence under the Act has been obtained by the Contractor. All due precautions as required
under the Act shall be taken by the contractor.

15 ANTI-LARVAL WORKS:-The contractor/s shall at his/their cost carry out all anti-larval
works as per the Bye-laws of the locals authorities concerned or as may be directed by the engineer
during the execution of the work under this contracts. If the contractor fails to carry out such work the
railway may carry out the same and recover the cost, the fare from the contractor/s in the same way as
other Railway amount are recoverable.

151  ANTI-MALARIA PRECAUTIONS:

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes at the site of
work during construction and all reacceptance used for the storage of water must be suitably
protected for this purpose or must be emptied at the close of the work every day. As a precautionary
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measure against Malaria all water used for curing the concrete and masonry works must contain
specified creosol in solution, which must not be less than 1:200 or more than 1:100 so that the
solution will have markedly cloudy appearance and will give a reasonably strong odour.

As a precaution to any measure against Malaria the contractor will be responsible to take up anti-
larval work at his own expense during the currency of the contract. In case of contractor’s failure to
undertake the job, the expenditure incurred if any by the Railway on this account is recoverable from
the defaulting contractor without any reference.

16 SERVICE ROAD APPROACHES:-The rates for all items of the schedule shall be inclusive
of the cost of all arrangements for crossing an obstruction to be crossed in the course of the work over
land or across water and the cost of providing and maintenance of approach/and or service roads that
may be necessary for bringing and removing the plants, machinery and material to and from the site of
work including rent for use and/or compensation for damage if any to intervening private land traversed
by such approach/service roads, and including cost of acquisition of land, if required for the purpose.
The contractor will be permitted to make use of available service roads of the railways free of cost.
Railway reserves the right to make use of the contractor’s service road without paying any charges to
him.

17 The tenderer should note that the rates quoted shall embrace all operations necessary for the satisfactory
completion of the work to finish and shall include all charged for handling , transport, lead, lift, labours,
housing, sanitation, water supply materials, fuel, tools and plants, electric power, workshop facilities,
machinery security, lighting etc. and all other expenses of every kinds.

18 SAFE WORKING METHODS-The contractors shall at all times, adopt such safe methods of
working as will ensure safety of structures equipment and labour. Safety rules that should be adhered to
are given as guidelines in appendix “A”. If at any time, the Railway finds the safety arrangements
inadequate or unsafe, the contractor shall take immediate corrective action as directed by the Rly’s
representative at site. Any directions in the matter shall in no way absolve the contractor of his sole
responsibility to adopt safe working methods. The Contractor is responsible for providing skilled
personnel and adequate expert supervision so as to ensure complete safety.

19 NIGHT WORK.-The provision in clause 23 of General Conditions of Contract should be noted
regarding execution of work between sunset and sun-rise. If the railway, is however, satisfied that the
work is not likely to be completed in time except by resorting to night work, by special order, the
contractor would be required to carry out the work even at night, without conferring any right on the
contractor for claiming for extra payment for introducing night working. The decision of the engineer in
this regard will be final and binding on the contractor.

20 NOTICE TO PUBLIC BODIES-The contractor shall give to the Municipality, Police and
other authorities all notices that may be required by the law and obtain all requisite licenses for
temporary obstructions. Enclosures and pay all fees, taxes and charges which may be leviable on
account of his own operation in executing the contract. He should make good any damage to adjoining
premises whether public or private and provide and maintain any light etc. required in night.

21 FIGURES, DIMENSIONS-Figures and dimensions on drawing shall supercede measurements
by scale, and drawings to a large scale shall take precedence over those to a smaller scale.

22 PLEA OF CUSTOM-The plea of ‘Custom’ prevailing will not on any account be permitted as an
excuse for infringement or any of the conditions of contract or specifications.

23 CARE OF STAFF-No quarters will be provided by the railway for accommodation of the
contractor or any of his staff employed on the work. The contractor may be allowed to erect any labour
camps for housing the labour at or near the site work on available railway land. The contractor shall at
his own cost make all necessary and adequate arrangements for the importation, feeding and
preservation of hygiene of his staff. The contractor shall permit inspection at all times, of all sanitary
arrangements made by him, by the engineer or his assistant or the Medical staff of the Railway. If the
contractor fails to make adequate medical and sanitary arrangements these will be provided by the
railway and the cost thereof, will be recovered from the contractor.
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FIRST AID-The contractor shall maintain in a readily accessible place first aid appliance including
an adequate supply of sterilized dressing and sterilized cotton wool. The appliances shall be placed
under the charge of responsible person who shall be readily available during working hours.

DAMAGE ACCIDENT OR FLOODS OR TIDES-The contractor shall take all

precautions against damages from accidents, floods or tides. No compensation will be allowed to the
contractor for his tools, plants, materials, machines and other equipment lost or damaged by any cause
whatsoever. The contractor shall be liable to make good the damages to any structure or part of
structure, plant or material of every description belonging to the Railway administration, lost or
damaged by any cause during the course of contractor’s work.

The Railway Administration will not be liable to pay to the contractor any charges for rectification or
repairs to any damage which may have occurred from any cause whatsoever, to any part of the new
structures during construction. No claims in this regard will be arbitrable.

TRESPASS-The contractor shall at all times be responsible for any damages or trespass committed
by his agents and workmen in carrying out the work, unless such trespass is authorized by the Engineer.

Code Nos. description and rates given in the schedule are based on the “Unified Standard Schedule of
Rates (works and materials) 2011/2019 (USSOR)” and DSR 2021/23. Any discrepancies noticed at
any time during the execution currency of the work in wording, rates quantity of cement etc. should be
rectified by reference to the printed schedule which shall be treated as authoritative and binding on the
contractor. The notes appearing at the beginning of each of the relevant chapter of Central Railway’s
“Unified Standard Schedule of Rates (works and materials) 2011/2019” and DSR 2021/23 except
modified by these special conditions will be applicable to this contract, both for standard schedule and
non-scheduled items.

CONTRACT LABOUR ACT:-

The following additional clause 55-A to the general condition of contract will be applicable.

(1) The contractor shall comply with the provisions of the contract labour (Regulation and Abolition)
Act 1970 and the contract Labour (Regulation and Abolition) Act 1971 as modified from time to
time, whenever applicable and shall also indemnify the Railway from and against any claim under
aforesaid Act and the Rules.

(i) The contractor shall obtain valid licence under the aforesaid Act as modified from time to time
before the commencement of the work and continue to have a valid licence until the completion of
the work. Any failure to fulfill this requirement shall attract the panel provisions of the contract
arising out of the resultant non-execution of the work.

(i11) The contractor shall pay to labour employed by him directly or through sub-contractors the wages
as per provisions of the aforesaid Act and the Rules wherever applicable. The contractors shall not
withstanding the provisions of the contract to the contrary, cause to be paid the wages to labour
indirectly engaged on the work including any engaged by his sub-contractors in connection with the
said work, as if the labour had been immediately employed by him.

(iv) In respect of all labour directly or indirectly employed in the work for performance of the
contractor’s part of the contract, the contractor shall comply with or cause to be complied with the
provisions of the aforesaid Act and the Rules wherever applicable.

(v)In every case in which by virtue of the provisions of the aforesaid Act or the Rules, the Railway is
obliged to pay any amount of wages to a workman employed by the contractor or his sub-contractor
in execution of the work or to incur any expenditure in providing welfare and health amenities
required to be provided under aforesaid Act and the Rules or to incur any expenditure on account of
the contingency liability of the Railway due to the contractor’s failure to fulfill his statutory
obligations under the aforesaid Act or the Rules , the Railway will recover from the contractor the
amount of wages so paid or the amount of expenditure so incurred and without prejudice to the
rights of the Railway under section 20 Sub-section(2) and section 21 Sub-section (4) of aforesaid
Act, the Railway shall be at liberty to recover such amount or part thereof by deducting it from the
security deposit and/or from any sum due by the Railway to the contractor whether under the
contract or otherwise. The Railway shall not be bound to contest any claim made against it under
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sub-section(1) of section 20 and sub-section (4) of section 21 of the aforesaid Act except on the
written request of the contractor and upon his giving to the Railway full security for all cost for
which the railway might become liable in contesting such claim. The decision of the Railway
regarding the amount actually recoverable from the contractor as stated above shall be final and
binding on the contractor”.

29.1 PROVISION OF EMPLOYEES PROVIDENT FUND AND MISCALLANEOUS PROVISION

29

30

ACT 1952-The following additional clause 55-B to the General Condition of Contract will be
applicable.
The contractor shall comply with the provisions of Para 30 and 36-B of the Employees Provident
Fund Scheme,1952: Para 3 and 4 of Employee’s Pension Scheme, 1995: and Para 7 and 8 of
Employees Deposit Linked Insurance Scheme, 1976: as modified from time to time, wherever
applicable and shall also indemnify the Railway from and against any claims under the aforesaid Act
and the Rules.
(Authority-Rly Bd’s letter no 2012/CE-I/CT/O/22 dated 12-12-2012)
If the Contractors is a co-operative labour contract, Society/Vendor Co-operative Society, there shall be
no element of contractor or ex-contractors in that Society in any capacity not shall there be any close
relative of the Contractor or ex-contractor associating with the Society as an office bearer. The Railway
administration reserve the right to terminate the contract of the Society at any time without any reason
after giving notice of calendar month, in case of breach of the above clause.

THE BUILDING AND OTHER CONSTRUCTION WORKERS ACT-

The tenderer should note for carrying out any construction work in Maharashtra/Madhya Pradesh must
get themselves registered from the Registering Officer under Section-7 of the Building and Other
Construction Workers Act, 1996 and rules made thereto by the Maharashtra/Madhya Pradesh
Government and submit certificate of Registration issued from the Registering Officer of the
Mabharashtra/Madhya Pradesh Government (Labour Department). For enactment of this Act, the
tenderer shall be required to pay cess @ 1% of cost of construction work to be deducted from each bill.
Cost of material shall be outside the purview of cess, when supplied under a separate schedule item.
Note- Any amendment in the quantum of cess leviable under the welfare cess rules will be applicable
from the date of notification.

31 BLASTING-

31.

31

31.

1 In the procurement, transport, storage issue and use of explosives the contractor shall abide by the
specification and provisions incorporated in the IS Specification No0.4081-1967 and IS Specification
No0.4756-1968 as amended from time to time .He shall also abide by all the rules and regulations
provided in the Indian Explosives Act.1984 amended from time to time and such other acts and rules
as may be enacted laid from time to time by the Government for such work.

2 Prior to carrying out any blasting the contractor shall obtain the concurrence of the Engineer and

shall be at all times bound to carry out his instructions regarding provision of blanketing, the type,
number size and placing and firing of charges. Where the blasting is to be carried out closed to
running line, the Engineer may restrict the sizes and number of shots to be fired at a time so that
adjoining tracks and works are not adversely affected and so that the rock beyond the desired
profile of the cutting etc. is not cracked or disturbed. Blasting in close proximity to track structures
and power lines will be carried out only under traffic power blocks. For works near telephone or
telegraph wires, the contractor must advise the engineer in good time, so that he can satisfy himself
that safe working methods are being adopted.
The contractor will only fire charges at the time notified to him by the engineer and will observe all
precautions considered necessary as ordered by the Engineer. The contractor will have no claim for
damages or loss due to any delay established or claimed to have occurred to the progress of any part
of the work as a result of obeying such instruction of the engineer or taking such safety precautions
as to the engineer may order to be taken from time to time.
1 The traffic and power blocks required for carrying out the blasting will be settled in advance and the
contractor will be advised of the availability of blocks at least 6 hours in advance. If however, the
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block could not be made available due to any reason whatsoever, the contractor will have no claim for
any loss.

32PERIOD OF COMPLETION - The Railway expects that a resourceful and experienced

contractor should be able to complete the work in all respects within (24) Twenty Four

Months(i.e.Two Years upto 30-06-2028) after contract is awarded. Each contractor must,
however fill in the appropriate place on page 1 on the Tender Document, the period within
which he undertake to complete the work.

33 MAINTENANCE PERIOD -NIL

34 CLEARANCE OF SITE ON COMPLETION OF WORK- On completion of the work,
the contractor shall clear away and remove from the site all constructional plant surplus materials, rubbish
and temporary works of every kind and leave the whole of the site and works clean and in a workman like
condition to the satisfaction of the Engineer. No final payment in settlement of the accounts for works
shall be paid, held to be due or shall be made to the contractor till in addition to any other condition
necessary for final payment site clearance shall have been affected by him and such clearance may be
made by the Engineer at the expense of contractor in the event of his failure to comply with this provision
within seven days after receiving notice to that effect. Should it become necessary for the Engineer to
have the site cleared at the expenses of the contractor, the Rly. Shall not be held liable for any loss or
damage to such of the contractor’s property as may be on the site and due to such removal there from
which removal may be effected by means of public sales of such materials and property or in such way as
deemed fit and convenient to Engineer.

35 ARBITRATION:

35.1 The provisions 63 and 64 of the GCC will be applicable only for settlement of claims of disputes
between the Parties for values less than or equal to 20% of the value of the contract and when the
claims or disputes are of value more than 20% of the value of contract, provision of clauses 63 & 64
and other relevant clauses of GCC will not be applicable and arbitration will not be a remedy for
settlement of such disputes.

35.2 The contractor shall not be entitled to ask for reference to arbitration before COMPLETION of the

work assigned to him under this contract. The contractor shall seek reference to arbitration to settle
disputes only ONCE within the ambit of condition 35.1 above.

36 CLEARANCE OF SITE ON COMPLETION OF WORK-0n completion of the

work, the contractor shall clear away and remove from the site all constructional plant surplus
materials, rubbish and temporary works of every kind and leave the whole of the site and works
clean and in a workman like condition to the satisfaction of the Engineer. No final payment in
settlement of the accounts for works shall be paid, held to be due or shall be made to the
contractor till in addition to any other condition necessary for final payment site clearance shall
have been affected by him and such clearance may be made by the Engineer at the expense of
contractor in the event of his failure to comply with this provision within seven days after
receiving notice to that effect. Should it become necessary for the Engineer to have the site
cleared at the expenses of the contractor, the Rly. Shall not be held liable for any loss or damage to
such of the contractor’s property as may be on the site and due to such removal there from which
removal may be effected by means of public sales of such materials and property or in such way as
deemed fit and convenient to Engineer.

37 ARBITRATION:

37.1 The provisions 63 and 64 of the GCC will be applicable only for settlement of claims of
disputes between the Parties for values less than or equal to 20% of the value of the contract and
when the claims or disputes are of value more than 20% of the value of contract, provision of
clauses 63 & 64 and other relevant clauses of GCC will not be applicable and arbitration will not be
aremedy for settlement of such disputes.
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37.2 The contractor shall not be entitled to ask for reference to arbitration before COMPLETION
of the work assigned to him under this contract. The contractor shall seek reference to
arbitration to settle disputes only ONCE within the ambit of condition 37.1 above.

38 PRECAUTIONS WHILE WORKING IN THE VICINITY OF TRACK-

(i) The contractor shall not allow any road vehicle belonging to his suppliers etc. to ply in Railway
land next to the running line. If for execution of certain work viz. earth work for parallel
Railway line and supply of ballast for new or existing rail line gauge conversion etc. road
vehicles are necessary to be used in Railway land next to the Railway line, the contractor shall
apply to the Engineer In charge for permission giving the type and no of individual vehicles,
names and license particulars of the drivers, location, duration and timings for such
work/movement. The Engineer In charge or his authorized representatives will personally
counsel, examine and certify the road vehicle drivers, contractor’s flagmen and supervisor and
will give written permission giving names of road vehicle drivers, contractor’s flagmen and
supervisor to be deployed on the work, location, period and timing of the work. This
permission will be subject to the following obligatory conditions.

i1) Road vehicles can ply along the track after suitable cordoning of track with minimum distance
of 6 m. from the centre of the nearest track. For plying of road vehicles during night hours,
adequate measures to be communicated in writing along with a site sketch to the
contractor/contractors’ representative and controlling Engineer/Supervisors in charge of the
work including officers and the in charge of the section

iii)Nominated vehicles and drivers will be utilized for work in the presence of at least one flagmen
and one supervisor certified for such work.

iv) The vehicles shall ply 6m clear of track. Any movement/work at less than 6 m and up to
minimum 3.5 m. clear of track center, shall be done only in the presence of Railway employee
authorized by the Engineer In charge. No part of the road vehicle will be allowed less than 3.5
m. from track center. Cost of such Railway employee shall be borne by the Railway.

v) The contractor shall remain fully responsible for ensuring safety and in case of any accident,
shall bear cost of all damages to his equipment and men and also damages to Railway and its
passengers.

Engineer In-charge may impose any other condition necessary for a particular work or site.

39 IMPOSITION OF TOKEN PENALTY FOR DELAY IN THE COMPLETION OF WORK

39.1 Extension to the currency of contract shall be covered under clause 17 of GCC

39.2 The existing clause 17(B) of GCC provides for recovery of liquidated damages from the contractor for
delay in completion of work. While granting extension to the currency of contract under clause 17(B) of
GCC the competent authority may also consider levy of token penalty as deemed fit based on the merit
of the case.

40 LIEN IN RESPECT OF CLAIMS IN THE CONTRACT
Following clause is added to clause 52-A of GCC
52-A(ii) — However, the recovery of claims of Railway in regard to terminated contracts may be made
from the Final bills, Security Deposits and Performance Guarantee of other contract or contracts executed
by the contractor. The Performance Guarantee submitted by the contractor against other contracts if
required, may be withheld and encashed. In addition, 10 % of each subsequent ‘on-account bill” may be
withheld, if required, for recovery of Railway’s dues against the terminated contract.

41. PRICE VARIATION CLAUSE — NOT Applicable.

42) Relics and Treasures: All gold, silver, oil, other minerals of any description, all precious stones,
coins, treasures relics antiquities and other similar things which shall be found in or upon the site
shall be the property of the Railway and the Contractor shall duly preserve the same to the
satisfaction of the Railway and shall from time to time deliver the same to such person or persons as
the Railway may appoint to receive the same.
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SAFETY RULES APPENDIX ‘A’

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from
the ground or from solid construction except such short period work as can be done safely from
ladders. When a ladder is used an extra labourer shall be engaged for holding the ladder and the
ladder shall be given an inclination not steeper than 1/4 to (1/4 horizontal to one vertical).

Scaffolding or staging more than 3.5 metres above the ground or floor swung or suspended from

an overhead support or erected with stationary support shall have a guard rail properly attached

bolted, braced and otherwise secured at least 1 meter high above the floor or platform of such|

scaffolding or staging and extending along the entire length thereof with only such opening as may|

be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
revent it from swaging from the building or structure.

Working platform, gangways and stairways should be so constructed that they should not sag
unduly or unequally and where the height of the platform or the gangway or the stairway is more
than 3.5 metres above ground level or floor level they should be closely boarded, should have
adequate width and should be suitably fastened as described in the Para above.

Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 10 metres in length while the
width between side rails in swung ladder shall in no case be less than 300 mm for ladder upto and
including 3.5 metres in length. For longer ladders, this width should be increased by at least 20 mm|
for each additional metre of length. Uniform steps spacing shall not exceed 300 mm. Adequate
precautions shall be taken to prevent danger from electrical equipment. No materials on any of the
sides of work shall be so stacked or placed as to cause danger for inconvenience to any persons or
the public.

The contractor shall provide all necessary fencing and light to protect the public from accident, and
shall be bound to bear the expenses of defense of every suit, action or other proceedings at law that]
may be brought by any persons for injury sustained owing to neglect of the above precautions and
to pay any damages and cost which may be awarded in any such suit action or proceedings to any
such persons or which may with the consent of the contractor be paid to compromise any claim by
any such person.

Demolition before any demolition work is commenced and also during the process of the work: -

a)All roads and open areas adjacent to the work site shall either be closed or suitably protected.

b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus
used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion of flooding. No floor, roof or other part of the building shall be so overloaded with debris
or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer in-charge should
be kept available for the use of the persons employed on the site and maintained in a condition
suitable for immediate use and the contractor should take adequate steps to ensure proper use of]
equipment by these concerned.

a) Workers employed on mixing asphaltic materials, cement and live mortar shall be provided with
protective goggles.

b) These engaged in white washing and mixing or attaching of cement bags or any materials which
is injurious to the eyes shall be provided with protective goggles.

c) Those engaged in welding works shall be provided with welder’s protective eye sight lids.

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at|
sufficiently safe intervals.

In case the contractors have to ply vehicles for the purpose connected with the contract adjacent
to Railway track the Railway administration will be at liberty to post an experienced staff as flag

man for guidance of the movements such vehicles so as to prevent accidents and the contractor will
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bear wages including all etc. of the staff posted as flag man, for the period of Contract for such
periods during which such staff is posted for the purposes. The Rly. Administration will be sole
judge in the absolute discretion, of the fact that it is necessary to post any staff, that which of the
staff will be suitable for the purpose, that what should be the wages and other allowance payable
by the contractor for staff posted for purpose. The Rly. Administration will have a right without
prejudice to other remedies to deduct the wages etc. of such staff from the bills of the contractor in
respect of this contract or from any moneys or the contractor whatsoever available with the
Railway Administration. The contractor will be liable for any over payments under Workman
Compensation Act on account of any injury sustained to Railway servant during that period.

When the work is done near any place where there is risk of drowning, all necessary equipment
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any|
persons in danger and adequate provision should be made for prompt first aid treatment of all
injuries likely to be sustained during the course of the work.

Use of hoisting machines and tackle including their attachment anchorage and supports shall
conform the following standards or conditions:-

(a)(i) These shall be of good mechanical construction, sound materials and adequate strength and
free from patent defect and shall be kept in good repair and in good working order. (ii) Every rope
used in hoisting or lowering materials or as a means of suspension shall be of durable quality and
adequate strength and free from patent defects.

(b)Every Crane driver or hoisting appliances operator shall be properly qualified and no person
under the age of 21 years shall be in charge of any hoisting machine including any scaffolding.

(c)In case of every hoisting machine and of every cabin ring, shackle, swivel and pulley block used
in hoisting or as means of suspension safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall be plainly marked with in the safe
working load.

In case of a hoisting machine having a variable safe working load, each safe working load of the
conditions under which it is applicable shall be clearly indicated. No part of any machinery or any|
gear referred to above in this paragraph shall be loaded beyond the safe working load except for]
the purpose of testing.

(d)In case of departmental machine the safe working load shall be notified by the Electrical
Engineer in-charge. As regards contractor’s machines, the contractor shall notify safe working load
of the machine to the Engineer in-charge whenever he brings any machinery to site of work, get it
verified by the Electrical Engineer concerned.

Motors, gearing transmission electric wiring and of the dangerous part of hoisting appliances
should be provided with efficient safe guards, hoisting appliances should be provided with such
means will as reduce to the minimum the risk of accidental descent of the load, adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which are
already energized insulating mats, wearing apparel, such as gloves, sleeves and both as may be
necessary should be provided. The workers should not wear any rings, watches and carry keys orj
other materials which are goods conductors of electricity.

10

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work

11

These safety provisions should be brought to the notice of all concerned display on a notice board
at a prominent place at the work spot. The persons responsible for compliance of the safety code
shall be named herein by the contractor

12

To ensure effective endorsement of the Rules and Regulations relating to safety precautions, the
arrangements made by the contractor shall be opened to inspection by Labour Officer/Engineer in-
charge of the department or their representative.

13

Notwithstanding the above clauses from (1) to (12) there is nothing in these to exempt the
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|contract or the operations of any other act of Rule in force in the Republic of India.
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Safety Rules at worksites in electrified sections

1.

Warn all the staff about the danger of coming in close vicinity of the live traction overhead
wires within 2m. Do not carry out any work within a distance of 2m from the live parts of the
overhead traction wires unless the traction wires are made dead and earthed and ‘permit to
work’ is obtained from TRD.

The risk of direct contact with the live OHE is ever present while working in electrified
sections for various type of works such as painting of steel work of through spans of
FOBs/ROBs, platform covered sheds, replacement of sheets on COP etc. Therefore, no work
shall be done within a distance of 2 m from the live OHE without ‘permit to work’. It is also to
ensured that no tool or any part of the body of the worker comes within the danger zone.

While working on service building and structures in the proximity of OHE, do exercise
special care to ensure that tools, measuring tapes, materials, welding cables etc. are not
placed in a position where they are likely to fall or may come in contact with OHE.

No crane shall work adjacent to OHE unless OHE is made dead and earthed and authorized
OHE staff is present.

Do take care when carrying or handling long pipes, poles, ladders, overhanging on shoulders
which may inadvertently come in contact with or within 2m of live OHE.

Do not use steel measuring tapes, metal tapes, tapes with woven metal reinforcement,
metallic leveling staff and long metallic wire rods on the electrified track.

Do not use any kind of tools or metal articles such as paint pots, oil case, metal bars, etc.,
which can be either lifted or be dropped or be carried by the wind on to the live OHE.

Do not hang/keep loose the welding cable while FOB/ROB/COP works are under progress.

Ensure availability of TRD, S&T staff at site for removing and replacing the traction bonds
and jumper/ bonding connection wherever required (e.g. on FOB columns).

Cancel the block to resume the normal traffic only after ensuring that traction bonds/ cable
jumpers have been reconnected by TRD, S&T staff.

10.

Do not touch fallen or hanging traction wires.

11.

Avoid contact with the rails when an electrically hauled train is within 250m.

12.

Provide continuous protective screens/ parapet walls on all FOBs/ ROBs and also ensure
commissioning of FOBs only after completion of the work with all statutory provisions like
screens, electrical earthing of FOBs steel work etc. Until then, the entry for FOB under
construction shall be physically blocked for the use of public.

13.

While carrying excavation works adjacent tracks and cable routes in an electrified area, take
adequate precautions for the safety of staff and to avoid damage to underground cables and
rail bonds.

14.

Do ensure that while excavating or digging near a mast foundation, the foundation is not
exposed. All such works to be done under intimation to TRD staff.

15.

ADEN who is executing the contract, needs to counsel contract’s Engineers, Supervisors and
shall issue Competency certificate for working near OHE live wire in the Performa attached
as Annexure -A(i).

16.

SSE/Works who is executing the contract, shall open an assurance register to maintain the
records of counselling the contractual labors by the contractor’s Engineer and SSE/Works
shall countersign it. The Contractor’s Engineer shall issue Competency certificate in the
Performa attached as Annexure- A(ii) to such counselled labors.

17.

Any contractual personal not having the Competency certificate issued by ADEN and
Contractor’s Engineer as mentioned above shall not be permitted to work near OHE live
wires.
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Annexure- A(i)

Certified that Shri............ccooeeeiiiiii, Engineer/Supervisor of M/s......... has been
counselled and examined in safety measures to be followed while working in the vicinity
of

OHE wires. His knowledge has been found satisfactory to work in the vicinity of OHE
territory.

Signature
(Name of ADEN)
ADEN

Annexure- A(ii)

Certified that Shri..................... welder/helper engaged by M/s.................. has been
counselled

and examined in safety measures to be followed while working in the vicinity of OHE
wires.

His knowledge has been found satisfactory to work in the vicinity of OHE territory. Its
record

has been maintained in the assurance register.

Signature
(Name of Contractor’s Engineer)
Contractor’s Engineer
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ADDITIONAL SPECIAL CONDITION-A

1 | Tenderer(s)/Contractor(s) should carefully read the conditions accompanying the tender
regarding validity period, completion time etc. and should satisfy himself by site inspection if
necessary that he is in position to carry out the work in accordance with the contract
conditions.

2 | Tenderer shall not quote any special condition. In case special conditions are quoted by the
tenderer and the same is not accepted by the Railways and if the offer refused by the tenderer
with Railway stipulations on special conditions quoted by the tenderer(s), the Earnest Money
deposited by the tenderer shall be forfeited.

3 | Earnest Money can paid through on Line payment mode like net banking,debit/credit
cards etc. available on IREPS portals.

4 | The scope of the work stated above is tentative and Railway reserves the right to
modify/expand or reduce the scope of work. Contractor will not be entitled to raise claim on
this account.

5 | As per the conditions of the contract the offer is required to be kept open for 60 Days from the
date of opening of the tenders. The offer of the rebate if any, quoted by the tenderer shall be
considered valid for 60 Days. Any shorter period of validity of rebate quoted by the tenderer
will be ignored and rebate will be considered valid for 60 Days or as extended further.

6 | 1)If there is a typing mistake in the master schedule items, wording/description, unit of basic
rates, the wording/description, unit and rate given in Central Railway SOR-2002 & USSOR-2011

/USSOR-2019 (works and material) and DSR 2021/23 & latest Corrigendum Slips issued to

Central Railway USSOR-2011/USSOR-2019 (works and material) and DSR 2021/23 will
prevail over the same.& for NS items as per approved NS items of Railway/ NS items of
Sanctioned Estimated for the works.

ii)If there is a typing mistake in the adding special Condition/Clauses in tender document,
then Latest GCC, Railway Board'’s circular for tenders/ Contracts will prevail over the same.

7 | Care in submission of Tenders:-

(a) (1) Before submitting a tender, the tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the works, that all conditions liable to be
encountered during the execution of the works are takeninto account and that the rates he
enters in the tender forms are adequate and allinclusive to accord with the provisions in
Clause-37 of the Standard GeneralConditions of Contract for the completion of works to the
entire satisfaction of the Engineer.

(a)(i1) Tenderers will examine the various provisions of The Central Goods andServices Tax
Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union Territory
Goods and Services Tax Act, 2017(UTGST)/ respective state’s State Goods and Services
Tax Act (SGST) also, as notified byCentral/State Govt. & as amended from time to time and
applicable taxes before bidding. Tenderers will ensure that full benefit of Input Tax Credit
(ITC)likely to be availed by them is duly considered while quoting rates.

(a)(iii)) The successful tenderer who is liable to be registered under
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details required under
CGST/IGST/UTGST/SGST Act to railway immediately afterthe award of contract, without
which no payment shall be released to theContractor. The Contractor shall be responsible for
deposition of applicableGST to the concerned authority.

(a)(iv) In case the successful tenderer is not liable to be registered under
CGST/IGST/UTGST/ SGST Act, the railway shall deduct the applicable GST from
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his/their bills under reverse charge mechanism (RCM) and deposit thesame to the
concerned authority.

The tenderer should submit attested Zerox copy of his Permanent Account Number (PAN).

The Railway will not supply any piped water for works outside Railway colony and at stations
where piped water supply does not exist. The stations where the water will be supplied, the
supply will be at usual rates and only to the extent actually required for the work.

10

General Arrangement Drawing for the work as defined in item(s) of meaning of terms, of tender
for the work should be obtained by the contractor from the Divisional Engineer/Assistant
Engineer within period of 3 days of the acceptance letter to the contractor for commencement
of work, if not annexured& with the tender forms and it will be his responsibility.

11

()1t should be specifically noted that some of the detailed drawings may not have finalized by
the Railway and will, therefore, be supplied to the contractor as and when they are finalized on
demand. No compensation whatsoever on this account shall be payable by the Railway
Administration.

(ii)No claim whatsoever will be entertained by the Railway on account of any delay or hold up
of the work(s) arising out of delay in approval of drawings, changes, modifications, alterations,
additions, omission and site lay out plan or detailed drawings and design and or late supply of
such materials as are required to be arranged by the Railway or due to any other factor on
Railway account.

(iii)No claim for idle labour and or idle machinery etc. on any account will be entertained.
Similarly no claims shall be entertained for business loss or any such loss.(Authority- CE
(Works)CSTM'’s letter No. W.187.R.A.1.Special Condition dt.16-04-2007).

12

The quantities of item/items shown in the schedule for the work to be executed are
approximate and are for guidance of the Contractor/Contractors. The quantities have been as
far as possible correctly, but the same may vary to the extent of 25% on either side i.e. increase
or decrease during the execution of the work accordingly in the actual need of the Railway.
However, yard stick of 25% stipulated herein will not be applicable for works in foundations.
The work/works with variation laid down above shall be binding on the Contractors and
he/they/will not be entitled for any compensation for such variation and he/they will be paid
only for the actual quantity of work/works done by him/them. The decision of the Engineer
regarding the extend to necessity of the variation shall be final and binding on the Contractor/s
and the Contractor(s) cannot question or make any claim regarding the same at any stage.

13

In case the contractors have to ply vehicles for purpose connected with the contract, adjacent to
the Railway track the Railway Administration will be liberty to post an experience staff as a
Flagman for guidance of the movements of such vehicles so as to prevent accidents. The
contractor will bear wages including all allowances etc. of the staff posted as Flagman for the
period of contract or for such periods during which such staff is posted for the purpose. The
Railway Administration will be sole judge in its absolute description of the fact that it is
necessary to post any staff that which of the staff will be suitable for the purpose that what
should be the wages and other allowance payable by the contractor for such staff and what
should be the period during which such staff should be posted for the purpose. The Railway
Administration will have a right without prejudice to other remedies, to recover the wages etc.
of staff from the bills of the contractor in respect of this contract or from any other money of
the contractor whatsoever available with the Railway Administration.

14

For all the works except work of earth work for embankment/cutting/supply of
ballast-All rates quoted in the tender shall be deemed to be inclusive of all taxes, royalties
payable by the contractor/s to the Govt. or public body or local authority and no additional
amount will be paid or claim entertained on this account by the Railway. Contractor shall not
have any claim whatsoever as a result of the increase in the rates for such royalties, taxes,
duties or any other forms of levies etc.(Concessional sales tax form and Octroi exemption
certificate will be issued to contractor on his specific request, if legally permissible.)
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(Ref.Dy.CE(W)CSTM Letter No.W.187.R.A.1.Special Condition Date 18/09/2017)

ADDITIONAL SPECIAL CONDITION-(B)

(1) Contractor will pay his Labour through Bank/Cheque/ECS and the payment sheet showing the
amount paid to each Labourer will be countersigned by a representative of the Department which is
administering the Contract.

(2) Contractor will issue Identity Card to his Contract Labours.

(3) Contractor will deduct P.F. of the Contract Laborers’ and will comply with other provisions of
the EPF and Misc. provisions Act 1952.

(4) Contractor will make deductions towards ESI from the payment paid to his Labour and will
remit the same to the appropriate authority under the ESI Act along with his own contribution.

(5)The Contractor agrees that Railway officials, including Welfare Inspectors, shall have the
right to inspect the books of the Contractor to ensure compliance of the above provisions

ADDITIONAL SPECIAL CONDITION- (C)

Special Condition regarding Inclusion of ‘Letter of Credit’as Mode of Paymentin Works Tenders or
Service Tenders having advertising Tenders value of
Rs.10 Lakh and above .(Railway Board Letter No.2018/CE-1/CT/9 Date 04/06/2018)

(1) | Following Special Conditions shall be included in the Works Tenders or Service Tenders to be
invited henceforth-

(i) | Forall the tenders having advertised cost of Rs.10 Lakh and above, the
contractor shall have the option to take payment from Railways through a Letter of Credit (LC)
arrangement.

(ii) | This option of taking payment through Letter of Credit (LC) arrangement has to be exercised in
IREPS (Indian Railway Electronic Procurement System-the e-application on which tenders are
called by Railways) by the Tenderer at the time of bidding itself and the Tenderer shall affirm
having read over and agreed to the terms and conditions of the LC option.

(iii) | The option so exercised shall be an integral part of the bidder’s offer.

(iv) | The above option of taking payment through Letter of Credit (LC) arrangement, once exercised
by Tenderer at the time of bidding, shall be final and no change shall be permitted, thereafter,
during execution of contract.

(v) | In case Tenderer opts for payment through LC, following shall be the procedure to deal

release of payment through LC:

(@) The LC shall be a sight LC.

(b) The contractor shall select his Advising/Negotiating bank for LC.

The incidental cost towards issue of LC and its operation thereof shall be borne by the
contractor.

(c) SBI,New Delhi, Main Branch will be the nodal branch for issue of LCs based on online

requests received from Railway Accounts Units for tenders opened in financial year 2018-
19. SBI branches where the respective Railway Accounts Office has its Account (Local SBI
branch) will be the issuance/reimbursing branch for LC issued under this arrangement.
The Bank shall remain same for this tender till completion of contract. The incidental cost
@0.15 % per annum of LC value, towards issue of LC and operation thereof shall be borne
by the contractor and shall be recovered from his bills.

(d) The LC shall be opened initially for duration of 180 to 365 days in consultation with
contractor. The LC shall be extended time to time as per the progress of the contract, on
the request of the contractor. The value of LC to be opened initially as well as extended
thereafter shall be finalized by the engineer in consultation with the contractor on the
basis of expected progress of work.

(e) The LC terms and conditions shall inter-alia indemnify and save harmless the Railway
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)

(8)
(h)

0)

(k)
M
(m)

(n)
(o)
()

from and against all Losses, claims and demands of every nature and description
brought or recovered against the Railways by reason of any act or omission of the
contractor, his agents or employees, in relation to the Letter of Credit (LC). All sums
payable/borne by Railways on this account shall be considered as reasonable
compensation and paid by contractor.

The LC terms and conditions shall inter-alia provide that Railways will issue a Document
of Authorization (format enclosed as Annexure-2) after passing the bill for completed
work , to enable contractor to claim the authorized amount from their bank .

The acceptable, agreed upon document for payments to be released under the LC shall be
the Document of Authorization.

The Document of Authorization shall be issued by Railway Accounts Office against each
bill passed by Railways.

On issuance of Document of Authorization copy of Document of Authorization shall be
posted on IREPS for download by the contractor . A digitally signed copy of Document
of Authorization shall also be sent by Railway Accounts Office to Railway’s bank (Local
SBI Branch ).

The contractor shall take print out of the Document of Authorization available on IREPS
and present his claim to his bank ( advising Bank ) for necessary payments as per LC
terms and conditions. The claim shall comprise of copy of Document of Authorization,
bill of exchange and Bill.

The payments against LC shall be subject to verification from Railway’s Bank(Local SBI
Branch ).

The contractor’s bank (advising Bank ) shall submit the documents to the Railway’s
Bank(Local SBI Branch ).

The Railway’s Bank(issuing bank]) shall, after verifying the claim so received w.r.t the
digitally signed Document of Authorization received from Railway Accounts Office,
release the payment to The contractor ’s bank (advising Bank ) for crediting the same
to contractor’s account.

Any number of bills can be dealt within one LC, provided the sum total of payments to

contractor is within the amount for which LC has been opened.

The LC shall be closed after the release of final payment including PVC amount, if any to

the Contractor.

The release of performance guarantee or security deposit shall be dealt directly by
Railway with the Contractor i.e. not through LC.

(2) | For opening of LC, executive department shall make a request Letter to concerned Accounts
Department on a format placed as Annexure -1

(3) | Necessary Changes in IREPS and IPAS e-application have already been carried out. For having
option for payment to contractors through LC.
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Annexure-1
Request Letter from Executive Branch to Accounts Office for opening of LC
NO.----=-mmmemmeoe e
Office of ---------- ,
-------- Railway
Date--------------

Sub:- Opening of LC

Ref:- Supply Order/ Contract Agreement No.

It is requested to open a sight LC against the above referred Order / Agreement in
N 0 e ——— The details of beneficiary are as under -

(i) | Name of Contractor /Supplier -

(ii) | Vendor Code

(iii) | Address

(iv) | Tender No.

(v) | Contract Agreement No.

(vi) | Description of Goods/Service

(vii) | Value of Contract

(viii) | Stages of payment

(ix) | Expected payment within 6 months (LC Amount)

(x) | Beneficiary bank details
a) Bank name

b) Address

c) Account No.

d) IFSC code

(xi) | Validity/Period for which LC is to be opened

It is certified that the Supplier/ Contractor has exercised the option of taking payment
due against the tender through LC arrangement in IREPS portal at the time of bidding
itself and the option has been flagged in the IREPS. This has the approval of ----------------

(Signature)

Designation--------------
(Official Seal)
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Annexure-2
LCDA No. (18DIGIT IPAS GENERATED No.)
Date------------
DOCUMENT OF AUTHORIZATION
Reference (i) Works Contract /Supply Contract No.---------------- Date-----------
(ii)Inland Letter of Credit No.-----------=--==--m-mmmmmmmeem Date-------------
This document is issued against Contract No.------------- (From IREPS) ------ Dated--------
-------- for Supply/Work of---------------------------- Description of Goods/ Work From
IREPS-----eneomeomaneceanna-

The beneficiary or the aforementioned Letter of Credit M/S......(Name and Vendor code
)----- ( Vendor code------ as per IREPS ------- ) is entitled to receive payment aggregating
INR---SSS-----(From Abstract of Bill Passed ) out of a total LC Amount of ------ INR--------
(From Master Table of LC opened )------------------ against the first/second commercial
Invoice No.(From IPAS-------- Dated From IPAS---For INR (From IPAS-------- raised
against the above contract from State Bank of India--------- (Branch) LC Master Table)---
------ on the strength of this Certificate.

The details of payment already made to the beneficiary under this Letter of Credit are as

follows:

S.No. Invoice No. | Invoice | Invoice Amount | LCDA No. LCDA | Amount Paid

Date (INR) Date (INR)

Total Paid

This Payment----------------------omemuemm
LC Balance AFTER THIS PAYMENT-------------

Signature of authorized
Railway authority

Designation--------------
(Official Seal)
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ADDITIONAL SPECIAL CONDITION- (D)

17.

Force Majeure Clause: If at any time, during the continuance of this contract, the

performance in whole or in part by either party of any obligation under this contract shall be
prevented or delayed by reason of any war, hostility, acts of public enemy, civil commotion,
sabotage, serious loss or damage by fire, explosions, epidemics/pandemics, strikes, lockouts or
acts of God (hereinafter, referred to events) provided, notice of the happening of any such event
is given by either party to the other within 30 days from the date of occurrence thereof, neither
party shall by reason of such event, be entitled to terminate this contract nor shall either party
have any claim for damages against the other in respect of such non-performance or delay in
performance, and works under the contract shall be resumed as soon as practicable after such
event has come to an end or ceased to exist, and the decision of the Engineer as to whether the
works have been so resumed or not shall be final and conclusive, PROVIDED FURTHER that if
the performance in whole or in part of any obligation under this contract is prevented or delayed
by reason of any such event for a period exceeding 120 days, either party may at its option
terminate the contract by giving notice to the other party.

17A  Extension of Time in Contracts: Subject to any requirement in the contract as to
completion of any portion or portions of the works before completion of the whole, the
Contractor shall fully and finally complete the whole of the works comprised in the contract
(with such modifications as may be directed under conditions of this contract) by the date
entered in the contract or extended date in terms of the following clauses:

(1)

(ii)

(iii)

Extension due to Modification: If any modifications have been ordered which in the
opinion of the Engineer have materially increased the magnitude of the work, then such
extension of the contracted date of completion may be granted as shall appear to the
Engineer to be reasonable in the circumstances, provided moreover that the Contractor
shall be responsible for requesting such extension of the date as may be considered
necessary as soon as the cause thereof shall arise.

Extension for Delay not due to Railway or Contractor: If in the opinion of the
Engineer, the progress of work has any time been delayed by any act or neglect of
Railway's employees or by other Contractor employed by the Railway under Sub-Clause
(4) of Clause 20 of these Conditions or in executing the work not forming part of the
contract but on which Contractor's performance necessarily depends or by reason of
proceeding taken or threatened by or dispute with adjoining or to neighbouring owners or
public authority arising otherwise through the Contractor's own default etc. or by the delay
authorized by the Engineer pending arbitration or in consequences of the Contractor not
having received in due time necessary instructions from the Railway for which he shall
have specially applied in writing to the Engineer or his authorized representative then upon
happening of any such event causing delay, the Contractor shall immediately give notice
thereof in writing to the Engineer within 15 days of such happening, but shall nevertheless
make constantly his best endeavours to bring down or make good the delay and shall do all
that may be reasonably required of him to the satisfaction of the Engineer to proceed with
the works. The Contractor may also indicate the period for which the work is likely to be
delayed and shall be bound to ask for necessary extension of time.

Extension for Delay due to Railways: In the event of any failure or delay by the Railway
to hand over the Contractor possession of the lands necessary for the execution of the
works or to give the necessary notice to commence the works or to provide the necessary
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drawings or instructions or any other delay caused by the Railway due to any other cause
whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter
the character thereof or entitle the Contractor to damages or compensation therefor, but in
any such case, the Railway may grant such extension or extensions of the completion date
as may be considered reasonable.

The Contractor shall indicate the period for which the work is likely to be delayed and
shall seek extension of time as may be considered necessary under clause 17A(i) or/and 17A(ii)
or/ and 17A(ii1) above, as soon as the cause thereof shall arise and, in any case, not less than 15
DAYS before the expiry of the date fixed for completion of the works. The Engineer shall
consider the same and shall grant and communicate such extension of time as in his opinion is
reasonable having regard to the nature and period of delay and the type and quantum of work
affected thereby. No other compensation shall be payable for works so carried forward to the
extended period of time; the same rates, terms and conditions of contract being applicable, as if
such extended period of time was originally provided in the original contract itself.

The non-submission of request for extension or submission of request within less than 15
DAYS before the expiry of the date fixed for completion of the works, shall make him ineligible
for extension under these sub clauses, subject to final decision of Engineer.

17B  Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The
time for the execution of the work or part of the works specified in the contract documents shall
be deemed to be the essence of the contract and the works must be completed not later than the
date(s) as specified in the contract. If the Contractor fails to complete the works within the time
as specified in the contract for the reasons other than the reasons specified in Clause 17 and 17A,
the Railway may, if satisfied that the works can be completed by the Contractor within
reasonable short time thereafter, allow the Contractor for further extension of time (Proforma at
Annexure-VII) as the Engineer may decide. On such extension the Railway will be entitled
without prejudice to any other right and remedy available on that behalf, to recover from the
Contractor as agreed damages and not by way of penalty for each week or part of the week, a
sum calculated at the rate of Liquidated Damages as decided by Engineer, between 0.05% to
0.30% of contract values of the works for each week or part of the week.

For the purpose of this Clause, the contract value of the works shall be taken as value of
work as per contract agreement including any supplementary work order/contract agreement
issued. Provided also, that the total amount of liquidated damages under this condition shall not
exceed 5% of the contract value or of the total value of the item or groups of items of work for
which a separate distinct completion period is specified in the contract.

Provided further, that if the Railway is not satisfied that the works can be completed by
the Contractor and in the event of failure on the part of the contractor to complete the work
within further extension of time allowed as aforesaid, the Railway shall be entitled without
prejudice to any other right or remedy available in that behalf, to appropriate the contractor’s
Security Deposit and rescind the contract under Clause 62 of these Conditions, whether or not
actual damage is caused by such default.

NOTE:

In a contract, where extension(s) of time have been allowed once under clause 17B, further
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request(s) for extension of time under clause 17A can also be considered under exceptional
circumstances. Such extension(s) of time under clause 17A shall be without any Liquidated
damages, but the Liquidated damages already recovered during extension(s) of time granted
previously under clause 17B shall not be waived. However, Price variation during such
extension(s) shall be dealt as applicable for extension(s) of time under clause 17B.

17C Bonus for Early Completion of Work: In open tenders having advertised value more than
Rs.50 crore and original period of completion 12 months or more, when there is no reduction in
original scope of work by more than 10%, and no extension granted on either railway or
Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 days early
completion of work. The period of less than 30 days shall be ignored while working out bonus.
The maximum bonus shall be limited to 5% of original contract value. The completion date shall
be reckoned as the date of issuance of completion certificate by Engineer.

18. Illegal Gratification:- Para 18.(1) of Part-II of GCC’22, ACS 11

18.(1)Procuring authorities as well as bidders, contractors and consultants should observe the
highest standard of ethics and should not indulge in the following prohibited practices, either
directly or indirectly, at any stage during the procurement process or during execution of
resultant contracts:

1) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any
material benefit, in exchange for an unfair advantage in the procurement process or to otherwise
influence the procurement process or contract execution;

i1) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to
mislead so that financial or other benefits may be obtained or an obligation avoided. This
includes making false declaration or providing false information for participation in a tender
process or to secure a contract or in execution of the contract;

ii1) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or
any other practice coming under the purview of The Competition Act, 2002, between two or
more bidders, with or without the knowledge of the procuring entity, that may impair the
transparency, fairness and the progress of the procurement process or to establish bid prices at
artificial, non-competitive levels;

iv) “Coercive practice”: any coercion or any threat to impair or harm, directly or indirectly, any
party or its property to influence the procurement process or affect the execution of a contract;

v) “Conlflict of interest” (COI): any personal, financial, or business relationship between the
bidder and any personnel of the procuring entity who are directly or indirectly related to the
procurement or execution process of the contract, which can affect the decision of the procuring
entity directly or indirectly;

vi) “Undue Advantage”: improper use of information obtained by the bidder from the procuring
entity with an intent to gain an unfair advantage in the procurement process or for personal gain.
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This also includes if the bidder (or his allied firm) provided services for the need assessment/
procurement planning of the tender process in which he is participating;

viil) “Obstructive practice”: materially impede the procuring entity’s investigation of a
procurement process either by deliberately destroying, falsifying, altering; or by concealing of
evidence material to the investigation; or by making false statements or by threatening, harassing
or intimidating any party to prevent it from disclosing its knowledge of matters relevant to such
investigation or from pursuing the investigation; or by impeding the procuring entity’s rights of
audit or access to information;

Para 18.(2) of Part-II of GCC’22, ACS 11

18.(2)Punitive Provisions: Without prejudice to and in addition to the rights of the procuring
entity to other penal provisions as per the bid documents or contract, if the procuring entity
comes to a conclusion that a (prospective) bidder/ contractor directly or through an agent, has
violated this code of integrity in competing for the contract or in executing a contract, the
procuring entity may take appropriate measures including one or more of the following:

1) If his bids are under consideration in any procurement

a) Forfeiture or encashment of bid security;

b) calling off of any pre-contract negotiations; and

¢) rejection and exclusion of the bidder from the procurement process

i1) If a contract has already been awarded

a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the
procuring entity;

b) Forfeiture or encashment of any other security or bond relating to the procurement;

¢) Recovery of payments including advance payments, if any, made by the procuring entity
along with interest thereon at the prevailing rate;

1i1) Provisions in addition to above:

a) Removal from the list of enlisted contractors and banning/ debarment of the bidder from
participation in future procurements of the procuring entity for a period not less than one year;
b) In case of anti-competitive practices, information for further processing may be filed under a
signature of the Joint Secretary level officer, with the Competition Commission of India;

¢) Initiation of suitable disciplinary or criminal proceedings against any individual or staff found
responsible.

Any question or dispute as to the commission of any such offence or compensation payable to

the Railway under this Clause shall be settled by the General Manager of the Railway, in such a
manner as he shall consider fit & sufficient and his decision shall be final & conclusive

ADDITIONAL SPECIAL CONDITION (E)
MEASUREMENTS, CERTIFICATES AND PAYMENTS

for extra works at rates determined under Clause 39 of these Conditions on the measurements
taken by the Engineer or the Engineer's representative in accordance with the rules prescribed for
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the purpose by the Railway. The quantities for items the unit of which in the accepted Bill(s) of
Quantities is 100 or 1000 shall be calculated to the nearest whole number, any fraction below
half being dropped and half and above being taken as one; for items the unit of which in the
accepted Bill(s) of Quantities is single, the quantities shall be calculated to two places of
decimals. Such measurements will be taken of the work in progress from time to time and at
such intervals as in the opinion of the Engineer shall be proper having regard to the progress of
works. The date and time on which ‘on account’ or ‘final’ measurements are to be made shall be
communicated to the Contractor who shall be present at the site and shall sign the results of the
measurements (which shall also be signed by the Engineer or the Engineer's representative)
recorded in the official measurements book as an acknowledgement of his acceptance of the
accuracy of the measurements. Failing the Contractor's attendance, the work may be measured
up in his absence and such measurements shall, notwithstanding such absence, be binding upon
the Contractor whether or not he shall have signed the measurement books provided always that
any objection made by him to measurement shall be duly investigated and considered in the
manner set out below:

(a) It shall be open to the Contractor to take specific objection to any recorded measurements or
Classification on any ground within seven days of the date of such measurements. Any re-
measurement taken by the Engineer or the Engineer's representative in the presence of the
Contractor or in his absence after due notice has been given to him in consequence of objection
made by the Contractor shall be final and binding on the Contractor and no claim whatsoever
shall thereafter be entertained regarding the accuracy and Classification of the measurements.

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the
Contractor shall be liable to pay the actual expenses incurred in measurements.

45(i1). Measurement of Works by Contractor’s Authorized Representative (in case the
contract provides for the same):

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities
and for extra works at rates determined under Clause 39 of these Conditions on the
measurements taken by the Contractor’s authorized Engineer in accordance with the rules
prescribed for the purpose by the Railway. The quantities for items the unit of which in the
accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole number, any
fraction below half being dropped and half and above being taken as one; for items the unit of
which in the accepted Bill(s) of Quantities is single, the quantities shall be calculated to two
places of decimals. Such measurements will be taken of the work in progress from time to time.
The date and time on which ‘on account’ or ‘final’ measurements are to be made shall be
communicated to the Engineer.

The date and time of test checks shall be communicated to the Contractor who shall be
present at the site and shall witness the test checks, failing the Contractor’s attendance the test
checks may be conducted in his absence and such test checks shall not withstanding such
absence be binding upon Contractor provided always that any objection made by Contractor to
test check shall be duly investigated and considered in the manner set out below:

(1) It shall be open to the Contractor to take specific objection to test checks of any recorded
measurement within 7 days of date of such test checks. Any re-test check done by the
concerned Railway’s authority in the presence of the Contractor or in his absence after due

notice given to him in consequent of objection made by the Contractor shall be final and
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binding on the Contractor and no claim whatsoever shall thereafter be entertained
regarding the accuracy and classification of the measurements.

(i) If an objection raised by the Contractor is found by the Engineer to be incorrect the
Contractor shall be liable to pay the actual expenses incurred in measurements.

(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is
detected by the Engineer that agency has claimed any exaggerated measurement or has claimed
any false measurement for the works which have not been executed; amounting to variation of
5% or more of claimed gross bill amount, action shall be taken as following:

(1) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover
liquidated damages equal to10% of claimed gross bill value.

(ii) On any next occasion of noticing any exaggerated/false measurement, railway shall
recover liquidated damages equal to 15% of claimed gross bill value. In addition, the
facility of recording of measurements by Contractor as well as release of provisional
payment shall be withdrawn. Once withdrawn, measurements shall be done by railway as
per clause 45(i) above.

46.(1) '"On-Account " Payments: The Contractor shall be entitled to be paid from time to
time by way of "On-Account" payment only for such works as in the opinion of the Engineer he
has executed in terms of the contract. All payments due on the Engineer’s/Engineer's
Representative's certificates of measurements or Engineer’s certified “Contractor’s authorized
Engineer’s measurements” shall be subject to any deductions which may be made under these
presents and shall further be subject to, unless otherwise required by Clause 16 of these
Conditions, a retention of six percent by way of Security Deposits, until the amount of Security
Deposit by way of such retentions shall amount to 5% of the total value of the contract provided
always that the Engineer may by any certificate make any correction or modification in any
previous certificate which shall have been issued by him and that the Engineer may withhold any
certificate, if the works or any part thereof are not being carried out to his satisfaction.

46.(2) Rounding off Amounts: The total amount due on each certificate shall be rounded off
to the nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more
uptoX 1 will be reckoned as X 1.

46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" payments
made to the Contractor shall be without prejudice to the final making up of the accounts (except
where measurements are specifically noted in the Measurement Book as "Final Measurements"
and as such have been signed by the Contractor and Engineer/Engineer's Representative) and
shall in no respect be considered or used as evidence of any facts stated in or to be inferred from
such accounts nor of any particular quantity of work having been executed nor of the manner of
its execution being satisfactory.

46.(4) If payment(s) of Advances are applicable in the contract, as mentioned in the Tender
Documents, Railway shall make payment(s) of Interest bearing advances, on the request of
contractor. The payment and recovery of such Advances shall be made as under:

(a): Mobilisation Advance —
This shall be limited to 10% of the Contract value and shall be paid in 2 stages :

Stage 1— 5% of Contract Value on signing of the contract agreement.
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Stage 2 — 5% on mobilization of site-establishment, setting up offices, bringing in
equipment and actual commencement of work.

The stage 1 of advance shall be payable immediately after signing of contract agreement.

The stage 2 of advance shall be payable at the time of mobilisation, only after submission of
an utilization certificate by the contractor that the Stage 1 advance has been properly utilized
in the contract.

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs)
from a scheduled commercial bank of India of at least 110% of the value of the sanctioned
advance amount (covering principal plus interest).

(b): Advance Against Machinery and Equipment —

This advance shall be limited to a maximum of 10% of the contract value against new
Machinery & Equipment, involving substantial outlay, brought to site and essentially required
for the work. This advance shall not exceed 75% of the purchase price of such Equipment and
shall be payable when Equipment is hypothecated to the President of India by a suitable bond
or alternatively covered by an irrevocable Bank Guarantee from a scheduled commercial bank
of India for full cost of the Plant & Equipment in a form acceptable to Railways. The Plant &
Equipment shall be insured for the full value and for the entire period, they are required for
the work. This Plant & Equipment shall not be removed from the site of work without prior
written permission of the Engineer. No advance should be given against old Plant &
Machinery.

The advances under sub clause (a) and (b) above, are subject to the following conditions
(1) The full amount of Advances shall be recovered from contractor dues. The recovery
shall commence when the value of contract executed reaches 15% of original contract value
and shall be completed when the value of work executed reaches 85% of the original
contract value. The installments on each "on account bill" will be on pro-rata basis.

Interest shall be recovered on the advance outstanding for the period commencing from
the date of payment of advance till date of particular on-account bill (through which
recovery of principal is effected) and adjusted fully against on-account bill along with pro-
rata principal recovery. In the event of any short-fall, the same shall be carried forward to
the next on-account bill and shall attract interest.

(i1)) The advances shall be used by the Contractor for the purpose of the Contract, and for
the purpose for which they are paid. Under no circumstances, shall the advances be diverted
for other purposes. Any such diversion shall be construed as a breach of the Contract and the
Contractor shall be asked to return the advance at once and pay interest at 15% per annum
till the advance is recovered back from him. The Contractor shall return the advance and pay
the interest in one go without demur. The Contractor, if required by the Engineer shall
provide the details of utilisation of Mobilisation advance.

(ii1) If the Contractor is found to have contravened the provision, it will constitute a breach
of contract and Railway shall be entitled to terminate the contract and forfeit his
Performance Guarantee as well as Security Deposit.
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(iv) In cases, where the Contract is rescinded as per clause 62 of the contract or short closed
under any other condition(s) of the contract, without making full recovery of advances and
accrued interest thereon, by the Railway, such balance of advances and accrued interest
thereon shall immediately become due and payable by the Contractor to the Railway. The
same shall be recovered from any due of Contractor with the Government of India.

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will be
transferred electronically to his bank account.
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ADDITIONAL SPECIAL CONDITION (F)

5S. Provisions of Payments of Wages Act: The Contractor shall comply with the
provisions of the Payment of Wages Act, 1936 and the rules made thereunder in respect of all
employees employed by him either directly or through petty Contractors or sub-contractors in the
works. If in compliance with the terms of the contract, the Contractor directly or through petty
Contractors or sub-contractors shall supply any labour to be used wholly or partly under the
direct orders and control of the Engineer whether in connection with the works to be executed
hereunder or otherwise for the purpose of the Engineer, such labour shall nevertheless be deemed
to comprise persons employed by the Contractor and any moneys which may be ordered to be
paid by the Engineer shall be deemed to be moneys payable by the Engineer on behalf of the
Contractor and the Engineer may on failure of the Contractor to repay such money to the
Railways deduct the same from any moneys due to the Contractor in terms of the contract. The
Railway shall be entitled to recover the same from Contractor’s bills/Security Deposit or any
other dues of Contractor with the Government of India all moneys paid or payable by the
Railway by way of compensation of aforesaid or for costs of expenses in connection with any
claim thereto and the decision of the Engineer upon any question arising out of the effect or force
of this Clause shall be final and binding upon the Contractor.

55-A. Provisions of Contract Labour (Regulation and Abolition) Act, 1970:

55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation
and Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971
as modified from time to time, wherever applicable and shall also indemnify the Railway from
and against any claims under the aforesaid Act and the Rules.

55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from
time to time before the commencement of the work and continue to have a valid license until the
completion of the work. Any failure to fulfill the requirement shall attract the penal provision of
the Act.

55-A.(3) The Contractor shall pay to the labour employed by him directly or through sub-
contractors the wages as per provision of the aforesaid Act and the Rules wherever applicable.
The Contractor shall notwithstanding the provisions of the contract to the contrary, cause to be
paid the wages to labour, indirectly engaged on the works including any engaged by sub-
contractors in connection with the said work, as if the labour had been immediately employed by
him.

55-A.(4) In respect of all labour directly or indirectly employed in the work for performance of
the Contractor's part of the contract, the Contractor shall comply with or cause to be complied
with the provisions of the aforesaid Act and Rules wherever applicable.

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules,
the Railway is obliged to pay any amount of wages to a workman employed by the Contractor or
his sub-contractor in execution of the work or to incur any expenditure on account of the
contingent, liability of the Railway due to the Contractor's failure to fulfill his statutory
obligations under the aforesaid Act or the rules, the Railway will recover from the Contractor,
the amount of wages so paid or the amount of expenditure so incurred and without prejudice to
the rights of the Railway under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) of
the aforesaid Act, the Railway shall be at liberty to recover such amount or part thereof from
Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of
India. The Railway shall not be bound to contest any claim made against it under Sub-Section (1)
of Section 20 and Sub-Section (4) of Section 21 of the aforesaid Act except on the written
request of the Contractor and upon his giving to the Railway full security for all costs for which
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the Railway might become liable in contesting such claim. The decision of the Chief Engineer
regarding the amount actually recoverable from the Contractor as stated above shall be final and
binding on the Contractor.

55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The
Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund
Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees
Deposit Linked Insurance Scheme, 1976; as modified from time to time through enactment of
“Employees Provident Fund & Miscellaneous Provisions Act, 1952, wherever applicable and
shall also indemnify the Railway from and against any claims under the aforesaid Act and the
Rules.

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above clause
54, 55, 55-A and 55-B of the Standard General Conditions of Contract. In order to ensure the
same, an  application @ has  been  developed and  hosted on  website
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. and
upload requisite details of labour and their payment in this portal. These details shall be available
in public domain. The registration/ updationin Portal shall be done as under:

(a)Contractor shall apply for onetime registration of his company/firm etc. in the
Shramikkalyan portal with requisite details subsequent to issue of Letter of Acceptance.
Engineer shall approve the contractor’s registration in the portal within 7 days of receipt
of such request.

(b)Contractor once approved by any Engineer, can create password with login ID
(PAN No.) for subsequent use of portal for all Letter of Acceptances (LoAs) issued in
his favour.

(c)The contractor once registered on the portal, shall provide details of his Letter of
Acceptances (LoAs) / Contract Agreements on shramikkalyan portal within 15 days of
issue of any LoA for approval of concerned Engineer. Engineer shall update (if
required) and approve the details of LoA filled by contractor within 7 days of receipt of
such request.

(d)After approval of LoA by Engineer, contractor shall fill the salient details of contract
labours engaged in the contract and ensure updating of each wage payment to them on
shramikkalyan portal on monthly basis.

(e)It shall be mandatory upon the contractor to ensure correct and prompt uploading of all
salient details of engaged contractual labour & payments made thereof after each wage
period.

(i1) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’
or ‘Performance Guarantee / Security Deposit’, contractor shall submit a certificate to the
Engineer or Engineer’s representatives that “I have uploaded the correct details of contract
labours engaged in connection with this contract and payments made to them during the wage
period in Railway’s Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till
___ Month,  Year.”
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ADDITIONAL SPECIAL CONDITION of materials (G)

(i)Cement- The contractor shall procure the Cement of the specified grade, conforming to relevant
IS codes, manufactures in major cement plant, such as Ultratech, ACC, GRASIM, Ambuja, K, Birla
etc.

(ii) Steel - ISI marks with BIS certification. The contractor shall procure the
reinforcement steel (TMT Bars) and structural steel, as per IS-1786 and IS - 2062
respectively with ISI mark and with BIS certification.

(iii)Sand- As per specification given in IRUSS

(iv) Bathroom fittings/accessories shall be of JAGUAR, KOHLER, PARKO, MARK, Galaxy,
Ess-Ess or similar brand confirming to IS 8938 approved by Engineer.

(v) Paint/Distemper/Exterior- This shall be of Asian Paint, Berger, Nerolac, Dulux of high quality
approved by Engineer.

(vi) Double rubber coated paver blocks shall be used whenever required as approved by Engineer
(vii) Powder Coating - Powder coating aluminium components for Window / Doors/ Panelling or
Ventilators shall be of Hindalco, Jindal or approved equivalent quality confirming to IS: 733 and IS:
1285 powder coated to required shade according to IS: 1868( minimum anodic coating of grade
AC15).Locking arrangement shall be provided where ever required.

(viii) Sanitary ware - shall be of Hindware, Perry ware/Cera/Kohler make or similar
brand approved by Engineer and as specified in IRUSS.

(ix)Wall putty shall be used for distemper of JK, Birla or similar Brand.as approved by engineer
and as specified in IRUSS.

(x)Wire guage shall be of stainless steel and specification as mentioned in schedule.

(xi) Tiles shall be of Kajaria, Jhonson, RAK, SIMPLO, NITCO(Nano)as approved by Engineer and as
specified in IRUSS.

(xii) G.I. pipes shall be of Tata, Surya, Jindal or similar brand as per specification given in schedule
in IRUSS.

(xiii) Down take rain water pipes shall be of Jain, Finolex, supreme, Prince or similar brand
approved by Engineer super PVC solvent cement for jointing with sturdy clamps for fixing.
(xiv)Glass for windows shall be of MODI, Saint Gobain or similar brand approved
byEngineer.

(XV)PVC storage tank shall be of sintex or similar brand as approved by Engineer.

(xvi) Bricks should be as specified in IRUSS.

2 | Workmanship-(i)Brick masonry work should be as per IRUSS.

(ii)During execution of the work all released material/ debris should be immediately removed
from the site and it should be transported & dumped away from the colony at the places which
will not attack the environment. In case any debris is noticed at site after completion of the
work a penalty of Rs10000/ will be imposed in addition to the cleaning the debris.

(iii) Proper care should be given for workmanship as per IRUSS for laying tiles on floor and wall.
In case any hollow portion is noticed ,the complete tiles should be re-laid atthe expenditure of
the contractor.

(iv)During painting /white washing etc no stain is allowed on floor, wall or any building
structure. Contractor has to cover the floor, building part, furniture, fixtures etc to avoid the stain
of paints on them. They have to remove curtain of doors and windows, textures on walls before
painting and after painting he has to put back them in their original condition. They have to take
care such that building part, furniture curtains should not be stained with paint. In case of failure
penalty of Rs. 10,000/- will be imposed for each site.

(v) Mouldings for marble shall be done wherever required.
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ADDITIONAL SPECIAL CONDITION-(H)

1

It is expected that contractor shall provide adequate numbers of skilled and unskilled staff for execution
of various activity in colony /station so as to achieve desired progress and prescribed mile stones. Scope
of works to be done as per activities requires at different location are mentioned in conjunction with
schedule of quantities.

ii

Suitable calendar scheduling should be followed for outdoor and indoor activity and desired progress to
be achieved. The contractor shall provide bar chart for works at each location i.e. station/group of
stations (including colonies), as applicable considering milestone dates. No slippage in targets shall be
accepted unless approved by ADEN in writing on account of difficulties being faced in handing over site of
execution of work which are reasonable and explainable.

Note:

Complete removal of deficiencies and clearance of site would have to be completed in all respects

within completion time prescribed for a particular colony/station/location.

iii

ADEN & Contractor shall jointly sign a programme as how the sequence of work shall be completed in a
particular colony/station. Any short fall in target of completion for a particular each colony/milestone
will attract a penalty@Rs.2000/- per week for any excess period taken in completion of
colony/milestone. This will be recovered from subsequent work in account bills. The penalty will have
to be calculated separately for each work location. Since there may be delay in achieving milestones at a
time for more than one location of work, the maximum penalty payable will be restricted to Rs.20,000/-
per month

iv

Contractor is allowed to accelerate progress by undertaking and deploying simultaneous teams at
colony/station even when its proposed commencement is at a distant date. For better efficiency and
utilization of time period indoor works may be planned in monsoon.

The penalty shall be applicable in all cases of default unless it is certified in advance by ADEN that the
work was stopped on account of Railway or occupant of the quarter being not ready for repair work.
Even in that case the dispensation from penalty would be applicable to only those specific structure in
respect of which ADEN has given clear certificate.

vi

Measurement will be recorded on monthly basis for completed item so proper payment/progress can
be monitored as per bar chart.

vii

As soon as a particular station is taken in hand, first item to be tackled will be debris cleaning,
sanitation work and water proofing. It may be noted that before the milestone date, the work site has
to be totally cleaned of all debris, surplus construction material otherwise certificate of achieving
milestone will not be issued.

viii

It may be noted that deduction of penalty as indicated above does not constitute the total liability. In
case of persistent and deliberate default by contractor in performing the work entrusted to him and
achieving the milestone. The Railway may treat such default as abandonment of contract and reserves
the right to terminate the contract by following due process indicated in Contract Agreement and forfeit
performance Guarantee and Security deposit.
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ADDITIONAL SPECIAL CONDITION-(I)

Regarding Material Testing for quality control of concrete in building &
bridge work costing more than Rs. 1.0 Cr. as per GM (W)CSTM'’s letter
No.W.187.RA.V.II dt.28-08-06.

1 | Contractor shall establish a field laboratory at site of work at his cost providing necessary facilities

a) | for performing routine type tests such as physical properties of cement, bricks, aggregate, concrete
including its crushing strength to the satisfaction of the engineer in-charge. He shall ensure that
equipments provided are of latest specification and are in good working condition and got
calibrated at the laboratory.

b) | The contractor shall get samples tested from other approved laboratories as directed by engineer
in-charge for confirmatory test or otherwise without any extra payment to the contractor unless
otherwise specified in the contract.

c) | Material supplied by the contractor will required to be tested as required by the various codes and
specifications at contractor’s const. If additional testing other than required by specification is
ordered by Engineer, the testing charges shall be borne by the Department, if the results are
satisfactory and by the contractor, if the same are found to be unsatisfactory.

2. | Laboratory equipments.

The following items of laboratory equipments are expected to be required for the field laboratory.

General -

i) | Oven - electrically operated, thermostatically controlled, range up to 200° 1 No.
Sensitivity 10 C

ii) | Platform balance 300 Kg. capacity 1 No.

iii | Balance 20 Kg. capacity self-indicating type 1 No.

)
iv | Electronic balance 5 Kg. capacity accuracy 0.5 gm 2 Nos.
)

v) | Water-bath electrically operated and thermostatically controlled with adjustable 1 No.
shovels, sensitivity 10 C

vi | Thermometers 4 Nos.

) | Mercury-in-glass thermometer range 0°C to 250°C

vi | Kerosene or gas stove or electric hot pot 1 No.

i)

vi | Glass wares, spatulas, wire gauzes, steel scales, measuring taps, casseroles, | As required.

ii) | kerahis, enameled trays of assorted sizes, pestie-mortar, porcelain dishes gunny
bags, plastic bags, chemicals, digging tools like pickaxes, shovels etc.

ix | Set of IS sieves with lid and pan 450mm diameter 1 Set

) | 63mm, 53mm, 37.5mm, 26.5mm, 13.2mm, 9.5mm, 6.7mm & 4.75mm size.
200mm diameter: 2 Sets
2.36mm, 2.0mm, 1.18mm, 600 micron, 425 micron, 300 micron, 150 micron and
75 micron.

x) | First Aid Box 1 Set

For Cement and Cement Concrete.

i) | Vical apparatus for testing setting time 1 No.
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ii) | Slump testing apparatus 4 Sets
iii | Compression strength testing machine concrete cube testing machine of required 1 No.
) | capacity

iv | Concrete cube moulds of appropriate size 12 Nos.
)

v) | Flakiness and elongation test gauge 1 set 1 Set

engineer as per requirement of the project and modified accordingly.

Note- The items and their numbers listed above in this clause shall be finally decided by the
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ADDITIONAL SPECIAL CONDITION-())

RECIPROCITY CLAUSE AS PER '"MAKE IN INDIA' POLICY -
Bidders may please note that — Entities of countries which have been identified by the Nodal
Ministry/Department as not allowing Indian companies to participate in their Government
procurement for any item related to that Ministry/Department shall not be allowed to participate
in Government procurement in India for all items related to that nodal Ministry/Department,
except for the list of items published by the Ministry/Department permitting their participation.

The term entity of a country shall have the same meaning as in the FDI policy of DPIIT as
amended from time to time.

ADDITIONAL SPECIAL CONDITION-(K)

"In case creation of unsafe working due to infringement / entanglement of P.way
materials (Rails, sleeper, etc) or/and tool & plants, deployed at worksites with
running trains, a penalty of Rs.1,00,000/- shall be imposed per incident. In case of
repeated such incidence, contract is liable for terminating as per contract
conditions."

ADDITIONAL SPECIAL CONDITION-(L)

Submission of details of persons engaged in regular/temporary/contractual employment
in Indian Railways for verification through NCRC portal.

1. After award of the tender, the contractor shall submit the details of all deployed
staff in the prescribed Annexure-A format for NCRC (National Crime Records
Check) verification.

2. After award of the tender, The contractor shall issue QR Based Identity Cards
to all contractual staff deployed for Railway work and submit the details of
such staff along with the QR Based ID Card information to the concerned
department. The proforma for furnishing details of QR Based Identity Cards
issued to contractual staff working in Railways and uploaded on the NCRC
Portal for verification is enclosed as Annexure-B. The contractor shall submit
the details of all persons engaged by him on regular, temporary, or
contractual basis in the prescribed proforma for verification through the
NCRC Portal.
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Annexure-A
Org Name Father’'s Mother’s Date of Birth Present PIN Code Police District State Permanent PIN Code Police District State
Ref Name Name (DD/MM/YYYY) Addres in Station Address in Station
No. s Numbers Numbers
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Proforma for details of QR Based Identity Card Issued to Contractual Staff
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working in Railways uploaded NCRC Portal for verification

Annexure B

Sr.NO. | Zone | Division | Total No. of | No. of Percent- NCRC Cumulati
Contractual | contract | age(%) ve total
staff ual staff Uploade Verifed of

issued d verificati
QR on done
Based ID so far
Card

1 CR BSL
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ADDITIONAL SPECIAL CONDITION-(M)

SPECIAL CONDITION - ‘e’-MB shall be applicable for all contracts costing more than
Rupees 5 crore and para 1316A of Engg Code is reproduced below -

1316A (Applicable for contracts wherein the measurement of work by contractor is
permitted):

For such contracts, contractor shall be responsible for carrying out measurements of work
executed and recording of measurements for the release of on account/final payment. In such
cases, the detailed procedure for recording of measurements, provisional payment, test check and
final payment shall be as follows:

Measurement recorded by the Contractor shall be test checked by Railway within 45 days of
submission of measurements.

While processing 75% provisional payment bill, concerned Executives shall ensure that supply
items given by the Contractor are commensurate with requirement for execution of works.

Contractor's Measurement Book:

1 Railway shall arrange contractor's measurement book (CMB), each having sheet No, 1A to
4A(Form E 1313), followed by 100 machine number pages (Form E 1313, sheet No, 5A). On the
top of each sheet of CMB, there shall be provision for recording the name of the work,
agreement number, name of contractor and CMB number.

2 CMBs shall be printed in such a way so as to keep a clear margin of 50 mm on the left side of
page, Further, the left side shall have pinhole tear line at a distance of 15 mm from edge for ease
of taking out sheets from these books. The binding shall be within 15mm of the margin available
between edge and pinhole tear line. This shall ensure availability of minimum 35 mm clear
margin to re-bind measurement books later on.

Movement and upkeep of Contractor's Measurement Book:

3. DEN/SDEN in charge of contract (DEN/SDEN) shall hand over required No. of CMBs to
Assistant/Executive Engineer in-charge of contract (AEN/XEN) after taking receipt of the same
on sheet No. 2A (Form E.1313) for further issuance to contractor time to time as per progress of
work.

4. CMB shall be registered with unique No. in the Register of Measurement Books(Form
E.1314) maintained In the office of DEN/SDEN. Separate accountal of CMBs for each
agreement shall be maintained in the office of DEN/SDEN and AEN/XEN.

5. In case of change of 'contractor's authorized engineer', fresh approval shall be taken from
DEN/SDEN before recording of measurement.
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6. While issuing the CMB to contractor, AEN/XEN shall take out sheet No. 2A to 4A from the
CMB, take receipt of CMB from contractor on sheet No. 3A (Form E.1313), and keep the same
in safe custody.

7. Similar system as for CMB, shall be followed for issuing Field Book/Level Book (E.1317/A)
to contractor for recording of levels in the field book/level book.

Measurement

8. The contractor's authorized engineer shall record the measurements in CMB neatly in his own
handwriting, without any use of eraser/overwriting, without use of any typing fluid or any such
thing. All cuttings shall be initialed. No page shall be damaged /destroyed. No page shall be kept
blank in between the measurements.

9. The Contractor shall communicate the date of measurement to AEN/XEN in sufficient
advance' to witness any measurement. Witnessing of measurement by railways is not
compulsory except for initial levels in case of earthwork and hidden measurements. Initial levels
of earthwork and hidden measurements are to be recorded in the presence of railway officials
and test checked as prescribed.

10. In oil account contract certificate, measurement shall be recorded for the items and quantities
to be paid in the concerned on account contract certificate.

11. However, in every 4th on account contract certificate and final contract certificate, the
recording of measurement for works executed shall include all the items and their quantity
included in previous on account contract certificates, irrespective of whether to be paid or not in
the current On Account Contract Certificate/Final Contract Certificate.

12. No payment shall be processed on Lump sum measurement taken by contractor's authorized
engineer except for earthwork. For earthwork, every 4th bill shall be based on actual levels taken
and detailed calculations carried out for the work done.

13. The contractor shall take out carefully from CMB the used pages of CMB with one extra
blank page for processing the bill; staple them for submission to AEN/XEN along with bill, duly
signing the measurements. The contractor shall keep a photocopy of the measurements with him
for future reference.

14. At the time of submission of final bill, the contractor shall submit all the remaining CMBs
(unused as well as partially used) with him along with bill to AEN/XEN.

15. The contractor shall submit required copies of invoice and on account contract certificate/
final contract certificate (similar to form E.1337 and E.1338) to the AEN/XEN duly marking
them - original or copy. Original shall he used for release of payment whereas duplicate copies
shall be used for record purpose in different offices.

16. In case contractor requires provisional payment of on-account bill; the contractor shall
submit his invoice and provisional on account contract certificate for 75% of amount of work
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done (before deduction of taxes). The contractor shall write 'For Provisional payment ‘on top of
such on-account contract certificate.

17. AEN/XEN while issuing receipt of stapled sheets of CMB to contractor shall clearly record
the same in sheet 4 (E.1314) of concerned CMB, kept in the office of AEN/XEN.

Release of Provisional Payment

18. Senior Section Engineer / 'Junior Engineer with 5 year experience' (SSE/JE) and AEN/XEN
shall sign & record a certificate on the original provisional 'on account contract certificate' as
under:

"Certified that the payment being made is less than the amount due for the quantities of works
executed by the contractor".

In case of payment of earthwork items in any contract, calculation of quantity of such items
along with field book /level book must be enclosed. This shall be cross checked, as considered
appropriate by SSE/JE & AEN/XEN, to ensure that no excess payment is being made. At this
stage no test check of measurements by railway is required.

19. AEN/XEN shall keep a copy of contractor's invoice & provisional on account contract
certificate in his office, and submit original invoice & original provisional on account contract
certificate along with required number of duplicate copies, and used sheets of CMB to the
DEN/SDEN unit for passing the bill and release of payment.

20. The provisional on account contract certificate shall be passed by DEN/SDEN and payment
shall be released by associate based on above certification of SSE/JE and AEN/XEN. After
release of payment, blank sheet of CMB (if any) shall be crossed by DEN/SDEN before sending
the measurement sheets back to AEN/XEN for carrying out required test checks. At this stage
measurements shall not be crossed.

21. No provisional payment shall be allowed in final contract certificate, Further, once
provisional payment has been released in any on-account contract certificate, the next on account
contract certificate can be raised by contractor only when accounts of previous on account
certificate (Provisional as well as remaining payment) has been finalized,

Test Check

22. Necessary test checks shall be carried out by the SSE/JE and AEN/XEN for the works done
before full payment of on-account contract certificate/final contract certificate, SSE/JE and
AEN/XEN shall communicate the date of test checks to contractor in advance. The contractor
can accompany during test check. The contractor shall provide support staff and all required
tools& plants to facilitate test check by railway officials.

23. The stipulated test checks for AEN/XEN and SSE/JE Level is tabulated as under:
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S.NO. Description of works Test Check in terms of % of value by
SSE/JE AEN/XEN
(a) Measurement of Ballast, pitching stone, 100% 100%
Earth work and hidden items.
(b) Measurement of all other items. 100% 20%
(©) Initial and Final levels along centre line for 100% 100%
earthwork in embankment and cutting.
(d) Intermittent levels along centre line for 100%
earthwork in embankment and cutting.
20%
(e) Initial, intermittent and final levels except 100% 20%

centre line for earth work in embankment
and cutting.

Note: The check regarding levels of earthwork invariably shall be carried out in cross sections
having heavy cross slopes.

24. Contractor's recorded measurement sheets shall be checked for any corrections/over writing
during test check. All the corrections/over writing shall be initialed by.SSE/JE.

25. The discrepancy noted (if any) during test check of recorded measurement shall be
communicated by AEN/XEN to the contractor.

26. In case of discrepancy noticed during test check, the contractor shall submit original and
required copies of fresh invoice of amount corrected for discrepancy, and in case provisional
payment has been released earlier, the required copies of fresh invoice of remaining amount
corrected for discrepancy (if any), along with on account/final contract certificate to AEN/XEN.

Full payment of On Account Contract Certificate/Final Contract Certificate

27. AEN/XEN shall submit original copy of invoice and on account contract certificate of
remaining amount/ Final Contract along with required number of duplicate copies and used
sheets of CMBs (all used/blank CMBs in case of final contract certificate), duly signed by
SSE/JE and AEN/XEN to the DEN/SDEN for passing the bill and release of payment.

28. Once the payment is released, DEN/SDEN shall return back the used sheets of CMB to
AEN/XEN for safe custody. duly crossing of measurements by finance officer.

29. Once all used of a particular CME is received back by AEN/XEN from DEN/SDEN, the
AEN/XEN shall re-bind all 100 pages of CMB along with sheet No. 1A to 4A for submission of
CMB to DEN/SDEN office. DEN/SDEN office shall record the receipt of same in sheet No. 2A
of CMB and Register of Measurement Books (Form E1314).

30. The final contract certificate shall be passed by DEN/SDEN only receipt of all CMBs
(used/blank) from AEN/XEN.
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31. The provisions of this para 1316A shall be applicable to all the departments of Indian
railways and to be executed through equivalent authorities of respective departments.
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E.1313

COVER (Sheet 1A)

Department. ..o
Division/ConstructionUnit .........o.eiiiiniiiiiiii i eaenes
Name of Work ..o
AGreeMENt NO. ... et

NaAmME Of AZONCY .. .ttt

Name to Whom ISSUE. .. ....nnn e,
Designation..........ovviiiiiiiiiiie e
Date Of ISSUC. .. ettt e,

Date Of TEIUIML. ... e ettt e
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E.1313
(Sheet 2A)
Railway..........cooooiiiiina.
CMBNO....oeiiiiiiiian
CONTRACTOR’S MEASUREMENT BOOK
Department
Division/ConstructionUnit. .........ovuiieiniiiiiiiiiinieiienaenns
Name of WOrK.....ouinii
AGreemMeEnt NO.....uii e
NaAME Of AZONCY .. .ttt
ISSUC 0. ..ot
(Name & designation)
on
(Station) (date)
ReCEIVEA DY . e
(Signature)
(Designation) (Station)
On..ovviiiiii
(date)
Date of firstentry...........c.coovviiiiiiniinn...
Date of lastentry.............coeeiiiiiiiinnn.n.
Date received back in Division/Const.Unit }
Office after completion of book e
Certified that this Measurement Book contains 100 machine numbered pages
from ...l To.oiiiiiin, (both pages inclusive) which have been
counted by me and are correct.
Signature........oovviiiiiiiiiii
Date........c.ooeeienn.
Designation............ccooevviiiiiniennn.n..
E.1313
(Sheet 3A)
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NAME OF WOTK. ..ot
AGreemMent INO ....uii e
NAME OF AGONCY ...ttt e e e,

ISSUEA 10 .o vt

(Station) (date)
Certified that this Measurement Book contains 100 machine numbered pages from............
t0. i, (both pages inclusive) which have been counted by me and are correct. No sheet in
torn.
[ understand that the measurement book is very important document and hence I shall ensure its
proper upkeep and safe custody.

ReCEIVEA DY .t e
(Signature of contractor)
(Name) (Station) (date)
Date Of fIrSt @NtIY. ...t
Date Of [aSt NIy ... et

Certified that this Contractor’s Measurement Book pages returned by contractor have been
counted by me and are correct. The details of pages received by me is as under:

S.No. On Page No. No.of [Date of receipt Sign &
Account From ....... To |Pages [in Designation of
Bill No. AEN/XEN Railway official
Office
1
2
3
4
5
6
7
E.1313
(Sheet 4A)
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Name of work
Agreement No

Name of Agency

INDEX OF M.B

S.No. | Particulars of
Entries- running
Of final

Agreement or
Work order ref.

Pages

From

To

Remarks

Contractor

for DRM (W) BSL
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(Sheet 5A)



'! ..‘pav:'_jhr Machine numbering
| with six digits unique number
LR R R

Division/Construction Unit

CONTRACTOR’S MEASUREMENT BOOK

Name of work

Agreement No

Name of Agency

INDEX OF M.B
Particulars No. L. B. D. Contents
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NATURE AND SCOPE OF WORK

Name of work : Annual sectional contract (Zone) for supply of building materials for the
year 2026-27 & 2027-28 (i) Part A: Z-1- Supply of building materials for Station Galan(Ex.)
to Bhusawal (Ex.) with Pachora-Jamner section. under the jurisdiction of ADEN(L)BSL (ii)
Part B: Z-2- Supply of building materials for Station Duskheda (Ex.) to Khandwa (Incl.)
Section under the jurisdiction of ADEN KNW under for the year (2026-27 & 2027-28) of
Sr.DEN(N)BSL’s section.

Scope of work : Annual sectional contract (Zone) for supply of building materials for the
year 2026-27 & 2027-28 (i) Part A: Z-1- Supply of building materials for Station Galan(Ex.)
to Bhusawal (Ex.) with Pachora-Jamner section. under the jurisdiction of ADEN(L)BSL (ii)
Part B: Z-2- Supply of building materials for Station Duskheda (Ex.) to Khandwa (Incl.)
Section under the jurisdiction of ADEN KNW under for the year (2026-27 & 2027-28) of
Sr.DEN(N)BSL’s section and other related work with main work.

ADDITIONAL SPECIAL CONDITIONS OF ANNUAL SECTIONAL CONTRACT- (M)

1. The contractor is advised to be conversant with item of USSOR-2011 along with the
descriptive note against each item. He has to also refer to IRUSS Vol. I and Vol. II for
specification. The scope of work to be executed in this tender against various chapters of
USSOR-2011 as detailed below is for general guidance only & is approximate. The
Engineer is empowered to issue work orders comprising items of different chapters as per
actual requirement of work. His decision will be final and binding on the contractor. The
limit of variation of 25% as given in Railway Board’s directive will also be applicable for
the two categories given above as well as chapter-wise distribution of scope indicated below:

2. Schedule of rates and quantities for the work of: Annual sectional contract (Zone) for
supply of building materials for the year 2026-27 & 2027-28.

Amount
2026-27 |  2027-28
Part A: Z-1- Supply of building materials for Station Galan(Ex.) to Bhusawal (Ex.) with Pachora-Jamner section.
under the jurisdiction of ADEN(L)BSL for the year (2026-27 & 2027-28)
USSOR-2011 (Non-P. way Items)

SN Description of Items

1 | Roof and ceiling building material 191400 159500
2 | Wood work/door and windows fittings 188160 156800
3 | Distemper paint and varnishes 192000 160000
4 | Road floor, pavement and manholes ceramic tiles 132000 110000
5 | Water supply, sanitary fitting & drainage item and hand pump accessories 216000 180000
6 | Miscellaneous & supply of epoxy items 117600 98000

7 | Cement 162840 135700
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Total=>| 1200000 | 1000000

SN Description of Items Amount
2026-27 |  2027-28
Part B: Z-2- Supply of building materials for Station Duskheda (Ex.) to Khandwa (Incl.) Section under the
jurisdiction of ADEN KNW for the year (2026-27 & 2027-28)
USSOR-2011 (Non-P. way Items)
1 | Roof and ceiling building material 239250 239250
2 | Wood work/door and windows fittings 235200 235200
3 | Distemper paintand varnishes 240000 240000
4 | Road floor, pavement and manholes ceramic tiles 165000 165000
5 | Water supply, sanitary fitting & drainage item and hand pump accessories 270000 270000
6 | Miscellaneous and epoxy items 147000 147000
7 | Cement 203550 203550
Total=> | 1500000 1500000

3.1. The completion period of the individual work order would ordinarily not be more than
three months. The date of commencement will start from the date of dispatch from Sr.
DEN/DEN office or when the work is started through issue of field memo, whichever is
earlier.

3.2. A work order is required to be signed by contractor also. However, if the contractor
refuses to sign a work order within 30 days of issue, the consequences detailed in Para 4.2
will be applicable.

4.1. If the work is not completed within 3 months for the reasons not attributed to the
railways, the penalty tothe extent of 1% of value of that work order would be imposed
while granting extension.

4.2. If the contractor further fails to complete few works within extended date of
completion then the penalty at the rate of 10% for the balance amount not executed by the
contractor shall be imposed. Similar penalty shall be leviable in case of non-execution or
part execution of few works for the reasons non-attributed to the railways.

43. It may be noted that the penalty at the rate of 10% of the balance amount not
executed as indicated in above Para 4.2 does not constitute the total liability. In case of
persistent and deliberate default by contractors in performing the work entrusted through
work orders, the railway may treat such default as abandonment of contract and reserves
the right to terminate the contract by following due process indicated in CA & forfeit
Performance Guarantee & Security Deposit.

s. The value shown in the schedule is a Par value based on USSOR-2011 of Central
Railway & as amended bysubsequent correction slips till the date of opening of tender.

6. The general and relevant notes applicable to the respective chapter/sub-chapter of

USSOR-2011 & IRUSS Vol I & II will apply to the schedule items and should be
considered as having been incorporated in the contract agreement and binding to the
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contractor.

7. In case of any dispute arising out of the punctuation and or any typographical error
in the Schedule, the same will be corrected with reference to USSOR-2011 of C. Rly in
original manuscript available with CE office, Central Railway.

8. The contractors will have no right for any of the items of the works mentioned in the
schedule being necessarily given to them nor will they be entitled for any claim, if any of
the item of work indicated in the schedule are not done or are not given to them.

9. Contractor will have to arrange his own cement as per Rly’s specification and
necessary Test certificate from the supplier is to be submitted for the cement to be used on
the work.

10. Before painting of wooden, steel structure or concrete structure, paper should be
pasted on non-paintable area so that the spot of paint/white washing material should not
drop or fall on such area. If any paint/white washing material falls or drops on non-
paintable area then it must be removed. If agency will not remove the stain on floor, glass
of door/window & wall then it should be removed by departmental labour and its cost will
be recovered from agency.

11. For individual work, work order costing maximum up to Rs. 05.00 lakhs each will
be placed. Work order shall be deemed to have been placed after the same is signed by
Engineer.

12. Period of completion of contract is 30.06.2028.

There will be no positive variation in schedule amount per year, however, in case if
variation is required
in any individual work order, the same will be dealt with as per the GCC clause with no
positive variation inschedule amount per year.

14. Tenderers are requested to quote the rates inclusive of all applicable taxes and duties

15.

whatsoever leviable by Government (state or central) or any statutory body.

Tenderer conditions regarding extra payment on above account will not be considered and
rates quoted by the tenderer will be taken as rates inclusive of all taxes and duties as
leviable by Government (state or central) or anybody.

16. Tenderers are advised to inspect the site conditions before submitting the tender.
17. Contractor will arrange his own tools, plants, machineries, labour, supervisors, and

engineersetc. to do the work. The Railway will supply no tools and plant.

18. The general and relevant notes applicable to the respective chapter/sub-chapter of

Standard Schedule of Rates will apply to the schedule items and should be considered as
having been incorporated in thecontract agreement and binding to the contractor.
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(Rate Offer Sheet)

Annual sectional contract (Zone) for supply of building materials for
the year 2026-27 & 2027-28 (1) Part A: Z-1- Supply of building
materials for Station Galan(Ex.) to Bhusawal (Ex.) with Pachora-
Jamner section. under the jurisdiction of ADEN(L)BSL (ii) Part B:
Z-2- Supply of building materials for Station Duskheda (Ex.) to
Khandwa (Incl.) Section under the jurisdiction of ADEN KNW
under for the year (2026-27 & 2027-28) of St.DEN(N)BSL’s section.

SN | Tender Value Unit Percentage rate to be quoted by Tenderers
1 5200000.00 %age above /below/
at par

Note (1) Only Estimated cost/ Tender Value has been shown in the above Schedules.
(A)Tenderer(s)/Contractor(s) have to quote only percentage rate above/below/at par for Tender as
per above Rate Offer Sheet separately. Rate should be inclusive of all taxes.

(B)Tender Schedules are based on M S Items of USSOR2011.

(2)Tenderers are required to quote rate for Tender at specified place only. Rate quoted anywhere
else, bifurcated rate or rates for individual items for a schedule will not be considered.

(3)Tenderer shall not quote any special condition. In case special conditions are quoted by the
tenderer and the same is not accepted by the Railways and if the offer refused by the tenderer with
Railway stipulations on special conditions quoted by the tenderer(s), the Earnest Money deposited by
the tenderer shall be forfeited.

(4)‘In case the Bidders failed to submit Affidavit/certificate as per Railway Board Letter
No0.2017/Trans/01/Policy Date 08/02 /2018 alongwith their offer. The Bidder’s offer will be summarily
rejected.

(5) Bidders please Note that tender will be evaluated as per latest Advance correction slips
issued against prevailing IRGCC.

End of Tender document.
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