Tender No: WT-05-26-27

TM-KPA-ENGINEERING/EASTERN RLY
TENDER DOCUMENT

Closing Date/Time: 03/07/2026 14:00

DTE on behalf of CWM_KPA acting for and on behalf of The President of India invites E-Tenders against Tender No
WT-05-26-27 Closing Date/Time 03/07/2026 14:00 Hrs. Bidders will be able to submit their original/revised bids upto
closing date and time only. Manual offers are not allowed against this tender, and any such manual offer received shall

be ignored.

1. NIT HEADER

Name of Work

AT KPAW: RENOVATION WORK FOR PROVISION OF REST ROOM/ LADIES COMMON
ROOM FOR STAFF AT VARIOUS LOCATION OF LOCO & CARRIAGE COMPLEX

Bidding type

Normal Tender

Tender Type

Open

Bidding System

Single Packet System

Tender Closing Date

03/07/2026 14:00

Date Time Of Uploading

09/06/2026 17:38

Time Tender
Pre-B_|d Conference No P_re-Bld Conference Date Not Applicable
Required Time

to bid

Advertised Value 19006133.31 Tendering Section ENGG

P Single Rate for Each I .
Bidding Style Schedule Bidding Unit
Earnest Money (Rs.) 380100.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) [0.00 Period of Completion 12 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 19/06/2026
Are JV allowed to bid No Number of JV Member 0

Allowed

Are Consortium allowed No Number of Consortium 0

Member Allowed

Ranking Order For Bids

Lowest to Highest

Expenditure Type

Capital (Works)

2. SCHEDULE
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () 01-SCHEDULE A-I (BRICK WORK) 2509477.16| Below/P
ar
Please see Item Breakup for details. 2884456.50| (-) 13.00] 2509477.16

01 Description:- Total cost considering Building Cost Index as per 87% Vide CE(General)/ER's
L/No.W(6)USSOR-2021 dated- 26/09/2025.

S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () 02-SCHEDULE A-ll (CONCRETE WORK) 1630032.44| Below/P
ar
Please see Item Breakup for details. | 1873600.50]  (-)13.00] 1630032.44

01 Description:- Total cost considering Building Cost Index as per 87% Vide CE(General)/ER's
L/No.W(6)USSOR-2021 dated- 26/09/2025.

S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () 03-SCHEDULE A-Ill (STEEL WORK) 1658996.91( Below/P
ar
Please see Item Breakup for details. 1906893.00| (-) 13.00 1658996.91

01 Description:- Total cost considering Building Cost Index as per 87% Vide CE(General)/ER's
L/No.W(6)USSOR-2021 dated- 26/09/2025.

S.No. Item

Code

Item Qty

Qty Unit

Unit Rate

Basic Value Escl.(%)

Amount Bidding

Unit
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TM-KPA-ENGINEERING/EASTERN RLY
TENDER DOCUMENT

Tender No: WT-05-26-27 Closing Date/Time: 03/07/2026 14:00
Above/
Schedule () 04-SCHEDULE A-IV (MISC. WORK) 10343246.80( Below/P
ar
Please see Item Breakup for details. 11888789.42| (-) 13.00| 10343246.80
01 Description:- Total cost considering Building Cost Index as per 87% Vide CE(General)/ER's

L/No.W(6)USSOR-2021 dated- 26/09/2025.

S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () 05-SCHEDULE B (NON- SCHEDULE WORKS) 2864380.00| Below/P
ar
01 Please see Item Breakup for details. | 2864380.00 AT Par| 2864380.00

Description:- NON-SCHEDULE WORKS ITEMS

3. ITEM BREAKUP

Schedule|Schedule 01-SCHEDULE A-l (BRICK WORK)
Total cost considering Building Cost Index as per 87% Vide CE(General)/ER's L/No.W(6)USSOR-2021

ftem- 01| - ted- 26/09/2025.
S No. Item No Description of Item Unit | Qty | Rate | Amount
6.0 MASONRY WORK
6.1S General
Brick work with common burnt clay F.P.S.
6.1 (non modular) bricks of class designation 7.5
in foundation and plinth in:
1 6.1.1 Cement mortar 1:4 (1 cement : 4 coarse|cum 200( 7370.65 1474130
sand)
2 6.1.2 Cement mortar 1:6 (1 cement : 6 coarse|lcum 18| 7132.25 128380.5
sand)
Brick work with common burnt clay F.P.S.
6.4 (non modular) bricks of class designation 7.5
' in superstructure above plinth level up to
floor V level in all shapes and sizes in :
3 6.4.2 Cement mortar 1:6 (1 cement : 6 coarse|cum 90| 9105.95 819535.5
sand)
6.12S HALF BRICK MASONRY
Half brick masonry with common burnt clay
6.12 F.P.S. (non modular) bricks of «class
designation 7.5 in foundations and plinth in :
4 6.12.2 cement mortar 1:4 (1 cement : 4 coarse|[Sgm 30| 905.05 27151.5
sand)
Half brick masonry with common burnt clay
6.13 F.P.S. (non modular) bricks of class
' designation 7.5 in superstructure above
plinth level up to floor V level.
5 6.13.2 Cement mortar 1:4 (1 cement :4 coarse|Sgm 330 1123.8 370854
sand)
16.0 ROAD WORK
16.1S ROADS
Dry brick pitching half brick thick in drains
16.12 including supply of bricks and preparing the
surface complete :
6 16.12.1 With common burnt clay F.P.S. (non modular)(Sgm 100( 644.05 64405
bricks of class designation 7.5

Total 2884456.50

Schedule(Schedule 02-SCHEDULE A-1l (CONCRETE WORK)
Total cost considering Building Cost Index as per 87% Vide CE(General)/ER's L/No.W(6)USSOR-2021

item- 01| ted- 26/09/2025.
S No. Item No Description of Item Unit | Qty | Rate | Amount
4.0 CONCRETE WORK
4.1S CEMENT CONCRETE (CAST IN SITU)
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TM-KPA-ENGINEERING/EASTERN RLY
TENDER DOCUMENT

Tender No: WT-05-26-27 Closing Date/Time: 03/07/2026 14:00

Providing and laying in position cement
concrete of specified grade excluding the
cost of centering and shuttering - All work up
to plinth level :

4.1.2 1:1 1/2:3 (1 Cement: 1 1/2 coarse sand|cum
(zone-lll) derived from natural sources : 3
graded stone aggregate 20 mm nominal size
derived from natural sources)

5.0 REINFORCEMENT CEMENT CONCRETE
5.1S CAST IN SITU

Providing and laying in position specified
grade of reinforced cement concrete,
5.1 excluding the cost of centering, shuttering,
finishing and reinforcement - All work up to
plinth level :

5.1.2 1:1.5:3 (1 cement : 1.5 coarse sand (zone-lll)jcum 84| 9045.75 759843
derived from natural sources : 3 graded
stone aggregate 20 mm nominal size derived
from natural sources)

Reinforced cement concrete work in walls
(any thickness), including attached pilasters,
buttresses, plinth and string courses, fillets,
5.2 columns, pillars, piers, abutments, posts and
struts etc. above plinth level up to floor five
level, excluding cost of centering, shuttering,
finishing and reinforcement :

52.2 1:1.5:3 (1 cement : 1.5 coarse sand(zone-lll)|cum 40|10852.95 434118
derived from natural sources : 3 graded
stone aggregate 20 mm nominal size derived
from natural sources)

5.3 Reinforced cement concrete work in beams,|cum 40| 11505.5 460220
suspended floors, roofs having slope up to 15
degree landings, balconies, shelves, chajjas,
lintels, bands, plain window sills, staircases
and spiral stair cases above plinth level up to
4 floor five level, excluding the cost of
centering, shuttering, finishing and
reinforcement with 1:1.5:3 (1 cement : 1.5
coarse sand(zone-lll) derived from natural
sources : 3 graded stone aggregate 20 mm
nominal size derived from natural sources).

5.12S PRE-CAST RCC

5.12 Providing, hoisting and fixing above plinthjcum 16| 10585.9 169374.4
level up to floor five level precast reinforced
cement concrete work in string courses,
bands, copings, bed plates, anchor blocks,
plain window sills and the like, including the
5 cost of required centering, shuttering but ,
excluding cost of reinforcement with 1:1.5:3
(1 cement : 1.5 coarse sand (zone-lll) derived
from natural sources : 3 graded stone
aggregate 20 mm nominal size derived from
natural sources).

4.1

(2]

8340.85 50045.1

Total 1873600.50

Schedule|Schedule 03-SCHEDULE A-lll (STEEL WORK)
Total cost considering Building Cost Index as per 87% Vide CE(General)/ER's L/No.W(6)USSOR-2021

ltem- 01 | 1 ted- 26/09/2025.
S No. Item No Description of Item Unit | Qty | Rate | Amount
5.0 REINFORCEMENT CEMENT CONCRETE

5.22S STEEL REINFORCEMENT

Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in

5.22 position and binding all complete upto plinth
level.
5.22.6 Thermo-Mechanically Treated bars of grade|Kg 4000 107.85 431400

Fe-500D or more.
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TM-KPA-ENGINEERING/EASTERN RLY
TENDER DOCUMENT

Tender No: WT-05-26-27 Closing Date/Time: 03/07/2026 14:00
Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in
5.22A L -
position and binding all complete above
plinth level.
2 5.22A.6 Thermo-Mechanically Treated bars of grade|Kg 1780( 107.85 191973
Fe-500D or more.
10.0 STEEL WORK
10.1S General
10.2 Structural steel work riveted, bolted or|Kg 9600 133.7 1283520
welded in built up sections, trusses and
3 framed work, including cutting, hoisting,
fixing in position and applying a priming coat
of approved steel primer all complete.
Total 1906893.00

Schedule(Schedule 04-SCHEDULE A-1V (MISC. WORK)
Total cost considering Building Cost Index as per 87% Vide CE(General)/ER's L/No.W(6)USSOR-2021

Item- 01 | - ted- 26/09/2025.
S No. Item No Description of Item Unit | Qty | Rate | Amount
1.0 CARRIAGE OF MATERIALS
11 By Me;hanical Tran.sport including loading,
unloading and stacking

1.1.1 Lime, moorum, building rubbish

1 1112 [2km cum | 370 196.66| 72764.2
1.1.2 Earth

2 1.1.2.2  [2km cum | 320 245.82] 78662.4
1.1.11 Steel

3 1.1.11.2 [2km Tonne | 7| 174.81] 1223.67
2.0 EARTH WORK
2.1S General

Earth work in excavation by mechanical
means (Hydraulic excavator)/manual means
over areas (exceeding 30 cm in depth, 1.5 m
2.6 in width as well as 10 sqm on plan) including
getting out and disposal of excavated earth
lead upto 50 m and for all lift, as directed by
Engineer-in-charge.

4 2.6.1 All kinds of soil cum | 480 1775 85200

Close timbering in trenches including
strutting, shoring and packing cavities
2.16 (wherever required) complete.
(Measurements to be taken of the face area
timbered).

5 2.16.1 Depth not exceeding 1.5 m Sgm 280( 139.95 39186

2.16.2 Depth exceeding 1.5 m but not exceeding 3|Sgm 170 155.3 26401
m

2.25 Filling available excavated earth (excluding|cum 24 196 4704
rock) in trenches, plinth, sides of foundations
7 etc. in layers not exceeding 20 cm in depth,
consolidating each deposited layer by
ramming and watering, lead up to 50 and for
all lift.

2.27 Supplying and filling in plinth with sand|{cum 24| 2123.75 50970
8 under floors, including watering, ramming,
consolidating and dressing complete.

Surface dressing of the ground including
228 removing vegetation and in-equalities not
) exceeding 15 cm deep and disposal of
rubbish, lead up to 50 m and lift up to 1.5 m.

9 2.28.1 Al kinds of soil Sam | 280 34.15 9562

Diluting and injecting chemical emulsion for
POST-CONSTRUCTIONAL anti-termite
treatment (excluding the cost of chemical
emulsion) :

2.35
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TM-KPA-ENGINEERING/EASTERN RLY
TENDER DOCUMENT

Tender No: WT-05-26-27 Closing Date/Time: 03/07/2026 14:00
Along the external wall below concrete or
2352 masonry apron using chemical emulsion @
T 2.25 litres per linear metre including drilling
and plugging holes etc.:
10 2.35.2.1 [With Chlorpyriphos/ Lindane E.C. 20% with|Metre 190 53.45 10155.5
1% concentration
5.0 REINFORCEMENT CEMENT CONCRETE
5.9S FORM WORK
59 Centering and shuttering including strutting,
) propping etc. and removal of form for
11 5.9.3 Suspended floors, roofs, landings, balconies|Sgm 108 927.25 100143
and access platform
12 5.9.6 Columns, Pillars, Piers, Abutments, Posts and|Sgm 150 961.3 144195
Struts
13 5.9.19 Weather shade, Chajjas, corbels etc.,|Sgm 30 951.1 28533
including edges
5.9.21 Lintels, beams, plinth beams, girders,|Sgm 42| 841.95 35361.9
14 bressummers and cantilevers with water
proof ply 12 mm thick
8.0 CLADDING WORK
8.1S General
Providing and fixing 18 mm thick gang saw
cut, mirror polished, premoulded and
prepolished, machine cut for kitchen
platforms, vanity counters, window sills,
facias and similar locations of required size,
8.2 approved shade, colour and texture laid over
' 20 mm thick base cement mortar 1:4 (1
cement : 4 coarse sand), joints treated with
white cement, mixed with matching pigment,
epoxy touch ups, including rubbing, curing,
moulding and polishing to edges to give high
gloss finish etc. complete at all levels
Granite stone slab colour black, Cherry/Ruby
8.2.2
red
15 8.2.2.2  |Area of slab over 0.50 sqm Sam | 32| 51363 164361.6
8.20S STONE WORK DRY CLADDING
8.31 Providing and fixing Ist quality ceramic|Sgm 50| 1267.95 63397.5
glazed wall tiles conforming to IS: 15622
(thickness to be specified by the
manufacturer), of approved make, in all
colours, shades except burgundy, bottle
green, black of any size as approved by
16 Engineer-in-Charge, in skirting, risers of
steps and dados, over 12 mm thick bed of
cement mortar 1:3 (1 cement : 3 coarse
sand) and jointing with grey cement slurry @
3.3kg per sgm, including pointing in white
cement mixed with pigment of matching
shade complete.
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TM-KPA-ENGINEERING/EASTERN RLY
TENDER DOCUMENT

Tender No: WT-05-26-27 Closing Date/Time: 03/07/2026 14:00

8.32 Designing, fabricating, testing, installing and|Sgm 190( 5015.05 952859.5
fixing in position Curtain Wall with Aluminium
Composite Panel Cladding, with open
grooves for linear as well as curvilinear
portions of the building, for all heights and all
levels etc. including:(a) Structural analysis &
design and preparation of shop drawings for
pressure equalisation or rain screen principle
as required, proper drainage of water to
make it watertight including checking of all
the structural and functional design.(b)
Providing, fabricating and supplying and
fixing panels of aluminium composite panel
cladding in pan shape in metallic colour of
approved shades made out of 4 mm thick
aluminium  composite panel material
consisting of 3 mm thick FR grade mineral
core sandwiched between two Aluminium
sheets (each 0.5 mm thick). The aluminium
composite panel cladding sheet shall be coil
coated, with Kynar 500 based PVDF /Lumiflon
based fluoropolymer resin coating of
approved colour and shade on face # 1 and
polymer (Service) coating on face # 2 as
specified using stainless steel screws, nuts,
bolts, washers, cleats, weather silicone
sealant, backer rods etc.(c) The fastening
brackets of Aluminium alloy 6005 T5 / MS
with Hot Dip Galvanised with serrations and
17 serrated washers to arrest the wind load
movement, fasteners, SS 316 Pins and
anchor bolts of approved make in SS 316,
Nylon separators to prevent bi-metallic
contacts all complete required to perform as
per specification and drawing The item
includes cost of all material & labour
component, the cost of all mock ups at site,
cost of all samples of the individual
components for testing in an approved
laboratory, field tests on the assembled
working curtain  wall with aluminium
composite panel cladding, cleaning and
protection of the curtain wall with aluminium
composite panel cladding till the handing
over of the building for occupation. Base
frame work for ACP cladding is payable under
the relevant aluminium items. The Contractor
shall provide curtain wall with aluminium
composite panel cladding, having all the
performance characteristics all complete , as
per the Architectural drawings, as per item
description, as specified, as per the approved
shop drawings and as directed by the
Engineer-in-Charge. ~ However, for the
purpose of payment, only the actual area on
the external face of the curtain wall with
Aluminium  Composite  Panel Cladding
(including width of groove) shall be
measured in sgm. up to two decimal places.

9.0 WOOD AND P.V.C. WORK
9.1S FRAMES AND TRUSSES

Providing and fixing panelling or panelling
and glazing in panelled or panelled and
glazed shutters for doors, windows and
9.7 clerestory windows (Area of opening for
) panel inserts excluding portion inside
grooves or rebates to be measured).
Panelling for panelled or panelled and glazed
shutters 25 mm to 40 mm thick :

9.7.7 Float glass panes
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Tender No: WT-05-26-27 Closing Date/Time: 03/07/2026 14:00

18 9.7.7.1 4 mm thick glass pane (weight not less than|Sgm 45| 2241.8 100881
10kg/sqm).

9.12 Extra for providing frosted glass panes 4 mm|Sgm 15 176.4 2646

thick (weight not less than 10 kg per sgm)
instead of ordinary float glass panes 4 mm
thick (weight not less than 10 kg per sgm) in

19 doors, windows and clerestory window
shutters. (Area of opening for glass panes
excluding portion inside rebate shall be
measured).

9.40S MISCELLANEOUS-WOOD WORK
Providing and fixing M.S. grills of required
pattern in frames of windows etc. with M.S.
9.48 flats, square or round bars etc. including
priming coat with approved steel primer all
complete.

20 9.48.2 Fixed to openings /wooden frames with rawl|Kg 2200| 238.35 524370

plugs screws etc.

COPER OXIDISED MILD STEEL FITTINGS

3:575 (COPPER OXIDISED AS PER IS: 1378)
Providing and fixing ISI marked oxidised M.S.
9.66 handles conforming to 1S:4992 with

necessary screws etc. complete (Copper
oxidised as per IS 1378)

21 9.66.1  [125mm Each | 30 39.95 1198.5

Providing and fixing oxidised M.S. hasp and
staple (safety type) conforming to IS : 363
with necessary screws etc. complete (Copper
oxidised as per IS 1378)

22 9.67.1  [150 mm Each | 30 331 993
9.70S STAINLESS STEEL FITTINGS
Providing and fixing IS : 12817 marked

9.67

9.70 stainless steel butt hinges with stainless
steel screws etc. complete :
23 9.70.2 100X58X1.90 mm Each | 80| 107.1 8568

ANODISED  ALUMINIUM  FITTINGS  (ALL
FITTINGS SHALL BE ISI MARKED)

Providing and fixing aluminium tower bolts,
ISI marked, anodised (anodic coating not less
9.97 than grade AC 10 as per IS : 1868 )
transparent or dyed to required colour or
shade, with necessary screws etc. complete :
24 9.97.2  [250x10 mm Each | 50[ 115.15 5757.5
Providing and fixing aluminium handles, ISI
marked, anodised (anodic coating not less
9.100 than grade AC 10 as per IS : 1868)
transparent or dyed to required colour or
shade, with necessary screws etc. complete :
25 9.100.1 [125mm Each | 40[ 66.25 2650
Providing and fixing aluminium hanging floor
door stopper, ISI marked, anodised (anodic
coating not less than grade AC 10 as per IS :

9.95S

9101 1868) transparent or dyed to required colour
and shade, with necessary screws etc.
complete.
26 9.101.1 [Single rubber stopper Each |  30] 39.6 1188

9.105S GYPSUM BOARD PARTITIONS
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9.121 Providing and fixing Fiber Glass Reinforced |Metre 190( 570.95 108480.5
plastic (FRP) Door Frames of cross-section 90
mm x 45 mm having single rebate of 32mm
x 15 mm to receive shutter of 30 mm
thickness. The laminate shall be moulded
with  fire resistant grade unsaturated
polyester resin and chopped mat. Door
frame laminate shall be 2 mm thick and shall
be filled with suitable wooden block in all the
three legs. The frame shall be covered with
fiber glass from all sides. M.S. stay shall be
provided at the bottom to steady the frame.

9.122 Providing and fixing to existing door frames.

9.122.2 30 mm thick Fiberglass Reinforced Plastic|Sgm 90| 4488.95 404005.5
(F.R.P.) flush door shutter in different plain
and wood finish made with fire retardant
grade unsaturated polyester resin, moulded
to 3 mm thick FRP laminate all around, with
suitable wooden blocks inside at required
28 places for fixing of fittings and polyurethane
foam (PUF)/Polystyrene foam to be used as
filler material throughout the hollow panel,
casted monolithically with testing
parameters of F.R.P. laminate conforming to
table - 3 of IS: 14856, complete as per
direction of Engineer-in-charge.

11.0 FLOORING
11.16S TILE FLOORING

Chequered precast cement concrete tiles 22
mm thick in footpath & courtyard, jointed
with neat cement slurry mixed with pigment
11.20 to match the shade of tiles, including rubbing
and cleaning etc. complete, on 20 mm thick
bed of cement mortar 1:4 (1 cement: 4
coarse sand).

27

29 11.20.1 Light shade pigment using white cement Sgm | 75| 1402 105150
11.26S KOTA STONE FLOORING
11.27 Kota stone slabs 20 mm thick in risers of|Sgm 40 2354.7 94188

steps, skirting, dado and pillars laid on 12
mm (average) thick cement mortar 1:3 (1
30 cement: 3 coarse sand) and jointed with grey
cement slurry mixed with pigment to match
the shade of the slabs, including rubbing and
polishing complete.

11.41S VITRIFIED FLOOR TILES

Providing and laying vitrified floor tiles in
different sizes (thickness to be specified by
the manufacturer) with water absorption less
than 0.08% and conforming to IS: 15622, of
approved make, in all colours and shades,
laid on 20mm thick cement mortar 1:4 (1
cement : 4 coarse sand), jointing with grey
cement slurry @ 3.3 kg/ sgm including
grouting the joints with white cement and
matching pigments etc., complete.

31 11.41.2  [Size of Tile 600x600 mm Sam | 600| 1553.45 932070

11.41
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Providing and laying Vitrified tiles in floor in
different sizes (thickness to be specified by
the manufacturer) with water absorption less
than 0.08% and conforming to 1S:15622, of
approved brand & manufacturer, in all
colours and shade, laid on 20 mm thick
cement mortar 1:4 (1 cement: 4 coarse sand)
jointing with grey cement slurry @3.3 kg/sgm
including grouting the joints with white
cement and matching pigments etc. The tiles
must be cut with the zero chipping diamond
cutter only . Laying of tiles will be done with
the notch trowel, plier, wedge, clips of
required thickness, leveling system and
rubber mallet for placing the tiles gently and
easily.

Glazed Vitrified tiles Matt/Antiskid finish of
size

32 11.41A.3.1|Size of Tile 600 x 600 mm Sam | 40| 1464.85 58594

Providing and laying Vitrified tiles in different
sizes (thickness to be specified by the
manufacturer), with water absorption less
than 0.08% and conforming to IS: 15622, of
approved brand & manufacturer, in all
colours and shade, in skirting, riser of steps,
laid with cement based high polymer
modified quick set tile adhesive (water
based) conforming to IS: 15477, in average 6
mm thickness, including grouting of joints
(Payment for grouting of joints to be made
separately).

33 11.47.2  [Size of Tile 600x600 mm Sgm | 180 1893.9 340902

Providing and laying flamed finish Granite
stone flooring in required design and
patterns, in linear as well as curvilinear
portions of the building all complete as per
the architectural drawings with 18 mm thick
stone slab over 20 mm (average) thick base
11.55 of cement mortar 1:4 (1 cement : 4 coarse
sand) laid and jointed with cement slurry and
pointing with white cement slurry admixed
with pigment of matching shade including
rubbing, curing and polishing etc. all
complete as specified and as directed by the
Engineer-in-Charge :

11.41A

11.41A.3

11.47

11.55.1 Flamed finish granite stone slab Jet Black,|Sgm 36| 3186.7 114721.2
34 Cherry Red, Elite Brown, Cat Eye or
equivalent.
12.0 ROOFING

12.37S RAIN WATER SPOUT AND PIPE

Providing and fixing on wall face
unplasticised Rigid PVC rain water pipes
conforming to IS : 13592 Type A, including

12.41 jointing with seal ring conforming to IS :
5382, leaving 10 mm gap for thermal
expansion, (i) Single socketed pipes.
35 12.41.1 75 mm diameter Metre 70 248.8 17416
36 12.41.2 110 mm diameter Metre 120 377.4 45288
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Providing and fixing tiled false ceiling of
specified materials of size 595x595 mm in
true horizontal level, suspended on
interlocking metal grid of hot dipped
galvanized steel sections ( galvanized @ 120
grams/ sgm, both side inclusive) consisting
of main "T" runner with suitably spaced joints
to get required length and of size 24x38 mm
made from 0.30 mm thick (minimum) sheet,
spaced at 1200 mm center to center and
cross "T" of size 24x25 mm made of 0.30
mm thick (minimum) sheet, 1200 mm long
spaced between main "T" at 600 mm center
to center to form a grid of 1200x600 mm and
secondary cross "T" of length 600 mm and
size 24x25 mm made of 0.30 mm thick
(minimum) sheet to be interlocked at middle
of the 1200x600 mm panel to form grids of
600x600 mm and wall angle of size
24x24x0.3 mm and laying false ceiling tiles
of approved texture in the grid including,
required  cutting/making, opening for
services like diffusers, grills, light fittings,
fixtures, smoke detectors etc. Main "T"
runners to be suspended from ceiling using
Gl slotted cleats of size 27 x 37 x 25 x1.6
mm fixed to ceiling with 12.5 mm dia and 50
mm long dash fasteners, 4 mm GI adjustable
rods with galvanised butterfly level clips of
size 85 x 30 x 0.8 mm spaced at 1200 mm
center to center along main T, bottom
exposed width of 24 mm of all T-sections
shall be pre-painted with polyester paint, all
complete for all heights as per specifications,
drawings and as directed by Engineer-in-
charge.

12.52.3 12.5 mm thick square edge PVC Laminated|Sgm 550| 2215.15 1218332.5
Gypsum Tile of size 595x595 mm, made of
Gypsum plasterboard, manufactured from
natural gypsum as per IS 2095 part | and
laminated with white 0.16 mm thick fire
retardant PVC film on the face side and 12
micron metalized polyester on the back side
with all edges sealed with the face side PVC
film which goes around and wraps the edges
and is bonded to the edges and the back side
metalized polyester film so as to make the
tile a completely sealed unit.

Providing & fixing at all heights, levels and
locations Mill finish Aluminium alloy roofing
sheets of alloy IS designation 31500, temper
Hx8 conforming to IS 737 and dimensions as
per IS code 2676 with characteristics of good
formability and corrosion resistance. The
profile sheets shall be fixed to truss
12.64 members in slope or required pitch or
curvature with Hex cap headed self
drilling/tapping Stainless steel screws M6, 50
mm long with 3 mm EPDM seal washer etc.
all inclusive of labour, scaffolding, T&P and
sundries etc. complete as per directions of
the Engineer-In-Charge. (Cost of truss/frame
work shall be paid separately).

12.64.9 0.91 mm Aluminium Circular (sinusoidal)|Sgm 1100| 1596.45 1756095
profile with center to center pitch of 75 mm,
depth of 19 mm, overall profile width 1250
mm, cover width 1150 mm.

13.0 FINISHING
13.1S CEMENT PLASTER (IN FINE SAND)
13.1 12 mm cement plaster of mix :

12.52

37

38

Page 10 of 21 Run Date/Time: 09/06/2026 17:39:26



TM-KPA-ENGINEERING/EASTERN RLY
TENDER DOCUMENT

Tender No: WT-05-26-27 Closing Date/Time: 03/07/2026 14:00
39 13.1.2 1:6 (1 cement: 6 fine sand) Sgm | 1600| 333.35 533360
13.75 CEMENT PLASTER WITH A FLOATING COAT
' OF NEAT CEMENT
12 mm cement plaster finished with a
13.7 . .
floating coat of neat cement of mix :
40 13.7.1  [1:3 (1 cement: 3 fine sand) Sam | 190] 439.25| 83457.5
Cement plaster 1:3 (1 cement: 3 coarse
13.9 sand) finished with a floating coat of neat
cement.
41 13.9.2 20 mm cement plaster Sam | 250/ 587.2 146800
13.16S 6 mm CEMENT PLASTER
13.16 6 mm cement plaster of mix :
42 13.16.1 |1:3 (1 cement : 3 fine sand) Sam | 270] 300.45| 81121.5
13.20S PEBBLE DASH PLASTER
13.26 Providing and applying plaster of paris putty|Sgm 580 262.7 152366
of 2 mm thickness over plastered surface to
43
prepare the surface even and smooth
complete.
13.37S INTERIOR FINISHING
Distempering with 1st quality acrylic
distemper (ready mixed) having VOC content
13.41 less than 50 gram/litre, of approved
' manufacturer and of required shade and
colour all complete to achieve even shade
and colour :
13.41.1 New work (two or more coats) over and|Sgm 1290 185.65 239488.5
a4 including water thinnable priming coat with
cement primer having VOC content less than
50 gram/litre
13.44S  |EXTERIOR FINISHING
Finishing walls with water proofing cement
13.44 . .
paint of required shade :
45 13.44.1 New work (Two or more coats applied @ 3.84 |Sqgm 730 116.9 85337
kg/10 sqm)
Finishing with Deluxe Multi surface paint
13.48 system for interiors and exteriors using
Primer as per manufacturers specifications :
13.48.1 Two or more coats applied on walls @ 1.25[Sgm 550 193.7 106535
46 Itr/10 sgm over and including one coat of
Special primer applied @ 0.75 Itr /10 sgqm
Finishing walls with 100% Premium acrylic
emulsion  paint (Company Depot Tinted)
13.48A having VOC less than 50 gm/litre and UV
' resistance as per IS 15489:2004, Alkali &
fungal resistance, dirt resistance exterior
paint of required shade with silicon additives.
13.48A.1 |New work (Two or more coats applied @ 1.43 |Sgm 540( 181.25 97875
47 litre/ 10 sgm. Over and including priming
coat of exterior primer applied @ 0.90
litre/10 sgqm.
Painting with synthetic enamel paint of
13.61 approved brand and manufacture to give an
even shade :
48 13.61.1 [Two or more coats on new work Sgm | 1100] 155.9 171490
Painting with synthetic enamel paint of
13.62 approved brand and manufacture of required
colour to give an even shade :
13.62.1 Two or more coats on new work over an|Sgm 670 226.25 151587.5
49 under coat of suitable shade with ordinary
paint of approved brand and manufacture
15.0 DISMANTLING AND DEMOLISHING
15.1S General
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Demolishing cement concrete manually/ by
mechanical means including disposal of
material within 50 metres lead as per
direction of Engineer - in - charge.

15.2

50 15.2.1 Nominal concrete 1:3:6 or richer mixjcum 275( 2434.25 669418.75
(including equivalent design mix)
Demolishing brick work manually/ by
mechanical means including stacking of
15.7 serviceable material and disposal of
unserviceable material within 50 metres lead
as per direction of Engineer-in-charge.
51 15.7.4 In cement mortar cum | 130] 2060.2 267826
Taking out doors, windows and clerestory
15.13 window shutters (steel or wood) including
stacking within 50 metres lead :
52 15.13.1 Of area 3 sg. metres and below Each 36 143.5 5166
15.18 Dismantling steel work in built up sections in|Kg 17580 5.65 99327
angles, tees, flats and channels including all
53 gusset plates, bolts, nuts, cutting rivets,
welding etc. including dismembering and
stacking within 50 metres lead.
Dismantling roofing including ridges, hips,
15.28 valleys and gutters etc., and stacking the
material within 50 metres lead of:
54 15.28.1 G.S. Sheet Sgm 280 164.95 46186
55 15.28.2 Asbestos Cement sheet Sgm 110 77.3 8503
15.56 Dismantling old plaster or skirting raking out|Sgm 350 54.65 19127.5
56 joints and cleaning the surface for plaster

including disposal of rubbish to the dumping
ground within 50 metres lead.

15.60 Disposal of building rubbish / malba / similar|cum 50( 263.95 13197.5
unserviceable, dismantled or waste materials
by mechanical means, including loading,
57 transporting, unloading to approved
municipal dumping ground or as approved by
Engineer-in-charge, beyond 50 m initial lead,
for all leads including all lifts involved.

17.0 SANITARY INSTALLATIONS
17.1S General

Providing and fixing wash basin with C.I.
brackets, 15 mm C.P. brass pillar taps, 32
mm C.P. brass waste of standard pattern,

17.7 including painting of fittings and brackets,
cutting and making good the walls wherever
require:
17.7.1 White Vitreous China Wash basin size|Each 25| 2648.85 66221.25
58 630x450 mm with a pair of 15 mm C.P. brass
pillar taps
17.31 Providing and fixing 600x450 mm bevelled|Each 25| 1607.95 40198.75
edge mirror of superior glass (of approved
59 quality) complete with 6 mm thick hard
board ground fixed to wooden cleats with
C.P. brass screws and washers complete.
18.0 WATER SUPPLY
18.7S C.P.V.C. PIPES
Providing and fixing G.l. pipes complete with
18.12 G.l. fittings including trenching and refilling
etc. External work
60 18.12.1 15 mm dia nominal bore Metre 270 322.15 86980.5
61 18.12.2 20 mm dia nominal bore Metre 230 368.6 84778
62 18.12.3 25 mm dia nominal bore Metre 70| 467.75 32742.5
63 18.12.6 50 mm dia nominal bore Metre 70| 762.15 53350.5

18.15S BRASS FITTINGS
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Providing and fixing gun metal gate valve

18.17 with C.I. wheel of approved quality (screwed
end) :
64 18.17.1A |20 mm nominal bore Each | 45] 539.95 24297.75
18.31S C.I. SLUICE VALVES/ FIRE HYDRANTS &
’ FIXTURES
18.48 Providing and placing on terrace (at all floor|Per Litre | 22000 11 242000

levels) polyethylene water storage tank, IS :
12701 marked, with cover and suitable
65 locking arrangement and making necessary
holes for inlet, outlet and overflow pipes but
without fittings and the base support for
tank.

18.49S C.P. BRASS FITTINGS
Providing and fixing C.P. brass long body bib

18.51 cock of approved quality conforming to IS
) standards and weighing not less than 690
gms.
66 18.51.1  [15 mm nominal bore Each | 55| 798.95  43942.25
Providing and fixing C.P. brass stop cock
18.52 (concealed) of standard design and of
approved make conforming to 1S:8931.
67 18.52.1 |15 mm nominal bore Each | 60| 670.45| 40227

18.54S PTMT FITTINGS

Providing and fixing PTMT bib cock of
approved quality and colour.

18.54

18.54.2 15 mm nominal bore, 122 mm long,|Each 50 161.2 8060
68 -
weighing not less than 99 gms
Providing and fixing PTMT stop cock of
18.55 .
approved quality and colour.
69 18.55.2 20 mm nominal bore, 89 mm long, weighing|Each 45 129.9 5845.5
not less than 88 gms
Providing and fixing PTMT pillar cock of
18.56 .
approved quality and colour.
18.56.1 15 mm nominal bore, 107 mm long,|Each 36| 208.45 7504.2
70 -
weighing not less than 110 gms
21.0 ALUMINIUM WORK
21.1S General

Providing and fixing aluminium work for
doors, windows, ventilators and partitions
with extruded built up standard tubular
sections/ appropriate Z sections and other
sections of approved make conforming to IS:
733 and IS: 1285, fixing with dash fasteners
of required dia and size, including necessary
filling up the gaps at junctions, i.e. at top,
bottom and sides with required EPDM
21.1 rubber/ neoprene gasket etc. Aluminium
sections shall be smooth, rust free, straight,
mitred and jointed mechanically wherever
required including cleat angle, Aluminium
snap beading for glazing / panelling, C.P.
brass / stainless steel screws, all complete as
per architectural drawings and the directions
of Engineer-in-charge. (Glazing, panelling
and dash fasteners to be paid for separately)

21.1.1 For fixed portion

21.1.1.2 |Powder coated aluminium  (minimum|Kg 550 530.9 291995
71 . . .
thickness of powder coating 50 micron)
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For shutters of doors, windows & ventilators
including providing and fixing hinges/ pivots
and making provision for fixing of fittings
wherever required including the cost of
EPDM rubber / neoprene gasket required
(Fittings shall be paid for separately)

21.1.2.2 |Powder coated aluminium (minimum|Kg 270( 634.45 171301.5
thickness of powder coating 50 micron)

21.1.2

72

Total 11888789.42

Schedule|Schedule 05-SCHEDULE B (NON- SCHEDULE WORKS)
Item- 01 |[NON-SCHEDULE WORKS ITEMS
S No. Item No Description of Item Unit Qty Rate Amount

1 1 Supplying,Fittings, fixing and erecting 3mm|Sgm 600.00( 4143.00{ 2485800.00
thick Transparent Polycarbonate sheet as per
I.5.-14443-1997 of approved colour of GE-
LEXAN/VMI Plastic "SUNLITE" or equivalent in
Roof, Side, Gabbles, Walls, End Louvers etc.
including cutting of sheets for proper lapping
and length as per approved drawing, supply
of necessary bolts with nuts and washers
with standard bituminous washers etc. as
required complete in all respect to make the
entire roofing watertight and leak proof, (No
extra payment will be made for over lapping
and payment will be made for clear area
only.)

2 2 Supplying , fitting, eracting & fixing UPVC|Metre 400.00( 801.00 320400.00
pipes 160 mm dia of Brand supreme or
similar make etc. with necessary
connections/fastening. The rate also includes
making scaffolding, making holes to the
existying walls/structure etc and making ood
the same, providing proper alignment as
directed including all lift & lead complete in
all respect.

3 3 Supplying, fitting & fixing of bend of 160mm|Numbers| 80.00f 488.00 39040.00
dia (0.D) with required degree with access
door UPVC fittings of Brand SUPREMEor
similar as per 1S14735-99 including supply of
rubber ring, jointing lubricant i.e. solvent
cement or other consumables as
recommended by the manufacturers
complete in all respect on all floors.

4 4 Supplying , manufacturing and fixing in|Each 20.00f 957.00 19140.00
position with all riveting /bolting as required
bell mouth piece made from plain aluminium
sheet of 2.00 mm thickness for connection
rain water pipes with gutter as per direction
of site engineer with contractor's labour,
materails, tools & plants etc. complete in all

respect.
Total 2864380.00
4. ELIGIBILITY CONDITIONS
Standard Financial Criteria
S.No.|Description Confirmation|Remarks|Documents

Required Allowed |Uploading
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For works amounting above Rs. 50 lakhs. :- The tenderer must have
minimum average annual contractual turnover of V/N or V whichever is
less; where V= Advertised value of the tender in crores of Rupees N=
Number of years prescribed for completion of work for which bids have
been invited. The average annual contractual turnover shall be
calculated as an average of "total contractual payments" in the previous
three financial years, as per the audited balance sheet. However, in case Allowed
balance sheet of the previous year is yet to be prepared/ audited, the (Mandatory)
audited balance sheet of the fourth previous year shall be considered for
calculating average annual contractual turnover. The tenderers shall
submit requisite information as per Annexure-Xll, along with copies of
Audited Balance Sheets duly certified by the Chartered Accountant/
Certificate from Chartered Accountant duly supported by Audited
Balance Sheet.

Standard Technical Criteria

S.No.

Description Confirmation|Remarks|Documents
Required Allowed |Uploading

For works amounting above Rs. 50 lakhs. :- i) The tenderer must have
successfully completed any of the following during last 07 (seven) years,
ending last day of month previous to the one in which tender is invited:
Three similar works costing not less than the amount equal to 30% of
advertised value of the tender, Or Two similar works costing not less
than the amount equal to 40% of advertised value of the tender, Or One
similar work costing not less than the amount equal to60% of advertised
value of the tender. ii) Similar nature of work as applicable for this tender
is given in appropriate menu here under. iii) Certificate from private
individuals for whom such works are executed shall not be accepted.
However, in addition to work experience certificates issued by any Govt.
Organization, work experience certificate issued by Public listed
company having average annual turnover of Rs 500 crore and above in|No No
last 3 financial years excluding the current financial year, listed on
National Stock Exchange or Bombay Stock Exchange,
incorporated/registered at least 5 years prior to the date of closing of
tender, shall also be considered provided the work experience certificate
has been issued by a person authorized by the Public listed company to
issue such certificates. In case tenderer submits work experience
certificate issued by public listed company, the tenderer shall also submit|
along with work experience certificate, the relevant copy of work order,
bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and
copy of final/last bill paid by company in support of above work
experience certificate.

Allowed
(Mandatory)

1.1

Defination of Similar Work :- Any Civil Engineering Work No No Not Allowed

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No.|Description

1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.
I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no

3 deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /

7 Department of Govt. of India from participation in tender on the date of submission of bids, either in individual

capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.
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I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10

I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that | am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No.

Description

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer.

(_Click here to download the Format of Self Certification)

5. CO

MPLIANCE

Check Lst

S.No.

Description Confirmation|Remarks|Documents
Required Allowed |Uploading

A.Documents to be uploaded only in the website by the
Tenderer Following Annexures duly filled and signed are to be
uploaded online only prior to Closing of Tender. Original copy of
all the documents to be submitted to office within 7 days
whenever demanded by the Railway. Annexures are available at
Upload/View Document menu in Home Page of IREPS portal for
works tender. 1. The details of the works completed by the
tenderer during the last three years to be filled in Annexure-I.
2.The details of Plants and Machinery with the tenderer to be
filled in Annexure- Il. 3.Details of Personnel and Organization of
the Tenderer to be filled in Annexure-Ill. 4.Details of Works
presently on hand of the Tenderer to be filled in Annexure- IV.
5.The details regarding Association of Railway Officer(s) with the
tenderer to be filled in Annexure- V. 6.List of the Arbitration
cases of the Tenderer during last Five years to be filled in
Annexure-VI. 7.List of the Court cases of the Tenderer during last
Five years to be filled in Annexure- VIl. 8.NEFT MANDATE FORM. |No No Not Allowed
All Payments to the agency (including the refund of the Earnest
Money of the unsuccessful bidder preferably) will be remitted
through NEFT. The Tenderer is required to submit Bank details
and A/C No. etc. in Annexure-Vlll. 9.Details of EPF & ESI
particulars should be compliance to be filled in Annexure-IX.
10.Format for self declaration to be filled in Annexure-X and Self
declaration by attorney/authorized signatory/each member of
partnership firm/Join Venture (JV)/ Hindu Undivided Family (HUF/
Liability Partnership (LLP) etc is to be filled up in Annexure-X (A).
11.Format for Bank Guarantee Bond for Bid Security Declaration
to be filled in Annexure-XI. 12.The Annual contractual turnover
data for last 3/4 years to be filled up by the Chartered
Accountant for Financial Eligibility Criteria should be filled in
Annexure-XIl 13. TENDER FORM (First Sheet) is to be filled up in
Annexure-XIll. 14. ANY OTHER DOCUMENT AS MENTIONED IN
THE TENDER DOCUMENT (if any).

Commercial-Compliance

S.No.

Description Confirmation(Remarks|Documents
Required Allowed |Uploading
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Demand for the Financial Criteria, Association of Railway
Officers, List of Arbitration cases, Court cases and Mandate for
NEFT are to be uploaded with a scanned copy duly filled in and
signed as per annexure no. IV, V, VI, VII, VIII respectively. Details
of PF & ESI, Self Declaration, sample format for Bank Guarantee
submitted against Earnest Money, Average Annual Contractual es No Allowed
Turnover data are to be filled in Annexure-1X,X,XI, Xl (Mandatory)
respectively. These Annexures are available in View Document
menu at Home page and is downloadable. The details of the
uploaded documents should be produced whenever demanded
for verification on written request at any point of time of the
tender and contract within 7 days.

Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100

=<

2 for fully indigenous items. The definition and calculation of local|No Yes '(B‘Cl)logc?:al)
content shall be in accordance with the Make in India policy as P
incorporated in the tender conditions.

General Instructions

S.No.|Description Confirmation|Remarks|Documents

Required Allowed |Uploading

All documents in support of fulfillment of eligibility criteria with
respect to completion of similar nature of work for Technical
Eligibility Criteria and Total contract value for Financial Eligibility
Criteria should be submitted/ uploaded online in the website
with scanned copy at the time of tender bidding with details
showing in Annexure |, IV. No post tender communication, in any
form will be made or entertained, after opening of tenders, in
this regard. Railways may however call for the originals of the
credentials for verification or any clarifications/confirmations on
the contents of the documents submitted.

INSTRUCTION TO BIDDERS: A] The Railway reserves the right to
verify all statements, information and documents submitted by
the bidder in his tender offer, and the bidder shall, when so
required by the Railway, make available all such information,
evidence and documents as may be necessary for such
verification. Any such verification or lack of such verification, by
2 the railway shall not relieve the bidder of his obligations or
liabilities hereunder nor will it affect any rights of the railway
there under. B] In case of any wrong information submitted by
tenderer, the contract shall be terminated, Earnest Money
Deposit [EMDI/Bid Security Deposit, performance Guarantee
[PG] and Security Deposit [SD] of contract forfeited and agency
barred for doing business on entire Indian Railways for 2[TWO]
years.

Shramik kalyan Contractor[s] are requested to get themselves
registered on Railways  Shramik  kalian portal at

No No Not Allowed

No No Not Allowed

3 www.shramikkalyan.indianrailways.gov.in after issuance of letter No No Not Allowed
of acceptance.
4 GST @ 18% has been considered during assessment of this No No Not Allowed

instant tender.

Contractor(s)/ Bidders are requested to refer to Clause 46A of
Indian Railways Standard General Conditions of Contract'2022
with up to date correction slip for Price Variation Clause (PVC) in
works contract. Iltem no 46A.1 of GCC 2022: Price Variation
> Clause (PVC) shall be applicable only in tender having No No Not Allowed
advertised value above Rs. 2 Crores. [Authority: Executive
Director/Civil Engineering(G), Railway Board's letter No.2022/CE-

I/CT/GCC-2022/Policy dated 14.07.2022]

For further details related to 'Bid Security' Bidders are requested
to please connect para no 24 of the tender documents.

Bidders are requested to refer to para no 9 of tender document
7 [Para 41 & 42 of Part Il Standard General Conditions of Contract|No No Not Allowed
for "Variations in extent of Contract" of GCC 2022]

In case Agency desires submission of Bid Security in the form of
Bank Guarantee, then please refer to para no 24(3) of Instruction
to Tenderers for e-tenders, chapter Il for further guidance.
[Clause 5.0 of Part | of GCC 2022]

No No Not Allowed

No No Not Allowed
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9 Bidders may also upload any relevant document as deemed fit. |No No Not Allowed

1.Tenderers are to quote an overall percentage rate for all the
chapter of the CPWD DELHI SCHEDULE OF RATES 2023-ver-1,
DSR Horticulture & Landscaping-2020-ver-2, ER-USSOR-2021 for
Eastern Railway (whichever is applicable) No break up of
percentage rate will be considered for a particular sch. Tender
Bearing such break wup rates will be rejected.2.The
administration reserves the rights to cancel/accept the Tender in
whole or part as may be convenient for them or to make any
alternative arrangement, as found necessary by the Railway.
3.The contract shall be governed by various provisions of
Eastern Railway Engineering departments' general conditions of
contract 2022 and IRUSS-(Vol. | & Il) - 2021 together with up to
date correction slips and all amendments thereof issued from
time to time. 4.Tenderers should quote an overall percentage
rate (above or below or at par) in the space provided for the
10 purpose. No break up of rate will be considered for a particular|No No Not Allowed
schedule. Tender bearing such break up of rate will be rejected.
5.The rate quoted by the Tenderer and accepted by the Railway
Administration, must hold good till completion of the work and
shall not subject to any fluctuation. No claim on this account
whatsoever shall be entertained at any stage. 6.In case of
receipt of identified/same note for a work by two or more
agencies, the agency having more experience /credential will be
preferred. 7.Maintenance period for this work shall be 06 (six)
months from the actual date of completion. 8.Police Verification
Report should be done for all the regular employees/ staff of the
contractor and that should be submitted from time to time
during execution of work. 9.Special Conditions of Contract for
mandatory updation of Labour data on Railway's shramikkalyan
portal by Contractor, details are mentioned under clause No.
26.0.

(APPLICABLE ONLY FOR ZONAL TENDER) 1. Normal period of
zonal contract is from 01.07.2025 to 30.06.2026, if contract is
awarded in between the normal period of zone then duration of
contract period will be from the date of issue of LOA to
30.06.2026. 2. The schedule of quantity is approximate and may
vary as per actual site condition and requirement. Any
item/schedule of Delhi schedule of Rates [Vol.- 2] 2021/ Delhi
schedule of Rates [Horticulture and Landscaping] 2020/ER-
USSOR-2021 of Engineering Department [whichever applicable]
may be varied as directed by Engineer-in-charge to complete the
work in all respect. 3. Indian Railways Standard General
11 Conditions of Contract, 2022 with up to date correction slips is|No No Not Allowed
applicable over this tender. 4. The Price Variation Clause [PVC]
of General Conditions of Contract shall not be applicable to zonal
contract. 5. Delhi schedule of Rates [Vol.-2] 2021/ Delhi schedule
of Rates [Horticulture and Landscaping] 2020/ ERUSSOR- 2021
of Engineering Department [whichever applicable] with
correction slips as and when issued will be applicable during the
currency of the zonal contract. 6. While quoting rate, the
tenderer must take into consideration that the work will be done
through work order. 7. The maximum value of each work order is
Rupees five lakh. 8. The zonal contract is for the period ending
30.06.2026.

Para 5(3) ii. Part | of GCC shall be read as under: The original
Bank Guarantee should be delivered in person to the official
nominated as indicated in the tender document before closing
date for submission of bids [i.e. excluding the last date of
submission of bids] [Advance Correction Slip No.5 to Indian
Railways Standard General Conditions of Contract, April 2022
vide Executive Director, Civil Engineering(G), Railway Board
No.2022/CE-I/CT/GCC-2022/Policy dated 20.10.2023].

Maintenance period of contract - The Earnest Money/Bid Security
deposited by the contractor will be converted into Security
Deposit and will be refunded after six months of the date of|
completion of the work in all respect to the entire satisfaction of
the Railway and on receipt of a certificate from the Assistant
Engineer concerned.

12 No No Not Allowed

13 No No Not Allowed
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TM-KPA-ENGINEERING/EASTERN RLY
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Tender No: WT-05-26-27 Closing Date/Time: 03/07/2026 14:00

Tenderers are requested to go through the following documents
which are available in upload/View Documents in Home page of
14 IREPS portal for works tenders before submitting the e-tender. 1.|No No Not Allowed
General Instruction for E-Tenders on works contract--Chapter- I
2. Special Condition-General- Chapter-Ill

Opening of e-tender: 1.The e-tenders will be opened online using
the IREPS portal anytime after closing of the e-tender. No
representative is required to be present for opening of e-tender
and taking notes of rates quoted and ranking as the complete
14.1 |details of rates etc. of all the bidders shall be available to the|No No Not Allowed
bidders through the website after the opening of the e-tender.
Note: For more details refer to Cl: 4 & 12 of General Instruction-
Chapter-ll for Submission of Earnest Money Deposit, Cost of
Tender Document and opening of e-tender.

Technical-Compliances

S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading

Demand for the credential criteria both Technical and Similar
nature of work and other technical details are to be uploaded
with a scanned copy duly filled in and signed as per annexure

1 no. I, Il, lll. These Annexures are available in View Document Yes No Allowed
menu at Home page and are downloadable. The details of the (Mandatory)
uploaded documents should be produced whenever demanded
for verification on written request at any point of time of the
tender and contract within 7 days.

Undertakings

S.No.|Description Confirmation|Remarks|Documents

Required Allowed |Uploading

I/ We have visited the works site and | / We am / are aware of

the site conditions. No No Not Allowed
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Tender No: WT-05-26-27 Closing Date/Time: 03/07/2026 14:00

1.0 WHEREAS the President of India acting through the Eastern
Railway administration and their authorised officers has invited
e-tenders for the above-mentioned work vide tender notice
mentioned in the NIT (Notice Inviting Tender) published in the
website. 2.0 AND WHEREAS I|/We, have read the above NIT
(Notice Inviting Tender for e-tender, General instructions,
Special Conditions-General, all special conditions and have
purchased this e-tender document, have carefully read and
understood the same, have visited the site and have satisfied
myself/ourselves as to the nature of the work and site conditions
before filling this e-tender. 3.0 AND WHEREAS my/our address
for all communications hereinafter shall be considered as official
and shall be made in the address, email Id and Mobile phone and
other phone nos. given in the portal of IREPS while registering as
tenderer for e-tender. In case of any change in this concerned
officer of railway will be informed. 4.0 AND WHEREAS |/We state
that in the event of this e-tender being unsuccessful, the
aforesaid earnest money deposited by me/us may be refunded
to me/us through NEFT. 5.0 AND WHEREAS I/We hereby sign this
e-tender document digitally by virtue of the legal authorities
vested with me/us to enter into commitment on behalf of the
tenderer, documentary support whereof is enclosed herewith.
6.0 AND WHEREAS I/We have read and understood this e-tender
document and agree to abide by the various terms and
conditions contained therein. I/We also agree to keep the offer
open for acceptance for a period of 60 days from the date fixed
for opening of the same and in default hereof, I/We will be liable
2 for forfeiture of my/our earnest money. 7.0 Now, therefore I/We|No No Not Allowed
hereby submit this e-tender and offer to do the work for the
Eastern Railway at the rates quoted in the schedule through
online and hereby bind myself/ourselves to complete the work in
all respects within the stipulated period of completion from the
date of issue of the letter of acceptance of this tender. 8.0 And
I/We agree to abide by the General Conditions of Contract-2022
editions and the IRUSS-(Vol. | & II) - 2021 edition issued by the
Eastern Railway, read with all correction slips issued thereto
from time to time, and to carry out the works according to the
special conditions and specifications of materials and works as
laid hereunder in various chapters of this e-tender document.
9.0 And I/We have understood and accept the stipulation that |
will be banned from submitting any tender in Railway through e-
platform IREPS for 12 months: 1.1/We do not execute the
contract documents, in case my/our tender is accepted, within
seven days after receipt of notice issued by the Railway that
such documents are ready, or 2.l/we do not commence the
work, in case my/our e-tender is accepted, within fifteen days
after receipt of orders to that effect. 10.0 And until a formal
agreement is executed, acceptance of this tender shall
constitute a binding contract between us subject to
modifications as may be mutually agreed between us and
indicated in the letter of acceptance of my/our offer for this
work. 11.0 And I/We agree to produce the details of the
uploaded documents whenever demanded for verification on
written request at any point of time of the tender and contract
within 7 days.

Custom

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
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Tender No: WT-05-26-27 Closing Date/Time: 03/07/2026 14:00
DOCUMENTS TO BE UPLOADED ONLY IN THE WEBSITE BY THE
TENDERER: Following annexure are to be downloaded and duly
filled in and signed are to be uploaded online prior or closing of
Tender. Annexure are available at upload/view document menu
in Home page of IREPS portal for works tender. [1] The details of
the works completed by the tenderer during the last three years
to be filled in Annexure I. [2] The details of plants and machinery
with the tenderer to be filled in Annexure II. [3] Details of
Personnel and Organisation of the tenderer to be filled in
Annexure lll. [4] Details of works presently in hand of the
tenderer to be filled in Annexure IV. [5] The details regarding Allowed
1 Association of Railway Officer[s] with the tenderer to be filled in[No No (Optional)
Annexure V. [6] List of Arbitration cases of the tenderer during P
last five years to be filled in Annexure VI. [7] List of Court cases
of the tenderer during last five years to be filled in Annexure VII.
[8] NEFT MANDATE FORM- All payments of the agency [including
refund of earnest money of the unsuccessful bidder preferably]
will be remitted through NEFT. The tenderer is required to
submit Bank details and Account no etc. in Annexure VIII.
Original copies of the uploaded documents should be produced
whenever demanded by Railways for verification on written
request at any point of time of the tender and contract within
seven days.
2 Scanned copy of any other letters/documents etc. (if agency Yes Yes Allowed
intends to submit). (Mandatory)
Bank Mandate form is Mandatory and should be filled up by the Allowed
3 concerned bank and same the submitted alongwith the tender|Yes Yes
(Mandatory)
documents.
6. Documents attached with tender
S.No. Document Name Docu_me_nt
Description
1 PGclause.pdf PG clause
2 GCCACSUPRO_10_merged.pdf g;gc ACS upto
3 2024 05 14ClarificationregardingsubmissionofAnnexure-VofGCC.pdf Gee
- - Amendment
RECOMMENDED
LIST OF
4 LetterregardingrecommendedlistofBrands_makeofmaterialsdated03.09.2025.pdf|BRANDS FOR
CIVIL ENGG
MATERIALS
5 GCCACS11.pdf GCCACS 11
6 GCC_April-2022.pdf GCC 2022
. i capital tender
7 capitalTenderdoc0526-27.pdf 05 26 27

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: ROHIT RANJAN
Designation : Dy.CE/CME/KPA

Page 21 of 21 Run Date/Time: 09/06/2026 17:39:26



