
Tender Schedule Quantity Breakup Details

1 Excavation and refilling of cable trench cum 200 500 100 80 60 800 200 500 320 2760
2 Demolishing plain cement concrete cum 5 50 20 10 6 30 35 20 70 246
3 Mass concrete cum 5 50 20 10 6 30 35 20 70 246
4 S&L of 4Cx25 sq.mm LTUG Al cable m 500 500
5 S&L of 4Cx95 sq.mm LTUG Al cable m 1000 1000
6 Laying of 4Cx16 sq.mm LTUG Al cable m 500 500
7 Laying of 4Cx25 sq.mm LTUG Al cable m 1200 2000 3200
8 Laying of 4Cx35 sq.mm LTUG Al cable m 300 1000 1300
9 Laying of 4Cx50 sq.mm LTUG Al cable m 500 300 200 1000 2000
10 Laying of 4Cx70 sq.mm LTUG Al cable m 1500 1500
11 Laying of 4Cx95 sq.mm LTUG Al cable m 75 600 675
12 S&L of 50mm dia HDPE pipe m 500 500
13 S&L of 63mm dia HDPE pipe m 700 700
14 Laying of 50mm dia HDPE pipe m 300 900 2000 3200
15 Laying of 63mm dia HDPE pipe m 500 1000 300 200 1300 3300
16 Laying of 110mm dia HDPE pipe m 100 2100 2200
17 S&P of LT Earthing arrangements No 4 10 14

18
Installation,Testing and commissioning of LT 
Earthing arrangements No 8 2 2 4 16 4 36

19 Drawing of 4 runs of 10 sq.mm Cu Wire m 90 90
20 Drawing of 2 runs of 6 sq.mm Cu Wire m 600 600
21 Drawing of 2 runs of 4 sq.mm Cu Wire m 360 600 600 90 1500 3150
22 Drawing of 2 runs of 2.5 sq.mm Cu Wire m 600 600 100 90 1390

23 Concealing of 25mm dia PVC conduit pipe m 588 600 600 150 1752 3690

24 Concealing of 32mm dia PVC conduit pipe m 90 90
25 Drawing of 1.5 sq.mm Cu Earth Wire m 588 1508 1508 190 2280 6074
26 Short point Wiring Pt 40 40
27 Medium point Wiring Pt 38 48 48 5 390 529
28 Long point Wiring Pt 10 180 190

29
Supply and stringing of 5 runs of 16 sq.mm Al 
wire

m
100 100

30
Drawing of 3Cx6 sq.mm flat submersible cable

m 100 100
31 S&P of MS Bracket No 16 16

32
Installation,Testing and commissioning of 12 
Module arrangement No 4 4 28 36

33
Installation,Testing and commissioning of 8 
Module arrangement No 4 4 30 38

34
Installation,Testing and commissioning of 6 
Module arrangement No 8 8 16 32

35
Installation,Testing and commissioning of 4 
Module arrangement No 8 8 20 36

36
Installation,Testing and commissioning of 3 
Module arrangement No 12 12

37
Supply,Installation,Testing and commissioning 
of 200mmx150mmx50mm Metal junction box No 8 8 55 71
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38
Installation,Testing and commissioning of 
300mm sweep BLDC Exhaust Fan No 4 4 1 12 21

39
Installation,Testing and commissioning of 
1200mm sweep BLDC Ceiling Fan No 8 8 1 50 67

40
Installation,Testing and commissioning of 4 feet 
20W LED Batten Tubelight No 30 36 36 10 140 252

41 E,T,C of 4 mtr Single arm Octagonal pole No 6 12 18
42 E,T,C of SPN MCB DB No 1 1
43 E,T,C of TPN MCB DB No 2 2 2 5 11
44 E,T,C of TPN SDF No 4 4
45 E,T,C of SMC DT Metering Box No 2 2 1 5

46

Installation,Testing and commissioning of 0-60 
A CT operated Multi function energy meter

No 2 2 4

47
Installation,Testing and commissioning of 
150W LED Flood Light No 4 4

48
Installation,testing and commissioning of Timer 
assembly No 2 2 1 3 8

49
Installation,Testing and commissioning of 45W 
LED Street Light No 8 8 8 24

50
Installation,Testing and commissioning of 50W 
LED Street Light No 12 12

51
Installation,Testing and commissioning of 
32A,DP,MCB with enclosure No 2 2 4

52
Installation,Testing and commissioning of 
40A,DP,RCBO With enclosure No 2 2

53
E,T,C of 5 HP Non clog submersible sewage 
pump No 2 2

54 E,T,C of 4 way MCCB DB No 1 1

55

Installation,Testing and commissioning of Metal 
clad plug and socket assembly with 
20A,SP,MCB No 9 9

56 Installation and testing of call bell No 3 3
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57
S&D of 3 runs of 2.5 sq.mm Cu Wire along with 
S&C of 25mm dia PVC conduit pipe m 800 800

58
S&D of 3 runs of 4 sq.mm Cu Wire along with 
S&C of 25mm dia PVC conduit pipe m 400 400

59
S&D of 5 runs of 10 sq.mm Cu Wire along with 
S&C of 40mm dia PVC conduit pipe m 30 30

60

Medium point Wiring along with (S&D of 1.5 
sq.mm Cu Earth Wire + S&C of 25mm dia PVC 
conduit pipe) Pt 100 100

61

Long point Wiring along with (S&D of 1.5 
sq.mm Cu Earth Wire + S&C of 25mm dia PVC 
conduit pipe) Pt 50 50

62 S&P of 12 Module arrangement No 15 15
63 S&P of 8 Module arrangement No 20 20
64 S&P of 6 Module arrangement No 20 20
65 Supply of 6A Modular Switch No 525 525
66 Supply of 6A Modular Socket No 176 176
67 Supply of 16A Modular Switch No 35 35
68 Supply of 16A/6A Modular Socket No 35 35

69 S&P of 4 feet 20W LED Batten Tube Light No 82 82
70 S&P of 1200mm sweep BLDC ceiling fan No 22 22

71 S&P of 300mm sweep BLDC Exhaust Fan No 8 8

72
S&P of 400mm sweep BLDC Wall Mounting 
Fan No 4 4

73 S&P of 400mm sweep BLDC Pedestral Fan No 4 4
74 S&P of LED Rope Light m 2 2
75 S&P of LED Profile Light m 20 20
76 S&P of 7W LED Downlight No 10 10
77 S&P of 6W LED Wall Light No 20 20
78 S&P of 100W LED Flood Light No 8 8
79 S&P of 36W Recess LED No 10 10
80 SETC of 4 m Double arm Octagonal pole No 8 8
81 S&P of 80W LED Street Light No 8 8

82

S&P of 6 way TPN MCB DB with 32A,30 
kA,FP,MCCB as Incomer along with (3 No's of 
6A,SP,MCB + 3 No's of 16A,SP,MCB+4 No's of 
20A,DP,MCB) as outgoing No 3 3

83 S&P of 40A ,MCB Type COS assembly No 2 2
84 S&P of 25A,DP,MCB with Enclosure No 8 8
85 S&P of Timer assembly No 1 1
86 S&P of 25A,DP,RCCB with Enclosure No 4 4
87 E,T,C of Welding sockets assembly No 20 20
88 E,T,C of 3.5 m Tubular Lamp post No 25 25
89 S&D of 3 runs of 1.5 sq.mm Cu Wire m 1700 1700
90 S&P of GSJB 2817 assembly No 25 25
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