SCOPE OF WORK

The Consignee for the Work of “Cleaning of Electric Locomotive Body at SRC Trip Shed,Cab &
Lookout Glass Cleaning of Electric Locomotive ,Pit Cleaning at SRC Trip Shed & General Cleaning at
SRC Trip Shed,SRC Crew Lobby for two Years i.e 730 Days™ is SSE/TRS/PP/SRC,

Schedule 1: Cost for Full Body Cleaning (Including CRO Cleaning) Of Electric Locomotives at
SRC Trip Shed along with cleaning materials for two years including GST @18%.

Approx. 300 nos. of locomotives per month which is 7200 nos. of Locomotives for 02 Years/24
months/730 days (i.e. approx. 10 nos. of Locomotives per day) as instructed by the Consignee/
Railway Authority are to be cleaned (i.e. Full Body Cleaning including CRO Cleaning) as per
availability of locomotives at Trip Shed SRC.

The Rate should be quoted per Locomotive which must include the following works:-

a. Scrubbing the surface of the locomotive is to be done by sponge or similar type of materials
such as scrub pad with a soap solution which will cause no damage to the paint on
locomotive surface. ,

b. After 1% round of cleaning by soap water/detergent, the outside surface of locomotives
should be cleaned by fresh clean water.

. The CBC or buffer portion where grease is not applied, cattle guard, the bogie frame sideways
that is exposed to outside view should be cleaned properly. In case of CRO (Cattle Run-Over)
the flesh, meat & other sediments are accumulated in cattle guard or bogie frame which
needs to be cleaned thoroughly.

d. Any necessary arrangement of scaffolding or ladder to approach different parts or surface of
the locomotive shall be done by the contractor.

e. Minimum approx quantity of cleaning Material to be provided by the contractor as follows

SI'No Item Quantity Required Per Month | Unit =
1 High Foam Liquid Soap .| 24 : Litre !
2 Bleaching Powder 16 i B B e o ]

N.B: The above supply of cleaning materials should be of good quality and contractor have to
stock the materials well in advance before starting of each month which shall be verified by the
consignee . The other cleaning materials, if required has to be provided by the contractor as
instructed by the conginee.
Schedule 2: Cost For Only Cab & Lookout Glass Cleaning Of Both Side Cabs Of Electric
~ Locomotives At SRC Trip Shed along with cleaning materials for two years including GST
@18%.
Approx 674 nos. of Locomotives per month which is 16176 Locomotives for 02 Years/24
months/730 days as instructed by the Consignee/ Railway Authority are to be cleaned (i.e. Both
Cab & Lookout Glass Cleaning of both side Cabs) as per availability of Locomotives at Trip Shed
SRC
The Rate should be quoted. per Locomotive which must include Cab and Lookout Glass Cleaning
(from inside & outside of glass) of both the cabs in Electric Locomotives including Head Lights,
Flasher Lights, Driving Desk and Driving Cab which needs to be cleaned by using cotton duster.
Minimum approx quantity of cleaning Material to be provided by the contractor as follows:

EE Item Quantity Required Per Month Unit
‘ No '
1 1 High Foam Liquid Soap 15 Litre
E Degreasing Compound 10 Kg s
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N.B: The above supply of cleaning materials should be of good quality and contractor have to
ctock the materials well in advance before starting of each month which shall be verified by the
consignee . The other cleaning materials, if required has to be provided by the contractor as
instructed by the conginee.

Schedule 3 : Cost For Pit & Shed Floor (Including Inspection Pit) Cleaning At Trip Shed SRC
Along With Cleaning Materials for two years Including GST @18%

The Rate should be quoted per Sqg. Feet mentioned in the table below however the quoted rate

must also include the following works:-

a. Periodical scrapping of Inspection Pit and Shed floor for removing any scales due to
accumulation of oil mud, cardium compound oil grease etc. by using cleaning chemical
agents like Oxalic Acid, Bleaching Powder etc. daily twice or as and when required of the
entire pit area.Total area of both pits including floor and side walls is approximately about
3476 Sq.Feet and the shed floor area is approximately about 7184 Sq. Feet.

b. Scrapping of all dock pits walls & pit floor area including periodical cleaning of main drains,
outlet drains, both pit connecting drains & other drains by using cleaning chemical agents as
and when required of entire area.

c. Drainage of accumulated water from inspection pit through water pump during monsoon
season or as and when instructed by Consignee. (NB: - Two Waterpumps of each of 2 HP
rating (Kirloskar/CGL make) along with pipe and other accessories to be arranged by
the contractor at his own cost to drain out the water as and when instructed by
consignee).

SI No Description (Sq Feet)

1 Total Floor area of 2 (Two) Pits-1264 Sq.Feet,
Total area of Verical Walls of 2 (Two) Pits- 2212
Sq.Feet. So, total area of both pits including
floor & side walls- 3476 Sq.Feet

Frequency of Cleaning

Twice Daily

2 ] Shed Floor Area= 7184 Sq. Feet
Total pit and Shed  Floor  Area= \

Twice Daily

(3476 +7184)Sq.Feet = 10,660 Sq Feet

Therefore, Total Area of Pit and Shed Floor to be cleaned at Trip Shed SRC during the contract
period i.e 730 Days = 10,660 Sq Feet X 2 X730 = 1,55,63,600 Sq. Feet
Minimum a uantity of cleaning Material to be provided by the contractor as foll

— 1

Item Quantity Required Per Month Unit
. .. e Bl =

2 ‘ Bleaching Powder \ 30 [ Kg
N.B: The above supply of cleaning materials should be of good quality and contractor have to
stock the materials well in advance before starting of each month which shall be verified by the
consignee . The other cleaning materials, if required has to be provided by the contractor as
instructed by the conginee.
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Schedule 4: Cost For General Cleaning Work At SRC Trip Shed & SRC Crew Lobby along
with cleaning materials for two years including GST @18%.

The Rate should be quoted per Sq. Feet mentioned in the table below however the quoted rate

must also include the following works: -

a. Daily sweeping of whole Office Premises of SRC Trip Shed & SRC Crew Lobby (twice/thrice
daily) as instructed by consignee by Broom Gua or as and when required. Using soap water or
phenyl water is essential for cleaning.

b. Bathroom & Toilets are being used by Staff 24*7 & hence should be cleaned thoroughly
thrice a day or as and when required using cleaning agents to maintain hygiene standards &
avoid foul smells. If required Napthalene Balls should be used necessarily in urinal pans &
wash basins.

¢ The drains are to be washed with Bleaching Powder & dis-insecticide fluid to avoid germs.

d Periodical de-weeding of grasses and bushes from uncovered area of the entire shed & yard
should be done once in a month but should be completed within 04 days from the starting
date.

e. Lifting & Dumping of garbage in a common dumping place outside yards & littering them in
a pre-decided place as and when required.

Approiimately 69,66,940 Sq.Ft area to be cleaned for 730 days/24 Months for general cleaning
work at SRC Trip Shed and SRC Crew Lobby.
The dimension and frequency of Cleaning is tabulated below:

SRC Trip Shed

Garden at Backside of office premises 100'x13'= 1300 Sq.Feet Once in a Month

Description Dimension ' \ Frequency
Store Room 20'x 17" = 340 Sq. Feet T Daily Twice
Supervisor & Staff Waiting Room 26'x 17'= 442 Sq. Feet \ Daily Thrice
' In-Charge & Office Room & 26'x 17'= 442 Sq. Feet { Daily Twice
Tools/Locker Room 12'x 14" = 168 Sq. Feet ] Daily Twice '
) Cycle Stand 100'x 6' = 600 Sq. Feet \ Daily Twice
‘ Ladies & Gents Washroom 20'x 17" = 340 Sq. Feet \ Daily Thrice
I

Outside Floor Area (Yard Master Side) 45'x4'= 180 Sq.Feet Once in a Month

Once in a Month

Outside Shed Howrah End

Once in a Month
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SRC Crew Lobby

Description Dimension Frequency

CC Office Area 16'x 22" = 352 Sq. Feet Daily Thrice

Crew Waiting Area 16'x 22" = 352 Sq. Feet
LobbyﬁToiIet Arez:-”—_ ?1(;;—6:—9&;;6& Daily Thrflcew
CC/IC Office \ 12‘;< 12' = 144 Sq. Feet T Daily Twice
CC/IC Store ) 12'x 5' = 60 Sq. Feet T Daily Twice
Crew Counselling Room \ 36’x16’= 480 Sq.Feet , Daily Twice

Minimum approx quantity of cleaning Material to be provided by the contractor as follows:

SI No [tem Quantity Required Per Unit
Month/Annum
Phenyl 60 L per month Litre FE 1
Toilet Cleaner 10L per month B o .

Gum Boot e 8 Pairs per Annum 7

|industrial Gloves® |8 PairsperAnnum _____ Pairs - {

| Duster Cotton | 30 Number permonth

Carriage  Washing  Brush 10 Number per month

with Handle 235 mm X 75

mm

Banister Brushes size 16" ] 4 Number per month

Broom Gua | 8 Number per month

Scrubbing Brush 16" ’l 4 Number per month
|

= l Scrapper 3 Number per Annum
’—I Napthalene Balls 1 Kg per Annum

N.B: The above supply of cleaning materials should be of good quality and contractor have to
stock the materials well in advance before starting of each month which shall be verified by the
consignee . The other cleaning materials, if required has to be provided by the contractor as

instructed by the conginee.
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