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North Central Railway
Office of Sr. Divisional Signal &Telecom. Engineer
Prayagraj-211001

Chapter-I
INSTRUCTIONS TO TENDERERS FOR e-Tender
GENERAL

E-tender have been invited for and on behalf of the President of India through
website www.ireps.gov.in for the work mentioned against the tender notice
number available in the website. Tenderers are to bid online only in the above
mentioned website. All Mandatory fields marked with (*) have to be filledin by
the tenderer. No Manual offer is acceptable against this tender no. and tender.
No Tender document in hard copy will be sold against this tender no. Please
read the Instructions to Tenderers for e- tendering, General Conditions of
Contract, Special Condition of Contract before filling the e-tender online.

E-Tender forms are not transferable and the same is to be submitted with
digital signature by personnel already registered with the site.

The submitted e-tender forms will be considered as digitally signed by the
tenderer as a confirmation from the tenderer that the tenderer has read, agreed
and accepted all the conditions and laid down documents referred in para 2
above as well as Schedule of Tender, General and Special Conditions.

The tender offer complete in all respect and with all documents is to be
submitted online by e-tendering process through the website www.ireps.gov.in
before the closing time/date of this tender as mentioned in the NIT (Notice
Inviting Tender). Tenderer can revise the bids any number of times till the
closing time/date of the tender. No manual offers shall be accepted. Some
documents may be submitted manually to concerned Officer and Office as
mentioned specifically.

The Railway may, of its own or in response to any clarification
requested/suggested by any person including that from the tenderer, may
modify this tender document at its sole discretion 15 days before the due date

_ of opening of the tender as corrigendum.
Signature Not

Verifie \
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Corrigendum as required may be issued up to 15 days prior to the closing ofthe
tender.

These corrigenda of this tender, if any, as issued time to time will be available
on website at least 15 days in advance of closing of tender. The tenderers are
requested to check the website before submitting their offer whether any such
corrigendum to the tender has been issued or not and revise the offer if required
accordingly.

This document is the Standard Tender Document which consists of the
Instruction to the Tenderers, NIT (Notice Inviting Tender), General Conditions of
the Tender, Special conditions of the tender, Specifications of the works &
various Annexures etc. All the above mentioned documents taken together if
not scored off, shall constitute the complete tender document hereafter
referred to as “Tender Document” & have to be read together & acted upon
accordingly. No part of the tender document can be relied upon or acted upon
in isolation.

The Railway and the website will have no responsibility for incorrect
evaluation of cost and thereby incorrect cost of work and ranking of tenderers,
if the schedule is not filled in correctly and unambiguously for each item. No
claim or clarification of a tenderer regarding applicability, inclusion or exclusion
of any element of tax or duty or any other change in the offer subsequently
(after opening of the tender) will be entertained. For this the tenderers are
advised to read the Instructions, General Conditions, Special Conditions and
other Instructions carefully before submission of tender.

In case of any problem with the portal is faced while filling the e-tender,
Tenderers are advised to contact with the Helpdesk of IREPS portal who will
render all help and assistance related with the website and portal except that
related with the details of the tender. Railway will not take any responsibility for
non-participation in the e-tender online for the reasons related to the website
and portal or server etc. beyond the control of railways.

Railway and the IREPS website will not take the responsibility for any online
payment made by the tenderer and debited from his/their account towards the
tender cost or Bid Security due to wrong or manipulation of the menus or any
reasons related with the IT or found unsuitable for the tender etc. Railway and
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IREPS website will not entertain any claim in this regard or refund the paid
amount.

All documents uploaded or information furnished in the website are digitally
signed by the competent authority.

This tender document includes many chapters /items /Conditions
/Instructions like as Undertakings, Technical Compliance, Commercial
compliance, standard Technical Criteria, Standard Financial Criteria, Similar
Nature of Work, General Instructions to Tenderers for e- tendering, Special
Conditions of Contract-General and list documents to be uploaded and
deposited, Notice Inviting Tender (NIT), Tender Form, Special Condition of Work
are available in the IREPS portal and all the items including all other documents
referred to herein, if not scored off, shall constitute integral part of this tender
document and shall be read and acted upon together. No part of this tender
document shall be read, relied and/or acted upon in isolation.

The General Conditions of Contract (GCC) 2022 or latest edition with all
correction slips issued time to time and up-to-date, hereinafter referred to as
‘GCC’ for the purpose of general condition of contract and latest policy letter of
Railway Board.

Contractor: Tenderer, whose tender is accepted by the Railway, shall
thereafter be referred to as ‘contractor’ and shall mean the person/ firm/
cooperative society or company, whether incorporated or not, who enters into
contract with the Railway and shall include his executor, administrator,
successor and permitted assignee. This tender document of the successful
tenderer shall form part of contract agreement between the contractor and the
Railway after acceptance thereof by the Railway.

Singular and Plural: Words importing singular number shall also include plural
and vice versa where the context requires in this tender document and vice
versa.

TENDERER’S POSTAL ADDRESS

Address of tenderer: The address, email Id and Mobile phone, other phone
nos. and other details given in the portal while registering will be considered as
official address and all correspondences to the tenderer will be made in these
registered modes.
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All communication sent in time to the tenderer by post at the said address shall
be deemed to have reached the tenderer duly and in time. Important
documents shall be sent by Registered Post. However, an undertaking has to be
given in the enclosed annexure by uploading a scanned copy of duly filled in
form in the portal.

Change of address: Tenderer shall keep the Railway informed of changes inthe
postal address at all times in his own interest.

4.0 COST OF TENDER DOCUMENT AND BID SECURITY DEPOSIT AND MODE OF
PAYMENT:

The Cost of Tender Document and Bid Security Deposit are to be Paid On line
through IREPS portal by net banking /online banking/ Debit card/ credit card as
per options available in website.

5.0 INCONSISTENCY BETWEEN THE DOCUMENTS

The GCC shall be read with all correction slips issued thereto from time to time
and shall form integral part of this tender document. However, in case of any
inconsistency and contradictions between the same and the special conditions
and specifications laid in various chapters of this tender document, the later
shall prevail.

6.0 SCOPE OF THE TENDER

E-Tenders have been invited for and on behalf of the President of India for the
work, scope of which has been described in the Notice inviting Tender (NIT) and
Schedule of work in the website of IREPS. Above scope of the work is indicative
only. The tenderer is advised to visit the site of the work and acquaint himself
with the site conditions, expected scope and quantum of works involved in his
own interest.

7.0 COST OF THE WORK

The cost of work has been detailed in the NIT (Notice Inviting Tender) available
online in the website only. Such cost is approximate and is meant only for the
guidance of the tenderer.

8.0 THE SCHEDULE OF WORKS

The Schedules of Works is also available separately in the website online and
Rates are to be quoted online and submitted online duly signed digitally.
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9.0 INSPECTION OF DATA

Drawings for the work can be seen in the office inviting this tender on any
working day during working hours are they are uploaded as part of tender on
website also. The drawings are only for the guidance of tenderers. Detailed
working drawings, if required based on the drawings mentioned above, will be
given by the Engineer or his representative from time to time.

10.0 INSPECTION OF SITE

Before submitting tender, tenderer will be deemed to have satisfied himself, by
actual inspection of the site and locality of the work, that all conditions liable to
be encountered during execution of the work are taken into account and that
the rates, he enters in this tender document, are adequate and all-inclusive to
accord with the provisions in the GCC for completion of the works to the
satisfaction of the Railway.

SUBMISSION OF TENDER

Tender must be submitted online through the website www.ireps.gov.in on
and before the time and date specified in NIT for closing. No manual offers
shall be received for this tender.

The requisite Bid Security as per NIT should be submitted with the tender in
any forms as specified in GCC.

OPENING OF TENDER

Opening of e-tender online: -The e-tenders will be opened online using the
IREPS portal. No representative is required to be present for opening of tender
and taking notes of rates quoted and ranking as the complete details of rates
etc. of all the bidders shall be available to the bidders in the website after the
opening of the tender.

In case the date of closing mentioned in the Notice Inviting Tender is declared
a holiday/bandh/strike on any account, the date of closing tender online will
not be changed as the application in the website of IREPS does not permit
submission of any offer after closing date and time of the tender.

13.0 PERIOD OF VALIDITY OF THE TENDER

Tenderer shall keep his tender open for a minimum period as stipulated in
Notice inviting Tender (NIT) on the website and in this tender document from
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the date of opening of this tender. It shall be understood that, after submitting
his tender, the tenderer shall not resile from his offer or modify the terms and
conditions there of in a manner not acceptable to the Railway within the above
period. The Railway may, however, request the tenderer to extend validity of
his offer with aforesaid stipulations enforced.

14.0 PERIOD OF COMPLETIONOF THE WORK

The entire work covered by this tender is required to be completed in all
respects within the period of completion stipulated in Notice inviting Tender
(NIT) in website and in this tender document and the period shall be reckoned
from the date of issue of the letter of acceptance. Tenderer shall submit his
tender subject to acceptance of this condition and with undertaking to do so, if
the work is awarded to him.

15.0 SPECIFICATIONS OF THE WORK

The work shall be carried out as per specifications contained in tender schedule
and tender document or otherwise referred to herein.

ELIGIBILITY CRITERIA (FOR TENDERS OF VALUE ABOVE RS. 50 LAKHS):
Eligibility Criteria-Similar Nature of work:

The tenderer has to submit the credential certificate for the completion of the
similar Nature/type of the works. Similar nature of work for this tender is
mentioned in NIT (Notice Inviting tender) in the website. Tenderers are
requested to ensure themselves that their claimed work satisfies the criteria of
Similar nature of Work mentioned in the NIT in the website prior to filling and
submitting the e-tender.

Tenderer has to upload with scanned copy/copies as supportive documents/
certificates from the Organization for whom they have worked along with the
tender offer. Work experience certificate from private individual shall not be
considered. However, in addition to work experience certificates issued by any
Govt. Organisation, work experience certificate issued by Public listed company
having average annual turnover of Rs 500 crore and above in last 3 financial
years excluding the current financial year, listed on National Stock Exchange or
Bombay Stock Exchange, incorporated/registered at least 5 years prior to the
date of closing of tender, shall also be considered provided the workexperience
certificate has been issued by a person authorized by the Public
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listed company to issue such certificates. In case tenderer submits work
experience certificate issued by public listed company, the

tenderer shall also submit along with work experience certificate, the relevant
copy of work order, bill of quantities, bill wise details of payment received duly
certified by Chartered Accountant, TDS certificates for all payments received
and copy of final/last bill paid by company in support of above work experience
certificate.

The tenderers shall submit a copy of certificate stating that all their
statements/documents submitted along with bid are true and factual. Standard
format of certificate to be submitted by the bidder is enclosed in website
www.ireps.gov.in as Annexure-V as per GCC 2022. Non submission of above
certificate by the bidder shall result in summarily rejection of his/their bid. It
shall be mandatorily incumbent upon the tenderer to identify, state and submit
the supporting documents duly self-attested/digitally signed by which they/he
is qualifying the Qualifying Criteria mentioned in the Tender Document.

17.0 Submission of Documents in support of Eligibility Criteria

All documents in support of fulfilment of eligibility criteria with respect to
completion of ‘Similar nature of work for Technical Eligibility Criteria’ and ‘Total
contract value for Financial Eligibility Criteria’ should be uploaded online in the
website with scanned copy at the time of tender bidding. No post tender
communication, in any form will be made or entertained, after opening of
tenders, in this regard. Railways may however call for the originals of the
credentials for verification or any clarifications/confirmations on the contents
of the documents submitted. Eligibility of tenderers shall be decided solely on
the basis of the documents submitted along with the tender offers and any
subsequent document whatsoever submitted in this connection would not be
given any cognizance on any account.

18.0. TESTIMONIALS

Experience, financial status and ability: Tenderer is required to upload
documents detailed hereunder duly filled in and signed in the website while
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submitting tenders online for evaluation of his credentials. All these documents
are available in website also which may be down loaded on need.

List of completed works: Tenderer is required to submit, along with his e-
tender, particulars of all works completed by him for the Railways or for any
other client as per GCC.

List of works in hand: Tenderer is required to submit, along with his tender,
particulars of all works in hand for the Railways or for any other client as per
GCC.

List of plant and machinery: Tenderer has to make his own arrangements for
execution of works. The tenderer is required to submit, along with his tender,
list of plant and machinery available on hand (own) and proposed to be
inducted (own and hired to be given separately) for the subject as per GCC.

List of personnel and organization: Tenderer is required to submit, along with
his tender, list of Personnel and organization available on hand (own) and
proposed to be engaged for the subject work as per GCC.

FALSE AND OR INCOMPLETE STATEMENTS

If tenderer gives/upload wrong information/credentials/documents in his/their-
tender and thereby create(s) circumstances for acceptance of his/their tender
at any stage of tender or at any stage of contract in the event of his tender
having been accepted, his tender or contract shall be liable to be
cancelled/rescinded in addition to the following:

1. If such issues come to light at tender stage, full amount of his bid security
shall be forfeited.

2. In cases where such issues come to light at contract stage, the rights
available to the Railway under clause-61 & 62 (DETERMINATION OF
CONTRACT) of the GCC shall be applicable.

QUOTATIONS OF RATES

Fluctuation in market rates: Rates quoted by tenderer and accepted by the
Railway shall hold good till completion of the work and are not subject to
fluctuation of any kind, save and except what is admissible under the price
variation clause, if provided for in the tender document and applicable in the
case.
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Rates to include all taxes: Rates quoted by tenderer shall be inclusive of all
taxes levied by the central government, state governments, municipal
corporations, local bodies or any other authorized bodies.

Rates in Indian Rupee: Rates should be quoted in Indian Rupees only.
SPECIAL CONDITIONS BY TENDERER

Tenderer is normally not expected to quote any special condition orstipulation
of his own rather is expected to submit his tender in accordance with the
conditions and stipulations contained in this tender document. However, ifthe
tenderer wishes to quote any special condition and or stipulation or wishesto
intimate the Railway of any matter of importance, he may do so through a
letter which should be submitted on line during the submission of the tender as
Annexure. Such stipulations and conditions shall be part of the contract
agreement in case of acceptance of his tender only to the extent explicitly
accepted by the Railway. The Railway, however, reserves rights not to accept
any such special condition and stipulation made by the tenderer and may reject
such tender as unacceptable without any reference to the tenderer; may ask the
tenderer to withdraw any or all such stipulations before accepting his tender
and, in the event of his refusal to do so, may not accept his tender.

In cases where tenderer makes special conditions and or stipulations, he shall
also indicate, along with such conditions and stipulations, the cost of
withdrawal of the same. The Railway reserves the rights either to accept such
conditions and stipulations made by such tenderer or to accept the cost thereof
at its sole discretion. If such cost is not indicated, it will be construed that the
tenderer is not in a position to withdraw these conditions at any cost and his
tender may be adjudged accordingly without any reference to the tenderer.

22.0 MAINTENANCE PERIOD OF THE WORK

The work shall be maintained for a period specified in the relevant special
condition beyond the date of completion.

23.0 LATE TENDER AND DELAYED TENDER

The Application in the website of IREPS does not permit submission of any offer
after closing date and time of the e-tender. Hence there is no scope any late or
delayed offer in the online bidding process. There shall not be any Late or
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delayed tender as tenders are to be submitted online within the stipulated date
and time.

24.0 CLARIFICATIONS ON THE TENDER SUBMITTED

To assist in examination, evaluation and comparison of tenders, the Railway or
its authorized person may ask the tenderers for clarification, if any, required for
such examination, evaluation and or comparison. However, request for such
clarification and response, thereof, shall be in writing.

NEGOTIATION

The Railway reserves the rights to enter into negotiations with one, more or all
tenderers, at its sole discretion, before acceptance of any particular tenderin
order to clarify special conditions for reduction of rates and/or for changes in
scope of the work etc.

Should such a negotiation with a tenderer be entered into, the tenderer shall
not be permitted to increase the quoted rates under any circumstances, even if
it includes withdrawal and/or modification of such special conditions as are
given by the tenderer along with his original tender.

26. COUNTER OFFERS

In cases where the overall value of L-1 is not unreasonably high but the rate(s)
for certain item(s) in a schedule or the total value for a schedule happens to be
higher than those quoted by other tenderers in the same tender or higher than
the last accepted rates, the method of counter offering the lower rate(s)
obtained in the same tender or if all these are higher, any other rate(s)
considered reasonable by tender committee may be adopted while finalizing the
tender.

ACCEPTANCE OF TENDER

The authority for acceptance of this tender will rest with the Railway. It shallnot
be obligatory on the said authority to accept the lowest or any other tender.The
Railway reserves the right to cancel the tender, accept a tender in whole orin
part or reject any tender or all tenders. No tenderer shall demand any
explanation for such cause of rejection of his tender nor does the Railway
undertake to assign reasons for declining to consider or reject any particular
tender.
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The Railway reserves the rights to split the work without any reference to
tenderer and may divide this tender to more than one tenderer, if deemed
necessary.

LETTER OF ACCEPTANCE

Acceptance of this tender shall be communicated to the successful tenderer,
whose tender would be accepted by the Railway, by Registered Post at the
address given by him in his e-tender in the website. The letter of acceptance
shall remain operative till a formal contract agreement is executed and signed
between the contractor and the Railway after which the said letter of
acceptance shall merge into the aforesaid formal agreement.

The Railway shall not intimate result of this tender to such tenderer whose
tender would not be accepted. However, the Railway shall refund the Bid
security to such tenderer as early as possible, where such a refund is required to
be made as detailed here in above.
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Chapter-ll

North Central Railway

Office of Sr. Divisional Signal &Telecom. Engineer
Prayagraj-211001

SPECIAL CONDITIONS OF CONTRACT- GENERAL
GENERAL

The General Conditions of Contract, 2022 or latest edition with all correction
slips issued time to time and up to-date, hereinafter referred to as ‘GCC’ for
the purpose of general condition of contract.

Inconsistency in this tender document All the aforesaid books of reference’
shall be read with all up-to-date correction slips issued thereto from time to
time. These books of reference shall govern the contract and shall form integral
part thereof subject to modification, addition or suppression by special
conditions of contract and/or special specifications of the work as contained in
this tender document. However, in case of any inconsistency and contradictions
between the books of reference and the special conditions and specifications,
the special conditions and specifications shall prevail. It must be noted that
English version of this entire document will prevail.

All books, specifications, references and codes referred to hereinafter shall
mean latest edition thereof incorporating all up-to-date correction slips and
amendments issued thereto.

PLYING OF ROAD VEHICLES NEAR RUNNING RAILWAY LINE

The contractor shall not allow any road vehicle belonging to him or to his agentsto
ply in railway land next to running railway line. If for execution of certain works,
such as earthwork, supply of ballast etc. It becomes necessary to use road vehicles
in railway land next to the running railway line, the contractor shall apply to the
engineer-in-charge for giving permission for such type of work with individual
vehicles number, names and license particulars of the drivers, locations of
works, duration and timings for such movement etc. The engineering — in -
charge or his authorized representative will personally counsel, examine and
certify all such road vehicles drivers, contractor’s flagmen and supervisor, and
will give written permission with name of road vehicles, their drivers,
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contractor’s flagmen and supervisors etc. to be deployed on the work along with
location, period and timing of the work. This permission will be subject to
obligatory conditions detailed hereunder in subsequent sub-Para:

The nominated vehicles and their drivers will only be utilized for the work and
only in presence of at least one of the flagman and one of the supervisor
certified for such work as above.

The vehicles shall ply at least 6.0 M clear of track. Any movement or work atless
than 6.0 M and up to minimum 3.5 M clear off track centre shall be done only
in presence of railway employee authorized by the engineer-in-charge. Nopart
of the road vehicles will be allowed at a distance at less than 3.5 M from track
centre. Cost of such railway employee shall be borne by the Railway.

The contractor shall remain fully responsible for ensuring safety and, in caseof
any accident, shall bear cost of all damages to his equipment and men and also
all damages to the Railway and its passengers. The Engineer-in-charge may
impose any other conditions necessary for a particular work site.

The road vehicles can ply along the railway line after suitably cordoning off the
railway line at a minimum distance of 6.0 M from the centre of the nearest
railway line. For plying of the road vehicles during night hours, adequate
measures shall be prescribed in writing by the engineer-in charge along with a
site sketch and the same should be communicated to the contractor,
contractor’s representative, supervisor-in-charge of the work and of the section.

PREVENTION OF ACCIDENTS

The contractor shall be responsible for the safety his workmen and shall
provide them with necessary standard wear and apparel consistent with the
nature of work being executed by his workmen.

The contractor shall ensure safety of his workmen by posting necessary
flagmen, whose job will be to caution the workmen of approaching trains, when
his workmen work on or near running railway line. Similar action would be taken,
while working on or near road in use.

The contractor shall protect the site of the work, excavated areas etc. by
adequate fencing and or other suitable means to prevent accidents to his own
workmen, the railway men or any member of the public.
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Should any accident take place, total cost of damage including the cost of
treatment, loss and or compensation to all affected person/organization and the
Railway shall be payable by the contractor. In case the Railway, under any
circumstance or law of the country, pays such damage, the same shall be fully
recovered from the contractor dues.

ENGAGEMENT OF ENGINEERING GRADUATES AND DIPLOMA HOLDERS

In addition to the technical staff, which the contractor may already be having,the
contractor will be required to employ immediately on commencement of the
work, fresh unemployed Civil Engineering Graduates/Diploma Holders having
no experience, based on the value of contract as specified below for full
duration of the contract [Authority: Railway Board’s letter no.
2012/CEI/CT/0/20, dated 10.5.2013]: -

SN |ContractValue |[No. of Engineering Degree [Duration
Holders or Diploma Holder to be
employed

a |Rs.200 lakh and |One Qualified Graduate Engineer Till completion of the
above work

b |More than Rs. 25 |One Qualified Diploma holder  [Till completion of the
Lakhs but less|Engineer work

than Rs. 200 Lakh
4.2. In case the contractor fails to employ the qualified Engineer as aforesaid in
Para above, he in terms of provision of the clause will be liable to pay an amount
Rupees Forty Thousand and Rupees Twenty-Five Thousand for each month or
part thereof for the default period for the provision as contained in paraa & b
above respectively.

5.0 RECOVERY OF INCOME TAX

i) In terms of section 101 of the Income Tax Act, 1961, Income Tax including
surcharge levied thereon shall be deducted, without any exception, from all
payments made to the contractor by the Railway in discharge of this contract
at the rate notified by the Central Government at the time of making such
payments and deduction certificates would be issued to the contractor on his
request. The contractor is advised to settle his final account with the
respective Income Tax Officer. However, where specified written instructions
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are received from the respective Income Tax Officers in regards to this
contract, the same would be followed.

i) Income Tax @ 2% of the gross amount will be recovered from all bills of the
contractor in terms of Section 194(C) of the Income Tax Act, 1961 as
introduced through the Finance, Act, 1972.

HIRE CHARGES

The Railway may give to the contractor any plant and equipment on hire, if
available, on a specific request made by the contractor to the Railway. However,
the Railway shall not entertain any claim of the contractor for compensation due
to the Railway’s failure to do so. The

Railway shall also not entertain any excuse of the contractor for slow progress
or non-performance of the work due to the Railway’s inability to supply such
plants and equipment’s.

Issue of such plants and equipment’s shall not be allowed as a matter of
routine, rather shall be permitted only in those cases where need for help from
the Railway could be established having regard to the nature and urgency of the
situation and without adversely affecting normal requirements of the Railway. A
statement of materials, thus issued, and hire charges recovered should
invariably be furnished along with the final bill by the contractor.

Recovery of hire charges The hire charges to be recovered from the contractor
are to be calculated as under:

1. Cost of materials shall be the book value or last purchase rate, whichever is
higher plus 5% for freight and 2% for incidental charges thereon. The cost
thus arrived at shall be increased by 12.5% for supervision charges as per
extant rules.

2. The hire charges per annum shall be calculated on the cost of the materials
arrived at as per sub-Para 1 above on the following basis:

a. Interest on the total cost of material should be charged at the ruling rate of
dividend payable by Railways to the General Revenue plus;

b. Depreciation charges at 10 % of the cost of materials arrived at as per sub-
Para 1 above to be charged for all classes of materials plus;
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c. Additional depreciation charges at 10 % on the total of a & b above shall be
charged to meet the contingencies.

The contractor shall bear the cost of carriage, including other incidental
charges such as loading, unloading, handling etc., of the plants and equipment
to the site of the work and also back to the depot from where they were issued.
No cutting of holes shall be allowed in the plants and equipment thus issuedand
they shall be returned to the Railway in a completely good and serviceable
condition. In case of failure of the contractor to return any plants and equipment
in a good and serviceable condition, the cost, thereof, shall be recovered from
contractor at the rates arrived at as per item 6.3.1 above increased by 100 %.
Decision of the engineer-in-charge of the work shall be final in determining
condition of the plants and equipment and the same shall be binding on the
contractor.

Running expenses including fuel, lubricants and stores and labourers, for the
plants and equipment supplied by the Railway, shall also be paid for by the
contractor at the cost to be determined by the Railway.

Staff and stores for running the plant may be supplied by the contractor with
approval of engineer-in-charge. The staff of the contractor so permitted must
be properly skilled to operate the plants and equipment concerned.

RESPONSIBILITY FOR DAMAGE TO CONTRACTOR'’S MATERIALS

The Railway administration shall not be responsible for any loss or damage to
the contractor’s materials, equipment, tools and plants due to fire, flood or any
other cause whatsoever.

The materials issued by the Railway to the contractor for use in the work shall
be treated as contractor’s materials for this purpose and the contractor shall
make good the materials in the event of any loss or damage thereto.

Part of the work finished but not taken over by the Railway shall be treated as
contractor’s materials for this purpose and the contractor shall be responsible
for making good any loss or damage thereto.

8.0 Quality Assurances and Reduced Payment:

i) The contractor shall supply all materials and execute all works according to the
specification and drawings pertaining to the work, both in respect of structural
strength and finish, in addition to complying with provision of GCC.
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ii) Mixing of cement for concrete, mortar etc. shall be done by Mechanical Mixer
and concrete should be vibrated by vibrator of appropriate design. All charges for
working of machines viz. fuels, drivers, repairs, etc. will have to be borne by the
contractor. No extra payment will be made on this account.

iii) In case a contractor executes a work, which is below the specified structural
strength, the work shall be dismantled and re-executed at contractor’s cost at the
sole discretion of the Engineer at Site.

iV) In case a contractor executes a work which is structurally up to specifications,
but sub- standard in finish, the same may be approved and accepted by the Railway
in cases where finish is not so important, at Railways sole discretion, provided that
where such a work is accepted, the payment for such work shall be made @
equivalent to 90% (ninety percent) of the rates accepted for such work in the
Schedule of items.

9.0 The contractors must abide by and comply with the provision and Rules of
Contract Labour (Regulation & abolition) Act, 1970 and Central Rules 1971.
The provisions of Contract Labour (Regulation & Abolition) Act 1970 and Contract
Labour (Regulation and Abolition Central Rules 1971 with all the additions,
alterations and amendments as may be made from time to time shall be fully
binding on the Contractors and shall become part of this contract. The violation of
any of the statutory provision of the said act and rule shall be treated as breach of
essential and substantial terms and conditions of the contract and with the result
the contract may be abrogated forthwith either at the initiative of the Rly.
Administration (Principal employer) one of the parties to the contract of or as per
order and / or directive of the competent authority under the said Act and Rule
with or without any notice whatsoever and that without payment of any damages
whatsoever, which may arise as a consequence of such abrogation of the Contact.
The contractor besides his other liabilities shall also be bound and liable to the
Railway Administration (Principal employer) being of the parties to the contract or
to pay and/or compensate for the expenses which the Rly. had to incur to fulfil any
terms and conditions and/or provisions of the said Act and Rules because of failure
of the parties and of the contractor to fulfil these terms and condition and/or
provisions of the said Act and Rules and the Rly. Administration (Principal
employer), one of the parties to be contract shall be at liberty to deduct the amount
as may be ascertained in the manner as provided for in the Act and rule or
otherwise at its direction.



Page 18 of 27

10.0 Apprentice Act-1961.:

The contractor shall be responsible to ensure compliance with the provisions of
the Apprentices Act, 1961 and the Rules & orders issued hereunder from time
to time in respect of Apprentices directly or through petty contractors or
subcontractors employed by him for the purpose of carrying out of contract.

If the contractor directly or through petty contractors or sub-contractors fails to
do so, his failure will breach of the contracts the Rly. may in its direction rescind
the contract. The contractor shall also be liable for any pecuniary liability arising
account of any violation of the provisions of the Act.

11.0 Observance of Statutory Act. Rules, etc.

The Contractor(s) will be bound by the provision of the minimum wages Act,
1948 as amended from time to time and the rules made hereunder with regard
to labour in schedule employment, i.e. on road Construction, building operation
and stone breaking and stone crushing “Road Construction” will include new
construction as well as maintenance and repairs of roads and building operation
will include the construction of docks. Wharfs, jetties, bridge, tunnels, overhead
tank etc. and also maintenance and repairs of the same. The provision of the
minimum wages Act will also apply to ordinary maintenance works and petty
woks also. The schedule of minimum wages as prevalent shall be fallowed.

12.0 Surcharge on Income Tax — The surcharge on Income Tax will be deducted
as applicable.

13.0 Stores to be supplied by Railway: The following materials will be supplied
by the Railway free or at fixed rate of Cost from SSE Depots - The quantities
required would be determined by the Railway according to the quantum of work
to be done. The contractor shall be responsible for checking before taking
delivery that all the material given to him are in good conditions. The receipt of
materials shall be acknowledged by the contractor or his representative,
mentioning details of materials and their quantities as per GCC. The left-out /
unused materials, if any shall be returned to Railway’s Store Depot by the
contractor for which no extra charges shall be paid by the Railway.

14.0 Stores to be Supplied by Contractor: All materials other than these
specifically shown as being supplied by the Railway in this document shall be
supplied by the Contractor at site. These shall include the following materials in
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addition to any other materials which may be considered necessary for
execution of the work according to specification.

Stores to be supplied by the Contractor are mentioned in schedule. All
instruments required for testing like Wheat-stone, Bridge, Magneto Phones,
Megger, Ava Meter etc. shall be arranged by the Contractor and shall remain

properly.
15. A- Supply & Execution:

i) The terms of a contract must be precise and definite and there must be no
room for ambiguity or misinterpretation therein.

i) There should be some suitable clause in tender document for vendor
approval and quantity approval for supply of material.

iii) While issuing inspection call letter for high value items, quantity shall be
limited to one year consumption only. Further call letters to be issued only
after judicious assessment of the quantity on actual requirement. In no
case, supply to be taken more than actual requirement considering spares.

iv) The store item shall be issued in FIFO basis (First in First out).

v) Parts and small items of materials shall be kept in properly labeled or on
shelves at store depot. Work wise leveling should also be done on the
items.

vi) Completion period of the works to be worked out on realistic basis so that
frequent extension of DOC could be avoided.

15. B- Supply & Execution:

i) The material shall be procured as per RDSO/IRS/IS/BS/TEC specifications or
any other specification directed by RB, in case RDSO/IRS/TEC specification is
not available then detailed generic specification should be prepared and
incorporated in the schedule where more than one OEM are available |
market then all the known make/model should be mentioned rather than a
particular make/model.

ii) For vender specific items it shall be certified that either no substitute item is
available in the market or specific item should be procured following the
procedure of PAC with proper justification.

15. C- Inspection:
i) The Engineer or his representative may inspect and test the various

portionsof the work at all stages and shall have full power to reject all or
any portion of the work that he may consider to be defective or inferior
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in quality of materials,work-man-ship or design in compression to what is
called for in the specification.In the event of rejection of any work already
executed which is not in accordance with specifications in this Tender
Papers and / or as determined by the Engineer or which the Contractor
has been apprised, the Contractor shall carryout alterations/replacement
to such works to the satisfaction of the Engineer for which no additions,
expenses will be borne by the Railway.

The Contractor shall carryout such being at his own expenses as are
necessary in the opinion of the Engineer to determine that the Contract
is being compliedwith and that the Contractor is entitled to payment in
respect thereof.

ii) Even if the Engineer’s representative remained associated/Supervised in
course of the progress of Works at various stages, a joint inspection for
each item of works by Engineer’s Representative and Contractor’s
Representative willbe carried out to check that the work has been done
as per specification and measurement taken.

iii) Before, casting of foundation, the Contractor’s representative and the
Engineer’s Representative shall jointly inspect the quality and death of
pits, quality of bricks, concrete mixer etc. and ensure compliance with
the Drawingsand Specification.

iv) Before the cables are actually laid, the Contractor’s Representative and
that Engineer’s Representative shall jointly inspect the quality and depth
of trenches,chases, quality of bricks and arrangements for tamped filling.
The measurements for all these items will by suitably recorded by the
Engineer’s Representative who will permit the laying of cables as per
approved planensuring that the above work have been done as required
by the specifications.

v) Materials to be inspected by authorized Representative of Sr. DSTE or
RDSO or RITES etc. should be specifically mentioned item wise.

vi) The safety items shall be inspected at the manufacture’s premises.

vii)Non-safety items may be inspected either at supplied premises, Railway
Storeor even at the site of work as found feasible / convenient by the
nominated inspecting Official.

viii) Inspection call letter must be issued for all items irrespective of RDSO,
RITES, 3™ party or consignee inspection.

ix) As far as possible the material should be inspected should be inspected
by the consignee in the laboratory or on the permission of the factory of
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the manufactured to ensure that the item is according to the
specification of the railway.

X) In case, it is not possible to test the material at the Laboratory/Factory
premises by the consignee then a suitable clause may be added in the
Tender Document such as OEM'’s invoice. Test Certificate, Delivery
Challan, warranty Certificate, proof of Purchase etc. inspection shall be
undertaken by a official for authorizing dispatch of material from firm
premises to consignee where all quantity of the supply materials to be
checked and sample check shall be done by Junior Scale officer for
acceptance and release of the payment.

xi) Consignee end inspection shall continue to be done as per existing
RDSO/Railway Board guidelines and proper format in which parameters
to be checked in consignee inspection to be mentioned. Consignee
inspection format to be approved by minimum JAG officer.

xii)The details of the parameters checked against the material and their
vaiue should be clearly recorded in the inspection certificate by the
consignee nominated for inspection.

xiii) The material make model accepted should be same as mentioned in the
PO/work contract.

xiv) Test check mechanism at officer level should be strictly followed.
Officer should clearly mention Sl. No. or otherwise of the item, they have
inspected & at which location.

xv)Contracts for supply of goods should reserve the right of Government to
reject goods which do not conform to the specifications.

15. D- Utilisation:

i) Spare material will remain in store depot. Excess quantity of the
material issued to the contract shall be brought to Store Depot
immediately after execution of the work at site.

i) Released materials shall be sent to stores Depot for early disposal.

iii) All transactions of stock & Non-stock items like issues, receive, Gate
pass & Challan of the material etc shall be done through UDM.

iv) Provision must be in contracts for safeguarding Government property
entrusted to a contractor.

v) A warranty clause should be incorporated in every contract, requiring
the pplier to without charger, repair or rectify defective goods or to
replace such goods with similar goods free from defect. Any goods
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repaired or replaced by the supplier shall be delivered at the buyers
premises without costs to the buyer.

vi) All contractors shall contain a provision for recovery of liquidated
damages for defaults on the part of the contractor.

16.0n Account Payment:

a) Subject to any deductions or recovery which the Railway may be entitled to
make under contract, the contractor will be entitled to be paid from time to time
by way of 'on account' payment only for such works as in the opinion of the
Engineer he has executed in terms of Contract.

b) 'On account' payment shall be made separately for each item of work given
in the Schedule. The bill shall be submitted by the contractor for each station.

¢y The 'On account' payment shall not exceed 90% of the total on account
payment due to the contractor on the rates indicated in the Schedule. For this
purpose, the payment to the contractor at each 'On account' stage shall be
restricted to 90% of the amount calculated indicated in the Schedule.

d 10% retention money deducted in on account bill will be paid to the
contractor in final bill.

On account payment will be made on completion of item of schedule after
inspection by concern Sr. DSTE, DSTE/ADSTE, SSE’s having satisfied about the
work and as per actual measurement, after deduction of necessary recoveries,
if any as follows: -

1. In case where the item of supply & installation is combined then the payment
will be arranged as under:

a) 80% after supply of material duly supported with inspection certificate, if
required and satisfaction of Railway authorities.

b) 10% after successful installation of item at site as certified by the Railway
representative.

c) Balance 10% will be released only after successful commissioning of
complete work.
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d) For the item of designing/ installation is not to be done 90% payment will be
made after successful completion of the activity/ part of the activity.

2. For the item of supply only whose installation is not to be done 90% payment
will be made and the balance 10% will be made after successful commissioning
of complete work.
3. No additional charges will be paid to the contractor for transporting, to and
from stores depot of Railway to the site of work including Railway material, if
any.
4. Necessary RDSO, IRS/TEC/DOT specification/drawing, if any required shall be
obtained by the tenderer at his own cost.

PAYMENT OF AMC/ ARC CHARGES [For AMC/ ARC cases, if applicable]

I. Payment of AMC charges shall be done after every three months on
production of valid bill after the satisfactory maintenance is certified by the
concerned SSE & ADSTE/DSTE for that period for which payment of AMC
charges will be claimed by the firm.

ll. No additional charges will be paid to contractor for transporting, to and from
stores depot of Railways and to site of the work including Railway material if
any.

. Necessary RDSO, IRS/TEC/DOT specification/drawing if any required, shall be
obtained by the contractor on its own cost and to be submitted to Railways.
17.0 Insurance:

a) The Contractor shall take out and keep in force a policy or policies of
insurance against all liabilities of the Contractor or the Railway at common law
or under any status in respect of accident to persons who shall be employed by
the Contractor in or about the site or the Contractor’s office for the purpose of
carrying out the works on the site. The contractor shall also take out and keep
in force a policy or policies of Insurance against all recognized risks to their office
and depots. Such insurance shall in all respects be to the approval of the Railway
Administration and if he so requires in his name.

b) The Contractor shall take out and keep in force a Policy or Policies of
Insurance for all materials handed over to him irrespective of whether used up
in the portion of work until such works are handed over to the Railways. For this
purpose, the works in demand to have been handed over when final acceptance
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certification is issued by the Engineer after and completion of all the acceptance
test to be conducted on the works. The Contractor shall not be liable for
losses/damages to the materials either used up in the portion of work done or
the materials kept for use at site, in consequence of subbing or other similar
causes over which the contractor has no control and which cannot be insured.
Such losses or damages shall be the liability of the Railway.

¢) The Contractor should however insure the store brought to site against risks
in consequence of war and invasion, as required under the Emergency Risk
(goods) Insurance Act force.

d) The Contractor shall take out all Insurance covers in connection with this
contract with the General Insurance Corporation of India.

18. Safety Measure:

a) The Contractor shall take all possible precautions to ensure that none of his
workers knowingly or otherwise cause interference to the circuit or equipment’s
in use and give rise to unsafe conditions or dislocation of traffic.

b) No work shall be begun above or under or adjacent to any line of the Railway
in consequence of which it may become accessory to foul any such line or it may
in any way prejudice the same for safe passage of Traffic until look out and hand
signal as required by the Engineer or his representative, shall have taken their
duties.

¢) The Contractor shall take all precautionary measures in order to ensure the
protection of their own personnel moving about or working on the Railway
premises, but shall they confirm to the rules and requisitions of the Railway. If
and when, in the course of the work there is likely to be any danger to persons
in the employment of the Contractor due to running traffic while working in the
Rly.

Sidings and premises, the Contractor shall supply in writing to the Railway to
provide flagmen or look out for production of such persons. The Railway will,
however decide as to a whether it is necessary to post such flagmen for various
types or work and also the number of such men required protect the gang or
gangs of contractor a staff of working at site.

The Railway shall remain indemnified by the Contractor, in the event of any
accident of the normal course of work, arising out of the failure of Contractor or
his Men do exercise reasonable precaution at all places of work whether or not
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the Railway has posted flagmen at any particular site of work. The flagmen will
be appointed by the Railway and no expense on this account will be charged to
the Contractor.

d) While working within station limits, especially on Passenger Platforms, the
Contractor shall ensure that at all times sufficient space is left for free movement
of passenger traffic. He must cover an/or barricade the excavations carried out
in such areas and continue to maintain these, till the work is completed with
review to avoid any accident or public or to a Railway Staff.

e) The works must be carried out most carefully without any infringement of the
Indian Railways act or the General and Subsidiary Rules in force on the Railway,
in such a way that they do not hinder Railway operation nor effect the proper
functioning of or damage any railway equipment, structure or rolling stock
except as agreed to by the Railway, provided that all damage and disfiguration
caused by the Contractor to any Railway of Public property must be made good
by the Contractor at his own expenses failing which cost of such repairs shall be
recovered from the Contractor.

f)y If safety of Track etc. is affected, as a consequence of works under taken by
the Contractor, the contractor shall take immediate steps to restore normal
conditions. In case of delay, the Railway shall, after giving due notice to the
Contractor in writing take necessary steps and recover the cost from the
Contractor.

19.0 Site Clearance: At the end of the work in each Section the Contractor shall
as a part of his contractual obligation leave the area completely cleared of
rubbish and abstractions of all kinds according to the Instructions of the
Railway’s representative. Besides he shall take all necessary steps in the course
of the execution of work to avoid the presence of loose earth and ballast on
platforms, in drains, on the track formation and pathways in the vicinity. If within
a fortnight of completion of the particular item of site work, the refuge is not
cleared, the Railway will arrange to set the them removed at the cost of the
Contractor. However, before this writing shall be sent to the Contractor.

20. Measurement:
a) The measurement of quantities for the purpose of payment the contractor
shall be undertaken section wise jointly by the representative of the Engineer
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and the contractor in course of and on completion of works item wise as
included in Schedule attached here to.

b) The measurement of quantities shall be made only after ensuring conformity
with the specifications and various clauses of the supplement "Technical
Specifications, Instructions and Drawings."

21.0 Warranty:

Minimum one year of warranty will be applicable for all supply items as well as
work execution from the date of Installation/commissioning, unless otherwise
specified.

22.0 Special Condition of Contract for mandatory updation of Labour data on
Railway’s Shramik Kalyan Portal by Contractor:

A. Contractor is to abide by the provisions of Payment of Wages act & Minimum
Wages act in terms of clause 54 and 55 of Indian Railways General Condition
of Contract. In order to ensure the same, an application has been developed
and hosted on website ‘www.shramikkalyan.indianrailways.gov.in’
Contractor shall register his firm/ company etc. and upload requisite details
of labour and their payment in this portal. These details shall be available in
public domain. The Registration/updation of Portal shall be done as under.

(a) Contractor shall apply for one-time registration of his company/firm etc. in
the Shramik kalyan portal with requisite details subsequent to issue of Letter
of Acceptance. Engineer shall approve the contractor’s registration on the
portal within 7 days of receipt of such request.

(o) Contractor once approved by any Engineer, can create password with login
ID (PAN No.) for subsequent use of portal for all LOAs issued in his favour.

) The contractor once registered on the portal, shall provide details of his
Letter of Acceptances (LOA)/Contract Agreements on shramik kalyan portal
within 15 Days of issue of any LOA for approval of concerned engineer.
Engineer shall update (if required) and approve the details of LOA filled by
contractor within 7 Days of receipt of such request.

(d) After approval of LOA by Engineer, contractor shall fill the salient details of
Contract labour engaged in the contract and ensure updating of each wage
payment to them on shramik kalyan portal on monthly basis.
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e) It shall be mandatory upon the contractor to ensure correct and prompt
uploading of all salient details of engaged contractual labour & payments
made Thereof after each wage period.

B. While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of
‘Advances’ or ‘Performance Guarantee/Security deposit’ contractor shall
submit a certificate to the Engineer or Engineer’s representatives that “I have
uploaded the correct details of contract labour engaged in connection with
this contract and payment made to them during the wage period in Railway’s
Shramik kalyan portal at ‘www.shramikkalyan.indianrailways. gov. in

The Provision of Clause 63 and 64 of the General Condition of Contract willbe
applicable only for settlement of claims/disputes, for values less than or equalto
20% of the original value (excluding the cost of materials supplied free by
Railway) of the contract or 20% of the actual value of the work done (excluding
the value of the work rejected) under the contract whichever is less. When
claims/disputes are of value more than 20% of the value of the original contract
or 20% of the value of the actual work done under the contract, whichever is
less, the contractor will not be entitled to seek such disputes/claims for
reference to arbitration and the provision of Clause No. 63 & 64 of the General
Condition of Contract will not be applicable for referring the disputes to be
settled through arbitration.

The contractor shall furnish his monthly statement of claims as per Clause
43(1) of IRS GCC during the progress of the work and not after completion of the
work. All such claims and disputes shall be settled promptly during the progress
of the work. Chief Engineer/ADRM shall be the final authority for decision on
claims and disputes preferred by the Contractor. But, the contractor should seek
reference to arbitration to settle the disputes only once, subject to the condition
as mentioned in the above Para.

These Special condition shall prevail over the existing Clause 63 & 64 of
General Condition of Contract
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