LUMDING-MLG-ELECTRICAL/N F RLY
TENDER DOCUMENT

Tender No: EL-GHY-KYQ-02-26-27 Closing Date/Time: 03/07/2026 17:00

Sr. DEE/CHG/KYQ acting for and on behalf of The President of India invites E-Tenders against Tender No EL-GHY-
KYQ-02-26-27 Closing Date/Time 03/07/2026 17:00 Hrs. Bidders will be able to submit their original/revised bids upto
closing date and time only. Manual offers are not allowed against this tender, and any such manual offer received shall
be ignored.

1. NIT HEADER

Name of Work

Comprehensive Maintenance contract for RMPUs fitted in SG AC coaches of
primary maintenance depot under GHY for a period of 02 year.

Bidding type Normal Tender

Tender Type Open Bidding System Two Packet System

Tender Closing Date

Date Time Of Uploading

03/07/2026 17:00 12/06/2026 16:03

Time Tender

Pre-B_id Conference No P_re-Bid Conference Date Not Applicable
Required Time

Advertised Value 12783022.00 Tendering Section TENDER
Bidding Style Single Rate for Tender Bidding Unit Above/Below/Par
Earnest Money (Rs.) 214000.00 Validity of Offer ( Days) 60

Tender Doc. Cost (Rs.) [10000.00 Period of Completion 24 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 19/06/2026

Number of JV Member

Are )V allowed to bid No 0
Allowed

Are Consortium allowed No Number of Consortium 0

to bid Member Allowed

Ranking Order For Bids |Lowest to Highest Expenditure Type Revenue

2. SCHEDULE

S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit

Schedule () A- Trip, Monthly, IOH & POH schedules for conventional type RMPU 8152493.00
1 | 1063.00] Numbers| 4387.00] 4663381.00] AT Par| 4663381.00

1 Description:- Trip Schedule number of Coach months for out of warranty coaches for 02 years. ( all
consumables spares and associated jobs like brazing, leak testing along with all type of supply of
refrigerant gas and vacuum pump required will be supplied by firm) (one number = 1 coach/month)
2 |  450.00] Numbers| 3130.00] 1408500.00] AT Par|  1408500.00

2 Description:- Monthly schedule number of coach months for out of warranty coaches for 02 years.
(all consumables spares and associated jobs like brazing, leak testing along with all type of supply of
refrigerant gas and vacuum pump required will be supplied by firm) (one number = 1 coach/month)
3 |  64.00] Numbers| 7300.00] 467200.00] AT Par|  467200.00]
Description:- IOH Schedule number of coach months for out of warranty coaches for 02 years. (all

3 consumables spares and associated jobs like brazing, leak testing along with all type of supply of
refrigerant gas and vacuum pump required will be supplied by firm) (one number = 1 coach with
conventional 2 RMPU )

4 | 36.00] Numbers| 44817.00] 1613412.00] AT Par|  1613412.00]

4 Description:- POH schedule per AC coach (for Two Conventional type RMPU) at Dibrugarh/ New
Bongaigaon workshop for 02 years. (including all accessories, topping up of gas, consumables as
applicable.)

S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit

Schedule () B-Replacement of equipments for RMPU of conventional type SG AC 1875556.00

coaches
1 |  38.00] Numbers| 42872.00] 1629136.00] AT Par|  1629136.00
Description:- Supply, fitting, fixing and Replacement of defective scroll compressor Model ZR 61 KC
TFD 522 or ZR 61 KCE TFD 522 suitable for R-22 or for R-407 C or as RDSO latest specification, duly

1 removing the defective one, including all accessories job like N2 flushing, leak test, charging of
refrigerant, moisture removal, brazing, pressure test including commissioning (All necessary items to
be supplied by firm) (compressor supplied by Firm)
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LUMDING-MLG-ELECTRICAL/N F RLY
TENDER DOCUMENT

Tender No: EL-GHY-KYQ-02-26-27 Closing Date/Time: 03/07/2026 17:00
2 | 30.00] Numbers| 8214.00]  246420.00] AT Par|  246420.00]
Description:- Fitting, fixing and commissioning of New Scroll Compressors model No ZR 61 KC TFD

2 522 or ZR 61 KCE TFD 522 suitable for R-22 or for R-407 C or as per RDSO latest specification duly
removing the defective one, including all accessories like nitrogen flushing, moisture removal, leak
testing, pressure test, Refrigerant charging, new strainer, capillary (2,4,5,6 or 8 way), dryer, copper
pipes, mounting arrangement etc. (Compressor supplied by railways)

S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () C-Replacement of conditional out of warranty equipments for RMPU of
! 2754973.00
conventional type SG AC coaches
1 | 5.00] Numbers| 45485.00]  227425.00] AT Par|  227425.00

1 Description:- Supply and replacement of evaporator unit with new one (including provision of

accessories, erection, testing and commissioning, as per field requirement)
2 | 30.00] Numbers| 15859.00] 475770.00] AT Par|  475770.00]

2 Description:- Supply and replacement of blower motor with new one. (including provision of

accessories)
3 | 50.00] Numbers| 14691.00]  734550.00] AT Par|  734550.00]

3 Description:- Supply and replacement of condenser motor with new one. (including provision of
accessories)

A 4 | 38.00] Numbers| 5591.00] 212458.00] AT Par|  212458.00]
Description:- Supply and fitment of new electronic thermostat.

s 5 | 30.00] Numbers| 1973.00]  59190.00] AT Par|  59190.00]
Description:- Removal and replacement of new OHP cut out.

6 | 20.00] Numbers| 10289.00] 205780.00] AT Par|  205780.00]

6 Description:- Removal of defective heater bank stainless steel with fins & OHP & replacement with
new one with proper insulated sleeve.

; 7 |  60.00] Numbers| 4935.00] 296100.00] AT Par|  296100.00]
Description:- Supply and replacement of 400VA control Transformer.

o 8 |  50.00] Numbers| 5220.00] 261000.00] AT Par|  261000.00]
Description:- Supply and replacement of Electronic time delay relay
9 | 20.00] Numbers| 14135.00] 282700.00] AT Par|  282700.00]

9 Description:- Removal and replacement of PVC cable 37 core plug socket complete set between
panel to roof and roof to unit.

3. ITEM BREAKUP

No item break up added

4. ELIGIBILITY CONDITIONS

Important All documents uploaded and remarks / confirmation entered by the bidders against any

eligibility condition shall be opened as part of technical bid only

Special Financial Criteria

S.No.|Description Confirmation|Remarks|Documents

Required Allowed |Uploading
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Tender No: EL-GHY-KYQ-02-26-27

LUMDING-MLG-ELECTRICAL/N F RLY

TENDER DOCUMENT

Closing Date/Time: 03/07/2026 17:00

The Bidders will be qualified only if they have minimum financial
capabilities as below (i)T1- Financial Turnover: The bidder should have
an aggregate financial turnover not less than 1.5 times the advertised
Bid value during the last three previous financial years and in the current
financial year upto the date of opening of the tender. The audited
balance sheet reflecting financial turnover certified by chartered
accountant with her stamp, signature and membership number shall be
considered. (ii)T2-Liquidity: The bidder should have access to or has
available liquid assets, lines of credit and other financial means to meet
cash flow that is valued at 5% of the estimated bid value net of
applicant's commitments for other contracts. The audited balance sheet
and/or banking reference certified by chartered accountant with her
stamp, signature and membership number shall be submitted by the
bidder along with bid. Banking reference should contain in clear terms
the amount that bank will be in a position to lend for this work to the
applicant/member of the Joint Venture/Consortium. In case the Net
Current Assets (as seen from the Balance Sheets) are negative, only the
Banking references will be considered. Otherwise the aggregate of the
Net Current Assets and submitted Banking references will be considered
for working out the Liquidity. The banking reference should be from a
Scheduled Bank in India and it should not be more than 3 months old as
on date of submission of bids.

No

Allowed
(Mandatory)

The bid must be accompanied by earnest money deposited & Tender
Document Cost as specified, failing which the bid will not be considered.
However, registered MSEs in terms of Ministry of MSMEs notification No,
503 are exempted from Earnest Money Deposit and shall be supplied
such tender documents free of cost on confirmation (Xerox Copy) of their
evidence to this effect.

No

No

Allowed
(Mandatory)

Tenderer should submit their bank account no., name of the bank and
bank specific code no. in separate sheet , Current valid GST registration
no. and PAN CARD.

No

No

Allowed
(Mandatory)

Special Technical Criteria

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

The bidder should have satisfactorily completed in the last three
previous financial years and the current financial year up-to the date of
opening of the tender, one similar single service contract for a minimum
of 35% of advertised value of the bid. Notes: *The bidder shall upload
details of work executed by them for the works to be considered for
qualification of work experience criteria. Documentary proof such as
completion certificates from the client clearly indicating the nature/
scope of work, actual completion cost and actual date of completion for
such work etc. should be uploaded ( Annexure -A) *Value of successfully
completed portion of any ongoing work up-to the last day of the previous
month of bid submission will also be considered for qualification of work
experience criteria. Work experience certificate from private individual
shall not be accepted. Certificate from public listed company/private
company/Trusts having annual turnover of Rs 500 crore and above
subject to the same being issued from their Head office by a person of
the company duly enclosing his authorization by the Management for
issuing such credentials.

No

No

Allowed
(Mandatory)

Tenderer should have valid electrical contractor license issued by
Government Electrical License Board on or before closing date of tender,
copy of which should be submitted along with the tender offer, otherwise
tender would be summarily rejected. Tenderer should also submit letter
of confirmation of employment of Electrical supervisor along with current
and valid Electrical Supervisor License of the engaged supervisor for the
respective category of works, otherwise tender would be summarily
rejected. The contractor has to submit the following certificates:-
a)Labour license certificate. b)EPF registration certificate. c)ESI
registration certificate.

No

Allowed
(Mandatory)
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LUMDING-MLG-ELECTRICAL/N F RLY
TENDER DOCUMENT

Tender No: EL-GHY-KYQ-02-26-27 Closing Date/Time: 03/07/2026 17:00

Similar service contract means:- "Escorting contract for Roof Mounted AC
package unit for LHB variant AC coaches by the Approved Vendors
included in the list of Approved Vendors issued by RDSO for manufacture
and supply of electrical items" or "Maintenance contract for Roof

3 Mounted AC package unit for LHB variant AC coaches by the Approved No No Allowed
Vendors included in the list of Approved Vendors issued by RDSO for (Mandatory)
manufacture and supply of electrical items" or "Manufacture and supply
for Roof Mounted AC package unit for LHB variant AC coaches by the
Approved Vendors included in the list of Approved Vendors issued by
RDSO for manufacture and supply of electrical items".

4 RDSO's Approved list of Vendor for RMPU of AC coach:- The bidder No No Allowed
should feature in approved vendor list of RDSO for the item. (Mandatory)

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No.|Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.
2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation

thereof.

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10

I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that | am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard

and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No.

Description

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer.

(_Click here to download the Format of Self Certification)

5. COMPLIANCE

Important All documents uploaded and remarks / confirmation entered by the bidders against any

compliance condition shall be opened as part of technical bid only.

Check Lst

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

1 Whether cost of Bid Security deposited No No Not Allowed
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LUMDING-MLG-ELECTRICAL/N F
TENDER DOCUMENT

Tender No: EL-GHY-KYQ-02-26-27

RLY

Closing Date/Time: 03/07/2026 17:00

time, he will not resile from his offer or modify the terms and
conditions thereof in a manner not acceptable to

Railway. Should the tenderer fail to observe or comply with the
foregoing stipulation, the amount deposited or Bank guarantee
bond submitted as Bid Security for the due performance of the
above stipulation, shall be forfeited to the Railway.

2 Whe{:her the baqk account no., name .of the bank and bank No No Not Allowed
specific code no. in separate sheet submitted.
3 Whether PAN Card details submitted in separate sheet. No No Not Allowed
4 Whether valiq electrical contractor licence and valid supervisor's No No Not Allowed
licence submitted.
Whether GSTIN number along with other necessary documents
5 under GST Act (which is implemented w.e.f 01- 07- 17)|No No Not Allowed
submitted in separate sheet.
Whether document relevant to 1)Any firm recognized by
Department of Industrial Policy and Promotion (DIPP) as
6 Startups' certificate submitted in case of exemption frgm No No Not Allowed
payment of earnest money deposit. 2) Labour Cooperative
Societies certificate submitted in case of deposition of only 50%
of Bid Security.
Whether Document verification certificate (Annexure V) and
/ Annexure V(A) is submitted as the case may be. No No Not Allowed
Commercial-Compliance
S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading
Payment of Earnest Money deposit (EMD) & Tender Document Allowed
1 Cost (TDC), in respect of e-tendering, should be accepted|No No
. - (Mandatory)
through net banking or online payment gateway only.
Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100 Allowed
2 for fully indigenous items. The definition and calculation of local[No Yes (Optional)
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.
General Instructions
S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading
The Tenderer(s) shall keep the offer open for a minimum period
of 60 days from the date of closing of the Tender. It is
understood that the tender documents have been issued to the
Tenderer(s) and the Tenderer(s), is / are permitted to tender in
consideration of the stipulation on his / their part that after
submitting his / their tender subject to the period being
1 extended further, if required by mutual agreement from time to|No No Not Allowed
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LUMDING-MLG-ELECTRICAL/N F RLY
TENDER DOCUMENT

Tender No: EL-GHY-KYQ-02-26-27 Closing Date/Time: 03/07/2026 17:00

Compliance with the GST Act, 2017 under Clause No.6 of GCC-
2022 (Care In Submission of Tenders :)(a) (i)Before submitting a
tender, the tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the works, that all
conditions liable to be encountered during the execution of the
works are taken into account and that the rates he enters in the
tender forms are adequate and all inclusive to accord with the
provisions in Clause-37 of the Standard General Conditions of
Contract for the completion of works to the entire satisfaction of
the Engineer. (a)(ii)Tenderers will examine the various
provisions of The Central Goods and Services Tax Act,
2017(CGST)/ Integrated Goods and Services Tax Act,
2017(IGST)/ Union Territory Goods and Services Tax Act,
2017(UTGST)/ respective state's State Goods and Services Tax
Act (SGST) also, as notified by Central/State Govt.& as amended
from time to time and applicable taxes before bidding.
Tenderers will ensure that full benefit of Input Tax Credit (ITC)
likely to be availed by them is duly considered while quoting
2 rates. (a)(iii)The successful tenderer who is liable to be|No No Not Allowed
registered under CGST/IGST/ UTGST/SGST Act shall submit GSTIN
along with other details required under CGST/IGST/UTGST/ SGST
Act to railway immediately after the award of contract, without
which no payment shall be released to the Contractor. The
Contractor shall be responsible for deposition of applicable GST
to the concerned authority. (a)(iv)in case the successful
tenderer is not liable to be registered under CGST/IGST/UTGST/
SGST Act, the railway shall deduct the applicable GST from
his/their bills under reverse charge mechanism (RCM) and
deposit the same to the concerned authority. (b)When work is
tendered for by a firm or company, the tender shall be signed
by the individual legally authorized to enter into commitments
on their behalf. (c)The Railway will not be bound by any power
of attorney granted by the tenderer or by changes in the
composition of the firm made subsequent to the execution of the
contract. It may, however, recognize such power of attorney and
changes after obtaining proper legal advice, the cost of which
will be chargeable to the Contractor.

Page 6 of 20 Run Date/Time: 12/06/2026 16:03:49



LUMDING-MLG-ELECTRICAL/N F RLY
TENDER DOCUMENT

Tender No: EL-GHY-KYQ-02-26-27 Closing Date/Time: 03/07/2026 17:00

Security Deposit: The Security Deposit shall be 5% of the
contract value. The Bid Security submitted by the Contractor
with his tender will be retained/encashed by the Railways as
part of security for the due and faithful fulfillment of the contract
by the Contractor. Provided further that, if Contractor submits
the Cash or Term Deposit Receipt issued from a Scheduled
commercial bank of India or irrevocable Bank Guarantee Bond
from a Scheduled commercial bank of India, either towards the
Full Security Depositor the Part Security Deposit equal to or
more than Bid Security, the Railway shall return the Bid Security,
to the Contractor. Balance of Security Deposit may be deposited
by the Contractor in cash or Term Deposit Receipt issued from
Scheduled commercial bank of India or irrevocable Bank
Guarantee bond issued from Scheduled commercial bank of
India, or may be recovered at the rate of 6% of the bill amount
till the full Security Deposit is recovered. Provided also that in
case of defaulting Contractor, the Railway may retain any
amount due for payment to the Contractor on the pending "on
3 account bills" so that the amounts so retained (including amount
guaranteed through Performance Guarantee) may not exceed
10% of the total value of the contract. The Irrevocable Bank
Guarantee submitted towards Security deposit shall be initially
valid up to the stipulated date of Maintenance period plus 60
days and shall be extended from time to time, depending upon
extension of contract granted in terms of Clause 17A and 17B of
the Standard General Conditions of Contract. Note: Security
Deposit deposited in cash by the Contractor or recovered from
the running bills of a Contractor or submitted by contractor as
Term Deposit Receipt(s) can be refunded/returned to the
contractor, in lieu of irrevocable Bank Guarantee bond issued
from scheduled commercial bank of India, to be submitted by
him, for an amount equal to or more than the already available
Security Deposit, provided however that, in a contract of value
less than Rs. 50 Crore, such refund/ return of the already
available Security Deposit is permitted up to two times and in a
contract of value equal to or more than Rs. 50 Crore, such
refund / return of the already available Security Deposit is
permitted up to three times.

Refund of Security Deposit: Security Deposit mentioned in sub
clause (1) above shall be returned to the Contractor along with
or after, the following: (a) Final Payment of the Contract as per
clause 51.(1) and (b) Execution of Final Supplementary
Agreement or Certification by Engineer that Railway has No
Claim on Contractor and (c) Maintenance Certificate issued, on
expiry of the maintenance period as per clause 50.(1), in case
applicable. 16. (2) (ii) Forfeiture of Security Deposit: Whenever
the contract is rescinded as a whole under clause 62 (1) of these
conditions, the Security Deposit already with railways under the
contract shall be forfeited. However, in case the contract is
rescinded in part or parts under clause 62 (1) of these
conditions, the Security Deposit shall not be forfeited. 16.(3) No
interest shall be payable upon the Bid Security and Security
Deposit or amounts payable to the Contractor under the
Contract, but Government Securities deposited in terms of Sub-
Clause 16.(4) (b) of this clause will be payable with interest
accrued thereon.

No No Not Allowed

No No Not Allowed
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LUMDING-MLG-ELECTRICAL/N F RLY
TENDER DOCUMENT

Tender No: EL-GHY-KYQ-02-26-27 Closing Date/Time: 03/07/2026 17:00

Performance Guarantee The procedure for obtaining
Performance Guarantee is outlined below: (a) The successful
bidder shall have to submit a Performance Guarantee (PG)
within 21 (Twenty one) days from the date of issue of Letter of
Acceptance (LOA). Extension of time for submission of PG
beyond 21 (Twenty one) days and upto 60 days from the date of
issue of LOA may be given by the Authority who is competent to
sign the contract agreement. However, a penal interest of 12%
per annum shall be charged for the delay beyond 21(Twenty
one) days, i.e. from 22ndday after the date of issue of LOA.
Further, if the 60th day happens to be a declared holiday in the
concerned office of the Railway, submission of PG can be
accepted on the next working day. In all other cases, if the
5 Contractor fails to submit the requisite PG even after 60 days|No No Not Allowed
from the date of issue of LOA, the contract is liable to be
terminated. In case contract is terminated railway shall be
entitled to forfeit Bid Security and other dues payable to the
contractor against that particular contract, subject to maximum
of PG amount. In case a tenderer has not submitted Bid Security
on the strength of their registration as a Startup recognized by
Department of Industrial Policy and Promotion (DIPP) under
Ministry of Commerce and Industry, DIPP shall be informed to
this effect. The failed Contractor shall be debarred from
participating in re-tender for that work. (b) The successful bidder
shall submit the Performance Guarantee (PG) in any of the
following forms, amounting to 5% of the original contract value:-
(i) A deposit of Cash; (ii) Irrevocable Bank Guarantee;

(iii) Government Securities including State Loan Bonds at 5%
below the market value; (iv) Pay Orders and Demand Drafts
tendered by any Scheduled Commercial Bank of India; (v)
Guarantee Bonds executed or Deposits Receipts tendered by
any Scheduled Commercial Bank of India; (vi) Deposit in the Post
Office Saving Bank; (vii) Deposit in the National Savings
Certificates; (viii) Twelve years National Defence Certificates;
(ix) Ten years Defence Deposits; (x) National Defence Bonds
and (xi) Unit Trust Certificates at 5% below market value or at
the face value whichever is less. Also, FDR in favour of FA&CAO
(free from any encumbrance) may be accepted. (c) The
Performance Guarantee shall be submitted by the successful
bidder after the Letter of Acceptance (LOA) has been issued, but
before signing of the contract agreement. This P.G. shall be
initially valid upto the stipulated date of completion plus 60 days
beyond that. In case, the time for completion of work gets
extended, the Contractor shall get the validity of P.G. extended
to cover such extended time for completion of work plus 60
days. (d) The value of PG to be submitted by the Contractor is
6 based on original contract value and shall not change due to
subsequent variation(s) in the original contract value. (e) The
Performance Guarantee (PG) shall be released after physical
completion of the work based on 'Completion Certificate' issued
by the competent authority stating that the Contractor has
completed the work in all respects satisfactorily. (f) Whenever
the contract is rescinded, the Performance Guarantee already
submitted for the contract shall be encashed. (g) The Engineer
shall not make a claim under the Performance Guarantee except
for amounts to which the President of India is entitled under the
contract (not withstanding and/or without prejudice to any other
provisions in the contract agreement) in the event of: (i) Failure
by the Contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the
Engineer may claim the full amount of the Performance
Guarantee. (ii) Failure by the Contractor to pay President of India
any amount due, either as agreed by the Contractor or
determined under any of the Clauses/Conditions of the
Agreement, within 30 days of the service of notice to this effect
by Engineer. (iii) The Contract being determined or rescinded
under clause 62 of these conditions

No No Not Allowed
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LUMDING-MLG-ELECTRICAL/N F RLY
TENDER DOCUMENT

Tender No: EL-GHY-KYQ-02-26-27 Closing Date/Time: 03/07/2026 17:00

Force Majeure Clause: If at any time, during the continuance of
this contract, the performance in whole or in part by either party
of any obligation under this contract shall be prevented or
delayed by reason of any war, hostility, acts of public enemy,
civil commotion, sabotage, serious loss or damage by fire,
explosions, epidemics/pandemics, strikes, lockouts or acts of
God (hereinafter,referred to events) provided, notice of the
happening of any such event is given by either party to the
other within 30 days from the date of occurrence thereof,
neither party shall by reason of such event, be entitled to
7 terminate this contract nor shall either party have any claim for|No No Not Allowed
damages against the other in respect of such non-performance
or delay in performance, and works under the contract shall be
resumed as soon as practicable after such event has come to an
end or ceased to exist, and the decision of the Engineer as to
whether the works have been so resumed or 50 shall be final
and conclusive, PROVIDED FURTHER that if the performance in
whole or in part of any obligation under this contract is
prevented or delayed by reason of any such event for a period
exceeding 120 days, either party may at its option terminate the
contract by giving notice to the other party.

New tax structure is applicable as per GST Act, implemented

8 w.e.f 01.07.2017 No No Not Allowed

9 The t.enderer is advised to study the tender document in No No Not Allowed
www.ireps.gov.in portal carefully.

10 The tenderer is advised to study the tender document in No No Not Allowed

www.ireps.gov.in portal carefully

The Tenderer is hereby advised to study the tender document in
www.ireps.gov.in portal carefully and may also ascertain the
nature quantum of work and working condition before
11 submission of his offer. (ii) The submission of the tender will be|No No Not Allowed
deemed to imply that this memorandum and all documents
enclosed have been studied and understood and that the
Tenderer is aware of the full scope of the work to be done.

Page 9 of 20 Run Date/Time: 12/06/2026 16:03:49



LUMDING-MLG-ELECTRICAL/N F RLY
TENDER DOCUMENT

Tender No: EL-GHY-KYQ-02-26-27 Closing Date/Time: 03/07/2026 17:00

Earnest Money:The bid must be accompanied by a sum of Rs.
2,14,000/- as earnest money deposited as specified, failing
which the bid will not be considered. MSEs registered with
District Industries centres, Khadi and village industries
commission, Khadi and village industries board, coir board,
National small industries corporation, Directorate of handicraft
and Handloom, any other body specified by Ministry of MSME or
startups as recognized by Department of Industrial policy &
promotion shall be exempted from payment of minimum EMD
detailed in the bid. The bidder(s) shall keep the offer open for a
minimum period of 60 days from the date of opening of the bid.
It is understood that the bid documents have been sold/issued to
the bidder(s) and the bidder(s), is / are permitted to bid in
consideration of the stipulation on her / their part that after
submitting her / their bid subject to the period being extended
further, if required by mutual agreement from time to time, she
will not resile from her offer or modify the terms and conditions
thereof in a manner not acceptable to the Chief
12 Manager/Manager. Should the bidder fail to observe or comply |[No No Not Allowed
with the foregoing stipulation, the amount deposited as Earnest
Money for the due performance of the above stipulation, shall be
forfeited to the Railway. (a)If the bid is accepted, the amount of
Earnest Money will be returned to the successful bidder after the
submission of the Performance Guarantees, for the due and
faithful fulfillment of the contract. This amount of EMD shall be
forfeited, if the Bidder(s)/ Contractor(s) fail to execute the
Contract Document within 7 days after receipt of notice issued
by Railway that such documents are ready or to commence the
work within 15 days (unless otherwise specified) after receipt of
the order to that effect. (b)Earnest Money of the unsuccessful
Bidder(s) will, save as here-in-before provided, be returned to
the unsuccessful Bidder(s) within 15 days after finalization of the
bid / negotiation, but the Railway shall not be responsible for
any loss or depreciation that may happen to the Security for the
due performance of the stipulation to keep the offer open for the
period specified in the bid documents or to the Earnest Money
while in their possession nor be liable to pay interest thereon.

Documents to be Submitted Along with Tender (i)The tenderer
shall clearly specify whether the tender is submitted on his own
(Proprietary Firm) or on behalf of a Partnership Firm / Company
/Joint Venture (JV) / Registered Society / Registered Trust / Hindu
Undivided Family (HUF) / Limited Liability Partnership (LLP) etc.
The tenderer(s) shall enclose the attested copies of the
constitution of their concern, and copy of PAN Card along with
13 their tender. Tender Documents in such cases are to be signed |No No Not Allowed
by such persons as may be legally competent to sign them on
behalf of the firm, company, association, trust or society, as the
case may be. Documents that shall be submitted in case
of(Proprietary Firm) or on behalf of a Partnership Firm /Company
/ Joint Venture (JV) / Registered Society / Registered Trust / Hindu
Undivided Family (HUF) / Limited Liability Partnership (LLP) will
be as mentioned in the tender document.

Rights of the Railway to Deal with Tender: The authority for the
acceptance of the tender will rest with the Railway. It shall not
be obligatory on the said authority to accept the lowest tender
or any other tender and no bidder(s) shall demand any
explanation for the cause of rejection of her/their tender nor the
Railway to assign reasons for declining to consider or reject any
particular tender or tenders. 8.If the bidder(s) deliberately gives
14 / give wrong information in her / their tender or creates / create
circumstances for the acceptance of his/her / their tender, the
Railway reserves the right to reject such tender at any stage. If
the bidder(s) expire(s) after the submission of her / their tender
or after the acceptance of her / their tender, the Railway shall
deem such tender cancelled. If a partner of a firm expires after
the submission of their tender or after the acceptance of their
tender, the Railway shall deem such tender as cancelled, unless
the firm retains its character

No No Not Allowed
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Performance Guarantee: Performance guarantee at a rate of 5 %
of the contractual value shall be deposited by the successful
bidder. The successful bidder shall have to submit a
Performance Guarantee (PG) valuing 5% of the contract value in
four separate parts of 1.25 % each of the contract value, within
30 (thirty) days from the date of issue of Letter of Acceptance
(LOA). Extension of time for submission of PG beyond 30 (thirty)
days and upto the date of submission of PG from the date of
issue of LOA may be given by the Authority who is competent to
sign the contract agreement. However, a penal interest of 15%
per annum shall be charged for the delay beyond 30 (thirty
days, i.e. from 31st day after the date of issue of LOA. In case
the contractor fails to submit the requisite PG after 60 days from
the date of issue of LOA, a notice shall be served to the
contractor to deposit the PG immediately however not
exceeding 90 days from the date of issue of LOA). In case the
contractor fails to submit the requisite PG even after 90 days
from the date of issue of LOA, the contract shall be terminated
duly forfeiting EMD and other dues, if any payable against that
contract. The failed contractor shall be debarred from
participating in re-tender for that work. In case 60th day is a
bank holiday or office closure next working day should be
considered as the last day for submission of the PGs. Decision of
15 Authority competent to sign the Contract Agreement would be[No No Not Allowed
final in case of any dispute. The value of PG to be submitted by
the, contractor will not change for variation upto 25% (either
increase or decrease). In case during the course of execution,
value of the contract increases by more than 25% of the original
contract value, an additional Performance Guarantee amounting
to 5% (five percent) for the excess value over the original
contract value shall be deposited in four equal parts by the
contractor. On the other hand, if the value of Contract decreases
by more than 25% of the original contract value, Performance
guarantee amounting to 5% of the decrease in the contract
value shall be returned to contractor. The PG amount in excess
of required PG for decreased contract value, available with
railways shall be returned to the contractor duly safeguarding
the interest of Railways. The applicable Performance Guarantee
shall be calculated as per the revised value of the contract
covering all variations upto the determination of the contract. If
the penalty imposed exceeds 50% of the applicable maximum
penalty (as per the revised value of the contract), a PG
equivalent to 25% of the applicable PG shall be forfeited. If the
penalty imposed exceeds 75% of the applicable maximum
penalty a PG equivalent to 50% of the applicable PG shall be
forfeited. The PGs shall be encashed after the completion of the
contract.

The Performance Guarantees shall be submitted by the
successful bidder after the Letter of Acceptance (LOA) has been
issued, but before signing of the contract agreement. These PGs
shall be initially valid up to the stipulated date of completion and
maintenance period, if any plus 60 days beyond that. In case,
the time for extended time for completion and maintenance
period, if any of service plus 60 days. The Performance
Guarantees (PGs) shall be released after physical completion of
the work/ service delivery based on 'Completion Certificate
issued by the competent authority stating that the contractor
has completed the assigned services in all respects satisfactorily
and passing of final bill based on "No Claims Certificate" from
the contractor. In case any contract provides for warranty/
maintenance clause then 25 % of the Performance Guarantee
would be retained till the warranty/ maintenance period is over
and a certificate to that effect is issued by the Manager.

16 No No Not Allowed
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Whenever the contract is rescinded, the Performance
Guarantees shall be encashed / forfeited. The balance work or
services for the same shall be got done independently without
risk & cost of the failed contractor. The failed contractor shall be
debarred for a period of 2 years from the date of such
rescindment from participating in the bid which includes delivery
of balance services of failed contract. If the failed contractor is a
Partnership firm, then every member/ partner of such a firm
shall be debarred for a period of 2 years from the date of such
rescindment from participating in the bid which includes delivery
of balance services of failed contract in his/her individual
capacity. The Manager shall not make a claim under the
Performance Guarantee except for amounts to which the
President of India is entitled under the contract (not
withstanding and/or without prejudice to any other provisions in
the contract agreement) in the event of - (a) Failure by the
contractor to extend the validity of the Performance Guarantee
as described herein above, in which event the Manager may
claim the full amount of the Performance Guarantee. Failure by
the contractor to pay President of India any amount due, either
as agreed by the contractor or determined under any of the
Clauses / Conditions of the Agreement, within 30 days of the
service of notice to this effect by Manager. Contract being
determined or rescinded under provision of the GCC, the
Performance Guarantee shall be forfeited in full and shall be
absolutely at the disposal of the President of India

17 No No Not Allowed

Special Conditions

S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading
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The contract is applicable for the execution of Comprehensive
Maintenance Contract for RMPUs in Primary Maintenance depots
under GHY & NGC for Two year and secondary maintenance
depots as the case may be. POH Schedule of the primary
maintenance coaches will be executed at DBRG & NBQ
Workshops. However breakdown attention at secondary depots
will be required only under exceptional circumstances. Following
are the secondary maintenance depots as far as the contract is
concerned GKP, NHLN, DBRG and at any other stations over
Indian Railways where new trains (including
summer/festival/election special) being introduced from time to
time. In case of emergency, failures are also to be attended at
other stations on Indian Railways. Railways. Authority for
Operation of Contract : The contract will be awarded for
operation by N F Railway Division / Base depots as indicated
above. The depot-wise nominated officers who shall be
responsible for supervision of the works and for verification of
the bills for payment are as mentioned in tender document. a.
Whenever AC Coaches i.e. RMPUs are transferred from other
Railways to N.F. Rly. these coaches shall jointly inspected by
CMC holder, Depot In - Charge & ADEE/DEE of division and joint
report made which will be under CMC. In such cases deficiency if
any shall be made good by the CMC holder and payment shall
be made as per Schedule. In case of accident etc., the damaged
equipments of RMPU shall be made good by CMC holder &
payment shall be made as above. B. The released materials in
1 such cases shall belong to Railway Administration and|No No Not Allowed
concerned depot incharge shall ensure the correctness of its
accountal. C. Handing over of the AC coach: Similarly on
expiring running CMC, the CMC holder shall handover all the
equipment in RMPU in good working condition to the incumbent
CMC holder. The coach is to be jointly inspected by Depot In-
Charge & CMC holders (Incoming & out going).
Deficiencies/defects if any noticed shall be made good by the
outgoing CMC holder or suitable amount shall be recovered as
per Schedule from bills/deposits of the CMC holder. D. Whenever
coaches are transferred from other Railways to N.F. Rly. these
coaches shall jointly inspected by AMC holder, Depot In - Charge
& ADEE/DEE of division and joint report must be made which will
be under AMC. In such cases deficiency if any shall be fulfilled by
the AMC holder and payment shall be made as per Schedule. In
case of accident etc., the damaged equipments of RMPU shall be
made good by AMC holder & payment shall be made as above.
Similarly on expiring running AMC, the AMC holder shall
handover all the equipment in RMPU in good working condition
to the incumbent AMC holder. The coach is to be jointly
inspected by Depot in- Charge &AMC holders (Incoming &out
going). Deficiencies/defects if any noticed shall be made good by
the outgoing AMC holder or suitable amount shall be recovered
as per rate of Schedule from bills/deposits of the AMC holder. E.
The released materials in these cases shall belong to Railway
Administration and concerned depot in charge shall ensure the
correctness of its accountable.
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In the event of the failure of the coach at station other than base
maintenance station of the coach, the intimation from any of the
Railway official concerned will be given to the Contractors
nearest regional office (list of services centers with addresses
etc., should be given by the Contractor) who shall attend the
break down call. The certificate of such maintenance shall,
however, be issued by the concerned Divisional Railway Officer,
Supervisor of local Railway or concerned AC coach in-charge. G.
Notwithstanding the above, the performance of the entire RMPU
shall conform to the latest RDSO specifications, SMis etc., for the
RMPUs. H. For any loss of Railway Property Caused by or due to
negligence of Contractor/Contactual Staff, the actual cost of loss
will be recovered from Contractor. Contractor will station their
dedicated staff at the primary maintenance depot Guwahati. If
number of coach holding is minimum 10 or more, contractor will
station their dedicated staff at that depot as per coach holding.
In case, the number of coaches be less than 10, the
maintenance schedule will be carried out by their staff stationed
at nearest depot. The Contractor will depute their staff at the
secondary maintenance depot for attending the complaints from
their nearest depot in case they will receive complaint in writing
from the Foreign / N. F. Railway. In this case, no penalty will be
applicable on delay. Traveling time has to be allowed for their
technician to attend the complaint from nearest depot. Firm
should intimate N.F. Railway regarding their on going AMCs /
CMCs over the Indian Railways so that the escorting staff can
2 report to the Secondary depots for early rectification of the|No No Not Allowed
faults arise en-route. 5. For SG RMPU AC Coaches:- A. The
contract shall be comprehensive in nature where in Trip,
Monthly, IOH & POH schedules has to be carried out as per RDSO
maintenance schedule circulated vide No. EL/7.2.2 dated
29.10.2009 with latest amendments. (with latest amendments)
for trouble free services of complete Conventional type RMPUs
fitted in warranty and out of warranty of SG AC coaches. B. The
trip, monthly, IOH & POH schedules have been prepared based
on the schedules circulated by RDSO. The copy of the modified
schedule is placed at scope of work In addition, the Contractor
as and when necessitated by Railway shall also attend
breakdown calls for all the under warranty coaches. The
Contractor will replace all defective parts including compressors
(supplied by both Contractor and Railways) for satisfactory
operation of the unit free of cost. C. Railways are using R - 22 &
R - 407c refrigerant in RMPUs. The CMC holder shall use the
same refrigerant as available in the RMPU & sufficient stock to
be maintained. As development is continuous process the CMC
holder shall procure any new refrigerant as may be required and
use in RMPUs. D. The contractor shall ensure effective cooling in
the coach, by checking for non condensable gases in the
system. The system is to be purged once in a year before on set
of summer and liquid refrigerant charged, till suction line is
sweating and compressor draws rated current. E. The LED
indication lamp unit in the control panel should be kept in
working condition and should be replaced as and when defective
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The staff to be stationed for CMC in the depots shall be
approximately 0.2 men/ depot holding of AC coaches. However a
minimum of 2 men per rake for maintenance shall be kept
where holding is less. The staff should have a good physical and
mental condition. He should not be suffering from any
contagious disease. He should be well behaved and should have
presentable appearance. Awareness of English / Hindi language
is necessary. Minimum qualification of the technical staff should
be ITI qualification in Air conditioning or electrician trade or
equivalent. G. The staff to be stationed for POH activity in the
workshops shall approximately 0.75 men per Coach Overhauled
(minimum). The staff should have a good physical and mental
condition. He should not be suffering from any contagious
disease. He should be well behaved and should have
presentable appearance. Awareness of English /Hindi language
is necessary. Minimum qualification of the technical staff should
be ITI qualification in Air conditioning or electrician trade or
equivalent . H. Refrigerant shall be procured from OEMs in 10 Kg
sealed cylinders for R 22 & R - 407c. |. The contractor shall carry
out modifications to RMPU as advised by RDSO/ Rly. Board from
time to time. ). Jointing of cables is not permitted. Whenever
power/control cables are damaged, the full length piece has to
be replaced with same size of cable. K. All the materials used
shall be of approved makes & procured from RDSO approved
sources issued by RDSO from time to time. L. All the safety
equipments available in RMPU should always be kept in good
working condition. Bypassing of these equipments shall not be
3 permitted. M. The Fresh Air Filters and Return Air Filters are to |No No Not Allowed
be supplied and fitted by the firm shall bear the date of fitment
engraved on them.N. All the repaired equipments provided as
per schedule items should be given with six-month warranty
after installation. O. Contractor have to attend and rectify all
roof leakage cases along with all requisite materials as per
advise of SSE/TL&AC/GHY, NGC. 5.1. Time allotted for trip,
regular and POH schedules : The following time schedules for
different type of maintenance activities have been provided
under scope of maintenance. a) Trip Attention : 5 Hours. b)
Monthly Schedule : 4 Hours. d) IOH Schedule: 24 Hours after
placement in Sickline. e) POH Schedule: Shall be done
immediately after unloading the RMPU and kept ready for
loading as and when the coach is programmed for out turn. 5.2
During POH at Dibrugarh/New-Bongaigaon Workshop, all the
must change items should be replaced as mentioned in schedule
of scope of work, including the bearings of Condenser / blower
motor. 5.3 As per RDSO schedule, fresh air and return air filters
are a must change item during POH. However, if these are
required to be replaced during IOH on condition basis, the
contractor shall replace these filters. 5.4. Whenever coaches are
transferred from other Railways to N.F. Rly. these coaches shall
jointly inspected by CMC holder, Depot In - Charge & ADEE/DEE
of division and joint report made which will be under CMC. In
such cases deficiency if any shall be made good by the CMC
holder and payment shall be made as per Schedule . In case of|
accident etc., the damaged equipments of RMPU shall be made
good by CMC holder & payment shall be made as above
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The released materials in such these cases shall belong to
Railway Administration and concerned depot in charge shall
ensure the correctness of its accountal. 5.7 Handing over of the
coaches: Similarly on expiring running CMC, the CMC holder shall
handover all the equipment in RMPU in good working condition
to the incumbent CMC holder. The coach is to be jointly
inspected by Depot In- Charge & CMC holders (Incoming & out
going). Deficiencies/defects if any noticed shall be made good by
the outgoing CMC holder or suitable amount shall be recovered
as per Schedule from bills/deposits of the CMC holder. 5.8 In the
event of the failure of the coach at station other than base
maintenance station of the coach, the intimation from any of the
Railway official concerned will be given to the Contractors
nearest regional office (list of services centers with addresses
etc., should be given by the Contractor) who shall attend the
break down call. The certificate of such maintenance shall,
however, be issued by the concerned Divisional Railway Officer,
Supervisor of local Railway or concerned AC coach in-charge.
The maintenance of such coaches shall be at any of the
outstations mentioned below: a) ) GKP, NHLN, DBRG b) Any
other stations on Indian Railway between which trains with
primary at GHY,NGC are being run. 5.9 Comprehensive
maintenance contract (CMC) will not cover the failure due to
extraneous factors such as fire, accident, explosion, flood, theft
and other acts of God. Notwithstanding the above, the
performance of the entire RMPU shall conform to the latest
RDSO specifications, SMis etc., for the RMPUs. 6. Responsibilities
of parties : Following are the responsibility of the Contractor and
Railway. 6.1 Contractor : i) The Contractor is considered to be
fully equipped with required manpower and technical knowhow
along with the Ilatest technological up gradation and
developments in the field. During the period of contract if it is
considered to change the design / component layout or rating of
the components, the Contractor shall carry out necessary
changes without any additional cost. ii) The maintenance/repair
shall be carried out when the rake/coach is placed in pit
line/sick-line at any given time and schedule maintenance shall
complete within the stipulated time. iii) The Contractor shall
attend the coach on its arrival at base station automatically.
This shall be the responsibility of the Contractor to locate the
coach on the station, on arrival of the train. iv) The nominated
service engineer or his staff shall observe all safety and security
rules prevailing at the place of the work. v) Railway
administration will not take any responsibility to pay
compensation towards loss of materials and personal injuries to
Contractor's staff. vi) The Contractor shall depute their qualified
service engineers for round the clock duties at each base
stations where the coaches are maintained and attend to for
trouble free services. vii) All the works including checks shall be
carried in stable condition on the platform / sick line / washing
line / AC shed / IOH Shed or the place earmarked separately at
the base station / outstations within 20 KMs. of these stations

No No Not Allowed
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ix) The Contractors staff working with the Railway installations /
coaches should be covered under group insurance scheme /
ESIC. xi) The contractor shall comply with the provision of EPF &
MP ACT. 1952. xii) Certificate of no. of Labour engaged for the
work done for in the coaches during for trip, IOH & POH schedule
should be furnished along with the bills. xiii) Necessary Photo
identity cards shall be issued to the staff by the contractor which
shall be signed jointly by contractor & railway officer. xiv)
Contractor has to submit failure analysis report to Nodal officer
once in three months duly counter signed by Nominated
Supervisor and Nominated officer of the concerned Divisions. xv)
Frequent changes of staff should not be done and staff should
wear proper uniform and should carry Authorized Identity Card
in the Railway premises. xvi) Before appointing the staff,
contractor should check thoroughly their character and
antecedents of the person. xvii) The must change items shall be
replaced during POH to keep RMPUs in healthy and trouble free
working condition, as per RDSO schedule. 6.2 Railways: The
Railway shall provide the following facilities for the Contractor: i)
The necessary space for the office of the Contractor's staff
attending round the clock duties, the storage space for spares,
equipment, consumables and other accessories shall be
provided by the Railways at the nearest possible point of the
site at depots & at workshops. The above space shall be
provided free of cost to the Contractor. ii) The Electricity and
water connection shall be provided free of cost as required for
5 coach maintenance. iii) The Contractor shall be allowed to use|[No No Not Allowed
the EOT cranes to load and un load the RMPUs in the trolleys in
depots as well as in workshops. iv) Operating of EOT cranes shall
be done by Railway personnel. v) For internal transport of RMPUs
i.e. in railway premises/within workshop railway trolley can be
used. vi) The Railway authority shall permit the Contractor to
take out the defective parts or sub-assembly of AC package unit
to the manufacturer workshops as decided by the Contractor in
joint inspection with the nominated officer as per conditions
mutually agreed upon. vii) The Railway shall maintain the details
of the coach including the coach number covered under the
maintenance contract for the reference of both the parties. They
should also maintain the registers indication the details of the
coach nos. and work undertaken for trip, monthly, IOH & POH
Schedules activity. viii All the scheduled activities under POH
shall be done as per standard schedule laid down by RDSO vide
letter No. EL/7.2.2 dated 29.10.2009 with latest amendments.
iX) In case any en-route observation is to be made on the
functioning of the RMPU, necessary authority letter shall be
issued to the Contractor's service engineer by the nominated
supervisor / Officer In-Charge. However this letter is not a travel
authority & the service engineer has to travel only with a valid
ticket. x) Nominated Supervisor and Office in-charge should
strictly follow : a. Terms and Conditions of contract. b.
Certification on the bills preferred by the Contractor for the work
done as per the clause ( Payments clause) of General Conditions
of the Contract.
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Receipt and issues statement for material procured i.e. out of
warranty compressors and list of items towards handing over
deficiencies should be maintained separately. d. All the service
certificates such as Trip, monthly, IOH schedules & POH shall be
maintained by contractor separately (In triplicate) and got
signed jointly by Rlys. and contractor immediately after
completion of the work. e. After POH of RMPU & testing the
schedules of work done shall be prepared by contractor and
signed jointly by ADEE/workshop and contractor. f. The formats
of proforma for Trip, monthly, IOH schedules & POH will be
issued by Rlys & contractor shall print them in books (in
triplicate). 7.0 Ownership of Rejected / Old Components : The
ownership of defective components/parts i.e compressors, Fresh
air and return air filters and items released & operated while
handing over deficiencies as per Schedule shall be handed over
to Rly. 8.0 Penalties : i) Any delay by the Contractor in
completing the Trip maintenance / Monthly maintenance which
will result in late start/ late release from pit from the primary
maintenance station. Therefore, Railway will recover from the
Contractor, damages not less than Rs.1000/- (Rs. One thousand
only) for every late start of train. ii) Coaches which have been
marked sick on account of RMPU & its associated control panel
attention, should be released within 24 Hrs after placement in
sick line/Shed failing which a penalty of Rs. 500/- ( Rupees five
hundreds) for every six hours beyond 24 hours shall be
recovered from the contractor bill. iii) Any incidence of the
failure of the AC coach is established due to RMPU & its
associated control panel and if the coach is declared NON-AC by
the Railways during its run while carrying passengers, Railway
will recover from the Contractor, damages and not by way of
penalty, a token sum of Rs. 20,000/- (Rupees Twenty Thousand
only) for each incidence of Certified Full Coach NON AC / Partial
NON AC (CNAC). iv) Any incidence of the failure of the AC coach
is established due to RMPU & its associated control panel and if
the coach lost punctuality during its run while carrying
passengers, Railway will recover from the Contractor, damages
and not by way of penalty, a token sum of Rs. 5,000/- (Rupees
five thousands only) for each incidence of Loss of Punctuality
Case. v) Any incidence of the failure of the AC coach is
established due to RMPU & its associated control panel and the
coach is detached either in en-route or at secondary depot
Railway will recover from the Contractor, damages and not by
way of penalty, a token sum of Rs. 30,000/- (Rupees thirty
thousands only) for each incidence of detachment of AC coach.
The damages would be worked out on a case to case basis
depending on the merits and after establishing reasonably
beyond doubt that the CNAC, Loss of Punctuality & Detachment
of AC Coach had occurred entirely due to lapse of the contractor.

No No Not Allowed
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vi) If any equipment of RMPU and its associated panel in AC
Coach fails to perform its function in service, Unsatisfactory
Work after trip/monthly/IOH & POH attention from primary depot,
Railway will recover from the Contractor, damages and not by
way of penalty, a token sum of Rs. 1000/- (Rupees One
Thousand only ) for each failed equipment. vii) If any equipment
is found bypassed/isolated condition during inspection after trip
/monthly/ 1I0H / POH or of non approved sources ( RDSO
approved or OEM without written permission from the Railways )
or Railway will recover from the Contractor, damages and not by
way of penalty, a token sum of Rs. 1000/- (Rupees One thousand
) for each bypassed/isolated equipment or of non approved
sources. viii) For delay in POH i.e. 72 hrs. failing which Railway
will recover from the Contractor, damages and not by way of
7 penalty, a token sum of Rs. 2000/- ( Two thousand ) per day|No No Not Allowed
beyond 72 hours. ix) For missing of any trip schedule, no
payment for that particular trip attention & 50% of trip attention
shall be recovered from the contractor bill. x) For missing of
monthly attention / IOH schedule / POH schedule, no payment
for monthly attention / IOH & POH schedule and 50% of the
monthly attention / IOH schedule / POH schedule shall be
recovered from the contractor bill. xi) Any incidence of the
failure of the AC coach is established due to RMPU & its
associated control panel within 100 days of POH Schedule
Maintenance , a penalty of 10,000 will be imposed. xii) For not
adhering to any Tender conditions, a penalty of 1000/- will be
imposed per each instance. The above incidence of failure,
however, does not include damage caused by the extraneous
factors

Undertakings

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

I/We visited the works site and I/We am/are aware of the site
condition.

I/We have read the various conditions attached/referred to in
this tender document and agree to abide by the said condition.

I/We also hereby agree to abide by the Indian Railways Standard
General Conditions of Contract 2022 with all correction slip upto
date of closing of tender and to carry out the work according to
3 the special conditions of contract and specification of materials|No No Not Allowed
and work as laid down by Railway in the attached special
condition or specification, Schedule of rates with all correction
slips upto date of closing of tender for the instant contract.

I/We have downloaded and gone through all the attached
documents carefully, thus have complied all the requisite

No No Not Allowed

No No Not Allowed

4 information(s) and uploaded the relevant documents No No Not Allowed
accordingly.
I/We also hereby agree to abide by the terms and conditions of

5 the GST act,2017. No No Not Allowed

6. Documents attached with tender

S.No. Document Name Document Description

1 TenderdocumentSGRMPUmaintenance2026.pdf|Tender Document

2 GeneralConditionCOntract2018.pdf GCCservice

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.
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LUMDING-MLG-ELECTRICAL/N F RLY
TENDER DOCUMENT

Tender No: EL-GHY-KYQ-02-26-27 Closing Date/Time: 03/07/2026 17:00

Signed By: MD ZAHID AKHTAR
Designation : Sr.DEE/CHG/KYQ
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