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CHAPTER–I
GENERAL INFORMATION OF WORK
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CHAPTER–I

SALIENT FEATURES
(General Description Of the Work)

Name of the work :Conducting DGPS/Total Station survey, checking/fixing of centerline on
ground with reference to various GCP during work execution, hydrological survey and fixing of
reference pillars at various locations in phase III in between Stations Pherima & Zubza in
connection with the construction of new BG Line from Dhanasiri to Zubza .

Following are the main activities involved in the work-

1. Carrying out of Survey works.
2. Checking of Centre line of alignment.
3. Obligatory, reference, centerline and control points pillars. Etc.
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