
Dy CE/C-1/UMB acting for and on behalf of The President of India invites E-Tenders against Tender No 130-W-Dy-CE-
C-UMB-2026-27 Closing Date/Time 08/07/2026 15:00 Hrs. Bidders will be able to submit their original/revised bids
upto closing date and time only. Manual offers are not allowed against this tender, and any such manual offer received
shall be ignored.

1. NIT HEADER

Name of Work

Construction of 03 Nos. Limited Height Subways (LHSs) of size 1 x5.0x5.0 M RCC
Box at Km. 158.794 (Shifted location) in lieu of LC No. C-130 at Km. 158.669, at
Km. 156.530 (Shifted location) in lieu of LC No. C-129 at Km. 156.800 between
Bathinda Cantt. & Bhuchchu Railway Stations and at Km. 148.808 (Shifted
location) in lieu of LC No. C-124 at Km. 149.158 between Lehra Mohabbat Railway
Stations on Bathinda-Dhuri section of Ambala Division by Normal Pushing Method
using Protection Plate Arrangement (PPA) including approaches and other allied
works.

Bidding type Normal Tender
Tender Type Open Bidding System Two Packet System
Tender Closing Date
Time 08/07/2026 15:00 Date Time Of Uploading

Tender 16/06/2026 18:23
Pre-Bid Conference
Required No Pre-Bid Conference Date

Time Not Applicable
Advertised Value 312217573.97 Tendering Section WORKS
Bidding Style Single Rate for Each

Schedule Bidding Unit

Earnest Money (Rs.) 6244400.00 Validity of Offer ( Days) 90
Tender Doc. Cost (Rs.) 0.00 Period of Completion 12 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 24/06/2026
Are JV allowed to bid Yes Number of JV Member

Allowed 3
Are Consortium allowed
to bid No Number of Consortium

Member Allowed 0
Ranking Order For Bids Lowest to Highest Expenditure Type Capital (Works)

2. SCHEDULE

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () A-DSR 2021 26021885.86
Above/

Below/P
ar

1 Please see Item Breakup for details. 30817.50 (-) 11.54 27261.16
Description:- Chapter 2: EARTH WORK

2 Please see Item Breakup for details. 375975.00 (-) 11.54 332587.49
Description:- Chapter 1:CARRIAGE OF MATERIALS

3 Please see Item Breakup for details. 1265210.00 (-) 11.54 1119204.77
Description:- Chapter-4 Concrete work

4 Please see Item Breakup for details. 3026278.80 (-) 11.54 2677046.23
Description:- Chapter-5 RCC WORK

5 Please see Item Breakup for details. 923646.00 (-) 11.54 817057.25
Description:- Chapter 6: MASONRY WORK

6 Please see Item Breakup for details. 5914199.82 (-) 11.54 5231701.16
Description:- Chapter 12: ROOFING

7 Please see Item Breakup for details. 1055769.46 (-) 11.54 933933.66
Description:- Chapter 13: FINISHING

8 Please see Item Breakup for details. 570387.75 (-) 11.54 504565.00
Description:- Chapter-15 Dismantling and Demolishing

9
Please see Item Breakup for details. 14866552.15 (-) 11.54 13150952.03
Description:- Chapter 16: ROAD WORK
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10 Please see Item Breakup for details. 1387720.00 (-) 11.54 1227577.11
Description:- Chapter 23: RAIN WATER HARVESTING & TUBEWELLS

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () B-USSOR-2021 293495082.41
Above/

Below/P
ar

1 Please see Item Breakup for details. 619756.00 (-) 8.81 565155.50
Description:- CHAPTER - 1 : Earth Work

2 Please see Item Breakup for details. 233528620.24 (-) 8.16 214472684.83
Description:- CHAPTER - 2 : Bridge Works - Substructure

3 Please see Item Breakup for details. 11700768.28 (-) 9.32 10610256.68
Description:- CHAPTER - 3 : Bridge Works - Super Structure (RCC)

4 Please see Item Breakup for details. 65169271.01 (-) 9.32 59095494.95
Description:- Chapter-4 Bridge Works-Super Structure (Steel)

5 Please see Item Breakup for details. 2582037.20 (-) 8.16 2371342.96
Description:- CHAPTER - 5 : Bridge Works - Misc.

6 Please see Item Breakup for details. 8705.60 (-) 8.54 7962.14
Description:- Chapter-6 Rails, Sleepers and Fittings Renewal

7 Please see Item Breakup for details. 1223488.76 (-) 8.44 1120226.31
Description:- Chapter-8 Deep Screening and Ballast Related Activities

8 Please see Item Breakup for details. 102000.26 (-) 8.81 93014.04
Description:- CHAPTER - 12 : Activities at Construction Sites

9 Please see Item Breakup for details. 5356269.90 (-) 9.08 4869920.59
Description:- Chapter-13 Maintenance Activities

10 Please see Item Breakup for details. 6508.25 (-) 9.08 5917.30
Description:- Chapter-15 Heavy Track Machines

11 Please see Item Breakup for details. 24129.20 (-) 9.08 21938.27
Description:- CHAPTER - 16 : Small Track Machines

12 Please see Item Breakup for details. 20747.00 (-) 7.96 19095.54
Description:- Chapter-18 Level Crossings

13 Please see Item Breakup for details. 257607.00 (-) 6.03 242073.30
Description:- Chapter-21 Miscellaneous Items

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () C-NS -8508307.84
Above/

Below/P
ar

1

NS1 240.67 MT -35352.59 -8508307.84 AT Par -8508307.84
Description:- Rebate for dismantling structural posts in fencing & other steel work including rail
post in foundation etcwith contractor own labour and equipments includingall leads and lifts,
disposal of released material outsiderailway land NOTE: realeased material such as Tie barsfencing
,rail post, beams , channels and angles etcshall be the property of contractor.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () D-Elctrical TRD SCHEDULE-1-SECTION-1 (GENERAL) 243751.98
Above/

Below/P
ar

1
Please see Item Breakup for details. 15612.00 160.77 40711.41
Description:- SUPPLY ITEMS (Item-wise explanatory note/technical specification is given Part-1
chapter-IV (Explanatory notes) of attached tender document)

2
Please see Item Breakup for details. 79552.00 155.23 203040.57
Description:- ERECTION ITEMS (Itemwise explanatory note/technical specification is given Part-1
chapterIV(Explanatory notes) of attached tender document)

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Page 2 of 33 Run Date/Time: 16/06/2026 18:24:31

DYCE-C-1-UMB-ENGINEERING/NORTHERN RLY
TENDER DOCUMENT

Tender No: 130-W-Dy-CE-C-UMB-2026-27 Closing Date/Time: 08/07/2026 15:00



Schedule () E-Elctrical TRD SCHEDULE-1-SECTION-2 (CONCRETE) 118642.18
Above/

Below/P
ar

1
Please see Item Breakup for details. 25680.00 264.60 93629.28
Description:- SUPPLY ITEMS (Item-wise explanatory note/technical specification is given Part-1
chapter-IV (Explanatory notes) of attached tender document)

2
Please see Item Breakup for details. 6792.00 268.27 25012.90
Description:- ERECTION ITEMS (Itemwise explanatory note/technical specification is given Part-1
chapterIV(Explanatory notes) of attached tender document)

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () F-Electrical TRD- SCHEDULE-1-SECTION-3 (FERROUS) 549170.84
Above/

Below/P
ar

1
Please see Item Breakup for details. 163700.50 192.23 478381.97
Description:- SUPPLY ITEMS (Item-wise explanatory note/technical specification is given Part-1
chapter-IV (Explanatory notes) of attached tender document)

2
Please see Item Breakup for details. 25027.00 182.85 70788.87
Description:- ERECTION ITEMS (Itemwise explanatory note/technical specification is given Part-1
chapterIV(Explanatory notes) of attached tender document)

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () G-Electrical TRD- SCHEDULE-1-SECTION-4 (NON-FERROUS) 92760.34
Above/

Below/P
ar

1
Please see Item Breakup for details. 25668.00 198.71 76672.88
Description:- SUPPLY ITEMS (Item-wise explanatory note/technical specification is given Part-1
chapter-IV (Explanatory notes) of attached tender document)

2
Please see Item Breakup for details. 5664.00 184.03 16087.46
Description:- ERECTION ITEMS (Itemwise explanatory note/technical specification is given Part-1
chapterIV(Explanatory notes) of attached tender document)

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () H-Electrical TRD- SCHEDULE-1-SECTION-5 (INSULATOR) 70135.20
Above/

Below/P
ar

1
Please see Item Breakup for details. 27269.80 157.19 70135.20
Description:- SUPPLY ITEMS (Item-wise explanatory note/technical specification is given Part-1
chapter-IV (Explanatory notes) of attached tender document)

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () I-Section 6 (Non Schedule Items)(Item-wise explanatory note/technical
specification is given Part-1 chapter-IV(Explanatory notes) of attached tender
document) (Item Directory - Not Applicable)

134453.00
Above/

Below/P
ar

1 NS 1a 1.00 Tonne 5385.00 5385.00 AT Par 5385.00
Description:- Dismantling of Mast.

2 NS 1b 1.00 Tonne 5385.00 5385.00 AT Par 5385.00
Description:- Extra on erection under a power block @ 100% for item no. NS-1a.

3 NS 2a 6.00 Each 417.00 2502.00 AT Par 2502.00
Description:- Dismantling of a Copper/ Aluminium jumper.

4 NS 2b 6.00 Each 417.00 2502.00 AT Par 2502.00
Description:- Extra on erection under a power block @ 100% for item no. NS-2a.

5 NS 3a 1.00 Each 3403.00 3403.00 AT Par 3403.00
Description:- Shifting of OHE Termination (Fixed) location from one mast/support to another.

6 NS 3b 1.00 Each 3403.00 3403.00 AT Par 3403.00
Description:- Extra on erection under a power block @ 100% for item no. NS-3a.

7
NS 4a 1.00 Each 3636.00 3636.00 AT Par 3636.00
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Description:- Shifting of OHE Termination (Regulated) from one mast/support to another.

8 NS 4b 1.00 Each 3636.00 3636.00 AT Par 3636.00
Description:- "Extra on erection under a power block @ 100% for item no. NS-4a. "

9
NS 5a 6.00 Each 2510.00 15060.00 AT Par 15060.00
Description:- Adjustment on bracket assemblies for lowering/raising the height of contact and
catenary wires where Encumbrance is changed.

10 NS 5b 6.00 Each 2510.00 15060.00 AT Par 15060.00
Description:- "Extra on erection under a power block @ 100% for item no. NS-4a. "

11
NS 6a 12.00 Each 2299.00 27588.00 AT Par 27588.00
Description:- Adjustment on bracket assemblies for lowering/raising the height of contact and
catenary wires where Encumbrance is not changed.

12 NS 6b 12.00 Each 2299.00 27588.00 AT Par 27588.00
Description:- "Extra on erection under a power block @ 100% for item no. NS-4a. "

13
NS 7 5.00 Tonne 3861.00 19305.00 AT Par 19305.00
Description:- Loading, leading, transportation, unloading and stacking of steel structures &
Conductors etc. from TRD stores to site and released material from site to the store

3. ITEM BREAKUP

Schedule Schedule A-DSR 2021
Item- 1 Chapter 2: EARTH WORK
S No. Item No Description of Item Unit Qty Rate Amount

2.0 EARTH WORK

2.6

Earth work in excavation by
mechanical means (Hydraulic
excavator)/manual means over
areas (exceeding 30 cm in depth,
1.5 m in width as well as 10 sqm
on plan) including getting out and
disposal of excavated earth lead
upto 50 m and lift upto 1.5 m, as
directed by Engineer-in-charge.

1 2.6.1 All kinds of soil cum 150 205.45 30817.5
Total 30817.50

Item- 2 Chapter 1:CARRIAGE OF MATERIALS
S No. Item No Description of Item Unit Qty Rate Amount

1.0 CARRIAGE OF MATERIALS

1.2
By Manual Labour including
loading, unloading and stacking
for lead less than 0.50 KM

1.2.2 Earth

1
1.2.2.1 Cost of carriage including loading,

unloading & stacking for first 50
metres

cum 300 234.05 70215

2
1.2.2.2 Every additional lead of 50m or

part thereof beyond1st 50 m upto
9 such additional lead

cum-
lead

6000 50.96 305760

Total 375975.00
Item- 3 Chapter-4 Concrete work
S No. Item No Description of Item Unit Qty Rate Amount

4.0 CONCRETE WORK

4.1S CEMENT CONCRETE (CAST IN
SITU)

4.1

Providing and laying in position
cement concrete of specified
grade excluding the cost of
centering and shuttering - All
work up to plinth level :
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1

4.1.8 1:4:8 (1 Cement : 4 coarse sand
(zone-III) derived from natural
sources : 8 graded stone
aggregate 40 mm nominal size
derived from natural sources)

cum 200 6326.05 1265210

Total 1265210.00
Item- 4 Chapter-5 RCC WORK
S No. Item No Description of Item Unit Qty Rate Amount

5.0 REINFORCED CEMENT CONCRETE
5.1S CAST IN SITU

5.1

Providing and laying in position
specified grade of reinforced
cement concrete, excluding the
cost of centering, shuttering,
finishing and reinforcement - All
work up to plinth level :

1

5.1.2 1:1.5:3 (1 cement : 1.5 coarse
sand (zone-III) derived from
natural sources: 3 graded stone
aggregate 20 mm nominal size
derived from natural sources)

cum 45 8364.2 376389

5.9S FORM WORK

5.9
Centering and shuttering
including strutting, propping etc.
and removal of form for

2 5.9.1 Foundations, footings, bases of
columns, etc. for mass concrete

Sqm 150 307.95 46192.5

3
5.9.2 Walls (any thickness) including

attached pilasters, butteresses,
plinth and string courses etc.

Sqm 550 669.55 368252.5

4 5.9.3 Suspended floors, roofs, landings,
balconies and access platform

Sqm 150 766.55 114982.5

5.12S PRE-CAST RCC

5

5.12 Providing, hoisting and fixing
above plinth level up to floor five
level precast reinforced cement
concrete work in string courses,
bands, copings, bed plates,
anchor blocks, plain window sills
and the like, including the cost of
required centering, shuttering but
, excluding cost of reinforcement
with 1:1.5:3 (1 cement : 1.5
coarse sand(zone-III) derived from
natural sources : 3 graded stone
aggregate 20 mm nominal size
derived from natural sources).

cum 15 9673.5 145102.5

5.22S STEEL REINFORCEMENT

5.22

Steel reinforcement for R.C.C.
work including straightening,
cutting, bending, placing in
position and binding all complete
upto plinth level.

6 5.22.6 Thermo-Mechanically Treated
bars of grade Fe-500D or more.

Kg 20000 89.65 1793000

5.33S DESIGN MIX CONCRETE
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5.33

Providing and laying in position
ready mixed or site batched
design mix cement concrete for
reinforced cement concrete work;
using coarse aggregate and fine
aggregate derived from natural
sources, Portland Pozzolana /
Ordinary Portland /Portland Slag
c e m e n t , admixtures in
recommended proportions as per
IS: 9103 to accelerate / retard
setting of concrete, to improve
durability and workability without
impairing strength; including
pumping of concrete to site of
laying, curing, carriage for all
leads; but excluding the cost of
centering, shuttering, finishing
and reinforcement as per
direction of the engineer-in-
charge; for the following grades of
concrete. Note: Extra cement up
to 10% of the minimum specified
cement content in design mix
shall be payable separately. In
case the cement content in
design mix is more than 1.10
times of the specified minimum
cement content, the contractor
shall have discretion to either re-
design the mix or bear the cost of
extra cement.

5.33.1 All works upto plinth level

7
5.33.1.1 Concrete of M25 grade with

minimum cement content of 330
kg /cum

cum 21 8683.8 182359.8

Total 3026278.80
Item- 5 Chapter 6: MASONRY WORK
S No. Item No Description of Item Unit Qty Rate Amount

6.0 MASONRY WORK

6.1
Brick work with common burnt
clay F.P.S. (non modular) bricks of
class designation 7.5 in
foundation and plinth in:

1 6.1.1 Cement mortar 1:4 (1 cement : 4
coarse sand)

cum 60 6882 412920

6.4

Brick work with common burnt
clay F.P.S. (non modular) bricks of
class designation 7.5 in
superstructure above plinth level
up to floor V level in all shapes
and sizes in :

2 6.4.1 Cement mortar 1:4 (1 cement : 4
coarse sand)

cum 60 8512.1 510726

Total 923646.00
Item- 6 Chapter 12: ROOFING
S No. Item No Description of Item Unit Qty Rate Amount

12.0 ROOFING

12.42

Providing and fixing on wall face
unplasticised - PVC moulded
fittings/ accessories for
unplasticised Rigid PVC rain water
pipes conforming to IS : 13592
Type A, including jointing with
seal ring conforming to IS : 5382,
leaving 10 mm gap for thermal
expansion.
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1

12.50 Providing and fixing precoated
galvanised iron profile sheets
(size, shape and pitch of
corrugation as approved by
Engineer-in-charge) 0.50 mm (+
0.05 %) total coated thickness
with zinc coating 120 grams per
sqm as per IS: 277, in 240 mpa
steel grade, 5-7 microns epoxy
primer on both side of the sheet
and polyester top coat 15-18
microns. Sheet should have
protective guard film of 25
microns minimum to avoid
scratches during transportation
and should be supplied in single
length upto 12 metre or as
desired by Engineer-in-charge.
The sheet shall be fixed using self
drilling /self tapping screws of
size (5.5x 55 mm) with EPDM
seal, complete upto any pitch in
horizontal/ vertical or curved
surfaces, excluding the cost of
purlins, rafters and trusses and
including cutting to size and
shape wherever required.

Sqm 8806.79 671.55 5914199.82

Total 5914199.82
Item- 7 Chapter 13: FINISHING
S No. Item No Description of Item Unit Qty Rate Amount

13.0 FINISHING
13.44S EXTERIOR FINISHING

13.44
Finishing walls with water
proofing cement paint of required
shade :

1 13.44.1 New work (Two or more coats
applied @ 3.84 kg/10 sqm)

Sqm 10817.31 97.6 1055769.46

Total 1055769.46
Item- 8 Chapter-15 Dismantling and Demolishing
S No. Item No Description of Item Unit Qty Rate Amount

15.0 DISMANTLING AND DEMOLISHING

15.2

Demolishing cement concrete
manually/ by mechanical means
including disposal of material
within 50 metres lead as per
direction of Engineer - in - charge.

1 15.2.1 Nominal concrete 1:3:6 or richer
mix (i/c equivalent design mix)

cum 150 2007.1 301065

15.7

Demolishing brick work manually/
by mechanical means including
stacking of serviceable material
and disposal of unserviceable
material within 50 metres lead as
per direction of Engineer-in-
charge.

2 15.7.4 In cement mortar cum 45 1698.45 76430.25

15.43

Dismantling manually/ by
mechanical means including
stacking of serviceable material
and disposal of unserviceable
material within 50 metres lead as
per direction of Engineer-in-
charge :

3 15.43.1 Water bound macadam road Sqm 300 179.65 53895
4 15.43.2 bituminous road Sqm 300 353.65 106095
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5

15.60 Disposal of building rubbish /
malba / similar unserviceable,
dismantled or waste materials by
mechanical means, including
loading, transporting, unloading
to approved municipal dumping
ground or as approved by
Engineer-in-charge, beyond 50 m
initial lead, for all leads including
all lifts involved.

cum 150 219.35 32902.5

Total 570387.75
Item- 9 Chapter 16: ROAD WORK
S No. Item No Description of Item Unit Qty Rate Amount

16.0 ROAD WORK
16.1S ROADS

1

16.1 Preparation and consolidation of
sub grade with power road roller
of 8 to 12 tonne capacity after
excavating earth to an average of
22.5 cm depth, dressing to
camber and consolidating with
road roller including making good
the undulations etc. and re-rolling
the sub grade and disposal of
surplus earthwith lead upto 50
metres.

Sqm 750 180.5 135375

16.42S CONCRETE PAVEMENTS

16.43

Providing and laying design mix
cement concrete of M-30 grade,
in roads/ taxi tracks/ runways,
using cement content as per
design mix, using coarse sand
and graded stone aggregate of 40
mm nominal size in appropriate
proportions as per approved &
specified design criteria,
providing dowel bars with sleeve/
tie bars wherever required, laying
at site, spreading and compacting
mechanically by using needle and
surface vibrators, levelling to
required slope/ camber, finishing
with required texture, including
steel form work with sturdy M.S.
channel sections, curing, making
provision for contraction/
expansion, construction &
longitudinal joints (10 mm wide x
50 mm deep) by groove cutting
machine, providing and filling
joints with approved joint filler
and sealants, complete all as per
direction of Engineer-in-charge
(Item of joint fillers, sealants,
dowel bars with sleeve/ tie bars to
be paid separately).

2 16.43.1 Cement concrete prepared with
batch mixing machine

cum 1551.81 9492.9 14731177.15

Total 14866552.15
Item- 10 Chapter 23: RAIN WATER HARVESTING & TUBEWELLS

S No. Item No Description of Item Unit Qty Rate Amount

23.0 RAIN WATER HARVESTING &
TUBEWELLS
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23.1

Boring/drilling bore well of
required dia for casing/ strainer
pipe, by suitable method
prescribed in IS: 2800 (part I),
including collecting samples from
different strata, preparing and
submitting strata chart/ bore log,
including hire & running charges
of all equipments, tools, plants &
machineries required for the job,
all complete as per direction of
Engineer-in-charge, upto 90
metre depth below ground level.

23.1.1 All types of soil
1 23.1.1.1 300 mm dia Metre 300 592.05 177615

23.2

Boring/drilling bore well of
required dia for casing/ strainer
pipe, by suitable method
prescribed in IS: 2800 (part I),
including collecting samples from
different strata, preparing and
submitting strata chart/ bore log,
including hire & running charges
of all equipments, tools, plants &
machineries required for the job,
all complete as per direction of
Engineer -in-charge, beyond 90
metre & upto 150 metre depth
below ground level.

23.3

Supplying, assembling, lowering
and fixing in vertical position in
bore well, unplasticized PVC
medium well casing (CM) pipe of
required dia, conforming to IS:
12818, including required hire
and labour charges, fittings &
accessories etc. all complete, for
all depths, as per direction of
Engineer -in-charge.

2 23.3.3 200 mm nominal size dia Metre 300 951.95 285585

23.4

Supplying, assembling, lowering
and fixing in vertical position in
bore well unplasticized PVC
medium well screen (RMS) pipes
with ribs, conforming to IS:
12818, including hire & labour
charges, fittings & accessories
etc. all complete, for all depths,
as per direction of Engineer-in-
charge.

3 23.4.2 150 mm nominal size dia Metre 300 681.9 204570

4

23.7 Supplying, filling, spreading &
leveling coarse sand of size range
1.5 mm to 2 mm in recharge pit,
in required thickness over gravel
layer, for all leads & lifts, all
complete as per direction of
Engineer -in-charge.

cum 550 1309 719950

Total 1387720.00
Schedule Schedule B-USSOR-2021
Item- 1 CHAPTER - 1 : Earth Work
S No. Item No Description of Item Unit Qty Rate Amount

Page 9 of 33 Run Date/Time: 16/06/2026 18:24:31

DYCE-C-1-UMB-ENGINEERING/NORTHERN RLY
TENDER DOCUMENT

Tender No: 130-W-Dy-CE-C-UMB-2026-27 Closing Date/Time: 08/07/2026 15:00



Providing portable fencing along
running track where work is to be
done in close vicinity of track,
maintaining during execution of
work and removing after
completion of the work as per
direction of the Engineer. Fencing
shall consist of self supporting
steel angles of size 50mm x
50mm x 6mm, 1.5m long
provided with hooks etc. and
embedded in CC 1:2:4 block of
size 0.23m x 0.23m x 0.23m
placed at c/c distance of 2m
along track. 12mm dia rods in
three horizontal layers shall be
tack welded with angle posts.
Note : Released material will be
property of the contractor after
completion of work. Cost of
cement required for CC blocks
shall be paid separately.

1 013042 With provision of painting
verticals & horizontals with red
luminous paints / strips of 30cm
each with a gap of 30 cm.

Metre 350.00 152.11 53238.50

Provision of barricading with
contractor's bamboos / ballies
vertical post of 100mm dia.
planted at every 2m interval,
projecting at least 1.5m above
ground level and driven firmly
(minimum 0.5m) inside ground
and including painting verticals &
horizontals with red luminous
paints / strips at alternative bay
on barricade. Barricades shall be
maintained through out the
execution of the work and shall
be removed in workman like
manner on completion of the
work only after instruction of
Engineer in-Charge. Note: (1)
60% payment shall be made on
provision of barricading at work-
site and balance 40% payment
after removal of barricades. (2)
The released bamboos / ballies
shall be the property of the
Contractor.

2 013051 With 3 horizontal bamboo / balli
members of minimum 50mm dia.
spaced equally

RM 150.00 214.12 32118.00

3 013052 Joining with strong nylon rope in
one cross and one horizontal
pattern of minimum 5mm dia.

RM 150.00 108.03 16204.50

4 013080 Shoring with 'Z' section MS sheet
piles side by side in all kinds of
soil mechanically or manually as
per approved drawing with
contractor's own arrangement
complete in all respects and
removal of sheet piles after
completion of the work as
directed by engineer in-charge
Note: Payment will be made as
per actual driven length of pile.

Sqm 500.00 1036.39 518195.00

Total 619756.00
Item- 2 CHAPTER - 2 : Bridge Works - Substructure
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S No. Item No Description of Item Unit Qty Rate Amount
Exploratory drilling of boreholes
down to required depth, drilling of
150mm dia. boreholes in all type
of soils except hard rock & large
boulders (boulder core more than
30cm) including refilling,
reinstating surface and disposing
off surplus material including use
of mechanical rigs with power
operated winches as well as
percussion/chiselling tool for
advancing through occasional
seams of hard strata to be
employed, where necessary in
Dry area.

1 021011 0m to 10m Metre 30.00 3027.75 90832.50
2 021012 10m to 20m Metre 30.00 3328.79 99863.70
3 021110 Taking out 100mm dia. & 450mm

long undisturbed samples of soil
from bore holes, including
provision of air tight containers
for packing and, labeling incl.
transporting the samples to
laboratory. Piston sampler shall
be used for extracting
undisturbed samples where
necessary. Samples shall be
collected as per IS:2720.

Each 12.00 1454.34 17452.08

4 021120 Taking out 100mm dia. & 450mm
long disturbed samples of soil
from bore holes, including
provision of air tight containers
for packing, labeling and
transporting the samples to
laboratory. Samples shall be
collected as per IS:2720.

Each 12.00 2006.91 24082.92

5 021140 Collection of water samples at
required intervals

Each 12.00 735.87 8830.44

Conducting laboratory Tests on
collected soil samples as per
relevant IS code

6 021151 Moisture Content/Dry Density Each 6.00 501.73 3010.38
7 021152 Atterberg Limits Each 6.00 535.18 3211.08
8 021154 Grain size analysis including

Hydrometer analysis
Each 12.00 1539.97 18479.64

9 021155 Direct Shear Test Each 6.00 2024.30 12145.80
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Earthwork in excavation by
mechanical means (Hydraulic
Excavator)/Manual Means for
foundations and floors of the
bridges, retaining walls etc.
including setting out, dressing of
sides, ramming of bottom, getting
out the excavated material, back
filling in layers with approved
material and consolidation of the
layers by ramming and watering
etc. including all lift, disposal of
surplus soil up to a lead of 300m,
all types of shoring and strutting
with all labour and material
complete as per drawing and
technical specification as directed
by Engineer in charge. Note: This
item will be used for excavation
work in connection with other
miscellaneous works also like
side drains, foundation for OHE
masts and other miscellaneous
structures in connection with
Gauge Conversion, Doubling, New
lines.

10 022011 All kinds of soils cum 41206.98 216.57 8924195.66
11 022040 Providing and laying in position

machine batched, machine mixed
and machine vibrated Cement
Concrete of specified grade as
per approved Design Mix (mixed
in Mobile Concrete
Batching/Mixing Plant at site or
RMC from approved plants) using
20mm graded crushed stone
aggregate and coarse sand of
approved quality in RCC raft
foundation & Pile cap including
finishing, using Plasticiser in
approved proportions (as per
IS:9103), to modify workability
without impairing strength and
durability complete as per
specifications and direction of the
Engineer in charge. N o t e : 1.
Payment for cement,
reinforcement and shuttering
shall be made extra under
relevant item. 2. Plasticiser shall
invariably be used in approved
proportion to increase workability
with minimum possible quantity
of cement for all grade of Design
Mix Concrete unless it is
specifically approved citing
reasons for not using plasticiser
at the stage of Mix Design and in
that case deduction shall be
made as per relevant item.

cum 5073.71 3608.91 18310562.76
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Providing and laying in position
machine batched, machine mixed
and machine vibrated Cement
Concrete of specified grade as
per approved Design Mix (mixed
in Mobile Concrete
Batching/Mixing Plant at site or
RMC from approved plants) using
20mm graded crushed stone
aggregate and coarse sand of
approved quality for the following
Reinforced cement concrete
structural elements up to height
of 9.0 m from foundation top
level, including finishing, using
Plasticiser in approved
proportions (as per IS:9103), to
modify workability without
impairing strength and durability
complete as per specifications
and direction of the Engineer in
charge. N o t e : 1. Payment for
cement, reinforcement and
shuttering shall be made extra
under relevant item. 2. Plasticiser
shall invariably be used in
approved proportion to increase
workability with minimum
possible quantity of cement for all
grade of Design Mix Concrete
unless it is specifically approved
citing reasons for not using
plasticiser at the stage of Mix
Design and in that case deduction
shall be made as per relevant
item.

12 022052 Wing wall and Return wall cum 5117.88 3706.12 18967477.43
13 022060 Providing and laying Plain Cement

Concrete 1:3:6 with graded stone
aggregate of 40mm nominal size,
in foundation and floors, retaining
walls of bridges including
mechanical mixing, vibrating,
pumping and bailing out water
where ever required with all
materials and labour complete
but excluding the cost of cement
and shuttering as per drawings
and technical specifications as
directed by Engineer.

cum 932.55 3730.82 3479176.19
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14 024010 Providing and casting machine
batched, machine mixed and
machine vibrated Cement
Concrete of specified grade as
per approved Design Mix, mixed
in Mobile Concrete
Batching/Mixing Plant at site or
RMC from approved plants, (Cast
in-Situ/Pre-cast) in bottom/top
slab, side walls, toe wall and
sumps haunch filling head walls,
thrust bed or any other
component using 20mm graded
crushed stone aggregate and
coarse sand of approved quality
of RCC box of any size including
finishing, Plasticiser in approved
proportions (as per IS:9103), to
modify workability without
impairing strength and durability,
complete as per drawings and
technical specifications as
directed by Engineer in charge.
Note : 1. Payment for cement,
reinforcement and shuttering
shall be made extra under
relevant item. 2. Plasticiser shall
invariably be used in approved
proportion to increase workability
with minimum possible quantity
of cement for all grade of Design
Mix Concrete unless it is
specifically approved citing
reasons at the stage of Mix
Design and in that case deduction
shall be made as per relevant
item.

cum 2430.48 3969.81 9648543.81

15 025020 Providing and applying two coats
of coal tar or bitumen confirming
to IS:3117- latest version on the
top and sides of RCC box/slabs @
1.70 kg/sqm after cleaning the
surface with all labour and
materials complete job as
directed by the Engineer.

Sqm 1963.20 137.13 269213.62

Centering and shuttering
including strutting, propping etc.
and removal of form for :

16 025031 All types of bridge sub-structures,
e.g. pier, abutment, wing wall,
retaining wall, RCC box type
foundations, Abutment cap, Pier
Cap, Inspection Platform &
Pedestal over Pier cap, Fender
wall, Diaphragm wall etc. up to
5m above ground level

Sqm 24699.16 697.36 17224206.22

Supply and using Cement at
Worksite

17 025071 Ordinary Portland Cement 43
grade approved brands/makes

MT 5227.12 6689.69 34967812.39

Supply of steel reinforcement of
approved brands/makes for
R.C.C. work including
straightening, cutting, bending,
placing in position and binding all
complete.

18 025082 Thermo-Mechanically Treated
bars of grade Fe-500D or more of
approved brands/makes.

Kg 1361996.12 88.85 121013355.26
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Earthwork in excavation by
mechanical means (Hydraulic
Excavator)/Manual Means for
foundations and floors of the
bridges, retaining walls etc.
including setting out, dressing of
sides, ramming of bottom, getting
out the excavated material, back
filling in layers with approved
material and consolidation of the
layers by ramming and watering
etc. including all lift, disposal of
surplus soil up to a lead of 300m,
all types of shoring and strutting
with all labour and material
complete as per drawing and
technical specification as directed
by Engineer in charge. Note: This
item will be used for excavation
work in connection with other
miscellaneous works also like
side drains, foundation for OHE
masts and other miscellaneous
structures in connection with
Gauge Conversion, Doubling, New
lines.

19 022011(022020) Extra over item nos. 022011 to
022014 for executing the work
under water and/or liquid mud to
compensate all additional
arrangements including pumping
out water as required. Note: The
extra percentage rate is
applicable only for the quantity of
work executed under water.
[RATE = 20%]

cum 10301.74 43.31 446168.36

Total 233528620.24
Item- 3 CHAPTER - 3 : Bridge Works - Super Structure (RCC)
S No. Item No Description of Item Unit Qty Rate Amount
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1 031120 Casting and installation of
single/twin RCC box of all sizes
with or without common web
section including design of
pushing scheme, thrust bed,
casting of all RCC components,
with specified grade of controlled
concrete, pushing it in correct
position and alignment below
Railway track/Road following all
measures of track safety by 'Box
pushing technique" as per
approved drawings/scheme, with
or without surcharge in all types
of soils with disposal of surplus
earth away from vent up to 1 Km,
fixing arrangement for all
services & utilities including
parapet walls on both sides,
wearing course, foot paths,
plaques, drainage arrangements
etc. and all other incidental works
to complete the ROB/RUB/Canal
crossing in all respect as per
specifications to the satisfaction
of Engineer-in-Charge. No te : 1.
The rate includes all items of
work/supplies for complete job in
all respects except "cost of
Reinforced cement concrete,
cement, reinforcement &
shuttering" of (i) main RCC Box;
(ii) Thrust Bed; (iii) Footpath (iv)
Parapet wall and (v) wearing
Course only, which shall be paid
extra under relevant items of
USSOR. 2. In case Drag Sheet
and/or Rail Cluster are to be used
as per approved scheme and
design, the same shall be paid
extra under relevant item. 3. The
payment for this item shall be
made for the clear inner cross
section area of the parent RCC
Box/Boxes and barrel length i.e.
clear inner volume of parent RCC
Box/Boxes.

cum 2313.74 5057.08 11700768.28

Total 11700768.28
Item- 4 Chapter-4 Bridge Works-Super Structure (Steel)
S No. Item No Description of Item Unit Qty Rate Amount
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Supplying, fabrication,
assembling of all types of steel
girders of specified spans with
structural steel conforming to
Quality "B0" Grade Designation
E 2 5 0 conforming to IS:2062,
erection / slewing / end launching
of steel girders with cranes or any
other approved launching
methods as per site conditions
(not requiring traffic block) on
sub-structure including provision
of trolley refuges etc., complete
as per approved Q A P and
drawings conforming to IRS-B1-
2001 and other relevant codes
and specifications. Note: 1.
Detailed fabrication and erection
drawings & launching
methodology will be prepared by
the contractor and got approved
from Railway. 2. The rate is all
inclusive including launching in
position, complete in all respect
except cost of (i) Painting /
Metalising; (ii) Bearings & (iii)
HSFG bolts which shall be paid
extra under relevant item. 3. The
payment shall be made on the
theoretical weight of main
components and gusset plates
only. 4. Payment Schedule: (i)
Receipt of material at site: 40%
(ii) Fabrication of girders: 20%
(iii) Erection/Launching: 20% (iv)
Completion in all respects: 20%

1 041011 Plate Girder/Semi Through
Girder/Composite Girder (Steel
Work)

MT 208.07 159122.64 33108647.70

2 041020 Supplying and fixing HSFG bolts
of any dia and any length with
suitable nuts including DTI
washers conforming to IRS-B1-
2 0 0 1 f o r bridges and steel
structures with contractors
labour, tools and plants and lead
and lift etc., complete.

Kg 2600.00 343.44 892944.00

Delaunching of all types of Steel
girders, PSC girders/Slabs and
stacking away from river stream
or passage as directed by
Engineer in charge with all labour,
tools and plant, equipment etc.,
complete.

3 041332 Structural steel plate girders. MT 208.07 1556.35 323829.74
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4 041370 Supplying fabricating and
erecting welded and/or bolted
and/or riveted steel work in built
up sections, trusses and framed
work, staging, racks, Height
Gauge etc. for Steel Structures
other than bridge girders, using
RSJ, tees, angles and
channels/flats, plates, gussets,
round or square bars, cleats, bolts
etc., with contractors own steel
including cutting, bending,
straightening, drilling, riveting,
hoisting, fixing, erecting, welding,
bolting etc., with Providing
stiffeners wherever required as
per approved drawing including
applying a priming coat of a
approved steel primer with all
contractor's materials, labour,
tools & plants, lead & lift
including crossing of tracks if
required etc., complete as per
specification and as directed by
Engineer-in-charge. Note: The
payment shall be made on the
theoretical weight of main
components and gusset plates
only.

MT 237.75 129732.28 30843849.57

Total 65169271.01
Item- 5 CHAPTER - 5 : Bridge Works - Misc.
S No. Item No Description of Item Unit Qty Rate Amount

1 052150 Providing and laying of filter
media consisting of granular
materials of GW, GP, SW groups
as per IS:1498 (latest) in required
profile behind boulder filling of
abutments, wing walls / return
walls etc. above bed level with all
labour and material complete job
as per drawing and technical
specification of RDSO Guidelines.

cum 600.00 3110.58 1866348.00

Providing & laying non pressure
NP-4 Class RCC pipe with collars,
jointing with 1:2 cement and
ordinary sand mortar including
testing of joints, but excluding
earthwork with all labour and
material as a complete job.
Cement for mortar will be paid
separately.(Pipes of 600mm dia
and above will be laid using
crane/hydra).

2 052232 450mm dia. Metre 40.00 2623.60 104944.00
3 052233 600mm dia. Metre 40.00 3516.21 140648.40
4 052234 900mm dia. Metre 40.00 6607.67 264306.80
5 052260 Dewatering of natural or

accumulated water from any
location. Payment to be done for
Horse power of pump multiplied
by pumping hours.

HP
Hour

6500.00 31.66 205790.00

Total 2582037.20
Item- 6 Chapter-6 Rails, Sleepers and Fittings Renewal
S No. Item No Description of Item Unit Qty Rate Amount
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Fixing of fish plates with fish bolts
on a joint of all rail sections duly
lubricating fish plates/bolts with
contractor's grease graphite in
running track condition including
transportation of fish plates and
fish bolts from nearest station /
store / level crossing. Note: Rail
cutting & drilling to be paid
separately.

1 063011 Fish plates with 4 fish bolts. Joint 40.00 217.64 8705.60
Total 8705.60

Item- 7 Chapter-8 Deep Screening and Ballast Related Activities
S No. Item No Description of Item Unit Qty Rate Amount

Manufacturing, supply and
stacking of machine crushed
Track Ballast conforming to RDSO
Specification (IRS-GE-1) with
latest correction slips at Railway
depot or nominated location.
Note: Distance of nearest quarry
mentioned in each sub-item is
only for the purpose of selecting
the items for preparation of
estimates/tender schedule, based
on the minimum distance
b e t w e e n nearest quarry and
centre of supply points and will
not affect the selection of quarry
during physical supply in any way
till prescribed specification is met
fully.

1 085019 When distance of nearest quarry
is more than 200 km and up to
250 km

cum 434.20 2817.80 1223488.76

Total 1223488.76
Item- 8 CHAPTER - 12 : Activities at Construction Sites
S No. Item No Description of Item Unit Qty Rate Amount

1 121010 Dismantling of existing LWR/SWR
track of any structure, removing
rails, sleepers, fish plates, cutting
of rails, segregation and stacking
of released Rails, Sleepers and
fitting at nominated location in
countable manner within a free
lead of 500m, levelling of ballast
to correct profile for laying new
track over it, all as per direction
of Engineer-in-Charge.

TRM 167.00 197.31 32950.77
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2 123030 Spreading of ballast, from
existing stacks available along
formation on top or at cess, in
required uniform thickness,
compaction of ballast layer laid
on new formation at all the
locations with smooth wheeled
power roller of 8-10 tonne
capacity to sufficient number of
passes to form consolidated
ballast bed of approximately
250mm thickness to a width of
4m symmetrical to centre line of
proposed track in correct line &
level with all ascents & descents,
as directed by Engineer in-
charge. Note: Item is inclusive of
(a) providing ramp for taking
roller to formation and removing
the same & making good
formation after completion of
work; (b) redistribution & leveling
of excess ballast while rolling to
obtain uniform plane cambered
surface.

cum 434.20 46.75 20298.85

Linking of BG track (except at LC,
Bridges and SEJs) with any type
of rail section and sleeper of
specified density, on ballast bed
spread and compacted with
suitable roller, over prepared
formation including leading free
rails/welded panels available
along the alignment on to
formation, leading and spreading
all fittings and fastenings,
spreading of sleepers at specified
spacing, squaring, placing of rails
over sleepers and fixing rails to
sleepers with all types of fittings
and fastenings to correct gauge &
alignment, lubrication of fittings
and fastenings with contractor's
grease as per IRPWM standards
with contractors labour, tools,
consumables, with all lead, lifts
etc. complete and raising,
levelling and initial packing of
track to make it fit for 30 kmph
and meet other prerequisites
prescribed in Indian Railway
Track Machine Manual for
deployment of Tamping Machine.
N o t e : 1.Rail cutting and Hole
drilling shall be paid separately.
2.Spreading of ballast and
compaction shall be paid
separately under relevant item.

3 123042 For sleeper density of 1540
sleepers per km

TRM 167.00 291.92 48750.64

Total 102000.26
Item- 9 Chapter-13 Maintenance Activities
S No. Item No Description of Item Unit Qty Rate Amount
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First or Second Through Packing
o f track of all sleeper density
including giving a general lift, as
desired to eliminate sag after
Deep Screening work, lifting of
track, lowering of track and major
realignment of curves and
formation rehabilitation as per
procedure prescribed in latest
edition of IRPWM. Note: General
lift is normally 25 mm and
isolated lift may be up to 50 mm.

1 131031 For PSC Sleeper Track with
Sleeper Density of 1540

TRM 267.00 143.70 38367.90

Maintenance of track on main line
& loops, Points & crossings etc.
including special attention to
section for carrying out various
maintenance works listed in
Indian Railways P.Way Manual /
Bridge Manual for safe running of
goods and passenger trains with
contractor's tools / labours etc.
complete, as directed by
Engineer in-charge. Note:
Contractor shall arrange one gang
at any point of time comprising of
minimum specified labours with
sufficient experience in P.Way
working.

2 136042 One Gang comprising of 20
physically fit labours plus 1 Mate.
Note: In case, contractor provides
less no. of Labour/Mate, payment
will be deducted for each such
labour @ 10% of the accepted
item rate.

Gang
Day

300.00 17726.34 5317902.00

Total 5356269.90
Item- 10 Chapter-15 Heavy Track Machines

S No. Item No Description of Item Unit Qty Rate Amount
1 151040 PQRS: Pre Block activity:

Removing of the existing ballast
from crib portion of the full length
of existing PSC sleeper and
further up to the bottom of
sleepers to accommodate new
sleeper and dumping the ballast
so removed on the shoulders/cess
with contractor own labour, tools
and plants etc, complete with all
lead and lift and as directed by
the Engineer-in-charge at site
including crossing of track
wherever necessary.

TRM 175.00 37.19 6508.25

Total 6508.25
Item- 11 CHAPTER - 16 : Small Track Machines

S No. Item No Description of Item Unit Qty Rate Amount
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Quick cutting with abrasive rail
cutter of all types of rail sections
including wear resistant, head
hardened rails up to 110 UTS,
with contractors tools & plants,
equipment, consumable with all
lead & lift etc. complete as
directed by Engineer in-charge.
Abrasive Rail Cutter will be as per
RDSO Specification No. TM/SM/1
(Rev. 01 of 2012) with latest
status of RDSO; Rail Cutting
Wheel Abrasive Disc will be as
per RDSO Specification
No.TM/SM/2 (Rev. 01 of 2020)

1 161014 60 Kg - 110/90 UTS - On Running
Line

Each 40.00 269.03 10761.20

Drilling holes of 16 mm to 32 mm
dia. with Rail Drilling machine
including chamfering with
appropriate chamfering tools in
all types of rail section with
contractor's tools & plants,
equipment, consumable with all
lead & lift etc. complete, as
directed by Engineer in-charge.
Rail Drilling Machine will be as
per RDSO Specification No.
TM/SM/3, dated 24.04.1991.

2 161042 On Running Line Each 160.00 83.55 13368.00
Total 24129.20

Item- 12 Chapter-18 Level Crossings
S No. Item No Description of Item Unit Qty Rate Amount

1 181020 Dismantling existing check rail of
Level Crossing, blocks, bolts &
nuts and stacking these in a
countable manner near LC, free
from any infringements as
directed by Engineer in-charge.

RM 100.00 207.47 20747.00

Total 20747.00
Item- 13 Chapter-21 Miscellaneous Items

S No. Item No Description of Item Unit Qty Rate Amount
Hiring of machinery for minor
miscellaneous works for short
duration including
operator/driver, fuel, lubricants
and consumable. The contractor
shall arrange all statutory permits
as required by rules and
regulations prevailing in the area
of work. Payment shall be made
for actual working hours at site.

1 211201 JCB Backhoe Loaders 3DX Plus or
similar with minimum 1.10 cum
bucket capacity

Hour 300.00 858.69 257607.00

Total 257607.00
Schedule Schedule D-Elctrical TRD SCHEDULE-1-SECTION-1 (GENERAL)

Item- 1 SUPPLY ITEMS (Item-wise explanatory note/technical specification is given Part-1 chapter-IV
(Explanatory notes) of attached tender document)

S No. Item No Description of Item Unit Qty Rate Amount
8(b)(i) Supply without insulator
and erection of material for
termination of Single conductor of
Over head equipment or
terminating wire.

1 01010501 Supply Each 4.00 2411.00 9644.00
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11(a)(i) Supply without Insulator
and erection of cut-in(9Tonne)
Insulator

2 01011101 Supply Each 4.00 688.00 2752.00
31(a) Transfer of equipment from
one mast or support to another.

3 01013801 Supply Each 4.00 804.00 3216.00
Total 15612.00

Item- 2 ERECTION ITEMS (Itemwise explanatory note/technical specification is given Part-1
chapterIV(Explanatory notes) of attached tender document)

S No. Item No Description of Item Unit Qty Rate Amount
8(b)(i) Supply without insulator
and erection of material for
termination of Single conductor of
Over head equipment or
terminating wire.

1 01010502 Erection Each 4.00 408.00 1632.00
11(a)(i) Supply without Insulator
and erection of cut-in(9Tonne)
Insulator

2 01011102 Erection Each 4.00 283.00 1132.00
31(a) Transfer of equipment from
one mast or support to another.

3 01013802 Erection Each 4.00 1179.00 4716.00
31(f)Splicing & extension of an
anchored overhead equipment.

4 01014301 Erection Each 2.00 1156.00 2312.00
31(h)Slewing and putting back of
OHE in original shape

5 01014501 Erection Each
Span

32.00 937.00 29984.00

32(a) Extra on erection rates
(Items of sub-section - I) for work
under a power block @ 100% (As
per Annexure A in FORM-5 of
attached tender document)
(description of power block items
(As below) given in SECTION-1
(GENERAL) of FORM-5 of attached
tender document)

6 01015505 8(b)(i)Erection of material for
termination of Single conductor of
Over head equipment or
terminating wire.

Each 4.00 408.00 1632.00

7 01015511 11(a)(i) Erection of cut-in(9Tonne)
Insulator

Each 4.00 283.00 1132.00

8 01015538 31(a)Transfer of equipment from
one mast or support to another.

Each 4.00 1179.00 4716.00

9 01015543 31(f) Splicing & extension of an
anchored overhead equipment.

Each 2.00 1156.00 2312.00

10 01015545 31(h) Slewing and putting back of
OHE in original shape

Each
Span

32.00 937.00 29984.00

Total 79552.00
Schedule Schedule E-Elctrical TRD SCHEDULE-1-SECTION-2 (CONCRETE)

Item- 1 SUPPLY ITEMS (Item-wise explanatory note/technical specification is given Part-1 chapter-IV
(Explanatory notes) of attached tender document)

S No. Item No Description of Item Unit Qty Rate Amount
2(b)In other than hard soil and
rock

1 02010501 Supply cum 12.00 2140.00 25680.00
Total 25680.00

Item- 2 ERECTION ITEMS (Itemwise explanatory note/technical specification is given Part-1
chapterIV(Explanatory notes) of attached tender document)
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S No. Item No Description of Item Unit Qty Rate Amount
2(b)In other than hard soil and
rock

1 02010502 Erection cum 12.00 566.00 6792.00
Total 6792.00

Schedule Schedule F-Electrical TRD- SCHEDULE-1-SECTION-3 (FERROUS)

Item- 1 SUPPLY ITEMS (Item-wise explanatory note/technical specification is given Part-1 chapter-IV
(Explanatory notes) of attached tender document)

S No. Item No Description of Item Unit Qty Rate Amount
3(b)(ii)Supply and erection of
Structure steel(traction masts)
fabricated and galvanised Type :
B-Series Mast

1 03010401 Supply MT 1.00 45423.00 45423.00
3(c)Supply only of fabricated
steel other than masts

2 03010601 Supply MT 0.50 66257.00 33128.50
3(e)(i)Supply and erection of a
Guy Rod Assembly

3 03010701 Supply Each 2.00 4086.00 8172.00
3(i)Supply and erection of 25KV
Caution Boards including staff
caution Board

4 03010901 Supply Each 6.00 131.00 786.00
4(a)(i)Supply without insulator
and erection of Single bracket
assembly.

5 03011001 Supply Each 4.00 5734.00 22936.00
16(a)(i) Supply and erection of a
structure bond.

6 03013201 Supply Each 4.00 528.00 2112.00
16(b)Supply and erection of a
longitudinal bond

7 03013401 Supply Each 10.00 298.00 2980.00
16(c ) Supply & erection of a
transverse and special bond.

8 03013501 Supply Each 10.00 679.00 6790.00
17(a ) Supply & erection of a
single earth electrode.

9 03013601 Supply Each 3.00 1191.00 3573.00
17(c)Supply and erection of earth
bus

10 03013701 Supply Metre 300.00 126.00 37800.00
Total 163700.50

Item- 2 ERECTION ITEMS (Itemwise explanatory note/technical specification is given Part-1
chapterIV(Explanatory notes) of attached tender document)

S No. Item No Description of Item Unit Qty Rate Amount
3(b)(ii)Supply and erection of
Structure steel(traction masts)
fabricated and galvanised Type :
B-Series Mast

1 03010402 Erection MT 1.00 1037.00 1037.00
3(b)(iii)Supply & Erection of
special fabricated and galvanised
steel structures other than Portals
& traction- Masts not covered
under items 3(b)(i) &3(b)(ii)

2 03010502 Erection MT 0.50 3546.00 1773.00
3(e)(i)Supply and erection of a
Guy Rod Assembly

3 03010702 Erection Each 2.00 473.00 946.00
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3(i)Supply and erection of 25KV
Caution Boards including staff
caution Board

4 03010902 Erection Each 6.00 42.00 252.00
4(a)(i)Supply without insulator
and erection of Single bracket
assembly.

5 03011002 Erection Each 4.00 429.00 1716.00
16(a)(i) Supply and erection of a
structure bond.

6 03013202 Erection Each 4.00 131.00 524.00
16(b)Supply and erection of a
longitudinal bond

7 03013402 Erection Each 10.00 117.00 1170.00
16(c ) Supply & erection of a
transverse and special bond.

8 03013502 Erection Each 10.00 140.00 1400.00
17(a ) Supply & erection of a
single earth electrode.

9 03013602 Erection Each 3.00 498.00 1494.00
17(c)Supply and erection of earth
bus

10 03013702 Erection Metre 300.00 35.00 10500.00
32(b)Extra on erection rates
(Items of sub-section - III) for
work under a power block @
100% (As per Annexure A in
FORM-5 of attached tender
document

11 03014904 3(b)(ii)Erection of Structure
steel(traction masts) fabricated
and galvanised Type : B-Series
Mast

MT 1.00 1037.00 1037.00

12 03014905 3(b)(iii)Erection of special
fabricated and galvanised steel
structures other than Portals &
traction- Masts not covered under
items 3(b)(i) &3(b)(ii)

MT 0.50 3546.00 1773.00

33(b)Extra on erection rates for
steel work manually under item
3(a)(i), 3(a)(ii), 3(b)(i),3(b)(ii)
&3(b)(iii) @ 50%.(As per
Annexure B in FORM-5 of
attached tender document

13 03015004 3(b)(ii)Erection of Structure
steel(traction masts) fabricated
and galvanised Type : B-Series
Mast

MT 1.00 518.50 518.50

14 03015005 3(b)(iii)Erection of special
fabricated and galvanised steel
structures other than Portals &
traction- Masts not covered under
items 3(b)(i) &3(b)(ii)

MT 0.50 1773.00 886.50

Total 25027.00
Schedule Schedule G-Electrical TRD- SCHEDULE-1-SECTION-4 (NON-FERROUS)

Item- 1 SUPPLY ITEMS (Item-wise explanatory note/technical specification is given Part-1 chapter-IV
(Explanatory notes) of attached tender document)

S No. Item No Description of Item Unit Qty Rate Amount
15(a)(i)upply & erection of large
copper jumpers

1 04012101 Supply Each 10.00 2508.00 25080.00
15(a)(ii) Supply & erection of
small copper jumpers

2 04012201 Supply Each 2.00 294.00 588.00
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Total 25668.00

Item- 2 ERECTION ITEMS (Itemwise explanatory note/technical specification is given Part-1
chapterIV(Explanatory notes) of attached tender document)

S No. Item No Description of Item Unit Qty Rate Amount
15(a)(i)upply & erection of large
copper jumpers

1 04012102 Erection Each 10.00 236.00 2360.00
15(a)(ii) Supply & erection of
small copper jumpers

2 04012202 Erection Each 2.00 236.00 472.00
32(c)Extra on erection rates
(Items of sub-section - IV) for
work under a power block @
100% (As per Annexure A in
FORM-5 of attached tender
document)

3 04014321 15(a)(i) Erection of large copper
jumpers

Each 10.00 236.00 2360.00

4 04014322 15(a)(ii) Erection of small copper
jumpers

Each 2.00 236.00 472.00

Total 5664.00
Schedule Schedule H-Electrical TRD- SCHEDULE-1-SECTION-5 (INSULATOR)

Item- 1 SUPPLY ITEMS (Item-wise explanatory note/technical specification is given Part-1 chapter-IV
(Explanatory notes) of attached tender document)

S No. Item No Description of Item Unit Qty Rate Amount
4(ax)Supply of insulators for item
4(a)(i) & 4(a)(iii)

1 05010101 4(ax)(i) Stay Arm Porcelain (CD-
1050mm)

Each 4.00 1554.72 6218.88

2 05010104 4(ax)(iv) Bracket Porcelain (CD-
1050mm)

Each 4.00 1338.07 5352.28

8(bx) Supply of 9- Tonne
insulators for item 8(b)(i),(ii),(iii),
(iv),(vi),(vii), (viii)&(ix)

3 05010401 8(bx)(i)Porcelain (CD-1050mm) Each 4.00 1962.33 7849.32
11(ax) Supply of 9- Tonne
insulator for item 11(a)(i) &11(a)
(ii)

4 05010601 11(ax)(i) Porcelain (CD-1050mm) Each 4.00 1962.33 7849.32
Total 27269.80

4. ELIGIBILITY CONDITIONS

Important
:

All documents uploaded and remarks / confirmation entered by the bidders against any
eligibility condition shall be opened as part of technical bid only

Standard Financial Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

The tenderer must have minimum average annual contractual turnover
of V/N or 'V' whichever is less, where V= Advertised value of the tender
in crores of Rupees N= Number of years prescribed for completion of
work for which bids have been invited. The average annual contractual
turnover shall be calculated as an average of "total contractual
payments" in the previous three financial years, as per the audited
balance sheet. However, in case balance sheet of the previous year is
yet to be prepared/ audited, the audited balance sheet of the fourth
previous year shall be considered for calculating average annual
contractual turnover. The tenderers shall submit requisite information as
per Annexure-I, along with copies of Audited Balance Sheets duly
certified by the Chartered Accountant/ Certificate from Chartered
Accountant duly supported by Audited Balance Sheet.

No No Allowed
(Mandatory)

1.1 Detail instruction as per clause 2.3 of tender document No No Not Allowed
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Standard Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

The tenderer must have successfully completed or substantially
completed any of the following (From Govt. Organisation) during last 07
(seven) years, ending last day of the month previous to the one in which
tender is invited. Three similar works each costing not less than the
amount equal to 30% of advertised value of the tender, or Two similar
works each costing not less than the amount equal to 40% of advertised
value of the tender, or One similar work each costing not less than the
amount equal to 60% of advertised value of the tender.

No No Allowed
(Mandatory)

1.1

Work experience certificate from private individual shall not be
considered. However, in addition to work experience certificates issued
by any Govt. Organisation, work experience certificate issued by Public
listed company having average annual turn over of Rs500 crore and
above in last 3 financial years excluding the current financial year, listed
on National Stock Exchange or Bombay Stock Exchange,
incorporated/registered atleast 5 years prior to the date of closing of
tender, shall also be considered provided the work experience certificate
has been issued by a person authorized by the Public listed company to
issue such certificates. In case tenderer submits work experience
certificate issued by public listed company, the tenderer shall also submit
alongwith work experience certificate, the relevant copy of work order,
bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and
copy of final/last bill paid by company in support of above work
experience certificate.

No No Allowed
(Optional)

1.2 Detail instruction as per clause 2.3 of tender document No No Not Allowed

1.3
Defination of Similar Work :- Construction of Bridges such as Rail Bridges
or road Bridges or Rail cum Road Bridges or Road Over Bridges (ROB) or
Road Under Bridges (RUB) or Limited Height Subways (LHS)

No No Not Allowed

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No. Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

3

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

7
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

8
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

9
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that I am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.
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S.No. Description

1

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer. 
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Important
:

All documents uploaded and remarks / confirmation entered by the bidders against any
compliance condition shall be opened as part of technical bid only.

Commercial-Compliance

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
The original Bank Guarantee should be delivered in person to
the O/o Dy. CE/C, Northern Railway, Ambala Cantt before closing
date of submission of bids (i.e. excluding the last date of
submission of bids).

No No Allowed
(Optional)

2

Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
for fully indigenous items. The definition and calculation of local
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No Yes Allowed
(Optional)

3
Tenderers are compulsorily required to upload Certificate as per
Annexure M(A) as stipulated in Clause 2.2.6 of Special Tender
Conditions and instruction to tenderers without which the offer
will be considered incomplete and will be rejected summarily.

Yes Yes Allowed
(Mandatory)

4

The tenderers must necessarily upload/submit the legal
documents, pertaining to the constitution of their Concern as
applicable, along with the tender, as enumerate in clause 2.4 of
spl tender condition and instruction to tenderers of tender
document.

Yes Yes Allowed
(Mandatory)

5

Tenderer shall certify that they are not black listed or debarred
by Railways or any other Ministry/ Department/PSU (Public
Sector undertaking) of the Govt. of India/State Govt. from
participation in tenders/contract on the date of opening of bids
either in their individual capacity or as a member of the JV frm in
which they were/are members.

No No Allowed
(Optional)

6
Tender must compulsorily upload ANNEXURE-Q regarding
Employment/Partnership etc. of Retired Railway Employees
without which tender will be summarily rejected.

No No Allowed
(Optional)

7
Submit your bank details i.e. Name of the Bank along with Bank
Branch Code, Account Number, IFSC Code as per Annexure-J
(Real Time Gross Saving (RTGS)/National Electronic Fund
Transfer (NEFT) (Model Mandate Form)) of tender document

No No Allowed
(Optional)

8
The tenders confirms the option of taking payment through LC
arrangement. The tenderer affirms having read over and agreed
to the terms and conditions of the LC option.

No Yes Allowed
(Optional)

General Instructions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
Tenderer may please note that offers received without
requisite/mandatory documents as mentioned above, will be
considered as invalid tender and for which contractor shall have
no claim on Railway.

No No Not Allowed
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2

The tenderer shall visit the site of work and acquaint
himself/themselves with the conditions of work viz. approach
roads and accessibility, nature of soil/rock, availability of
materials, electric power, water for work and drinking purposes,
site for labour camps, stores, godowns, extent of lead/lift in
work, availability of skilled and unskilled labour etc. that may be
encountered in the course of execution of work. In short, he/they
should familiarize himself/themselves fully with the conditions
obtaining at site and FURNISH A CERTIFICATE TO THIS EFFECT,
in the Proforma appended as Annexure-C of Tender Document.

No No Not Allowed

3
Tenderers are compulsorily required to fill up/submit requisite
details in prescribed Performa of Annexure C to G,I,J and
Annexure-L as per tender document without which the offer may
be considered as incomplete and be liable to be rejected.

No No Not Allowed

4
The tenderer's may note that the Railway reserves its right to
either accept or reject any Bid/s without assigning any reasons
whatsoever and tenderer s shall have no claim s on this
account.

No No Not Allowed

5

The time, date and venue of opening of Financial Bids shall be
notified to the successful tenderer s after evaluation of Technical
cum Commercial Bids. The same shall be opened on due date in
the presence of tenderers / their representatives as may wish to
attend the same

No No Not Allowed

6

The tenderers shall quote the rates in single percentage
"Above/Below/At par" on the total amount of each schedule
comprising basic value of entire Schedule plus escalation i.e.
DSR-2021 item schedule , USSOR- 2021 item schedule &
electrical SOR item schedule (Schedule A, B, D,E,F,G,H) and one
single percentage "Above / Below / At par" over entire schedule
of Non schedule Items (i.e. Schedule C & I) in the Bills(s) of
quantities. Every possible fluctuation, in the rate of labour,
material and general commodities, and other possibilities of
each and every kind which may affect the rates, should be
considered and kept in view before quoting the rates and no
claim on this account shall be entertained by the Railway under
any circumstances except the price escalation payable as per
price variation clause, if any, provided separately in the tender
documents.

No No Not Allowed

7

As per Income Tax Act, Tax will be deducted for sums paid for
carrying out the work under this contract. In case of supply
contract for ballast, deduction of 2% (Two percent) Income tax
will be made for the sums paid for labour portion only (i.e.,
loading, unloading, stacking, measurement and laying etc.). 1%
labour cess shall be deducted from each RA bill to be deposited
with concerned labour Commissioner/State Govt.

No No Not Allowed

8 TAXES No No Not Allowed

8.1
The contractor shall be governed by the Taxes applicable at the
place of actual execution of work as per clause 23.0 of Special
Tender Conditions and instruction to tenderers

No No Not Allowed

9

Only Technical cum Commercial bid will be opened first.
Thereafter all Technical cum Commercial offers will be evaluated
for eligibility on the basis of the documents submitted by the
tenderers regarding constitution of firm, technical and financial
eligibility. The shortlisted firms will thereafter be informed of the
date, time and venue of the opening of their Financial bids.
Financial bids of these shortlisted tenderers will be opened as
scheduled and evaluated accordingly.

No No Not Allowed

10
If on verification of credentials, at the evaluation stage, it is
found that the tenderer has submitted forged/fake documents in
support of his offer, his Bid Security shall be forfeited besides
banning of business for a period of upto two year.

No No Not Allowed

11

IF THE TENDERER S DELIBERATELY GIVES WRONG
INFORMATION/ CREDENTIALS/DOCUMENTS IN HIS/THEIR
TENDERS AND THEREBY CREATE S CIRCUMSTANCES FOR
ACCEPTANCE OF HIS/THEIR TENDER, RAILWAY RESERVES THE
RIGHT TO TERMINATE THE CONTRACT AT ANY STAGE, BESIDES,
BANNING OF BUSINESS FOR A PERIOD OF UPTO TWO YEAR.

No No Not Allowed
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12

The contractors operations and proceedings in connection with
the works shall at all times be conducted during the continuance
of contract in accordance with the laws, ordinance, rules and
regulations for the time being in force and t h e contractor s h a
ll further observe a n d comply with t h e bye-laws and
regulations of the Govt. of India, State Govt. and of Municipal
other authorities having jurisdiction in connection with the works
or site over operations such as these are carried out by the
contractor/s and shall give all notice required by such bye-laws
and regulations. The Hospital and medical regulations in force
for the time being shall also be complied with by the
contractor/s and his workmen.

No No Not Allowed

12.1
The contractor shall be responsible for the observance of the
rules and regulations under the mines act and mineral rules and
Indian Metallurgical rules and regulations of State/Central Govt.
concerned as amended from time to time.

No No Not Allowed

12.2

Contractor shall at all times keep the railway administration
indemnified against all penalties that may be imposed by the
Govt. of India or State Govt. for infringements or any of the
clauses of the mines act and rules made there under in respect
of quarries from which the ballast for these works is procured.

No No Not Allowed

13 Care for submission of offer No No Not Allowed

13.1

Before submitting a tender, the tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of
the works, that all conditions liable to be encountered during the
execution of the works are taken into account and that the rates
he enters in the tender forms are adequate and all inclusive to
accord with the provisions in Clause-37 of the Standard General
Conditions of Contract for the completion of works to the entire
satisfaction of the Engineer.

No No Not Allowed

13.2

Tenderers will examine the various provisions of The Central
Goods and Services Tax Act, 2017(CGST)/Integrated Goods and
Services Tax Act, 2017(IGST)/Union Territory Goods and Services
Tax Act, 2017(UTGST)/ respective state's State Goods and
Services Tax Act (SGST) also, as notified by Central/State Govt &
as amended from time to time and applicable taxes before
bidding. Tenderer's will ensure that full benefit of Input Tax
Credit (ITC) likely to be availed by them is duly considered while
quoting rates.

No No Not Allowed

13.3

The successful tenderer who is liable to be registered under
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other
details required under CGST/IGST/UTGST/SGST Act to railway
immediately after the award of contract, without which no
payment shall be released to the contractor. The contractor shall
be responsible for deposition of applicable GST to the concerned
authority.

No No Not Allowed

13.4

In case the successful tenderer is not liable to be registered
under CGST/IGST/UTGST/SGST Act, the railway shall deduct the
applicable GST from his/their bills under reverse charge
mechanism (RCM) and deposit the same to the concerned
authority.

No No Not Allowed

14
The rate of USSOR item Nos. 081010, 081020 and 081030 are
also applicable even for heights more than 6 meter and nothing
extra will be payable on this account.

No No Not Allowed

Technical-Compliances

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Tenderers are required to fill up/submit requisite details in
prescribed proforma of Annexure F (LIST OF
ENGINEERs/PERSONNEL ALREADY AVAILABLE/ PROPOSED TO BE
EMPLOYED FOR DEPLOYMENT ON THIS WORK) of tender
document without which the offer is liable to be rejected

No No Allowed
(Optional)

2
Tenderers are required to fill up/submit requisite details in
prescribed proforma of Annexure E (DETAILS OF PLANT AND
MACHINERY ALREADY AVAILABLE WITH FIRM) of tender
document without which the offer is liable to be rejected

No No Allowed
(Optional)
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Undertakings

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 I/ We have visited the works site and I / We am / are aware of
the site conditions. No No Not Allowed

2

I/We-------------------------------------------------------------------------------------
---------------------------------have read all the conditions of the tender
attached here with and agree to abide by the said conditions.
I/We also agree to keep this offer open for acceptance for a
period of 60/90 days (for the tender value upto Rs.10 cr. /tender
value more than Rs.10 cr. respectively) from the date fixed for
closing of the tender and in default thereof, I/We will be liable
for forfeiture of my/our "Bid Security". I/We offer to do this work
for Northern Railway, at the rates quoted in the attached Bill(s)
of quantities and hereby bind myself/ourselves to complete the
work in all respects within ............months from the date of issue
of letter of acceptance of the tender.

No No Not Allowed

2.1

I/We also hereby agree to abide by the Indian Railways Standard
General Conditions of Contract-2022, with all correction slips up-
to-date and to carry out the work according to the Special
Tender Conditions of Contract and Specifications of materials
and works as laid down by Railway in the annexed Special
Conditions/Specifications, Standard Schedule of Rates (SSOR)
with all correction slips up-to-date for the present contract.

No No Not Allowed

3

Until a formal agreement is prepared and executed, acceptance
of the tender shall constitute a binding contract between us
subject to modifications, as may be mutually agreed to between
us and indicated in the letter of acceptance of my/our offer for
this work.

No No Not Allowed

4
A Bid Security of ___________ has already been deposited online/
submitted as Bank Guarantee bond. Full value of the Bid
Security shall stand forfeited without prejudice to any other right
or remedies in case my/our Tender is accepted and if:-

No No Not Allowed

4.1 I/We do not submit the Performance Guarantee within the time
specified in the Tender document. No No Not Allowed

4.2
I/We do not execute the contract documents within seven days
after receipt of notice issued by the Railway that such
documents are ready.

No No Not Allowed

4.3 I/We do not commence the work within fifteen days after receipt
of orders to that effect. No No Not Allowed

5

After opening of tender, any document/credential pertaining to
technical ,financial eligibility and available bid capacity,
constitution of firm etc. shall neither be asked nor be
entertained/considered under any circumstances and no claim
or representation whatsoever from the tenderer in this regard
shall be entertained. However Railway reserves the right to ask
for any clarification on the documents/credentials already
submitted by the tenderer along with the offer.

No No Not Allowed

6
Each page of the tender document will be deemed to be treated
as signed/accepted by the tenderer(s) or such person(s) on
his/their behalf who is/are legally authorized to sign for him/them

No No Not Allowed

7

In E-tender, all submissions of documents are to be uploaded on
web-site. There may be last minute hic-cups and delay in
uploading the Documents and payment of Earnest Money etc.
Tenderer's/Prospective bidders are advised to upload their offer
well in time. Railway will not be responsible for any delay/non
submission of offer due to any reason whatsoever.

No No Not Allowed

8
Tenderer may have to submit the original Documents in physical
form at short notice whenever asked by Railway at any stage of
tender evaluation process or even after finalization of tender.

No No Not Allowed
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9

I/We also hereby agree to abide by the General Conditions of
Contract-2022 corrected up to printed/ advance correction slip
and to carry out the work according to the Special Tender
Conditions of Contract and Indian Railway Unified Standard
Specifications Works Materials , Engineering Department, 2021,
Volume I II, and Unified Standard Schedule of Rates Works and
Materials , 2021, corrected up to printed/advance correction slip
s and CPWD-Delhi Schedule of Rates Specification Vol.-1 & 2
(2019) shall govern the specifications of all items of DSR-Vol.-1
& 2 (2021).Special Conditions relating to Site Data and
Specifications.

No No Not Allowed

10

I/We hereby confirm that the rates, rebates and/or other
financial terms, if any, quoted by us in the relevant fields of the
Financial Bid page will only be the ruling terms for deciding the
inter-se ranking, and any such condition having financial
repercussion, if quoted by us anywhere else including attached
document shall not be considered for deciding inter-se ranking.

No No Not Allowed

11

I/We have read the various conditions to tender attached here to
and hereby agree to abide by the said conditions. I/We also
agree to keep this tender open for acceptance for a period of
60/90 days from the date fixed for opening the same and in
default thereof I/We will be liable for forfeiture of My/Our Bid
Security. I/We offer to do the subject work (as per tender notice/
tender document) for Northern Railway at the rates quoted in
the attached schedule and hereby bind myself / ourselves to
complete the work in all respects within time stipulated in tender
notice/ relevant clause of the tender document from the date of
issue of letter of acceptance of tender

No No Not Allowed

12

The full value of the Bid Security and other dues shall be stand
forfeited without prejudice to any other rights or remedies in
case my/our tender is accepted and if: (a) I/we do not execute
the contract documents within seven days after receipt of the
notice issued by the Railway that such documents are ready; (b)
I/We do not commence the work within fifteen days after receipt
of orders to that effect; (c) I/We resile from my/our offer or
modify the terms and conditions there of in a manner not
acceptable to Northern Railway during a period of 60/90 days
from date of the opening of the tender; (d) I/We do not submit a
performance Guarantee (PG) in the form as prescribed in clause
5.2 of "Special tender Conditions and instructions to the
tenderers" amounting to 5% of Contract value as per the
proforma as prescribed by the Railways, within 21(Twenty one)
days from the date of issue of letter of acceptance (LOA) or 60
days,if extension of time for submission of PG beyond 21 days
and upto 60 days is given by competent authority along with
interest @ 12% per annum for the delay beyond 21 days and
upto 60 days from the date of issue of LAO. I/We shall also be
debarred from participating in re-tender for the above work in
case I/We failed to submit the PG as stipulated above.

No No Not Allowed

13
This tender complies with Public Procurement Policy order 2017
dated 15.06.17 and (Revision), dated 04.06.2020 as per clause
2.3.4

No No Not Allowed

14

As per para 7(E) of GCC-2022 After opening of tender and in
view to assist in the examination, evaluation & comparison and
pre-qualification of the Tender, the Railway may, at its
discretion, ask any Bidder for a clarification of its Bid. Any
clarification submitted by a Bidder that is not in response to a
request by the Railway shall not be entertained or considered.
The Railway request for clarification and the response of the
bidder in this regard shall be in writing. However, if a Bidder
does not provide clarification of its bid by the date and time
communicated in the Railway request for clarification, the bid
shall be evaluated as per the documents submitted along with
the bid.

No No Not Allowed

Custom

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading
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1
Mandatory details to be filled in by Tenderer while submitting
their offer as per ANNEXURE-D (Constitution of firm) of tender
document

No No Allowed
(Optional)

2 Bid Capacity ( Applicable for tender more than Rs. 10 Crore). No Yes Allowed
(Mandatory)

2.1

Tenderer s meeting the minimum eligibility criteria will be
qualified only if their available Bid capacity is equal to or more
than estimated cost of the present work. The available bid
capacity of the tenderer shall be worked out by the following
formula:-

No Yes Allowed
(Mandatory)

2.1.1 Available Bid capacity=[AxNx2]- 0.33xNx B if tender cost is
more than Rs.10.00 crores. No No Allowed

(Mandatory)

2.1.2
Detail instruction as per relevant clause of tender document
Annexure-N & H (Both duly certified by chartered Accountant) if
tender cost is more than Rs. 10.00 crores.

No Yes Allowed
(Mandatory)

6. Documents attached with tender

S.No. Document Name Document Description
1 GeneralConditions1241291301.pdf General Conditions
2 SpecialConditionsLHS1241291301.pdf Special Conditions

3 TRDdocumentof03LHSonDUI-
BTI21.pdf Special conditions electrical

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: RAMESH KUMAR

Designation : XEN/C/UMB
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