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SECTION IV 

SCHEDULE OF RATES AND QUANTITIES 

Tender No.: M-TSK-2026-21 

Name of Work: Construction of 100 KLD ETP waste water recycling plant on turnkey basis for reuse of 

discharge water of Mechanized Laundry, DBRG with operation and maintenance for 2 years 

at Dibrugarh Coaching Depot of Tinsukia Division. 

Total Value: ₹ 2,17,72,840.34 (Rupees Two Crore Seventeen Lakh Seventy Two Thousand Eight Hundred 

Forty And Thirty Four Paisa Only) 

Completion Period: 30(Thirty) months from the date of issue of LOA. 

 

SN. 
SR 

Item 
Description of Item Unit Quantity  Rate (₹)  Total Cost (₹) 

Schedule A:  Cost of Supply, Installation, Erection, Commissioning, Operation and Maintenance of 

the plant for a period of two years after commissioning of 100 KLD ETP. 

1   

Basic supply price for 100 KLD 

treated effluent Recycling Plant 

as per Scope Of Supply 

Job 1 
   

1,07,17,046.08  

     

1,07,17,046.08  

2   

Charges for full Erection & 

Commissioning For ETP and 

Water Treatment Plant  

Job 1 
       

8,61,400.00  

          

8,61,400.00  

3   
Civil foundation work without 

building & shed Appx.  
Job 1 

     

19,23,315.83  

        

19,23,315.83  

Total Schedule A    1,35,01,761.91  

Schedule B: Civil Work    

1 

2.6 

Earth work in excavation by 

mechanical means (Hydraulic 

excavator) / manual means over 

areas (exceeding 30cm in depth, 

1.5m in width as well as 10 sqm 

on plan) including getting out 

and disposal of excavated earth, 

lead up to 50m and lift up to 

1.5m as directed by Engineer-in-

Charge 

        

2.6.1 All kinds of soil Cum 350 
              

177.50  

            

62,125.00  

2 16.64 

Providing and laying 75 mm 

thick compacted bed of dry brick 

aggregate of 40 mm thick 

nominal size including 

spreading, well ramming, 

consolidating and grouting with 

Local sand, including finishing 

smooth etc. complete as per 

direction of Engineer-in-charge. 

Sqm 180 
              

199.35  

            

35,883.00  
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3 

4.1 

Providing and laying in position 

cement concrete of specified 

grade excluding the cost of 

centering and shuttering - All 

work up to plinth level : 

        

4.1.2 

1:1.5:3 (1 Cement: 1.5 coarse 

sand (zone-III) derived from 

natural sources : 3 graded stone 

aggregate 20 mm nominal size 

derived from natural sources) 

Cum 12 
           

8,340.85  

          

1,00,090.20  

4.1.3 

1:2:4 (1 cement : 2 coarse sand 

(zone-III) derived from natural 

sources : 4 graded stone 

aggregate 20 mm nominal size 

derived from natural sources) 

Cum 30 
           

7,878.50  

          

2,36,355.00  

4 

5.33 

Providing and laying in position 

ready mixed or site batched 

design mix cement concrete for 

reinforced cement concrete work; 

using coarse aggregate and fine 

aggregate derived from natural 

sources, Portland Pozzolana / 

Ordinary Portland /Portland Slag 

cement, admixtures in 

recommended proportions as per 

IS: 9103 to accelerate / retard 

setting of concrete, to improve 

durability and workability 

without impairing strength; 

including pumping of concrete to 

site of laying, curing, carriage for 

all leads; but excluding the cost 

of centering, shuttering, finishing 

and reinforcement as per 

direction of the engineer-in-

charge; for the following grades 

of concrete. Note: Extra cement 

up to 10% of the minimum 

specified cement content in 

design mix shall be payable 

separately. In case the cement 

content in design mix is more 

than 1.10 times of the specified 

minimum cement content, the 

contractor shall have discretion 

to either re-design the mix or 

bear the cost of extra cement. 

        

5.33.1 All works upto plinth level         

5.33.1.1 

Concrete of M25 grade with 

minimum cement content of 330 

kg /cum 

Cum 150 
           

9,504.75  

        

14,25,712.50  
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5.33.2 
All works above plinth level upto 

floor V level 
        

5.33.2.1 

Concrete of M25 grade with 

minimum cement content of 330 

kg /cum 

Cum 15 
           

9,860.40  

          

1,47,906.00  

5 

5.22 

Steel reinforcement for R.C.C. 

work including straightening, 

cutting, bending, placing in 

position and binding all complete 

upto plinth level. 

        

5.22.6 
Thermo-Mechanically Treated 

bars of grade Fe-500D or more. 
Kg 15000 

              

107.85  

        

16,17,750.00  

6 

5.9 

Centering and shuttering 

including strutting, propping etc. 

and removal of form for : 

        

5.9.1 
Foundations, footings, bases of 

columns, etc. for mass concrete 
Sqm 50 

              

392.15  

            

19,607.50  

5.9.2 

Walls (any thickness) including 

attached pilasters, butteresses, 

plinth and string courses etc. 

Sqm 300 
              

842.50  

          

2,52,750.00  

5.9.5 

Lintels, beams, plinth beams, 

girders, bressumers and 

cantilevers 

Sqm 80 
              

736.40  

            

58,912.00  

5.9.6 
Columns, Pillars, Piers, 

Abutments, Posts and Struts 
Sqm 80 

              

961.30  

            

76,904.00  

7 

6.13 

Half brick masonry with 

common burnt clay F.P.S. (non 

modular) bricks of class 

designation 7.5 in superstructure 

above plinth level up to floor V 

level. 

        

6.13.2 
Cement mortar 1:4 (1 cement :4 

coarse sand) 
Sqm 110 

           

1,123.80  

          

1,23,618.00  

8 

10.16 

Steel work in built up tubular 

(round, square or rectangular 

hollow tubes etc.) trusses etc., 

including cutting, hoisting, fixing 

in position and applying a 

priming coat of approved steel 

primer, including welding and 

bolted with special shaped 

washers etc. complete. 

        

10.16.1 Hot finished welded type tubes Kg 3000 
              

194.40  

          

5,83,200.00  
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9 12.50 

Providing and fixing precoated 

galvanised iron profile sheets 

(size, shape and pitch of 

corrugation as approved by 

Engineer-in-charge) 0.50 mm (+ 

0.05 %) total coated thickness 

with zinc coating 120 grams per 

sqm as per IS: 277, in 240 mpa 

steel grade, 5-7 microns epoxy 

primer on both side of the sheet 

and polyester top coat 15-18 

microns. Sheet should have 

protective guard film of 25 

microns minimum to avoid 

scratches during transportation 

and should be supplied in single 

length upto 12 metre or as 

desired by Engineer-in-charge. 

The sheet shall be fixed using 

self drilling /self tapping screws 

of size (5.5x 55 mm) with EPDM 

seal, complete upto any pitch in 

horizontal/ vertical or curved 

surfaces, excluding the cost of 

purlins, rafters and trusses and 

including cutting to size and 

shape wherever required. 

Sqm 110 
              

738.65  

            

81,251.50  

10 

12.51 

Providing and fixing precoated 

galvanised steel sheet roofing 

accessories 0.50 mm (+0.05 %) 

total coated thickness, Zinc 

coating 120 grams per sqm as per 

IS: 277, in 240 mpa steel grade, 

5-7 microns epoxy primer on 

both side of the sheet and 

polyester top coat 15-18 microns 

using self drilling/ self tapping 

screws complete : 

        

12.51.1 Ridges plain (500 - 600mm) Metre 13 
              

532.35  

              

6,920.55  

11 

13.1 12 mm cement plaster of mix :         

13.1.1 1:4 (1 cement: 4 fine sand) Sqm 220 
              

347.05  

            

76,351.00  

12 

13.7 

12 mm cement plaster finished 

with a floating coat of neat 

cement of mix : 

        

13.7.2 1:4 (1 cement: 4 fine sand) Sqm 110 
              

425.55  

            

46,810.50  

13 10.5 

Finishing walls with Premium 

Acrylic Smooth exterior paint 

with Silicone additives of 

required shade: 
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10.5.1 
Using M.S. angels 40x40x6 mm 

for diagonal braces 
Sqm 4 

           

5,804.35  

            

23,217.40  

14 

13.47 

Finishing walls with Premium 

Acrylic Smooth exterior paint 

with Silicone additives of 

required shade: 

        

13.47.1 

New work (Two or more coats 

applied @ 1.43 ltr/10 sqm over 

and including priming coat of 

exterior primer applied @ 2.20 

kg/10 sqm) 

Sqm 300 
              

171.10  

            

51,330.00  

15 13.26 

Providing and applying plaster of 

paris putty of 2 mm thickness 

over plastered surface to prepare 

the surface even and smooth 

complete. 

Sqm 300 
              

262.70  

            

78,810.00  

16 12.45 

Providing and fixing false ceiling 

at all height including providing 

and fixing of frame work made 

of special sections, power 

pressed from M.S. sheets and 

galvanized with zinc coating of 

120 gms/sqm (both side 

inclusive) as per IS : 277 and 

consisting of angle cleats of size 

25 mm wide x 1.6 mm thick with 

flanges of 27 mm and 37mm, at 

1200 mm centre to centre, one 

flange fixed to the ceiling with 

dash fastener 12.5 mm dia x 

50mm long with 6mm dia bolts, 

other flange of cleat fixed to the 

angle hangers of 25x10x0.50 mm 

of required length with nuts & 

bolts of required size and other 

end of angle hanger fixed with 

intermediate G.I. channels 

45x15x0.9 mm running at the 

spacing of 1200 mm centre to 

centre, to which the ceiling 

section 0.5 mm thick bottom 

wedge of 80 mm with tapered 

flanges of 26 mm each having 

lips of 10.5 mm, at 450 mm 

centre to centre, shall be fixed in 

a direction perpendicular to G.I. 

intermediate channel with 

connecting clips made out of 

2.64 mm dia x 230 mm long G.I. 

wire at every junction, including 

fixing perimeter channels 0.5 

mm thick 27 mm high having 
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flanges of 20 mm and 30 mm 

long, the perimeter of ceiling 

fixed to wall/partition with the 

help of rawl plugs at 450 mm 

centre, with 25mm long dry wall 

screws @ 230 mm interval, 

including fixing of gypsum board 

to ceiling section and perimeter 

channel with the help of dry wall 

screws of size 3.5 x 25 mm at 

230 mm c/c, including jointing 

and finishing to a flush finish of 

tapered and square edges of the 

board with recommended 

jointing compound , jointing 

tapes , finishing with jointing 

compound in 3 layers covering 

upto 150 mm on both sides of 

joint and two coats of primer 

suitable for board, all as per 

manufacturer's specification and 

also including the cost of making 

openings for light fittings, grills, 

diffusers, cutouts made with 

frame of perimeter channels 

suitably fixed, all complete as 

per drawings, specification and 

direction of the Engineer in 

Charge but excluding the cost of 

painting with : 

12.45.1 

12.5 mm thick tapered edge 

gypsum plain board conforming 

to IS: 2095- (Part I) :2011 (Board 

with BIS certification marks) 

Sqm 110 
           

1,355.80  

          

1,49,138.00  

17 

18.9 

Providing and fixing Chlorinated 

Polyvinyl Chloride (CPVC) 

pipes, having thermal stability 

for hot & cold water supply 

including all CPVC plain & brass 

threaded fittings This includes 

jointing of pipes & fittings with 

one step CPVC solvent cement, 

trenching, refilling & testing of 

joints complete as per direction 

of Engineer in Charge.-External 

work 

        

18.9.5 40 mm nominal dia Pipes Metre 100 
              

563.05  

            

56,305.00  
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18 

21.1 

Providing and fixing aluminium 

work for doors, windows, 

ventilators and partitions with 

extruded built up standard 

tubular sections/ appropriate Z 

sections and other sections of 

approved make conforming to 

IS: 733 and IS: 1285, fixing with 

dash fasteners of required dia and 

size, including necessary filling 

up the gaps at junctions, i.e. at 

top, bottom and sides with 

required EPDM rubber/ neoprene 

gasket etc. Aluminium sections 

shall be smooth, rust free, 

straight, mitred and jointed 

mechanically wherever required 

including cleat angle, Aluminium 

snap beading for glazing / 

paneling, C.P. brass / stainless 

steel screws, all complete as per 

architectural drawings and the 

directions of Engineer-in-charge. 

(Glazing, paneling and dash 

fasteners to be paid for 

separately) : 

        

21.1.1 For fixed portion         

21.1.1.2 

Powder coated aluminium 

(minimum thickness of powder 

coating 50 micron) 

Kg 100 
              

530.90  

            

53,090.00  

19 

21.1.2 

For shutters of doors, windows & 

ventilators including providing 

and fixing hinges/ pivots and 

making provision for fixing of 

fittings wherever required 

including the cost of EPDM 

rubber / neoprene gasket required 

(Fittings shall be paid for 

separately) 

        

21.1.2.2 

Powder coated aluminium 

(minimum thickness of powder 

coating 50 micron) 

Kg 100 
              

634.45  

            

63,445.00  

20 21.3 

Providing and fixing glazing in 

aluminium door, window, 

ventilator shutters and partitions 

etc. with EPDM rubber / 

neoprene gasket etc. complete as 

per the architectural drawings 

and the directions of engineer-in-
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charge . (Cost of aluminium snap 

beading shall be paid in basic 

item): 

21.3.1 

With float glass panes of 4.0 mm 

thickness (weight not less than 

10kg/sqm) 

Sqm 20 
           

1,176.80  

            

23,536.00  

Sub-total Schedule B      54,51,018.15  

Add CPWD Esclation @ 29.62%      16,14,591.58  

Total Schedule B      70,65,609.73  

Schedule C: Electrical Work   

Part A: Provision of Power Supply   

1   

Supply, installation, testing 

and Commissioning of 

Distribution Transformer , 

100  KVA, 11/0.433KV, 

50C/s BIS-LEVEL-I, 

Aluminium Wound, ONAN, 

Vector group-Dyn-11with 

first filling of Transformer oil  

as per IS 335 and all 

Standard accessories .  

Nos 1        2,89,843.00  
          

2,89,843.00  

2   

Supply erection of GI tubular 

pole 11 Mtrs long similar to 

Nezone Cat No SP-55 

Nos 1           45,678.00  
            

45,678.00  

3   

 Supply, Fitting, fixing of GI 

channel 100x50x6 mm 2500 

mm long with necessary 

clamps size 50x6 mm for 

Tubular  pole , drilling of 

holes and all accessories 

forTransformer DP Structure. 

Nos 6            1,142.00  
              

6,852.00  

4   

Supply, fitting, fixing of 11 

KV GODO 400 Amps switch 

complete. 

Nos 1           18,297.00  
            

18,297.00  

5   

Supply, fitting, fixing of 11 

KV LA set  9 KV (RMS) , 

discharge capacity 10 KA . 

Set 1            2,967.00  
              

2,967.00  

6   

 Earthing by 50 mm dia, 3.6 

mm thickness   3 Mtrs long 

GI pipe and 6 SWG GI wire 

as per Drawing No 

PCEE/ELG/DRG/2024/1 Dtd 

30.09.2024 

Nos 8            4,143.00  
            

33,144.00  
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7   

Supply, installation, testing 

and commissioning of LT 

outdoor type panel board 

With the following:       

Incoming (i) MCCB, 125 

Amps, 4 Pole 25 KA BC=    

1 Nos                                                                                                       

(ii) Bus bar 250  Amps AL                                                      

Outgoing:                                                                                                                  

(iii) MCCB, 100  Amps, 4 

Pole 25 KA BC= 2 Nos              

(iv)  MCCB, 63  Amps, 4 

Pole 25 KA BC= 3  Nos        

Nos 1           88,424.00  
            

88,424.00  

8   

Supply, laying, testing and 

commissioning of LT XLPE 

armoured Aluminium cable  

4 core 120 SQ mm including 

cable laying by excavation of 

earth , making of cable trench 

and refilling as required. 

Mtrs 50            2,940.00  
          

1,47,000.00  

Sub-total Schedule C (Part A)        6,32,205.00  

Part B: Electrification of ETP Shed   

1   

Supply, laying, testing and 

commissioning of LT XLPE 

armoured Aluminium cable  

4 core 70 SQ mm including 

cable laying by excavation of 

earth , making of cable trench 

and refilling as required. 

Mtrs 100            1,943.00  
          

1,94,300.00  

2   

Supply, laying, testing and 

commissioning of LT XLPE 

armoured Aluminium cable  

4 core 25 SQ mm including 

cable laying by excavation of 

earth , making of cable trench 

and refilling as required. 

Mtrs 100               909.00  
            

90,900.00  

3   

Supply . Fitting. Fixing of 

Horizontal TPN MCB DB 

with the following (i) MCCB 

TPN 100 Amps=1 No 

(ii)MCB DP 63 Amps= 2 

Nos, (iii)MCB DP 32 

Amps=4 Nos  

Sets 1           34,388.00  
            

34,388.00  

4   

Supply , fitting fixing of SPN 

MCB DB DD 8 Way with 

MCB DP 16 Amps =4 Nos 

Sets 2            6,910.00  
            

13,820.00  

5   

Supply and fitting , fixing of 

LED street Light 45 Watt 

toughened glass cover IP 65 , 

IK07  with GI clamp for 

fixing on wall 

Nos 10            4,720.00  
            

47,200.00  
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6   

Supply, fitting, fixing of 

exhaust fan 300 mm sweep 

metallic  type 

Nos 6            1,473.00  
              

8,838.00  

7   

Supply, Fitting, fixing of 

concealed type light point 

wiring by 1.5 sq. mm copper 

cable through PVC pipe  

Nos 16               654.00  
            

10,464.00  

8   

Supply, Fitting, fixing of 

concealed type fan point/ 

Exhaust wiring by 1.5 sq. 

mm copper cable through 

PVC pipe with 1 mm sq. 

Green colour cable for earth 

continuity wire 

Nos 12               945.00  
            

11,340.00  

9   

Supply, Fitting, fixingof 

concealed type  5A Socket  

point wiring by 1.5 sq. mm 

copper cable through PVC 

pipe 

Nos 7               428.00  
              

2,996.00  

10   

Supply, Fitting, fixing of 

concealed 15A Socket   point 

wiring by 4 sq. mm copper 

cable through PVC pipe  

Nos 8            1,230.00  
              

9,840.00  

11   

Supply, laying of 6.0 Sq mm 

FRLHS  single core copper 

cable 

Mtrs 270               200.85  
            

54,229.50  

12   

Supply, laying of 4.0 Sq mm 

FRLHS  single core copper 

cable 

Mtrs 360               131.55  
            

47,358.00  

13   

Supply, laying of 2.5  Sq mm 

FRLHS  single core copper 

cable 

Mtrs 540                 88.13  
            

47,590.20  

Sub-total Schedule C (Part B)        5,73,263.70  

Total of Schedule C      12,05,468.70  

Total (Schedule A+ Schedule B+ Schedule C) 2,17,72,840.34  
 

 

Note: 

1. Quantities shown above are only estimated quantities. The actual quantities may increase or 

decrease as per requirement. The contractor shall have no claim in the event of less / excess 

quantities being offered. The payment will be made upon actual work done. 

2. Contractor should quote as Rs. /Unit on the schedule.  

3. The rate quoted should be inclusive of GST applicable during the contract period. Railways shall 

not be liable for any increase in the taxes or duties levied by the Government or Local bodies 

which shall have to be borne by the contractor during the contract period. 

4. The rates quoted by the contractor shall be the cost of completed work and shall include the cost 

of all labours and materials including transport, loading and unloading as well as sheds, tools and 

plants and temporary works or whatever arrangements required for the satisfactory completion of 
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the work. All tools, form works and other temporary work and arrangements put in by the 

contractor and for which no separate payments is made to him/them on satisfactory completion of 

the work shall remain the property of the contractor. 

5. Contractor will be required to ensure that payment made to personnel engaged is not below the 

prevailing Labour Rate, and this payment is to be made through bank. 

6. The rate quoted shall include PF, ESI and Bonus payable if any to the staff as per existing 

guidelines, if applicable. 
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