CAO-C-HQ-ENGINEERING/SOUTH EAST CENTRAL RLY

TENDER DOCUMENT

Tender No: DCE-I-R-26-27-04

Closing Date/Time: 07/07/2026 15:00

CAO/C acting for and on behalf of The President of India invites E-Tenders against Tender No DCE-I1-R-26-27-04
Closing Date/Time 07/07/2026 15:00 Hrs. Bidders will be able to submit their original/revised bids upto closing date and
time only. Manual offers are not allowed against this tender, and any such manual offer received shall be ignored.

1. NIT HEADER

Name of Work

station of Raipur Division".

Construction of 4th line in Sarona(SZB) and Kumahari(KMI) yard and civil work in
connection with "Replacement of Pl with El at Sarona (SZB) and Kumhari (KMlI)

Bidding type

Normal Tender

Tender Type

Open

Bidding System

Two Packet System

Tender Closing Date

07/07/2026 15:00

Date Time Of Uploading

09/06/2026 18:12

to bid

Member Allowed

Time Tender
Pre-B_|d Conference No P_re-Bld Conference Date Not Applicable
Required Time
Advertised Value 332015820.93 Tendering Section CAO/CON
P Single Rate for Each I .
Bidding Style Schedule Bidding Unit
Earnest Money (Rs.) 6640300.00 Validity of Offer ( Days) 90
Tender Doc. Cost (Rs.) [0.00 Period of Completion 12 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 23/06/2026
Are JV allowed to bid Yes Number of JV Member 3
Allowed
Are Consortium allowed No Number of Consortium 0

Ranking Order For Bids

Lowest to Highest

Expenditure Type

Capital (Works)

2. SCHEDULE
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () A-All items covered under DSR-2023 181208242.73( Below/P
ar
Please see Item Breakup for details. 178091639.05| 1.75|181208242.73

1 Description:- The schedule is for Building and other associated civil works covered under DSR-
2023 (Note-The quantities given in item breakup are indicative only. All items of the DSR-2023 can
be operated at the same rate and conditions for this schedule)

S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () B-All items covered under USSOR-2021 87885327.25| Below/P
ar
Please see Item Breakup for details. 87885327.25| AT Par| 87885327.25

Description:- The schedule is for bridge and its associated civil work covered in 'USSOR-2021 for
1 Bridge works and other works' (Except Ballast and P-way works)(The quantities given in item
breakup are indicative only. All items of the USSOR-2021 will be operated at the same rate and
conditions for this schedule)

S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () C-ltems covered under USSOR-2021 (Ballast) 26423270.00| Below/P
ar
1 Please see Item Breakup for details. | 26423270.00| AT Par| 26423270.00
Description:- Supply and Spreading of Ballast on USSOR-2021
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
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CAO-C-HQ-ENGINEERING/SOUTH EAST CENTRAL RLY
TENDER DOCUMENT

Tender No: DCE-I-R-26-27-04 Closing Date/Time: 07/07/2026 15:00

Schedule () D-All items covered under USSOR-2021(P-way Works) 32710500.95| Below/P

Above/

ar

Please see Item Breakup for details. | 32710500.95| AT Par| 32710500.95

Description:- P-way Works (The quantities given in item breakup are indicative only. All items of the
USSOR-2021 will be operated at the same rate and conditions for this schedule)

S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit

Above/
Schedule () E-Non DSR/USSOR Items 3788480.00| Below/P
ar

1 | 1000.00 Metre| 3788.48| 3788480.00 AT Par[ 3788480.00
Description:- Metal beam Crash Barrier - Type-A, "W" : Metal Beam Crash Barrier (Providing and
erecting a "W" metal beam crash barrier comprising of 3 mm thick corrugated sheet metal beam
rail, 70 cm above road/ground level, fixed on ISMC series channel vertical post, 150 x 75 x 5 mm

1

spaced 2 m centre to centre, 1.8 m high, 1.1 m below ground/road level firmly fixed to the ground by
means of foundation with M-15 grade cement concrete 30 x 30 x 110 cm, all steel parts and
fittments to be galvanised by hot dip process, all fittings to confirm to 1S:1367 and 1S:1364, metal
beam rail to be fixed on the vertical post with a spacer of channel section 150 x 75 x 5 mm, 330 mm
long complete as per clause 811)

3. ITEM BREAKUP

Schedule|Schedule A-All items covered under DSR-2023

Item-1

The schedule is for Building and other associated civil works covered under DSR-2023 (Note-The
quantities given in item breakup are indicative only. All items of the DSR-2023 can be operated at
the same rate and conditions for this schedule)

S No.

Item No Description of Item Unit | Qty | Rate | Amount

2.0 EARTH WORK

2.1S General

Earth  work in  excavation by
mechanical means (Hydraulic
excavator)/manual means over areas
(exceeding 30 cm in depth, 1.5 m in
2.6 width as well as 10 sgm on plan)
including getting out and disposal of
excavated earth lead upto 50 m and
for all lift, as directed by Engineer-in-
charge.

2.6.1 All kinds of soil cum 3325 177.5 590187.5

2.25 Filling available excavated earth|cum 900 196 176400
(excluding rock) in trenches, plinth,
sides of foundations etc. in layers not
exceeding 20 cm in depth,
consolidating each deposited layer by
ramming and watering, lead up to 50
and for all lift.

2.27 Supplying and filling in plinth with sand|cum 130( 2123.75 276087.5
under floors, including watering,
ramming, consolidating and dressing
complete.

Diluting and injecting  chemical
emulsion for POST-CONSTRUCTIONAL
anti-termite treatment (excluding the
cost of chemical emulsion) :

2.35

Treatment of soil under existing floors
using chemical emulsion @ one litre
per hole, 300 mm apart including
2.35.3 drilling 12 mm diameter holes and
plugging with cement mortar 1 :2 (1
cement : 2 Coarse sand) to match the
existing floor:

2.35.3.1 |With Chlorpyriphos/Lindane E.C. 20%|Sgm 700 310.05 217035
with 1% concentration
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CAO-C-HQ-ENGINEERING/SOUTH EAST CENTRAL RLY

TENDER DOCUMENT

Tender No: DCE-I-R-26-27-04

Closing Date/Time: 07/07/2026 15:00

4.0

CONCRETE WORK

4.1S

CEMENT CONCRETE (CAST IN SITU)

4.1

Providing and laying in position cement
concrete of specified grade excluding
the cost of centering and shuttering -
All work up to plinth level :

4.1.2

1:1 1/2:3 (1 Cement: 1 1/2 coarse sand
(zone-lll) derived from natural sources :
3 graded stone aggregate 20 mm
nominal size derived from natural
sources)

cum

12| 8340.85 100090.2

4.1.3

1:2:4 (1 cement : 2 coarse sand (zone-
) derived from natural sources : 4
graded stone aggregate 20 mm
nominal size derived from natural
sources)

cum

80 7878.5 630280

4.1.5

1:3:6 (1 Cement : 3 coarse sand (zone-
Ill) derived from natural sources : 6
graded stone aggregate 20 mm
nominal size derived from natural
sources)

cum

320 7294.7 2334304

4.2

Providing and laying cement concrete
in retaining walls, return walls, walls
(any thickness) including attached
pilasters, columns, piers, abutments,
pillars, posts, struts, buttresses, string
or lacing courses, parapets, coping,
bed blocks, anchor blocks, plain
window sills, fillets, sunken floor etc.,
up to floor five level, excluding the cost
of centering, shuttering and finishing:

4.2.2

1:11/2:3 (1 cement : 1 1/2 coarse sand
(zone-lll) derived from natural sources :
3 graded stone aggregate 20 mm
nominal size derived from natural
sources).

cum

21| 10357.55 217508.55

4.2.5

1:3:6 (1 cement : 3 coarse sand (zone-
IIl) derived from natural sources : 6
graded stone aggregate 20 mm
nominal size derived from natural
sources)

cum

1270 9311.4 11825478

4.3

Centering and shuttering including
strutting, propping etc. and removal of|
form work for :

10

4.3.1

Foundations, bases for

columns

footings,

Sgm

600 392.15 235290

11

4.3.2

Retaining walls, return walls, walls (any
thickness) including attached pilasters,
buttresses, plinth and string courses
fillets, kerbs and steps etc.

Sgm

3485 842.5 2936112.5

4.55

CEMENT CONCRETE PRECAST

4.5

Providing and fixing up to floor five
level precast cement concrete string or
lacing courses, copings, bed plates,
anchor blocks, plain window sills,
shelves, louvers, steps, stair cases,
etc., including hoisting and setting in
position with cement mortarl:3 (1
Cement 3 coarse sand), cost of
required Centering complete.

12

4.5.1

1:1.5:3 (1 cement : 1.5 coarse sand
(zone-lll) derived from natural sources :
3 graded stone aggregate 20mm
nominal size derived from natural
sources)

cum

175 10105.1 1768392.5

4.10S

DAMP-PROOF COURSE
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CAO-C-HQ-ENGINEERING/SOUTH EAST CENTRAL RLY
TENDER DOCUMENT

Tender No: DCE-I-R-26-27-04

Closing Date/Time: 07/07/2026 15:00

13

4.11

Providing and laying damp-proof
course 50mm thick with cement
concrete 1:2:4 (1 cement : 2 coarse
sand (zone-lll) derived from natural
sources : 4 graded stone aggregate
20mm nominal size derived from
natural sources).

Sgm

190 495.75 94192.5

14

4.12

Extra for providing and mixing water
proofing material in cement concrete
work in doses by weight of cement as
per manufacturer's specification.

per bag
of 50 kg
cement
used

440 18.15 7986

4.14S

MISCELLANEOUS

4.20

Providing and laying in position ready
mixed or site batched design mix
cement concrete for plain cement
concrete work; using coarse aggregate
and fine aggregate derived from
natural sources, Portland
Pozzolana/Ordinary Portland /Portland
Slag cement, admixtures in
recommended proportions as per IS:
9103 to accelerate / retard setting of
concrete, to improve durability and
workability without impairing strength;
including pumping of concrete to site of
laying, curing, carriage for all leads;
but excluding the cost of centering,
shuttering and finishing as per
direction of the engineer-in-charge; for
the following grades of concrete.

4.20.1

All works upto plinth level :

15

4.20.1.3

Concrete of M20 grade with minimum
cement content of 270 kg /cum

cum

950 9212.6 8751970

4.20.2

All works above plinth and upto floor V
level

16

4.20.2.3

Concrete of M20 grade with minimum
cement content of 270 kg /cum

cum

60| 9568.25 574095

5.0

REINFORCEMENT CEMENT CONCRETE

5.9S

FORM WORK

5.9

Centering and shuttering including
strutting, propping etc. and removal of
form for

17

591

Foundations,  footings, bases of
columns, etc. for mass concrete

sgm

540 392.15 211761

18

5.9.2

Walls (any thickness) including
attached pilasters, buttresses, plinth
and string courses etc.

Sgm

4100 842.5 3454250

19

5.9.3

Suspended floors, roofs,
balconies and access platform

landings,

Sgm

2630 927.25 2438667.5

20

5.9.4

Shelves (Cast in situ)

Sgm

2510 927.25 2327397.5

21

5.9.5

Lintels, beams, plinth beams, girders,
bressummers and cantilevers

Sgm

1720 736.4 1266608

22

5.9.6

Columns, Pillars, Piers, Abutments,
Posts and Struts

Sgm

235 961.3 225905.5

23

5.9.7

Stairs, (excluding
spiral-staircases

landings) except

Sgm

60 764.95 45897

24

5.9.19

Weather shade, Chajjas, corbels etc.,
including edges

Sgm

340 951.1 323374

5.12S

PRE-CAST RCC
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CAO-C-HQ-ENGINEERING/SOUTH EAST CENTRAL RLY
TENDER DOCUMENT

Tender No: DCE-I-R-26-27-04

Closing Date/Time: 07/07/2026 15:00

25

5.12

Providing, hoisting and fixing above
plinth level up to floor five level precast
reinforced cement concrete work in
string courses, bands, copings, bed
plates, anchor blocks, plain window
sills and the like, including the cost of
required centering, shuttering but ,
excluding cost of reinforcement with
1:1.5:3 (1 cement : 1.5 coarse sand
(zone-lll) derived from natural sources :
3 graded stone aggregate 20 mm
nominal size derived from natural
sources).

cum

105 10585.9 1111519.5

5.22S

STEEL REINFORCEMENT

5.22

Steel reinforcement for R.C.C. work
including straightening, cutting,
bending, placing in position and
binding all complete upto plinth level.

26

5.22.6

Thermo-Mechanically Treated bars of
grade Fe-500D or more.

Kg

68150 107.85 7349977.5

5.22A

Steel reinforcement for R.C.C. work
including straightening, cutting,
bending, placing in position and
binding all complete above plinth level.

27

5.22A.6

Thermo-Mechanically Treated bars of
grade Fe-500D or more.

Kg

124700 107.85 13448895

5.33S

DESIGN MIX CONCRETE

5.33

Providing and laying in position ready
mixed or site batched design mix
cement concrete for reinforced cement
concrete work; using coarse aggregate
and fine aggregate derived from
natural sources, Portland Pozzolana /
Ordinary Portland /Portland Slag
cement, admixtures in recommended
proportions as per IS: 9103 to
accelerate /retard setting of concrete,
to improve durability and workability
without impairing strength; including
pumping of concrete to site of laying,
curing, carriage for all leads; but
excluding the cost of centering,
shuttering, finishing and reinforcement
as per direction of the engineer-in-
charge, for the following grades of
concrete.:

5.33.1

All works upto plinth level

28

5.33.1.1

Concrete of M25 grade with minimum
cement content of 330 kg /cum

cum

1327 9504.75| 12612803.25

5.33.2

All works above plinth level upto floor V
level

29

5.33.2.1

Concrete of M25 grade with minimum
cement content of 330 kg /cum

cum

1017 9860.4 10028026.8

30

5.35

Add for using extra cement in the items
of design mix over and above the
specified cement content therein.

Quintal

550 733.5 403425
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TENDER DOCUMENT

Tender No: DCE-I-R-26-27-04

Closing Date/Time: 07/07/2026 15:00

31

5.36

Providing and placing in position
precast reinforced cement concrete
waffle units, square or rectangular, as
per design and shape for floors and
roofs in 1:1 1/2:3 (1 Cement : 1 1/2
coarse sand (zone-lll) derived from
natural sources 3 graded stone
aggregate 10 mm nominal size derived
from natural sources), including flush
or deep ruled pointing at joints in
Cement mortar 1:2 (1 Cement : 2 Fine
sand), making necessary holes of
required sizes for carrying through
service lines etc., providing steel hooks
for lifting etc, form work in precasting,
handling, hoisting, centering and
erection complete for all floor levels
but, excluding the cost of
reinforcement.

cum

14( 33018.75 462262.5

6.0

MASONRY WORK

6.1S

General

6.2

Brick work with common burnt clay
modular bricks of class designation 7.5
in foundation and plinth in:

32

6.2.2

Cement Mortar 1:6 (1 cement : 6
coarse sand).

cum

635 6295.15 3997420.25

6.4

Brick work with common burnt clay
F.P.S. (non modular) bricks of class
designation 7.5 in superstructure
above plinth level up to floor V level in
all shapes and sizes in :

33

6.4.2

Cement mortar 1:6 (1 cement : 6
coarse sand)

cum

4| 9105.95 36423.8

6.12S

HALF BRICK MASONRY

6.13

Half brick masonry with common burnt
clay F.P.S. (non modular) bricks of class
designation 7.5 in superstructure
above plinth level up to floor V level.

34

6.13.2

Cement mortar 1:4 (1 cement :4 coarse
sand)

Sgm

123 1123.8 138227.4

6.26S

EXPOSED BRICK WALL

6.32

Brick work with clay flyash F.P.S. (non
modular) brick of class designation 7.5
in superstructure above plinth level up
to floor five level in :

35

6.32.2

Cement mortar 1:6 (1 cement : 6
coarse sand)

cum

780 9095.05 7094139

6.45

Half brick masonry with non modular
fly ash bricks of class designation 10,
conforming to IS :12894, in super
structure above plinth and upto floor V
level

36

6.45.2

Cement mortar 1 :
coarse sand)

4 (1 cement : 4

Sgm

860 1105.8 950988

8.0

CLADDING WORK

8.1S

General
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CAO-C-HQ-ENGINEERING/SOUTH EAST CENTRAL RLY
TENDER DOCUMENT

Tender No: DCE-I-R-26-27-04
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8.2

Providing and fixing 18 mm thick gang
saw cut, mirror polished, premoulded
and prepolished, machine cut for
kitchen platforms, vanity counters,
window sills, facias and similar
locations of required size, approved
shade, colour and texture laid over 20
mm thick base cement mortar 1:4 (1
cement : 4 coarse sand), joints treated
with  white cement, mixed with
matching pigment, epoxy touch ups,
including rubbing, curing, moulding
and polishing to edges to give high
gloss finish etc. complete at all levels

8.2.2

Granite stone slab colour black,

Cherry/Ruby red

37

8.2.2.2

Area of slab over 0.50 sqm

Sgm

53 5136.3 272223.9

8.3

Providing edge moulding to 18 mm
thick marble stone counters, Vanities
etc., including machine polishing to
edge to give high gloss finish etc.
complete as per design approved by
Engineer-in-Charge.

38

8.3.2

Granite work

Metre

80 510.95 40876

8.20S

STONE WORK DRY CLADDING

39

8.31

Providing and fixing Ist quality ceramic
glazed wall tiles conforming to IS:
15622 (thickness to be specified by the
manufacturer), of approved make, in
all colours, shades except burgundy,
bottle green, black of any size as
approved by Engineer-in-Charge, in
skirting, risers of steps and dados, over
12 mm thick bed of cement mortar 1:3
(1 cement : 3 coarse sand) and jointing
with grey cement slurry @ 3.3kg per
sqm, including pointing in white
cement mixed with pigment of
matching shade complete.

Sgm

6 1267.95 7607.7

9.0

WOOD AND P.V.C. WORK

9.1S

FRAMES AND TRUSSES

9.20

Providing and fixing ISI marked flush
door shutters conforming to IS : 2202
(Part I) decorative type, core of block
board construction with frame of 1st
class hard wood and well matched teak
3 ply veneering with vertical grains or
cross bands and face veneers on both
faces of shutters.

40

9.20.1

35 mm thick including ISI marked
Stainless Steel butt hinges with
necessary screws

Sgm

44| 3473.85 152849.4

9.40S

MISCELLANEOUS-WOOD WORK

9.48

Providing and fixing M.S. grills of
required pattern in frames of windows
etc. with M.S. flats, square or round
bars etc. including priming coat with
approved steel primer all complete.

41

9.48.1

Fixed to steel windows by welding

Kg

970 219.1 212527

9.57S

COPER OXIDISED MILD STEEL FITTINGS
(COPPER OXIDISED AS PER IS: 1378)

9.62

Providing and fixing ISI marked
oxidised M.S. sliding door bolts with
nuts and screws etc. complete (Copper
oxidised as per IS 1378)

42

9.62.1

300x16 mm

Each

12 216.55 2598.6

9.72S

BRASS FITTINGS
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Providing and fixing bright finished
9.74 brass tower bolts (barrel type) with
necessary screws etc. complete :
43 9.74.1 [250x10 mm Each 12| 4416 5299.2
Providing and fixing bright finished
9.75 brass door latch with necessary screws
etc. complete :
44 9.75.2  [250x16x5 mm Each 12| 308| 3696
Providing and fixing bright finished
9.81 brass handles with screws etc.
complete:
45 9.81.2 100 mm Each 24 234.7 5632.8
9.84 Providing and fixing  aluminium|Each 24 983.15 23595.6
extruded section body tubular type
universal hydraulic door closer (having
brand logo with ISI, IS 3564,
46 embossed on the body, door weight
upto 36 kg to 80 kg and door width
from 701 mm to 1000 mm), with
double speed adjustment with
necessary accessories and screws etc.
complete.
9.955 ANODISED ALUMINIUM FITTINGS (ALL
' FITTINGS SHALL BE ISI MARKED)
Providing and fixing aluminium sliding
door bolts, ISI marked anodised (anodic
9.96 coating not less than grade AC 10 as
' per IS : 1868), transparent or dyed to
required colour or shade, with nuts and
screws etc. complete :
47 9.96.2 250x16 mm Each 48 260.6 12508.8
Providing and fixing aluminium tower
bolts, ISI marked, anodised (anodic
9.97 coating not less than grade AC 10 as
' per IS : 1868 ) transparent or dyed to
required colour or shade, with
necessary screws etc. complete :
48 9.97.4 150x10 mm Each 28 82.55 23114
Providing and fixing aluminium
handles, ISI marked, anodised (anodic
9.100 coating not less than grade AC 10 as
) per IS : 1868) transparent or dyed to
required colour or shade, with
necessary screws etc. complete :
49 9.100.2 |100 mm Each 56 59.55 3334.8
Providing and fixing aluminium hanging
floor door stopper, ISI marked,
anodised (anodic coating not less than
9.101 grade AC 10 as per IS 1868)
transparent or dyed to required colour
and shade, with necessary screws etc.
complete.
50 9.101.2 |Twin rubber stopper Each 20 72.35 1447
9.105S |GYPSUM BOARD PARTITIONS
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51

9.119

Providing and fixing factory made
P.V.C. door frame of size 50x47 mm
with a wall thickness of 5 mm, made
out of extruded 5 mm rigid PVC foam
sheet, mitred at corners and joined
with 2 Nos of 150 mm long brackets of
15x15 mm M.S. square tube, the
vertical door frame profiles to be
reinforced with 19x19 mm M.S. square
tube of 19 gauge, EPDM rubber gasket
weather seal to be provided through
out the frame. The door frame to be
fixed to the wall using M.S. screws of
65/100 mm size, complete as per
manufacturer's specification and
direction of Engineer- in-Charge.

Metre

30 492.7 14781

9.120

Providing and fixing factory made
panel PVC door shutter consisting of
frame made out of M.S. tubes of 19
gauge thickness and size of 19 mm x
19 mm for styles and 15x15 mm for
top & bottom rails. M.S. frame shall
have a coat of steel primers of
approved make and manufacture. M.S.
frame covered with 5 mm thick heat
moulded PVC 'C' channel of size 30 mm
thickness, 70 mm width out of which 50
mm shall be flat and 20 mm shall be
tapered in 45 degree angle on both
side forming styles and 5 mm thick, 95
mm wide PVC sheet out of which 75mm
shall be flat and 20 mm shall be
tapered in 45 degree on the inner side
to form top and bottom rail and 115
mm wide PVC sheet out of which 75
mm shall be flat and 20 mm shall be
tapered on both sides to form lock rail.
Top, bottom and lock rails shall be
provided both side of the panel. 10 mm
(5 mm x 2 ) thick, 20 mm wide cross
PVC sheet be provided as gap insert for
top rail & bottom rail, panelling of 5
mm thick both side PVC sheet to be
fitted in the M.S. frame welded/ sealed
to the styles & rails with 7 mm (5
mm+2 mm) thick x 15 mm wide PVC
sheet beading on inner side, and joined
together with solvent cement adhesive.
An additional 5 mm thick PVC strip of
20 mm width is to be stuck on the
interior side of the 'C' Channel using
PVC solvent adhesive etc. complete as
per direction of Engineer-in-charge,
manufacturer's specification &
drawing.

52

9.120.1

30 mm thick plain PVC door shutters

Sgm

72| 3182.95 229172.4

10.0

STEEL WORK

10.1S

General

53

10.1

Structural steel work in single section,
fixed with or without connecting plate,
including cutting, hoisting, fixing in
position and applying a priming coat of
approved steel primer all complete.

Kg

2500 117.35 293375

54

10.2

Structural steel work riveted, bolted or
welded in built up sections, trusses and
framed  work, including cutting,
hoisting, fixing in position and applying
a priming coat of approved steel
primer all complete.

Kg

140700 133.7 18811590
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55

10.3

Providing and fixing in position
collapsible steel shutters with vertical
channels 20x10x2 mm and braced with
flat iron diagonals 20x5 mm size, with
top and bottom rail of T-iron 40x40x6
mm, with 40 mm dia steel pulleys,
complete with bolts, nuts, locking
arrangement, stoppers, handles,
including applying a priming coat of
approved steel primer.

Sgm

28| 11439.6 320308.8

10.5

Providing and fixing 1 mm thick M.S.
sheet door with frame of 40x40x6 mm
angle iron and 3 mm M.S. gusset plates
at the junctions and corners, all
necessary fittings complete, including
applying a priming coat of approved
steel primer.

56

10.5.1

Using M.S. angels 40x40x6 mm for
diagonal braces

Sgm

130| 5804.35 754565.5

10.16

Steel work in built up tubular (round,
square or rectangular hollow tubes
etc.) trusses etc., including cutting,
hoisting, fixing in position and applying
a priming coat of approved steel
primer, including welding and bolted
with special shaped washers etc.
complete.

57

10.16.1

Hot finished welded type tubes

Kg

5500 194.4 1069200

58

10.19

Providing and fixing mild steel round
holding down bolts with nuts and
washer plates complete.

Kg

1700 97.2 165240

59

10.20

Providing and fixing bolts including
nuts and washers complete.

Kg

5500 159.35 876425

10.25

Steel work welded in built up sections/
framed  work, including  cutting,
hoisting, fixing in position and applying
a priming coat of approved steel
primer using structural steel etc. as
required.

60

10.25.2

In gratings, frames, guard bar, ladder,
railings, brackets, gates and similar
works

Kg

3135 172.6 541101

61

10.28

Providing and fixing stainless steel (
Grade 304) railing made of Hollow
tubes, channels, plates etc., including
welding, grinding, buffing, polishing
and making curvature (wherever
required) and fitting the same with
necessary stainless steel nuts and
bolts complete, including fixing the
railing with necessary accessories &
stainless steel dash fasteners ,
stainless steel bolts etc., of required
size, on the top of the floor or the side
of waist slab with suitable arrangement
as per approval of Engineer-in-charge,
(for payment purpose only weight of
stainless steel members shall be
considered excluding fixing accessories
such as nuts, bolts, fasteners etc.).

Kg

3000 772.4 2317200

11.0

FLOORING

11.1S

General

11.3

Cement concrete flooring 1:2:4 (1
cement : 2 coarse sand : 4 graded
stone aggregate) finished with a
floating coat of neat cement, including
cement slurry, but excluding the cost
of nosing of steps etc. complete.
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62

11.3.1

40 mm thick with 20 mm nominal size
stone aggregate

Sgm

1430 614.2 878306

11.16S

TILE FLOORING

11.20

Chequered precast cement concrete
tiles 22 mm thick in footpath &
courtyard, jointed with neat cement
slurry mixed with pigment to match the
shade of tiles, including rubbing and
cleaning etc. complete, on 20 mm thick
bed of cement mortar 1:4 (1 cement: 4
coarse sand).

63

11.20.1

Light shade
cement

pigment using white

Sgm

3565 1402 4998130

11.21

Providing and fixing 10 mm thick acid
and/or alkali resistant tiles of approved
make and colour using acid and/or
alkali resisting mortar bedding, and
joints filled with acid and/or alkali
resisting cement as per IS 4457,
complete as per the direction of
Engineer-in- Charge.

11.21.1

In flooring on a bed of 10 mm thick
mortar 1:4 (1 acid proof cement : 4
coarse sand)

64

11.21.1.1

Acid and alkali resistant tile

Sgm

300 1738.15] 521445

11.21.2

In dado/skirting on 12 mm thick mortar
1:4 (1 acid proof cement : 4 coarse
sand)

65

11.21.2.1

Acid and alkali resistant tile

Sgm

430 1884.9] 810507

11.26S

KOTA STONE FLOORING

11.26

Kota stone slab flooring over 20 mm
(average) thick base laid over and
jointed with grey cement slurry mixed
with pigment to match the shade of the
slab, including rubbing and polishing
complete with base of cement mortar 1
14 (1 cement : 4 coarse sand) :

66

11.26.1

25 mm thick

Sgm

8310 1948.25 16189957.5

67

11.27

Kota stone slabs 20 mm thick in risers
of steps, skirting, dado and pillars laid
on 12 mm (average) thick cement
mortar 1:3 (1 cement: 3 coarse sand)
and jointed with grey cement slurry
mixed with pigment to match the
shade of the slabs, including rubbing
and polishing complete.

Sgm

160 2354.7 376752

11.37S

CERAMIC GLAZED TILES

68

11.37

Providing and laying Ceramic glazed
floor tiles of size 300x300 mm
(thickness to be specified by the
manufacturer) of 1st quality
conforming to IS : 15622 of approved
make in colours such as White, Ivory,
Grey, Fume Red Brown, laid on 20 mm
thick cement mortar 1:4 (1 Cement : 4
Coarse sand), Jointing with grey
cement slurry @ 3.3 kg/sgm including
pointing the joints with white cement
and matching pigment etc., complete.

Sgm

40| 1096.55 43862

11.41S

VITRIFIED FLOOR TILES
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11.41

Providing and laying vitrified floor tiles
in different sizes (thickness to be
specified by the manufacturer) with
water absorption less than 0.08% and
conforming to IS: 15622, of approved
make, in all colours and shades, laid on
20mm thick cement mortar 1:4 (1
cement : 4 coarse sand), jointing with
grey cement slurry @ 3.3 kg/ sgqm
including grouting the joints with white
cement and matching pigments etc.,
complete.

69

11.41.2

Size of Tile 600x600 mm

Sgm

1525| 1553.45 2369011.25

12.0

ROOFING

12.1S

SHEET ROOFING

70

12.20

Providing and laying pressed clay tiles
(as per approved pattern 20 mm
nominal thickness of approved size) on
roofs jointed with cement mortar 1:4 (1
cement : 4 coarse sand) mixed with 2%
integral water proofing compound, laid
over a bed of 20 mm thick cement
mortar 1:4 (1 cement : 4 coarse sand)
and finished neat complete.

Sgm

12 709.75 8517

12.21

Providing gola 75x75 mm in cement
concrete 1:2:4 (1 cement : 2 coarse
sand : 4 stone aggregate 10 mm and
down gauge), including finishing with
cement mortar 1:3 (1 cement : 3 fine
sand) as per standard design :

71

12.21.1

In 75x75 mm deep chase

Metre

170 305.15 51875.5

12.37S

RAIN WATER SPOUT AND PIPE

12.41

Providing and fixing on wall face
unplasticised Rigid PVC rain water
pipes conforming to IS : 13592 Type A,
including jointing with seal ring
conforming to IS : 5382, leaving 10 mm
gap for thermal expansion, (i) Single
socketed pipes.

72

12.41.1

75 mm diameter

Metre

80 248.8 19904

73

12.41.2

110 mm diameter

Metre

450 377.4 169830

12.42

Providing and fixing on wall face
unplasticised - PVC moulded fittings/
accessories for unplasticised Rigid PVC
rain water pipes conforming to IS :
13592 Type A, including jointing with
seal ring conforming to IS 5382,
leaving 10 mm gap for thermal
expansion.

12.42.4

Single tee without door

74

12.42.4.2

110x110x110 mm

Each

| 20]  221.35] 4427

12.42.5

Bend 87.5 degree

75

12.42.5.2

110 mm bend

Each

| 70|  150.35| 10524.5
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76

12.50

Providing and  fixing precoated
galvanised iron profile sheets (size,
shape and pitch of corrugation as
approved by Engineer-in-charge) of
total coated thickness 0.50 mm (base
metal of minimum 0.45 mm thickness
with total coating thickness of 0.05
mm) with zinc coating 120 grams per
sqm as per IS: 277, in 240 mpa steel
grade, 5-7 microns epoxy primer on
both side of the sheet and polyester
top coat 15-18 microns. Sheet should
have protective guard film of 25
microns minimum to avoid scratches
during transportation and should be
supplied in single length upto 12 metre
or as desired by Engineer-in-charge.
The sheet shall be fixed using self
drilling /self tapping screws of size
(5.5x 55 mm) with EPDM seal,
complete upto any pitch in horizontal/
vertical or curved surfaces, excluding
the cost of purlins, rafters and trusses
and including cutting to size and shape
wherever required.

Sgm

1140 738.65 842061

12.51

Providing and  fixing precoated
galvanised steel sheet roofing
accessories of total coated thickness
0.50 mm (base metal of minimum 0.45
mm thickness with total coating
thickness of 0.05 mm) with Zinc
coating 120 grams per sgqm as per IS:
277, in 240 mpa steel grade, 5-7
microns epoxy primer on both side of
the sheet and polyester top coat 15-18
microns using self drilling/ self tapping
screws complete :

77

12.51.1

Ridges plain (500 - 600mm)

Metre

100 532.35 53235

13.0

FINISHING

13.1S

CEMENT PLASTER (IN FINE SAND)

13.1

12 mm cement plaster of mix :

78

13.1.1

1:4 (1 cement: 4 fine sand)

Sgm

100 347.05 34705

79

13.1.2

1:6 (1 cement: 6 fine sand)

Sgm

130 333.35 43335.5

13.2

15 mm cement plaster on the rough
side of single or half brick wall of mix :

80

13.2.2

1:6 (1 cement: 6 fine sand)

Sgm

8675 383| 3322525

13.16S

6 mm CEMENT PLASTER

81

13.18

Neat cement punning.

Sgm

326]  79.95| 26063.7

13.20S

PEBBLE DASH PLASTER

82

13.26

Providing and applying plaster of paris
putty of 2 mm thickness over plastered
surface to prepare the surface even
and smooth complete.

Sgm

4900 262.7 1287230

13.37S

INTERIOR FINISHING

13.41

Distempering with 1st quality acrylic
distemper (ready mixed) having VOC
content less than 50 gram/litre, of
approved manufacturer and of required
shade and colour all complete to
achieve even shade and colour :

83

13.41.1

New work (two or more coats) over and
including water thinnable priming coat
with cement primer having VOC
content less than 50 gram/litre

sgm

5230 185.65 970949.5

13.44S

EXTERIOR FINISHING
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13.44

Finishing walls with water proofing
cement paint of required shade :

84

13.44.1

New work (Two or more coats applied
@ 3.84 kg/10 sgqm)

Sgm

5140 116.9

600866

13.48

Finishing with Deluxe Multi surface
paint system for interiors and exteriors
using Primer as per manufacturers
specifications :

85

13.48.3

Painting Steel work with Deluxe Multi
Surface Paint to give an even shade.
Two or more coat applied @ 0.90 Itr/10
sgm over an under coat of primer
applied @ 0.80 Itr/10 sgm of approved
brand and manufacture

Sgm

520 170.7

88764

13.61

Painting with synthetic enamel paint of
approved brand and manufacture to
give an even shade :

86

13.61.1

Two or more coats on new work

Sgm

460 155.9

71714

13.85

Applying priming coats with primer of
approved brand and manufacture,
having low VOC (Volatile Organic
Compound ) content.

87

13.85.3

With water thinnable cement primer on
wall surface having VOC content less
than 50 grams/litre

Sgm

5200 73.95

384540

15.0

DISMANTLING AND DEMOLISHING

15.1S

General

15.2

Demolishing cement concrete
manually/ by mechanical means
including disposal of material within 50
metres lead as per direction of
Engineer - in - charge.

88

15.2.1

Nominal concrete 1:3:6 or richer mix
(including equivalent design mix)

cum

40| 2434.25

97370

16.0

ROAD WORK

16.1S

ROADS

16.3

Supplying and stacking at site.

89

16.3.10

Moorum

cum

21450 768.25

16478962.5

17.0

SANITARY INSTALLATIONS

17.1S

General

17.1

Providing and fixing water closet
squatting pan (Indian type W.C. pan )
with 100 mm sand cast Iron P or S trap,
10 litre low level white P.V.C. flushing
cistern, including flush pipe, with
manually controlled device (handle
lever) conforming to IS : 7231,with all
fittings and fixtures complete,
including cutting and making good the
walls and floors wherever required:

90

17.1.1

White Vitreous china Orissa pattern
W.C. pan of size 580x440 mm with
integral type foot rests

Each

1 6767.4

6767.4

17.2

Providing and fixing white vitreous
china pedestal type water closet
(European type W.C. pan) with seat
and lid, 10 litre low level white P.V.C.
flushing cistern, including flush pipe,
with  manually controlled device
(handle lever), conforming to IS : 7231,
with all fittings and fixtures complete,
including cutting and making good the
walls and floors wherever required :

91

17.2.2

W.C. pan with ISI marked black solid
plastic seat and lid

Each

2 6383.25

12766.5
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17.7

Providing and fixing wash basin with
C.l. brackets, 15 mm C.P. brass pillar
taps, 32 mm C.P. brass waste of
standard pattern, including painting of
fittings and brackets, cutting and
making good the walls wherever
require:

92

17.7.3

White Vitreous China Wash basin size
550x400 mm with a pair of 15 mm C.P.
brass pillar taps

Each

2| 2301.75 4603.5

93

17.24

Providing and fixing white vitreous
china squatting plate urinal with
integral rim longitudinal flush pipe.

Each

2| 4048.65 8097.3

94

17.31

Providing and fixing 600x450 mm
bevelled edge mirror of superior glass
(of approved quality) complete with 6
mm thick hard board ground fixed to
wooden cleats with C.P. brass screws
and washers complete.

Each

2| 1607.95 3215.9

17.35

Providing and fixing soil, waste and
vent pipes :

17.35.1

100 mm dia

95

17.35.1.1

Sand cast iron S&S pipe as per IS: 1729

Metre

260 1151.9 299494

18.0

WATER SUPPLY

18.7S

C.P.V.C. PIPES

18.8

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes, having
thermal stability for hot & cold water
supply, including all CPVC plain & brass
threaded fittings and fixing the pipe
with clamps at 1.00 m spacing. This
includes jointing of pipes & fittings with
one step CPVC solvent cement and the
cost of cutting chases and making
good the same including testing of
joints complete as per direction of
Engineer in Charge. Concealed work,
including cutting chases and making
good the walls etc.

96

18.8.2

20 mm nominal dia Pipes

Metre

3 537.6 1612.8

18.11

Providing and fixing G.I. Pipes complete
with G.I. fittings and clamps, including
making good the walls etc. concealed
pipe, including painting with anti
corrosive  bitumastic paint, cutting
chases and making good the wall :

97

18.11.1

15 mm dia nominal bore

Metre

40 580.45 23218

18.12

Providing and fixing G.I. pipes complete
with G.I. fittings including trenching
and refilling etc. External work

98

18.12.1

15 mm dia nominal bore

Metre

40 322.15 12886

99

18.12.2

20 mm dia nominal bore

Metre

43 368.6 15849.8

100

18.12.3

25 mm dia nominal bore

Metre

205 467.75 95888.75

101

18.12.6

50 mm dia nominal bore

Metre

40 762.15 30486

18.15S

BRASS FITTINGS

18.16

Providing and fixing brass stop cock of
approved quality :

102

18.16.1

15 mm nominal bore

Each

8| 353.25| 2826

18.17

Providing and fixing gun metal gate
valve with C.I. wheel of approved
quality (screwed end) :

103

18.17.1

25 mm nominal bore

Each

4| 622.4| 2489.6

18.21

Providing and fixing uplasticised PVC
connection pipe with brass unions :

18.21.1

30 cm length
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104

18.21.1.1

15 mm nominal bore

Each

170

18.31S

C.I. SLUICE VALVES/ FIRE HYDRANTS &
FIXTURES

18.46

Providing and fixing G.l. Union in G.I.
pipe including cutting and threading
the pipe and making long screws etc.
complete (New work) :

105

18.46.3

25 mm nominal bore

Each

2 439.25 878.5

106

18.46.6

50 mm nominal bore

Each

2 823.8 1647.6

107

18.48

Providing and placing on terrace (at all
floor levels) polyethylene water storage
tank, IS : 12701 marked, with cover
and suitable locking arrangement and
making necessary holes for inlet, outlet
and overflow pipes but without fittings
and the base support for tank.

Per Litre

2500 11 27500

18.49S

C.P. BRASS FITTINGS

18.49

Providing and fixing C.P. brass bib cock
of approved quality conforming to
1S:8931 :

108

18.49.1

15 mm nominal bore

Each

4 506.8 2027.2

18.51

Providing and fixing C.P. brass long
body bib cock of approved quality
conforming to IS standards and
weighing not less than 690 gms.

109

18.51.1

15 mm nominal bore

Each

4 798.95 3195.8

18.52

Providing and fixing C.P. brass stop
cock (concealed) of standard design
and of approved make conforming to
1S:8931.

110

18.52.1

15 mm nominal bore

Each

8 670.45 5363.6

18.53

Providing and fixing C.P. brass angle
valve for basin mixer and geyser points
of approved quality conforming to
1S:8931

111

18.53.1

15mm nominal bore

Each

4 574.3 2297.2

21.0

ALUMINIUM WORK

21.1S

General

21.1

Providing and fixing aluminium work for
doors, windows, ventilators and
partitions with extruded built up
standard tubular sections/ appropriate
Z sections and other sections of
approved make conforming to IS: 733
and IS: 1285, fixing with dash fasteners
of required dia and size, including
necessary filling up the gaps at
junctions, i.e. at top, bottom and sides
with required EPDM rubber/ neoprene
gasket etc. Aluminium sections shall be
smooth, rust free, straight, mitred and
jointed mechanically wherever required
including cleat angle, Aluminium snap
beading for glazing / panelling, C.P.
brass / stainless steel screws, all
complete as per architectural drawings
and the directions of Engineer-in-
charge. (Glazing, panelling and dash
fasteners to be paid for separately) :
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21.1.2

For shutters of doors, windows &
ventilators including providing and
fixing hinges/ pivots and making
provision for fixing of fittings wherever
required including the cost of EPDM
rubber / neoprene gasket required
(Fittings shall be paid for separately)

112

21.1.2.1

Anodised aluminium (anodised
transparent or dyed to required shade
according to IS: 1868, Minimum anodic
coating of grade AC 15)

Kg

550 598.6 329230

21.3

Providing and fixing glazing in
aluminium door, window, ventilator
shutters and partitions etc. with EPDM
rubber / neoprene gasket etc. complete
as per the architectural drawings and
the directions of engineer-in-charge .
(Cost of aluminium snap beading shall
be paid in basic item):

113

21.3.1

With float glass panes of 4.0 mm
thickness (weight not less than
10kg/sgm)

Sgm

210 1176.8 247128

22.0

WATER PROOFING

22.1S

General

114

22.22

Providing and mixing integral
crystalline admixture for water proofing
treatment to RCC structures like
basement  raft, retaining  walls,
reservoir, sewage & water treatment
plant, tunnels / subway and bridge
deck etc. at the time of transporting of
concrete into the drum of the ready-
mix truck ,using integral crystalline
admixture @0.80% (minimum) to the
weight of cement content per cubic
meter of concrete) or higher as
recommended by the manufacturer's
specification in reinforced cement
concrete at site of work. The material
shall meet the requirements as
specified in ACI-212-3R-2010 i.e. by
reducing permeability of concrete by
more than 90%, compared with control
concrete as per DIN 1048 and resistant
to 16 bar hydrostatic pressure. The
crystalline admixture shall be capable
of self-healing of cracks up to a width
of 0.50 mm. The work shall be carried
out all complete as per specification
and the direction of the Engineer-in-
charge. The product performance shall
carry guarantee for 10 years against
any leakage.

Kg

2570 388 997160

23.0

RAIN WATER
TUBEWELLS

HARVESTING &

23.1S

General

23.3

Supplying, assembling, lowering and
fixing in vertical position in bore well,
unplasticized PVC medium well casing
(CM) pipe of required dia, conforming
to IS: 12818, including required hire
and labour charges, fittings &
accessories etc. all complete, for all
depths, as per direction of Engineer -in-
charge.

115

23.3.2

150 mm nominal size dia

Metre

500 793.25 396625

Total 178091639.05

Schedule|Schedule B-All items covered under USSOR-2021
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Item- 1

The schedule is for bridge and its associated civil work covered in 'USSOR-2021 for Bridge works
and other works' (Except Ballast and P-way works)(The quantities given in item breakup are
indicative only. All items of the USSOR-2021 will be operated at the same rate and conditions for

this schedule)

S No.

Item No

Description of Item

Unit

Qty Rate Amount

011010

Preparation of foundation for
Embankment by clearing, grubbing,
stripping top soil (average 150 mm)
and stacking beyond foundation area,
thereafter ploughing and pulverizing
150 - 200 mm of top of soil with tractor
trolley, mixing water to achieve OMC
with water sprinkler or left for natural
drying, as required, and compaction
with  vibratory roller of suitable
capacity to achieve 98% MDD for
laying first layer of soil for
embankment construction.

100 Sqm

27500.00 521.74 143478.50

011020

Benching of existing embankment
manually in steps of 30 cm height for
doubling/tripling works in running line

to provide proper amalgamation
between the old and new
embankments as per RDSO latest
Specifications and guidelines

RDS0/2020//GE: IRS-0004 to the entire
satisfaction of Engineer in-charge. The
item includes uprooting and disposing
of all the vegetation, all lift, descends,
ascends and additional earthwork
required for filling due to removal of
earth in benching in existing bank.
Note: (1) The benching Work shall be
done for a maximum height of 0.90 m
at any time based on the progress of
earthwork starting from toe of the
embankment. (2) Benching work shall
be certified and recorded before
starting the earth work. (3) Unit for
payment shall be km per metre height
of the Bank. Height here means
representative average height of the
bank in the specified km taken from
cross sectional measurements for
earthwork. (4) Since the rate includes
earthwork in steps, payment under this
item shall be made after completion of
earthwork to that level. (5) Cut soil
from bank shall not be wused in
embankment construction and
disposed off away from bank as per the
direction of Engineer-in-charge.

Kilometre

5.00|137425.37 687126.85
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Earthwork in filling in embankment,

guide bunds, around buried type
abutments, bridge gaps, trolley
refuges, platforms etc. with

contractor's own earth conforming to
Soil Quality Class SQ1/SQ2/SQ3, after
preparation of foundations as
applicable, benching in existing banks
wherever required, spreading in layers
with  motor grader, bringing the
moisture content to OMC, mechanical
compaction to specified density and
dressing of bank to final profile as per
R D S O Specifications: RDS0/2020/GE:
IRS-0004 with latest correction slips.
Note: 1) Foundation preparation,
Benching including additional
earthwork on account of this, wherever
required, shall be paid extra under
relevant schedule item for benching. 2)
Payment for Earthwork under this item
shall be made based on the cross
section measurements calculated (i)
with original ground profile of existing
bank based on initial ground levels
before doing benching and (ii) final
profile of the bank worked out with
final levels as per prevailing guidelines.

3 011032

Using Soil Class SQ2

cum

143000.00 350.03| 50054290.00

Earthwork in cutting in formation,
trolley refuges, side drains, level
crossing approaches, platforms, catch
water drains, diversion of nallah &
finishing to required dimension and
slopes to obtain a neat appearance to
standard profile inclusive of all labour,
materials, plant & machinery, leading
all cut spoils either to make spoil
dumps or for filling in embankment
with leads within 2 km on either side of
edge of the cutting(s) including all lifts,
ascent, descent, loading, unloading,
bailing & pumping out water, if
required, clearance of site and all other
works incidental thereto for completing
the work as per RDSO Specification No.
RDS0O/2020/GE: IRS-0004 with Iatest
updated correction slips and to the
satisfaction of the Engineer-in-Charge.
Note: (i) All usable earth arising from
cut spoils shall be led into bank
formation and Unusable spoils shall be
dumped / stacked away from toe of
embankment. (ii) All hard rock /and
boulders not fit for filling will be
stacked by the contractor and will be
property of the Railways. (iii)Cut trees
shall be property of Railways and to be
deposited in the railway godown unless
specified otherwise in the Conditions of
Contract.

4 012011

In all conditions and classifications of
soil except rock

cum

78750.00 101.89 8023837.50
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5 012040 [Manufacturing of blanketing material{cum 17600.00 827.35| 14561360.00
by wet mixing of naturally available
suitable  soil including additional

blending with naturally available or
manufactured material as required to
achieve specified gradation, in
designed proportion in Pug mill or wet
mix plant to have uniform gradation
including all incidental transportation,
laying over finished formation in
uniform layer(s) with motor grader,
compaction with suitable vibratory
roller to specified density and finishing
to correct profile, complete as per
RDSO Specification No. RDS0/2020/GE:
IRS-0004 with latest correction slips.

Felling trees of girth (measured at a
height of 1.0 m above ground level)
including leading and stacking of
material within 100m. Note : 1. When
stumps are grubbed up in addition, the
rates shall be doubled for trees cut and
grubbed 2. Payment for grubbing shall
only be made where specially ordered.
3. Grubbing shall be ordered only
where it is essential to remove the
stumps, including the roots, as per
specification. 4. Grubbing shall include
removal of roots of trees and saplings
to a depth of 60cm below ground level
or 30 cm below formation level or 15
cm below sub grade level, whichever is

lower.
6 013011 |Girth over 30 cm and up to 60 cm Each 200.00 337.16 67432.00
7 013012 |Girth over 60 cm and up to 1.5m Each 100.00 932.01 93201.00

Turfing / planting, including all lead &
lift and watering as required until
properly rooted with. Note: Initially
payment of only 40% will be made.
Balance 60% will be paid after 3
months of maintenance period, only if
the turfing is properly rooted on entire
turfed area.

8 013022 |Turfing with planted doob grass. 100 Sgm | 27500.00( 7020.29 1930579.75

Providing portable fencing along
running track where work is to be done
in close vicinity of track, maintaining
during execution of work and removing
after completion of the work as per
direction of the Engineer. Fencing shall
consist of self supporting steel angles
of size 50mm x 50mm x 6mm, 1.5m
long provided with hooks etc. and
embedded in CC 1:2:4 block of size
0.23m x 0.23m x 0.23m placed at c/c
distance of 2m along track. 12mm dia
rods in three horizontal layers shall be
tack welded with angle posts. Note :
Released material will be property of
the contractor after completion of
work. Cost of cement required for CC
blocks shall be paid separately.

9 013041 |With provision of one 50mm wide retro-[Metre 5500.00 284.73 1566015.00
reflective tape in horizontal direction,
duly secured/tight with vertical posts.
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Closing Date/Time: 07/07/2026 15:00

Earthwork in excavation by mechanical
means (Hydraulic Excavator)/Manual
Means for foundations and floors of the
bridges, retaining walls etc. including
setting out, dressing of sides, ramming
of bottom, getting out the excavated
material, back filling in layers with
approved material and consolidation of
the layers by ramming and watering
etc. including all lift, disposal of surplus
soil up to a lead of 300m, all types of
shoring and strutting with all labour
and material complete as per drawing
and technical specification as directed
by Engineer in charge. Note: This item
will be used for excavation work in
connection with other miscellaneous
works also like side drains, foundation
for OHE masts and other miscellaneous
structures in connection with Gauge
Conversion, Doubling, New lines.

10

022011

All kinds of soils

cum

530.00 195.01 103355.30

11

022012

Soft rock (not requiring blasting)

cum

1.00 406.57 406.57

12

022014

Hard rock (blasting prohibited )

cum

1.00| 1127.98 1127.98

Providing and laying in position Plain
cement concrete of specified Nominal
Mix for miscellaneous works like side
drains, foundation for OHE masts and
other miscellaneous structures
excluding the cost of Cement,
centering and shuttering - All work up
to plinth level :

13

022031

1:1%:3 (1 Cement: 1% coarse sand
(zone-lll) : 3 graded stone aggregate
20 mm nominal size)

cum

440.00| 2785.70 1225708.00

14

022034

1:3:6 (1 Cement : 3 coarse sand (zone-
Ill) : 6 graded stone aggregate 20 mm
nominal size)

cum

1.00| 2952.05 2952.05

15

022040

Providing and laying in position
machine batched, machine mixed and
machine vibrated Cement Concrete of
specified grade as per approved
Design Mix (mixed in Mobile Concrete
Batching/Mixing Plant at site or RMC
from approved plants) using 20mm
graded crushed stone aggregate and
coarse sand of approved quality in RCC
raft foundation & Pile cap including
finishing, using Plasticiser in approved
proportions (as per 15:9103), to modify
workability without impairing strength
and durability complete as per
specifications and direction of the
Engineer in charge. Note: 1. Payment
for cement, reinforcement  and
shuttering shall be made extra under
relevant item. 2. Plasticiser shall
invariably be used in approved
proportion to increase workability with
minimum possible quantity of cement
for all grade of Design Mix Concrete
unless it is specifically approved citing
reasons for not using plasticiser at the
stage of Mix Design and in that case
deduction shall be made as per
relevant item.

cum

1.00| 2919.98 2919.98
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16

022060

Providing and laying Plain Cement
Concrete 1:3:6 with graded stone
aggregate of 40mm nominal size, in
foundation and floors, retaining walls of
bridges including mechanical mixing,
vibrating, pumping and bailing out
water where ever required with all
materials and labour complete but
excluding the cost of cement and
shuttering as per drawings and
technical specifications as directed by
Engineer.

cum

94.00( 2917.50 274245.00

17

022070

Providing and fixing Weep Holes in
Abutments, Wing walls and Return
walls etc., of new bridges with 110mm
dia UPVC pipe Type A ISI marked with
all contractor's men, material,
transportation, all taxes as per
specifications and as directed by
Engineer-in-Charge.

Metre

240.00 280.91 67418.40

18

024010

Providing and casting machine
batched, machine mixed and machine
vibrated Cement Concrete of specified
grade as per approved Design Mix,
mixed in Mobile Concrete
Batching/Mixing Plant at site or RMC
from approved plants, (Cast in-Situ/Pre-
cast) in bottom/top slab, side walls, toe
wall and sumps haunch filling head
walls, thrust bed or any other
component using 20mm  graded
crushed stone aggregate and coarse
sand of approved quality of RCC box of
any size including finishing, Plasticiser
in approved proportions (as per
1S:9103), to modify workability without
impairing strength and durability,
complete as per drawings and
technical specifications as directed by
Engineer in charge. Note: 1. Payment
for cement, reinforcement  and
shuttering shall be made extra under
relevant item. 2. Plasticiser shall
invariably be used in approved
proportion to increase workability with
minimum possible quantity of cement
for all grade of Design Mix Concrete
unless it is specifically approved citing
reasons at the stage of Mix Design and
in that case deduction shall be made
as per relevant item.

cum

162.00f 3211.98 520340.76

Centering and shuttering including
strutting, propping etc. and removal of
form for :

19

025031

All types of bridge sub-structures, e.g.
pier, abutment, wing wall, retaining
wall, RCC box type foundations,
Abutment cap, Pier Cap, Inspection
Platform & Pedestal over Pier cap,
Fender wall, Diaphragm wall etc. up to
5m above ground level

Sgm

825.00 663.57 547445.25

Supply and using Cement at Worksite

20

025072

Ordinary Portland Cement 53 grade of
approved brands/makes

MT

72.00| 8953.04 644618.88

21

025073

Pozzolana Portland Cement approved
brands/makes

MT

217.00| 7847.94 1703002.98
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Supply of steel reinforcement of
approved brands/makes for R.C.C. work
including straightening, cutting,
bending, placing in position and
binding all complete.

22

025082

Thermo-Mechanically Treated bars of
grade Fe-500D or more of approved
brands/makes.

Kg

50000.00 105.57 5278500.00

23

051010

Providing and laying boulders apron on
river bed for protection against scour
with stone boulders weighing not less
than 35 kg each with voids filled with
spalls complete as per drawing and
Technical Specification.

cum

125.00f 1909.65 238706.25

24

052020

Providing and laying 300mm thick
(average) Dry Stone flooring with
boulders of not less than 35kg each in
weight, hand packed with surface
levelled off to the correct section with
hammer dressing as necessary on the
ground including filling the gaps with
quarry spalls and ordinary sand
complete including cost of supply of all
materials, labour, lead, Ilift, tools,
plants, crossing of tracks and the like
as per drawing and technical
specification as directed by Engineer in
charge.

cum

25.00| 2223.79 55594.75

25

052030

Supply and laying of quarry dust
including consolidation, supply of all
materials, labour, lead, lift, tools,
plants, crossing of tracks as per
drawing and technical specification as
directed by the Engineer in charge in
case loose slush is encountered at site
of foundation before casting the
foundation or laying the filtering media.

cum

25.00 943.32 23583.00

26

052200

Painting the HFL mark and Danger
level mark, year of HFL on bridge
abutments and piers with ready mixed
paint as per standard in two coats over
one coat of primer with all materials,
labour, tools, scaffolding, all lead and
lift etc. including writing complete.

Each

2.00 284.01 568.02

27

052210

Providing cast in situ bridge number
plagues as per Railway drawing in
cement concrete 1:2:4 mix using
20mm hard stone aggregate
embedded in 30mm notch in Bridge
parapet coping duly engraving the
letter and figures and an arrow
indicating the direction of flow and
finishing the top exposed surface with
cement mortar 1:3, painting letters and
figures with two coats of black enamel
paint on two coats of white background
with all labour, tools, cement, paint
etc. with all leads and lifts.

Each

2.00 833.64 1667.28
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28

052220

Providing cast in-situ plaques for bridge
foundations details of size
45cmx45cmx5cm in cement concrete
1:2:4 mix using 20mm hard stone
aggregate embedded in 30mm deep
notch over abutment & piers,
engraving the letters & figures with CM
1:3 and finished smooth including
painting letters and figures with 2
coats of black enamel and plaque with
white enamel with all labour, tools,
cement, paint, curing etc. as a
complete job.

Each

2.00| 1334.55 2669.10

29

052250

Providing Boulder Backing behind wing
wall, return wall, retaining wall with
hand packed boulders & cobbles with
smaller size boulders toward the back
including all lead, lift, labour & other
incidental charges as complete work in
all respect. Payment for
boulder/cobbles will be done extra.

cum

170.00 371.63 63177.10

Total 87885327.25

Schedule

Schedule C-ltems covered under USSOR-2021 (Ballast)

Item- 1

Supply and Spreading of Ballast on USSOR-2021

S No.

Item No

Description of Item

Unit |

Qty | Rate Amount

Manufacturing, supply and stacking of
machine crushed  Track Ballast
conforming to RDSO Specification (IRS-
GE-1) with latest correction slips at
Railway depot or nominated location.
Note: Distance of nearest quarry
mentioned in each sub-item is only for
the purpose of selecting the items for
preparation of estimates/tender
schedule, based on the minimum
distance between nearest quarry and
centre of supply points and will not
affect the selection of quarry during
physical supply in any way till
prescribed specification is met fully.

085015

When distance of nearest quarry is
more than 40 km and up to 50 km

cum

22300.00| 1142.54| 25478642.00

123030

Spreading of ballast, from existing
stacks available along formation on top
or at cess,in required uniform
thickness, compaction of ballast layer
laid on new formation at all the
locations with smooth wheeled power
roller of 8-10 tonne capacity to
sufficient number of passes to form
consolidated ballast bed of
approximately 250mm thickness to a
width of 4m symmetrical to centre line
of proposed track in correct line & level
with all ascents & descents, as directed
by Engineer in-charge. Note: Item is
inclusive of (a) providing ramp for
taking roller to formation and removing
the same & making good formation
after completion of  work; (b)
redistribution & leveling of excess
ballast while rolling to obtain uniform
plane cambered surface.

cum

22300.00 42.36 944628.00

Total 26423270.00

Schedule

Schedule D-All items covered under USSOR-2021(P-way Works)

Item- 1

P-way Works (The quantities given in item breakup are indicative only. All items of the USSOR-2021
will be operated at the same rate and conditions for this schedule)

S No.

Item No|

Description of Item

| Unit |

Rate Amount

Qty |
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Pulling & positioning of rails accurately
on cess including supporting rails,
providing required gap and squaring at
ends for renewal preparation, as
directed by Engineer in-charge.

1 061011

Up to 40 m long rail panel

RM

660.00 8.79 5801.40

061012

More than 40 m long rail panel

RM

2920.00 13.89 40558.80

Dismantling and removing rail of all
section & length from track, laid on any
type & density of sleeper by removing
fish plates, fastenings & fish bolts and
other materials including stacking all
released materials within an average
distance of 500 metres as directed by
Engineer in-charge. Note: 1.Cutting of
rails shall be paid separately. 2.Work to
be done under traffic block.

3 061021

For Through Rail Renewal work

TRM

2880.00 43.13 124214.40

4 061022

For Casual/Scattered Rail Renewal work

RM

140.00 34.23 4792.20

Insertion of rails of all types & length in
track, laid on any type & density of
sleeper to the specified gauge under
traffic block. Rates include fastening of
rail with sleepers with standard set of
fastenings and fixing of fish plates and
bolts or, if required, providing gap for
welding and stacking of released
material without infringement within
250m as directed by Engineer-in-
Charge. Note: Rail drilling and cutting
to be paid separately.

5 061031

For Through Rail Renewal work

TRM

2880.00 44.46 128044.80

6 061032

For Casual/Scattered Rail Renewal work

RM

140.00 36.24 5073.60

Through Sleeper Renewal (TSR) with
PSC sleepers involving removal
existing sleepers of any type along with
fittings from track, insertion of PSC
sleepers lying along the «cess /
formation / slope / toe within 5 metres
height with all fittings to specified
spacing, gauge and squareness, one
round of through packing to make track
fit for 20 kmph speed, dressing of
ballast to standard profile, all in
accordance with the latest provisions
of IRPWM and stacking of all released
material neatly at specified places
within an average lead of 100 m as
directed by Engineer in-charge.

7 062014

For PSC wider base sleepers - For
location of work involving deep
screening. (deep screening to be paid
separately)

Each

4820.00 191.37 922403.40
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8 063090 |Lubrication of ERCs and its liner[ERC 19280.00 4.75 91580.00
contact area by removal of ERCs and
Metal / GFN liners in rail panel,
cleaning of rust / scale of ERC, Metal /
GFN liners & SGCI insert by using wire
brush, scrapper / sand emery paper etc
supply and application of graphite
grease, as prescribed by Railway for
under side of liners & corresponding
area of rail foot & SGCI insert with
ERCs and re-fixing the same as per
procedure prescribed in latest edition
of IRPWM with contractors grease and
all other tools & plants complete and as
directed. Note: Each ERC in this item
shall constitute 1 ERC and its Liner
Contact area.

9 063110 (Lubrication of gauge face of rail on{RM 14800.00 4.31 63788.00
curves, cross overs, points & crossings,
turn-in curves and at locations as
required with contractor's grease
graphite grade "O" IS 408 and as
directed.

Gas cutting of rail of various sections
with contractor's tools & plants, as
directed by engineer in-charge :

10 064052 |Rail section of 52Kg and above Each 1300.00 94.69 123097.00

Assembling and Laying of Improved
Switch Expansion Joint (SEJ) on PSC
sleepers of any rail section as per
RDSO drawing including leading of SEJ
rails, sleepers, fittings for a free lead of
250 metres, cutting of rails, drilling of
holes as required and lubrication of
SEJ, gauging, aligning rails, providing
temporary connection with adequate
welding gap with adjoining rails,
providing reference posts at SEJ, first
through packing of SEJ portion to make
track geometry fit for 30 kmph speed
and making ballast profile as per
IRPWM. Note: (1) Rail cutting and hole
drilling shall be paid separately.(2) One
set comprise complete SEJ on both rails

at SEJ.
11 065031 |Under Conditions not requiring Traffic [Set 9.00( 6493.95 58445.55
Block
12 065032 |Under Traffic Block Conditions Set 14.00| 7143.34 100006.76
13 065040 [Dismantling & removing existing SEJ|Set 8.00( 8757.80 70062.40

(Switch Expansion Joint) assembly
during line block and its replacement
with plain track as of adjoining section
with all fittings including rail cutting
and drilling of holes and renewal of
special sleepers with PSC Sleepers as
directed and aligning rails, providing
fishplates and bolts/ temporary
connection with adequate welding gap
with adjoining rail and ensuring proper
track geometry for 30 kmph speed. The
release material shall be stacked as
directed by Engineer in charge.
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Under Traffic Block: Dismantling of
existing BG  turnouts, diamond
crossings and derailing switches with
all types of rails and sleeper layout,
removing rails, switches, crossings,
sleepers & fastenings, leveling of
ballast to correct profile & stacking all
the released materials, sleepers,
fastenings, rails, switches & crossings
including segregating & stacking at
specified locations in a neat and
countable manner, within the lead of
250m & all lift, clear of infringements,
crossing of track, if any complete, as
directed. Note: 1. This item shall be
operated only when existing turnout is
replaced either with new turnout in
case of TTR or with plain track when
existing turnout is no more required at
that location. 2. Rail cutting will be paid
extra under relevant item. 3. Laying of
new turnout or plain track on prepared
ballast bed, as required, shall be paid
separately under relevant item.

14

071011

1 in 8% Turnout (Under Traffic Block)

Set

3.00| 29975.49 89926.47

15

071012

1 in 12 Turnout (Under Traffic Block)

Set

11.00| 34352.42 377876.62

Under conditions not requiring Traffic
Block: Dismantling of existing BG
turnouts, diamond crossings and
derailing switches with all types of rails
and sleeper layout, removing rails,
switches, crossings, sleepers &
fastenings, leveling of ballast to correct
profile & stacking all the released
materials, sleepers, fastenings, rails,
switches & crossings including
segregating & stacking at specified
locations in a neat and countable
manner, within the lead of 250m & all
lift, clear of infringements, crossing of
track, if any complete, as directed -
Note: 1. This item shall be operated
only when existing turnout is replaced
either with new turnout in case of TTR
or with plain track when existing
turnout is no more required at that
location. 2. Rail cutting will be paid
extra under relevant item. 3. Laying of
new turnout or plain track on prepared
ballast bed, as required, shall be paid
separately under relevant item.

16

071026

Derailing Switch (Under conditions not
requiring Traffic Block).

Set

5.00| 5477.68 27388.40

17

071030

Dismantling the existing BG Buffer-stop
laid with rails & wooden/ST sleepers
including leading the dismantled Buffer
stop materials to nominated places
within station yard limits and stacking
as material-wise and classification-wise
duly releasing all fittings carefully
without causing any damage with all
contractor's labour, tools, with all lead
and lifts, crossing of tracks if any, etc.,
complete as directed by the Engineer-
in-charge.

Set

2.00( 4436.43 8872.86
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Assembling on temporary staging and
insertion of all types of turnouts
including diamond crossings and
derailing switches on prepared ballast
bed during traffic block, manually or by
contractor's cranes, at specified
location with 52Kg / 60Kg rail section
on PSC sleepers with Railways
rails/sleepers available anywhere
within 500m as per standard drawing,
duly leading sleepers, rails, switches,
crossings, fastenings etc. including rail
cutting, drilling, fixing of all
components, fittings etc. with housing
of tongue rails as per requirement of
signaling including crossing of track,
filling and spreading of ballast in crib
and shoulder as required, linking of
turnout with existing track, attending
track parameters including lifting,
providing one round of packing to make
track fit for 20 kmph speed including
lubrication of fittings/fastenings,
complete in all respect and as directed
by Engineer in-charge. Note: Required
P.Way fittings shall be supplied at the
SSE/P.Way stores.

18

072032

1in 12 Turnouts

Set

14.00( 66371.74 929204.36

19

072036

Derailing Switch

Set

1.00| 14143.62 14143.62

Laying and linking of turnouts of all
types including diamond crossings &
Derailing switches with 52Kg / 60Kg rail
section on PSC sleepers on prepared
ballast bed for New lines or during total
closure of section at indicated location
as per standard drawing, duly leading
sleepers, rails, switches, crossings,
fastenings including rail  cutting,
drilling, fixing of all components,
fittings with housing of tongue rails as
per requirement of signaling, preparing
ballast bed, filling and spreading of
ballast as required, linking of turnout
with track, attending track parameters
including lifting, providing one round of
packing to make track fit for 20 kmph
speed including lubrication of
fittings/fastenings, complete as
directed by Engineer in-charge.

20

072042

1in 12 Turnouts

Set

13.00| 49331.42 641308.46

21

072046

Derailing Switch

Set

2.00| 9504.47 19008.94
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Manual deep screening of Plain track/
turnouts as per procedure prescribed in
IRPWM, June 2020 or latest, on PSC
sleepers of any density and throwing
away screened muck arising out of
screening on toe of bank or on cess, if
low or on spoil banks above top of
cutting  (including  throwing and
leveling, if required beyond minimum
5m from the edge of cutting which are
up to 3m deep or alternatively carting
it up to 50m for disposing it off beyond
cutting or platforms) as per direction of
Engineer in-charge, including cutting
cess for effective drainage on both
sides, one round of kutcha packing with
screened ballast and further attending
to track parameter to make track fit for
20 kmph speed complete in all respect.
Note : Payment shall be made for
length along main line only for
turnouts.

22

081024

Depth of 300 mm below bottom of
sleeper - For Plain Track :

TRM

2790.00 558.32 1557712.80

23

081028

Depth of 300 mm below bottom of
sleeper for Turnouts

TRM

270.00 893.31 241193.70

24

081030

Extra to item nos. from 081011 to
081018 and from 081021 to 081028 for
disposal of muck at a distance beyond
50m for every additional lead of 50
metres or part thereof up to 500
metres for 1 TRM in station yard /
cutting.

Each

600.00 5.31 3186.00

Recoupment of ballast in running line
with railway's stone ballast from
existing stacks  available along
alignment either on top of cutting or on
cess or at toe of bank by head leads or
by any other means and spreading to
make up deficiency in the required
profile with contractor's labour, tools &
plants, as directed by Engineer-in-
charge. Note: Payment shall be made
based on ballast stack measurement.

25

082011

For average lead up to 50m and lift up
to5m

cum

8200.00 102.64 841648.00

26

082012

Extra over item no. 082011 for each
additional average lead of 50m or part
thereof when total average lead
exceeds 50m, but up to 250m. Note:
This item may be wused only in
exceptional circumstance under prior
order on record.

Each

32800.00 25.73 843944.00
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Tender No: DCE-I-R-26-27-04

Closing Date/Time: 07/07/2026 15:00

27

083010

Lifting and packing for regrading the
existing PSC sleeper track to required
height / level in stages not exceeding
75mm or part thereof at a time,
providing permissible ramp for the
track, insertion of moorum / sand /
stone ballast uniformly under the
existing track and placing the same to
safe approved gradient, gauge, cushion
including levelling and one round of
through packing to allow train
movement at restricted speed of 30
kmph for a specified length with all
leads & lifts and fixing, marking,
painting rail level pegs at every 30m
interval. Note: Lifting of track shall be
done in stages as per procedure
prescribed in latest edition of IRPWM to
get the proposed final level as per
approved working profile, as directed
by Engineer in-charge.

TRM

700.00 171.63 120141.00

28

083011

Extra for additional lift over 75mm for
every 50mm lift or part thereof up to
275mm for item nos. 083010 for each
TRM.

TRM

700.00 26.54 18578.00

29

083030

Boxing and profiling of ballast as per
procedure prescribed in latest edition
of IRPWM including cess dressing on
both sides of track. The work will
include removing excess ballast from
track and putting the same in crib and
shoulder by leading to a maximum of
50m including crossing of track,
deweeding on ballast section etc and
as directed by Engineer-In charge.

TRM

4500.00 25.26 113670.00

Unloading of ballast from Railway's
Hopper Wagons, quantity distribution
as per pre-defined site requirement,
clearing infringements/jammed ballast,
distributing the unloaded ballast
uniformly over the track, profiling and
boxing following all prescribed safety
norms.

30

084041

Under Traffic Block Conditions:

cum

1400.00 50.52 70728.00

31

084042

Under Conditions not requiring Traffic
Block:

cum

1400.00 38.37 53718.00

Page 30 of 48

Run Date/Time: 09/06/2026 18:12:51



CAO-C-HQ-ENGINEERING/SOUTH EAST CENTRAL RLY

TENDER DOCUMENT
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Closing Date/Time: 07/07/2026 15:00

25mm gap ‘'in-situ' welding during
traffic block and finishing of weld to
meetthe prescribed tolerances and
pass all stipulated tests with all
required labour, materials,
consumables, tools, equipments etc. to
complete the work in all respect as per
IR's "Manual for Fusion Welding of Rails
by Alumino - Thermic Process" with
latest correction slips, including
marking of welded joint, painting weld
collar  with anticorrosive paint,
restoration of track near weld joint to
original position and fixing of joggled
fish plate at new weld, to be removed
after passing of weld in USFD test as
directed by Engineer in charge. Note:
1. Welding shall be carried out only by
trained welder having valid
competency certificate using RDSO
approved Alumino Thermit Welding
Portions, 3 piece prefabricated mould
(ZIRCON WASHED) manually pressed,
Single shot crucible fitted with auto
tapping thimble and Compressed Air
Petrol/LPG preheating technique as per
RDSO Specification No IRST/19-2020
with latest amendment. 2. Hydraulic
Weld trimmer shall be wused for
chipping and profile Grinder for
finishing. 3. Only required nos. of
Joggled fish plates shall be supplied by
Railway at nearest P. Way Stores and
the same shall be returned at nearest
P. Way Store or at other location as per
direction of Engineer-in-Charge after
release from track. All other items
required shall be supplied by the
Contractor.

32

092012

For 60 Kg/60EIl - R260 grade Rail

Each

525.00f 5089.34 2671903.50

25mm gap Cess Welding and finishing
o fweld to meetthe prescribed
tolerances and pass all stipulated tests
with Contractor's labour, materials,
consumables, tools, equipments etc. to
complete the work in all respect as per
IR's "Manual for Fusion Welding of Rails
by Alumino - Thermic Process" with
latest correction slips, including all
required handling and rehandling of
rails, marking of welded joint, painting
weld collar with anticorrosive paint, as
directed by Engineer in charge. Note:
1. Welding shall be carried out only by
trained welder having valid
competency certificate using RDSO
approved Alumino Thermit Welding
Portions, 3 piece prefabricated mould
(Zircon washed) manually pressed,
Single shot crucible fitted with auto
tapping thimble and Compressed Air
Petrol/LPG preheating technique as per
RDSO Specification No IRST/19-2020
with latest amendment. 2. Hydraulic
Weld trimmer shall be wused for
chipping and profile Grinder for
finishing.

33

092042

For 60 Kg/60EI - R260 grade Rail

Each

525.00( 3971.20 2084880.00
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34

121010

Dismantling of existing LWR/SWR track
of any structure, removing rails,
sleepers, fish plates, cutting of rails,
segregation and stacking of released
Rails, Sleepers and fitting at nominated
location in countable manner within a
free lead of 500m, levelling of ballast to
correct profile for laying new track over
it, all as per direction of Engineer-in-
Charge.

TRM

1350.00 169.09 228271.50

Shifting & pairing of rails / panels
unloaded alongside existing running
track to adjoining formation of a new
line including crossing of one track,
duly lifting & pushing rail / panel
without damaging it and taking all
necessary precautions, so as not to
infringe the running track, as directed
by Engineer in-charge. Note: The rail
barricading, if disturbed  during
working, should be restored to its
original condition by the agency
including re-fixing & concreting as
required.

35

122011

Rail length up to 13m - Under Traffic
Block

RM

2730.00 19.13 52224.90

36

122012

Rail length up to 13m - Under
Conditions not requiring Traffic Block

RM

2730.00 15.58 42533.40

37

122013

For rails/panels of more than 13m and
up to 40m length - Under Traffic Block

RM

760.00 28.34 21538.40

38

122014

For rails/panels of more than 13m and
up to 40m length - Under Conditions
not requiring Traffic Block

RM

760.00 20.20 15352.00

39

122015

For rails/panels of more than 40m
length - Under Traffic

RM

5230.00 41.48 216940.40

40

122016

For rails/panels of more than 40m
length - Under Conditions not requiring
Traffic Block

RM

5230.00 29.46 154075.80

Providing Centre Line / Rail Level,
reference Pegs on formation at an
interval of 30 metres on one side or at
centre of proposed / existing track, as
directed by engineer in-charge for
linking of new track / CTR / Deep
Screening / Lifting / Lowering works,
duly embedding in formation including
marking with contractor's paint. Note:
(1) Rails/tie bar of suitable size bar
shall be supplied by the Railways from
nearest Stores Depot. In case of hard
wood peg, the hard wood will be
supplied by the contractor. (2)
Excavation and concrete work, if
required, will be paid separately.

41

123013

With contractor's hard wood pegs of 50
mm dia and 60 cm long

Each

260.00 125.72 32687.20
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42

123030

Spreading of ballast, from existing
stacks available along formation on top
or at cess,in required uniform
thickness, compaction of ballast layer
laid on new formation at all the
locations with smooth wheeled power
roller of 8-10 tonne capacity to
sufficient number of passes to form
consolidated ballast bed of
approximately 250mm thickness to a
width of 4m symmetrical to centre line
of proposed track in correct line & level
with all ascents & descents, as directed
by Engineer in-charge. Note: Item is
inclusive of (a) providing ramp for
taking roller to formation and removing
the same & making good formation
after completion of work; (b)
redistribution & leveling of excess
ballast while rolling to obtain uniform
plane cambered surface.

cum

22330.00 42.36 945898.80

Linking of BG track (except at LC,
Bridges and SEJs) with any type of rail
section and sleeper of specified
density, on ballast bed spread and
compacted with suitable roller, over
prepared formation including leading
free rails/welded panels available along
the alignment on to formation, leading
and spreading all fittings and
fastenings, spreading of sleepers at
specified spacing, squaring, placing of
rails over sleepers and fixing rails to
sleepers with all types of fittings and
fasteningsto correct gauge &
alignment, lubrication of fittings and
fastenings with contractor's grease as
per IRPWM standards with contractors
labour, tools, consumables, with all
lead, lifts etc. complete and raising,
levelling and initial packing of track to
make it fit for 30 kmph and meet other
prerequisites prescribed in Indian
Railway Track Machine Manual for
deployment of Tamping Machine. Note:
1.Rail cutting and Hole drilling shall be
paid separately. 2.Spreading of ballast
and compaction shall be paid
separately under relevant item.

43

123041

For sleeper density of 1660 sleepers
per km

TRM

6360.00 276.71 1759875.60

Shifting / Slewing the existing or newly
assembled track of any rail section
with any type of sleepers and any
density under line block to correct
locations & alignment and attending to
one round kutcha packing to run safely
at 20KMPH speed with all contractors
tools and consumables complete and
as directed by Engineer in-charge.

44

123091

Maximum Shifting / Slewing up to 1
metre

TRM

730.00 199.03 145291.90

45

123092

Maximum Shifting / Slewing for more
than 1 metre & up to 2 metres

TRM

650.00 238.89 155278.50
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Closing Date/Time: 07/07/2026 15:00

Working of the Railway Push Trolley by
arranging one Head trollyman along
with 3 trollymen as per Railway's rules
and  stipulations  for  conducting
inspections by Railway officials and as
directed by Engineer in-charge. Note:
1) Labourers supplied should be of
skilled in case of head trollyman and
semiskilled in case of trollymen and
capable of pushing trolley in all
gradients, and levels duly observing all
safety precautions as per the manual.
2) The labour engaged should be
physically fit for strenuous work,
literate and meeting prescribed
medical category.

46

124021

For Full day (8 hrs)

Each

60.00( 3306.04 198362.40

Preparation of completion drawings of
yard in AutoCAD, showing all the
details, such as circulating area,
approach road, platform shelter,
platform, FOB etc., showing relevant
particulars to appropriate scale as per
IR's Engineering Code on approved
quality, transparent media as per
details supplied by Railways, including
submission of check print for proof
checking, duly incorporating the
suggested corrections and
modifications and supplying the final
plot on approved quality & transparent
media with six copies of ammonia
prints complete and soft copy, as
directed by Engineer in-charge Note: (i)
Drawings shall be prepared by using
latest drawing making softwares
AutoCAD, Work station etc. and
printing shall be done on high end
latest plotters. (ii) Stage Payment - (a)
For check print - 40% (b) For Paper
tracing - 40% (c) For Ammonia print &
soft copy - 20%.

47

124041

Completion drawing of yard at junction
station

Each

2.00( 4124.75 8249.50

48

124042

Completion drawing of building

Each

6.00( 3046.38 18278.28
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De-stressing of LWR/CWR track of any
density under traffic line block with
contractor's labours, tools, equipments
and consumables inclusive of all lead &
lift. Activities include cutting of
LWR/CWR into convenient panels of
specified length, removal of ERCs,
liners, greasing of ERCs and liner
contact area, lifting rails and keeping
them on rollers provided at every 15
sleepers, working out elongation of rail
ends depending on prevailing site
conditions, pulling rails with the help of
Hydraulic Tensor to achieve the desired
elongation, cutting rails, as required,
removing rollers and placing rail in
position, re-fixing ERCs & liners and
adjustment of gap at SEJs : Note: (1)
Welding of rail joints will be paid
separately. (2) Rail cutting and Hole
drilling shall be paid separately. (3)
Opening and closing of LC if required
will be paid separately. (4) As per
procedure prescribed in latest edition
of IRPWM & CE's Circulars for
destressing of LWR/CWR, if any.

49

135012

With Contractor's Hydraulic Rail tensor

TRM

200.00 42.79 8558.00

50

135013

Without Rail tensor

TRM

8250.00 38.90 320925.00

Maintenance of track on main line &
loops, Points & crossings etc. including
special attention to section for carrying
out various maintenance works listed
in Indian Railways P.Way Manual /
Bridge Manual for safe running of
goods and passenger trains with
contractor's tools / labours etc.
complete, as directed by Engineer in-
charge. Note: Contractor shall arrange
one gang at any point of time
comprising of minimum specified
labours with sufficient experience in
P.Way working.

51

136041

One mobile Gang comprising of 15
physically fit labours plus 1 Mate. Note:
(1) In case, contractor provides less no.
of Labour/Mate or for non availability of
vehicle, payment will be deducted for
each such person or non-availability of
vehicle @ 20% of the accepted item
rate, separately for each shortfall. (2)
The Contractor shall keep one pick up
Truck of minimum 1.5T payload
capacity with Driver all the time and all
expenditures for running at an average
of 80 kms per day shall be born by the
Contractor.

Gang
Day

360.00( 13494.26 4857933.60
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52

136060

Replacing existing glued joint rail with
cut rails or with glued joint rail or
insertion of glued joint by cutting
existing track under traffic condition by
cutting rails, refixing with all rail
sleeper fastenings and providing
required gaps for carrying out welding
as an alternative to drilling holes or
joining rails with fish plates duly drilling
holes as required including stacking of
released material and as directed by
engineer in-charge. Note: (1) Drilling
holes & rail cutting will be paid
separately. (2) Transportation of
materials to the site of work from
supply points, if more than 250m, shall
be paid separately.

Each

80.00( 1745.84 139667.20

Fixing of Wooden Distance Block of
size 1.0m x 0.3m x 0.15m between
track and platform wall.

53

136072

With Contractor's hard wood block.

Each

60.00{ 3023.05 181383.00

Marking, inscribing, painting, writing,
bordering etc. on new / old iron surface
at various locations of Points &
Crossings with details of turn-in / turn-
out reference station mark on rail web
for one set, duly preparing surface with
contractor's wire brush and applying
two coats of yellow synthetic enamel
paint of approved quality as
background and stenciling the details
to suitable size, as described for every
curve reference station mark / switch /
crossing details with black enamel
paint of approved quality complete, as
directed : Note: Stenciling of letters is
only permitted. No hand written letters
are accepted.

54

137072

1in 12 Turnout

Set

28.00| 1231.00 34468.00

55

137074

Derailing Switch

Set

3.00 397.36 1192.08

Painting 2 coats to various P.Way
Reference Post, Structures etc. with
enamel paint of approved make with 2
coats of different colours & letters, as
directed by Engineer in-charge.

56

137086

Curve Post

Each

60.00 94.50 5670.00

57

137090

Curve details, SE, Versine, Station Nos.
etc. per station.

Each

200.00 54.25 10850.00
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Carrying out pre-tamping, during
tamping and post-tamping work for
tamping track with all types of rails,
sleepers & sleeper density by various
Track Tamping machines, like
CSM,DUO/3X Machines which include :
(1) Re-adjustment of ballast, heaping-
up of ballast, filling-up of cavities in
tamping zone by picking ballast from
stacks / shoulders / crib of adjoining
track up to lead of 50 m to ensure
effective packing; (2) Clearing of
ballast on sleepers to make them
visible to operator, (3) Clearing of
ballast over rail foot to facilitate
holding of rail by rollers of TTRM; (4)
Digging, screening and replenishment
of ballast at mud pumping / rounded
ballast in sleeper crib location; (5)
Tightening of loose fittings immediately

before & after  tamping; (6)
Replacement of broken / missing
fittings supplied by Railway; (7)

Correcting displaced sleepers to
position along with squaring; (8) Re-
setting of worked-out / fallen fittings.
(9) Removing and re-fixing joggled fish
plates & wooden blocks, wherever
necessary; (10) Manual consolidation of
ballast in crib / shoulders; (11)
Removing and refixing of traction
bonds during the block in electrified
sections (12) Dressing of ballast Note:
1. Tamping blocks are not identical & it
may be given at any time either during
day or night. 2. Stages of payment a)
30% of the rate will be paid on
completion of pre tamping attention, b)
Balance 70% of the rate will be paid on
completion of post tamping. 3.
Recovery at the rate of twice the above
applicable rate will be effected in case
contractor fails to carry out
pre/during/post operation. 4.Payment
shall be made only once in irrespective
of numbers of TTRM packing round and
after restoration of normal speed and
restoration of complete ballast profile.

58 155011 |For day time block working TRM 3700.00 18.29 67673.00

59 155012 |For night time block working TRM 3700.00 20.49 75813.00

60 155013 |New Line Section, not opened for|TRM 9600.00 10.02 96192.00
traffic
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Carrying out pre-tamping, during
tamping and post-tamping works for
tamping of Turnouts of all types Under
Traffic Block Conditions which include :
(1) Re-adjustment of ballast, heaping-
up of ballast, filling-up of cavities in
tamping zone by picking ballast from
stacks / shoulders / crib of adjoining
track up to lead of 50 m to ensure
effective packing; (2) Clearing of
ballast on sleepers to make them
visible to operator; (3) Clearing of
ballast over rail foot to facilitate
holding of rail by rollers of UNIMAT; (4)
Digging, screening and replenishment
of ballast at mud pumping / rounded
ballast in sleeper crib location; (5)
Tightening of loose fittings including
check rails immediately before & after
tamping; (6) Replacement of broken /
missing fittings supplied by Railway;
(7) Correcting displaced sleepers to
position along with squaring; (8) Re-
setting worked-out / fallen fittings; (9)
Removing and re-fixing joggled fish
plates & wooden blocks, OHE bonds &
other obstructions, wherever necessary
;(10) Removing and re-fixing stretcher
bar, as directed; (11) Adjustment in
opening and housing of switch for
testing operation of points (12)Manual
consolidation of ballast in cribs and
shoulders; (13) Stages of payment a)
30% of the rate will be paid on
completion of pre tamping attention, b)
Balance 70% of the rate will be paid on
completion of post tamping; (14)
Recovery at the rate of twice the
applicable rate will be effected in case
contractor fails to carry out any of the
pre/during/post operation.

61 156012 |1 in 12 Turnouts (Under Traffic Block [Set 42.00| 10446.35 438746.70
Conditions)
62 156015 |Derailing Switch (Under Traffic Block|Set 3.00f 3305.14 9915.42
Conditions)
Extra Over Item Numbers 156011 to
156015 for night block working
63 156022 |[Extra to Item no. 156012 for night|Set 42.00( 1566.95 65811.90
block working
64 156025 |[Extra to Item no. 156015 for night|Set 3.00 495.77 1487.31
block working
Carrying out pre-tamping, during
tamping and post-tamping works
prescribed in current version
IRTMM/IRPWM for tamping of Turnouts
of all types Under Conditions not
requiring Traffic Block.
65 156032 |1 in 12 Turnouts Set 39.00| 6267.81 24444459
66 156035 [Derailing Switch Set 6.00| 1983.08 11898.48
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67

157010

Carrying out various miscellaneous
works, for proper upkeep of crew rest
van / rest room as directed by machine
in-charge of Track Machines by
providing a team of 2 labours for 12
hours shift, broadly mentioned
hereunder: (1) Bringing water from
nearby source and cleaning machine
with water jet or any suitable means;
(2) Fuelling machine duly bringing
diesel / hydraulic oil from the stacked
drums; (3) Bringing water to staff rest
van or staff rest room, cleaning rest
van / rest room, cooking food for Track
Machine staff or bringing food from
outside (cost of food shall be borne by
the staff concerned).; (4) Guarding &
watching machines, spare parts, oils,
grease etc. during day and night time
at all locations, wherever necessary, as
instructed by the machine in-charge;
(5) In case, contractor provides less no.
of Labour/Mate, payment will be
deducted for each such person @ 75%
of the accepted item rate.

Shift

300.00f 1335.26 400578.00

Providing lighting arrangements with
halogen lamps on and around machine
during machine working in night time
blocks, with contractor's generator,
consumables, all necessary electrical
fittings, operators etc. Note: 1. Lighting
arrangement is to be provided as per
advance planning of Night Blocks and
written communication. 2. In case
lighting arrangement is made available
but not used due to non-availability of
block, payment @ 60% of the item rate
shall be made. 3. In place of Halogen,
LED lamps of equal lumen capacity
may be used with the approval of
Engineer -in-Charge. 4. If lighting
arrangement  fails  during  block,
recovery shall be made twice the rate
per day.

68

157031

BCM/FRM/UNIMAT (7.5 KVA generator
and 12x500 W)

Night

40.00| 4830.68 193227.20

69

157032

CSM / DUO / 3X with or without DGS
(7.5 KVA generator and 8x500 W)

Night

40.00| 4406.98 176279.20

Quick cutting with abrasive rail cutter
of all types of rail sections including
wear resistant, head hardened rails up
to 110 UTS, with contractors tools &
plants, equipment, consumable with all
lead & lift etc. complete as directed by
Engineer in-charge. Abrasive Rail
Cutter will be as per RDSO
Specification No. TM/SM/1 (Rev. 01 of
2012) with latest status of RDSO; Rail
Cutting Wheel Abrasive Disc will be as
per RDSO Specification No.TM/SM/2
(Rev. 01 of 2020)

70

161011

60 Kg - 110/90 UTS - Outside Track

Each

1100.00 224.91 247401.00

71

161014

60 Kg - 110/90 UTS - On Running Line

Each

1710.00 287.72 492001.20
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Drilling holes of 16 mm to 32 mm dia.
with Rail Drilling machine including
chamfering with appropriate
chamfering tools in all types of rail
section with contractor's tools & plants,
equipment, consumable with all lead &
lift etc. complete, as directed by
Engineer in-charge. Rail Drilling
Machine will be as per RDSO
Specification No. TM/SM/3, dated
24.04.1991.

72

161041

Outside Track

Each

8200.00 53.08 435256.00

73

161042

On Running Line

Each

1400.00 68.99 96586.00

74

163020

Measuring of Toe Load of ERC during
service in field by Electronic Toe Load
Measuring Device with contractor's
tools & plants, equipment, consumable
with all lead & lift etc. complete, as
directed by Engineer in-charge.
Electronic Toe Load Measuring Device
will be as per RDSO's Specification
No.TM/SM/ETLMD/218 dated 13.9.2012.

Each

740.00 4.52 3344.80

Loading of rails of any section and
length up to 13 metres in Wagons /
Truck / trailer including lead up to 50
metres and lift up to 5 metres.

75

171014

I n Wagon where mechanical handling
is possible and traffic block is not
required or in Truck/trailer.

MT

650.00 128.09 83258.50

Loading of tongue rail, stock rail,
switch assembly and crossings of any
section and length, SEJ, Glued joint etc.
with / without P.Way fittings and
fastenings, in Wagon / Truck / trailer
including lead up to 250 metre and lift
up to 5 metre.

76

171024

I n Wagon where mechanical handling
is possible and traffic block is not
required or in Truck/trailer.

MT

320.00 125.77 40246.40

Loading, leading and unloading of 52Kg
/ 60Kg rail up to 13 metre length by
Railway's Rail Dolly / Dip Lorry to the
nominated location under traffic with
line protection in case road carriage is
not possible with different lead with a
lift up to 5 metre during block period.

77

171031

For lead up to 500 metre.

MT

750.00 369.58 277185.00

78

171032

For lead beyond 500 metre and up to 1
Km.

MT

750.00 476.21 357157.50

79

171034

Extra to Item no. 171031 and 171032
with contractor's Rail Dolly / Dip Lorry

MT

1200.00 22.44 26928.00

Unloading of rails of any section and
length up to 13 metre, in neat manner
for Railway usage from departmental
material train (DMT) or contractor's /
Railway's Truck/trailer including lead up
to 50 metre, lift up to 5 metre and
stacking in prescribed manner.

80

171053

From Wagon where mechanical
handling is possible and traffic block is
not required or in Truck / trailer.

MT

650.00 94.45 61392.50
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Unloading of all type of rails of length
130 metre and beyond from end
unloading rake and keep the panels in
head-up position at specified distance
from centre of track clear from any
infringement.. Note: Contractor has to
keep Oxygen and Acetylene gas with
cutter as standby during the period of
work.

81

171071

During period of traffic block

MT

820.00 28.41 23296.20

82

171072

Not involving traffic block

MT

400.00 23.79 9516.00

Loading of 52kg / 60kg PSC normal line
and special sleepers up to 2.75 metre
length in Depot / Station / Mid-section
between stations in a neat manner to
departmental material train (DMT) or
contractor's / Railway's Truck/Trailer
with crane or any other means
including crossing of one track with
free lead up to 250 metre and lift up to
5 metre, if required with contractor's
labour, tools & plants, machinery,
consumables etc. Note: In case of any
damage to sleeper during loading,
penalty @ 50% of the all inclusive cost
of sleeper shall be levied.

83

172014

I n Wagon where mechanical handling
is possible and traffic block is not
required or in Truck / trailer

MT

4850.00 100.32 486552.00

Loading of 52kg / 60kg PSC line and
special sleepers beyond 2.75 metre
length including existing fittings and
fastenings in Depot / Station / Mid-
section between stations in a neat
manner to departmental material train
(DMT) or contractor's / Railway's
Truck/trailer with crane or any other
means including crossing of one track
with free lead up to 250 metre and lift
up to 5 metre, if required with
contractor's labour, tools & plants,
machinery, consumables etc. Note: In
case of any damage to sleeper during
loading, penalty @ 50% of the all
inclusive cost of sleeper shall be levied.

84

172024

I nWagon/Truck / trailer where
mechanical handling is possible and
traffic block is not required.

MT

980.00 125.33 122823.40

Loading, leading and unloading of PSC
Sleepers of 52Kg / 60Kg by Railway's
Rail Dolly/ Dip Lorry to the nominated
location under traffic in case road
carriage is not possible for different
leads and lift up to 5 metres.

85

172031

For lead up to 500 metres

MT

1600.00 287.71 460336.00

86

172032

For lead beyond 500 metre and up to 1
Km

MT

500.00 425.97 212985.00

87

172034

Extra to Iltem no. 172031 and 172032
with contractor's Rail Dolly/Dip Lorry.

MT

900.00 24.45 22005.00

Loading, leading and unloading of all
types of P.Way fittings and all other
miscellaneous material except Rails,
sleepers, switches, crossings, SEJs and
Glued Joints by road vehicles for
different leads. Note: Lead shall be the
shortest motorable road length
between the points of loading and
unloading.
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88

172043

Lead beyond 10 Km and up to 20 km

MT

150.00 259.68 38952.00

89

172045

Lead beyond 30 Km and up to 50 km

MT

120.00 418.81 50257.20

90

172047

Lead beyond 100 Km and up to 150 Km

MT

100.00 919.67 91967.00

91

172048

Extra for every Km per MT beyond 150
Km over item no. 172047

MT-Km

200.00 3.08 616.00

Transportation of Rails, sleepers,
switches, crossings, SEJs and Glued
Joints by road vehicles for different
leads. Note:1 .Lead shall be the
shortest motorable road length
between the points of loading and
unloading. 2. Loading and unloading
shall be paid extra under relevant
items.

92

172053

Lead beyond 10 Km and up to 20 km

MT

6330.00 149.52 946461.60

93

172057

Lead beyond 100 Km and up to 150 Km

MT

975.00 809.51 789272.25

Unloading of 52kg / 60kg PSC line and
special sleepers up to 2.75 metre
length in Depot / Station / Mid-section
between stations in neat manner for
Railway wusage from departmental
material train (DMT) or contractor's /
Railway's Truck/Trailer with crane or
any other means including crossing of
one track and lead up to 250 metre &
lift up to 5 metre with contractor's
labour, tools & plants, machinery,
consumables etc. Note: In case of any
damage to sleeper during loading,
penalty @ 50% of the all inclusive cost
of sleeper shall be levied.

94

172063

From Truck / Trailer

MT

4850.00 91.72 444842.00

Unloading of 52kg / 60kg PSC special
sleepers beyond 2.75 metre length in
Depot / Station / Mid-section between
stations in neat manner for Railway
usage from departmental material train
(DMT) or contractor's / Railway's
Truck/Trailer with crane or any other
means including crossing of one track
and lead up to 50 metre & lift up to 5
metre with contractor's labour, tools &
plants, machinery, consumables etc.
Note: In case of any damage to sleeper
during loading, penalty @ 50% of the
all inclusive cost of sleeper shall be
levied.

95

172073

From Truck / Trailer

MT

1480.00 96.54 142879.20

Unloading of Switches / Crossings / SEJ
Rails / Glued Joints of any rail section
and length with or without P.Way
fittings & fastenings in neat manner for
Railway wusage from departmental
material train (DMT) or contractor's /
Railway's Truck/Trailer with lead up to
250 metre & lift up to 5 metres.

96

173013

From Truck / Trailer

MT

320.00 130.69 41820.80

Collection, segregation and stacking of
various scattered P.Way materials at
nominated stacking location with
serviceable and un-serviceable ones
separately within a lead up to 500
metre and lift up to 5 metre including
crossing of track(s) wherever necessary
as directed by Engineer-in-Charge.

97

173031

Rails, switches, crossings, SEJ, Glued
Joints, Check Rails etc.

MT

3000.00 372.67 1118010.00
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98

173032

All type of PSC sleepers

MT

3000.00 406.38 1219140.00

99

173033

P.Way fittings of all types and other
similar loose items

MT

500.00 371.58 185790.00

100

202030

Manufacturing, supplying and fixing
Curve Indicator / Point Indicator / SE]J
Boards to be provided at various
locations on formation, made out of MS
sheet 2mm thick of size 450mm x
300mm duly fixed with MS frame of
25mm x 25mm x 3mm angle welded to
50mm x 50mm x 3mm MS angle,
1000mm long post split and bent
100mm at bottom end with all lead &
lift as per specification and including
painting of details with enamel paint,
as directed by Engineer in-charge
(Earthwork & concreting will be paid
separately)

Each

100.00f 1063.26 106326.00

Erection or removal of temporary
Engineering Indicator Board or any
other board at specified locations
without causing infringement to track
etc. complete and as directed.

101

211021

For erection

Each

70.00 246.11 17227.70

102

211022

For removal

Each

70.00 199.62 13973.40

103

211060

Supply and fixing in position pre-cast
cement concrete Fouling Mark as per
approved drawing at station yard, duly
painting the top surface and slopes
with white enamel paint in two coats
and inscribed letters with black of
Fouling Mark, complete in all respects
with all labour, materials including
cement, tools and plants etc.

Each

30.00 461.75 13852.50

104

211070

Providing and erecting water proof
Gypsy Tent of size 3m x 3m for a
specific period of time and removal of
the same after completion of work or
as directed by Engineer in-charge.

Day

50.00 643.95 32197.50

Providing furniture temporarily at site
work in good condition at different
locations as per direction of Engineer
In-charge and removing the same after
completion of work.

105

211081

Office Table of size 1.2m x 0.9m per
day

Each

80.00 69.87 5589.60

106

211082

Office Chairs with cushioned seat, back
and arms per day

Each

320.00 35.61 11395.20

Hiring of machinery for minor
miscellaneous works for short duration
includin g operator/driver, fuel,
lubricants and consumable. The
contractor shall arrange all statutory
permits as required by rules and
regulations prevailing in the area of
work. Payment shall be made for actual
working hours at site.

107

211201

JCB Backhoe Loaders 3DX Plus or
similar with minimum 1.10 cum bucket
capacity

Hour

96.00 779.48 74830.08

108

211202

Hydra or similar tyre mounted Pick-n-
Carry crane of 12T capacity for misc.
works of handling of material

Hour

96.00| 1066.22 102357.12

Total 32710500.95

4. ELIGIBILITY CONDITIONS
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Important All documents uploaded and remarks / confirmation entered by the bidders against any
: eligibility condition shall be opened as part of technical bid only

Standard Financial Criteria

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

1.2 Financial Eligibility Criteria: The tenderer must have minimum
average annual contractual turnover of 'V/N' or 'V' whichever is less ,
where V=Advertised value of the tender in Crores of Rupees. N=Number
of years prescribed for completion of work for which bids have been
invited. The average annual contractual turnover shall be calculated as
an average of "total contractual payments" in the previous three
1 financial years, as per the audited balance sheet. However, in case Allowed
balance sheet of the previous year is yet to be prepared/audited, the (Mandatory)
audited balance sheet of the fourth previous year shall be considered for
calculating average annual contractual turnover. The tenderer shall
submit requisite information as per Annexure-1V, along with copies of
Audited Balance Sheets duly certified by the Chartered
Accountant/Certificate from Chartered Accountant duly supported by
Audited Balance Sheet.

Special Financial Criteria

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

Financial Eligibility Criteria (For Joint Venture Firm):The JV shall satisfy
the requirement of "Financial Eligibility" mentioned at para 1.2 below.
The "financial capacity" of the lead member of JV shall not be less than
51% of the financial eligibility criteria mentioned at para 1.2 below. The
arithmetic sum of individual "financial capacity" of all the members shall Allowed

be taken as )V's "financial capacity" to satisfy this requirement. Note: (Mandatory)
Contractual payment received by a Member in an earlier JV shall be
reckoned only to the extent of the concerned member's share in that JV
for the purpose of satisfying compliance of the above mentioned
financial eligibility criteria in the tender under consideration.
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BID CAPACITY: For tenders having advertised value more than Rs.10
Crore wherein eligibility criteria includes bid capacity also, the tenderer
will be qualified only if its available bid capacity is equal to or more than
the total value of the present tender. The available bid capacity shall be
calculated as under:- Available Bid Capacity = [A x N x 2] (-)0.33 x N x B
Where- A = Maximum value of construction works executed and
payment received in any one of the previous three financial years or the
current financial year (up to date of inviting tender), taking into account
the completed as well as works in progress. N = Number of years
prescribed for completion of work for which bids has been invited. B
=Existing commitments and balance amount of ongoing works with
tenderer as per the prescribed proforma of Railway for statement of all
works in progress and also the works which are awarded to tenderer but
yet not started upto the date of inviting of tender. NOTE:- (a)The
Tenderer (s) shall furnish the details of - (i)Maximum value of
construction works executed and payment received in any one of the
previous three financial years or the current financial year (up to date of
inviting tender) for calculating A and. (ii)Existing commitments and
balance amount of ongoing works with tenderer as per the prescribed
proforma of Railway for statement of all works in progress and also the
works which are awarded to tenderer but yet not started up to the date
of inviting of tender for calculating B. In case of no works in hand, a 'NIL'
statement should be furnished. The submitted details for (i) and (ii)
above should be duly verified by Chartered Accountant. Bid Capacity for
2 Joint Venture Firm:- The ]V shall satisfy the requirement of "Bid Capacity"|No No
requirement mentioned at para-2(above) of NIT. The arithmetic sum of
individual "Bid capacity" of all the members shall be taken as JV's "Bid
capacity" to satisfy this requirement. (b)In case if a bidder is JV, the
tenderer (s) must furnish the details of (i)Maximum value of construction
works executed and payment received in any one of the previous three
financial years or the current financial year (up to date of inviting tender)
by each member of JV for calculating 'A’, and (ii)Existing commitment
and balance amount of ongoing work with each member of JV either in
individual capacity or as a member of other JV as per the prescribed
proforma of Railway for statement of all works in progress and also the
works which are awarded to each member of JV either in individual
capacity or as a member of other JV but yet not started up to the date of
inviting of tender for calculating 'B'. In case of no works in hand a 'NIL'
statement should be furnished. The submitted details for (i) and (ii)
above should be duly verified by Chartered Accountant. (c)Value of a
completed work/work in progress/work awarded but yet not started for
Member in an earlier JV shall be reckoned only to the extent of the
concerned member's share in that JV for the purpose of satisfying his
/her compliance to the above mentioned bid capacity in the tender under
consideration. (d)The arithmetic sum of individual "bid capacity" of all
the members shall be taken as JV's "bid capacity". (e)ln case, the
tenderer/s failed to submit the above statement along with offer,
their/his offer shall be considered as incomplete and will be Rejected
Summarily. Continued..

Continued... continued.....(f) The available bid capacity of tenderer shall
be assessed based on the details submitted by the tenderer. In case, the
3 available bid capacity is lesser than estimated cost of work put to|No No
tender, his offer shall not be considered even if he has been found
eligible in other eligibility criteria/tender requirement.

Allowed
(Mandatory)

Allowed
(Mandatory)

Special Technical Criteria

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

The technical eligibility (For Joint Venture Firm):The technical eligibility
for the work as per para 1.1 below, shall be satisfied by either the 'JV in
its own name & style' or 'Lead member of the JV'. Each other (non-lead)
member(s) of JV, who is/ are not satisfying the technical eligibility for the
work as per para 1.1 below, shall have technical capacity of minimum Allowed
10% of the cost of work i.e., each non-lead member of JV member must (Mandatory)
have satisfactorily completed or substantially completed during the last
07 (seven) years, ending last day of month previous to the one in which
tender is invited, one similar single work for a minimum of 10% of
advertised value of the tender.

Standard Technical Criteria

Page 45 of 48 Run Date/Time: 09/06/2026 18:12:51



CAO-C-HQ-ENGINEERING/SOUTH EAST CENTRAL RLY
TENDER DOCUMENT

Tender No: DCE-I-R-26-27-04 Closing Date/Time: 07/07/2026 15:00

S.No.

Description Confirmation|Remarks|Documents
Required Allowed |Uploading

1.1 Technical Eligibility Criteria: The tenderer must have successfully
completed or substantially completed any one of the following categories
of work(s) during last 07 (seven) years, ending last day of month
previous to the one in which tender is invited: Three similar works each
costing not less than the amount equal to 30% of advertised value of the
tender. OR Two similar works each costing not less than the amount
equal to 40% of advertised value of the tender, OR One similar work
costing not less than the amount equal to 60% of advertised value of the
tender. Note for item-1.1: (i)Substantially completed work means an
ongoing work in which payment equal to or more than 90% of the
present contract value (excluding the payment made for adjustment of
Price Variation (PVC), if any) has been made to the contractor in that
ongoing contract and no proceedings of termination of contract on
Contractor's default has been initiated. The credential certificate in this
regard should have been issued not prior to 60 days of date of invitation
of present tender. (ii) Work experience certificate from private individual
shall not be considered. However, in addition to work experience
certificates issued by any Government Organisation, work experience No No Allowed
certificate issued by Public Listed Company having average annual (Mandatory)
turnover of Rs.500 Crore and above in last three financial years
excluding the current financial year, listed on National Stock Exchange or
Bombay Stock Exchange, incorporated/ registered at least 5 years prior
to the date of closing of tender, shall also be considered provided the
work experience certificate has been issued by a person authorized by
the Public listed Company to issue such certificates. In case tenderer
submits work experience certificate issued by public listed company, the
tenderer shall also submit along with work experience certificate, the
relevant copy of work order, bill of quantities, bill wise details of payment
received duly certified by Chartered Accountant, TDS certificates for all
payments received and copy of final/last bill paid by company in support
of above work experience certificate. (iii) The responsibility of proving
the eligibility for the work as per tender conditions lies with the bidders
along with providing unambiguous documents/certificates in
confirmation to eligibility criteria with bid. Only Experience given by
Tenderer in Annexure-A will be evaluated for Technical Eligibility. No
other document will be taken cognizance.

1.1

Defination of Similar Work :- Any Civil Engineering work comprising of
earthwork in formation in bank/cutting, Construction of bridges, "supply"
or "supply and spreading" of machine crushed ballast for Railway works
and any type of track linking.

No No Not Allowed

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No.[Description

1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.
I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no

3 deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /

7 Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time

8 during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any

other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.
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I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid

registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

° Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
10 border with India and certify that | am/We are not from such a country or, if from such a country, have been

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership

(LLP)

etc.

S.No.

Description

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format

other than the prescribed format shall lead to summary rejection of your offer.

( Click here to download the Format of Self Certification)

5. COMPLIANCE

Important All documents uploaded and remarks / confirmation entered by the bidders against any
compliance condition shall be opened as part of technical bid only.

Commercial-Compliance

S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading
Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100 Allowed
1 for fully indigenous items. The definition and calculation of local|No Yes (Optional)
content shall be in accordance with the Make in India policy as P
incorporated in the tender conditions.
Special Conditions
S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
All the documents uploaded with this NIT, are part and parcel of
this tender. With submission of BID it is considered that bidder
1 has read all the document and accepted all conditions as there No No Not Allowed
in.
Undertakings
S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading
1 I/ Wel have v!s.lted the works site and |1 / We am / are aware of No No Not Allowed
the site conditions.
Custom
S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
1 Following annexure are to be downloaded and submitted Yes No Allowed
alongwith Bid duly signed. (Mandatory)
1.1 Annexure IV-Annual contractual turnover to be submitted. Yes No Allowed
' (Uploaded vide sl. no. 2 under "DOCUMENTS" tab) (Mandatory)
1.2 Annexure-V & V(A)-Declaration by the tenderer to be submitted. Yes No Allowed
' (Uploaded vide sl. no. 3 & 4 under "DOCUMENTS" tab) (Mandatory)
Tenderer Detail :- The tenderer shall clearly specify whether the
tender is submitted on his own (Proprietary Firm) or on behalf of
a Partnership Firm / Company / Joint Venture (JV) /Registered
Society / Registered Trust/Hindu Undivided Family (HUF) / Allowed
1.3 Limited Liability Partnership (LLP) etc. The tenderer(s) shall|Yes No (Mandatory)
enclose the attested copies of the constitution of their concern y
and copy of PAN Card along with their tender. Tenderer to
submit document/s as detailed in SI No 6.1 and 6.2 of Chapter |
of Tender Document.
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Certificate regarding employment of Retired Railway Employee:-
As per clause-16 of Indian Railway GCC April-2022-Part-I
1.4 tenderer have to submit the information in this regard or submit Yes No Allowed
' statement to this effect that no such retired Engineer or retired (Mandatory)
gazetted officer is so associated with the tenderer, as the case
may be.
Declaration:- Declaration from tenderers that tenderer has read
1.5 the various conditions etc as per Chapter-lll of tender document Yes No Allowed
' to be submitted.(Uploaded vide sl. no. 8 under "DOCUMENTS" (Mandatory)
tab)
1.6 Plant and Machineries:- List of Plant and Machineries to be Yes No Allowed
) deployed to be enclosed. (Mandatory)
List of Personnels:- List of personnels to be deployed be Allowed
1.7 : Yes No
submitted. (Mandatory)
Power of Attorney:- As per Clause-15 of Tender Form(Second Allowed
1.8 |Sheet) of Part-l of of GCC April 2022 (Page No0.19) document to|Yes No
: (Mandatory)
be submitted.
Ballast Supply undertaking- Declaration regarding supply of Allowed
1.9 |ballast as per requirement to be submitted. (Uploaded vide sl.|Yes No (Mandatory)
no. 5 under "DOCUMENTS" tab) y
Bid Capacity [Applicable for tenders having value more than Rs Allowed
1.10 |10 Cr: Proforma regarding bid capacity to be submitted.|Yes No (Mandatory)
(Uploaded vide sl. no. 6 & 9 under "DOCUMENTS" tab) y

6. Documents attached with tender

S.No. Document Name Document Description
1 ACS-11_compressed.pdf ACS 11

2 SupplyofBallast.pdf Ballast Supply

3 Annexurelll.pdf Performa of Bid capacity
4 Annex-IV.pdf AnnexurelV

5 Annex-V.pdf Annexure V

6 Annex-VA.pdf Annexure VA

7 Chapter-Ill.pdf Chapter llI

8 Annex-VI.pdf Annexure VI

9 TenderDocument.pdf Tender Document

10 GCCACS10.pdf GCCACS10

This tender complies with Public Procurement Policy (Make in India)

Order 2017, dated 15/06/2017,

issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions

thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not

violate provisions of GFR regarding procurement through GeM.
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