File No.WR-HQRSO0SnC(ECMS)/830/2024-O/o FAnNCAO/C/CCG/WR

L &
; S A — Ot Office of The

SHI~51 BT Chief Administrative Officer
SHHd HES IGaE (Construction), Churchgate,
Mumbai 400020.
WESTERN RAILWAY
No. WR-HQRSOSnC(ECMS)- [ E office file No. 540236] Date: 03-02-2025

WNC623/0(Tender condition Similar Work)-[E office
file No. 17617]

Dy. CE (C) CCG

Dy. CE (C) I, 11, IILIV-BRC

Dy. CE (C) I, 11, 111, IV-V-ADI

Dy. CE (C) I, 11 -IND

Dy. CE (C)I & II- RTM

Dy. CE (C) RJT

Dy. CE (C) ST

Dy.CE(C) JAM

Dy.CSTE(C) Field-CCG/ADI/RJT/BRC/DFC-ADI/RTM
Dy.CEE(C) CCG/ADI/RJT/BRC/RTM

Sub: Current contract commitments/balance amount of ongoining works with the tenderer for
Calculation of Bid Capacity in accordance with Annex.-VI of GCC-April’ 2022 and ACS No.1 dated
14-07-2022.

Ref:-i) GCC-April’ 2022 and ACS No.1 dated 14-07-2022.
(ii) This office letter No. WNC623/0(Tender condition Similar Work) dated 30-01-2023.

skskkoksk

With reference to the above, a revised proforma for submitting details required for calculation of
“Bid Capacity” in accordance with para 10.3 Annex.-VI of GCC-April’ 2022 and ACS No.1 dated 14-07-
2022, for tenders valuing more than Rs 20 Cr., is enclosed herewith for your information , guidance and
necessary action.

This has the approval of CAO(C) CCG.

Encl.: As above.

Digitally Signed by Harish

Meena
Date: 03-02-2025 15:52:10
Dy, £6H VRpHsS e §lanning
For Chief Administrative officer
(Construction), Churchgate, Mumbai
Copy: CAO(C) CCG/CAO(C) ADI }
CAO(C) Road Safety Projects-CCG }
CPM-I-1I/BRC/ADI }

CE(C) L I1, I1L, IV/CME(C)-CCG } ---For information please.
CSTE(C) I-CCG at ADI, I1-CCG }
CEE(C) CCG/ADI }

Signature Not

Ver{:\l\?\
Digi signed

PALASH PA
Date: 2026.
12:49:5
Reason: PS-CRIS
Location:hldw Delhi




6510917/2024/0/0 DY CE(C) Works/HQ/WR
| Proforma of Statement of All Works in Progress

(i.e., Current contract commitm
for Calculation of Bid capacity in accordance

ents/balance amount of ongoing works with the tenderer)
with Annex.-VI of GCC- April’ 2022 and ACS No.1 dated 14-07-2022

(Applicable for tenders having advertised value more than Rs 20 crore, To be filled by the Ten

derer)
S | Descripti| Contract | Whether v/ Name & Date of Date of Latest Teotal amount of Existing
N on of No. & Single entity. | address of | award of Completi | Sanctioned payment received so | commitments and
work date In case JV, the the Contract on of cost of far, i.e., up to the date Balance amount of
. Employer/ | /Dateof | Contract | contract of inviting of tender ongoing works with
composition / Tel/Fax/ Letter of (bocy/ (NIT Date) tenderer including
share of Email Acceptance | Extended . the works which are
bidder s‘hould DOC [Value of actua_l work awarded to tenderer
be mentioned. dqr_le only, i.e., but not yet started up
excludmg elements of to the NIT Date,
price variation & other
statutory variations].
a b C d e f g h i j (h-i)
Total of all works under column j’'= ‘B’ value (*)

* ‘B’ is the Sum Total of ‘Existing commitme
awarded to tenderer but not yet started

ntracts that have been awarded o
progress or the works approaching completi

nts and Balance amount of ongoing works with tenderer and also the works which are
up to the date of inviting of tender(NIT Date)’.

“Certified that current commitments on all the co

r for which a letter of intent or acceptance
has been received or for the works in

on, have been indicated in the above table

correctly”.
UDIN
Name of the audit firm: (Signature, name and designation of the
Seal of the audit firm: Authorized signatory of CA Firm) Signed by Tenderer/s:
Date: Membership No/ FRN No.: Name:
Place: Contact detail:
Notes: 1) This statement should be submitted dul

y certified/issued by Chartered Accountant & duly signed by tenderer.
2) In case of no works in hand, a “Nil” statement should be furnished duly certified/issued by CA & signed by tenderer.

3) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered as
incomplete and will be rejected summarily.
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