
DYCE-C-I-IND acting for and on behalf of The President of India invites E-Tenders against Tender No DyCE-C-I-IND-
RKGC-EPC-2 Closing Date/Time 30/10/2026 15:00 Hrs. Bidders will be able to submit their original/revised bids upto
closing date and time only. Manual offers are not allowed against this tender, and any such manual offer received shall
be ignored.

1. NIT HEADER

Name of Work

Construction of New Railway BG line in Km 28/970 to 42/040 in between Kulthana
including and Rajpura stations including Earthwork, Minor bridges (03 Nos) and
Major bridges (07 Nos), station buildings, Tunnels (7 Nos) and MEGA Bridge ( 03
Nos) in connection with Ratlam Mhow Khandwa Gauge Conversion in the State of
Madhya Pradesh

Bidding type EPC [ Single Stage ]
Tender Type Open Bidding System Two Packet System
Tender Closing Date
Time 30/10/2026 15:00 Date Time Of Uploading

Tender 30/06/2026 11:14
Pre-Bid Conference
Required Yes Pre-Bid Conference Date

Time 28/07/2026 11:00
2nd Pre-Bid Conference
Required No 2nd Pre-Bid Conference Date

Time Not Applicable
Advertised Value 11122648783.96 Tendering Section TENDER
Bidding Style Single Rate for Each

Schedule Bidding Unit

Earnest Money (Rs.) 222453000.00 Validity of Offer ( Days) 180
Tender Doc. Cost (Rs.) 0.00 Period of Completion 42 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 16/10/2026
Are JV allowed to bid Yes Number of JV Member

Allowed 3
Are Consortium allowed
to bid Yes Number of Consortium

Member Allowed 3
Ranking Order For Bids Lowest to Highest Expenditure Type Capital (Works)
Docs. Receipt
Confirmation Required

2. SCHEDULE

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (G1) A-Civil and Approach Road Work 189357526.11
Above/

Below/Pa
r

1 Please see Item Breakup for details. 278466950.16 (-) 32.00 189357526.11
Description:- Civil and Approach Road Work

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (G1) B-Earthwork of Catch water Drain 7683300.34
Above/

Below/Pa
r

1

012011 5035.20 cum 112.71 567517.39 (-) 48.34 293179.48
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1
Description:- Earthwork in cutting in formation, trolley refuges, side drains, level crossing
approaches, platforms, catch water drains, diversion of nallah & finishing to required dimension and
slopes to obtain a neat appearance to standard profile inclusive of all labour, materials, plant &
machinery, leading all cut spoils either to make spoil dumps or for filling in embankment with leads
within 2 km on either side of edge of the cutting(s) including all lifts, ascent, descent, loading,
unloading, bailing & pumping out water, if required, clearance of site and all other works incidental
thereto for completing the work as per RDSO Specification No. RDSO/2020/GE: IRS-0004 with latest
updated correction slips and to the satisfaction of the Engineer-in-Charge. Note: (i) All usable earth
arising from cut spoils shall be led into bank formation and Unusable spoils shall be dumped / stacked
away from toe of embankment. (ii) All hard rock /and boulders not fit for filling will be stacked by the
contractor and will be property of the Railways. (iii)Cut trees shall be property of Railways and to be
deposited in the railway godown unless specified otherwise in the Conditions of Contract. In all
conditions and classifications of soil except rock

2

012012 12588.00 cum 259.59 3267718.92 (-) 48.34 1688103.59
Description:- Earthwork in cutting in formation, trolley refuges, side drains, level crossing
approaches, platforms, catch water drains, diversion of nallah & finishing to required dimension and
slopes to obtain a neat appearance to standard profile inclusive of all labour, materials, plant &
machinery, leading all cut spoils either to make spoil dumps or for filling in embankment with leads
within 2 km on either side of edge of the cutting(s) including all lifts, ascent, descent, loading,
unloading, bailing & pumping out water, if required, clearance of site and all other works incidental
thereto for completing the work as per RDSO Specification No. RDSO/2020/GE: IRS-0004 with latest
updated correction slips and to the satisfaction of the Engineer-in-Charge. Note: (i) All usable earth
arising from cut spoils shall be led into bank formation and Unusable spoils shall be dumped / stacked
away from toe of embankment. (ii) All hard rock /and boulders not fit for filling will be stacked by the
contractor and will be property of the Railways. (iii)Cut trees shall be property of Railways and to be
deposited in the railway godown unless specified otherwise in the Conditions of Contract. Soft rock
not requiring blasting

3

012013 1510.37 cum 451.25 681554.46 (-) 74.45 174137.16
Description:- Earthwork in cutting in formation, trolley refuges, side drains, level crossing
approaches, platforms, catch water drains, diversion of nallah & finishing to required dimension and
slopes to obtain a neat appearance to standard profile inclusive of all labour, materials, plant &
machinery, leading all cut spoils either to make spoil dumps or for filling in embankment with leads
within 2 km on either side of edge of the cutting(s) including all lifts, ascent, descent, loading,
unloading, bailing & pumping out water, if required, clearance of site and all other works incidental
thereto for completing the work as per RDSO Specification No. RDSO/2020/GE: IRS-0004 with latest
updated correction slips and to the satisfaction of the Engineer-in-Charge. Note: (i) All usable earth
arising from cut spoils shall be led into bank formation and Unusable spoils shall be dumped / stacked
away from toe of embankment. (ii) All hard rock /and boulders not fit for filling will be stacked by the
contractor and will be property of the Railways. (iii)Cut trees shall be property of Railways and to be
deposited in the railway godown unless specified otherwise in the Conditions of Contract. In hard rock
requiring blasting

4

012014 13595.50 cum 993.88 13512295.54 (-) 59.09 5527880.11
Description:- Earthwork in cutting in formation, trolley refuges, side drains, level crossing
approaches, platforms, catch water drains, diversion of nallah & finishing to required dimension and
slopes to obtain a neat appearance to standard profile inclusive of all labour, materials, plant &
machinery, leading all cut spoils either to make spoil dumps or for filling in embankment with leads
within 2 km on either side of edge of the cutting(s) including all lifts, ascent, descent, loading,
unloading, bailing & pumping out water, if required, clearance of site and all other works incidental
thereto for completing the work as per RDSO Specification No. RDSO/2020/GE: IRS-0004 with latest
updated correction slips and to the satisfaction of the Engineer-in-Charge. Note: (i) All usable earth
arising from cut spoils shall be led into bank formation and Unusable spoils shall be dumped / stacked
away from toe of embankment. (ii) All hard rock /and boulders not fit for filling will be stacked by the
contractor and will be property of the Railways. (iii)Cut trees shall be property of Railways and to be
deposited in the railway godown unless specified otherwise in the Conditions of Contract. In hard rock
with hammer / chisel / pavement breaker etc. where blasting is not permitted due to special
circumstances and if specifically ordered in writing including drilling and all incidental works thereto.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (G1) C-Bridge Substructure work 610201323.32
Above/

Below/Pa
r

1 Please see Item Breakup for details. 839803637.93 (-) 27.34 610201323.32
Description:- Bridge Substructure work

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit
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Schedule (G1) D-Cement Supply 274646692.42
Above/

Below/Pa
r

1 Please see Item Breakup for details. 348669153.77 (-) 21.23 274646692.42
Description:- Cement Supply

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (G1) E-TMT Supply 1964166157.0
5

Above/
Below/Pa

r

1 Please see Item Breakup for details. 2879164698.1
1 (-) 31.78 1964166157.0

5
Description:- TMT Supply

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (G1) F-Bridge work Miscellaneous 40467530.49
Above/

Below/Pa
r

1 Please see Item Breakup for details. 73711348.80 (-) 45.10 40467530.49
Description:- Bridge work Miscellaneous

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (EPC) G-Project Lumpsum 5090224100.9
7

Above/
Below/Pa

r

1 Lump Sum 5090224100.9
7 AT Par 5090224100.9

7
Description :- G-Project Lumpsum

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (G1) G-NS items 184479151.48
Above/

Below/Pa
r

1 Please see Item Breakup for details. 184479151.48 AT Par 184479151.48
Description:- NS Items

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (G1) H-Support System in Tunnel 801348811.71
Above/

Below/Pa
r

1 Please see Item Breakup for details. 801348811.71 AT Par 801348811.71
Description:- Support System inside Tunnel

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (G1) I-Supplying and Utilising Steel fibers Inside Tunnel 33623482.48
Above/

Below/Pa
r

1 Please see Item Breakup for details. 33623482.48 AT Par 33623482.48
Description:- Supplying and Utilising Steel fibers Inside Tunnel

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (G1) J-Underground Concrete Work in Tunnel 1293834295.5
2

Above/
Below/Pa

r

1
Please see Item Breakup for details. 1293834295.5

2 AT Par 1293834295.5
2

Description:- Underground Concrete Work in Tunnel
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S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (G1) K-Supplying and Utilising PU Grout in Tunnel 45359302.80
Above/

Below/Pa
r

1
NS 1 70.00 MT 647990.04 45359302.80 AT Par 45359302.80
Description:- Supply of two component PU grout like MastreRoc 364 Flex or TamPur 116T or similar
(More than 35 Mpa compressive strength)

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (G1) L-Drainage & Other Misc. Works inside Tunnel 571844417.62
Above/

Below/Pa
r

1 Please see Item Breakup for details. 571844417.62 AT Par 571844417.62
Description:- Drainage & Other Misc. Works inside Tunnel

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (G1) M-Horticulture 236637.28
Above/

Below/Pa
r

1 Please see Item Breakup for details. 347996.00 (-) 32.00 236637.28
Description:- Horticulture

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (G1) G1B-Utility Shifting 15176054.37
Above/

Below/Pa
r

1 Please see Item Breakup for details. 15176054.37 AT Par 15176054.37
Description:- Utility shifting (Electrical works)

3. ITEM BREAKUP

Schedule Schedule A-Civil and Approach Road Work
Item- 1 Civil and Approach Road Work
S No. Item

No
Description of Item Unit Qty Rate Amount

1.0 CARRIAGE OF MATERIALS

1.1 By Mechanical Transport including
loading, unloading and stacking

1.1.12 Timber
1 1.1.12.1 1km cum 300 198.9 59670
2 1.1.12.2 2km cum 300 224.75 67425
3 1.1.12.3 3km cum 300 250.32 75096
4 1.1.12.4 4km cum 300 274.87 82461
5 1.1.12.5 5km cum 300 298.68 89604
6 1.1.12.6 Beyond 5 km upto 10 km per km cum-km 1000 21.18 21180
7 1.1.12.7 Beyond 10 km upto 20 km per km cum-km 1000 17.24 17240
8 1.1.12.8 Beyond 20 km per addl. km cum-km 1000 13.87 13870

2.0 EARTH WORK
2.1S General

2.6

Earth work in excavation by
mechanical means (Hydraulic
excavator)/manual means over areas
(exceeding 30 cm in depth, 1.5 m in
width as well as 10 sqm on plan)
including getting out and disposal of
excavated earth lead upto 50 m and
for all lift, as directed by Engineer-in-
charge.
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9 2.6.1 All kinds of soil cum 44989.08 177.5 7985561.7

2.7

Earth work in excavation by
mechanical means (Hydraulic
excavator)/manual means over areas
(exceeding 30 cm in depth, 1.5 m in
width as well as 10 sqm on plan)
including getting out and disposal of
excavated earth lead upto 50 m and
lift upto 1.5 m, as directed by
Engineer-in-charge.

10 2.7.1 Ordinary rock cum 44043 498.9 21973052.7
11 2.7.2 Hard rock (requiring blasting) cum 31460 874.4 27508624
12 2.7.3 Hard rock (blasting prohibited) cum 6293 1432.95 9017554.35

2.8

Earth work in excavation by
mechanical means (Hydraulic
excavator) / manual means in
foundation trenches or drains (not
exceeding 1.5 m in width or 10 sqm
on plan), including dressing of sides
and ramming of bottoms, for all lift,
including getting out the excavated
soil and disposal of surplus
excavated soil as directed, within a
lead of 50 m.

13 2.8.1 All kinds of soil. cum 100 260.3 26030

14

2.25A Excavating, supplying and filling of
local earth (including royalty) by
mechanical transport upto a lead of
5km also including ramming and
watering of the earth in layers not
exceeding 20 cm in trenches, plinth,
sides of foundation etc. complete.

cum 946.08 700.5 662729.04

2.26
Extra for every additional lift of 1.5
m or part thereof in excavation /
banking excavated or stacked
materials.

15 2.26.1 All kinds of soil cum 6293 126.8 797952.4
16 2.26.2 Ordinary or hard rock cum 44043 227.4 10015378.2

4.0 CONCRETE WORK
4.1S CEMENT CONCRETE (CAST IN SITU)

4.1

Providing and laying in position
cement concrete of specified grade
excluding the cost of centering and
shuttering - All work up to plinth level
:

17

4.1.3 1:2:4 (1 cement : 2 coarse sand
(zone-III) derived from natural
sources : 4 graded stone aggregate
20 mm nominal size derived from
natural sources)

cum 382 7878.5 3009587
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4.2

Providing and laying cement
concrete in retaining walls, return
walls, walls (any thickness) including
attached pilasters, columns, piers,
abutments, pillars, posts, struts,
buttresses, string or lacing courses,
parapets, coping, bed blocks, anchor
blocks, plain window sills, fillets,
sunken floor etc., up to floor five
level, excluding the cost of centering,
shuttering and finishing:

18

4.2.2 1:1 1/2:3 (1 cement : 1 1/2 coarse
sand (zone-III) derived from natural
sources : 3 graded stone aggregate
20 mm nominal size derived from
natural sources).

cum 200 10357.55 2071510

19

4.2.3 1:2:4 (1 Cement : 2 coarse sand
(zone-III) derived from natural
sources : 4 graded stone aggregate
20 mm nominal size derived from
natural sources)

cum 200 9895.2 1979040

4.3
Centering and shuttering including
strutting, propping etc. and removal
of form work for :

20

4.3.2 Retaining walls, return walls, walls
(any thickness) including attached
pilasters, buttresses, plinth and
string courses fillets, kerbs and steps
etc.

Sqm 90 842.5 75825

5.0 REINFORCEMENT CEMENT
CONCRETE

5.9S FORM WORK

5.9
Centering and shuttering including
strutting, propping etc. and removal
of form for

21 5.9.1 Foundations, footings, bases of
columns, etc. for mass concrete

Sqm 500 392.15 196075

22
5.9.2 Walls (any thickness) including

attached pilasters, buttresses, plinth
and string courses etc.

Sqm 500 842.5 421250

5.33S DESIGN MIX CONCRETE

5.33

Providing and laying in position
ready mixed or site batched design
mix cement concrete for reinforced
cement concrete work; using coarse
aggregate and fine aggregate
derived from natural sources,
Portland Pozzolana / Ordinary
Portland /Portland Slag cement,
admixtures in recommended
proportions as per IS: 9103 to
accelerate / retard setting of
concrete, to improve durability and
w o r k a b i l i t y without impairing
st rength ; including pumping of
concrete to site of laying, curing,
carriage for all leads; but excluding
the cost of centering, shuttering,
finishing and reinforcement as per
direction of the engineer-in-charge,
for the following grades of concrete.:

5.33.1 All works upto plinth level

23
5.33.1.1 Concrete of M25 grade with

minimum cement content of 330 kg
/cum

cum 300 9504.75 2851425

24
5.33.1.2 Concrete of M30 grade with

minimum cement content of 350 kg
/cum

cum 300 9655.7 2896710
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25
5.33.1.3 Concrete of M55 grade with

minimum cement content of 370 kg
/cum

cum 300 9806.7 2942010

5.33.2 All works above plinth level upto
floor V level

26
5.33.2.1 Concrete of M25 grade with

minimum cement content of 330 kg
/cum

cum 300 9860.4 2958120

27
5.35 Add for using extra cement in the

items of design mix over and above
the specified cement content
therein.

Quintal 500 733.5 366750

7.0 STONE WORK
7.1S RANDOM RUBBLE MASONRY

7.1

Random rubble masonry with hard
stone in foundation and plinth
including levelling up with cement
concrete 1:6:12 (1 cement : 6 coarse
sand : 12 graded stone aggregate 20
mm nominal size) upto plinth level
with :

28 7.1.1 Cement mortar 1:6 (1 cement : 6
coarse sand)

cum 154 7311.25 1125932.5

10.0 STEEL WORK
10.1S General

29

10.1 Structural steel work in single
section, fixed with or without
connecting plate, including cutting,
hoisting, fixing in position and
applying a priming coat of approved
steel primer all complete.

Kg 442134.72 117.35 51884509.39

30

10.2 Structural steel work riveted, bolted
or welded in built up sections,
trusses and framed work, including
cutting, hoisting, fixing in position
and applying a priming coat of
approved steel primer all complete.

Kg 394756.48 133.7 52778941.38

10.16

Steel work in built up tubular (round,
square or rectangular hollow tubes
etc.) trusses etc., including cutting,
hoisting, fixing in position and
applying a priming coat of approved
steel primer, including welding and
bolted with special shaped washers
etc. complete.

31 10.16.1 Hot finished welded type tubes Kg 5000 194.4 972000

32
10.19 Providing and fixing mild steel round

holding down bolts with nuts and
washer plates complete.

Kg 2000 97.2 194400

13.0 FINISHING
13.44S EXTERIOR FINISHING

13.48
Finishing with Deluxe Multi surface
paint system for interiors and
exteriors using Primer as per
manufacturers specifications :

33
13.48.1 Two or more coats applied on walls

@ 1.25 ltr/10 sqm over and including
one coat of Special primer applied @
0.75 ltr /10 sqm

Sqm 500 193.7 96850

34

13.48.3 Painting Steel work with Deluxe Multi
Surface Paint to give an even shade.
Two or more coat applied @ 0.90
ltr/10 sqm over an under coat of
primer applied @ 0.80 ltr/10 sqm of
approved brand and manufacture

Sqm 15768 170.7 2691597.6

15.0 DISMANTLING AND DEMOLISHING
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15.1S General

15.2

Demolishing cement concrete
manually/ by mechanical means
including disposal of material within
50 metres lead as per direction of
Engineer - in - charge.

35 15.2.1 Nominal concrete 1:3:6 or richer mix
(including equivalent design mix)

cum 500 2434.25 1217125

36 15.2.2 Nominal concrete 1:4:8 or leaner mix
(including equivalent design mix)

cum 500 1503.6 751800

37

15.3 Demolishing R.C.C. work manually/
by mechanical means including
stacking of steel bars and disposal of
unserviceable material within 50
metres lead as per direction of
Engineer - in- charge.

cum 200 3551.25 710250

15.7

Demolishing brick work manually/ by
mechanical means including stacking
of serviceable material and disposal
of unserviceable material within 50
metres lead as per direction of
Engineer-in-charge.

38 15.7.4 In cement mortar cum 1000 2060.2 2060200
16.0 ROAD WORK
16.1S ROADS

39

16.1 Preparation and consolidation of sub
grade with power road roller of 8 to
12 tonne capacity after excavating
earth to an average of 22.5 cm
depth, dressing to camber and
consolidating with road roller
including making good the
undulations etc. and re-rolling the
sub grade and disposal of surplus
earth with lead upto 50 metres.

Sqm 25169 218.9 5509494.1

16.30S PREMIX CARPET

16.30

Providing and applying tack coat
using hot straight run bitumen of
grade VG - 10, including heating the
bitumen, spraying the bitumen with
mechanically operated spray unit
fitted on bitumen boiler, cleaning
and preparing the existing road
surface as per specifications :

40 16.30.1 On W.B.M. @ 0.75 Kg / sqm Sqm 13553 60.5 819956.5

41 16.30.2 On bituminous surface @ 0.50 Kg /
sqm

Sqm 13553 48.2 653254.6

16.49S MISCELLANEOUS

16.54

Providing and laying Dense Graded
Bituminous Macadam using crushed
stone aggregates of specified
grading, premixed with bituminous
binder and filler, transporting the hot
mix to work site by tippers, laying
with paver finisher equipped with
electronic sensor to the required
grade, level and alignment and
rolling with smooth wheeled,
vibratory and tandem rollers as per
specifications to achieve the desired
compaction and density, complete as
per specifications and directions of
Engineer-in-Charge.
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42

16.54.1 50 to 100 mm average compacted
thickness with bitumen of grade VG-
30 @ 5% (percentage by weight of
total mix) and lime filler @2%
(percentage by weight of Aggregate)
prepared in Batch Type Hot Mix Plant
of 100-120 TPH capacity.

cum 948 11129.55 10550813.4

16.57

Providing and laying Bituminous
concrete using crushed stone
aggregates of specified grading,
premixed with bituminous binder
and filler, transporting the hot mix to
work site by tippers, laying with
paver finisher equipped with
electronic sensor to the required
grade, level and alignment and
rolling with smooth wheeled,
vibratory and tandem rollers to
achieve the desired compaction and
density as per specification,
complete and as per directions of
Engineer-in-Charge.

43

16.57.1 40/50 mm compacted thickness with
bitumen of grade VG-30 @ 5.5%
(percentage by weight of total mix)
and lime filler @ 3% (percentage by
weight of Aggregate) prepared in
Batch Type Hot Mix Plant of 100-120
TPH capacity.

cum 542 12126.2 6572400.4

16.78

Construction of granular sub-base by
providing close graded Material
conforming to specifications, mixing
in a mechanical mix plant at OMC,
carriage of mixed material by tippers
to work site, for all leads & lifts,
spreading in uniform layers of
specified thickness with motor
grader on prepared surface and
compacting with vibratory power
roller to achieve the desired density,
complete as per specifications and
directions of Engineer-in-Charge.

44
16.78.1 With material conforming to Grade-I

(size range 75 mm to 0.075 mm)
having CBR Value-30

cum 5035 2784 14017440

45

16.79 Providing, laying, spreading and
compacting graded stone aggregate
(size range 53 mm to 0.075 mm ) to
wet mix macadam (WMM)
specification including premixing the
material with water at OMC in for all
leads & lifts, laying in uniform layers
with mechanical paver finisher in
sub- base / base course on well
prepared surface and compacting
with vibratory roller of 8 to 10 tonne
capacity to achieve the desired
density, complete as per
specifications and directions of
Engineer-in-Charge.

cum 6293 2914.3 18339689.9

19.0 DRAINAGE
19.1S STONE WARE PIPES AND FITTINGS

19.35

Providing and laying Non Pressure
NP-3 class (Medium duty) R.C.C.
pipes including collars/spigot jointed
with stiff mixture of cement mortar
in the proportion of 1:2 (1 cement : 2
fine sand) including testing of joints
etc. complete
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46 19.35.1 450 mm dia RCC pipes. Metre 100 2676.55 267655
47 19.35.2 600 mm dia RCC pipes. Metre 300 3401.25 1020375
48 19.35.3 900 mm dia RCC pipes. Metre 100 5377.25 537725

49 19.35.4 1000 mm dia RCC pipes. (Laying by
manual/ mechanical means)

Metre 200 6656.55 1331310

50 19.35.5 1200 mm dia RCC pipes. (Laying by
manual/ mechanical means)

Metre 500 9126.2 4563100

51 19.35.6 1800 mm dia RCC pipes. (Laying by
manual/ mechanical means)

Metre 100 16184 1618400

Total 278466950.16
Schedule Schedule C-Bridge Substructure work
Item- 1 Bridge Substructure work
S No. Item

No
Description of Item Unit Qty Rate Amount

Earthwork in excavation by
mechanical means (Hydraulic
Excavator)/Manual Means for
foundations and floors of the bridges,
retaining walls etc. including setting
out, dressing of sides, ramming of
bottom, getting out the excavated
material, back filling in layers with
approved material and consolidation
of the layers by ramming and
watering etc. including all lift,
disposal of surplus soil up to a lead of
300m, all types of shoring and
strutting with all labour and material
complete as per drawing and
technical specification as directed by
Engineer in charge. Note: This item
will be used for excavation work in
connection with other miscellaneous
works also like side drains,
foundation for OHE masts and other
miscellaneous structures in
connection with Gauge Conversion,
Doubling, New lines.

1 022011 All kinds of soils cum 23867.09 213.47 5094907.70
2 022012 Soft rock (not requiring blasting) cum 36036.51 443.05 15965975.76
3 022013 Hard rock (requiring blasting) cum 30736.78 853.76 26241833.29
4 022014 Hard rock (blasting prohibited ) cum 13172.91 1226.30 16153939.53

Providing and laying in position Plain
cement concrete of specified
Nominal Mix for miscellaneous works
like side drains, foundation for OHE
masts and other miscellaneous
structures excluding the cost of
Cement, centering and shuttering -
All work up to plinth level :

5 022031 1:1½:3 (1 Cement: 1½ coarse sand
(zone-III) : 3 graded stone aggregate
20 mm nominal size)

cum 7825.55 3857.51 30187137.38
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6 022040 Providing and laying in position
machine batched, machine mixed
and machine vibrated Cement
Concrete of specified grade as per
approved Design Mix (mixed in
Mobile Concrete Batching/Mixing
Plant at site or RMC from approved
plants) using 20mm graded crushed
stone aggregate and coarse sand of
approved quality in RCC raft
foundation & Pile cap including
finishing, using Plasticiser in
approved proportions (as per
IS:9103), to modify workability
without impairing strength and
durability complete as per
specifications and direction of the
Engineer in charge. Note: 1. Payment
for cement, reinforcement and
shuttering shall be made extra under
relevant item. 2. Plasticiser shall
invariably be used in approved
proportion to increase workability
with minimum possible quantity of
cement for all grade of Design Mix
Concrete unless it is specifically
approved citing reasons for not using
plasticiser at the stage of Mix Design
and in that case deduction shall be
made as per relevant item.

cum 49304.88 4115.74 202926066.81

Providing and laying in position
machine batched, machine mixed
and machine vibrated Cement
Concrete of specified grade as per
approved Design Mix (mixed in
Mobile Concrete Batching/Mixing
Plant at site or RMC from approved
plants) using 20mm graded crushed
stone aggregate and coarse sand of
approved quality for the following
Reinforced cement concrete
structural elements up to height of
9.0 m from foundation top level,
including finishing, using Plasticiser
in approved proportions (as per
IS:9103), to modify workability
without impairing strength and
durability complete as per
specifications and direction of the
Engineer in charge. Note: 1. Payment
for cement, reinforcement and
shuttering shall be made extra under
relevant item. 2. Plasticiser shall
invariably be used in approved
proportion to increase workability
with minimum possible quantity of
cement for all grade of Design Mix
Concrete unless it is specifically
approved citing reasons for not using
plasticiser at the stage of Mix Design
and in that case deduction shall be
made as per relevant item.

7 022051 Abutment & Pier cum 21403.05 4242.71 90806934.27
8 022052 Wing wall and Return wall cum 6206.00 4242.71 26330258.26
9 022053 Abutment cap, Pier Cap, Inspection

Platform & Pedestal over Pier cap,
Fender wall, Diaphragm wall etc.

cum 4939.90 4306.20 21272197.38

10 022054 Approach slab at formation level,
Dirt wall/ ballast wall at formation
level

cum 739.44 4179.23 3090289.83
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11 022055 Extra for every increase of 1m or
part thereof in the height above 9.0
m

cum 299512.19 126.98 38032057.89

12 022060 Providing and laying Plain Cement
Concrete 1:3:6 with graded stone
aggregate of 40mm nominal size, in
foundation and floors, retaining walls
of bridges including mechanical
mixing, vibrating, pumping and
bailing out water where ever
required with all materials and
labour complete but excluding the
cost of cement and shuttering as per
drawings and technical specifications
as directed by Engineer.

cum 300.00 4085.62 1225686.00

13 022070 Providing and fixing Weep Holes in
Abutments, Wing walls and Return
walls etc., of new bridges with
110mm dia UPVC pipe Type A ISI
marked with all contractor's men,
material, transportation, all taxes as
per specifications and as directed by
Engineer-in-Charge.

Metre 7956.00 274.89 2187024.84

Boring, providing and installation of
bored cast in-situ Reinforced Cement
Concrete piles using Hydraulic piling
Rig of specified diameter and length
below pile cap of specified grade
with Design Mix Cement Concrete,
using 20mm graded crushed stone
aggregate and coarse sand of
approved quality, to carry a safe
working load not less than specified,
concreting by machine batching,
machine mixing, scaffolding, using
Admixture in approved proportion
(as per IS:9103), placing with tremie
pipe, chipping off of pile top to
remove laitance concrete above cut
off level etc., pumping and bailing
out water complete in all respect as
per approved drawing, specification
and direction of the Engineer in
charge. Note: 1. Payment for only
cement, reinforcement shall be
made extra. 2. Length of the pile for
payment shall be measured up to the
bottom of RCC pile Cap. 3. Plasticiser
shall invariably be used in approved
proportion to increase workability
with minimum possible quantity of
cement for all grade of Design Mix
Concrete unless it is specifically
approved citing reasons for not using
plasticiser at the stage of Mix Design
and in that case deduction shall be
made as per relevant item.

14 022091 1500 mm diameter Metre 100.00 17680.06 1768006.00
15 022092 1200mm diameter Metre 100.00 13176.35 1317635.00
16 022093 1000mm diameter Metre 100.00 10844.33 1084433.00
17 022094 800mm diameter Metre 100.00 7043.12 704312.00
18 022095 600mm diameter Metre 100.00 4630.87 463087.00

Supplying and filling ordinary sand in
between bottom plug and top plug in
wells including all lead lift handling,
re-handling, as a complete job as per
specification and guidelines.
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19 023102 Using sand from other than River
bed (This item is to be operated if
suitable sand is not available in River
Bed for filling

cum 24839.00 2419.19 60090260.41

20 024010 Prov id ing and casting machine
batched, machine mixed and
machine vibrated Cement Concrete
of specified grade as per approved
Design Mix, mixed in Mobile
Concrete Batching/Mixing Plant at
site or RMC from approved plants,
(Cast in-Situ/Pre-cast) in bottom/top
slab, side walls, toe wall and sumps
haunch filling head walls, thrust bed
or any other component using 20mm
graded crushed stone aggregate and
coarse sand of approved quality of
RCC box of any size including
finishing, Plasticiser in approved
proportions (as per IS:9103), to
modify workability without impairing
strength and durability, complete as
per drawings and technical
specifications as directed by
Engineer in charge. Note: 1. Payment
for cement, reinforcement and
shuttering shall be made extra under
relevant item. 2. Plasticiser shall
invariably be used in approved
proportion to increase workability
with minimum possible quantity of
cement for all grade of Design Mix
Concrete unless it is specifically
approved citing reasons at the stage
of Mix Design and in that case
deduction shall be made as per
relevant item.

cum 533.25 4527.31 2414188.06

21 024020 Providing and laying in position
machine batched, machine mixed
and machine vibrated Design Mix
Cement Concrete, mixed in Mobile
Concrete Batching/Mixing Plant at
site or RMC from approved plants, of
specified grade (cast in-situ) using
20mm graded crushed stone
aggregate and coarse sand of
approved quality in Drop and curtain
wall and alike structures below bed
level, complete in all respect as per
drawings and technical specifications
to the satisfaction of Engineer-in-
Charge. Note: Payment for cement,
reinforcement and shuttering shall
be made extra.

cum 250.00 4115.74 1028935.00

22 025020 Providing and applying two coats of
coal tar or bitumen confirming to
IS:3117- latest version on the top
and sides of RCC box/slabs @ 1.70
kg/sqm after cleaning the surface
with all labour and materials
complete job as directed by the
Engineer.

Sqm 6000.00 162.33 973980.00

Centering and shuttering including
strutting, propping etc. and removal
of form for :
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23 025031 All types of bridge sub-structures,
e.g. pier, abutment, wing wall,
retaining wall, RCC box type
foundations, Abutment cap, Pier Cap,
Inspection Platform & Pedestal over
Pier cap, Fender wall, Diaphragm
wa l l etc. up to 5m above ground
level

Sqm 211100.55 746.30 157544340.47

24 025032 All types of bridge super-structures,
e.g. slabs, I-girders, T-girders, Box
girders etc. up to 5m above ground
level.

Sqm 3231.18 969.34 3132112.02

25 025033 Extra for additional height over item
no. 025031 & 025032 wherever
required with adequate bracing,
propping etc. over initial height of 5
metres for every additional height of
1 metre or part thereof.

Sqm 1082525.33 119.03 128852990.03

26 025060 Supplying, spreading and
compacting well graded hard stone
of 63mm average size (maximum up
to 80mm size) in the bottom of
foundation of box culverts, bridges
etc. including all lead, lift, ascent,
descent etc. complete job as per
directions of Engineer In-charge.

cum 500.00 1830.10 915050.00

Total 839803637.93
Schedule Schedule D-Cement Supply
Item- 1 Cement Supply
S No. Item

No
Description of Item Unit Qty Rate Amount

Supply and using Cement at
Worksite

1 025072 Ordinary Portland Cement 53 grade
of approved brands/makes

MT 37592.24 9275.03 348669153.77

Total 348669153.77
Schedule Schedule E-TMT Supply
Item- 1 TMT Supply
S No. Item

No
Description of Item Unit Qty Rate Amount

1 022100 Providing, fabricating and installing
permanent casing pipe for bored
piles for all diameters with specified
thickness of steel plate including all
labour, materials, tools & complete
as per approved drawing &
specifications complete in all respect
as per the direction of Engineer in
charge. Note: Payment shall be
made as per the weight of circular
plate of casing pipe only.

MT 100.66 118971.16 11975636.97

Supply of steel reinforcement of
approved brands/makes for R.C.C.
work including straightening, cutting,
bending, placing in position and
binding all complete.

2 025082 Thermo-Mechanically Treated bars of
grade Fe-500D or more of approved
brands/makes.

Kg 24634324.78 116.39 2867189061.14

Total 2879164698.11
Schedule Schedule F-Bridge work Miscellaneous
Item- 1 Bridge work Miscellaneous
S No. Item

No
Description of Item Unit Qty Rate Amount
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Felling trees of girth (measured at a
height of 1.0 m above ground level)
including leading and stacking of
material within 100m. Note : 1. When
stumps are grubbed up in addition,
the rates shall be doubled for trees
cut and grubbed 2. Payment for
grubbing shall only be made where
specially ordered. 3. Grubbing shall
be ordered only where it is essential
to remove the stumps, including the
roots, as per specification. 4.
Grubbing shall include removal of
roots of trees and saplings to a depth
of 60cm below ground level or 30 cm
below formation level or 15 cm
below sub grade level, whichever is
lower.

1 013011 Girth over 30 cm and up to 60 cm Each 500.00 376.63 188315.00
2 013012 Girth over 60 cm and up to 1.5m Each 1500.00 1042.52 1563780.00
3 013013 Girth over 1.5m up to 3 m Each 400.00 2078.35 831340.00
4 013014 Girth over 3 m Each 100.00 3484.12 348412.00
5 013100 Supplying & laying of drainage

composite for use behind abutments,
wing walls, return walls and
Retaining walls Geocomposite drain
(Vertical) as per RDSO Specification
No. RDSO/2018/GE:IRS-0006 latest
version with all material, labour,
equipment, tools and plants, lead, lift
etc. complete in all respects as per
the direction of Engineer-in-Charge.

Sqm 100.00 422.04 42204.00

Providing road crane of specified
lifting capacity with specified jib
length revolving type for material
handling, assembly & erection of
girders/slab/RCC Box etc.

6 041205 100 MT capacity Day 10.00 133214.00 1332140.00
7 041206 150 MT capacity Day 10.00 188337.03 1883370.30
8 041207 200 MT capacity Day 10.00 243804.58 2438045.80
9 041208 250 MT capacity Day 10.00 317095.24 3170952.40
10 041209 300 MT capacity Day 10.00 346700.90 3467009.00
11 041210 Extra for increase in road crane

capacity over Item 041209 for every
additional 1 MT capacity or part
there of

Day 100.00 2320.21 232021.00
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12 041370 Supplying fabricating and erecting
welded and/or bolted and/or riveted
steel work in built up sections,
trusses and framed work, staging,
racks, Height Gauge etc. for Steel
Structures other than bridge girders,
using RSJ, tees, angles and
channels/flats, plates, gussets, round
or square bars, cleats, bolts etc., with
contractors own steel including
cutting, bending, straightening,
drilling, riveting, hoisting, fixing,
erecting, welding, bolting etc., with
Providing stiffeners wherever
required as per approved drawing
including applying a priming coat of
a approved steel primer with all
contractor's materials, labour, tools
& plants, lead & lift including
crossing of tracks if required etc.,
complete as per specification and as
directed by Engineer-in-charge.
Note: The payment shall be made on
the theoretical weight of main
components and gusset plates only.

MT 10.00 120587.99 1205879.90

13 051010 Providing and laying boulders apron
on river bed for protection against
scour with stone boulders weighing
not less than 35 kg each with voids
filled with spalls complete as per
drawing and Technical Specification.

cum 500.00 2712.40 1356200.00

14 051020 Laying of boulder apron laid in wire
crates of approved size including
overlaps at joints, laid with stone
boulders, all loose ends to be tied
with 4mm galvanised steel wire.
Payment for boulders & wire crates
to be done extra.

cum 500.00 708.06 354030.00

15 051030 Supplying of stone boulders weighing
not less than 35 kg each at specified
bridge locations.

cum 1940.00 1953.39 3789576.60

16 051060 Providing and laying Pitching with
Stone Boulders, weighing not less
than 35kg each with voids filled with
spalls on slopes, laid over prepared
filter media including boulder apron
laid dry in front of toe of
embankment complete as per
drawing and Technical Specifications
(filter media to be paid separately
under the relevant item).

cum 1200.00 2591.79 3110148.00

17 051080 Providing and laying Filter Material
as per RDSO Specifications
underneath pitching in slopes
complete as per drawing and
Technical Specification.

cum 800.00 4715.56 3772448.00

18 052010 Providing and laying flooring with
rubble stone, laid over 15cm thick
CC 1:2:4 and the voids filled with CC
1:2:4 complete with the joints
pointed with 1:2 Cement Sand
mortar as per drawing and Technical
specifications. Payment for cement
to be done separately. Voids in the
rubble stone to be taken as 35% of
the gross volume of the stone layer.
Note: Base concrete shall be paid
extra under relevant item.

cum 500.00 4288.48 2144240.00
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19 052020 Providing and laying 300mm thick
(average) Dry Stone flooring with
boulders of not less than 35kg each
in weight, hand packed with surface
levelled off to the correct section
with hammer dressing as necessary
on the ground including filling the
gaps with quarry spalls and ordinary
sand complete including cost of
supply of all materials, labour, lead,
lift, tools, plants, crossing of tracks
and the like as per drawing and
technical specification as directed by
Engineer in charge.

cum 500.00 3095.92 1547960.00

20 052040 Supply and laying of coarse sand
including consolidation with all
labour, lead, lift, tools, plants,
crossing of tracks as per drawing and
technical specification as directed by
the Engineer in charge in case loose
slush is encountered at site of
foundation before casting the
foundation or laying the filtering
media.

cum 2000.00 2390.26 4780520.00

21 052150 Providing and laying of filter media
consisting of granular materials of
GW, GP, SW groups as per IS:1498
(latest) in required profile behind
boulder filling of abutments, wing
walls / return walls etc. above bed
level with all labour and material
complete job as per drawing and
technical specification of RDSO
Guidelines.

cum 4880.00 4229.27 20638837.60

22 052240 Supplying, spreading and filling
coarse sand (no cohesive materials
to be used) of approved quality
including watering and ramming in
foundation, behind the abutment,
wing wall, retaining wall in layers not
exceeding 150mm thick including its
compaction as per direction of
Engineer-in-charge. The rate includes
all lead, lift, ascent, descent,
crossing of Railway line etc.
complete with contractor's labour,
materials, tools and plant.

cum 3000.00 2536.29 7608870.00

23 052250 Providing Boulder Backing behind
wing wall, return wall, retaining wall
with hand packed boulders & cobbles
with smaller size boulders toward the
back including all lead, lift, labour &
other incidental charges as complete
work in all respect. Payment for
boulder/cobbles will be done extra.

cum 3440.00 411.68 1416179.20

24 052260 Dewatering of natural or
accumulated water from any
location. Payment to be done for
Horse power of pump multiplied by
pumping hours.

HP Hour 10000.00 97.07 970700.00

Hiring of machinery for minor
miscellaneous works for short
duration including operator/driver,
fuel, lubricants and consumable. The
contractor shall arrange all statutory
permits as required by rules and
regulations prevailing in the area of
work. Payment shall be made for
actual working hours at site.
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25 211201 JCB Backhoe Loaders 3DX Plus or
similar with minimum 1.10 cum
bucket capacity

Hour 1000.00 846.09 846090.00

26 211202 Hydra or similar tyre mounted Pick-
n-Carry crane of 12T capacity for
misc. works of handling of material

Hour 500.00 2118.40 1059200.00

27 211203 Tractor with Trolley for local
transportation or other misc. works.

Hour 1000.00 599.84 599840.00

28 211210 Arranging labour as and when
required by the Engineer in charge,
for various works under SSE/P.Way,
with contractor's T&P, equipments,
hand signal flags, etc. as per
specifications, special conditions and
detailed scope of work as furnished
in the tender and as directed by the
Engineer in charge. Note: Item shall
be operated with prior approval of
concerned Sr. DEN / DEN in charge.

Day 4000.00 753.26 3013040.00

Total 73711348.80
Schedule Schedule G-NS items
Item- 1 NS Items
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 Loading, transporting and unloading
of Rails 52 Kg/ 60 Kg /90R/ 75R, New/
SH/ Release, SEJ/ Glued Joints/ Check
Rails, Points-Xings, Tie Bars, Fittings
and all types of sleeper etc. from Any
Location with contractors own means
of transport i.e Truck / Trailors,
crane, labour, diesel, T&P, etc. to
Various Locations on this Section in
yards and between stations along
the Track, including all operations
involving lifting, transporting,
unloading, stacking/ spreading on
cess at specified or as directed by
the Engineer In Charge complete in
all respect. Note: If Loading and
unloading of other than Rails and
sleepers will be done by without
mechanical means, the payment
shall be made @ 50% of accepted
rate for this item. ( a ) Lead up to
1Km including loading, unloading &
stacking.

MT 1278.41 517.00 660937.97

2 2 Loading, transporting and unloading
of Rails 52 Kg/ 60 Kg /90R/ 75R, New/
SH/ Release, SEJ/ Glued Joints/ Check
Rails, Points-Xings, Tie Bars, Fittings
and all types of sleeper etc. from Any
Location with contractors own means
of transport i.e Truck / Trailors,
crane, labour, diesel, T&P, etc. to
Various Locations on this Section in
yards and between stations along
the Track, including all operations
involving lifting, transporting,
unloading, stacking/ spreading on
cess at specified or as directed by
the Engineer In Charge complete in
all respect. Note: If Loading and
unloading of other than Rails and
sleepers will be done by without
mechanical means, the payment
shall be made @ 50% of accepted
rate for this item. ( c ) For each
additional 1 Km. or part thereof.

MT-Km 556191.90 5.51 3064617.37

Page 18 of 39 Run Date/Time: 30/06/2026 11:15:00

DYCE-C-I-IND-ENGINEERING/WESTERN RLY
TENDER DOCUMENT

Tender No: DyCE-C-I-IND-RKGC-EPC-2 Closing Date/Time: 30/10/2026 15:00



3 3 Providing and fixing 300mm*300mm
size rhomboidal shaped cable
panel/mesh made of 10mm dia zinc
alloy coated steel wire rope with
suitable connection with minimum
tare resistance of 15 KN and tensile
strength of rhomboidal cable
panel/mesh 230KN/m. Punch
strength of rhomboidal cable
panel/mesh: 370KN/m with
displacement less than 330mm. Each
rhomboidal cable panel/mesh shall
be made of a single cable including
top and bottom support rope, lacing
wire or rope required to connect the
nets and all the accessories such as
U clamps, turn buckles, thimbles,
including safety all other ancillary
works, material machinery, labour
etc. complete as per technical
specification as directed by Engineer
incharge.

Sqm 1000.00 2619.38 2619380.00

4 4 Providing and spreading 8*10 woven
hexagonal grid/mesh of high
strength steel wire with class A zinc
alloy coat and dia. 2.7 mm,
Longitudinally weave with steel cable
grade1770 Mpa, having a dia of 8
mm (specification as per IRC SR 23)
meeting the following minimum
requirement: Longitudinal tensile
strength: 170 KN/m, puncture
resistance: 140 KN with maximum
displacement of 450 mm including
top and bottom support rope, lacing
wire, or rope required to connect the
nets and all the accessories such as
U clamps, turn buckles, thimbles,
including safety all other ancillary
works, material machinery, labour,
etc. with all leads and lifts and as per
technical specification attached and
as directed by Engineer in-Charge.

Sqm 1000.00 2497.29 2497290.00

5 5 Providing and fixing 25mm dia.
Continuously threaded bars of
minimum yield load 245KN,
hexagonal nut, 200mm x 200mm x
10mm size washer plate, coupler for
connecting bars and full length
grouting with admixtures including
all ancillary works and material for
rock bolt, mesh anchoring, including
machinery, labour etc. complete as
per technical specification attached
and as per directed by engineer-in-
charge.

RM 1000.00 4516.10 4516100.00
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6 6 Extra for use of slip forms for
pier/abutment shafts/wall including
procuring all equipments, cranes,
jacks erection and operation of slip
forms for casting of pier/abutment
wall as per railway's stipulated time
for each activity. (a)Erection of slip
form unit. NOTE: (1) The rate is
inclusive of any modification
required in mix design of concrete
for pier shaft. (2) The rate should
inclusive of arranging minimum four
sets of shuttering and three sets of
hydraulic equipments. (3) The very
purpose of using slip forms is to
complete the entire work of pier in
stipulated programme. Hence only
70% of the rate shall be paid during
the progress of the work. The
balance part shall only be payable
after completion of pier cap of each
pier.

Numbers 58.00 75736.29 4392704.82

7 7 Extra for use of slip forms for
pier/abutment shafts/wall including
procuring all equipments, cranes,
jacks erection and operation of slip
forms for casting of pier/abutment
wall as per railway's stipulated time
for each activity. (b)Operation of slip
form unit. NOTE: (1) The rate is
inclusive of any modification
required in mix design of concrete
for pier shaft. (2) The rate should
inclusive of arranging minimum four
sets of shuttering and three sets of
hydraulic equipments. (3) The very
purpose of using slip forms is to
complete the entire work of pier in
stipulated programme. Hence only
70% of the rate shall be paid during
the progress of the work. The
balance part shall only be payable
after completion of pier cap of each
pier.

Sqm 73212.28 1136.36 83195506.50

8 8 Extra for use of slip forms for
pier/abutment shafts/wall including
procuring all equipments, cranes,
jacks erection and operation of slip
forms for casting of pier/abutment
wall as per railway's stipulated time
for each activity. (c)Dismantling of
slip form unit. NOTE: (1) The rate is
inclusive of any modification
required in mix design of concrete
for pier shaft. (2) The rate should
inclusive of arranging minimum four
sets of shuttering and three sets of
hydraulic equipments. (3) The very
purpose of using slip forms is to
complete the entire work of pier in
stipulated programme. Hence only
70% of the rate shall be paid during
the progress of the work. The
balance part shall only be payable
after completion of pier cap of each
pier.

Numbers 58.00 75736.29 4392704.82
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9 9 Supply and installation of a mono-
absorptive noise barrier system,
comprising mono-absorptive panels
with complete supporting structural
elements, installed behind the crash
barrier as per approved drawings.
The monoabsorptive panels shall be
100 mm thick, made of powder-
coated G.I. sheets, perforated on the
front face and non-perforated on the
rear face, with infill of chemically
treated, water-repellent mineral wool
of 64 kg/m³ density to ensure
effective sound absorption. The
system shall be supported by
PU/epoxy-coated steel posts, welded
to 10 mm thick steel base plates with
stiffeners, and anchored behind the
crash barrier using M16 Grade 8.8
anchor bolts, nuts, and washers. The
acoustic performance shall comply
with EN 1793, and the mechanical
performance shall comply with EN
1794, in accordance with SP
130:2022.

Sqm 9000.00 8773.31 78959790.00

10 10 Supplying and installation of Carbon
MS pipes as access tubes for CHUM
testing in 1200 mm dia. RCC M- 35
grade pile at the rate of 4 access
tubes in each pile up to the full depth
of the pile with all materials including
Jointer , End Caps , Labour,
machinery lead and lift etc.
complete. The rate includes site
preparation for conducting CHUM
test filling of water in the access
tubes to maintain bore-hole stability
during drilling and cement grouting
of the access tubes after tests.

Metre 1000.00 180.12 180120.00

Total 184479151.48
Schedule Schedule H-Support System in Tunnel
Item- 1 Support System inside Tunnel
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 SN Bolts (25mm dia.) : Supply,
drilling, installation and grouting of
SN type rock bolts of the specified
length, Fy greater than or equal to
500 MPa (slopes, tunnel support &
face bolts) with contractors men,
material, consumables, plants,
equipments, machineries, including
all lead & lifts loading , unloading. (a)
Length 3m.

Metre 1108.80 1171.91 1299413.81

2 2 SN Bolts (25mm dia.) : Supply,
drilling, installation and grouting of
SN type rock bolts of the specified
length, Fy greater than or equal to
500 MPa (slopes, tunnel support &
face bolts) with contractors men,
material, consumables, plants,
equipments, machineries, including
all lead & lifts loading , unloading. (b)
Length 4m.

Metre 149449.00 1171.91 175140777.59
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3 3 SN Bolts (25mm dia.) : Supply,
drilling, installation and grouting of
SN type rock bolts of the specified
length, Fy greater than or equal to
500 MPa (slopes, tunnel support &
face bolts) with contractors men,
material, consumables, plants,
equipments, machineries, including
all lead & lifts loading , unloading. (c)
Length 6m.

Metre 24608.00 1171.91 28838361.28

4 4 SDA Bolts: Supply, drilling,
installation and grouting of R32 Self-
drilling anchor (SDA) bolts of the
specified length, Fy greater than or
equal to 230 KN with contractors
men, material, consumables
(including grout coupling), tools &
plants, equipments, machineries,
including all lead & lifts, loading,
unloading. (a) Length 3m.

Metre 11720.00 2657.47 31145548.40

5 5 SDA Bolts: Supply, drilling,
installation and grouting of R32 Self-
drilling anchor (SDA) bolts of the
specified length, Fy greater than or
equal to 230 KN with contractors
men, material, consumables
(including grout coupling), tools &
plants, equipments, machineries,
including all lead & lifts, loading,
unloading. (b) Length 4m.

Metre 18749.00 2657.47 49824905.03

6 6 SDA Bolts: Supply, drilling,
installation and grouting of R32 Self-
drilling anchor (SDA) bolts of the
specified length, Fy greater than or
equal to 230 KN with contractors
men, material, consumables
(including grout coupling), tools &
plants, equipments, machineries,
including all lead & lifts, loading,
unloading. (c) Length 6m.

Metre 28123.00 2657.47 74736028.81

7 7 Fiber glass bolts: Supply,
transporting to site, drilling,
installation, testing and grouting of
Fiber glass bolts of the specified
length, 32/15, Fy greater than or
equal to 500 KN with contractors
men, material, consumables, tools &
plants, equipments, machineries,
including all lead & lifts, loading ,
unloading.( Specifications to be
followed for details)

Metre 8225.00 1782.60 14661885.00

8 8 Water Inflatable bolts : Supply,
drilling and installation of Water
Inflatable bolts (Swellex or similar) of
the specified length, Fy greater than
or equal to 200 KN (tunnel support)
with contractor's men, material,
consumables, tools & plants,
equipments, machineries, including
all lead & lifts, loading, unloading.(
Specifications to be followed for
details)

Metre 1645.00 3750.98 6170362.10
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9 9 Supply, drilling hole, installation and
grouting of pre-support elements
(Pipe roofing) Seamless pipe, OD
114.3mm, 6.3mm thick, Yield load
greater than or equal to 1200KN up
to 15m long with conventional
drilling techniques at a shallow look
out angle from the tunnel axis with
specialised drill bit and casing
systems providing direction control
and installation accuracy with
contractors men, material,
consumables including grout
coupling), tools & plants,
equipment's , machineries, including
all lead & lifts loading , unloading
etc. required for the complete job.(
Specifications to be followed for
details)

Metre 16108.00 13653.13 219924618.04

10 10 Supply, drilling hole, installation and
grouting of Light Forepoling elements
with contractor's men, material,
consumables (including grout
coupling where required) , tools &
plants, equipments, machineries,
including all lead & lifts, loading ,
unloading. (a) SN Type 32 mm dia.,
4m length.

Metre 15150.00 1274.97 19315795.50

11 11 Supply, drilling hole, installation and
grouting of Light Forepoling elements
with contractor's men, material,
consumables (including grout
coupling where required) , tools &
plants, equipments, machineries,
including all lead & lifts, loading ,
unloading. (c) SN Type 25 mm dia.,
4m length.

Metre 23312.00 1274.97 29722100.64

12 12 Supply, drilling hole, installation and
grouting of Light Forepoling elements
with contractor's men, material,
consumables (including grout
coupling where required) , tools &
plants, equipments, machineries,
including all lead & lifts, loading ,
unloading. (d) SD Type 32 mm dia.,
3m length.

Metre 3884.00 2644.97 10273063.48

13 13 Supply, drilling hole, installation and
grouting of Light Forepoling elements
with contractor's men, material,
consumables (including grout
coupling where required) , tools &
plants, equipments, machineries,
including all lead & lifts, loading ,
unloading. (d) SD Type 32 mm dia.,
6m length.

Metre 3884.00 2644.97 10273063.48
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14 14 Lattice Girders: Supply, Fabrication
and erection of lattice girders using
high strength reinforcing steel
Fe500D with all accessories such as
bolt/nuts, washers, plates, tie rods
etc., including all lead, lift, wastage,
storing, drilling holes, fixing in
phases etc. and installation of
accessories for joining the Lattice
girder segments and fixing into place
as per approved workshop drawings
of Contractor & as per technical
specification with contractor's men,
material, consumables, tools and
plants, equipments, machineries,
including all lead and lift, loading,
unloading as directed by Engineer-in-
Charge etc. complete. Rate to cover
supports & scaffoldings required
during the course of erection
including additional cost for
enlargement of top heading footing
etc. complete.

MT 679.00 101786.88 69113291.52

15 15 Wire Mesh: Supply, cutting, placing
and fixing into position with
appropriate anchors of 150x150x6
mm or 150x150x8mm welded wire
fabric of Fy=500 MPa as
reinforcement in primary lining &
inner lining as per approved
drawings & as per technical
specification with contractors men,
material, cost of pins, hooks,
consumables , tools & plants,
equipments, machineries, including
all lead & lifts, loading , unloading,
handling, wastage complete as
directed by Engineer - in -Charge.

MT 423.00 105546.01 44645962.23

16 16 Steel Ribs: Supply , Fabrication and
erection in position permanent
tunnel steel ribs including of variable
geometry and or member size as per
design/assembly, using structural
steel Grade A, Yield stress greater
than or equal to 250MPa with all
accessories such as bolt/nuts,
washers, plates, tie rods etc.,
including cutting, drilling, cold
bending, welding, threading,
leveling, aligning and fixing in
position of all rods, gusset/ wall
plates, prestressing by blocking
against rock-surface etc. as per
approved drawings and
Specifications or as directed by
Engineer with contractor's men,
material, consumables, tools and
plants, equipments, machineries,
including all lead and lift, loading,
unloading. Rate to cover supports &
scaffoldings required during the
course of erection etc. complete.

MT 140.00 116168.82 16263634.80

Total 801348811.71
Schedule Schedule I-Supplying and Utilising Steel fibers Inside Tunnel
Item- 1 Supplying and Utilising Steel fibers Inside Tunnel
S No. Item

No
Description of Item Unit Qty Rate Amount
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1 1 Supply & mixing of double end
hooked loose steel Fibers of circular
cross section having diameter
0.75mm & aspect ratio equal to 49
conforming to EC- certificate of
conformity as per EN 14889, tensile
strength more than 1100 Mpa &
ultimate Strain less 4% as per
approved drawings & specifications,
inclusive of cost of materials
,machines, manpower, consumables,
T&P, experts, supervision, all leads &
lifts etc., complete as per scope of
work, Special Conditions of contract
& instructions of Engineer-in-charge.

MT 392.00 85774.19 33623482.48

Total 33623482.48
Schedule Schedule J-Underground Concrete Work in Tunnel
Item- 1 Underground Concrete Work in Tunnel
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 Sprayed concrete/ Shotcreting :
Spraying concrete with designed mix
of minimum grade M25/30 in
following works, as per approved
drawings & as per technical
specification with contractors men,
material, consumables (including
additives), tools & plants,
equipments , machineries, including
all lead & lifts, loading, unloading,
wastages, rebound, curing etc. as
directed by Engineer - in -Charge ,
etc. complete. Primary lining:
sprayed concrete for primary (outer)
lining of Tunnel Crosspage Niches,
grade designed mix of minimum
grade M30, including face sealing
sprayed concrete, temporary invert,
widening of top heading footing in
tunnel, filling of saw-tooth profile
etc. Note : i) Payment for supply of
steel fibres will be made separately
& as per actual consumption of
approved proportions (nominal/
design).

cum 20944.35 15786.88 330645940.13

2 2 M30 Concrete: Design mix cement
concrete as per approved drawings
and Specifications or as directed by
Engineer, in following works
including machine mixed, machine
batched, machine vibrated with
contractor's men, material,
consumables (including additives),
tools & plants, equipments,
machineries, all lead & lifts, loading,
unloading, wastages etc complete.
The rate includes cost of form work,
shuttering, centering, scaffolding,
fixing and removing thereof,
levelling, finishing of exposed
surfaces, curing etc. Note : i) Rates
are inclusive of Cement. ii) Payment
for fabrication and supply of
reinforcement steel / fibers
(including all wastages) shall be paid
as per approved drawing separately.
(a) M30 RCC for Final (Inner) lining of
main tunnel & niches with Movable
Shutter with hydraulic moving and
adjustment facilities.

cum 32240.00 9787.36 315544486.40
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3 3 M30 Concrete: Design mix cement
concrete as per approved drawings
and Specifications or as directed by
Engineer, in following works
including machine mixed, machine
batched, machine vibrated with
contractor's men, material,
consumables (including additives),
tools & plants, equipments,
machineries, all lead & lifts, loading,
unloading, wastages etc complete.
The rate includes cost of form work,
shuttering, centering, scaffolding,
fixing and removing thereof,
levelling, finishing of exposed
surfaces, curing etc. Note : i) Rates
are inclusive of Cement. ii) Payment
for fabrication and supply of
reinforcement steel / fibers
(including all wastages) shall be paid
as per approved drawing separately.
(b) M30 RCC for Final (Inner) lining of
main tunnel & niches (Invert slab,
foundation beams).

cum 54226.00 9147.19 496015524.94

4 4 M30 Concrete: Design mix cement
concrete as per approved drawings
and Specifications or as directed by
Engineer, in following works
including machine mixed, machine
batched, machine vibrated with
contractor's men, material,
consumables (including additives),
tools & plants, equipments,
machineries, all lead & lifts, loading,
unloading, wastages etc complete.
The rate includes cost of form work,
shuttering, centering, scaffolding,
fixing and removing thereof,
levelling, finishing of exposed
surfaces, curing etc. Note : i) Rates
are inclusive of Cement. ii) Payment
for fabrication and supply of
reinforcement steel / fibers
(including all wastages) shall be paid
as per approved drawing separately.
(c) M30 RCC for small cast in place
or precast, lightly reinforced
concrete structures such as:
manholes, drainage channels or
gutters, cable troughts, concrete
covers etc. Price includes supply and
installation of cement mortar bed for
levelling of precast elements.

cum 940.00 9425.84 8860289.60

5 5 M30 concrete for Primary (outer)
lining of Tunnel or Niches, temporary
invert or back fill concrete or in lieu
of shotcrete where shotcrete can not
be applied because conditions in the
tunnels will not allow it. The rate
includes cost of form work,
shuttering, centering, scaffolding,
fixing and removing thereof,
levelling, finishing of exposed
surfaces, curing etc. Note: Rates are
inclusive of Cement.

cum 8741.00 9980.30 87237802.30
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6 6 M15 Concrete: Design Mix cement
concrete M15 in following PCC works
including mechanically mixed,
machine batched, machine vibrated
as per technical specification and
drawings with contractors men,
material, consumables (including
additives), tools & plants,
equipments, machineries, all lead &
lifts, loading , unloading, wastages
and as directed by Engineer - in -
Charge , etc complete. The rate
includes cost of form work,
shuttering, centering, scaffolding,
fixing and removing thereof,
levelling, finishing of exposed
surfaces, curing etc. (For application
below base slab) (a) Fill concrete in
tunnel. Note: Rates are inclusive of
Cement.

cum 4921.00 8235.49 40526846.29

7 7 M15 Concrete: Design Mix cement
concrete M15 in following PCC works
including mechanically mixed,
machine batched, machine vibrated
as per technical specification and
drawings with contractors men,
material, consumables (including
additives), tools & plants,
equipments, machineries, all lead &
lifts, loading , unloading, wastages
and as directed by Engineer - in -
Charge , etc complete. The rate
includes cost of form work,
shuttering, centering, scaffolding,
fixing and removing thereof,
levelling, finishing of exposed
surfaces, curing etc. (For application
below base slab) (b) Blinding
concrete in tunnel, lean concrete etc.
Note: Rates are inclusive of Cement.

cum 1232.00 7544.57 9294910.24

8 8 M15 Concrete: Design Mix cement
concrete M15 in following PCC works
including mechanically mixed,
machine batched, machine vibrated
as per technical specification and
drawings with contractors men,
material, consumables (including
additives), tools & plants,
equipments, machineries, all lead &
lifts, loading , unloading, wastages
and as directed by Engineer - in -
Charge , etc complete. The rate
includes cost of form work,
shuttering, centering, scaffolding,
fixing and removing thereof,
levelling, finishing of exposed
surfaces, curing etc. (For application
below base slab) (c) No-fines porous
concrete in tunnel. Note: Rates are
inclusive of Cement.

cum 578.00 9876.29 5708495.62

Total 1293834295.52
Schedule Schedule L-Drainage & Other Misc. Works inside Tunnel
Item- 1 Drainage & Other Misc. Works inside Tunnel
S No. Item

No
Description of Item Unit Qty Rate Amount
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1 1 Providing and installing PVC pipes of
following diameters in the tunnel
including the cost of all materials,
labour, equipments etc. required for
the completion of job as per
approved drawings as a complete job
as per IS Code 13592 and as directed
by Engineer-in-Charge. (a) 75 mm
internal diameter PVC pipe.

Metre 1314.00 90.52 118943.28

2 2 Providing and installing PVC pipes of
following diameters in the tunnel
including the cost of all materials,
labour, equipments etc. required for
the completion of job as per
approved drawings as a complete job
as per IS Code 13592 and as directed
by Engineer-in-Charge. (b) 110 mm
internal diameter PVC pipe.

Metre 1314.00 167.10 219569.40

3 3 Providing and installing of perforated
PVC drainage pipes wrapped in
geotextile membrane in the
tunnel/Open area of following
diameters as per approved drawings
& specifications and as directed by
Engineer (a) 50 mm.

Metre 124346.00 178.90 22245499.40

4 4 Providing and installing of perforated
PVC drainage pipes wrapped in
geotextile membrane in the
tunnel/Open area of following
diameters as per approved drawings
& specifications and as directed by
Engineer (b) 80 mm.

Metre 62172.00 252.83 15718946.76

5 6 Drilling of 50-80 mm dia. holes
(rotary-percussion drilling) in
sprayed concrete lining as weep
holes / relief holes, drainage bore
holes of required length in any
direction as per approved drawings
& specifications and as directed by
Engineer.(Applicable for Sch-L Item
No. NS 3 & 4)

Metre 186518.00 357.81 66738005.58

6 7 Exploratory drilling & Drainage holes,
up to 35m length, 10m overlap as
per approved drawings as a
complete job as per specifications
and as directed by Engineer-in-
charge. (In Tunnel & Open
Excavation) The rate shall include
drilling through walls, boulders and
hard rock also in presence of water
in any depth .The drilling shall be
simple rotatory or rotatory
percussive .Rate also includes costs
of all materials, labour, equipments,
temporary shuttering/scaffolding
that should be required for drilling at
any height etc. required for the
complete job as per specifications
and as directed by Engineer-in-
Charge. (a)Horizontal/ Sub horizontal
in all kinds of soft ground diameter
50 to 90mm.

Metre 4732.00 3152.08 14915642.56

Page 28 of 39 Run Date/Time: 30/06/2026 11:15:00

DYCE-C-I-IND-ENGINEERING/WESTERN RLY
TENDER DOCUMENT

Tender No: DyCE-C-I-IND-RKGC-EPC-2 Closing Date/Time: 30/10/2026 15:00



7 8 Exploratory drilling & Drainage holes,
up to 35m length, 10m overlap as
per approved drawings as a
complete job as per specifications
and as directed by Engineer-in-
charge. (In Tunnel & Open
Excavation) The rate shall include
drilling through walls, boulders and
hard rock also in presence of water
in any depth .The drilling shall be
simple rotatory or rotatory
percussive .Rate also includes costs
of all materials, labour, equipments,
temporary shuttering/scaffolding
that should be required for drilling at
any height etc. required for the
complete job as per specifications
and as directed by Engineer-in-
Charge. (b)Horizontal/ Sub horizontal
in all kinds of soft ground diameter
more than 90mm.

Metre 709.00 4841.60 3432694.40

8 9 Exploratory drilling & Drainage holes,
up to 35m length, 10m overlap as
per approved drawings as a
complete job as per specifications
and as directed by Engineer-in-
charge. (In Tunnel & Open
Excavation) The rate shall include
drilling through walls, boulders and
hard rock also in presence of water
in any depth .The drilling shall be
simple rotatory or rotatory
percussive .Rate also includes costs
of all materials, labour, equipments,
temporary shuttering/scaffolding
that should be required for drilling at
any height etc. required for the
complete job as per specifications
and as directed by Engineer-in-
Charge. (c)Horizontal/ Sub horizontal
in all kinds of rocks, diameter 50 to
90mm.

Metre 2618.00 1518.57 3975616.26

9 10 Exploratory drilling & Drainage holes,
up to 35m length, 10m overlap as
per approved drawings as a
complete job as per specifications
and as directed by Engineer-in-
charge. (In Tunnel & Open
Excavation) The rate shall include
drilling through walls, boulders and
hard rock also in presence of water
in any depth .The drilling shall be
simple rotatory or rotatory
percussive .Rate also includes costs
of all materials, labour, equipments,
temporary shuttering/scaffolding
that should be required for drilling at
any height etc. required for the
complete job as per specifications
and as directed by Engineer-in-
Charge. (d)Horizontal/ Sub horizontal
in all kinds of rocks, more than
90mm.

Metre 392.00 1826.18 715862.56

10 11 Supplying and fixing of 100 to
150mm dia. MS pipe ('C' class) in
bore holes for cavity concreting/
fixing with contractors men,
material, consumables, tools and
plants, equipments, machineries ,
including all lead and lift, loading ,
unloading etc. complete.

RM 3380.00 5585.81 18880037.80
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11 12 Drainage pipe: Providing and laying
of pipe of following diameters as
main collector pipe, connection
pipes, cleaning access pipes, pipe
sleeves and all fittings e.g. elbows,
Tee's etc., including the cost of all
materials, labour, equipments etc.
required for the completion of job as
per approved drawings &
specifications and as per IS : 14333
(Pressure Rating of PN-2.5) and as
directed by Engineer-in-Charge (a)
400 mm dia. pipe (main collector).

Metre 5250.00 3415.73 17932582.50

12 13 Drainage pipe: Providing and laying
of pipe of following diameters as
main collector pipe, connection
pipes, cleaning access pipes, pipe
sleeves and all fittings e.g. elbows,
Tee's etc., including the cost of all
materials, labour, equipments etc.
required for the completion of job as
per approved drawings &
specifications and as per IS : 14333
(Pressure Rating of PN-2.5) and as
directed by Engineer-in-Charge
(b)200 mm dia. pipe.

Metre 10500.00 2420.20 25412100.00

13 14 Geotextile: Providing, laying and
fixing of protective felt (geotextile)
with a minimum weight of 700 g/m2
for protection of the waterproofing
membranes & drainage on the
finished outer lining surface
including the cost of all materials,
labour, equipments etc. required for
the completion of job as per
specifications and as directed by
Engineer-in-charge.

Sqm 181336.00 418.52 75892742.72

14 15 Membrane: Providing, placing,
welding of 2mm thick PVC or ECB
Water Proofing membrane including
the cost of all materials, labour,
equipments, etc. required for the
completion of job.

Sqm 181336.00 1611.40 292204830.40

15 16 Waterstops: Supply and installation
of PVC waterbars and Hydrophilic
waterstops with all accessories and
special junctions for splicing,
securing into place and protecting
during concreting works , including
the cost of all materials and junction
pieces, labour, equipments, etc.
required for the completion of job.
(a) Construction Joints: PVC
waterstop at the Circle (240 mm
wide, 8-11mm thick)

Metre 26880.00 500.05 13441344.00

Total 571844417.62
Schedule Schedule M-Horticulture
Item- 1 Horticulture
S No. Item

No
Description of Item Unit Qty Rate Amount

2.0 HORTICUTURE AND LANDSCAPING
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1

2.1 Trenching in ordinary soil up to a
depth of 60 cm including removal
and stacking of serviceable materials
and then disposing of surplus soil, by
spreading and neatly levelling within
a lead of 50 m and making up the
trenched area to proper levels by
filling with earth or earth mixed with
sludge or / and manure before and
after flooding trench with water
(excluding cost of imported earth,
sludge or manure).

cum 100 78.1 7810

2

2.2 Supplying and stacking of good earth
at site including royalty and carriage
upto 5 km lead complete (earth
measured in stacks will be reduced
by 20% for payment).

cum 100 515.6 51560

3

2.3 Supplying and stacking sludge at site
including royalty and carriage upto 5
km lead complete (sludge measured
in stacks will be reduced by 8% for
payment).

cum 100 294 29400

4

2.8 Spreading of sludge, dump manure
and/or good earth in required
thickness as per direction of officer-
in-charge (cost of sludge, dump
manure and/ or good earth to be
paid separately).

cum 100 52.35 5235

5
2.9 Mixing earth and sludge or manure

in the required proportion specified
or directed by the Officer-in-charge

cum 120 36.55 4386

2.10

Grassing with selection No. 1 / Doob
g r a s s i n c l u d i n g w a t e r i n g and
maintenance of the lawn for 30 days
or more till the grass forms a thick
lawn, free from weeds and fit for
mowing including supplying good
earth, if needed (the grass and good
earth shall be paid for separately).

6 2.10.1 In rows 5 cm apart in both directions Sqm 100 17.7 1770

2.14

Digging holes in ordinary soil and
refilling the same with the excavated
earth mixed with manure or sludge
in the ratio of 2:1 by volume (2 parts
of stacked volume of earth after
reduction by 20% : 1 part of stacked
volume of manure after reduction by
8%) flooding with water, dressing
including removal of rubbish and
surplus earth, if any, with all leads
and lifts (cost of manure, sludge or
extra good earth if needed to be paid
for separately)

7 2.14.2 Holes 90 cm dia, and 90 cm deep Each 25 143.1 3577.5
8 2.14.3 Holes 60 cm dia, and 60 cm deep Each 25 43.75 1093.75

2.15

Half brick circular tree guard in
bricks, internal diameter 1.25 metre
and height 1.2 metre above ground
and 0.20 m below ground, bottom
two courses laid dry and top three
courses in cement mortar 1:6 (1
cement : 6 fine sand) and the
intermediate courses being in dry
honey comb masonry as per design
complete:

9
2.15.1 With common burnt clay F.P.S. (non

modular) bricks of class designation
5.0

Each 25 1626.45 40661.25
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10

2.16 Providing and fixing M.S. flat iron
tree guard 60 cm dia and 2 m high,
above ground consisting 4 nos 25 x 6
mm, 2.25 m long and 8 nos 25 x 3
mm 2 m long verticals M.S. flats,
riveted to 3 nos 25 x 6 mm M.S. flat
iron rings in two halves, fixing
together at site with required six
numbers of 8 mm dia and 30 mm
long bolts, including painting two
coats with synthetic enamel paint of
approved brand and manufacture
over a coat of primer. One name
plate of 1 mm thick M.S. sheet of size
250x100 mm shall be welded to the
tree guard near the middle height
and lettered CPWD / PWD/ any other
approved name. The tree guard shall
be suitably fixed to the ground by
embedding four legs of tree guard in
pits of suitable dia and to a depth of
25 cm, refilling the pits with soil and
ramming, complete in all respect as
per satisfaction and direction of
Officer-in-charge.

Each 25 4533.1 113327.5

2.29

Providing Circular Cement Concrete
pots of specified size, cast with
cement concrete of nominal mix
1:2:4 (1 cement: 2 coarse sand: 4
graded stone aggregate 6 mm
nominal size), reinforced with 7 Nos (
3 nos horizontal & 4 nos vertical " U "
shape) M.S. wires of 3.5 mm dia as
per design, including required form
work, finishing with cement punning
on exposed surface, curing for
specified period and stacking in
required rows & height, all complete
as per direction of Officer-in-charge.

11
2.29.1 Top inside dia 35 cm, outer bottom

dia 25 cm, total height 35 cm with
wall thickness of 25.4 mm

Each 100 225.05 22505

2.31

Filling of the following size empty
pots with mixture of good earth &
manure in the ratio of 2:1 (Two part
of Good earth & one port of manure)
and placing them on appropriate
place i/c carriage of earth, manure
and pots up to 50 mtr, as per
direction of officer incharge. (The
cost of good earth, earthen pots &
manure will be paid seperately.)

12
2.31.7 Size of Empty Pots 35cm Top dia,

25cm Bottom Dia & 35cm
Perpendicular height.

Each 100 45.75 4575

13

2.33 Providing and laying
Neelgiri/Mexican grass turf with
earth 50mm to 60mm thickness of
existing ground prepared with proper
level and ramming with tools wooden
(Dhurmos) and then rolling the
surface with light roller make the
surface smoothen and light
waterning with sprinkler and
maintenance for 30 days or more till
the grass establish properly, as per
direction of officer-in-charge

Sqm 100 214.4 21440
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14

2.43 Complete maintenance of shrubs
(Out side garden features), jobs like
making of basin at regular interval
i/c watering, weeding, pruning &
application of fertilizer etc,
(excluding the cost of material which
shall be supplied by the department)
and as per direction of officer in
charge.

Per
Plant/per
Month

100 38 3800

2.57

Plantation of Trees, Shrubs, and
Hedge at site i/c watering and
removal of unserveiceable material's
as per direction of officer in charge
(excluding cost of plant & water)

15 2.57.1 Trees Plant Each 100 7.3 730
7.0 TREE PLANTS

16
7.1 Providing and stacking of Acacia

auriculiformis of ht 150-165 cm in
bag size of 25 cm as per direction of
the officer-in-charge.

Each 25 65 1625

17

7.11 Providing and stacking of Bottle palm
of ht. 210-240 cm bottom girth 30-35
cm well developed in big HDPE bags
as per the direction of Officer in
charge.

Each 25 350 8750

18

7.12 Providing and stacking of Bottle palm
of ht. 270-300 cm bottom girth 40-50
cm well developed in big HDPE bags
as per direction of the officer-in-
charge

Each 25 550 13750

19

7.43 Providing and stacking of Foxtail
palm of ht. 180-210 cm bottom girth
25- 30 cm well developed in big size
HDPE bags a s p e r direction o f the
officer-in-charge.

Each 25 480 12000

Total 347996.00
Schedule Schedule G1B-Utility Shifting
Item- 1 Utility shifting (Electrical works)
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 Modification to 11KV HT track
crossing by using U/G cables.

Numbers 4.00 1337725.96 5350903.84

2 2 Modification to LT track crossing by
using U/G cables.

Numbers 4.00 1152357.74 4609430.96

3 3 Modification to 33KV HT track
crossing by using U/G cables.

Numbers 3.00 1738573.19 5215719.57

Total 15176054.37

4. ELIGIBILITY CONDITIONS

Important
:

All documents uploaded and remarks / confirmation entered by the bidders against any
eligibility condition shall be opened as part of technical bid only

Special Financial Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
The Bidder shall have a minimum Net Worth (the "Financial Capacity") of
5% (Five percent) of the NIT Cost at the close of the preceding Financial
Year.

No No Allowed
(Mandatory)

Special Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading
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1

(a) Any Civil Engineering work involving construction of tunnel(s) for
Broad Gauge railway line(s) using the New Austrian Tunnelling Method
(NATM), having a cumulative tunnel length of not less than 1.0 km. (Note:
Tunnel works executed exclusively by the Cut & Cover method or by
Tunnel Boring Machine shall NOT be considered). (b) Any Civil Engineering
work involving construction of Broad Gauge railway bridge(s)/viaduct(s)
comprising fabrication, assembly and erection/launching of Composite
Steel Plate Girder(s) and/or Steel Plate Girder(s) and/or Steel Open Web
Girder(s) and/or Semi Through Girder(s), having individual span lengths of
not less than 30.5 m and a cumulative qualifying span length of not less
than 1.0 km. (Note: Only spans of 30.5 m and above shall be considered
for evaluation and Note-2: The bidder shall have experience in track work
executed either as part of the same work or any other work).

No No Allowed
(Mandatory)

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No. Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

3

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms, statements
and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

7
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

8
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

9
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that I am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No. Description

1

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer. 
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Important
:

All documents uploaded and remarks / confirmation entered by the bidders against any
compliance condition shall be opened as part of technical bid only.

Check Lst

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Documents to be attached in Electronic Mode No No Not Allowed
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1.1 Scanned copy/copies of proof(s) of Technical Eligibility Criteria as
mentioned in Standard Technical Criteria No No Not Allowed

1.2 Scanned copy/copies of proof(s) of Financial Eligibility Criteria as
mentioned in Standard Financial Criteria No No Not Allowed

1.3 Scanned copy of Statement of Completed Works in the Last Three
Financial Years No No Not Allowed

1.4 Scanned copy of List of Machinery, Tools, Plants & Staff to be
Deployed on this work (As per Pro forma - V & VII respectively) No No Not Allowed

1.5
Required documents in case of Proprietary Firm / Concern OR
Partnership Firm OR Limited Company OR Joint Venture Firm as
mentioned in Commercial Compliance (If Applicable and
whichever is applicable)

No No Not Allowed

1.6
Scanned copy of Test report of ballast and / or any other items (If
Applicable) - For tenders consisting the item of ballast supply or
any other item where test report is required to be submitted

No No Not Allowed

Commercial-Compliance

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
Certificate to prove the Financial Eligibility as given in Financial
Eligibility Criteria. Any one of the following certificates will be
accepted:

Yes No Allowed
(Optional)

1.1 Copy of certificate from the employer / client Yes No Not Allowed

1.2

Audited balance sheet/Income Tax Returns certified by the
Chartered Accountant for qualifying period. ( For the duration of
qualifying period for which the balance sheet is not audited i.e.,
for pervious / current financial year, a certificate issued by
Chartered Accountant indicating explicitly contract receipts
details of various organizations (Name of organization,
Agreement wise receipts etc.,) is to be enclosed along with the
tender documents. The tenderers may note that CA's certificate
alone without copies of Audited Balance sheets/Income Tax
Returns will not be considered for evaluation).

Yes No Not Allowed

2 Affidavit / Certificate in case of Proprietary Firm / Concern Next Yes Yes Allowed
(Optional)

3 Details of Partnership Deed (If applicable): Yes No Not Allowed

3.1 Copy of Current Partnership Deed (If applicable) Yes Yes Allowed
(Optional)

3.2
Copy of Registration Certificate for the current partnership deed
in the prescribed form issued by the registrar of firms for the
changes in the constitution of the partnership deed, if any (If
applicable)

Yes Yes Allowed
(Optional)

3.3 Original Special Power of Attorney (duly registered / notarised as
per the prevailing law) (If applicable) Yes Yes Allowed

(Optional)
4 Details of Limited Company (If Applicable): Yes No Not Allowed

4.1 Copy of Memorandum of Association and Articles of Association
of the Company (If applicable) Yes Yes Allowed

(Optional)

4.2 Copy of incorporation certificate of the Company (If Applicable) Yes Yes Allowed
(Optional)

4.3 Copy of certificate issued by Registrar of Companies in regard of
change of name, if any (If Applicable) Yes Yes Allowed

(Optional)

4.4
Copy of General Power of Attorney / Original Special Power of
Attorney (duly registered / notarised as per the prevailing law) (If
Applicable)

Yes Yes Allowed
(Optional)

4.5
Copies of complete documents establishing the Merger / De-
Merger / conversion / Taking over / acquisition / Sale etc. of the
Limited Company (If Applicable)

Yes Yes Allowed
(Optional)

4.6

Copies of those Partnership / Joint Venture(s) Deeds covering the
period from the date of commencement to the date of completion
of the work for which credentials are submitted, mentioning the
share of the limited company OR Copies of the experience
certificates issued to the limited company mentioning the share
of interest in that partnership/Joint venture(s) Deeds (If
Applicable)

Yes Yes Allowed
(Optional)

5 Details of Joint Venture Firm (If Applicable): Yes No Not Allowed
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5.1
Copy of the Memorandum of Understanding of Joint Venture Firm
(Joint Venture Agreement) as per Pro forma on a non-judicial
stamp paper of appropriate value as per the stamp duty Act (If
applicable)

Yes Yes Allowed
(Optional)

5.2

Consent of all partners of the Partnership Firm to enter into the
Joint Venture Agreement on a stamp paper of an appropriate
value in original in case of Partnership Firm as a Partner of JV OR
Copy of Board of Directors resolution certified by Company
Secretary / Auditor / Competent Authority consenting agreeing for
entering into Joint Venture Agreement in case of limited
companies (If Applicable)

Yes Yes Allowed
(Optional)

5.3
Copy of General Power of Attorney / Original Special Power of
Attorney (duly registered / notarized as per the prevailing law) (If
Applicable)

Yes Yes Allowed
(Optional)

5.4
In case of members belonging to sole proprietary concern / firm
partnership Firms / Limited Companies, additional documents, as
applicable for these entities and as indicated in the tender
document, should also be furnished (If Applicable)

Yes Yes Allowed
(Optional)

5.5

Copies of those Partnership(s) / Joint Venture(s) Deeds covering
the period from the date of commencement to the date of
completion of the work for which credential / experience
certificate is submitted, as the case may be, mentioning the
share of the said member in the Joint Venture / Partnership
should be submitted along with tender OR The copies of the
experience certificate issued for the said member, the Joint
Venture firm mentioning the share of interest in that Partnership /
Joint Venture(s) Deeds (If Applicable)

Yes Yes Allowed
(Optional)

6 Details of HUF / Society or any other type of organization / firm (If
Applicable): Yes No Not Allowed

6.1 Documents in support of formation and registration (If Applicable) Yes Yes Allowed
(Optional)

6.2 Working instructions of the organization (If Applicable) Yes Yes Allowed
(Optional)

6.3
Copy of General Power of Attorney / Original Special Power of
Attorney (duly registered / notarised as per the prevailing law) (If
Applicable)

Yes Yes Allowed
(Optional)

7 Test report of ballast and / or any other items (If Applicable) Yes Yes Allowed
(Optional)

8 Any other document considered necessary for evaluation of the
offer (If Applicable) Yes Yes Allowed

(Optional)

9 Detail of Bank and PAN(Mandate Form Performa A) No No Allowed
(Mandatory)

10 Status of firm (Perform I) No No Allowed
(Mandatory)

11

Please enter the percentage of local content in the material being
offered. Please enter 0 for fully imported items, and 100 for fully
indigenous items. The definition and calculation of local content
shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No Yes Allowed
(Optional)

12 Details of all civil engineering works executed during last 5 years
(performa-III) No No Allowed

(Optional)

13 Mandatory list of items/Documents as per Proforma -IX No No Allowed
(Mandatory)

14 Bid capacity as per Annexure C of tender document No No Allowed
(Optional)

General Instructions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Permission of Joint Venture No No Not Allowed

2
Link for all Tender Related Attachments is as below:-
https://drive.google.com/drive/folders/1mVLwd_cTXyRCrtuvtyXhLd-
EA1SdJrVw?usp=sharing

No No Not Allowed

Technical-Compliances
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S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Special Condition regarding system of verification of credential as
per Railway Board letter no 2017/Trans/01/policy dated 08.02.18
.According to which The tenderers shall submit a notorized
affidavit on a non-judicial stamp paper stating that they are not
liable to be disqualified and all their statements/documents
submitted alongwith bid are true and factual. Standard format of
the affidavit to be submitted by the bidder is enclosed as
Annexure-B. Non submission of an affidavit by the bidder shall
result in summary rejection of his/their bid. And it shall be
mandatorily incumbent upon the tenderer to identify, state and
submit the supporting documents duly self attested by which
they/he is qualifying the qualifying criteria mentioned in the
tender document. It will not be obligatory on the part of Tender
Committee to scruitinise beyond the submitted document of
tenderer as for as his qualification for the tender is concerned.

No No Allowed
(Mandatory)

2 Bid Capacity No No Allowed
(Mandatory)

Undertakings

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 I/ We have visited the works site and I / We am / are aware of the
site conditions. No No Not Allowed

Custom

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading
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1

The tender/technical bid will be evaluated based on bid capacity
formula detailed as given below: For works costing more than Rs.
20 cr. or as prescribed by Railways through instruction/NIT issued
for the work, the tenderers who meet the minimum eligibility
criteria will be qualified only if their available bid capacity is
equal to or more than the total bid value of the present tender.
The available bid capacity shall be calculated as under: Available
Bid Capacity = [A x N x 2] - B Where A = Maximum value of
construction works executed and payment received in any one
financial year during the current and last three financial years
immediately preceding the current financial year, upto date of
opening of tender, taking into account the completed as well as
works in progress. N= Number of years prescribed for completion
of work for which bids has been invited. B = Value of existing
commitments and balance amount of ongoing works with the
tenderer to be completed in next 'N' years. Note: (a) The
Tenderer(s) shall furnish the details of existing commitments and
balance amount of ongoing works with tenderer as per the
prescribed proforma of Railway for statement of all works in
progress and also the works which are awarded to tenderer but
yet not started upto the date of opening of tender. In case of no
works in hand, a 'NIL' statement should be furnished. This
statement should be submitted duly verified by Chartered
Accountant. (b) In case of JV, the tenderer(s) must furnish the
details of existing commitments and balance amount of ongoing
works with each member of JV as per the prescribed proforma of
Railway for statement of all works in progress and also the works
which are awarded to tenderer but yet not started upto the date
of opening of tender. In case of no works in hand, a 'NIL'
statement should be furnished. This statement should be
submitted duly verified by Chartered Accountant. (c) Value of a
completed work/work in progress/work awarded but yet not
started for a Member in an earlier JV shall be reckoned only to the
extent of the concerned member's share in that JV for the
purpose of satisfying his/her compliance to the above mentioned
technical eligibility criteria in the tender under consideration. (d)
The arithmetic sum of individual "bid capacity" of all the
members shall be taken as JV's "bid capacity". (e) In case, the
tenderer/s failed to submit the above statement along with offer,
their/his offer shall be considered as incomplete and will be
rejected summarily. (f) The available bid capacity of tenderer
shall be assessed based on the details submitted by the tenderer.
In case, the available Bid Capacity is lesser than estimated cost
of work put to tender, his offer shall not be considered even if he
has been found eligible in other eligibility criteria/tender
requirement.

No No Allowed
(Mandatory)

6. Documents attached with tender

S.No. Document Name Document Description

1
VolI-EPCTenderDocumentwithScheduleG-
1GaugeConversionbwKulthana-
RajpuraSectionofRKGCunderDyCECIIndore1.pdf

EPC Tender Document

2 RPF-EPC-RKGC-R23.pdf RFP Kulthana Rajpura
3 VolII-TunnelSpecifications205279.pdf Vol II Part2
4 VolIITunnelSpecifications1204_compressed.pdf Vol II Part1
5 VolII-TunnelSpecifications280367_11zon.pdf Vol II Part3

6 VolII-
TunnelSpecifications368553_compressed.pdf Vol II Part4

7 VolII-
TunnelSpecifications554651_compressed.pdf Vol II Part5

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not violate
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provisions of GFR regarding procurement through GeM.

Signed By: ANKUR KUMAR SINGH

Designation : Dy.CE-C-1-IND
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