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; CORRIGENDUM LETTER

Sub: Corrigendum to -STD Version 11.4
Ref: This office letter of even No. dated 15.04.2026.

In continuation to this office letter of even no. dated 15.04.2026, it is mentioned that
para no. 17.4 regarding maintenance period of SPECIAL CONDITIONS OF CONTRACT
(GENERAL) may please be read as under :-
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17.4- MAINTENANCE PERIOD

(a) For supply, consultancy and hiring items. The maintenance period is limited to
date of completion of work .
(b) Maintenance period of 4 years for work of
I.  Construction of ROB/RUB/LHS

II.  Work of construction of new Rail bridge/ROR.

IMI. Work related to re-building of existing bridge.
(¢) All work other than mentioned in clause 17.4 (a),(b) the tenderer(s) shall be
required to maintain the work effectively for a period of six months from the date of
completion as per Clause 47 of the General Conditions of Contract -2022 and no
part refund of Security Deposit shall be permitted during the maintenance period

mentioned above. e
This has the approval of the Competent Authority. G- V
e

(Vikram Meena)
Deputy Chief Engineer(Const.) Works,
For Chief Administrative Officer(Const.) NWR
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! Copy to : 1) CE/VI/IIAV/V/VIVHQ-JP
2) FA&CAO/C/I/IL/IP
3) CSTE/C/JP,PCEE/C/JP- for kind information please.
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