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SPECIAL CONDITIONS OF CONTRACT 
 

1. General 
1.1. These "Special Conditions and Specifications, instructions to tenderers and the stipulations 

made in the Schedule of quantities and rates" shall govern the works executed under this 
contract in addition to the "Railway’s Specification for Materials and Works, General 
Conditions of Contract and IRUSSOR- 2021 (NCR) and DSR-2023", each, as amended by 
correction slips from time to time. 

1.2. Where there is any conflict between these "Special Conditions and Specifications" and the 
"Schedule of quantities and rates" on one hand and the "Railway’s Specifications for 
Materials and Works, General Conditions of Contract and the IRUSSOR-2021 (NCR) and 
DSR-2023" on the other, the former shall prevail. 

1.3. Any foot note/s appearing below the item/s of the contract schedule will take precedence 
over these Special Conditions. 

1.4. Any Specifications / Conditions stated by the tenderer in the covering letter submitted along 
with his tender shall be deemed to be a part of the contract only to such extent as have been 
explicitly accepted by the Railway. 

1.5. The special conditions supplement the General Conditions of Tenders and Additional 
General Conditions of Tender, the General Conditions of Contract and the notes appearing 
under the relevant chapter and sub-chapters of the Standard Schedule of Rates-2021 (NCR) 
and DSR-2023 should be considered a part of the contract papers. Where the provisions of 
these conditions are at variance with the General Conditions of Contract, these special 
conditions shall prevail. 

1.6. The General Conditions of Contract shall mean the General Conditions of Contract as 
amended and/or corrected from time to time and obtaining at the time of accepting of the 
tender and at the time of execution of the agreement. It should be the responsibility of the 
Contractor before submitting his tender and again before entering into said agreement to 
ascertain all amendments and/or corrections made to the said General Conditions of 
contract. 

2. USE OF MATERIALS SECURED WITH GOVERNMENT ASSISTANCE 

2.1. The Railway shall not supply from its own quota to the contractors controlled or imported 
commodities. Assistance will, however, be given by recommending to appropriate 
authorities on contractor’s application for issue of import licenses and release of controlled 
commodities if the Engineer is satisfied that this material is actually required by the 
contractors for carrying out the work and is not available in the country. 

2.2. Where any raw materials for the execution of the contract are procured with the assistance 
of Government either by issue from Government, stocks or purchases under arrangements 
made or permit(s) or license(s) issued by the Government, the Contractor shall hold the 
materials as trustee for the Government and use such materials economically and solely for 
the purpose of the contract against which they are issued and not dispose off them without 
permission of the Government and return, if required by the Government, all surplus or 
unserviceable materials that may be left by him after completion of the contract or at its 
termination for any reason whatsoever on his being paid such price as Government may fix 
with due regard to the condition for any reason whatsoever on his being paid such price as 
Government may fix with due regard to the condition of the materials. The freight charges 
for the return of the materials according to the direction of the purchaser shall be borne by 
the contractor, in the event of contract being cancelled for any default on his part. The 
decision of Government shall be final and conclusive. 
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2.3. In the event of a breach of the aforesaid conditions, the contractor shall in addition to 
throwing himself open to action for contravention of terms of the license(s) or the permit(s) 
and/or for original breach of trust be liable to account to Government for all moneys, 
advantages or profits resulting or which in the usual course would have resulted to him by 
reason of such breach. 

3. HIRE OF PLANT & MACHINERY AND OTHER FACILITIES 

The contractor shall make his own arrangements for all plants and machinery, other 
facilities, equipment’s, tools including spare parts, fuel and consumable stores, and all 
labour required to ensure efficient methodical execution of the work. The rates quoted and 
accepted shall be deemed to be inclusive of all charges of such items. 
On the contractor's request the Railway may, however, give on hire plant and 
machinery/other facilities, equipment and tools, if available spare with the Railway, without 
any commitment on the part of the Railway to do so, in such case, the hire charges for plant 
and machinery per annum will be calculated to cover interest, ordinary repairs and 
maintenance charges at 5%, special repairs and maintenance charges at 10%, depreciation 
charges as per extant rules of the Railway, and an additional 10% on the total of these four 
above, on the cost of the Plants & Machinery, which will be the present day market value 
plus freight and other incidental charges increased by 12.5% supervision charges. 
Hire charges for items other than plant and machinery, which do not require any form of 
repair and maintenance, shall only take into account interest on capital, depreciation and an 
additional 10% on these two. 
The hire charges per day shall be arrived at by dividing the annual hire charges by 250, which 
shall be assumed to be the number of working days in a year for this purpose only. These 
hire charges will be payable from the day the plant is handed over to the day it is returned to 
the Railway administration. If, however, during this period the plant remains out of order for 
reasons beyond the control of the contractor, or is withdrawn for periodic overhaul or any 
repairs, such periods shall not be counted for levy of hire charges. The contractor shall enter 
into a separate agreement in this respect and the terms and conditions as per the agreement 
will be final and binding on the contract. 
In the event of a plant or equipment or facility given on hire to the contractor not being 
returned to the Railway administration in reasonably good working order/depreciation that it 
would have suffered for the period of hire, the Railway shall treat the plant/facility as on 
sale, as per extant orders of the Railway, from the date it was initially given on hire, 
withdrawing the hire terms and charges. 
If, however, the plant and machinery/other facilities, equipment’s, and tools requisitioned by 
the contractor are not available in Railway's stock or the Railway decides not to supply the 
same for reasons whatsoever, neither the Railway shall be bound to arrange for the supply 
thereof nor will the Railway's inability to supply them be accepted as an excuse for delay in 
the completion of the works/or for any claims thereof. 

 
4. HANDING OVER OF SITE 

 
Contractor should start the work within 7 days from the date of issue of acceptance letter. 
The site will be handed over to the contractor/authorized representative after reporting from 
the contractor's side. It will not be binding on the Railway to hand over full site at a time in 
the starting to the contractor, but the site will be handed over to the contractor 
commensurate with the progress of the work. A note of handing over of site to the 
contractor in addition to entry in the site order book will be prepared duly signed by the 
Railway and Contractor’s representative and submitted to the Engineer In charge 
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5. SETTING OUT OF WORKS: 

 
5.1. In case of bridges the Railway will initially set out the center line of the bridge and the 

alignment and fix the position of the piers and abutments. The contractor shall thereafter set 
out the work and every part thereof fully. The contractor shall be responsible for 
maintaining the accuracy of the alignment, positions, levels and of the work in accordance 
with the drawings, directions or instructions given from time to time to him and every 
facility shall be given to the engineer for checking of the same. The contractor at his own 
cost shall rectify an error in the dimensions, alignments positions or levels of work set out 
or constructed by him to the satisfaction of the Engineer 

5.2. In the case of building, or other structures the Engineer or his representative will set out the 
centre longitudinal or the face line and at least one main cross line. The work shall be set 
out by the contractor to the satisfaction of the engineer but his approval thereto shall not, 
nor shall his joining with the contractor in setting out the work relieve the contractor from 
his entire and sole responsibility for correctness thereof. 

5.3. The contractor shall also provide, fix and be responsible for the maintenance of all stacks 
template profiles, level marks point etc. and must take all necessary precautions to prevent 
these from being removed, altered l or disturbed and will be held responsible for the 
consequence of such removal, alterations for disturbances, should the same take place and 
for their efficient restatement. 

5.4. Contractors shall submit detailed design calculations and drawings of centering, shuttering 
involving construction of any structures and other items of work to be executed for 
examination and approval. 

6. SUPPLY OF WATER AND ELECTRICITY: - 
 

6.1. The contractor shall make his own arrangements for water supply. Wherever it is convenient 
to the Railway Administration, the water from piped supply may be made available to the 
contractor, provided the contractor shall arrange at his own expense to effect the 
connections and lay additional pipe lines and accessories to the site of work and that the 
contractor shall not be entitled to any compensation for interruption or failure of the water 
supply. The contractor will have to pay for such water supply from Railway well or tube 
wells at a rate of one per cent on the amount of all items or work appearing in the bills 
payable to the contractor in respect of which work such water has been used by the 
contractor and such charges shall be deducted from sums due or payable by the Railway to 
the contractor from time to time. Water Connections to labour camps will not be permitted. 
Contractor has to make his own arrangement for water supply to the labour camps. 

6.2. The contractor shall make his own arrangements for the operation of mechanical 
equipment’s required for the execution of work and/or for the purpose of lighting for 
working during day/night time. Wherever, it is convenient to the Railway Administration, 
the electric supply may be made available to the contractor provided the contractor shall 
arrange at his own expense to effect the connections and lay additional wiring, provide 
meter and other accessories on the site. Such work of laying wiring etc. shall be done 
under supervision of a qualified staff and a certificate shall be required to be submitted to 
the effect that the work of wiring has been done as per rules or the work shall have to be 
got done through Railway Organization and the charges for the same shall have to be borne 
by the contractor as per extant rules. 

6.3. The contractor shall not be entitled to any compensation for interruption or failure of the 
electric supply. The contractor will have to pay for such electric supply from Railway at a 
rate agreed to between contractor and Railway Administration and such charges shall be 
deducted from the sums due or payable by the Railway to the contractor from time to time. 
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6.4. Water available locally in wells, creeks or nallahs may be brackish water at some locations. 

It should be noted that no sea or brackish water shall be used in all classes of masonry, 
reinforced, mass concrete work and curing of work. In addition, water used for the above 
works shall be free from earthy, vegetable or organic matter, oils, acids and alkaline 
substance in solutions or in suspension and impurities and shall be fit for drinking. 

7. WORKS INVOLVING USE OF CEMENT AND STEEL 
 

Cement and steel for use in the works should be procured by the contractor from the 
authorized/approved manufacturers/their authorized dealers/ authorized stock yards which 
should conform to IS Specification. 

Cement bags should be procured preferably in paper/polythene bag packing & should 
bear the following information in legible markings: 

i) Manufacturer's name. 
ii) Registered Trade Mark of manufacturer, if any. 
iii) Type of Cement. 
iv) Weight of each bag in kg. or No. of Bags/Tonne. 
v) Date of manufacture, generally marked as week of the year/year of manufacture, 

e.g. 30/93 which means 30th week of 1993. 
To ensure quality control, test certificates from the manufacturers should be produced by the 
contractors which should conform to the relevant specifications (latest specifications may be 
incorporated). 
Railways may also take samples during the course of work & get the cement and steel tested to 
ascertain their conformity to specifications. 
When such sampling is done, it should be as per specifications laid down in relevant IS Codes. 
Tests on Cement will be as per IS 4031 and any other test as specified by the Engineer or his 
representative. 
Tests on steel samples will be carried out as per specifications laid down in relevant IS Codes. 

The contractor should make his own arrangement for proper stacking and storing of cement, 
reinforcing bars and structural steel etc. All material should be protected from any depletion. 
The reinforcing bars should be protected from corrosion. 
Further details have been indicated in the Special Conditions (Part-II) 

 
8. PRESERVATION OF WORK 

 
Contractor should take all care to preserve the work until taken over by the Railway in good 
condition. Contractor is responsible for handing over of work to the Railway as per scope of 
contract. 

 
9. EMPLOYMENT OF STAFF 

 
The contract is liable for cancellation if either the contractor himself or any of his employee is 
found to be a person of Gazetted rank of Engineering Department which includes Civil, 
Mechanical, Electrical, Signal & Telecommunication Departments of Railways whether 
personable or non-pensionable who after retirement has sought engagement as contractor for 
or in connection with the execution of public works whether on Railway, P.W.D. or Defence 
Forces or as an employee of such contractor within 2 years of his retirement without 
obtaining the permission of the President of India before taking up such engagement or 
employment. 
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10. INSPECTION REGISTERS AND RECORDS 

 
The contractor shall maintain accurate records, plans and charts showing the dates and 
progress of all main operations and the Engineer shall have access to this information 
at all times. Records of tests made shall be handed over to the Engineer's representative 
after carrying out the tests. The following registers will be maintained at site, by the 
Railway’s representative. 
i) Site Order Register 

The contractor shall promptly acknowledge orders given therein by the Engineer or 
his representative or his superior officers and comply with them. The compliance shall 
be reported by the Contractor to the Engineer in good time so that it can be checked. 

ii) Cement Register 
This register will be maintained to record daily receipt and consumption of the 
cement duly indicating the balance quantity. The quantum of the work done for the 
cement issued on a particular date will also be maintained 

iii) Steel Register 
This register will record the receipts of steel items and details of reinforcements and 
members wherever steel is used. 

iv) Labour Register 
This register will be maintained to show daily strength of labour in different 
categories employed by the contractor. 

v) Log Book of events 
All events are required to be chronologically logged in this book date and shift-wise. 

vi) Material Passing & Testing Register- 
Register will show material brought at site, passed, rejected etc. with quantity, 
specifications & test results etc. 
All registers at item (i) to (vi) mentioned as above will be maintained by the 
representative of the Engineer and signed by the contractor. Any other registers 
considered necessary by the Engineer, shall be maintained at site in which the 
representative of the Engineer and the contractor will have to sign. The registers, 
proforma charts, etc. will be the property of the Railway. 
Registers as mentioned above will have to be maintained depending on the scope of the 
work as prescribed by Engineer at site. 

11. SAMPLING AND TESTING 
 

Contractor shall establish a field laboratory at site of work at his cost providing 
necessary facilities for performing routine type tests such as physical properties of 
cement, bricks, aggregate, water, concrete including its crushing strength to the 
satisfaction of the Engineer-in-charge. He will also arrange for the testing of physical/ 
chemical properties of reinforcement steel used by him from Govt. approved test 
houses/Engineering Colleges to establish the quality of steel bars used. He shall ensure that 
equipment’s provided are of latest specification and are in good working order and got 
calibrated at the laboratory. The contractor shall get certain percentage of samples tested 
at other approved laboratories as may be directed by the Engineer-in-charge as 
confirmatory tests at his own cost. 
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12. SITE LABORATORY 

 
The contractor shall be required to provide a site laboratory –cum-site office with 
adequate space for equipment for carrying out testing aggregates, water, cement, sand and 
testing of concrete for compressive strength and workability, sieve analysis arrangements 
for aggregates and supporting assessments. 
For ensuring effective execution of work contractor shall deploy, Auto level of proper 
magnification and Digital theodolite with latest specification. 
Important events of construction of Bridge will have to be recorded by the Contractor in 
still and digital video format and will be handed over to Railway for record. 
Suitable inspection facility will have to be provided by contractor to Railway officials / 
site supervisors for smooth execution of work at site of work. 

 
13. SALES TAX/COMMERCIAL TAX/TURNOVER TAX IN WORKS CONTRACT 

The element of sales tax/commercial tax/turnover tax in works contract, if any, shall be 
considered to be included in the rates quoted by the tenderer/s in the tender schedule. 
Sales tax /commercial tax/turnover tax on works contract will be recovered from the 
contractor’s bill at the rate as applicable as per rules framed by State Govt. from time to 
time and remitted to the State Govt. by the Railways. 

 
14. SERVICE ROADS AND APPROACHES 

 
The rates for all items of the schedule shall be inclusive of the cost of all arrangements 
for crossing all obstructions to be crossed in the course of the work over land or across 
water and the cost of providing and maintenance of approach and/or service roads as may 
be necessary for bringing and removing the plants, machinery and material to and from 
the site of work including rent for use and/or compensation for damage if any to 
intervening private land traversed by such approach/service roads, and including cost of 
acquisition of land, if required for the purpose. 
The contractor will be permitted to make use of available service roads of the Railways 
free of cost. Railway reserves the right to make use of the contractor’s service road 
without paying any charges to him. 

15. SAFE WORKING METHODS 

The contractors shall at all times, adopt such safe methods of working as will ensure 
safety of structures, equipment and labour, Safety Rules that should be adhered to are 
given as guidelines in Appendix "A". If at any time, the Railway finds the safety 
arrangements inadequate or unsafe, the contractor shall take immediate corrective 
action as directed by the Rly's representative at site. Any directions in the matter shall in 
no way absolve the contractor of his sole responsibility to adopt safe working methods. 
The contractor is responsible for providing skilled personnel and adequate expert 
supervision so as to ensure complete safety. 



Page 7 of 13 
 

16. WORKING HOURS 

16.1. The contractor's attention is drawn to clause 23 of the General Conditions of Contract 
which stipulates that he shall not carry out any work between sunset and sunrise without 
the previous permission of the Engineer. However, on receipt of request in writing by the 
contractor, the Engineer may grant permission for doing works after sunset if he is 
satisfied that the contractor arrangements for so doing the work will ensure quality and 
workmanship a n d will also ensure safety of workmen and structures. The contractor 
will be primarily responsible to fulfil these conditions during the execution of works. 
It will be his responsibility to provide adequate lighting at all working places as well as to 
ensure safety during working. He will also appoint, if necessary, men to keep watch of 
the temporary structures during the progress of the work at night. 

 
16.2. If the Engineer is satisfied that the work is not likely to be completed in time except by 

resorting to night work, he may suo-moto order the contractor to carry out the works even 
at night without conferring any rights on contractor for claiming any extra payments 
for the same. The contractor will be responsible to comply with all the directions and 
instructions given by the Engineer in this regard. 

 
17. NOTICE TO PUBLIC BODIES 

 
The contractor shall give to the Municipality, Police and other authorities all notices that 
may be required by the law and obtain all requisite licenses for temporary obstructions, 
enclosures and pay all fees, taxes and charges which may be liable on account of his own 
operation in executing the contract. He should make good any damage to adjoining 
premises whether public or private and provide and maintained any light etc. required in 
night. 

18. FIGURES AND DIMENSIONS 
 

Figures and dimensions on Drawings shall supersede measurements by scale and 
drawings to large scale shall take precedence over those to a smaller. 

 
19. PLEA OF CUSTOM 

The plea: Custom prevailing will not on any accounts be permitted as and excuse for 
infringement or any of the conditions of contract or specifications. 

 
20. LEGAL CHARGES 

A fee of Rs.200/- per legal document like partnership deed or power of attorney executed 
before or after the execution of the contract, will be recovered from the contractor for 
obtaining legal advice of the Law Officer. 

 
21. CARE OF STAFF 

 
No quarters will be provided by the Railway for accommodation of the contractor or any 
of his staff employed on the work. The contractor may be allowed to erect any labour 
camps for housing the labour at or near the site work on available Railway land. The 
contractor shall at his own cost make all necessary and adequate arrangements for the 
importation, feeding and preservation of the hygiene of his staff. The contractor shall 
permit inspection at all times of all sanitary arrangements made by him, by the Engineer 
or his assistant or the medical staff of the Railway. If the contractor fails to make 
adequate medical and sanitary arrangements these will be provided by the Railway and 
the cost thereof, will be recovered from the contractor. 
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22. FIRST-AID 
 

The contractor shall maintain in a readily accessible place first-aid appliance including 
adequate supply of sterilized dressing and sterilized cotton wool. The appliances shall 
be placed under the charge of responsible person who shall be readily available during 
working hours. 

 
23. Code Nos. description and rates given in the schedule are based on the Standard Schedule 

of Rates- 2010. Any discrepancies noticed at any time during the execution, currency of 
the work in wording, rates, quantity of cement etc. should be rectified by reference to the 
printed schedule which shall be treated as authoritative and binding on the contractor. The 
notes appearing at the beginning of each of the relevant chapters of the North Central 
Railway's Standard Schedule of Rates-2010 except as modified by these special 
conditions will be applicable to this contract, both for standard schedule and non- 
schedule items. 

24. CLAIMS 

 
24.1. The contractor shall put up his claim as per clause 43 of the General Conditions of 

Contract during the progress of work and not after completion of the work. All such claims 
shall be settled promptly during the progress of the work. 

 
24.2. The contractor shall not be entitled to make any claim whatsoever against the Railway 

under or by virtue of or arising out of this contract, nor shall the Railway entertain or 
consider any such claim, if made by the contractor after he have signed a `No Claim 
Certificate' in favour of the Railway, in such form as shall be required by the Railway 
after the works are finally measured. The Contractor shall be debarred from disputing 
the correctness of the items covered by "No Claim Certificate" or demanding a reference 
to arbitration in respect thereof. 

25. SETTLEMENT OF DISPUTE- AS PER CLAUSE 63 & 64 of General Condition of 
Contract. 

 
26. SHIFTING OF ELECTRICAL/TELEGRAPH WIRES/CABLES ETC. 

 
In some stretches, high tension grid towers/electric /telegraph/telephone wires or posts etc. 
may require shifting. It is expected that the electric lines/towers will be shifted in good 
time, but in case, there is any delay on this account suitable extension in period of 
completion will be considered and given to the contractor for only the affected portion 
and no compensation whatsoever in this respect or due to the delay thus caused will be 
payable and contractor has to adopt such methods of execution so as not to cause 
any damage to existing structures, lines etc. 
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27. TESTING AND FIELD LABORATORY 

 
27.1. Contractor shall provide a field laboratory for day-to-day testing at site during the 

progress of work. All the expenditure on this account shall be borne by the contractor and 
no extra payment shall be made by Railway. 

27.2. The contractor shall get a percentage of samples tested from other approved laboratories 
as directed by Engineer-in-charge for confirmatory test without any extra payment to the 
contractor unless otherwise specified in the contract. 

27.3. Materials supplied by the contractor will be required to be tested as required by the various 
codes and specifications at contractor’s cost. If additional testing other than required by 
specification is ordered by Engineer, the testing charges shall be borne by the Department, 
if the results are satisfactory and will be borne by the contractor, if the same are found to 
be unsatisfactory. 

28. FOREIGN EXCHANGE 
 

Any demand for foreign exchange for importing of equipment’s & materials will not be 
accepted. 

29. EMERGENCY WORK 

 
In the event of any accident or failure occurring in on or about the work or arising out of or 
in connection with the construction, completion or maintenance of the works, which in 
the opinion of the Engineer requires immediate attention, the Railway may bring its own 
workmen or other agency to execute or partly execute the necessary work or carryout 
repairs if the Engineer considers that the contractor is not in a position to do so in time and 
charge the cost thereof to the contractor. 

 
30. CLEARANCE OF SITE 

 
The contractor after completion of the work shall clear the site of the work and tidy up the 
area and remove left over materials, debris etc. In case the contractor fails to do so, the 
same will be removed by the Railways and the cost thereof will be charged to the 
contractor. Rates of work(s) shall be inclusive of clearing the site, tidying etc. after 
completion of the work. 

31. Implementation of – The building and other construction workers (RECS) Act, 1996 
and The Building and other construction workers welfare cess Act, 1996 in Railway 
contracts. 

The tenderer for carrying out any construction work in any state as applicable must get 
themselves registered from the Registering officer under Section –7 of the Building and 
Other Construction Workers Act, 1996 and rules made there to by the concerned state Govt 
and submit certificate of Registration issued from the Registering Officer of the concerned 
state Govt. (Labour Deptt.) For enactment of this Act, the tenderer shall be required to pay 
cess @ 1% of cost of construction work to be deducted from each bill. Cost of material shall 
be outside the purview of cess, when supplied under a separate schedule item. 

32. The vehicles of contractors can be drafted by the Railway Administrations in case of 
accidents/natural calamities involving human lives. 
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33. SPECIAL CONDITIONS FOR ISSUE OF IDENTITY CARDES BY CONTRACTOR 
The contractor is bound to issue identity card to each and every person employed by him 
and deployed for execution of the contract work as per the prescribed format provided in 
the tender document, at his cost. Failure on the part of the contractor to issue identity cards 
to their employees will be treated as breach of contract conditions and therefore will be dealt 
as per clause No.62 (VII) of G.C.C. 

It is mandatory on the part of every employee, deployed by the contractors to keep in his 
possession, the identity card, issued by the contractor throughout the execution of the work. 
Failure to possess such identity will be treated as unauthorized presence in the Railway 
premises. Such persons shall be liable for prosecution as per law. 

It is mandatory for the contractors to submit the list of the employees issued with the 
identity cards and deployed for execution of the particular contract, to the railway’s 
Engineer at site before commencement of the work and also for any subsequent changes 
made during the execution of the work. 

No claims whatsoever arising out of implementation of special conditions pertaining to 
issue of identity cards shall be admissible. 

 
 

 
PROFORMA FOR IDENTITY CARD 

 
IDENTITY CARD SR.NO.   
DATE OF ISSUE:  
CONTRACT AGREEMENT NO.   

 
PARTICULARS OF EMPLOYEE: 
NAME OF THE EMPLOYEE:  
I) DATE OF BIRTH/AGE  :  
II) PERSONAL INDENTIFICATION MARK:  
III) PERMANENT ADDRESS :  
SIGNATURE OF CONTRACTOR) (SIGNATURE/THUMB IMPRESSION OF EMPLOYEE) 
(The person who signed the original tender document or the contract agreement) 
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Appendix ‘A’ 

SAFETY RULES 
 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground or from solid construction except such short period work as can be 
done safely from ladders. When a ladder is used an extra labourer shall be engaged for 
holding the ladder and if the ladder is used for carrying materials as will, suitable foot- 
holds and hand holds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than one horizontal to four verticals. 

2 Scaffolding or staging more than 3.5 meters above the ground or floor swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached bolted, braced and otherwise secured above the floor or platform of such 
scaffolding or staging and extending along the entire length thereof with only such 
opening as may be necessary for the delivery of materials. Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the building or structure. 

3 Working platform gangways and stairways should be so constructed that they should not sag 
unduly or unequally, and where the height of the platform or the gangway or the stairway is 
more than 3.5 meters above ground level or floor level, they should be closely boarded, 
should have adequate width and should be suitably fastened as described in the Para above. 

4. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 10 meters in 
length while the width between side rails in swung ladder shall in no case be less than 300 
mm for ladder up to and including 3.5 meters in length. For longer ladders this width 
should be increased by at least 20 mm for each additional meter of length. Uniform steps 
spacing shall not exceed 300 mm. Adequate precautions shall be taken to prevent danger 
from electrical equipment. No materials on any of the sides of work shall be so stacked or 
placed as to cause danger for inconvenience to any persons or the public. 

The contractor shall provide all necessary fencing and lights to protect the public from 
accident, and shall be bound to bear the expenses of defense of every suit action or other 
proceedings at law that may be brought by any persons for injury sustained owing to 
neglect of the above precautions and to pay any damages and cost which may be awarded 
in any such suit action or proceedings to any such persons or which may with the consent 
of the contractor be paid to compromise any claim by any such person. 

 
5. Before any demolition work is commenced and also during the process of the work: - 

(a) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

(b) No electric cable or apparatus which is liable to be a source of danger over a cable 
or apparatus used by the operator shall remain electrically charged. 

(c) All practical steps shall be taken to prevent danger to persons employed from risk of 
fire or explosion of flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

6. All necessary personal safety equipment as considered adequate by the Engineer-in-charge 
should be kept available for the use of the persons employed on the site and maintained 
in a condition suitable for immediate use and the contractor should take adequate steps to 
ensure proper use of equipment by these concerned. 

(a) Workers employed on mixing asphalt materials, cement and live mortar shall be provided 
with protective goggles. 
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(b) These engaged in white washing and mixing or attacking of cement bags or any materials, 

which is injurious to the eyes shall be provided with protective goggles. 

(c) Those engaged in welding works shall be provided with welder's protective eye sight lids. 

(d) Stone breakers shall be provided with protective goggle and protective clothing and seated 
at sufficiently safe intervals. 

6A. In case the contractors have to ply vehicles for the purpose connected with the contract 
adjacent to Railway track the Railway Administration will be at liberty to post an 
experienced staff as flag man for guidance of the movements such vehicles so as to prevent 
accidents and the contractor will bear wages including all etc. of the staff posted as flag 
man for the period of Contract for such periods during which such staff is posted for the 
purposes. The Rly. Administration will be sole judge in the absolute discretion, of the fact 
that it is necessary to post any staff, that which of the staff will be suitable for the purpose, 
that what should be the wages and other allowance payable by the contractor for staff posted 
for the purpose. The Rly. Administration will have a right without prejudice to other 
remedies to deduct the wages etc. of such staff from the bills of the contractor in respect of 
this contract of from any moneys or the contractor whatsoever available with the Railway 
Administration. The contractor will be liable for any over payments under Workman 
Compensation Act on account of any injury sustained to Railway servant during that 
period. 

7. When the work is done near any place where there is risk of drowning, all necessary 
equipment should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any persons in danger and adequate provision should be made for 
prompt first aid treatment of all injuries likely to be sustained during the course of the 
work. 

8. Use of hoisting machines and tackle including their attachment anchorage and supports 
shall confirm the following standards or conditions: 

(a)  

(i) These shall be of good mechanical construction, sound materials and adequate strength and 
free from patent defect and shall be kept in good repair and in good working order. 

(ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength and free from patent defects. 

(b) Every Crane Driver or hoisting appliances operator shall be properly qualified and no 
person under the age of 21 years shall be in-charge of any hoisting machine including 
any scaffolding. 

(c) In case of every hoisting machine and of every cabin ring, shackle, swivel and pulley block 
used in hoisting or as means of suspension safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above shall be plainly 
marked within the safe working load. In case of a hoisting machine having a variable safe 
working load, each safe working load of the conditions under which it is applicable shall be 
clearly indicated. No part of any machinery or any gear referred to above this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing. 

(d) In case of departmental machine, the safe working load shall be notified by the Electrical 
Engineer-in- charge. As regards contractor's machines, the contractor shall notify safe 
working load of the machine to the Engineer-in-charge whenever he brings any machinery 
to site of work, get it verified by the Electrical Engineer concerned. 
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9. Motors, gearing transmission, electric wiring and the dangerous part of hoisting 

appliances should be provided with efficient safe guards, hoisting appliances should be 
provided with such means will as reduce to the minimum the risk of accidental descent of 
the load, adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced. When workers are employed on 
electrical installations which are already energized insulating mats, wearing apparel, such 
as gloves, sleeves and both as may be necessary should be provided. The workers should 
not wear any rings, watches and carry keys or other materials which are good conductors 
of electricity. 

10. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold ladder or equipment shall be altered or 
removed while it is use. Adequate washing facilities should be provided at or near places of 
work. 

10 (a). The work above Railway track and in the vicinity of track should be carried out under 
safety precautions issued by PCE safety circular issued on the subject. 

 
11. Use of explosives 

Explosive shall not be used on the work or brought to the site by the contractor without the written 
permission of the Engineer. After such permission is given, the explosives will be stored and used as per 
extant explosive rules of the Government of India/State Government. 

12. These safety provisions should be brought to the notice of all concerned, display on a notice board at a 
prominent place at the work spot. The persons responsible for compliance of the safety code shall be 
named herein by the contractor. 

13. To ensure effective endorsement of the rules and regulations relating to safety precautions, the 
arrangements made by the contractor shall be opened to inspection by Labour Officer/Engineer-in- charge 
of the Department or their representative. 

14. Precautions while working in the vicinity of track 

(a) When the work is required to be done along or near existing Railway track, the contractors shall take 
steps as are necessary including sturdy safety fencing for the safety of the track, labour working at site. 
He/They will also be required to programme his/their working so as not to interfere with movement of 
trains. No extra payment shall be allowed for these precautions. It should be ensured that the ballast of the 
track is not spoiled of mixed with earth. No extra payment will be made for such protection work. 

(b) In addition to the precautions taken by the contractors for the safety of the track and labour, it may be 
necessary to post flagmen in some locations as additional safety measure. The contractor(s) shall be fully 
responsible for any damage to or trespass caused by his/their men to surrounding structure, Rly. bears no 
liability whatsoever on this account. Notwithstanding the above clause from (1) to (14) there is nothing in 
these to exempt the contract or the operation of any other act or Rule in force in the Republic of India. 

(c) In case of less labours and if work not completed at site, then same may be completed by railway 
trackmen and their salary amount may be deducted from bills of contractors. 

 
(d) In case of accident, an amount of 10% of contract value may be deducted from bills. 

(e) Contract can be terminated with immediate effect in case of accident without giving 7 days and 48 hrs 
notice. 
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