Southern Railway

Headquarters office,
Works Branch,
Chennai — 600 003

No.W.496/P/O/SNW Dated 09.01.2026

CPM/GSU/ MAS SA PGT TVC TPJ MDU
Sr.DEN/Co-ordn./MAS SA PGT TVvC TPJ MDU
Dy.CE/EWS/AJJ, Dy.CE/CWIPER, Dy.CE/TMC/RPM,
Dy.CE/track/HQ & Dy.CE/TMC/HQ

Sub:- Similar Nature of Work-Eligibility Criteria for calling Tenders-Reg
Ref :- Sr.DEN/Co-ord/TPJ/T.W.496/Policy/SNW dated 20.11.2025 .

Kk kk

. Vide ref cited above TPJ Division requested SNW for the work of
Carrying out Structural Design and Drawing work.

E-Building and other civil works

S.No Work being tendered Modified SNW
16

Provision of Structural Design
and Drawing including Proof
check from |IT/NIT or other
reputed Government Engineering

Colleges: .
Design of :
a) For Buildings a) G+2 Building and above
b) For steel structures b) Steel Structure

PCE has considered the request and approved the above SNW.

The updated Master list of SNW for Works Tenders (Open Line) as on
09.01.2026 is enclosed herewith for reference as Annexure - .

Please acknowledge the receipt of this letter.

/ﬁwr/\b“‘.//' ‘ol)'v(’

(S.Manthiramoorthy)
Dy.CE/Works/HQ

for Principal Chief Engineer
Encl: As above

Signature Not

Verifie
Digitatysigned
ANKIT ANAND,
UPADHYAY
Date: 20. .16

15:35:57[1S
Reason:S-CRIS

Location: New Delhi




ANNEXURE -

Updated master List of similar Nature of Works for Works Tenders (OL) as on 09.01.2026
Sl.No Work being tendered SNW
A - Track Works
1 |(i) Track relaying work (TSR/TRR/CTR)  |Any track work.
(i) TFR/Destressing Work/Pre- temping,
Post Tamping Work(from 21.04.21).
2 |Assembly and insertion of PSC Any track work.
Turnouts/Traps.
3 |Deep screening/lifting Any track work.,
Regrading of Track.
4 |Ballast Collection (Depot or Cess). Collection and supply of stone Ballast/ Road metal.
5 |Loading of ballast into Railway Wagons/ [Any Civil Work.
. |unloading /Dumping / spreading on
track.

6 |Re-conditioning of Points and Crossings. |Any track work.

7 |Ancillary works of welding. Any track work.

8 |TRT work- ancillary work. Any TSR/CTR/Track linking work.

9  [Supply of 52/60 kg welding portions "Not Defined (Note: No other criteria for technical eligibility
including Supervision for various track need to be prescribed. Railway Board letter No.2017/Track-
works., P/9 (2) .Vol.III dated 07.03.2019 should be followed for calling

works tender. (from 10.03.2025)

10  [Reconditioning of CMS crossings by using |Technical eligibility criteria is NOT applicable. Only RDSO
RW-20 Translamatic Robotic welding approved vendors are eligible to participate. (However no
technology. relaxation in Financial eligibility criteria.) (w.e.f.24.07.2025)

11 |Track Renewal with PQRS machine. Any track work executed

under line block /traffic condition
12 |Construction/ Improvements/Repairs to  |Any civil Engineering work under train traffic conditions
Trolly refugees along the railway track
13 |Outsourcing of USFD testing of Rails / Firms/Tenderers approved by RDSO for the USFD testing of
Welds using RDSO approved equipments |rails and welds .
(Note: No other criteria for technical eligibility needs to be
prescribed as per RB Letter No.Track/21/2004/0902/7 Vol 11
dated 31.12.19) (from 21.04.2021)
14(a) (Construction of Ballastless Track for Any Track Work

Lines with speed requirement up to (or)

50 Kmph for 25 T loading including Any Ballastless Track Work.

Loop lines for Tunnels/ Technical Eligibility Criteria:

Viaducts/Bridges/Station As per para 2.1 of Railway Board Letter No.

Yards/Formation in Cutting/Filling 2024/TK-11/22/26/1/BLT dt. 10.05.2025. (w.e.f.09.08.2025)

14(b)' Design and Construction of Deslgn and Construction of Any Proven Ballastless Track

Ballastless Track for lines with speed System

requirement more than 50 kmph and up |(Or)

to 200 kmph for passenger trains of 25 T [Any Track work and having MOU with a Designer Firm who

Axle load for Tunnels / Viaducts/ Bridges/ |has experience of

Station Yards/Formation in Designing of Ballastless Track.

Cutting/Filling. Technical Eligibllity_Criteria;
As per para 2,2 of Railway Board Letter
N0.2024/TK-11/22/26/1/BLT dated 10.05.2025
(w.e.f.09.08.2025)
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ANNEXURE - |

SI.No Work being tendered SNW

15 |Track maintenance work in
SSE/P.Way Section. Any track work. (w.e.f.07.08.2018)

16 |Zinc metalizing / Galvanizing of Rail Any painting / Metalizing / Galvanizing work (or) Any work
panels/ free rails and Points & Crossing |involving lifting/loading of 10 RP panels (130m)
rails at severe corrosion prone areas. (w.e.f.17.09.2018)

17 |Flash Butt Welding of 60/52 kg rails using |Welding of 52kg/60kg rails by Mobile Flash Butt Welding Plant
Mobile Flash Butt Welding Plant on track |on line under traffic block or otherwise (e.g; in linés yet to be
at various stations under line block/ by  |commissioned, GC, Doubling etc;) or at stationary MFBW
using stationary MFBW plant. plant. (w.e.f.09.11.2018)

18 |Provision of Track based lubricators " Supply with or without installation
(Electronic type) for Gauge face /operation/Annual Maintenance Contract of Rail Gauge Face
lubrication on curves as per RDSO Lubricator in Indian Railways or Metro Railway in India (Track
specifications with latest correction slip at |lubricators should be procured from RDSO approved vendors
different location of P.Way sections. only")(w.e.f.21.04.2021)

19 |Supply and erection / replacement with  [RDSO approved firms only are eligible to participate in the
composite sleepers on steel girder tender. (w.e.f.12.11.2018)
bridge, special turn outs, supports for
temporary girders.

20 |Supplying, Installation and Any work of supplying, Installation and Commissioning of VHF
Commissioning of VHF (Very High (Very High Frequency) based equipment (w.e.f.27.03.2019)
Frequency) based approaching Train
Warning System for track maintainers on
Golden Quadrilateral & its diagonals
(RAKSHAK) as per RDSO Specification
including Maintenance for one year. '

21 |Pre & Post tamping track measurements |" Engineering Survey of Railway Line/Roadways"
using Timble Gedo Varsys trolley system [(w.e.f.11.07.2022)

22 |Modern Fastening system — Field trial of |"All concrete sleeper plants (CSPs) supplying sleepers to IR
existing fastening components with and fittings manufacturers (ERC/GRSP/CGRSP/GFN liner)
Stricter Tolerance for RT- 8746 available on RDSO approved/ development list will be eligible

to participate in the open tender" (w.e.f.03.07.2023)

23 |Carrying out ancillary works through Execution of any Civil/Electrical/Mechanical/ S&T Work in
engaging the requisite man-power for Indian Railways (OR)

USFD testing such as handling of Supply of Man-power for any Work in Indian Railways
SRT/DRT Machines, Lookout, watering, |(w.e.f.22.11,2023)

paint-marking, removal & re-fixing of

juggled fishplates, applying couplant

including any other activities required for

USFD testing complete., and as directed

by Engineer-in-charge.

24 |Providing Rubbiensed Level crossing Anty work involving overhauling of LCs
surface at LCs (OR)

Any work of Providing Rubberised surface at LCs (w.e.f
19.06.2025)

25 |TBSR work Fabrication, supply & laying of H-Beam Sleepers or Channal
Sleepers with fittings on running line
OR
Fabrication, Supply & Erection of Steel girder for ROB/Track
Bridge/Electric Tower/Mobile Tower
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ANNEXURE - |

points and crossings materials, steel
girders and temporary girders.

Sl.No Work being tendered SNW
B-Transportation of P.Way materials and fittings
1 [Transportation of PSC sleepers, rails, Transportation of materials.

Diaphragm, hangers of ROB

2 |Transportation of P.Way fittings, liners, [Transportation of materials.
ERC's Rail/ Plate screw, rubber pads,
wooden sleepers, bridge timbers etc.,
C — Earth Work
1 |Earth work in formation of bank/cutting/ |Earth work in banks and cuttings in Railway formation (from
making up cess/ widening of formation/ [21.04.2021)
blanketing
2 |Formation Treatment by providing Geo- Any track work ( From 16.05.2022)
Grid/Geo- Textile under the track with
Ballast Cleaning Machine. .
3 |Standardization /Widening of cutting Removing of Hard/Soft rock nearby track by using Blasting or
with hard/Soft rock nearby track Chiselling
( From 28.09.2022)
4 |Carrying out Geo Technical investigation. |Any Civil Engineering Work involving execution of Geo-
technical survey/Soil Exploration work
(Note: Geo-technical survey/soil exploration work component
of the Work shall satisfy the requisite financial value as
specified in the Tender document) (w.e.f 02.05.2025)
D - Bridge Works
1 |Bridges with Sub way / Pipe (Cut & Cover |Any bridge/ROB/RUB/LUS/FOB of RCC/PSC /Composite
/ Segmental construction / Cast-in-situ) [construction, either precast outside and launched/pushed in or
cast in situ after inserting temporary girders. (w.e.f.
21.04.2021)
2 |Bridge works with open foundation. Construction of Bridge/ ROB/ RUB/ Subway work/ any bridge
) work involving execution of casting/ launching of RCC/PSC-
Slab/Girder/Box with open/ well / pile foundation (in case
superstructure involves PSC work, criteria also should specify
PSC super structure). (w.e.f.14.11.2018)
3 |Bridge works with well/pile foundation.  |Construction of Bridge/ ROB/ RUB/Subway work/ any bridge
work involving execution of casting/ launching of RCC/PSC-
Slab/Girder/ Box with well /pile foundation as the case may be
(in case superstructure involves PSC work, criteria also should
specify PSC super structure). (w.e.f.14.11.2018)
4 |Bridge construction of Box pushing /Pipe |Bridge Construction by Box pushing/ Pipe pushing method.
pushing method. (w.e.f.05,04.2022).
5 |Clearing of waterway of bridges, culverts, |Any Civil Engineering work.
6 |ROB involving composite girder Any Bridge Work involving Composite Girder (w.e.f
09.08.2023)
7 |Repairs to elastomerlc bearings in PSC  |Any Major Bridge Work ot Bridges/ROB/RUB/Subway under
Girder Bridges. - rail-traffic conditions (w.e.f 12.09.2024)
8 |[Strengthening of Arch, Girder, Any Construction/Rehabillitation Work of

Bridges/ROB/RUB/Subway under rail-traffic conditions". (w.e.f
12.09.2024)
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ANNEXURE - |

Sl.No Work being tendered SNW

9 |Protective works like retaining wall, Any Civil Engineering work (Except track works).

pitching, flooring, toe wall, catch water  |(w.e.f.14.11.2018)
. |drain, turfing etc; to
bridge/formation/cutting.

10 |Under water repairs of different bridges. |Under water Repair/Rehabilitation of bridge by Micro

concreting. (w.e.f.30.11.2018)

11 |Zonal contract for Bridges which involves |Any Civil Engineering work except track work/transportation (
works related to minor repairs and from 28.09.2022)
maintenance of Major/Minor
bridges,FOBs, ROBs and RUBs, High roof
structures including steel HLTs.

12 |Underwater Visual Inspection and Underwater inspection and under water non-destructive
Underwater NDT test using RORV for testing by ultrasonic pulse velocity test method of any Civil

Bridges Engineering structureusing Remote Operated Robotic Vehicle
(RORV)  (w.e.f 23.05.2024) .

13 |Preparation of detailed Project report for [Any Consultancy Work involving Preparation of Feasibility

ROBs/RUBs/Subways Report/Detailed Project Report which includes
ROBs/RUBs/RORs in Railways, Metros, High Speed Railway,
Highways & Express ways . (w.e.f 13.05.2024)

14 |Pro. Construction of Subway using |Construction of ROB/RUB/LUS/Major Bridge (including

Air-pushing method re-girdering) under Rail Traffic Condition (w.e.f
. 03.07.2024)

15 |Providing side pathway/Keyman pathway |[Any Civil Engineering work involving Fabrication and erection
with steel structures on bridges of steel structures (w.e.f (24.03.2025)

16 |Providing GSM based Automatic water|Any work of Installation of GSM based automatic water level
level monitoring system for]monitoring system for Bridges/RUB/LUS ( w.e.f.02.05.2025).
Bridges/RUB/LUS ;

17 |Rebuilding of Bridges by Micro tunnelling |Executon of tunnelling/Micro tunneling with minimum 1.20

meter diameter /width (28.05.2025)
E - Building and other Civil Works

1 |Building works up to G + 2 / RCC PF Any Civil Engineering work except track work/
shelter work. transportation.(from 21.04.2021)

2 |Building works of G + 3 and above with |Construction of storied building.(from 21.04.2021)
shallow foundation.

3 |Building works with pile foundation. Construction of building with pile foundation.

4 |RCC ground level tanks/ overhead tanks |Any RCC/PSC work.(from 21.,04.2021)

/pit line/ retaining wall /Concrete Apron.

5 |Platform works /Drain work in yard/ Any Clvil Engineering work except track works/
masonry retaining walls/white washing, |transportation.(from 21.04.2021)
colour washing, painting of building /

Zonal contract work,
6 |Construction/ Improvements/Repalrs to |Any Civil Engineering work except track works/
Track maintainer's Rest room/Hut/Gate  |transportation.(from 21.04.2021)
lodges/Goomties and any other building
work in connection with providing
amenities (or Rallway staff, The proposed
structures may include use of Pre-
fabricated elements In construction or
otherwise,
/hro""'
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ANNEXURE - |

SI.No Work being tendered SNW

7 |Dismantling of condemned Any Civil Engineering works.(w.e.f.26.08.2015)

staff quarters

8 [Replacement of existing galvalume Any civil engineering work except track work/

sheets, MS gutters, rain water down transportation.(from 21.04.2021)
pipes, ridges, provision of roof ventilators
in sheds/workshops/High roof platform
shelters/structures
9 [Repairs to doors and windows Any Building work
of staff quarters (w.e.f.08.03.2016)

10 |Fire fighting arrangements for buildings  |Any civil engineering work except track work /
transportation.(from 21.04.2021)

11 |Repair and maintenance of staff Any Civil Engineering work except track work/

quarters/ station / Service buildings/ transportation.(from 21.04.2021)
water supply installations
12 |Provision of deep bore wells. Construction of deep tube wells / tube wells / bore wells.
(w.e.f.06.06.2019)
13 |Precast PSC Panel / Column and Precast |" Any Civil Engineering Work involving Pre-stressed concrete”
Foundation. ( CEO.Drg. No. CE/621 along |(w.e.f.10.07.2023)
with CBEDrg.No.CBE/SK/678/2023)

14 |Construction of Station Building involving Any Civil Engineering work involving construction of any
Bridge Work but excluding Track Work |Bridge/ ROB/RUB/LUS Works (w.e.f 18.09.2024)

15 |Repairs to CC Apron( wherever the work [Any PCC/ RCC/PSC work executed under rail-traffic
is to be executed under rail-traffic condition. (W.e.f.07.11.2024)
condition)

16 |Provision of Structural Design and |Design of :

(a) |Drawing including Proof check from | a) G+2 Building and above (W.e.f.09.01.2026)
IIT/NIT or other reputed
Government Engineering Colleges:
a) For Buildings
(b) |b) For steel structures b) Steel Structure (W.e.f.09.01.2026)
F - Steel Works
1 |FOB /PF shelter works /steel structural ~ |Any Civil engg work involving fabrication and erection of steel
work /steel overhead tanks. structures.(from 21.04.2021)
2 |Strengthening / repairing Fabrication and Erection of Steel Works.(w.e.f.09.01.2019)
/replacing existing members by riveting,
or welding or bolting to steel girder
bridge / FOB / PF Shelter / Industrial
Shed etc.

3 |Bridge involving steel girders. Bridge wok with steel girders (in case fabrication of steel
girder Is involved, the same to be included for qualifying work
also)

4 |Steel channel sleepers Fabrication of steel works.

manufacture and fixing.
G - Road & Level Crossing Work
1 [Road work including WBM, black topping |Any Civil Engineering work.
Wurks. : ]

2 |Fabrication and erection of lifting barriers [Fabrication and mf&iTc{.i’BFim] barrier/Steel structural work.

gates, ‘
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ANNEXURE -

SI.No Work being tendered SNW
3 |Providing services by Deploying Gate Providing Man Power Services.
counselors/Gate Mitras.
. H — Misc. Works .
1 [Painting of bridges/ PF shelter/ Any Civil Engineering Work including
workshop steel structures/ building steel |Painting of steel structures.(from 21.04.2021)
structures
2 |Specialized painting work with epoxy, Protective coating on concrete surface.
acid resistant, protection coating on
concrete or masonry surfaces.
3 |Partition and false ceiling works Any building work.
4 |Landscaping works/supply, planting and |Any landscaping work.
maintenance of plants for specified
period.
5 |Platform paving, dadoing work with Any building work/Platform work.
vitreous ceramic tiles, granite slab,
cuddapa kota tiles, marbonite tiles.
6 |Supply, laying of water supply pipe lines |Any Civil Engineering work except track work
or sewage/drainage pipe lines.
7  |Provision of modular furniture and Any building work.
related works.
8 |Supply of drinking water by tank . Supply of water from potable source.
mounted on lorry/tractor.
9  |Provision of purified drinking water to Supply of drinking water systems.
stations through water treatment system. | -
10 |Periodical cleaning of over head tanks Any Civil Engineering Work.
and Ground level reservoirs.
11 |De-silting and removing sludge and Any Civil Engineering Work.
effluent from tanks, silt at various
locations.
12 [Periodical cleaning of sedimentation Any Civil Engineering Work.
tanks
13 |Erection and fixing of released Any Civil Engineering work. (from 13.06.2012)
unserviceable sleepers as land boundary i
stone . :
14 |Collection and Disposal of garbage, paper|Any work under train traffic condition.
cups and litter from the track (from 04.07.2012)
15 |Removal of vegetation, Jungle and Any work under train traffic condition.
bushes alongside the track and in (from 23.08.2012)
between the tracks
16 |Water recycling plants of capacily upto 5 |Design,Execution& Commissioning of any Water Recycling
lakh litres Plant (Or) Sewage Treatment Plant (Or) Effluent Treatment
Plant of minimum capacity of 2 Lakh litres (w.e.f 09.08.2023)
17 [Water recycling plants of capacity of Deslgn,Execution& Commissioning of any Water Recycling
more than 5 lakh litres and upto 10 lakhs [Plant (Or) Sewage Treatment Plant (Or) Effluent Treatment
litres Plant of minimum capacity of 5 Lakh litres (w.e.f 09.08.2023)
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ANNEXURE - |

Sl.No Work being tendered SNW
18 |Replacing the existing broken/worn-out  |Any civil engineering work under train traffic conditions
engineering reference posts/boards.
19a |[Construction of Water Design & construction of Water Treatment Plant (Or) Sewage
/Sewage Treatment Plants. Treatment Plant (Or) Effluent Treatment Plant (w.e.f
09.08.2023)
19b |Renovation /maintenance of Maintenance of water treatment plant (or ) Water Recycling
water/sewage treatment plants |Plant (or ) Sewage Treatment Plant (or ) Effluent Treatment
plant (w.e.f 09.08.2023)
20 |Replacing the existing wooden Any work under train traffic condition
struts/blocks with composite blocks.
21 |Renewal of the outdated/unavailable Any work under train traffic condition (w.e.f.11.08.2016)
spike killed wooden struts with new
engineered Polimer Composite struts
22 |Architectural works in buildings Any architectural work in buildings.(from 21.04.2021)
23 |Repairs to civil structures in Any Civil Engineering work
Workshops/Sheds (from 21.04.2021)
24 |(a) Supply and fixing GRP Walkway Any Bridge work.(from 21.04.2021)
Refuge Platform.
(b) Supply and fixing of FRP
materials in Bridge.
25 |Aerial Videography on the section Aerial Videography using Unmanned Aircraft System (UAS-
covering all route kilometers and major |Drone) in any State/Central/ Public Government organizations
site features using Unmanned Aircraft (w.e.f. 21.04.2021)
System (UAS-Drone). .
26 |Housekeeping and maintenance of office |Housekeeping /care taking and cleaning/ sanitation
complexes for two years. maintenance works in Central/State Government and PSUs
etc.(w.e.f.15.05.2018) o
27 |Refurbishment of Camping coaches for  |Modification/Alterations/Addition/Interiors of any type of
Track Machines BG/MG/NG coach into camp coach/Saloon (RA)/Rest Van/
Training coach/ Inspection Carriage /Observation carriage or
modification/repair work of Track Machines or POH of Track
Machines or fabrication /modification of any type of rolling
stock over Indian Railways. (W.E.F 17.12.2024 )
28 |Reconditioning of worn out tie tamping  [Reconditioning of Points & Crossings/ CMS crossings/ SEJs/
tools for track machines. ‘ Wheel burns/ track machine tamping tools/excavating chain of
BCM/ reconditioning of other heavy machine involving
depositing of metals.(w.e.f.21.05.2019)
29 |Provision of crash barriers Any civil engineering work.(from 11.02.2021)
30 |Entering/updating data in TMS & other  |Minimum of two years Experience in Digital Data
Systems (l.e.,) Bridge Management Handling/Digital Data Management in any State/Central/
Systern, Crew Management System, Public Government organizations. (from 21.04.2021)
updating of Joint Inspection of Points &
Xings in to Google Spread sheet & Safety
information System, etc.,
31 |Protective work for railway bank at Experience in " Any Civil'Engineering work with pile
meandering river by cast-in-situ retaining |foundation”. (from 11.04.2022)
wall with file foundation (precast RCC
driven piles )
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ANNEXURE -1

Sl.No Work being tendered SNW
32 |Procurement of monsoon reserve "Any Civil Engineering Work" (w.e.f 11.07.2022)
materials and monsoon precautionary
works
33 |Updating, reconciling, certification and  |[Any type of land survey work involving Updating of Land
computerisation of railway land plans Plans, reconciling, computerisation/digitalisation and
certification of Land Plans from concerned Revenue
Authorities" (From 03.03.2025)
34 |Provision of Safety Fencing Any Civil Engg Work (w.e.f. 28.11.2025)
(W-beam, PSC Panel, Brick wall etc)
I-Track Machines
1 |POH/ IOH of track machines
2 |Special repairs to track machines, if POH/ IOH of Track Machine in any Zonal/ Satellite depot over
requires based on the performance/ Indian Railway
failures
Upgradation/ improvements of track (OR)
machine as per the requirement of better |Original Equipment Manufacturers (OEMs)** (w.e.f
3 |working/ output, upgradation of 20.07.2023)
technologies etc. . ’ g
**(NOTE:-For OEMs, such eligibility can be dispensed with )
4  |Manufacturing/ reconditioning, supplying
and fixing of spares in different types of
track machines
5 |"Outsourcing of cooking of food, up "Any work involving housekeeping services and/or cooking of
keeping of camping coach/ rest room for |food in Railway catering / running room/ Railway rest house/
|track machines and other miscellaneous |training institutions/ camping coaches of track machines / In
activities" any Central or State Government Organizations (including
Municipal Corporations) / PSUs or outsourcing of services for
maintenance and upkeep of track machines."
(w.e.f.15.10.2023)
6 |Operation and Maintenance of Track |Repairs and Reconditioning /POH/IOH of track
Machines Machines over Indian Railways.
(or)
Repairs and supply of spares to Track Machines over
Indian Railways
(or)
Outsourcing/Supply of staff for operation/maintenance
of track machines over Indian railways
(w.e.f.30.04.2024)
7

AMC for ON TRACK MACHINES such
as UTV,T28, TRT & SQRS involving
service and supply of spares,

AMC for that specific machine involving service and

supply of spares In any of the Zones in Indian
Railways.

( Note; For OEMs or Authorised Dealers of OEMs, the
above eligibllity criteria Is dispensed with)
(w.e.f.08.09.2025)
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