
Sr.Divisional Engineer/Co-ordination  acting for and on behalf of The President of India invites E-Tenders against
Tender No TPJ-11-2026-01 Closing Date/Time 20/07/2026 15:00 Hrs. Bidders will be able to submit their
original/revised bids upto closing date and time only. Manual offers are not allowed against this tender, and any such
manual offer received shall be ignored.

1. NIT HEADER

Name of Work Deep Screening by BCM Machine for 101.419 km on main lines and 32.829 km on
loop lines at various locations in Sr.DEN/East/TPJ jurisdiction.

Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date
Time 20/07/2026 15:00 Date Time Of Uploading

Tender 25/06/2026 19:45
Pre-Bid Conference
Required No Pre-Bid Conference Date

Time Not Applicable
Advertised Value 45315319.77 Tendering Section TENDER/EAS
Bidding Style Single Rate for Each

Schedule Item Bidding Unit

Earnest Money (Rs.) 906300.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) 0.00 Period of Completion 12 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 06/07/2026
Are JV allowed to bid No Number of JV Member

Allowed 0
Are Consortium allowed
to bid No Number of Consortium

Member Allowed 0

Ranking Order For Bids Lowest to Highest Expenditure Type Track Renewal works
(PH-31)

2. SCHEDULE

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () A1-All items which are covered by Unified Standard Schedule of rates
2021 for Tiruchchirappalli Division - Except supply of cement and reinforcement
steel. (The tenderer/contractor shall quote a rate 'at par' or a collective percentage
above or below the advertised value of schedule 'A1' (The advertised value is
inclusive of Railways escalation over USSOR 2021 basic value)

40622631.77

1
Please see Item Breakup for details. 29446700.05 5.36 31025043.17

Above/
Below/P

ar
Description:- Deep Screening by BCM Machine for 101.419 TKM of Main Line Track at Various
Locations under the Jurisdictions of Sr.DEN/East/TPJ.

2
Please see Item Breakup for details. 9109328.59 5.36 9597588.60

Above/
Below/P

ar
Description:- Deep Screening by BCM Machine for 32.829 TKM of Loop Line Track at Various
Locations under the Jurisdictions of Sr.DEN/East/TPJ.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () B1-Items which are not covered by Unified Standard Schedule of rates
2021 and CPWD-DSR-2023 for Tiruchchirappalli Division.(The Tenderer/contractor
shall quote unit rate) - Deep Screening by BCM Machine for 101.419 TKM of Main Line
Track at Various Locations under the Jurisdictions of Sr.DEN/East/TPJ.

3544352.00

1

00 50712.00 Per Track
Metre 21.00 1064952.00 AT Par 1064952.00 Rs.
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1 Description:- Initial Destressing of LWR/CWR using Railway's rail tensors under line block period at
the desired rail temperature duly carrying out all operations as per procedure laid down in latest
LWR manual including adjusting the SEJ gap as required, refixing the rails with fittings and fastenings
to get the level, gauge and alignment existing prior to destressing etc., including refixing of
reference pillars and fresh centre line marking at pillars and applying one coat of enamel paint of
reference pillars complete, to allow traffic to the full sectional speed with all labour, tools and plant,
consumables, incidental charges etc., complete by the contractor as directed by Engineer's
representative. Railways' rail tensors supplied at SSE / P.Way office.

2

00 253.00 Per Day 5000.00 1265000.00 AT Par 1265000.00 Rs.
Description:- Hiring of Road lorry 10 MT capacity including cost of Diesel, Lubrication, repairs,
maintenance charges and other consumables, Driver, crew with all charges and allowances and all
other incidental charges such as toll charges etc. excluding loading and unloading of materials
complete on day-to-day basis and whenever required for transporting the Pway materials including
running upto maximum of 200 km per day. (The rate shall includes vehicle maintenance, crew with
all charges and allowances, fuel and other consumables etc. to be borne by the Contractor. All
labour, materials, tools and plants including crew, fuel and other consumables are to be supplied by
the tenderer/contractor at his own cost only)

3

00 253.00 Day 3500.00 885500.00 AT Par 885500.00 Rs.
Description:- Hiring of Tempo Traveller / Bus / any oither vehicle for the Transportation of Track
Machine Staffs ( 24 seating capacity) from the Station of Accomodation to the Track Machine
stabling location and back - Approx km per day = 100 kms. (The rate shall includes vehicle
maintenance, crew with all charges and allowances, fuel and other consumables etc. to be borne by
the Contractor.All labour, materials, tools and plants including crew, fuel and other consumables are
to be supplied by the tenderer/contractor at his own cost only). Note: This item shall be applicable
only in cases where rest room facilities/lodging location for track machine staff are not available
near the work location.

4

00 253.00 Man-
Month 1300.00 328900.00 AT Par 328900.00 Rs.

Description:- Accomodation for the Track Machine Staffs during the entire work period including
Water & Electricity charges. (All labour, materials, tools and plants including crew, fuel and other
consumables are to be supplied by the tenderer/contractor at his own cost only). Note: This item
shall be applicable only in cases where rest room facilities for track machine staff are not available.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () B2-Items which are not covered by Unified Standard Schedule of rates
2021 and CPWD-DSR-2023 for Tiruchchirappalli Division.(The Tenderer/contractor
shall quote unit rate) - Deep Screening by BCM Machine for 32.829 TKM of Loop Line
Track at Various Locations under the Jurisdictions of Sr.DEN/East/TPJ.

1148336.00

1

00 16416.00 Per Track
Metre 21.00 344736.00 AT Par 344736.00 Rs.

Description:- Initial Destressing of LWR/CWR using Railway's rail tensors under line block period at
the desired rail temperature duly carrying out all operations as per procedure laid down in latest
LWR manual including adjusting the SEJ gap as required, refixing the rails with fittings and fastenings
to get the level, gauge and alignment existing prior to destressing etc., including refixing of
reference pillars and fresh centre line marking at pillars and applying one coat of enamel paint of
reference pillars complete, to allow traffic to the full sectional speed with all labour, tools and plant,
consumables, incidental charges etc., complete by the contractor as directed by Engineer's
representative. Railways' rail tensors supplied at SSE / P.Way office.

2

00 82.00 Per Day 5000.00 410000.00 AT Par 410000.00 Rs.
Description:- Hiring of Road lorry 10 MT capacity including cost of Diesel, Lubrication, repairs,
maintenance charges and other consumables, Driver, crew with all charges and allowances and all
other incidental charges such as toll charges etc. excluding loading and unloading of materials
complete on day-to-day basis and whenever required for transporting the Pway materials including
running upto maximum of 200 km per day. (The rate shall includes vehicle maintenance, crew with
all charges and allowances, fuel and other consumables etc. to be borne by the Contractor. All
labour, materials, tools and plants including crew, fuel and other consumables are to be supplied by
the tenderer/contractor at his own cost only)

3

00 82.00 Day 3500.00 287000.00 AT Par 287000.00 Rs.
Description:- Hiring of Tempo Traveller / Bus / any oither vehicle for the Transportation of Track
Machine Staffs ( 24 seating capacity) from the Station of Accomodation to the Track Machine
stabling location and back - Approx km per day = 100 kms. (The rate shall includes vehicle
maintenance, crew with all charges and allowances, fuel and other consumables etc. to be borne by
the Contractor.All labour, materials, tools and plants including crew, fuel and other consumables are
to be supplied by the tenderer/contractor at his own cost only). Note: This item shall be applicable
only in cases where rest room facilities/lodging location for track machine staff are not available
near the work location.
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4

00 82.00 Man-
Month 1300.00 106600.00 AT Par 106600.00 Rs.

Description:- Accomodation for the Track Machine Staffs during the entire work period including
Water & Electricity charges. (All labour, materials, tools and plants including crew, fuel and other
consumables are to be supplied by the tenderer/contractor at his own cost only). Note: This item
shall be applicable only in cases where rest room facilities for track machine staff are not available.

3. ITEM BREAKUP

Schedule

Schedule A1-All items which are covered by Unified Standard Schedule of rates 2021 for
Tiruchchirappalli Division - Except supply of cement and reinforcement steel. (The
tenderer/contractor shall quote a rate 'at par' or a collective percentage above or below the
advertised value of schedule 'A1' (The advertised value is inclusive of Railways escalation over
USSOR 2021 basic value)

Item- 1 Deep Screening by BCM Machine for 101.419 TKM of Main Line Track at Various Locations under
the Jurisdictions of Sr.DEN/East/TPJ.

S No. Item
No

Description of Item Unit Qty Rate Amount

Manual deep screening of Plain track/ turnouts
as per procedure prescribed in IRPWM, June
2020 or latest, on PSC sleepers of any density
and throwing away screened muck arising out
of screening on toe of bank or on cess, if low or
on spoil banks above top of cutting (including
throwing and leveling, if required beyond
minimum 5m from the edge of cutting which
are up to 3m deep or alternatively carting it up
to 50m for disposing it off beyond cutting or
platforms) as per direction of Engineer in-
charge, including cutting cess for effective
drainage on both sides, one round of kutcha
packing with screened ballast and further
attending to track parameter to make track fit
for 20 kmph speed complete in all respect.
Note : Payment shall be made for length along
main line only for turnouts.

1 081024 Depth of 300 mm below bottom of sleeper - For
Plain Track :

TRM 1015.00 647.16 656867.40

2 092030 25mm gap 'in-situ' welding during traffic block
using Railway's welding portion & Welder and
finishing of weld to meet the prescribed
tolerances and pass all stipulated tests with all
required labour, materials, consumables, tools,
equipments etc. to complete the work in all
respect as per IR's "Manual for Fusion Welding
of Rails by Alumino - Thermic Process" with
latest correction slips, including marking of
welded joint, painting weld collar with
anticorrosive paint, restoration of track near
weld joint to original position and fixing of
joggled fish plate at new weld, to be removed
after passing of weld in USFD test as directed
by Engineer in charge. Note: 1. Only welding
portion and related accessories as per
Annexure - I and Welder shall be supplied by
Railways. 2. Hydraulic Weld trimmer shall be
used for chipping and profile Grinder for
finishing. 3. Required nos. of Joggled fish plates
shall be supplied by Railway at nearest P. Way
Stores and the same shall be returned at
nearest P. Way Store or at other location as per
direction of Engineer-in-Charge after release
from track.

Each 2028.00 1806.57 3663723.96
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First or Second Through Packing of track of all
sleeper density including giving a general lift,
as desired to eliminate sag after Deep
Screening work, lifting of track, lowering of
track and major realignment of curves and
formation rehabilitation as per procedure
prescribed in latest edition of IRPWM. Note:
General lift is normally 25 mm and isolated lift
may be up to 50 mm.

3 131031 For PSC Sleeper Track with Sleeper Density of
1540

TRM 2537.00 139.13 352972.81

4 131032 For PSC Sleeper Track with Sleeper Density of
1660

TRM 2537.00 153.04 388262.48

De-stressing of LWR/CWR track of any density
under traffic line block with contractor's
labours, tools, equipments and consumables
inclusive of all lead & lift. Activities include
cutting of LWR/CWR into convenient panels of
specified length, removal of ERCs, liners,
greasing of ERCs and liner contact area, lifting
rails and keeping them on rollers provided at
every 15 sleepers, working out elongation of
rail ends depending on prevailing site
conditions, pulling rails with the help of
Hydraulic Tensor to achieve the desired
elongation, cutting rails, as required, removing
rollers and placing rail in position, re-fixing
ERCs & liners and adjustment of gap at SEJs :
Note: (1) Welding of rail joints will be paid
separately. (2) Rail cutting and Hole drilling
shall be paid separately. (3) Opening and
closing of LC if required will be paid separately.
(4) As per procedure prescribed in latest
edition of IRPWM & CE's Circulars for
destressing of LWR/CWR, if any.

5 135011 With Railway's Hydraulic Rail tensor TRM 101419.00 52.78 5352894.82
6 154010 Carrying out preparatory works for operation of

Ballast Cleaning Machine (BCM) which includes
making trench in track for inserting cutter bar,
supporting track on wooden block supplied by
Railway, removal of ballast along with muck
from shoulder which is out of reach of cutter
chain and putting the same in cutting width or
between rails. Rate includes all miscellaneous
works, e.g. opening and re-fixing of joggled fish
plates, OHE Bonds, dismantling & removing
obstructions etc.

TRM 101419.00 17.41 1765704.79

7 154020 Carrying out various works during operation of
BCM, like filling up of ballast at deficient
location from locations where ballast is excess
or from adjoining tracks, required initial
packing, adjustment of PSC Sleepers, provision
wooden blocks supplied by department and
attending track parameters etc. complete so as
to make track fit for 20 kmph speed.

TRM 101419.00 43.57 4418825.83

8 154030 Removal of screened muck discharged by BCM,
where muck disposal on side slope is restricted
due to platform, cutting, OHE mast etc. and
disposing it beyond 5m from edge of cutting up
to 3m deep or alternatively carting it up to 50m
for disposing off beyond the end of cutting /
platform and making up cess wherever low.

TRM 10143.00 33.10 335733.30

9 154050 Extra to item nos. from 154030 and 154040 for
disposal of muck at a distance beyond 50m for
every additional lead of 50 metres or part
thereof up to 500 metres.

TRM 91277.00 3.09 282045.93
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10 154070 Removing the ballast from shoulders, left over
after BCM working, screening the same
removing the muck and putting back the
screened ballast into track, boxing the ballast
to profile and using released muck for cess
making or throwing away within 50m lead and
3m lift when not required for cess repairs and
as directed by the Engineer-in-charge. Note:
This item shall be used only when BRM is not
available.

TRM 101419.00 22.91 2323509.29

Carrying out pre-tamping, during tamping and
post-tamping work for tamping track with all
types of rails, sleepers & sleeper density by
various Track Tamping machines, like
CSM,DUO/3X Machines which include : (1) Re-
adjustment of ballast, heaping-up of ballast,
filling-up of cavities in tamping zone by picking
ballast from stacks / shoulders / crib of
adjoining track up to lead of 50 m to ensure
effective packing; (2) Clearing of ballast on
sleepers to make them visible to operator, (3)
Clearing of ballast over rail foot to facilitate
holding of rail by rollers of TTRM; (4) Digging,
screening and replenishment of ballast at mud
pumping / rounded ballast in sleeper crib
location; (5) Tightening of loose fittings
immediately before & after tamping; (6)
Replacement of broken / missing fittings
supplied by Railway; (7) Correcting displaced
sleepers to position along with squaring; (8) Re-
setting of worked-out / fallen fittings. (9)
Removing and re-fixing joggled fish plates &
wooden blocks, wherever necessary; (10)
Manual consolidation of ballast in crib /
shoulders; (11) Removing and refixing of
traction bonds during the block in electrified
sections (12) Dressing of ballast Note: 1.
Tamping blocks are not identical & it may be
given at any time either during day or night. 2.
Stages of payment a) 30% of the rate will be
paid on completion of pre tamping attention, b)
Balance 70% of the rate will be paid on
completion of post tamping. 3. Recovery at the
rate of twice the above applicable rate will be
effected in case contractor fails to carry out
pre/during/post operation. 4.Payment shall be
made only once in irrespective of numbers of
TTRM packing round and after restoration of
normal speed and restoration of complete
ballast profile.

11 155011 For day time block working TRM 101419.00 21.05 2134869.95
12 155030 Removing and refixing of guard Rails over slab

bridges during machine packing with all
contractor's men and materials duly removing
fittings, leading guard rails to bridge
approaches, lifting, dragging, positioning and
crossing of track etc, and as directed by
Engineer In charge.

TRM 1435.00 116.39 167019.65
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13 157010 Carrying out various miscellaneous works, for
proper upkeep of crew rest van / rest room as
directed by machine in-charge of Track
Machines by providing a team of 2 labours for
12 hours shift, broadly mentioned hereunder:
(1) Bringing water from nearby source and
cleaning machine with water jet or any suitable
means; (2) Fuelling machine duly bringing
diesel / hydraulic oil from the stacked drums;
(3) Bringing water to staff rest van or staff rest
room, cleaning rest van / rest room, cooking
food for Track Machine staff or bringing food
from outside (cost of food shall be borne by the
staff concerned).; (4) Guarding & watching
machines, spare parts, oils, grease etc. during
day and night time at all locations, wherever
necessary, as instructed by the machine in-
charge; (5) In case, contractor provides less no.
of Labour/Mate, payment will be deducted for
each such person @ 75% of the accepted item
rate.

Shift 508.00 1552.01 788421.08

Providing lighting arrangements with halogen
lamps on and around machine during machine
working in night time blocks, with contractor's
generator, consumables, all necessary
electrical fittings, operators etc. Note: 1.
Lighting arrangement is to be provided as per
advance planning of Night Blocks and written
communication. 2. In case lighting
arrangement is made available but not used
due to non-availability of block, payment @
60% of the item rate shall be made. 3. In place
of Halogen, LED lamps of equal lumen capacity
may be used with the approval of Engineer -in-
Charge. 4. If lighting arrangement fails during
block, recovery shall be made twice the rate
per day.

14 157031 BCM/FRM/UNIMAT (7.5 KVA generator and
12x500 W)

Night 128.00 6995.45 895417.60

15 157032 CSM / DUO / 3X with or without DGS (7.5 KVA
generator and 8x500 W)

Night 64.00 6018.76 385200.64

Quick cutting with abrasive rail cutter of all
types of rail sections including wear resistant,
head hardened rails up to 110 UTS, with
contractors tools & plants, equipment,
consumable with all lead & lift etc. complete as
directed by Engineer in-charge. Abrasive Rail
Cutter will be as per RDSO Specification No.
TM/SM/1 (Rev. 01 of 2012) with latest status of
RDSO; Rail Cutting Wheel Abrasive Disc will be
as per RDSO Specification No.TM/SM/2 (Rev. 01
of 2020)

16 161014 60 Kg - 110/90 UTS - On Running Line Each 2028.00 383.76 778265.28
17 161015 52 Kg - 90 UTS- On Running Line Each 2028.00 311.48 631681.44

Drilling holes of 16 mm to 32 mm dia. with Rail
Drilling machine including chamfering with
appropriate chamfering tools in all types of rail
section with contractor's tools & plants,
equipment, consumable with all lead & lift etc.
complete, as directed by Engineer in-charge.
Rail Drilling Machine will be as per RDSO
Specification No. TM/SM/3, dated 24.04.1991.

18 161042 On Running Line Each 8115.00 90.38 733433.70
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19 161050 Drilling holes of specified size for bond holes
with 7.2mm dia drill twist to correct spacing
and location on 60kg/52kg rails on cess or
under traffic block with contractor's tools and
plant, equipment, consumable, labour etc
complete as directed by the Engineer in charge
at site.

Each 4056.00 53.93 218740.08

Overhauling of level crossing by digging out up
to 50mm below sleeper, screening of shoulder
& crib ballast, replacing unserviceable sleepers
& fastenings as necessary, removal of check
rails for examination of running rails and check
rails, scrapping of rails and painting running
rails and check rails and all fixtures with two
coats of coal tar emulsion, greasing of ERCs,
MCI inserts and liners oiling all the bolts,
correcting cross level, gauge, alignment,
surfacing and packing etc., re-fixing check rails
duly ensuring standard clearances, re-inserting
screened ballast, making good deficient ballast
with Railway's ballast from stacks /
heaps/borrowing from adjacent length of
adjoining track within 50m lead, ramming &
levelling road surface and refixing concrete
slabs/making motarable road surface as
required excluding re surfacing with bitumen as
directed by Engineer in-charge.

20 182012 Level crossings with concrete blocks road
surface

Sqm 2000.00 596.74 1193480.00

21 186030 Paving of level crossing road surface with
Railway's precast RCC slab / blocks as per
standards / approved drawings for light and
heavy vehicles on bed of sand, moorum or
gravel, duly compacted and joints filled with
mixture of sand & tar/bitumen in proportion of
1:2 by weight.

Sqm 2000.00 303.86 607720.00

Erection or removal of temporary Engineering
Indicator Board or any other board at specified
locations without causing infringement to track
etc. complete and as directed.

22 211021 For erection Each 761.00 282.20 214754.20
23 211022 For removal Each 761.00 232.13 176650.93
24 211040 Dismantling Check Rail on curves on track of all

rail sections, duly removing fish plates and
bolts including removing chairs from sleepers,
leading and stacking released materials away
from track clear of infringements, complete
and as directed.

RM 1830.00 70.53 129069.90

25 211050 Fixing of check rails on curves on track of all
rail sections as per drawing and to correct
alignment and level with Railways fastenings
including leading of rails and fittings, crossing
of tracks, greasing of plate screws with
approved grease etc., as per drawing and
directions of Engineer in charge with all
contractors labour, tools, plants, machinery,
consumables etc., complete. Note: Required
P.Way fittings will be supplied at SSE/P.Way
stores.

RM 1830.00 80.82 147900.60

Hiring of machinery for minor miscellaneous
works for short duration including
operator/driver, fuel, lubricants and
consumable. The contractor shall arrange all
statutory permits as required by rules and
regulations prevailing in the area of work.
Payment shall be made for actual working
hours at site.

26 211201 JCB Backhoe Loaders 3DX Plus or similar with
minimum 1.10 cum bucket capacity

Hour 811.00 867.49 703534.39
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Total 29446700.05

Item- 2 Deep Screening by BCM Machine for 32.829 TKM of Loop Line Track at Various Locations under the
Jurisdictions of Sr.DEN/East/TPJ.

S No. Item
No

Description of Item Unit Qty Rate Amount

Manual deep screening of Plain track/ turnouts
as per procedure prescribed in IRPWM, June
2020 or latest, on PSC sleepers of any density
and throwing away screened muck arising out
of screening on toe of bank or on cess, if low or
on spoil banks above top of cutting (including
throwing and leveling, if required beyond
minimum 5m from the edge of cutting which
are up to 3m deep or alternatively carting it up
to 50m for disposing it off beyond cutting or
platforms) as per direction of Engineer in-
charge, including cutting cess for effective
drainage on both sides, one round of kutcha
packing with screened ballast and further
attending to track parameter to make track fit
for 20 kmph speed complete in all respect.
Note : Payment shall be made for length along
main line only for turnouts.

1 081024 Depth of 300 mm below bottom of sleeper - For
Plain Track :

TRM 821.00 647.16 531318.36

2 092030 25mm gap 'in-situ' welding during traffic block
using Railway's welding portion & Welder and
finishing of weld to meet the prescribed
tolerances and pass all stipulated tests with all
required labour, materials, consumables, tools,
equipments etc. to complete the work in all
respect as per IR's "Manual for Fusion Welding
of Rails by Alumino - Thermic Process" with
latest correction slips, including marking of
welded joint, painting weld collar with
anticorrosive paint, restoration of track near
weld joint to original position and fixing of
joggled fish plate at new weld, to be removed
after passing of weld in USFD test as directed
by Engineer in charge. Note: 1. Only welding
portion and related accessories as per
Annexure - I and Welder shall be supplied by
Railways. 2. Hydraulic Weld trimmer shall be
used for chipping and profile Grinder for
finishing. 3. Required nos. of Joggled fish plates
shall be supplied by Railway at nearest P. Way
Stores and the same shall be returned at
nearest P. Way Store or at other location as per
direction of Engineer-in-Charge after release
from track.

Each 656.00 1806.57 1185109.92

First or Second Through Packing of track of all
sleeper density including giving a general lift,
as desired to eliminate sag after Deep
Screening work, lifting of track, lowering of
track and major realignment of curves and
formation rehabilitation as per procedure
prescribed in latest edition of IRPWM. Note:
General lift is normally 25 mm and isolated lift
may be up to 50 mm.

3 131031 For PSC Sleeper Track with Sleeper Density of
1540

TRM 1642.00 139.13 228451.46
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De-stressing of LWR/CWR track of any density
under traffic line block with contractor's
labours, tools, equipments and consumables
inclusive of all lead & lift. Activities include
cutting of LWR/CWR into convenient panels of
specified length, removal of ERCs, liners,
greasing of ERCs and liner contact area, lifting
rails and keeping them on rollers provided at
every 15 sleepers, working out elongation of
rail ends depending on prevailing site
conditions, pulling rails with the help of
Hydraulic Tensor to achieve the desired
elongation, cutting rails, as required, removing
rollers and placing rail in position, re-fixing
ERCs & liners and adjustment of gap at SEJs :
Note: (1) Welding of rail joints will be paid
separately. (2) Rail cutting and Hole drilling
shall be paid separately. (3) Opening and
closing of LC if required will be paid separately.
(4) As per procedure prescribed in latest
edition of IRPWM & CE's Circulars for
destressing of LWR/CWR, if any.

4 135011 With Railway's Hydraulic Rail tensor TRM 32829.00 52.78 1732714.62
5 154010 Carrying out preparatory works for operation of

Ballast Cleaning Machine (BCM) which includes
making trench in track for inserting cutter bar,
supporting track on wooden block supplied by
Railway, removal of ballast along with muck
from shoulder which is out of reach of cutter
chain and putting the same in cutting width or
between rails. Rate includes all miscellaneous
works, e.g. opening and re-fixing of joggled fish
plates, OHE Bonds, dismantling & removing
obstructions etc.

TRM 32829.00 17.41 571552.89

6 154020 Carrying out various works during operation of
BCM, like filling up of ballast at deficient
location from locations where ballast is excess
or from adjoining tracks, required initial
packing, adjustment of PSC Sleepers, provision
wooden blocks supplied by department and
attending track parameters etc. complete so as
to make track fit for 20 kmph speed.

TRM 32829.00 43.57 1430359.53

7 154030 Removal of screened muck discharged by BCM,
where muck disposal on side slope is restricted
due to platform, cutting, OHE mast etc. and
disposing it beyond 5m from edge of cutting up
to 3m deep or alternatively carting it up to 50m
for disposing off beyond the end of cutting /
platform and making up cess wherever low.

TRM 3283.00 33.10 108667.30

8 154050 Extra to item nos. from 154030 and 154040 for
disposal of muck at a distance beyond 50m for
every additional lead of 50 metres or part
thereof up to 500 metres.

TRM 29547.00 3.09 91300.23

9 154070 Removing the ballast from shoulders, left over
after BCM working, screening the same
removing the muck and putting back the
screened ballast into track, boxing the ballast
to profile and using released muck for cess
making or throwing away within 50m lead and
3m lift when not required for cess repairs and
as directed by the Engineer-in-charge. Note:
This item shall be used only when BRM is not
available.

TRM 32829.00 22.91 752112.39
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Carrying out pre-tamping, during tamping and
post-tamping work for tamping track with all
types of rails, sleepers & sleeper density by
various Track Tamping machines, like
CSM,DUO/3X Machines which include : (1) Re-
adjustment of ballast, heaping-up of ballast,
filling-up of cavities in tamping zone by picking
ballast from stacks / shoulders / crib of
adjoining track up to lead of 50 m to ensure
effective packing; (2) Clearing of ballast on
sleepers to make them visible to operator, (3)
Clearing of ballast over rail foot to facilitate
holding of rail by rollers of TTRM; (4) Digging,
screening and replenishment of ballast at mud
pumping / rounded ballast in sleeper crib
location; (5) Tightening of loose fittings
immediately before & after tamping; (6)
Replacement of broken / missing fittings
supplied by Railway; (7) Correcting displaced
sleepers to position along with squaring; (8) Re-
setting of worked-out / fallen fittings. (9)
Removing and re-fixing joggled fish plates &
wooden blocks, wherever necessary; (10)
Manual consolidation of ballast in crib /
shoulders; (11) Removing and refixing of
traction bonds during the block in electrified
sections (12) Dressing of ballast Note: 1.
Tamping blocks are not identical & it may be
given at any time either during day or night. 2.
Stages of payment a) 30% of the rate will be
paid on completion of pre tamping attention, b)
Balance 70% of the rate will be paid on
completion of post tamping. 3. Recovery at the
rate of twice the above applicable rate will be
effected in case contractor fails to carry out
pre/during/post operation. 4.Payment shall be
made only once in irrespective of numbers of
TTRM packing round and after restoration of
normal speed and restoration of complete
ballast profile.

10 155011 For day time block working TRM 32829.00 21.05 691050.45
11 157010 Carrying out various miscellaneous works, for

proper upkeep of crew rest van / rest room as
directed by machine in-charge of Track
Machines by providing a team of 2 labours for
12 hours shift, broadly mentioned hereunder:
(1) Bringing water from nearby source and
cleaning machine with water jet or any suitable
means; (2) Fuelling machine duly bringing
diesel / hydraulic oil from the stacked drums;
(3) Bringing water to staff rest van or staff rest
room, cleaning rest van / rest room, cooking
food for Track Machine staff or bringing food
from outside (cost of food shall be borne by the
staff concerned).; (4) Guarding & watching
machines, spare parts, oils, grease etc. during
day and night time at all locations, wherever
necessary, as instructed by the machine in-
charge; (5) In case, contractor provides less no.
of Labour/Mate, payment will be deducted for
each such person @ 75% of the accepted item
rate.

Shift 164.00 1552.01 254529.64
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Providing lighting arrangements with halogen
lamps on and around machine during machine
working in night time blocks, with contractor's
generator, consumables, all necessary
electrical fittings, operators etc. Note: 1.
Lighting arrangement is to be provided as per
advance planning of Night Blocks and written
communication. 2. In case lighting
arrangement is made available but not used
due to non-availability of block, payment @
60% of the item rate shall be made. 3. In place
of Halogen, LED lamps of equal lumen capacity
may be used with the approval of Engineer -in-
Charge. 4. If lighting arrangement fails during
block, recovery shall be made twice the rate
per day.

12 157031 BCM/FRM/UNIMAT (7.5 KVA generator and
12x500 W)

Night 41.00 6995.45 286813.45

13 157032 CSM / DUO / 3X with or without DGS (7.5 KVA
generator and 8x500 W)

Night 21.00 6018.76 126393.96

Quick cutting with abrasive rail cutter of all
types of rail sections including wear resistant,
head hardened rails up to 110 UTS, with
contractors tools & plants, equipment,
consumable with all lead & lift etc. complete as
directed by Engineer in-charge. Abrasive Rail
Cutter will be as per RDSO Specification No.
TM/SM/1 (Rev. 01 of 2012) with latest status of
RDSO; Rail Cutting Wheel Abrasive Disc will be
as per RDSO Specification No.TM/SM/2 (Rev. 01
of 2020)

14 161014 60 Kg - 110/90 UTS - On Running Line Each 656.00 383.76 251746.56
15 161015 52 Kg - 90 UTS- On Running Line Each 656.00 311.48 204330.88

Drilling holes of 16 mm to 32 mm dia. with Rail
Drilling machine including chamfering with
appropriate chamfering tools in all types of rail
section with contractor's tools & plants,
equipment, consumable with all lead & lift etc.
complete, as directed by Engineer in-charge.
Rail Drilling Machine will be as per RDSO
Specification No. TM/SM/3, dated 24.04.1991.

16 161042 On Running Line Each 2626.00 90.38 237337.88
17 161050 Drilling holes of specified size for bond holes

with 7.2mm dia drill twist to correct spacing
and location on 60kg/52kg rails on cess or
under traffic block with contractor's tools and
plant, equipment, consumable, labour etc
complete as directed by the Engineer in charge
at site.

Each 1314.00 53.93 70864.02

Erection or removal of temporary Engineering
Indicator Board or any other board at specified
locations without causing infringement to track
etc. complete and as directed.

18 211021 For erection Each 246.00 282.20 69421.20
19 211022 For removal Each 246.00 232.13 57103.98

Hiring of machinery for minor miscellaneous
works for short duration including
operator/driver, fuel, lubricants and
consumable. The contractor shall arrange all
statutory permits as required by rules and
regulations prevailing in the area of work.
Payment shall be made for actual working
hours at site.

20 211201 JCB Backhoe Loaders 3DX Plus or similar with
minimum 1.10 cum bucket capacity

Hour 263.00 867.49 228149.87

Total 9109328.59

4. ELIGIBILITY CONDITIONS
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Standard Financial Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

10.2. Financial Eligibility Criteria: The tenderer must have minimum
average annual contractual turnover of V/N or V whichever is less :
where V= Advertised value of the tender in crores of Rupees N= Number
of years prescribed for completion of work for which bids have been
invited. The average annual contractual turnover shall be calculated as
an average of 'total contractual payments" in the previous three financial
years, as per the audited balance sheet. However, in case balance sheet
of the previous year is yet to be prepared/ audited, the audited balance
sheet of the fourth previous year shall be considered for calculating
average annual Contractual turnover. The tenderers shall submit
requisite information as per Annexure-VIB, along with copies of Audited
Balance Sheets duly certified by the Chartered Accountant/ Certificate
from Chartered Accountant duly supported by Audited Balance Sheet.

No No Allowed
(Mandatory)

Standard Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Technical Eligibility Criteria: As per Clause 10.1 of Part-I of IRSGCC-2022
with advance correction slip and up to date (a) The tenderer must have
successfully completed or substantially completed any one of the
following categories of work(s) during last 07 (seven) years, ending last
day of month previous to the one in which tender is invited: (i) Three
similar works each costing not less than the amount equal to 30% of
advertised value of the tender, or (ii) Two similar works each costing not
less than the amount equal to 40% of advertised value of the tender, or
(iii) One similar work costing not less than the amount equal to 60% of
advertised value of the tender.

No No Allowed
(Mandatory)

Page 12 of 17 Run Date/Time: 25/06/2026 19:45:41

TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-11-2026-01 Closing Date/Time: 20/07/2026 15:00



1.1

(b) (1) In case of tenders for composite works (e.g. works involving more
than one distinct component, such as Civil Engineering works, S&T
works, Electrical works, OHE works etc. and in the case of major bridges -
substructure, superstructure etc.), tenderer must have successfully
completed or substantially completed any one of the following categories
of work(s) during last 07 (seven) years, ending last day of month
previous to the one in which tender is invited: (i) Three similar works
each costing not less than the amount equal to 30% of advertised value
of each component of tender, or (ii) Two similar works each costing not
less than the amount equal to 40% of advertised value of each
component of tender, or (iii) One similar work each costing not less than
the amount equal to 60% of advertised value of each component of
tender. Note for b(1): Separate completed works of minimum required
values shall also be considered for fulfillment of technical eligibility
criteria for different components. (b)(2) In such cases, what constitutes a
component in a composite work shall be clearly pre-defined with
estimated tender cost of it, as part of the tender documents without any
ambiguity. (b) (3) To evaluate the technical eligibility of tenderer, only
components of work as stipulated in tender documents for evaluation of
technical eligibility, shall be considered. The scope of work covered in
other remaining components shall be either executed by tenderer
himself if he has work experience as mentioned in clause 7 of the
Standard General Conditions of Contractor through subcontractor
fulfilling the requirements as per clause 7 of the Standard General
Conditions of Contract or jointly i.e., partly himself and remaining
through subcontractor, with prior approval of Chief Engineer in writing.
However, if required in tender documents by way of Special Conditions, a
formal agreement duly notarised, legally enforceable in the court of law,
shall be executed by the main contractor with the subcontractor for the
component(s) of work proposed to be executed by the subcontractor(s),
and shall be submitted along with the offer for considering subletting of
that scope of work towards fulfilment of technical eligibility. Such
subcontractor must fulfill technical eligibility criteria as follows: The
subcontractor shall have successfully completed at least one work
similar to work proposed for subcontract, costing not less than 35%
value of work to be subletted, in last 5 years, ending last day of month
previous to the one in which tender is invited through a works contract.
Note: for subletting of work costing up to Rs 50 lakh, no previous work
experience of subcontractor shall be asked for by the Railway. In case
after award of contract or during execution of work it becomes necessary
for contractor to change subcontractor, the same shall be done with
subcontractor(s) fulfilling the requirements as per clause 7 of the
Standard General Conditions of Contract, with prior approval of Chief
Engineer in writing.

No No Not Allowed

1.2

Note for Item 10.1 of IRSGCC-2022 with advance correction slip and up
to date: Work experience certificate from private individual shall not be
considered. However, in addition to work experience certificates issued
by any Govt. Organisation, work experience certificate issued by Public
listed company having average annual turnover of Rs 500 crore and
above in last 3 financial years excluding the current financial year, listed
on National Stock Exchange or Bombay Stock Exchange,
incorporated/registered at least 5 years prior to the date of closing of
tender, shall also be considered provided the work experience certificate
has been issued by a person authorized by the Public listed company to
issue such certificates. In case tenderer submits work experience
certificate issued by public listed company, the tenderer shall also submit
along with work experience certificate, the relevant copy of work order,
bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and
copy of final/last bill paid by company in support of above work
experience certificate.

No No Not Allowed

1.3 Defination of Similar Work :- Experience in any track work. No No Not Allowed

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No. Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.
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3

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

7
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

8
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

9
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that I am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No. Description

1

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer. 
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Check Lst

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Whether required test certificates/samples, if any have been
uploaded? No No Not Allowed

Commercial-Compliance

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
for fully indigenous items. The definition and calculation of local
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No Yes Allowed
(Optional)

2

The tenderer shall clearly specify whether the tender is
submitted on his Own (Proprietary Firm) or on behalf of a
Partnership Firm / Company / Joint Venture (JV) I Registered
Society/ Registered Trust / Hindu Undivided Family( HUF) /
Limited Liability Partnership (LLP) etc. , The tenderer(s) shall
enclose the attested copies of the requisite documents
(including Power of Attorney, if opted) for constitution of their
concern as per Cl.14 of GCC-Part-l and as per a)Clause 17 of
GCC - Part-1, for JV b)Clause 18 of GCC - Part-I, for Partnership
Firm.

Yes Yes Allowed
(Mandatory)
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3
Copies of the following documents are to be uploaded: (i) Details
such as Name of the tenderer/ Contractor, Validity of DSC,
Complete address with pin code, contact number (ii) Copy of
PAN card (iii) Copy of GSTIN card.

Yes Yes Allowed
(Mandatory)

4
A copy of NEFT form duly filled in the details as necessary to be
uploaded. (The Tenderer/Contractor not having NEFT form may
down load the empty NEFT form available in Document site)

Yes Yes Allowed
(Mandatory)

5

Submission of Annexure-V under document verification
certificate- As per Advance Correction Slip No.2 dt.13/12/2022 to
GCC - 2022, the tenderers shall submit copy of certificate stating
that they are not liable to be disqualified and all their
statements/documents submitted along with bid are true and
factual. Standard format of the certificate to be submitted by the
bidder in form Annexuere-V Non-submission of the above
Certificate(s) by the bidder shall result in summarily rejection of
his/their bid.

Yes No Not Allowed

6

Submission of Annexure-V(A) under Document Verification
Certificate. In case of other than company/Proprietary firm,
Annexure-V(A) shall also be submitted by the each member of a
Partnership Firm/ Joint Venture (JV) /Hindu Undivided Family
(HUF) / Limited Liability Partnership (LLP) etc., as the case my
be. Non-submission of the above Certificate(s) by the bidder
shall result in summarily rejection of his/their bid.

Yes No Not Allowed

General Instructions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
All the Instructions furnished in the technical compliance/
Commercial Compliance/ Check-list/ Undertakings are only
indicative and not exhaustive; The Tenderer shall read the
GCC/Tender documents for complete details.

No No Not Allowed

2
The tenderer shall thoroughly go through the entire tender
documents and strictly adhere to the instructions and directions
given therein.

No No Not Allowed

3
If the Tenderer(s) deliberately give(s) wrong information/
incorrect documents in his/their offer or create circumstances
for the acceptance of his/their offer, the Railway reserves the
right to reject such offer at any stage.

No No Not Allowed

4 All terms and conditions in the tender documents are binding on
the Tenderers No No Not Allowed

5
Railway reserves the right to accept or reject any or all the
tenders and to award the work in whole or in part without
assigning any reason.

No No Not Allowed

6
Unreleased Bid Security, if any, held with the Railway
Administration, shall not be adjusted towards the Bid Security to
be remitted.

No No Not Allowed

7

Bid Security shall be deposited either in cash through e-payment
gateway or e-BG or submitted as Bank Guarantee bond from a
scheduled bank of India or as mentioned in tender documents
subject to exemptions provided under para5(1) (a) of Part-1
(ITT) of GCC.

No No Not Allowed

8

In case of submission of bid security in the form of bank
Guarantee, the Original Bank Guarantee (other than e-BG)
should be delivered in person to the Official nominated as
indicated in the Tender document within 5 working days of the
dead line of submission of bids.

No No Not Allowed

9

Deployment of Qualified Engineers at Work Sites by the
Contractor: 26A.1 The Contractor shall also employ qualified
Graduate Engineer(s) or equivalent, or qualified Diploma
Engineer(s), as prescribed in the tender documents. 26A.2 In
case the Contractor fails to employ the Engineer, as aforesaid in
Para 26A.1, he shall be liable to pay liquidated damages at the
rates, as prescribed in the tender documents. 26A.3 No. of
qualified Engineers required to be deployed by the Contractor
for various activities contained in the works contract shall be
specified in the tender documents as 'Special Condition of
Contract'.

No No Not Allowed
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10

As per Para 3a of Addendum & Correction slip issued by Board
communicated vide Board's Lr. No. 2012/CE-I/CT/O/20 dated 10-
05-2013 (or) as per Railway Board's instructions issued from
time to time. Contractor shall employ(a) One qualified Graduate
Engineer when cost of work to be executed is 200lakh and above
and, (b) One Diploma Holder Engineer when cost of work to be
executed is more than 25 lakhs, but less than 200 lakhs.

No No Not Allowed

11

In case of submission of Bid Security in the form of Bank
Guarantee, the Original Bank Guarantee (other than e-BG)
should be delivered in person to the Official nominated as
indicated in the Tender document before closing date for
submission of bids (i.e. excluding the last date of submission of
bids)

No No Not Allowed

11.1
The original Bank Guarantee should be delivered in person to
Chief Office Superintendent/Works Branch, Railway Divisional
Office, Tiruchchirappalli before closing date for submission of
bids (i.e. excluding the last date of submission of bids)

No No Not Allowed

12
All Bank Guarantees shall be issued and transmitted only
through the Structured Financial Messaging System (SFMS) of
the issuing bank. The tenderer/contractor shall submit the
necessary details as per the format available in Document tab.

No No Not Allowed

13

As per Correction Slip No.11 of GCC-2022 : Additional
Performance Security - GCC Para 16(4)(h) : If a tender is
accepted on the quoted rates of bidder which is below the
advertised tender value, an additional performance security
shall be submitted by the bidder as below: Bid quoted in % of
advertised cost Additional Performance Guarantee (%) : Below 0
- 5% (inclusive) : Nil Below 5% : 5%

No No Not Allowed

Technical-Compliances

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
Submission of Certificates and testimonials regarding
contracting/Technical experience for the type of job for which
tender is invited.

Yes Yes Not Allowed

2 Submission of Audited Balance Sheet duly certified by the
Chartered Accountant regarding contractual payments received. Yes Yes Not Allowed

3 Submission of Audited Balance Sheet, duly certified by the
Chartered Accountant as per Annexure - VI(B) Yes Yes Not Allowed

Undertakings

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 I/ We have visited the works site and I / We am / are aware of
the site conditions. No No Not Allowed

2

I/We have read the INDIAN RAILWAY GENERAL CONDITIONS OF
CONTRACT With all correction slips up to date and other
conditions of tender including special conditions if any attached
hereto in the Tender document and I/We hereby agree to abide
by the conditions stipulated therein.

No No Not Allowed

3

I/We also undertake to carry out the work in accordance with the
said plans, standard Railway specifications documented and
conditions of contract and to find and provide such of the
materials (other than those to be supplied by the Railway), and
to do all such things which in the opinion of the Engineer may be
necessary for, or incidental to the construction.

No No Not Allowed

4
I /We also undertake that I/we have organizational set up to
execute the work and also we have sufficient Plant & Machinery
or/and capable of hiring Plant & Machinery as required for
satisfactory completion of work.

No No Not Allowed

6. Documents attached with tender

S.No. Document Name Document Description
1 Annexure-V-VA-16082023.pdf Annexure V VA
2 SpecialConditions-updationoflabourdata.pdf Labour data
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3 Location-East.pdf Location details
4 East-QuantityBreakup.pdf Quantity breakup
5 GCC-April-2022updatedandCSNo-10.pdf GCC 2022 updated with CS No10
6 ACSNo11forGCC2022.pdf ACS No11 to GCC 2022
7 BOCWWcessRBletterdt.02.01.2026.pdf BOCWW cess Rly Bd letter
8 SpecialconditionsforsubmissionofBG.pdf Special condition Bank Guarantee
9 Policeverificationforcontractualstaff.pdf Verification for contractual staff
10 annexurefortechnicalcomplaince18122022.pdf annexure for technical compliance
11 JPO.pdf JPO for Digging work
12 Registersatworksite.pdf Registers at worksite
13 Tenderformfirstpagesecondpage.pdf tender form
14 annexureforcommercialcomplaince.pdf annexure for commercial compliance
15 PPEforsafetyinconstructionsite_1.pdf PPE for safety
16 SplconditionscommonwithBCM-n11.pdf special condition of contract

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: REBBAPRAGADA RAMAPRASADARAO

Designation : Sr.DEN/co-ordn./tpj

Page 17 of 17 Run Date/Time: 25/06/2026 19:45:41

TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-11-2026-01 Closing Date/Time: 20/07/2026 15:00


