
REGIONAL RAILWAY MANAGER KRCL KARWAR acting for and on behalf of The President of India invites E-Tenders
against Tender No KR-KW-OL-W-2026-29-RB Closing Date/Time 08/07/2026 15:00 Hrs. Bidders will be able to submit
their original/revised bids upto closing date and time only. Manual offers are not allowed against this tender, and any
such manual offer received shall be ignored.

Contractors are allowed to make payments against this tender towards tender document cost and earnest money only
through only payment modes available on IREPS portal like net banking, debit card, credit card etc. Manual payments
through Demand draft, Banker cheque, Deposit receipts, FDR etc. are not allowed.

1. NIT HEADER

Name of Work Deepening & Cleaning of unlined side drain in cuttings under SSE/P.way/Udupi
section, (E office Comp. No.72099)

Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date
Time 08/07/2026 15:00 Date Time Of Uploading

Tender 17/06/2026 18:26
Pre-Bid Conference
Required No Pre-Bid Conference Date

Time Not Applicable
Advertised Value 3232296.34 Tendering Section KARWAR
Bidding Style Single Rate for Each

Schedule Bidding Unit

Earnest Money (Rs.) 64700.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) 0.00 Period of Completion 5 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 24/06/2026
Are JV allowed to bid No Number of JV Member

Allowed 0
Are Consortium allowed
to bid No Number of Consortium

Member Allowed 0
Ranking Order For Bids Lowest to Highest Expenditure Type Revenue

2. SCHEDULE

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () 1-Schedule-A(Leading of muck by BRN/RMV/Diplorry) 1068525.82
Above/

Below/P
ar

1
1 1583.00 cum 319.00 504977.00 (-) 10.51 451903.92
Description:- Filling of deep screened muck (contaminated ballast)/desilting muck / debris in bags
and keep ready for loading on BRN including contractor's bags, labours, tools, plants, materials etc.
with all leads and lift etc. complete.

2
2 792.00 cum 258.00 204336.00 (-) 10.51 182860.29
Description:- Loading deep screened muck/ desilting muck/ shallow screened muck, debris filled
bags on BRN/RMV in mid section in Engg. Block and unloading the same in mid section or in stn yard
including contractor's bag's labours, tools, plants, materials etc. with all leads and lift etc complete.

3

Please see Item Breakup for details. 484704.00 (-) 10.51 433761.61
Description:- Loading deep screened muck/ desilting muck/shallow screened muck/ debris filled
bags on Diplorry/ mono dolley in mid section in engg. Block and unloading the same in mid section
or in stn yard including up to maximum lead 0.5 Km.With contractor's bags, labours tools, plants,
materials etc. with all leads and lift etc. complete.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () 2-Schedule-B(Earthwork excavation in soil/hard rock in drain deepening) 1605390.94
Above/

Below/P
ar

1

Please see Item Breakup for details. 100472.00 4.01 104500.93

Page 1 of 4 Run Date/Time: 17/06/2026 18:26:24

KARWAR-DIVISION-ENGINEERING/KRCL
TENDER DOCUMENT

Tender No: KR-KW-OL-W-2026-29-RB Closing Date/Time: 08/07/2026 15:00



1
Description:- CPWD-DSR/2023-Item No.-2.9-Excavation work by mechanical means (Hydraulic
excavator)/ manual means in foundation trenches or drains (not exceeding 1.5m in width or 10 sqm
on plan), including dressing of sides and ramming of bottoms, lift upto 1.5 m, including getting out
the excavated soil and disposal of surplus excavated soils as directed, within a lead of 50 m

2

Please see Item Breakup for details. 1443024.72 4.01 1500890.01
Description:- CPWD-DSR/2023-Item No.-2.8-Earth work in excavation by mechanical means
(Hydraulic excavator)/manual means in foundation trenches or drains (not exceeding 1.5 m in width
or 10 sqm on plan), including dressing of sides and ramming of bottoms, lift upto 1.5 m, including
getting out the excavated soil and disposal of surplus excavated soil as directed, within a lead of 50
m.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () 3-Schedule-C (Manual leading works) 481086.47
Above/

Below/P
ar

1
Please see Item Breakup for details. 186424.40 103.12 378665.24
Description:- Extra for disposal of deep screened muck(contaminated ballast) earthwork muck
/desilting muck /shallow screened muck/ debris etc beyond the initial lead of 50 m & lift upto 1.5 m
with all contractors men, materials, labour, tools and plants etc complete.

2

2 33616.00 Sqm 1.50 50424.00 103.12 102421.23
Description:- Removing and rooting out shrubs, jungle, weeds etc., in Railway premises including
cess of embankment, cutting and disposing the debris away from the cuttings etc. as directed with
all contractors men, tools etc., complete. (Weeds to be removed manually including roots. Just
cutting on ground surface by deweeding machine without removing the roots will not be accepted )

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () 4-Schedule-D (Hiring of Machinery for miscellaneous Work) 77293.11
Above/

Below/P
ar

1

Please see Item Breakup for details. 66119.00 16.90 77293.11
Description:- SWR USSOR-2022-item no.-211200-Hiring of machinery for minor miscellaneous
works for short duration including operator/ driver, fuel, lubricants and consumable. The Contractor
shall arrange all statutory permits as required by rules and regulations prevailing in the area of
work. Payment shall be made for actual working hours at site.

3. ITEM BREAKUP

Schedule Schedule 1-Schedule-A(Leading of muck by BRN/RMV/Diplorry)

Item- 3
Loading deep screened muck/ desilting muck/shallow screened muck/ debris filled bags on Diplorry/
mono dolley in mid section in engg. Block and unloading the same in mid section or in stn yard
including up to maximum lead 0.5 Km.With contractor's bags, labours tools, plants, materials etc.
with all leads and lift etc. complete.

S No. Item
No

Description of Item Unit Qty Rate Amount

1 1 a)Upto 0.5 Kms cum 792.00 496.00 392832.00
2 2 b)Extra for every additional 0.50 kms and Upto

1.0 km or apart there of
cum 396.00 232.00 91872.00

Total 484704.00
Schedule Schedule 2-Schedule-B(Earthwork excavation in soil/hard rock in drain deepening)

Item- 1
CPWD-DSR/2023-Item No.-2.9-Excavation work by mechanical means (Hydraulic excavator)/
manual means in foundation trenches or drains (not exceeding 1.5m in width or 10 sqm on plan),
including dressing of sides and ramming of bottoms, lift upto 1.5 m, including getting out the
excavated soil and disposal of surplus excavated soils as directed, within a lead of 50 m

S No. Item
No

Description of Item Unit Qty Rate Amount

1 1 CPWD-DSR-2023/Item No.- 2.9.3-Hard rock
(blasting prohibited)

cum 80.00 1255.90 100472.00

Total 100472.00

Item- 2
CPWD-DSR/2023-Item No.-2.8-Earth work in excavation by mechanical means (Hydraulic
excavator)/manual means in foundation trenches or drains (not exceeding 1.5 m in width or 10 sqm
on plan), including dressing of sides and ramming of bottoms, lift upto 1.5 m, including getting out
the excavated soil and disposal of surplus excavated soil as directed, within a lead of 50 m.
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S No. Item
No

Description of Item Unit Qty Rate Amount

1 2 CPWD-DSR-2023/Item No.- 2.8.1-All kinds of soil. cum 6723.00 214.64 1443024.72
Total 1443024.72

Schedule Schedule 3-Schedule-C (Manual leading works)

Item- 1
Extra for disposal of deep screened muck(contaminated ballast) earthwork muck /desilting muck
/shallow screened muck/ debris etc beyond the initial lead of 50 m & lift upto 1.5 m with all
contractors men, materials, labour, tools and plants etc complete.

S No. Item
No

Description of Item Unit Qty Rate Amount

1 1 a) Additional Lead above 50 m upto 300m ( Unit
code - Cum x m)

cum 469660.00 0.34 159684.40

2 2 b) Additional Lead above 300m pto 1 KM ( unit
code - Cum x M)

cum 5000.00 0.22 1100.00

3 3 c)Additional Lift above 1.5m upto 5 m ( unit code
- cum)

cum 920.00 17.00 15640.00

4 4 d) Additional Lift above 5 m upto 10 m ( unit
code - cum)

cum 500.00 13.00 6500.00

5 5 e) Additional Lift above 10 m upto 15 m (unit
code-cum)

cum 500.00 7.00 3500.00

Total 186424.40
Schedule Schedule 4-Schedule-D (Hiring of Machinery for miscellaneous Work)

Item- 1
SWR USSOR-2022-item no.-211200-Hiring of machinery for minor miscellaneous works for short
duration including operator/ driver, fuel, lubricants and consumable. The Contractor shall arrange
all statutory permits as required by rules and regulations prevailing in the area of work. Payment
shall be made for actual working hours at site.

S No. Item
No

Description of Item Unit Qty Rate Amount

1 211201 SWR-USSOR-2022-item no.211201-JCB Backhoe
Loaders 3DX Plus or similar with minimum 1.10
cum bucket capacity

Hour 100.00 661.19 66119.00

Total 66119.00

4. ELIGIBILITY CONDITIONS

5. COMPLIANCE

Commercial-Compliance

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
for fully indigenous items. The definition and calculation of local
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No Yes Allowed
(Optional)

Technical-Compliances

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Annexure-V certificate to be submitted along with tender No No Allowed
(Mandatory)

6. Documents attached with tender

S.No. Document Name Document Description
1 ANNEXURE-V.pdf Annexure V certificate
2 T-DOC-2026-29-RB.pdf Tender Document

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.
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As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: PRAVA VENKTA UDAYABHASKAR

Designation : Dy.CE/SRREN/KAWR
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