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Instruction to Tenderers 
 

Note - Detailed information of the works & conditions may be seen in the Tender documents. 
 INSTRUCTIONS TO THE TENDERERS- 
I 

 

 

MINIMUM ELIGIBILITY CRITERIA-(As per clause 10 of GCC for works April 2022) 

(A) 

Technical 
Eligibility 
Criteria:  
 

The tenderer must have successfully completed or substantially 
completed any one of the following categories of work(s) 
during last 07 (seven) years, ending last day of month previous 
to the one in which tender is invited:   
 
(i) Three similar works each costing not less than the amount 
equal to 30% of advertised value of the tender, or 
(ii) Two similar works each costing not less than the amount 
equal to 40% of advertised value of the tender, or  
(iii) One similar work costing not less than the amount equal to 
60% of advertised value of the tender. 
 
Note: Work experience certificate from private individual shall not 
be considered. However, in addition to work experience certificates 
issued by any Govt. Organization, work experience certificate 
issued by Public listed company having average annual turnover of 
Rs 500 crore and above in last 3 financial years excluding the 
current financial year, listed on National Stock Exchange or 
Bombay Stock Exchange, incorporated/registered at least 5 years 
prior to the date of closing of tender, shall also be considered 
provided the work experience certificate has been issued by a 
person authorized by the Public listed company to issue such 
certificates. In case tenderer submits work experience certificate 
issued by public listed company, the tenderer shall also submit 
along with work experience certificate, the relevant copy of work 
order, bill of quantities, bill wise details of payment received duly 
certified by Chartered Accountant, TDS certificates for all 
payments received and copy of final/last bill paid by company in 
support of above work experience certificate. 
 

  

(B) 

Financial 
Eligibility 
Criteria: 

The tenderer must have minimum average annual contractual 
turnover of V/N or V whichever is less; where  
V= Advertised value of the tender in crores of Rupees  
N= Number of years prescribed for completion of work for 
which bids have been invited. 
The average annual contractual turnover shall be calculated as 
an average of “total contractual payments” in the previous 
three financial years, as per the audited balance sheet. 
However, in case balance sheet of the previous year is yet to be 
prepared/ audited, the audited balance sheet of the fourth 
previous year shall be considered for calculating average 
annual contractual turnover. The tenderers shall submit 
requisite information as per Annexure-VIB ( AS per GCC), 
along with copies of Audited Balance Sheets duly certified by 
the Chartered Accountant/ Certificate from Chartered 
Accountant duly supported by Audited Balance Sheet. 
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(C) 

Similar Nature 
of work: 

 
“Successfully supply and commissioning of Automatic Hot Axle 
Box Detector for measuring temperature of bearing of Rolling 
stock to any Zonal Railway” 

OR 
“Manufacturing of Automatic Hot Axle Box Detector for 
measuring temperature of bearing of Rolling stock to any Zonal 
Railway” 

OR 
“Successfully supply and commissioning of way side monitoring 
system of Rolling Stock, like Wheel Impact Load Detector/ Online 
Rolling Stock Monitoring System” 
 

 

 

 

 

II. 

 

 

 

 

(A) 

Documents to 
be Submitted 
Along with 
Tender 

(i) The tenderer shall clearly specify whether the tender is 
submitted on his own (Proprietary Firm) or on behalf of a 
Partnership Firm / Company / Joint Venture (JV) / Registered 
Society / Registered Trust / Hindu Undivided Family (HUF) / 
Limited Liability Partnership (LLP) etc. The tenderer(s) shall 
enclose the attested copies of the constitution of their concern, 
and copy of PAN Card along with their tender. Tender 
Documents in such cases are to be signed by such persons as 
may be legally competent to sign them on behalf of the firm, 
company, association, trust or society, as the case may be. 
 
(ii) Following documents shall be submitted by the tenderer:  
 
(a) Sole Proprietorship Firm: (i) All documents in terms of 
Para 10 of GCC for works April 2022. 
 
(b) HUF: (i) A copy of notarized affidavit on Stamp Paper 
declaring that he who is submitting the tender on behalf of 
HUF is in the position of ‘Karta’ of Hindu Undivided Family 
(HUF) and he has the authority, power and consent given by 
other members to act on behalf of HUF.  
(ii) All other documents in terms of Para 10 of GCC for works 
April 2022. 
 
(c) Partnership Firm: (i) All documents as mentioned in para18 
of GCC for works April 2022.  
 
(d) Joint Venture (JV): All documents as mentioned in para 17 
of the GCC for works April 2022.  
 
(e) Company registered under Companies Act2013: (i) The 
copies of MOA (Memorandum of Association) / AOA (Articles 
of Association) of the company  
(ii) A copy of Certificate of Incorporation  
(iii) A copy of Authorization/Power of Attorney issued by the 
Company (backed by the resolution of Board of Directors) in 
favor of the individual to sign the tender on behalf of the 
company and create liability against the company.  
(iv) All other documents in terms Para 10 of GCC for works 
April 2022.  
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(f) LLP (Limited Liability Partnership): (i) A copy of LLP 
Agreement  
(ii) A copy of Certificate of Incorporation  
(iii) A copy of Power of Attorney/Authorization issued by the 
LLP in favour of the individual to sign the tender on behalf of 
the LLP and create liability against the LLP.  
(iv) An undertaking by all partners of the LLP that they are 
not blacklisted or debarred by Railways or any other Ministry 
/ Department of the Govt. of India from participation in 
tenders / contracts as on the date of submission of bids, either 
in their individual capacity or in any firm/LLP or JV in which 
they were / are partners/members. Concealment / wrong 
information in regard to above shall make the contract liable 
for determination under Clause 62 of the Standard General 
Conditions of Contract.  
(v) All other documents in terms of Para 10 of the GCC for 
works April 2022.  
 
(g) Registered Society & Registered Trust:  
(i) A copy of Certificate of Registration  
(ii) A copy of Memorandum of Association of Society/Trust 
Deed  
(iii) A copy of Power of Attorney in favour of the individual to 
sign the tender documents and create liability against the 
Society/Trust.  
(iv) A copy of Rules & Regulations of the Society (v) All other 
documents in terms of Para 10 of the GCC for works April 
2022. 
 
 
(iii) If it is NOT mentioned in the submitted tender that tender 
is being submitted on behalf of a Sole Proprietorship firm / 
Partnership firm / Joint Venture / Registered Company etc., 
then the tender shall be treated as having been submitted by 
the individual who has signed the tender.  
 
(iv) After opening of the tender, any document pertaining to 
the constitution of Sole Proprietorship Firm / Partnership Firm 
/ Registered Company/ Registered Trust / Registered Society / 
HUF/LLP etc. shall be neither asked nor considered, if 
submitted. Further, no suo-moto cognizance of any document 
available in public domain (i.e., on internet etc.) or in 
Railway’s record/office files etc. will be taken for consideration 
of the tender, if no such mention is available in tender offer 
submitted.  
 
(v) A tender from JV shall be considered only where 
permissible as per the tender conditions.  
 
(vi) The Railway will not be bound by any change of power of 
attorney or in the composition of the firm made subsequent to 
the submission of tender. Railway may, however, recognize 
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such power of attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the 
Contractor. 
 
The tenderer whether sole proprietor / a company or a 
partnership firm / joint venture (JV) / registered society / 
registered trust / HUF / LLP etc if they want to act through 
agent or individual partner(s), should submit along with the 
tender, a copy of power of attorney duly stamped and 
authenticated by a Notary Public or by Magistrate in favour of 
the specific person whether he/they be partner(s) of the firm or 
any other person, specifically authorizing him/them to sign the 
tender, submit the tender and further to deal with the Tender/ 
Contract up to the stage of signing the agreement except in 
case where such specific person is authorized for above 
purposes through a provision made in the partnership deed / 
Memorandum of Understanding / Article of Association /Board 
resolution, failing which tender shall be summarily rejected. 

III. (A) As Per GCC – April 2022 for works contract Part – I (Advance Correction Slip No. 
2), Item No. 6 care in submission of tender item No. 6.1 
The tenderers shall submit a copy of certificate stating that all their 
statements/documents submitted along with bid are true and factual. Standard format 
of certificate to be submitted by the bidder is enclosed as Annexure-V (Advance 
Correction Slip No. 2). In addition to Annexure-V, in case of other than Company 
/Proprietary firm Annexure -V(A) shall also be submitted by the each member of a 
Partnership Firm/ Joint Venture (JV) / Hindu Undivided Family (HUH / Limited 
Liability Partnership (LLP) etc., as the case may be. Non submission of above 
certificate(s) by the bidder shall result in summarily rejection of his/their bid. It shall 
be mandatorily incumbent upon the tenderer to identify state and submit the 
supporting documents duly self-attested/digitally signed by which they/he is 
qualifying the Qualifying Criteria mentioned in the Tender Document. 

IV.  Railway Board Letter No.2017/Trans/01/Policy Date08/02/2018 is  as under- 
Item No.3.0-System of verification of tenders credentials- 

 (a) The Railway reserve the right to verify all statements, information and documents 
submitted by the bidder in his tender offer, and the bidder shall, when so required by 
the Railway, make available all such information, evidence and documents as may be 
necessary for such verification. 
Any such verification or lack of such verification, by the Railway shall not relieve the 
bidder of its obligations or liabilities hereunder nor will it affect any rights of the 
Railway there under. 

 (b) In Case any wrong information submitted by  the tenderer, the contract shall be 
terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) and 
Security Deposit(SD) of contract forfeited and agency barred for doing business on 
entire Indian Railways for 5 (Five) years. 

 (c) With such a system of self –certification of credential, tender finalization should also 
be speeded up. It has accordingly been decided that the tender validity period should 
be reduced to 45 Days for Single Packet System of tendering for tenders having 
credentials verification.  

V.  Multiple L-1- 
In case of more than one L-1 bidders, tender may be awarded to tenderer having 
higher Bid Capacity. 
In case  Bid Capacity is also the same, tenderer having done more value of similar 
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work in the last three financial years and in the current financial year upto the date of 
opening of the tender, may be selected for the award.  

 

 Other Information:- 

1 
Tenderer shall participate electronically in E- tender through website www.ireps.gov.in& 
submission of manual offers against E-tender are not allowed & if any manual offers has 
been submitted which will neither be opened nor considered. 

2 
Cost of Tender Booklet/Document- 

As per GCC for works April 2022, E-Tender document is to be provided free of cost to 
tenderers. 

3 

Cost of Bid Security- 

The tenderer shall be required to submit the Bid Security with the tender for the due 
performance with the stipulation to keep the offer open till such date as specified in the 
tender.  
Subject to exemptions provided under para 5(1) (a) of Part-1of GCC for works April 
2022 of this document, the tender must be accompanied by a Bid Security as mentioned 
in tender documents, failing which the tender shall be summarily rejected. 

4 The tenderer (s) should attach their credentials along with their offer. 

5 
The prospective tenderers are advised to visit website www.ireps.gov.inbefore One week   of   
the date of closing of submission of tender to note any changes/corrigenda of any tender. 

6 Joint Venture is NOT applicable to this tender. 

7 Mobilization advance clause not applicable. 

8 
The all documents submitted should not be corrupted, if at the time of tender opening. 
The document submitted are not opened being corrupted, offer shall be summarily 
rejected. 

9 
Wherever the Central/State makes it obligatory for the Railway to deduct any amount 
towards Income Tax and as per provisions of GST Act 2017, the same will be deducted as 
per rule accordingly. 

10 

Indian Railways Standard General Conditions of Contract, April 2022 (with all correction 
slip including Slip No.11 of dated 13.03.26) will be applicable. Contractor should submit all 
the required Annexures (including formats of financial & Technical Eligibility) as mentioned 
in GCC April-2022 and its latest correction slips. 
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Brief Details of the Tender 
 

 

Tender Notice No.  Mech-01-06-2026 (Open E-Tender) dated 11.06.2026 

Name of the work 
Design, supply, installation and commissioning of Hot 
Axle Box Detector with 3 years warranty and 3 years 
CAMC at Bhusawal Division 

Location of the work Jurisdiction of Bhusawal Division of Central Railway. 

Completion period  12 Months 

Approx. cost of the work Rs. 1,76,42,928.00 (Rs. One Crore Seventy Six Lakhs 
Forty Two Thousand Nine Hundred Twenty Eight Only 

Bid Security 
Rs. 3,52,900.00 
(Rs. Three Lakhs Fifty Two Thousand Nine Hundred 
Only) 

Tender Document Cost  Free of cost 

Tender closing date and time 03.07.2026  at 15:00 hrs 

Validity of offer  60 Days 

System of Tendering Single Packet system 
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GENERAL INSTRUCTIONS TO TENDERERS 

 
 Tender Committee may at their discretion call for the originals of the credentials for 

verification from the tenderers or any clarification/confirmation on the contents of 
the documents submitted. The details of the uploaded documents should be 
produced whenever demanded by Railway for verification on written request at any 
point of time of the tender and contract within 7 days. Otherwise, Railway reserves 
the right to reject/accept such tender/offer without any reference to the tenderer. 

 Tenderer(s) may carefully note that his/their Contract Agreement for this work is 
liable to be terminated at any time latter, in case any of the information furnished by 
them is found to be untrue or any adverse point come to light subsequently. The 
decision of Railway in this regard shall be final and binding. 

 Opening of e-tender: The e-tender will be opened online on the IREPS portal any 
time after the tender closing date and time. Railways reserve the right to open the 
tender any time after the time of closing of tender. 

 The tenderer(s) must keep themselves updated through the website 
www.ireps.gov.in and newspapers regarding corrigenda, if any, to the Notice 
Inviting Tender or tender document, which shall be uploaded on the same website 
and also published in the newspapers.  It is the responsibility of the tenderer to 
check any correction or any modification published subsequently on the website and 
the same shall be taken into account while submitting the tender. 

 This tender is governed by General Condition of Contract for works April-2022 
issued by Railway Board with latest amendments up to tender publishing date and 
Special Condition of Contract. Wherever the terms of GCC contradicts the Special 
Condition of Contract, in such case Special Condition of Contract will prevail. 
Tenderer must go through General Conditions of Contract and Special Conditions of 
Contract before quoting the rates. 

 When work is tendered for by a firm or a company of contractors, the tender shall 
be signed by the individual legally authorized to enter into commitments on their 
behalf.  

 The tenderer shall clearly specify whether the tender is submitted on his own 
or on behalf of a partnership concern. If the tender is submitted on behalf of a 
partnership concern, he should submit the certified copy of partnership deed 
along with the tender and authorization/Power of Attorney to sign the tender 
documents on behalf of partnership firm. 

 The schedule of approximate quantities shown on Page No. 41 of the tender 
document is only for the information of the tenderer. The tenderer has to offer his 
rates in the format of e-tender module on website www.ireps.gov.induly noting 
down the conditions and instructions on this page. The tenderer should not submit 
his offered rates on this page. 
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Precautions to be observed for downloading of Tender Document from Internet/ 
Website/Additional Special Conditions: 

I. These additional special conditions are applicable to tender document and 
considered as part of it, which is downloaded from Internet / website. 

II. Tenderer(s) may note that, in case of download failure or delay or, if incomplete 
tender document is downloaded, whatsoever, Railways shall not be responsible in 
any way. Railways shall not be responsible for any direct / indirect loss of business 
/ profit resulting from inability to use this facility. 

III. Tenderer(s) shall download and print the tender document solely for the purpose of 
bidding for the above work and downloaded document shall not be used, copied or 
reproduced for any other purpose. 

IV. The end of tender document is indicated by “END OF TENDER DOCUMENT” 
marker. Tenderer(s) should carefully see that above marker appears on the last page 
of downloaded tender document so as to ensure that downloaded document is 
complete.  Tenderer(s) are suggested to check the integrity and completeness of 
document before submission. 

V. Tenderer(s) while submitting their offer must sign all pages of the tender document. 

VI. The downloaded and printed tender document along with the various other 
documents should be submitted as per details mentioned in the tender document.  

VII. Tenderer(s) shall maintain the integrity of downloaded tender document and shall 
not make any change/addition/deletion/tampering, whatsoever, in the downloaded 
documents. The tenderer(s) offer shall be rejected and full earnest money shall be 
forfeited, in case it is detected after submission of offer, that they have made any 
modification in the downloaded document. In case such modification is noticed 
even after award of contract, Railways is liable to terminate the contract on 
contractor’s default. In addition Railways reserves the right to take other action 
against the contractor as deemed fit, which may include banning of business 
dealings with the firm and the firm is also liable to be prosecuted as per the Law.  
After award of work, agreement will be prepared based on the master copy of 
tender document available in the Railway’s office. In case, any discrepancy is noted 
in the tender document submitted by the tenderer(s), the Master document kept 
with Railways shall prevail and the decision of Railways thereon shall be final and 
binding on Tenderer/Contractor. 

VIII. Further, tenderer(s) shall bear expenses of internet connection and telephone 
charges, if any, for downloading of the tender document and online submission of 
their offers. 

IX. Tenderer(s) shall keep themselves updated about any modification in the tender 
notice and tender document, issued by Railways through newspapers, website or e-
mail or any other means and shall act accordingly. It is the responsibility of the 
tenderer(s) to check if any corrections or modifications are published subsequently 
on the Website and the same shall be taken into account while submitting the 
tender. The offer of the tenderer(s) is liable to be rejected if they do not enclose all 
the corrections / corrigenda along with the downloaded tender documents. 
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X. The “Additional Conditions for Tender Document downloaded from Website” must 
be signed by the Tenderer(s) and enclosed along with the Tender Document failing 
which the tender is liable to be rejected. 

XI. The following declaration should be given by the Tenderer(s) while submitting the 
tender. 

 

 

                                                                  Declaration 

 

I/We 
………………………………………………………………………………………
………………… have downloaded the tender document from the website. I/We 
have not tampered/ modified the tender forms in any manner. In case the document 
is found to be tampered/ modified, I/We understand that my/our tender is liable to 
be rejected and full earnest money deposit will be forfeited and I/We am/are liable 
to be banned from doing business with Railways and/or prosecuted.  

 

 

 

Seal of Tenderer                                           Signature of Tenderer 
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SPECIAL CONDITIONS OF CONTRACT 

 
The following conditions are included over and above the General Conditions 

for works contract, issued and amended from time to time. In case of any variation of 
these special conditions with GCC of Railways, these special conditions shall prevail. 
Also, the following special conditions are only indicative & not exhaustive. Tenderers 
are advised to keep themselves updated with the various instructions issued by the 
Railway Board that are usually uploaded in the Engineering Directorate section of the 
Indian Railway’s website www.indianrailways.gov.in.  

1. This contract will be governed under the provision of General Conditions of 
Contract – April-2022 for Works or its amendment issued from time to time up 
to tender publishing date and special terms and condition of contract. 
Contractor may download the same attached as separate document or from 
Railway Board site. 

2. Minimum Eligibility Criteria: Technical Eligibility criteria & Financial 
Eligibility Criteria are as per General Conditions of Contract- April-2022 for 
Works or its amendment issued from time to time up to tender publishing date. 

3. The following documents should be submitted by the tenderers along with the 
tender: 

 
i. Mandate form for EFT/NEFT 

ii. Acceptance/Deviation Schedule 

4. Price Variation Clause (PVC): Applicability: Price Variation Clause (PVC) 
shall be applicable only in tender having advertised value above Rs.2 Crores and  

 

Price Variation Clause (PVC) of General Conditions of Contract (GCC) shall not 
apply to such a work contract which is either an Annual Maintenance Contract 
(AMC) or a Zonal Contract. 
 
{Authority: Railway Board’s Letter No. 2013/CE-I/CT/O/10PVC/Pt.I dated 
27.01.2015)} 

5. Deployment of manpower: 
 

i. Identity Card: The name/list of all the personnel along with supervisor(s) to be 
deployed for the work should be submitted by the contractor to the authorized 
Railway representative before starting the actual work. The Contractor should 
issue Identity Cards to all his staffs engaged to carry out the work. These Identity 
Cards should always be so carried by them at the place of work or during their 
presence on Railway Premises so that they can be identified by Railway 
Security/Mechanical Department Staff and Supervisors. The format of the Identity 
Card is placed at Annexure - B. 

 
ii. Qualified Engineers: In terms of provision of clause 26A.1 of the General 

Conditions of Contract (GCC), the tenderer shall also employ following qualified 
Engineers during execution of the allotted work: 

a)  One Qualified Graduate Engineer when cost of work to be executed is Rs. 
200 Lakhs and above, and  

b)  One Qualified Diploma Holder Engineer when cost of work to be executed 
is more than Rs. 25 Lakhs but less than Rs.200 Lakhs. 
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Further, in case the contractor fails to employ the Qualified Engineer as aforesaid in 
para (ii) above, in terms of provisions of clause 26A.2 of the General Conditions of 
Contract, he shall be liable to pay penalty for the default period for the provisions, as 
contained in para (ii) (a) and (ii) (b) above. 

Provisions in respect of the Contract Workers on Indian Railways: 
i. Contractor should pay his labour through bank and the payment sheet showing the 

amount paid to each labourer should be countersigned by the nominated Railway 
representative. 

ii. Contractor should issue Identity Card to his labour.  
iii. Contractor should deduct PF of the Contract Labourers and should comply with other 

provisions of the EPF and Misc. Provisions Act 1952. 
iv. Contractor should make deductions towards ESI, if applicable, from the payment 

paid to his labour and should remit the same to the appropriate authority under the 
ESI Act along with his own contribution.  

v. Railway officials, including Welfare Inspectors shall have the right to inspect the 
books of the contractor to ensure compliance of the above provisions. 

 {Authority: Railway Board’s Letter No.E(LL) 2015/PNM/AIRF/1 dated 20.10.2015 
Dy.CPO (IR)/CR’s Letter No. CR/P-HQ/I/530/Policy dated 04.12.2015} 

6. Mode of payment of Bid security Cost: Tenderers are allowed to make payments 
against this tender towards Bid security only through payment modes available on 
IREPS portal like net banking, debit card, credit card etc. Manual payments through 
Demand draft, Banker cheque, Deposit receipts, FDR etc. are not allowed. 

Bidder has to mandatorily submit Bid Security. 

7.  The contractor should not violate ‘The Prohibition of Employment as Manual 
Scavengers and their Rehabilitation Act, 2013’ and accordingly should take all 
measures during the working as per the provisions of the Act. 

8. Negotiations: Railways may hold negotiations with a tenderer during the course of 
finalization of the tender. However, before the negotiations are held, the tenderer 
should sign and submit the Form of Declaration as placed at Annexure-D. 
{Authority: Railway Board’s Letter No. 2008/CE-I/CT/1 dated 12.09.2008} 

 
9. Procedure for payment of Contractual bill: With GST in force, it will be the 

responsibility of service providers (i.e. contractors) to submit the invoice (bill) duly 
segregating the GST component from the Gross amount of work executed. The 
procedure as mentioned below will be followed while dealing with contractor’s 
payment, once GST is applicable. 

  (A) (i)  All works contracts are to be provided with goods/service code based on the type 
of contract. In case contract consists of both goods and service, then interpretation 
regarding nature of contract shall be done as per clause 8, Chapter III of CGST Act, 
2017. The goods/service code is notified by Ministry of Finance and can be 
downloaded from the website www.cbec.gov.in. 

(ii)  The ‘on account / final contract certificate’ shall be prepared by the Railway on 
the basis of quantity of work executed and agreement rates, duly segregating the GST 
component as detailed in Para (iii) below. 

(iii)  Since the agreement rates of contracts are inclusive of all taxes as per clause 37 of 
GCC-2014, the calculation of ‘Gross amount of work executed’, ‘amount of work 
executed excluding GST amount’ and ‘GST amount’ in the ‘on account / final 
contract certificate’ shall be done as under. 
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        Let Z = Gross amount of work executed on the basis of quantum of work executed 
on agreement rates 

X = Amount of work executed excluding GST amount. 

Y = GST amount as per applicable GST rate for that goods/service code. 

R = Percentage rate of GST for that goods/service code 

                                         Then, Z = X + Y, Y = X*R/100 

(i) Percentage rate of GST for various types of goods/services as finalized by GST 
council can be downloaded from the website www.cbec.gov.in. 

(B) (i)   Once the ‘on account / final contract certificate’ is prepared by railway and 
communicated to contractor, the contractor shall submit invoice (bill) on his Letter 
head duly segregating the ‘Amount of work executed excluding GST amount’ and 
‘GST amount’ (i.e. “X” & “Y” as mentioned in para 3(A)(iii) above) along with 
Invoice No. (bill No.) and all other details required under GST Act. The sample 
GST compliant invoice is annexed herewith as Annexure - D. 

 
(ii)  In case contractor is liable to be registered under GST Act, Railway shall pay to the 

Contractor ‘Gross amount of work executed’ (i.e. “Z” as mentioned in para3A (iii) 
above) duly deducting all other leviable taxes like I/Tax, labourcess, royalty etc. 
as applicable. Contractor shall be liable to pay ‘GST amount’ to respective 
authority himself. Whereas, railway shall deposit all other taxes deducted to 
concerned authority as is being done presently. 

 
(iii)  In case contractor is not liable to be registered under GST Act, contractor shall be 

paid “Amount of work executed excluding GST amount” (i.e. “X” as mentioned 
in para3A (iii) above) duly deducting all other leviable taxes like I/Tax,labour 
cess, royalty etc. as applicable. Railway shall deposit ‘GST amount’ as well as all 
other taxes deducted to concerned authority. 

 
(iv)  In case any need arises to modify the Invoice (Bill) due to any reason, contractor 

shall submit amended fresh invoice for processing the payment. 
 
  {Authority: Railway Board’s Letter No. 2016/CE-I/CT/12/GST/Pt.I dated 29.06.2017} 

10. The Clause 17 to GCC for “Joint Venture Firm” shall be applicable to the 
works tenders of value more than Rs. 10 crore (Rupees 10 Crore) only. Joint 
ventures are not allowed for this tender.  
{Authority: Railway Board’s Letter No. 2002/CE-I/CT/37 JV Pt. VIII dated 
14.12.2012} 

11. Commencement of Work: The Contractor will have to commence the work 
within 90 days from the date of receipt of the Letter of Acceptance. 

12. The contractor has to start all the works within the stipulated time (partly 
commencement of the work will not be allowed) else the penalty will be imposed 
on that account. However, before the work is started, the infrastructural and other 
facilities must be developed by the contractor. 

13. Inspection: The inspection of each work executed by the contractor will be done 
by Sr.Section Engineer (C&W)/BSL. Apart from the above Sr. Divisional 
Mechanical Engineer BSL or his authorized representative may inspect the work 
executed by contractor as and when required. Contractor will co-operate with the 
inspecting official at the time of inspection and produce all relevant documents 
demanded by the inspecting official.   
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14. If any drawing is required with the Tender Form, Rs.200/- per drawing will be 
levied extra. {Authority: Railway Board’s Letter No. 94/CE-I/CT/53 dated 
18.05.2007} 

15. The drawings for the works can be seen in the office of the Sr. Divisional 
Mechanical Engineer, Central Railway, Bhusawal Division at any time during 
office hours. 

16. The quantities shown in attached schedules are given as a guide and are 
approximate only and are subject to variation according to the needs of the 
Railway. The Railway accepts no responsibility for their accuracy; the Railway 
does not guarantee work under each item of the Schedule. 

17. Tenders containing erasures and alterations of the tender documents are liable to 
be rejected. Any corrections made by the Tenderer/Tenderers in his/their entries 
must be attested by him/them. 

18. The Tenderer(s) are required to quote item rates and must tender for all the items 
shown in the Schedule of approximate quantities. 

19. Bidders will be able to submit their original/revised bids up to closing date and 
time only on www.ireps.gov.in. Manual offers are not allowed against this tender, 
and any such manual offer received shall be ignored. Tender will be closed at 
15:00 hours on 03.07.2026. Tender will be opened online on the IREPS portal 
any time after the tender closing date and time. Railways reserve the right to open 
the tender any time after the time of closing of the tender. 

           (Ref: Clause 12 of Tender Form (Second Sheet) in Annexure-II of GCC Part-I) 

20. Water: The Railway will supply water free of cost required for the execution of work. 
(Ref: Clause 31.(1), 31.(2) & 31.(3) of GCC Part-II). 

21. ELECTRICAL POWER:  

Electricity has been supplied without any charges for operation of HABD during 
the contract period however cables, supply arrangements, switches, digging for 
cables etc is to be done by contractor.  
  

22. Clarifications regarding Eligibility Criteria 

23. The Performance Guarantee should be in favour of Sr. Divisional Finance Manager, 
Central Railway, Bhusawal. (Ref: Clause 16. (4) of GCC Part-II) 

24. Scope of Work: As mentioned on Page No. 24-32. 

25. Schedule of estimated quantities and estimated rates: As mentioned on Page 
No. 41 

26. The procedure of the refund of Bid Security to unsuccessful tenderers would 
be as follows: 

i. In case of single packet system of tendering, the Bid security submitted by all the 
tenderers except L1, would be released after the acceptance of the offer of L1. 

ii. In case of negotiations are proposed to be held, the Bid security submitted by all 
the tenderers other than the tenderer with whom negotiation has been proposed, 
would be released after the acceptance of the recommendations of the tender 
committee by the accepting authority for holding negotiations. 

iii. If the tender is not finalized within the original validity period, the Bid security of 
the tenderers who do not agree to extend the validity of their offers would be 
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released. This would, however, be done only after the receipt of refusal from the 
tenderers for any further extension, in writing. 

iv. In two packet system of tendering, the Bid security of tenderers not found 
technically suitable (for opening of the price bid), would be released after 
acceptance of recommendations of the Tender Committee by the accepting 
authority on the first packet. 

 
 {Authority: Railway Board’s Letter No. 2007/CE-I/CT/18(Pt.I) dated 10.09.2008} 

27. If any drawing is required Rs.200/- per drawing will be levied extra. {Authority: 
Railway Board’s Letter No. 94/CE-I/CT/53 dated 18.05.2007} 

28. The drawings for the works can be seen in the office of the Sr. Divisional 
Mechanical Engineer, Central Railway, Bhusawal Division at any time during 
office hours. 

29. The quantities shown in attached schedules are given as a guide and are 
approximate only and are subject to variation according to the needs of the 
Railway. The Railway accepts no responsibility for their accuracy; the Railway 
does not guarantee work under each item of the Schedule. 

30. Tenders containing erasures and alterations of the tender documents are liable to 
be rejected. Any corrections made by the Tenderer/Tenderers in his/their entries 
must be attested by him/them. 

31. Contractor should obtain work permit from concerned Labour Commissioner for 
engaging labours for the advertised work. 

32. Measurement of work by Contractor in Works Contract: The Clause 45(ii) of 
Part-II of GCC regarding measurement of works by Contractor’s authorized 
representative shall be applicable to the works tenders having value Rs.20Crore 
or more. 

 
{Authority: Railway Board’s Letter No. 2016/CE-I/CT/14/Measurement/3 dated 

21.09.2017} 
Note: Since the value of this tender is less than Rs.20Crore, the Clause No. 
45(ii) of GCC shall not be applicable to this tender. 

33. The Contractor will nominate a representative/supervisor-in-charge who will 
maintain liaison with the Railway’s nominated representative(s) regarding 
execution of the contract. He shall liaise with Railway for any instruction, 
clarification etc. He should maintain adequate communication with Railway 
Representative at all times for which he should carry mobile phone at all times, 
the number of which shall be given to Railway Administration and depot-in-
charge. 

34. The contractor shall note that no compensation due to any loss of life or material 
or on any other account shall be made by the Railway Administration. Contractor 
shall be fully responsible for compensation in case of any accident, injury to their 
labour and on any other account.  

35. The Contractor should take utmost care to ensure that no damage to the 
rake/wagon/coaches/Railway property takes place due to any act of workmen, 
while carrying out the work under this Contract. If any damage is caused to 
rake/coaches/Railway property due to any act of negligence of contractor’s staff, 
such damage will be recorded by the Engineer/ Supervisor of that particular depot 
and amount will be assessed by him which will be approved by competent 
authority and will be binding on the contractor. Such amounts will be deducted 
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from running bills, security deposit or any other amount available with the 
Railways.  

36. Damage/Losses to Railways on account of bad workmanship: Contractor has to 
bear the loss incurred to Railways on account of bad workmanship or damages to 
Railway material/equipment/premises on account of negligence of Contractor. 

37. The contactor shall not use or allow any body to use the premises for any purpose 
other than that he was allowed under the contract. The contractor shall ensure that 
the personal belongings and valuables are safe. 

38. No accommodation shall be given to any contractor(s) staff/supervisors for the 
purpose of stay. 

39. The contactor shall warn all his workmen to be careful while crossing the tracks 
against the movement of trains. The Railway will not accept any claims in regard 
to any loss due to the accident in the Railway premises. 

40. Any misuse of Railway property will be viewed seriously and the actual cost with 
penalty will be recovered from the contractor’s bill. 

41. The contractor shall ensure that he himself or his nominated supervisor is 
available within short notice of the railway representative or whenever required by 
Railway. 

42. The stationery required for maintaining the work and other registers are to be 
supplied by the contractor. 

43. The contractor is responsible for the quality of work, discipline of the contractor’s 
staff and safety of the contractor’s staff.  

44. The contractor shall follow the instructions of depot in charge/his representative in 
execution of the services. 

45. Instructions of Engineer’s Representative:- 

Any instructions or approval given by the Engineers’ representative to Contractor in 
connection with the works shall bind the Contractor as though it had been given by 
the engineer provided always as follows:- 

a) Failure of the Engineer’s representative to disapprove any work or materials 
shall not prejudice the power Engineer thereafter to disapprove such work or 
material and to order the removal or rectification thereof. 

b) If the Contractor shall be dissatisfied by reason of any decision of the 
Engineer’s representative, he shall be entitled to refer the matter to the 
Engineer who shall there upon confirm every such decision. 
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46. (a) Adherence to Specifications and Drawings: -The whole of the works shall 
be executed in perfect conformity with the specifications, drawings, scope of work 
and special term and condition of the contract. If Contractor performs any works 
in a manner contrary to the specifications and drawings or any of them and 
without such reference to the Divisional Railway Manager (Mechanical), Central 
Railway, Bhusawal. He shall bear all the costs arising or ensuing there from and 
shall be responsible for all losses of the Railway. 

(b) Drawings and Specifications of the Works: - The Contractor shall keep copy 
of drawings and specifications at the site, in good order and such contract 
documents as may be necessary, available to the Engineer’s Representative. 

(c) Ownership of drawings and specifications: -All drawings and specifications 
and copies thereof furnished by the Railway to the Contractor are deemed to be the 
property of the Railway. They shall not be used on other works and with the 
exception of the signed contract set, shall be returned by the contractor to the 
Railway on completion of the work or termination of the contract. 

(d) Compliance with contract request for details :-The Engineer shall furnish 
with reasonable promptness, after receipt of the contractor’s request for the same, 
additional instructions by means of drawing and instructions shall be consistent 
with the contract documents are reasonably inferable therefore. 

(e) Meaning and intent of specifications and drawings: -If any ambiguity arises 
as to the meaning and intent of any portion of the specifications and Drawings or as 
to execution or quality of any work or material, or as to the measurements or the 
works the decision of the Divisional Railway Manager (Mechanical), Central 
Railway, Bhusawal, thereon shall be final subject to the appeal (within 7 days of 
such decision being intimated to the Contractor) to the DRM (Mech)/BSL who 
shall have the power to correct any error, omissions or discrepancies in 
aforementioned items and whose decisions in the matter in dispute or doubt shall be 
final and conclusive. 

47. Payment: The contractor will have to submit the bill to the office of Sr.DME, 
Bhusaval for each quarter duly verified and signed by the Authorized Railway 
Representative along with the record of Work Evaluation sheets, details of penalty 
calculations and other documents as deemed necessary by the Railways. The bill 
will be scrutinized by the office of Sr.DME, Bhusaval and will be forwarded to 
the office of Sr.DFM, Bhusaval for arranging the payment. The Paying authority 
will be Sr. DFM, Bhusaval. The payment to the contractor will be made through 
EFT/NEFT. 

 
48. The contractor shall get certification of the actual work done along with penalty 

details, if any, from the representatives of the respective consignee. The contractor 
shall submit one copy of all the certified details to consignee. The ‘Measurement 
Book’ shall be prepared by the engineer or the nominated representative by 
Sr.DME, BSL. Bill for actual work done shall be signed & forwarded by 
nominated Officer or his nominated representative, who will certify the bill & 
forward the bill to the “Bill Passing Officer (i.e. Sr.DME/BSL or his 
authorized representative). 
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49. Mandatory Updation of Labour Data on Railway’s Shramik Kalyan Portal   

A) Contractor is to abide by the provisions of payment of wages act & minimum 
wages act in terms of Clause-54 and 55 of Indian Railways General condition of 
contract. In order to ensure the same, an application has been developed and 
hosted on website ‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall 
register his firm/company etc. and upload requisite details of labour and their 
payment in the portal. These details shall be available in public domain. The 
Registration/updation of portal shall be done as under: 

a. Contractor shall apply for onetime registration of his company/firm etc. in 
the Shramikkalyan portal with requisite details subsequent to issue of Latter 
of Acceptance. Engineer shall approve the contractor’s registration on the 
portal within 7 days of receipt of such request. 

b. Contractor once approved by any Engineer, can create password with login 
ID (PAN No.) for subsequent use of portal for all LoAs issued in his 
favour. 

c. The contractor once registered on the portal, shall provide details of his 
Letter of Acceptance (LOA)/Contract Agreements on shramikkalyan portal 
within 15 days of issue of any LOA for approval of concerned engineer. 
Engineer shall update (if required) and approve the details of LOA filled by 
contractor within 7 days of receipt of such request. 

d. After approval of LOA by engineer, contractor shall fill the salient details 
of contract labours engaged in the contract and ensure updating of each 
wage payment to them on shramikkalyan portal on monthly basis. 

e. It shall be mandatory upon the contractor to ensure correct and prompt 
uploading of all salient details of engaged contractual labour& payments 
made thereof after each wage period. 

 
B) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of 

‘Advances’ or ‘Performance Guarantee / Security Deposit’, contractor shall 
submit a certificate to the Engineer or Engineer’s representatives that “I have 
uploaded the correct details of contract labours engaged in connection with this 
contract and payments made to them during the wage period in Railway’s 
Shramik kalian portal at ‘www.shramikkalyan.indianrailways.gov.in’ till 
____Month, _____Year." 
 
{Authority: Railway Board’s Letter No. 2018/CE-I/CT/4 dated 17.10.18}  

50. Mode of payment from Railways through a ‘Letter of Credit’ (LC) 
arrangement: Inclusion of ‘Letter of Credit’ as Mode of  Payment in Works 
Tenders or Service Tenders having advertising Tenders value ofRs.10 Lakh and 
above. 

{Authority: Railway Board Letter No.2018/CE-I/CT/9 Date 04/06/2018}. 

A)  For all works tenders or service tenders Contractor shall have the option to take 
payment from Railways through a ‘Letter of Credit’ (LC) arrangement with the 
following conditions. 

i) For all the tenders having advertised cost of Rs.10Lakh or above, the contractor 
shall have the option to take payment from Railways through a letter of credit 
(LC) arrangement 
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ii) This option of taking payment through LC arrangement has to be exercised in 
IREPS (Indian Railway Electronic Procurement System – the e-application on 
which tenders are called by Railways) by the tenderer at the time of bidding itself 
and the tenderer shall affirm having read over and agreed  to the terms and 
conditions  of  the  LC  option . 

iii) The option so exercised shall be an integral part of the bidder’s offer. 

iv) The above option of taking payment through Letter of Credit (LC) arrangement, 
once exercised by tenderer at the time of bidding, shall be final and no change 
shall be permitted, thereafter, during execution of contract. 

v) In case tenderer opts for payment through LC, following shall be the procedure to 
deal release of payment through LC: 

(a) The LC shall be a sight LC. 

(b) The contractor shall select his Advising/Negotiating bank for LC. The incidental 
cost towards issue of LC and its operation thereof shall be borne by the contractor. 

(c) SBI,New Delhi, Main Branch will be the nodal branch for issue of LCs based on 
online requests received from Railway Accounts Units for tenders opened in 
financial  year 2019-20. SBI branches where the respective Railway Accounts 
Office has its Account (Local SBI branch) will be the issuance/reimbursing 
branch for LC issued under this arrangement. The Bank shall remain same for this 
tender till completion of contract. The incidental cost @0.15 % per annum of LC 
value, towards issue of LC and operation thereof shall be borne by the contractor 
and shall be recovered from his bills. 

(d) The LC shall be opened initially for duration of 180 to 365 days in consultation 
with contractor. The LC shall be extended time to time as per the progress of the 
contract, on the request of the contractor. The value of LC to be opened initially as 
well as extended thereafter shall be finalized by the engineer in consultation with 
the contractor on the basis of expected progress of work.  

(e) The LC terms and conditions shall inter-alia indemnify and save harmless the 
Railway from and against all Losses, claims and demands of every nature and 
description brought or recovered against the Railways by reason of any act or 
omission of the contractor, his agents or employees, in relation to the Letter of 
Credit (LC). All sums payable/borne by Railways on this account shall be 
considered as reasonable compensation and paid by contractor. 

(f) The LC terms and conditions shall inter-alia provide that Railways will issue a 
Document of Authorization (format enclosed as Annexure-2) after passing the bill 
for completed work , to enable contractor to claim the authorized amount from 
their bank . 

(g) The acceptable, agreed upon document for payments to be released under the LC 
shall be the Document of Authorization. 

(h) The Document of Authorization shall be issued by Railway Accounts Office 
against each bill passed by Railways. 

(i) On issuance of Document of Authorization copy of Document of Authorization 
shall be posted on IREPS for download by the contractor. A digitally signed copy 
of Document of Authorization shall also be sent by Railway Accounts Office to 
Railway’s bank (Local SBI Branch). 

(j) The contractor shall take print out of the Document of Authorization available on 
IREPS and present his claim to his bank (advising Bank) for necessary payments 
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as per LC terms and conditions. The claim shall comprise of copy of Document of 
Authorization, Bill of exchange and Bill. 

(k) The payments against LC shall be subject to verification from Railway’s Bank 
(Local SBI Branch). 

(l) The contractor’s bank (advising Bank) shall submit the documents to the 
Railway’s Bank (Local SBI Branch). 

(m) The  Railway’s Bank(issuing bank) shall , after verifying the claim so received 
w.r.t the digitally signed Document of Authorization received from Railway 
Accounts Office, release  the  payment to The contractor’s bank (advising Bank)  
for crediting the same to contractor’s account. 

(n) Any number of bills can be dealt within one LC, provided the sum total of 
payments to contractor is within the amount for which LC has been opened. 

(o) The LC shall be closed after the release of final payment including   PVC amount, 
if any to the Contractor. 

(p) The release of performance guarantee or security deposit shall be dealt directly by 
Railway with the Contractor i.e. not through LC. 

B) For opening of LC, executive department shall make a request letter to concerned 
Accounts Department on a format placed as Annexure-1. 

C) Necessary changes in IREPS and IPAS e-application have already been carried 
out for having option for payment to contractors through LC.  
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Annexure – 1(a)  
 

Request letter from Executive branch to Accounts Office for opening of LC 
 

Office of ------- 
-------- Railway 

 
No. --------------      Dated -------- 

 
The PEA/Sr.DFM/Dy.FA 
HQ/Division/Workshop/Cost 

 
Sub: Opening of LC 
Ref: Supply Order/Contract Agreement No. 

*-*-*-*-*-* 

It is requested to open a sight LC against above referred 

Order/Agreement in favour of ----------- The details of beneficiary are as 

under: 

(i) Name of the Contractor/Supplier: 

(ii) Vendor code: 

(iii) Address: 

(iv) Tender No. : 

(v) Contract Agreement No.: 

(vi) Description of Goods/Service: 

(vii) Value of Contract: 

(viii) Stages of Payment: 

(ix) Expected payment within 06 Months (LC amount) 

(x) Beneficiary bank details: 

a) Bank Name 

b) Address 

c) Account No. 

d) IFSC Code 

(xi) Validity/period for which LC is to be opened 
 

 It is certified that supplier/contractor has exercised the option of taking payment 

due against the tender, through LC arrangement in IREPS portal at the time of 

bidding itself and the option has been flagged in the IREPS. This has the 

approval of ---------------------- 

 
(Signature) 

Name ------ 
Designation ---- 
(Official seal) 
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 Annexure – 2(a) 

LCDA No. (18 DIGIT IPAS Generated No.) 

Dated: ________ 

 
DOCUMENNT OF AUTHORIZATION 

 
Reference: (i) Works Contract/Supply Contract No. _______ Dated 

________ 
(ii) Inland Letter Of Credit No. ______ Dated _______  

 
 This document is issued against contract No. ---- (From IREPS) ---- 

dated ---- for supply/work of ---- (Description of goods/work from IREPS) -

------- 

 
 The beneficiary of the aforementioned Letter of Credit M/s. --- 

(Name And Vendor Code --) --- (Vender Code --- as per IREPS ---) is 

entitled to receive payment aggregating INR --- $$$ -- (FROM ABSTRACT 

OF BILL PASSED) -------- out of a total LC amount of --- INR --- (FROM 

MASTER TABLE OF LC OPENED) --------- against the first/second* 

commercial Invoice No. (FROM IPAS) ----------- Dated --------- FROM 

IPAS -------- for INR (From IPAS) ---------- raised against the above 

contract from State Bank Of India ------ (branch) --- (FROM LC MASTER 

TABLE) --- on the strength of this Certificate. 

The details of payment already made to the beneficiary under this Letter of 

Credit are as follows: 

S. 
No. 

Invoice 
No. 

Invoice 
date 

Invoice 
amount (INR) 

LCDA No. 
LCDA 

date 
Amount 

paid (INR) 
       
       
       
       

Total paid  
 

             THIS PAYMENT: ------ $$$ ------- 

               LC BALANCE AFTER THIS PAYMENT: --------- 

 
(Signature of authorized Railway authority) 

Name 
Designation 
Official Seal 
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                                        SCOPE OF WORK 

1. General Scope 

The contractor shall undertake turnkey design, supply, installation, testing, commissioning, 
warranty and Comprehensive Annual Maintenance Contract (CAMC) of Hot Axle Box Detector 
(HABD) systems at multiple locations over Bhusawal Division, Central Railway, as enumerated 
in the agreement/PO. The contract shall cover:  

 Schedule ‘A’: Design, supply, installation, testing, commissioning of HABD equipment. 

 Schedule ‘B’: 03-year comprehensive warranty period. 

 Schedule ‘C’: 03-year Comprehensive Annual Maintenance Contract (CAMC). 

The system shall be fully operational, compliant with Indian Railways standards, and suitable for 
train speeds up to 160 kmph (compatible up to 180 kmph in future) and all-weather conditions of 
Bhusawal Division. 

 
Delivery Schedule & Activity Chart 

 
SN Activity Days Remarks 
1 Issue of LOA D1  -- 
2 Submission of PBG D1+ 21 days Submission of PBG as per GCC 

3 
Submission of design, 

document including design 
details/ drawings of HABD 

D1+30 days 

Contractor to submit design documents 
including details of installation 
drawings of HABDs, specification of 
components, GA drawings etc. Work 
start will be assumed from this activity. 

4 
Approval of design 

documents of HABD, GA 
drawings as submitted 

D1+45 days 
Railways will approve submitted 
design documents of HABD, GA 
drawings etc  

5 
RITES inspection of HABD 
and installation to start at site 

D1+90 days 
Actual field work of HABD installation 
to start by contractor in D1+90 days 
after RITES inspection 
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2. System Objectives 
The HABD system shall: 

1. Automatically detect axle box bearing temperature and identify hot axle conditions in real 
time. 

2. Generate real-time alerts with data logging and analytics, including cloud-based data 
storage for at least 02 years. 

3. Provide SMS alerts, web portal, and mobile application based real-time monitoring and 
reporting. 

4. Operate with 03 years warranty and 03 years CAMC from the date of successful 
commissioning and acceptance by the consignee. 

3. Scope under Schedule ‘A’ – Design, Supply, Installation & Commissioning 

3.1   Design & Supply 
i. The contractor shall design in-house the HABD system, including sensor layout, 

control cabinet, communication, power, and data-hosting architecture meeting Indian 
Railways operational and safety requirements. 

ii. Complete supply of all materials, equipment, software, tools, tackles, and consumables 
required for the HABD system at each location, including: 

a. Infrared (IR) temperature sensors, proximity sensors, control cabinet, embedded 
PC/DAQ, UPS, power conditioner, communication modem, cabling, protective 
enclosures, deflector plates, and all interconnecting hardware. 

b. Probable installation locations with consignees and quantity are summarized as 
follows location subject to change as per site feasibility 

c. The HABD equipment/material should be RITES inspected and certificates to 
be provided. 

d. List of Locations: 
S.N. Consignee Section Probable Installation Location with Km Quantity 
01 SSE/C&W/BSL IGP–BSL ABS BDI–BSL UP 438.14 01 
02 SSE/C&W/ BSL IGP–BSL ABS BDI–BSL UP 3rd Line 438.14 01 
03 SSE/C&W/MMR IGP–BSL PACHORA UP 372.40 & PACHORA DN 

372.40 
02 

04 SSE/C&W/MMR IGP–BSL Nandgaon UP 285.27 & Nandgaon DN 
285.27 

02 

05 SSE/C&W/MMR IGP–BSL Lasalgaon UP 235.38 01 
06 SSE/C&W/MMR IGP–BSL Asvali DN 161.47 01 
07 SSE/C&W/BSL BSL–BD C CABIN DN 448/1005 01 
08 SSE/C&W/BSL BSL–BD Malkapur UP 497.3 & Malkapur DN 497.0 02 
09 SSE/C&W/BD BSL–BD Paras UP 563.93 & Paras DN 563.93 02 
10 SSE/C&W/BD BSL–BD Borgaon UP 602.17 & Borgaon DN 602.17 02 
11 SSE/C&W/BSL BSL–KNW B CABIN DN 448.25 01 
12 SSE/C&W/KNW BSL–KNW Burhanpur UP 498.69 & Burhanpur DN 

498.69 
02 

  Total Total New HABD Locations  18 

Note: Above location may change or quantity may decrease or delete as per Railways requirement  
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3.1.1 Peripheral equipment: 

i. 65” LED display at Control Room – 02 Nos 

ii. Viewing console (Lightweight laptop, i5 or latest, 16 GB RAM, 512 GB SSD or more) – 03 
Nos 

iii. Black-body calibration source (6–9 inch or more plate, reputed make) – 03 Nos 

iv. Compact, ultra-durable, and waterproof action cameras designed to capture high-quality 
photos and videos in extreme environments like GoPro Cameras (5.3K video, HDR 
recording, and an interchangeable lens or higher) – 02 Nos 

           All hardware shall carry standard OEM warranty and be covered under CAMC for the entire 
contract period. 

3.2 System Functional Requirements 

The HABD system shall: 
i. Perform continuous non-contact temperature measurement of axle boxes and wheels of all 

types of rolling stock, including ICF, LHB, Vande Bharat (Train-18), MEMU, BOXN 
and similar wagons, BLC and similar wagons, etc. 

ii. Record wheel-wise axle-wise temperature with wheel counting from both sides of the train. 
iii. Detect hot axle conditions based on user-defined thresholds: 

a. Axle box temperature difference between adjacent boxes. 
b. Absolute axle box temperature. 

iv. Provide multi-channel alerts: 
a. SMS alerts to minimum 10 mobile numbers per HABD equipment within 15 

minutes of detection. 
b. Web portal and mobile application with audio-visual alerts within 05 minutes of 

train passage. 
v. Store data in cloud-based Tier-IV Level Data Centre for minimum 05 years, with secure 

login and role-based access for all consignee and admin users. 
vi. Allow generation and download of daily, weekly, monthly, and yearly reports in Excel 

and PDF formats via web/mobile interface. 
 

3.3 Hardware Specifications 
(a) Infrared Temperature Sensor 

i. Capable of measuring CTRB/Bearing temperature of all types of rolling stock with 
different wheel diameters, including ICF, LHB, Vande Bharat, MEMU coaches & BOXN, 
BLC etc wagons running presently in fleet of Indian Railways. 

ii. Model: Any suitable model of M/s Optris, Raytek, Micro-Epsilon or equivalent with proven 
field performance on Indian Railways. 

iii. Measurement range: 0°C to +500°C with accuracy ±2°C and response time ≤ 6 ms. 
iv. Suitable for measurement at safe distances so as not to infringe IRSOD & Engineering-

specified conditions. 
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(b) Train Presence Detectors (Proximity Sensors) 

i. Robust Inductive rectangular sensors, flush-mountable, sensing range ≥ 50 mm. 
ii. Operating voltage: 10–30 V DC; NO/NC selectable output with factory-fitted cable of suitable 

length. 
iii. Deflector plates as per railway drawing of axle box counter used in Signaling 

Department painted with retro reflective paints. 
(c) Embedded PC / DAQ & Control Cabinet 

i. Industrial-grade fanless PC with Core 2 Duo / Celeron or better, 8 GB RAM, 250 
GB SSD or higher, dual-display (HDMI/VGA). 

ii. Support for Ethernet, Wi-Fi/3G/4G SIM-based communications. 
iii. Control cabinet: 

a. Weather-proof, IP65, with dust & water protection, proper earthing and surge 
protection. 

b. Grey powder-coated, vandal-proof design with legend “Hot Axle Box Detector 
System”. 

c. Panel locking with 03-key set. 
d. One cabinet light with door sensor. 

(d) Power System 
i. UPS with battery providing minimum 08 hours backup. 
ii. In-built stabilizer and MCB of suitable rating. 
iii. Auto-changeover between AT supply / Local supply / UPS. 
iv. Additional 02 sockets with protection for connecting black-body calibration device and laptop. 

(e) Communication & Networking 
i. Modem of suitable capacity with Ethernet and wireless (Wi-Fi) connectivity. 
ii. Suitable Modern devices 4G/5G to be selected 
iii. Secured VPN connectivity to control office as required. 
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4. Installation & Commissioning 

4.1 Turnkey Execution 

The contractor shall be responsible for complete turnkey execution at all locations, including: 

i. Supply, logistics, transportation, loading/unloading, and handling of all equipment, tools, 
and consumables from delivery to consignee stores till taking to site for installation with 
no extra cost to Railways. 

ii. Deployment of adequate manpower and resources to meet project timelines and 
accommodate minor schedule deviations in mutual consultation with the consignee. 

4.2 Trackside Works 

i. Civil and electrical works including: 

a. Trenching for cabling (trackside and cross-track) as per Indian Railways standards. 

b. Trenching for electrical supply cable for approximately 150 m per site (or as per 
drawing) from nearest AT supply/power installation. 

ii. Fabrication, mounting, and precise alignment of all sensors with protection from 
hanging parts of rolling stock. 

iii. Integration of sensors, control cabinet, Wi-Fi modem, display units, and all communication 
links. 

4.3 Testing & Commissioning 

i. Submission of Site Sketch and detailed drawings for each HABD site showing: 

a. Exact location of each component (rail km, GPS coordinates – latitude & 
longitude). 

b. Civil and electrical layout, cable routing, and protection arrangements. 

c. Complete system map in framed poster suitable size showing existing and new 
installed devices over BSL division. 

ii. Pre-commencement approval from SSE/C&W or Sr.DME/BSL/CR representative before 
any trackside work to ensure zero disruption to railway operations. 

iii. Testing with trial trains (including loaded/empty, passenger, freight, ICF, LHB, 
MEMU, etc.) for validation of: 

a. Axle-wise temperature recording. 

b. Hot-axle detection, alert generation, SMS/web/mobile alerts, and data logging. 

iv. Final acceptance by the consignee after successful demonstration and trial running. 
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5. Scope under Schedule ‘B’ – 3-Year Warranty 

5.1 Warranty Coverage 

i. Comprehensive on-site warranty for 03 years from the date of successful 
commissioning and system acceptance. 

ii. Warranty shall cover all supplied equipment, software, installation works, IR sensors, 
proximity sensors, embedded PCs, control cabinets, UPS, display units, communication 
equipment, etc. 

5.2 Preventive Maintenance & Spares 

i. Quarterly preventive maintenance visits (4 visits per year) during the warranty period 
including: 

a. Half yearly Calibration of IR sensors using black-body source. 

b. Alignment verification, cleaning of control cabinet, removal of dust from sensors, 
and checking of all electrical connections. 

c. Clearing vegetation in 5 m × 5 m area surrounding the equipment. 

d. System health checks and software updates (bug fixes, performance improvements). 

ii. Minimum 10% spares of critical components (e.g., IR sensors, proximity sensors, 
microcontroller cards, etc.) to be kept at SSE/C&W/BSL premises for immediate 
breakdown rectification. 

 
iii. SIM card recharging for GPRS data connectivity and cloud-hosting charges borne by the 

contractor during warranty and CAMC. 

5.3 Breakdown Response 

i. Breakdown complaint response time: 

a. Within 48 hours from date/time of intimation. 

b. Restoration of normal working within 72 hours of intimation. 

ii. Penalty clause applicable as per the contract (e.g., per-system per-day penalty for delay 
in commissioning or excessive downtime). 

 

5.4 Removal & reinstallation of HABD: 

The contractor shall remove and refit HABD equipment (sensors etc.) free of cost during 
tamping/BCM/other engineering works as and when required during the warranty period, and 
ensure proper functioning of the system post-refit. 
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6. Scope under Schedule ‘C’ – 3-Year CAMC 

6.1 General Scope 

i. Comprehensive Annual Maintenance Contract (CAMC) for 3 years from the end of the 
warranty period. CAMC of all HABDs installed in this work will start after 3 years (warranty 
period) counted from work completion date of this work.    

ii. CAMC shall cover all electronic and electrical equipment associated with the HABD 
system, except IR temperature sensors and proximity sensors, which the contractor shall stock 
as spares and replace on payment by Railways as and when required. 

6.2 Preventive Maintenance & Calibration 

i. Four (04) preventive maintenance visits per year (quarterly). 

ii. Works during each visit: 

a. Overall checking of the entire HABD system (sensors, control cabinet, power, 
communication, software). 

b. Checking and alignment of proximity sensors and IR temperature sensors for proper 
functioning. 

c. Removal of dust from sensors and control cabinet. 

d. Clearing vegetation in 5 m × 5 m area around the equipment. 

e. Inspection of electrical wiring, power supply, voltage levels, UPS, and battery 
condition. 

f. Battery replacement if defective or life expired; repair/replacement of other faulty 
components. 

g. Calibration of each HABD system in every quarterly visit if needed or required by 
Railways and issuing Separate Certificate dually noting calibration device 
validation information if required by Railways. Calibration should be done as 
per quantity mentioned at SN-5 of ‘Schedule of rates and quantities’.  

h. Ensuring proper functioning of SMS alerts, web portal, mobile app, and cloud-based 
data storage. 

iii. Joint inspection report prepared by the service engineer in two copies, signed by 
the consignee / Sr.DME-CR representative, and submitted to Railway for record. 

6.3 Data, Cloud & Software Services 

i. Tier-IV Level Data Centre-based cloud application for Intelligent Field Devices with: 

a. Unlimited role-based access over internet browser for monitoring, alerts, 
administration, and reporting. 

b. 24×7 Tier-IV hosted data-centre management, SMS gateway, and control. 

ii. Annual subscription for: 

a. Cloud application, data storage, and SMS-gateway-based alerts. 
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b. Communication charges and SIM-based data connectivity. 

iii. Uninterrupted internet supply and SMS-alert services shall be ensured; old alerts 
data shall be downloadable and archived for future reference. 

6.4 Software Updates & Reporting 

i. Free software updates, including bug fixes, performance improvements, and 
upgrades in line with technological advancements, to be provided by the contractor. 

ii. Monthly statement of alerts generated and relevant data recorded by the system to be sent to 
C&W Control, Bhusawal. 

iii. Colour-coded alerts (red/orange/yellow) in the interface, along with SMS and audio-visual 
alerts, shall function smoothly. 

6.5 Near-Track Works & Protection 

i. Trenching and other works near the track shall be carried out manually; no machinery to 
be used near the track to avoid damage to cables and track. 

ii. All HABD cables shall be properly shielded, mounted, and protected as per IRS standards. 

iii. The contractor shall remove and refit HABD equipment (sensors, etc.) free of cost during 
tamping/BCM/other engineering works as and when required during the CAMC period, and 
ensure proper functioning of the system post-refit. 

6.6 Spares, Warranty on Replaced Parts & Exclusions 

i. Stocking of critical spares (especially IR temperature sensors) at Railway premises for quick 
failure handling. 

ii. Parts replaced or supplied free of cost by the contractor during CAMC shall carry 2 years 
warranty as per standard IRS conditions. 

iii. Parts replaced on payment by Railways shall be covered by 06 months warranty or as per 
IRS conditions, whichever is more. 

iv. Physical damage to components not attributable to the contractor (e.g., vandalism, 
sabotage, third-party damage) shall be excluded from CAMC. 

v. List of material chargeable to railways due to physical damages to be submitted with bid 
showing material name, manufacturer, likely supplier, price & warranty period. 
Certification as OEM will be required if only one supplier exists for particular item (PAC 
item). 

vi. Chargeable spares also to be made available by firm within maximum of 05 working days. 
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7. Training & Documentation 

i. Annual training sessions for Railway staff and engineers at BTC-C&W, Bhusawal (BSL 
Division) and on-site as required. 

ii. Submission of Operation & Maintenance Manual (O&M) in both soft and hard copy 
(minimum 02 sets per consignee), including System description, operating procedures, 
troubleshooting, and inspection proforma. 

 
iii. Proper documentation of system design, site survey, and installation drawings separately for 

each site, showing rail km and GPS coordinates (latitude & longitude). 
 
 

8. Safety, Earthing & Identification 

i. Sensors and field equipment shall be safeguarded to withstand hanging parts of rolling stock 
and dynamic track conditions. 

ii. Adequate surge and lightning protection, proper earthing, and CPVC conduits/protective 
covers shall be provided. 

iii. Deflector plates, retro reflective signboards, and name plates shall be installed for clear 
identification and safety. 

iv. Name of each equipment shall be tagged or painted for easy identification by Railway staff. 

9. Damages to Railway Property 

i. The contractor shall be solely responsible for any damage or loss of Railway material 
during installation, maintenance, or CAMC period. 

ii. Cost of damages/loss shall be recovered from the contractor through running bills, security 
deposit, performance guarantee, or special security deposit as decided by 
Sr.DME/Bhusawal, whose decision shall be final and binding. 

 
 



  

     Contractor    Page 33 of 49         DRM (M)/BSL 
  

 

 
General Conditions 

1. The contractor should submit the Police verifications certificate of the staff deployed 
by him to consignee at least before 7days of start of work. 

2. Depositing of EPF and ESI of contractor's labour & all other taxes with concerned 
authorities is the liability of contractor and its challans should be submitted to 
railways. 

3. Contractor shall be liable for payment of all statutory taxes, levies, charges etc. 

4. Loss or injury: Railways shall not be responsible for any personal injury or loss to 
contractor's staff or any other loss to the firm while they are on the job at Railway 
Premises. 

5. Measurement of the work activities of HABD supply, installation, CAMC will be 
done by authorized Railway representative of Sr.DME/BSL. 

6. The contractor shall submit the detail of manpower (with particulars like, Name, 
Father's name, Address, Age, Passport size photo) that would be utilized for the work 
to the depot in-charge 7days before start of contract and any change in the manpower 
shall be communicated to the depot in- charge in writing. (This should be submitted 
before starting of the contract at Depot premises as well as in between as and when 
any of his employees is replaced with the new employee). 

7. The contractor shall provide identity card to all those employees deputed for work 
who shall carry out the said work. The ID card shall carry the photograph, name, 
father's name, address, contact no.etc.The contractors name, address and contact no. 
Shall also be printed on the back side of the identity card and duly signed by the 
authorised representative of contractor. The contactor shall not allow anybody else to 
use the premises for any purpose other than that is permitted under the contract. 

8. The contractor shall ensure that the workmen engaged by him do not indulge in any 
indecent behaviour or create disturbance in the work place during the course of work 
failing which the contract shall be liable to be terminated without assigning any 
reason. 

9. No accommodation shall be given to any contractor(s) staff/supervisors for the 
purpose of stay. No Railway Pass/PTO shall be admissible to the men engaged by 
the contractor. 

10. The Railway shall not be responsible for any accident that may occur to contractor's 
labours / servants for any reasons what so ever. The contractor will himself ensure 
the safety of his workers and shall be liable to pay claims, whatsoever if made by the 
contractor labours. Railway will not carry any responsibility of such payments. The 
contractor will be responsible to supply personal protection equipment’s (PPE) to his 
staff and no additional charges are claimable for the same. Contractor should obtain 
the Insurance policy for his workers to comply with the Provision of workman 
compensation Act. 

11. The cost of damage to the Railway property if caused by the contractor or his staff 
during the execution of work will be recovered from contractor’s bills /SD/PG or any 
other contract running in Indian Railways. 
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12. Any misuse of Railway property will be viewed seriously and the actual cost with 
penalty will be recovered from the contractor’s bills /SD/PG or any other contract 
running in Indian Railways and if railways deem fit contract is liable for termination 
also. 

13. The contractor shall follow all the instructions of railway representative authorised 
for this work. Any rework or rectification that arises due to defective items or faulty 
application shall be done by contractor at no extra charge. Rework/Rectification 
work shall be completed by the contractor without affecting then Dispatch/service 
schedule. 

14. The stationery required for maintaining the daily formats and other registers are to be 
supplied by the contractor. 

15. The entire work area including the Railway track shall be kept free of any 
obstruction/debris released from the wagons repaired by the contractor (for 
placement and drawls of wagons) on the same day. 

16. The contractor must ensure compliance of all labour laws and safety measures for his 
staff as applicable. 

17. Contractor will be responsible for safety & security of stores/stored material to be 
used for repair of wagons. 

18. The Contractor shall adhere to the Labour Rules, Workmen Compensation Act and 
Payment of minimum wages Act and all other Labour legislation's. 

19. The contractor shall comply with the provision of the hours of the employment 
regulations in respect of the staff employed, by him in the manner decided upon by 
the appropriate authorities. 

20. The Railway Administration reserves the right to decrease the quantity of HABD to 
install or workload and the decision of the Railway Administration in this respect 
shall be final and binding on the contractor. The contractor shall not claim any 
compensation for the decreasing of work load if any. 

21. All direct or indirect costs and obligations pertaining to employment of specialized 
manpower if any will be borne by the contractor. 

22. Warranty: The contractor has to give warranty of 3 years of each HABD 
commissioned from the date of its commissioning as per joint certification by 
contractor/his representative and representative of Railways.  

23. The contract will cover the following: 
a) Raw material such as MS/SS sheets, Doorway stiffening cross bar, New modified 

doors, Packing, door hinge, Door check spring, washer, pins, locking bolts, crib 
angle, middle coping, door frame etc. will be supplied by the contractor. (Only 
released doors will be supplied by the railways free of cost for alteration to reduced 
height) 

b) Adequate number of Operators/ Labour & Supervisors shall be deployed by 
contractor and contractor has to abide by all “Statutory obligations” pertaining to 
Labour employment at work site and relevant labour laws. 
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c) Complete maintenance of the contractor’s Machines deployed for this work should 
be the responsibility of contractor and its should be maintained in safe working 
condition. 

24. The Contractor will nominate a representative/supervisor-in-charge who will 
keep/maintain liaison with the Railway’s nominated representative(s) regarding 
execution of the contract. He shall liaise with Railway for any instruction, 
clarification etc. He should maintain adequate communication with Railway 
Representative at all times for which he should carry mobile phone at all times, the 
number of which shall be given to Railway Administration and depot-in-charge. 
Additionally Contractor should deploy separate Site Supervisor in each shift. 

25. The work is to be carried out on running lines; therefore, precaution shall be taken 
by the contractor to protect their labour and materials. The contractor must ensure 
before starting the work that the sick line is adequately protected and blocked for 
maintenance of the wagon. The contractor shall note that no compensation due to 
any loss of life or material or on any other account shall be made by the Railway 
Administration. Contractor shall be fully responsible for compensation in case of 
any accident, injury to their labour and on any other account. 

26. The Contractor should take utmost care to ensure that no damage to the 
rake/coaches/Railway property takes place due to any act of workmen, while 
carrying out the work under this Contract. If any damage is caused to 
rake/coaches/Railway property due to any act of negligence of contractor’s staff, 
such damage will be recorded by the Engineer/ Supervisor of that particular depot 
and amount will be assessed by him which will be approved by competent authority 
and will be binding on the contractor. Such amounts will be deducted from running 
bills, security deposit or any other amount available with the Railways.  

27. The Contractor shall furnish complete details of the personnel to be deployed with 
supervisor(s).The name/list of all the employees along with supervisor should be 
submitted to Sr.DME/BSL or authorized Railway representative. 

 

28. The tenderers may visit the HABD installation locations in Bhusawal Division of 
Central Railway in order to familiarize themselves with the conditions and 
availability of pathway/fixed installations before quoting the rates.  

29. The Railways may provide open space (outside shed) where the contractor may 
fabricate temporary Room (or he can bring and place POTA cabin) at his own cost, 
office accommodation and storage area with independent lock & key for keeping 
the machines & material. The contractor shall be responsible for the safe custody of 
his machines and stores. The decision of the Railway administration with regard to 
Office accommodation and storage space shall be final and binding on the 
contractor. 

30. The contractor should also maintain record of the attendance other records 
pertaining to compliance of labour laws of his employees and will ready to show it 
on demand for inspection.  

 

31. Railway representatives shall be entitled to check at any time the equipment & 
consumables to be used by the contractor for executing this work as and when 
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required. 

32. After successful installation of HABD at nominated location joint check note 
should be prepared covering all aspects of scope of work and satisfactory working 
of HABD as per Railways satisfaction, it should be jointly certified by both 
nominated railway representative and contractor’s representative. The extracts of 
this joint notes will form part of the bill for verification. All such formats will have 
to be printed by the contractor at his own cost. 

33. The contractor has to take full care to avoid any detention of trains, coaches, 
wagons or any other rolling stock or other railway work on any account. 

34. All the works mentioned in the tender document have to be started within 90 days 
from the date of receipt of Letter of Acceptance. The contractor has to start all the 
works within the stipulated time else the penalty will be imposed as per penalty 
clause. However before the work is started the infrastructural and other facilities 
must be developed by the contractor. 

35. The work dairy should be maintained by the contractor’s supervisor.  

36. It is the responsibility of the contractor to ensure his workmen at all times to attend 
the duties with reto-reflective jackets and Identity card during the contract period 
and should be good in behaviour. Any misbehaviour/misconduct by contractor staff 
is highly undesirable and such incidents if reported will be penalized as per penalty 
clause. The cost of the reto-reflective jackets and Identity card should be borne by 
the contractor. 

37. No accommodation shall be given to any contractor(s) staff/supervisors for the 
purpose of stay. 

38. The contactor shall warn all his workmen to be careful while crossing the tracks 
against the movement of trains. The Railway will not accept any claims in regard to 
any loss due to the accident in the Railway premises. The work should be carried 
out without damage to track and other fittings with due permission from respective 
departments. 

39. The contractor shall ensure that he himself or his nominated supervisor is available 
within short notice of the SSE(C&W)/BSL or whenever required by Railway. 

40. The stationery required for maintaining the daily formats/registers (Finalized by 
Railway Representative) and other registers are to be supplied by the contractor in 
advance before starting the work.  

41. The contractor is responsible for the quality of work, discipline of the contractor’s 
staff and safety of the contractor’s staff.  

42. The Railway administration shall not be responsible for any loss or damage to the 
contractor’s materials, equipment, tools and plants due to fire, flood or any other 
cause whatsoever. 
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18. PAYMENT TERMS: 
1. The contractor will have to submit the bill to the office of Sr.DME, Bhusawal for 

each quarter duly verified and signed by the authorized Railway representative along 
with the record of work evaluation sheet, details of penalty calculations, EPF & 
ESIC details & challans and other documents  duly signed by contractor or his 
authorised representative as deemed necessary by the Railways. The bill will be 
scrutinized by the office of Sr.DME, Bhusawal and will be forwarded to the office of 
Sr.DFM, Bhusawal for arranging the payment. The Paying authority will be Sr. 
DFM, Bhusawal. The payment to the contractor will be made through EFT/NEFT. 

2. The nominated consignee or his authorized nominated engineer or nominated 
Railway representative by Sr.DME is the certifying authorities for the monthly or as 
required period evaluation statements as mentioned in tender document. 

3. The monthly bill shall be prepared by nominated consignee or authorized 
representative of Sr.DME/BSL, who is authorized to sign the Measurement Book 
based on the certified statements. 

4. ADME/BSL is the authorized Officer for this contract to carry out the test checks as 
per the standard protocol. 

5. Payment shall be made on quarterly basis on actual work done. 
 

19.  The following statutory deductions will be deducted from the payment to be 
made to the tenderer: 

       i) Income Tax @ 2%. 
      ii) Conservancy Cess as per the prevailing rate depending upon the no. of labour 

employed by the tenderer. 
      iii) Any other tax as levied by Central and State Government from time to time. 
       The above taxes are indicative and may vary as per applicable tax laws from 

time to time. Any penalty if attracted, as indicated in the penalty clause, will 
also be deducted along with the rate of that item (if any) from the payments. 

 

20. HOUSE KEEPING: The contractor should do regular housekeeping to keep 
HABD work site, space free of scraps, veg and litters. Scrap generated during 
fabrication and assembly work shall disposed-off by contractor.  

           In order to keep site free of scrap contractor will dispose scrap by his own 
arrangement to the nominated place/Bins on daily basis by contractor failing which 
penalty of Rs.2000/- per day will be imposed. transportations vehicle/hand burros 
etc. is to be arranged by contractor.  

21. Railway is not liable for any loss or theft for the contractor’s tools & plants, 
vehicles, machineries and materials. Contractor has to safeguard his own material 
at his own arrangement and cost. No compensation will be paid on this account. 
Railway representatives shall be entitled to check at any time the equipment & 
consumables to be used by the contractor for executing this work. 

22. Instructions of Engineer’s Representative:-Any instructions or approval given by 
the Engineers’ representative to Contractor in connection with the works shall 
binding on the Contractor although it had been given by the Engineer provided 
always as follows:- 
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a. Failure of the Engineer’s representative to disapprove any work or materials 
shall not prejudice the power of Engineer thereafter to disapprove such 
work or material and to order the removal or rectification thereof. 

b. If the Contractor shall be dissatisfied by reason of any decision of the 
Engineer’s representative, he shall be entitled to refer the matter to the 
Engineer who shall there upon confirm every such decision. 

23. Adherence to Specifications and Drawings: - 
        The whole of the works shall be executed in perfect conformity with the 

specifications, drawings, scope of work and special term and condition of the 
contract. If Contractor performs any works in a manner contrary to the 
specifications and drawings or any of them and without such reference to the 
Divisional Railway Manager (Mechanical), Central Railway, Bhusawal he 
shall bear all the costs arising or ensuing there from and shall be responsible 
for all losses of the Railway. 

a) Drawings and Specifications of the Works: - The Contractor shall keep 
copy of drawings and specifications at the site, in good order and such 
contract documents as may be necessary, available to the Engineer’s 
Representative. 

b) Ownership of drawings and specifications: -All drawings and 
specifications and copies thereof furnished by the Railway to the 
Contractor are deemed to be the property of the Railway. They shall not be 
used on other works and with the exception of the signed contract set, 
shall be returned by the contractor to the Railway on completion of the 
work or termination of the contract. 

c) Compliance with contract request for details :-The Engineer shall furnish 
with reasonable promptness, after receipt of the contractor’s request for 
the same, additional instructions by means of drawing and instructions 
shall be consistent with the contract documents are reasonably inferable 
therefore. 

d) Meaning and intent of specifications and drawings: -If any ambiguity 
arises as to the meaning and intent of any portion of the specifications and 
Drawings or as to execution or quality of any work or material, or as to the 
measurements or the works the decision of the Divisional Railway 
Manager (Mechanical), Central Railway, Bhusawal, thereon shall be final 
subject to the appeal (within 7 days of such decision being intimated to the 
Contractor) to the DRM (Mech)/BSL who shall have the power to correct 
any error, omissions or discrepancies in aforementioned items and whose 
decisions in the matter in dispute or doubt shall be final and conclusive. 

24. Provision of Staff: -The Contractor shall place and keep on the works at all times, 
efficient and competent Engineer, supervisor in all the shifts as per Railway 
Requirement to give necessary direction to Contractor’s workmen and to see that 
they execute their work in sound and proper manner and shall employ only such 
supervisors, workmen and Labours in or about the execution of any these works as 
are careful and skilled in trades. 
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25. Inspection Registers and Records: 
          The Contractor shall maintain accurate records, plans and charts showing the 

dates and progress of all main operations and the Engineer or his Representative 
shall have access to this information at all times. Records of observations made 
shall be handed over to the Engineer’s Representative. The Contractor’s 
Representative will maintain the following registers at site. 

i) Site Order Register: -The Contractor shall promptly acknowledge orders given 
therein by Engineer or his representative and shall make all efforts to comply with 
them. The Contractor shall report to the Engineer the compliance so that it can be 
checked. 

ii) Labour Register:-This register will be maintained to show daily strength of 
Labour in different categories employed by the contractor. 

           Any Other Registers as instructed by the Railway Representative. 
 

26. Penalty Clause: 
1. Delay in commencement of work within 90 days from LOA: Penalty of ₹1,000 per day 

of delay. 
2. After installation of First HABD, second HABD and similarly subsequent HABDs 

should be installed within 30 days of previous HABD installed otherwise penalty of 
Rs.1000 per balance HABD system per day will be imposed.   

3. During warranty period, service engineer should attend the under repair HABD within 
48 hours period after giving intimation and made functional it within 24 hours after 
reporting at site. Penalty of Rs.500/- per day imposed after 48 hour period and penalty 
of Rs.1500/- per day imposed if HABD not made functional within 72 hours of giving 
initial intimation. 

4. Penalty during CAMC: 
During CAMC period, service engineer should attend the under repair HABD within 
48 hours period after giving intimation and made functional it within 24 hours after 
reporting at site. Penalty of Rs.500/- per day imposed after 48 hour period and penalty 
of Rs.1500/- per day imposed if HABD not made functional within 72 hours of giving 
initial intimation. 

5. Other penalties (e.g., poor quality of work, data loss, repeated failures) as per the 
General Conditions of Contract (GCC) of Indian Railways or Rs. 1,500/- whichever is 
more. 

6. A penalty of Rs.100/- per day per staff will be deducted as penalty for not wearing retro-
reflective jacket during working across track by the contractor’s staff. 

7. A penalty of Rs.100/- per day per staff will be deducted as penalty for not carrying of 
Identity card by the contractor’s staff. 

8. Violation of any terms and condition of contract for which penalty has not mentioned in 
penalty clause a token penalty of Rs.2000/- per occasion can  be imposed / any Adverse 
remark by Gazetted Officer of the Railways. 

9. The workers should behave politely & maintain co-operation with Railway Officials/ 
Representative. Any misbehaviour/misconduct by contractor staff is highly undesirable 
and such incidents if reported will be penalized Rs.10000/- for each occasion. In 
addition to this that other actions as may deem fit by Railway Administration shall also 
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be taken including termination of contract. Decision of Sr.DME/BSL shall be final and 
binding on the contractor in this regard. 

10. In case of any damage to the Railway property due to rough handling in the course of 
attention of repairs or fire on contractors fault the cost of damage will be recovered as 
per the extent of damage assessed by the SSE(C&W)/BSL or authorized representative 
of Sr.DME/BSL. 

11. The decision of Senior Divisional Mechanical Engineer, Bhusawal Division, and 
Central Railway regarding the imposition of penalties is final and binding on the 
contractor.  

12. Employment of Graduate/Diploma Holders By Contractor: Tenderer(s) 
Contractor(s) after award of the contract shall employ qualified Engineer on monthly 
salary basis and for duration as indicted below: 

Contract Value No. of Engineers/Diploma 
holders and Degree holders 

Duration 

200 lakh and above One Qualified Graduate 
Engineer 

During currency of 
Contract 

Above Rs 25 lakhs and 
less than 200 lakh 

One Qualified Diploma 
Holder 

During currency of 
Contract 

 
In case the contractor fails to employ the Qualified Graduate Engineer as mentioned 
above, he shall be liable to pay an amount of Rs.40,000/- per month or part thereof for 
the default period. If the contractor fails to employ qualified Diploma Engineer as 
mentioned above, he shall be liable to pay an amount of Rs.25,000/- per month or part 
thereof for the default period. (Railway Board's letter no.2012/CEI/CT/O/20, dated 
10.5.2013). 
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Annexure-A 

Schedule of rates and quantities 
 

 

 
List of spares of HABD to be covered under CAMC along with fixed rates are as under: 
SN Item Description Basic rate in Rs. 
1 Infrared Temperature Sensor 94,500.00 
2 Proximity Sensor 20,700.00 
3 Mechanical fixture for mounting Proximity sensor 12,000.00 

4 Microcontroller interfacing card 18,000.00 
5 Embedded PC 40,000.00 
6 Modem 3,600.00 
7 UPS 20,000.00 
8 Power supply card 3,600.00 
9  Relay card 2,700.00 

Above rates are including all taxes, GST, levies etc. 
 
  

S N Description  Qty Unit Unit Cost in Rs. Total Cost in Rs. 

1 
Supply Installation & 
Commissioning of HABD 
System  

18 Nos. 6,33,169.42 1,13,97,049.56 

Comprehensive Annual Maintenance Contract (CAMC) for three years 

2 
CAMC Charges of HABD for 

first year quarterly visit (18 
HABD * 4 visit per year) 

72 Nos 14,139.46 10,18,041.12 

3 
CAMC Charges of HABD for 

second year  quarterly visit   (18 
HABD * 4 visit per year) 

72 Nos 18,123.20 13,04,870.40 

4 
CAMC Charges of HABD for 
third year  quarterly visit (18 

HABD * 4 visit per year) 
72 Nos 22,499.70 16,19,978.40 

 Calibration of sensors of HABDs 

5 
Calibration of sensors and field 
visit for each HABDs for three 

year 
54 Nos 5,610.90 3,02,988.60 

Spare items on need basis  

6 
Spare items on need basis for 

three years  
1 Lumpsum 20,00,000.0 20,00,000.00 

Total cost in Rs. 1,76,42,928.00 
Rs. One Crore Seventy Six Lakhs Forty Two Thousand Nine Hundred Twenty Eight Rupees only 
Note: 

1. The above estimated rates are inclusive of all taxes including GST, levies charges etc. 
2. Calibration of sensors and field visit for 18 nos. HABDs per year as required. 
3. Total Lumpsum amount for spare items and unit cost of spares is fixed for 18 HABDs on 

need basis during CAMC period.  Rates quoted by bidders above and below of the fixed 
amount of spares shall be disqualified. 
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                                                                                                                     Annexure- B 
 

Format of Identity Card 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
 
 
 

(Signature of contractor 
on the photograph 

with his seal) 
 
 
 
 

1. Sr. No. of the employee 
2. Name of the Establishment 
3. Name of the Employee 
4. Address 
5. Age 
6. Sex 
7. Date of Entry in Service 
8. Designation/Nature of work 
9. Department 
10. Validity of date of Identity Card 
11. EPF No. 
12. ESIC No. 

 
 
 
 
 

Signature & stamp of the Contractor 

Signature of the Employee 

 
 
 

Countersign & stamp of authorized Railway representative 

 
 

Photo 
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Annexure- C 
The sample GST compliant invoice 

 
1.  Supplier Name 

2.  Supplier GSTIN 

3.  Invoice No. 

4.  Invoice Issue Date 

5.  Total value 

6.  Taxable Value 

7.  Goods A/c HSN, Service Accounting Code 

8.  Goods and Services Description 

9.  Unit Qty. Code 

10. Quantity 

11. Rate 

12. Whether eligible for ITC – Partial/Full/NIL 

13. IGST Rate 

14. IGST Charged Amt. 

15. CGST Rate 

16. CGST Charged Amt. 

17. SGST/UGST Rate 

18. SGST Charged Amt. 

19. Cess Rate 

20. Cess Charged Amt. 

21. Name/Recipient of Service/Goods 

22. Place of Supply 

23. Recipient GSTIN 

24. Tax Payable on Reverse Charge Basis (Y/N) 

25. TDS 
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Annexure- D 
 

Form of Declaration to be given by the tenderer before tender negotiations 
 
Tender No. :  

 
I_____________________________________ do declare that in the event of 

failure of the contemplated negotiations relating to the Tender No. 

______________________ opened on _______ my original tender shall remain open for 

acceptance on its original terms and conditions. I also declare that I am aware that during 

this negotiation, I cannot increase the originally quoted rates against any of the individual 

items and that in the event of my doing so, the same would not be considered at all i.e. 

reduction in rates during negotiation alone would be considered and for some items if I 

increase the rates, the same would not be considered and in lieu my originally quoted rates 

alone would be considered and my offer would be evaluated accordingly. 

  
        

   Seal of the Contractor                                   Signature of the Contractor with date 
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Annexure- E  
FORMAT FOR BANK GUARANTEE BOND FOR PERFORMANCE GUARANTEE 

To :--------------------------  
Central Railway  
For and on behalf of the President of India 

 
1. In consideration of the President of India (thereinafter called “the Government”) having agreed to exempt 

M/s________________________________ (hereinafter called “the said Contractor(s)” from the demand, under the 
terms and conditions of an Agreement dtd._________ made between ___________and ____________ for  
____________(hereinafter called “the said Agreement”) the Performance Guarantee for the due fulfillment by the 
said 
Contractor(s) of the terms and conditions contained in the said Agreement, on production of a Bank Guarantee for  
Rs._____________(Rupees._________________________________only).We  
_________________________________________ (indicate the name of Bank hereinafter referred to as “The 
Bank”) at the request of __________________________contractor(s) do hereby undertake to pay to the 
Government an amount not exceeding Rs.____________________________ against any loss or damage caused to 
or suffered or would be caused to or suffered by the Government by reason of any breach by the said contractor(s) 
of any of the terms and conditions contained in the said Agreement. 
 

2. We ______________________________________________(indicate the name of the Bank) do hereby undertake 
to pay the amounts due and payable under this Guarantee without any demur merely on a demand from the 
Government stating their amount claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the Government by reason of breach by the said contractor(s) of any of the terms and conditions 
contained in the said  
Agreement or by reason of the contractor‟s failure to perform the said Agreement. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under this Guarantee. However, our 
liability under this Guarantee shall be restricted to an amount not exceeding Rs.___________________________. 
 

3. We undertake to pay to the Government any money so demanded not outstanding any dispute or disputes raised by 
the contractor(s) in any suit for proceedings pending before any court of tribunal relating to our liability under this 
present being absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge of 
our liability for payment there under and the contractor(s)/Supplier(s) shall have no claim against us for making 
such payment. 
 

4. We________________________________________(indicate the name of the Bank) further agree that the 
Guarantee herein, contained shall remain in force and effect during the period that would be taken for the 
performance of the said Agreement and that it shall continue to be enforceable till all the dues of the Government 
under or by virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till Railways 
certifies that the terms and conditions of the said Agreement have been fully and properly carried out by the said 
contractor(s) and accordingly discharge this guarantee. Unless a demand or claim under this guarantee is made on 
us in writing on or before the  
___________________ we shall be discharged from all liability under this guarantee thereafter. 
 

5. We, ___________________ Bank Ltd. further agree with the Government that the Government shall have the 
fullest liberty without our consent and without affecting in any manner our obligations here-in-under to vary any of 
the terms and conditions of the said agreement or to extend time of performance by the said contractor(s) from time 
to time or to postpone for any time or from time to time any of the powers exercisable by the Government against 
the said contractor(s) and to forebear or enforce any of the terms and conditions relating to the said agreement and 
we shall not be relieved from our liability by reason of any such variation or extension being granted to the said 
contractor(s) or for any forbearance, act or omission on the part of the Government or any indulgence by the 
Government to the said contractor(s) or by any such matter or thing whatsoever which under the law relating to the 
Sureties would, but for this provision have effect of so relieving us. 
 

6. This Guarantee will not be discharged due to the change in the Constitution of the Bank or the contractor(s). 
 

7. We, ________________________________________ (indicate the name of the Bank) undertake not to revoke this 
Guarantee during its currency except with the previous consent of Government in writing. 
 
Date this ___________________ day of ___________________ 2018. 

 
For _______________________  
(Indicate the name of the Bank.) 
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Annexure- F 
 

Declaration regarding association of the tenderer with serving/retired Gazetted Railway 
Officer(s) 
 

Sr. 
No 

Name 
of the 

Railway 
Officer 

Relation
ship 

with the 
tenderer 

If serving, 
designatio
n & place 

of 
working 

If retired 

Date of 
Retireme

nt 

Designation 
& place of 
working at 

time of 
retirement 

Whether 
period of 

retirement is 
more than 1 

year from the 
date of 

submission of 
tender 

Particulars 
of 

permission 
taken for 

associating 
with the 
tenderer 

 
1 2 3 4 5 6 7 8 

        
        
        
 
Note: If no Railway Officer is associated with the tenderer, then write NIL.  
(Please do not keep this page as blank.) 

 
 
 
 

    Tenderer’s Seal                                                           Signature of the tenderer 
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Annexure- G 
Details of the Tenderer 

 
Sr. 
No. 

Description Details 

1 Name of the tenderer 
 

2 

Address  
 

Mobile Number  
Telephone Number  
Fax No.  

e-mail ID*  

3 

Status of the tenderer: 
individual/proprietorship firm/ 
partnership firm/Joint Venture Firm/ 
private limited/public 
limited/Society/Autonomous body  
(Attach documentary evidence.) 

 

4 
PAN No. 
(Attach documentary evidence.) 

 

5 
GSTIN No. (If applicable) 
(Attach documentary evidence.)  

 

6 
EPF Registration No. 
(Attach documentary evidence.)  

 

7 
ESIC Registration No. 
(Attach documentary evidence.)  

 

8 
Other Registration details under other 
applicable Laws  
(Attach documentary evidence.) 

 

9 Name of the person signing the tender  

10 

Authority for signing the tender (Refer 
to Clause No. 6(b) of Part-I of General 
Conditions of Contract of Indian 
Railways) 

 

 
* The date of delivery of any letter by Railway to the contractor on the email address 

will be deemed to be the date of receipt of the same by the contractor. Therefore, 
contractor should regularly check his incoming emails. If there happens to be any 
change in the email ID and other contact details, the same should be communicated 
by the contractor to Railways immediately.    

 
      The above information should be necessarily submitted by the tenderer. 
 
 

       Tenderer’s Seal                                                      Signature of the Tenderer 
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Annexure- H 
 

MANDATE FORM FOR EFT/NEFT 
 

1. PARTICULARS OF THE PARTY: 
i. NAME:________________________________________________ 

ii. ADDRESS:____________________________________________ 

iii. PHONE NO:_______________MOBILE_______________FAXNO._______ 

iv. INCOME TAX PAN NO._______________ EMAIL ID.__________________ 

2. PARTICULARS OF BANK ACCOUNT 
i. CITY:____________________________________________________ 

ii. BANK NAME:_____________________________________________ 

iii. BRANCH:________________________________________________ 

iv. BANK ADDRESS:__________________________________________ 

v. BANK TEL NO.___________________ FAX NO._________________ 

vi. BANK MICR CODE (9 DIGIT):________________________________ 

vii. BANK IFS code:___________________________________________ 

viii. BANK ACCOUNT NO:______________________________________ 

(Please enclose a cancelled blank cheque) 

ix. ACCOUNT TYPE: (SAVINGS/CURRENT/CASH CREDIT):_________ 

 
3. Certified that the particulars furnished with reference to Bank Account are correct 

and the bank guarantees to honour all EFT/NEFT advices/reports as per RBI 
Regulations. 

                                                                                     ____________________________ 
Bank’s Seal                                                Signature of the authorized official of the bank 
 
4. DECLARATION BY THE PARTY: 

 
i) I hereby declare that the particulars given in this mandate form are correct and 

complete. If the transaction is delayed or not effected at all for reasons of 
incomplete or incorrect information, the User institution i.e., FA & CAO, Central 
Railway, Mumbai or Sr.DFM, Central Railway, Bhusaval will not be held 
responsible. 

 
Date____________________                                     
____________________________________ 
                                                                          Signature of the Party with Stamp 
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Annexure- I 

 
ACCEPTANCE / DEVIATION SCHEDULE 

 
 

Clause # Accepted (yes/No) If No, list Deviation(s) 
Special Conditions of contract: 
 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

Specifications of work: 
 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
       Note: If no deviation, then write NIL. (Please do not keep this page as blank.) 
 
 
 
 Tenderer’s Seal                                                    Signature of the tenderer 
 

END of E -TENDER DOCUMENT No.: Mech-01-06-2026 (Open E-Tender) dated 11.06.2026. 
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