
DRM/Engineering acting for and on behalf of The President of India invites E-Tenders against Tender No 94-DHN-
2026-27 Closing Date/Time 03/07/2026 12:00 Hrs. Bidders will be able to submit their original/revised bids upto closing
date and time only. Manual offers are not allowed against this tender, and any such manual offer received shall be
ignored.

1. NIT HEADER

Name of Work Dhanbad Division: TSR(P)-7.294 TKm & CTR(P)-1.045 TKm by PQRS under
jurisdiction of Sr.DEN/3/DHN.

Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date
Time 03/07/2026 12:00 Date Time Of Uploading

Tender 11/06/2026 19:18
Pre-Bid Conference
Required No Pre-Bid Conference Date

Time Not Applicable
Advertised Value 16440801.22 Tendering Section SR.DEN3
Bidding Style [ Decision at Schedule

level ] Bidding Unit

Earnest Money (Rs.) 328800.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) 0.00 Period of Completion 12 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 19/06/2026
Are JV allowed to bid No Number of JV Member

Allowed 0
Are Consortium allowed
to bid No Number of Consortium

Member Allowed 0
Ranking Order For Bids Lowest to Highest Expenditure Type Capital (Works)

2. SCHEDULE

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () A-(NS Items) 2450609.05

1
a 13843.00 Per

Sleeper 8.12 112405.16 AT Par 112405.16 Rs.

Description:- Fabrication of panels (with contractors portals) Supply of approved quality of glue
and applying on GR pad for its entire area at each rail seat and on 'PSC sleepers.

2
a 8339.00 Per Track

Metre 46.12 384594.68 AT Par 384594.68 Rs.

Description:- Fabrication of panels (with contractors portals)' linking of PRC sleepers with
60Kg/52Kg. service rails by providing elastic fastenings This will including fixing of rubber pad over
concrete sleeper, liners, Supplying & greasing of P. clips,...

3
a 8339.00 Per Track

Metre 37.84 315547.76 AT Par 315547.76 Rs.

Description:- Loading of Fabricated PRC panels into Rly.Wagon/BFR(s)with contractors own gantry
machine, tools & plants.

4
a 8339.00 Per Track

Metre 39.44 328890.16 AT Par 328890.16 Rs.

Description:- Unloading of Released track panels from Rly DMT with contractors own gantry
machine, tools & plants.

5
a 8339.00 Per Track

Metre 42.12 351238.68 AT Par 351238.68 Rs.

Description:- Dismantling of old released panels received from site, stacking of old rails, sleepers,
fittings & fastening as per classification and at specified area in depot.

6

a 4000.00 Metre 13.60 54400.00 AT Par 54400.00 Rs.
Description:- Putting old released rails into and over, to be released panels after leading them to
PQRS site including all leading/handling etc. for getting it lifted along with released panel or leading
the released rails with lead up to 2 Km. to the forward site for making rail available for changing rails
of existing track for subsequent block if required.
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7

a 13843.00 Per
Sleeper 50.38 697410.34 AT Par 697410.34 Rs.

Description:- Unloading of new/released PRC sleepers from PRC rack/TRT rack at base depot, by
mechanical means, taking all precautionary measures to protect the sleepers from damage as
stacking in layer with contractor tools, labour, plant and machine etc. the item include providing 75
mm x 3 mtr wooden batten in each layer of PRC sleeper if required. (Wider Sleepers)

8 a 13843.00 Per
Sleeper 14.89 206122.27 AT Par 206122.27 Rs.

Description:- Fabrication of panels (with contractors portals)' Spreading of PRC sleeper.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () BII-(P.Way Work) 13990192.17
Above/

Below/P
ar

1 Please see Item Breakup for details. 13990192.17 AT Par 13990192.17
Description:- Items as per Item Directory -ECR-HQ-IR-USSOR 2021-3-Ver-3.

3. ITEM BREAKUP

Schedule Schedule BII-(P.Way Work)
Item- 1 Items as per Item Directory -ECR-HQ-IR-USSOR 2021-3-Ver-3.
S No. Item

No
Description of Item Unit Qty Rate Amount

Pulling & positioning of rails accurately on cess
including supporting rails, providing required
gap and squaring at ends for renewal
preparation, as directed by Engineer in-charge.

1 061011 Up to 40 m long rail panel RM 14588.00 8.15 118892.20
2 061012 More than 40 m long rail panel RM 1000.00 12.88 12880.00

Through Sleeper Renewal (TSR) with PSC
sleepers involving removal existing sleepers of
any type along with fittings from track, insertion
of PSC sleepers lying along the cess / formation /
slope / toe within 5 metres height with all fittings
to specified spacing, gauge and squareness, one
round of through packing to make track fit for 20
kmph speed, dressing of ballast to standard
profile, all in accordance with the latest
provisions of IRPWM and stacking of all released
material neatly at specified places within an
average lead of 100 m as directed by Engineer
in-charge.

3 062013 For PSC wider base sleepers - For location of
work not involving deep screening

Each 200.00 318.57 63714.00

Fixing of fish plates with fish bolts on a joint of
all rail sections duly lubricating fish plates/bolts
with contractor's grease graphite in running
track condition including transportation of fish
plates and fish bolts from nearest station / store
/ level crossing. Note: Rail cutting & drilling to be
paid separately.

4 063011 Fish plates with 4 fish bolts. Joint 50.00 200.81 10040.50
5 063012 Fish plates of 6 bolts. Joint 100.00 297.02 29702.00

Lubrication of fish plated rail joints under traffic,
by using Grease Graphite Grade 'O' (IS:408) and
Black oil supplied by contractor, for all types of
rail sections as per procedure laid down in latest
version of IRPWM and as directed by Engineer In
charge. Note: Release U/S bolt & nuts is to be
deposited back. If any fish bolts is jammed it
should be cut with chisel and hammer and
replaced with fresh fish bolt supplied.

6 063051 For 1.00m long fishplates Joint 100.00 123.91 12391.00
7 063052 For 610 mm long fish plates. Joint 50.00 87.87 4393.50
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8 063070 Lubrication of Elastic Rail Clips on PSC sleepers
with contractor's grease, conforming to
Railway's specifications, labour etc. complete as
p e r procedure prescribed in latest edition of
IRPWM.

ERC 5000.00 4.56 22800.00

9 063090 Lubrication of ERCs and its liner contact area by
removal of ERCs and Metal / GFN liners in rail
panel, cleaning of rust / scale of ERC, Metal /
GFN liners & SGCI insert by using wire brush,
scrapper / sand emery paper etc supply and
application of graphite grease, as prescribed by
Railway for under side of liners & corresponding
area of rail foot & SGCI insert with ERCs and re-
fixing the same as per procedure prescribed in
latest edition of IRPWM with contractors grease
and all other tools & plants complete and as
directed. Note: Each ERC in this item shall
constitute 1 ERC and its Liner Contact area.

ERC 55000.00 6.39 351450.00

10 063100 Removing seized ERC from SGCI inserts of
existing track by using suitable approved
chemicals and re-fixing after greasing of insert
eye and ERC with Contractor's grease of
specified quality as per provisions of IRPWM, as
directed by Engineer in-charge. Note: 1.List of
Seized ERC along with location shall be prepared
after inspection of SSE/P.Way and marked prior
to execution of this item. 2. Due care shall be
taken to avoid any damage to the sleeper 3.A
penalty of 50% of the basic cost of new sleeper
in nearest sleeper factory shall be levied on
each, if SGCI insert is broken or sleeper gets
cracked in the process.

ERC 1000.00 49.11 49110.00

11 063110 Lubrication of gauge face of rail on curves, cross
overs, points & crossings, turn-in curves and at
locations as required with contractor's grease
graphite grade "O" IS 408 and as directed.

RM 5000.00 6.22 31100.00

Lubrication of Plate/Rail screws of Points and
crossings, SEJs, Bridges, Curves etc., with
greases graphite, including removal of screws
carefully without damaging sleepers, cleaning
with wire brush etc., both screws and dowel
ho le , applying grease graphite, refixing the
screw and sealing the top and sides of screw
with grease graphite to prevent ingress of
moisture and corrosion with contractors labour,
tools, consumables under traffic condition all
lead and lift complete.

12 063122 By using Contractor's Grease Graphite Each 500.00 37.25 18625.00
13 063140 Renewal of seized Plate/Rail screws on PSC

Sleepers by using gas or any approved methods,
duly drilling holes in broken screw and removing
existing screw pieces from the holes along with
existing dowels and fixing new contractor's
dowels (procured from RDSO approved sources)
and grouting around dowel with Epoxy materials
of approved specification and refixing new
Railway's rail/Plate screws duly greasing the
screw with specified grease with all contractor's
materials, consumables, tools & plants, labour
with all lead, lift. Note: 1.Seized screws shall be
identified and marked by JE/P.Way and verified
at minimum SSE/P.Way In charge) level. 2. Due
care shall be taken to avoid any damage to the
sleeper 3.A penalty of 50% of the basic cost of
new sleeper in nearest sleeper factory shall be
levied on each, if sleeper gets damaged in the
process.

Each 500.00 329.30 164650.00

Gas cutting of rail of various sections with
contractor's tools & plants, as directed by
engineer in-charge :
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14 064052 Rail section of 52Kg and above Each 1500.00 123.11 184665.00
Assembling and Laying of Improved Switch
Expansion Joint (SEJ) on PSC sleepers of any rail
section as per RDSO drawing including leading
of SEJ rails, sleepers, fittings for a free lead of
250 metres, cutting of rails, drilling of holes as
required and lubrication of SEJ, gauging, aligning
rails, providing temporary connection with
adequate welding gap with adjoining rails,
providing reference posts at SEJ, first through
packing of SEJ portion to make track geometry fit
for 30 kmph speed and making ballast profile as
per IRPWM. Note: (1) Rail cutting and hole
drilling shall be paid separately.(2) One set
comprise complete SEJ on both rails at SEJ.

15 065032 Under Traffic Block Conditions Set 6.00 6752.06 40512.36
16 065040 Dismantling & removing existing SEJ (Switch

Expansion Joint) assembly during line block and
its replacement with plain track as of adjoining
section with all fittings including rail cutting and
drilling of holes and renewal of special sleepers
with PSC Sleepers as directed and aligning rails,
providing fishplates and bolts/ temporary
connection with adequate welding gap with
adjoining rail and ensuring proper track
geometry for 30 kmph speed. The release
material shall be stacked as directed by
Engineer in charge.

Set 6.00 8279.36 49676.16

Manual deep screening of Plain track/ turnouts
as per procedure prescribed in IRPWM, June
2020 or latest, on PSC sleepers of any density
and throwing away screened muck arising out of
screening on toe of bank or on cess, if low or on
spoil banks above top of cutting (including
throwing and leveling, if required beyond
minimum 5m from the edge of cutting which are
up to 3m deep or alternatively carting it up to
50m for disposing it off beyond cutting or
platforms) as per direction of Engineer in-
charge, including cutting cess for effective
drainage on both sides, one round of kutcha
packing with screened ballast and further
attending to track parameter to make track fit
for 20 kmph speed complete in all respect. Note
: Payment shall be made for length along main
line only for turnouts.

17 081024 Depth of 300 mm below bottom of sleeper - For
Plain Track :

TRM 500.00 517.22 258610.00

18 083010 Lifting and packing for regrading the existing
PSC sleeper track to required height / level in
stages not exceeding 75mm or part thereof at a
time, providing permissible ramp for the track,
insertion of moorum / sand / stone ballast
uniformly under the existing track and placing
the same to safe approved gradient, gauge,
cushion including levelling and one round of
through packing to allow train movement at
restricted speed of 30 kmph for a specified
length with all leads & lifts and fixing, marking,
painting rail level pegs at every 30m interval.
Note: Lifting of track shall be done in stages as
per procedure prescribed in latest edition of
IRPWM to get the proposed final level as per
approved working profile, as directed by
Engineer in-charge.

TRM 8339.00 159.09 1326651.51
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19 083011 Extra for additional lift over 75mm for every
50mm lift or part thereof up to 275mm for item
nos. 083010 for each TRM.

TRM 2000.00 24.70 49400.00

20 083030 Boxing and profiling of ballast as per procedure
prescribed in latest edition of IRPWM including
cess dressing on both sides of track. The work
will include removing excess ballast from track
and putting the same in crib and shoulder by
leading to a maximum of 50m including crossing
of track, deweeding on ballast section etc and as
directed by Engineer-In charge.

TRM 15000.00 23.36 350400.00

Unloading of ballast from Railway's Hopper
Wagons, quantity distribution as per pre-defined
site requirement, clearing
infringements/jammed ballast, distributing the
unloaded ballast uniformly over the track,
profiling and boxing following all prescribed
safety norms.

21 084041 Under Traffic Block Conditions: cum 8000.00 46.52 372160.00
25mm gap 'in-situ' welding during traffic block
using Railway's welding portion and finishing of
weld to meet the prescribed tolerances and pass
all stipulated tests with all required labour,
materials, consumables, tools, equipments etc.
to complete the work in all respect as per IR's
"Manual for Fusion Welding of Rails by Alumino -
Thermic Process" with latest correction slips,
including marking of welded joint, painting weld
collar with anticorrosive paint, restoration of
track near weld joint to original position and
fixing of joggled fish plate at new weld, to be
removed after passing of weld in USFD test as
directed by Engineer in charge. Note: 1. Welding
portion and related accessories as per Annexure
- I shall be supplied by Railways. All other items
required shall be supplied by the Contractor. 2.
Welding shall be carried out only by trained
welder having valid competency certificate. 3.
Hydraulic Weld trimmer shall be used for
chipping and profile Grinder for finishing. 4.
Required nos. of Joggled fish plates shall be
supplied by Railway at nearest P. Way Stores
and the same shall be returned at nearest P.
Way Store or at other location as per direction of
Engineer-in-Charge after release from track.

22 092021 For 60 Kg Rail, Single shot crucible fitted with
Automatic Tapping Thimble , 3 pieces Mould
(Zircon washed) and Compressed Air Petrol/LPG
pre heating technique

Each 10.00 1748.31 17483.10

23 092022 For 60 Kg/60EI-R260 grade Rail, Single shot
crucible fitted with Automatic Tapping Thimble
Technology, 3 pieces Mould (Zircon washed) and
Compressed Air Petrol heating technique.

Each 10.00 1613.06 16130.60
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24 092030 25mm gap 'in-situ' welding during traffic block
using Railway's welding portion & Welder and
finishing of weld to meet the prescribed
tolerances and pass all stipulated tests with all
required labour, materials, consumables, tools,
equipments etc. to complete the work in all
respect as per IR's "Manual for Fusion Welding of
Rails by Alumino - Thermic Process" with latest
correction slips, including marking of welded
joint, painting weld collar with anticorrosive
paint, restoration of track near weld joint to
original position and fixing of joggled fish plate
at new weld, to be removed after passing of
weld in USFD test as directed by Engineer in
charge. Note: 1. Only welding portion and
related accessories as per Annexure - I and
Welder shall be supplied by Railways. 2.
Hydraulic Weld trimmer shall be used for
chipping and profile Grinder for finishing. 3.
Required nos. of Joggled fish plates shall be
supplied by Railway at nearest P. Way Stores
and the same shall be returned at nearest P.
Way Store or at other location as per direction of
Engineer-in-Charge after release from track.

Each 100.00 1454.36 145436.00

Through packing of track, as per procedure
prescribed in latest edition of Indian Railways
Permanent Way Manual

25 131011 For PSC sleeper Track with Sleeper Density of
1540 Sleepers/Km or more

TRM 2000.00 92.83 185660.00

First or Second Through Packing of track of all
sleeper density including giving a general lift, as
desired to eliminate sag after Deep Screening
work, lifting of track, lowering of track and major
realignment of curves and formation
rehabilitation as per procedure prescribed in
latest edition of IRPWM. Note: General lift is
normally 25 mm and isolated lift may be up to
50 mm.

26 131032 For PSC Sleeper Track with Sleeper Density of
1660

TRM 16678.00 122.61 2044889.58

Systemic overhauling of track under traffic as
per procedure prescribed in latest edition of
IRPWM , including removing the crib ballast in
50mm to 75mm depth below bottom of sleeper
and complete shoulder ballast without breaking
core under the bottom of sleeper, to recover
clean ballast by screening on wire mesh and
disposing off the muck including throwing &
leveling, if required beyond minimum 5m from
the edge of cutting which are up to 3m deep or
alternatively carting it up to 50m for disposing it
off beyond cutting or platforms away from the
track, as directed by Engineer in-charge
including cutting & making up the cess and
ensuring proper drainage slope and then re-
inserting cleaned ballast into track and
compaction of shoulder and crib ballast by
wooden mallet and dressing / profiling ballast as
per railway specifications.

27 132011 For PSC sleeper Track with Sleeper Density of
1540 sleepers/Km or more

TRM 1000.00 158.27 158270.00
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De-stressing of LWR/CWR track of any density
under traffic line block with contractor's labours,
tools, equipments and consumables inclusive of
all lead & lift. Activities include cutting of
LWR/CWR into convenient panels of specified
length, removal of ERCs, liners, greasing of ERCs
and liner contact area, lifting rails and keeping
them on rollers provided at every 15 sleepers,
working out elongation of rail ends depending on
prevailing site conditions, pulling rails with the
help of Hydraulic Tensor to achieve the desired
elongation, cutting rails, as required, removing
rollers and placing rail in position, re-fixing ERCs
& liners and adjustment of gap at SEJs : Note:
(1) Welding of rail joints will be paid separately.
(2) Rail cutting and Hole drilling shall be paid
separately. (3) Opening and closing of LC if
required will be paid separately. (4) As per
procedure prescribed in latest edition of IRPWM
& CE's Circulars for destressing of LWR/CWR, if
any.

28 135013 Without Rail tensor TRM 15000.00 49.22 738300.00
Fixing Joggled Fish Plates with bolt / clamp
(supplied by Railway from nearest SSE Store) in
running track conditions at welds on rail, as
directed by engineer in-charge (drilling of holes
in rail, if required, shall be paid separately).

29 136011 With 2 bolts Set 100.00 96.57 9657.00
30 136060 Replacing existing glued joint rail with cut rails

or with glued joint rail or insertion of glued joint
by cutting existing track under traffic condition
by cutting rails, refixing with all rail sleeper
fastenings and providing required gaps for
carrying out welding as an alternative to drilling
holes or joining rails with fish plates duly drilling
holes as required including stacking of released
material and as directed by engineer in-charge.
Note: (1) Drilling holes & rail cutting will be paid
separately. (2) Transportation of materials to the
site of work from supply points, if more than
250m, shall be paid separately.

Each 30.00 1576.35 47290.50

31 136090 Cleaning of side drains along the track including
disposing of muck beyond Railway boundary as
per instructions of Engineer in-charge to keep
drains clean and clear in cuttings etc.

RM 8000.00 28.77 230160.00

32 136100 Removing weeds & bushes in ballast section and
cess up to 3.95m from centre line of track in mid
section & station yard, as specified by Engineer
in-charge including disposal of branches, bushes
outside cess/yard.

TRM 8000.00 13.23 105840.00

Anti-corrosive painting of rail outside track on
rail bottom, web, foot and fishing plane with two
coats of thickness of 100 microns each by
bituminous black paint confirms to IS-9862 of
reputed make including surface preparation, as
a complete job as per procedure prescribed in
latest edition of IRPWM.

33 137011 For 60 Kg Rails RM 8000.00 73.04 584320.00
Anti-corrosive painting of rail on running track of
any sleeper density on web, foot etc. including
liner contact area (excluding bottom of foot) and
fishing plane as per requirement with two coats
of thickness of 100 microns each by bituminous
black paint confirms to IS-9862 of reputed make
including painting of liners, ERCs and including
surface preparation, as a complete job as per
procedure prescribed in latest edition of IRPWM
Note: 60% of payment shall be made if painting
on only gauge face side is done.
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34 137021 For 60 Kg Rails TRM 7294.00 100.43 732536.42
35 137040 Anti-corrosive painting to weld collar for Thermit

welded rail joints on track for old painted joints
in normal corrosive prone area for any rail
s e c t i o n with two coats of ready mixed
bituminous black paint of reputed make
confirming to IS:9862 latest version on welded
area up to 10cm on either side including on the
underside of rail foot by brush including surface
preparation as per Railway's AT Weld Manual
including lettering / weld numbering with
approved enamel paint as directed Note:
1.Before painting, dust, dirt and flaked paint
from the welded joint shall be removed
thoroughly by scrapping with wire brush. Grease
and oil shall be removed by use of appropriate
solvent confirming to latest IS:1745. 2.Use of
detergent followed by water washing should also
be done to ensure removal of oil and grease
apart from the greasing compound. 3.The paint
should be procured along with the thinner
recommended by the manufacturer of the paint.
4.No other thinner like kerosene oil should be
used.

Each 100.00 25.04 2504.00

Painting 2 coats to various P.Way Reference
Post, Structures etc. with enamel paint of
approved make with 2 coats of different colours
& letters, as directed by Engineer in-charge.

36 137081 Kilometre & Gradient post Each 20.00 78.74 1574.80
37 137083 LWR / SEJ Board Each 20.00 143.45 2869.00
38 137086 Curve Post Each 50.00 83.91 4195.50
39 137089 Curve Board Each 25.00 143.45 3586.25
40 137090 Curve details, SE, Versine, Station Nos. etc. per

station.
Each 1500.00 48.29 72435.00

41 151040 PQRS: Pre Block activity: Removing of the
existing ballast from crib portion of the full
length of existing PSC sleeper and further up to
the bottom of sleepers to accommodate new
sleeper and dumping the ballast so removed on
the shoulders/cess with contractor own labour,
tools and plants etc, complete with all lead and
lift and as directed by the Engineer-in-charge at
site including crossing of track wherever
necessary.

TRM 8339.00 28.89 240913.71

42 151050 PQRS: During line block activity: Dismantling
existing track, levelling disturbed and uneven
surface of bed up to bottom of sleeper, Loading
the released panels in to BFR with Railway's
portal cranes, Placing new panels from BFRs on
to track with Railway's portal crane, Linking of
Track with all fittings, placing ballast as required
in crib and shoulders, aligning and surfacing of
track, attending track parameters and initial
packing to track to allow traffic at restricted
speed of 20 kmph with contractor's labour, tools
etc, complete and lead & lift as directed by the
Engineer-in-charge at site including crossing of
track wherever necessary. Note: The PQRS
cranes with fuel and operators will be provided
by Railway.

TRM 8339.00 36.64 305540.96

43 151060 PQRS: Post Block activity, Pulling back the left
over ballast from shoulders/cess in to track and
dumping in cribs and shoulders, regulating and
boxing with available ballast to facilitate
surfacing of track during lifting with contractors
own labour, tools etc, complete and lead & lift as
directed by the Engineer-in-charge at site
including crossing of track wherever necessary.

TRM 8339.00 19.43 162026.77
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44 151090 Providing group of 2 men for doing various
miscellaneous works for Railway's PQRS cranes
(one set of 2 portals) for proper upkeep of crew
rest van / rest room, as directed by the machine
in-charge by : (1) Fuelling the machine, duly
bringing diesel / hydraulic oil from the stacked
drums; (2) Bringing water to the staff rest van or
staff rest room, cleaning rest van / rest room,
cooking food for Track Machine staff or bringing
food from outside (cost of food shall be borne by
the staff concerned).

Day 90.00 1242.86 111857.40

45 151100 Guarding and watching the Track machine /
group of machines, spare parts, oils, grease etc.
of PQRS cranes (one set of 2 portals) during day
and night time in a shift of 12 hours each, at all
locations wherever necessary, as instructed by
the machine in-charge. Note: One shift
comprises of 12 hours.

Shift 180.00 674.41 121393.80

46 151110 Laying of auxiliary track with all types of rails,
already available on cess, fixing rails on wooden
blocks / CST-9 pots at 2m interval, true to
square, to required alignment & level, fixing with
spikes / screws / keys, linking rails with fish
plates, bolts & nuts to a gauge of 3400mm (with
reference to centre line of existing BG track),
levelling both the rails to same plane as that of
BG track over stone ballast by way of removing
ballast from shoulders of existing track,
providing one round of packing. Subsequently,
dismantling auxiliary track after completion of
PQRS work at site by way of removing wooden
blocks / CST-9 pots and carrying same to next
stretch / location, if required, where auxiliary
track has to be laid and spreading the same at
required locations and leaving rails there itself
for carrying out TRR work later.

TRM 10000.00 38.85 388500.00

In PQRS work, through rail renewal of BG track
on PSC sleepers of any density with all types of
rails / rail panels lying in auxiliary track or on
cess for replacement of service rails including
handling of rails by way of dragging, pairing etc.
and leading released service rails to load into
BFR / Lorry or to shift to next location including
crossing of track with lead & lift and any other
incidental works as required.

47 151121 For rails up to 13m length TRM 200.00 101.73 20346.00
48 151122 For rails of more than 13m and up to 40m length TRM 400.00 96.31 38524.00
49 151123 For rails above 40m length TRM 7739.00 96.32 745420.48
50 151130 Through Rail renewal with free service rails of all

types by removing existing running rails, already
cut into free rails / rail panels for making
auxiliary track, including attending alignment,
cross level, gauging, packing; wherever required
including crossing of track, as directed.

TRM 7294.00 101.73 742018.62
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Carrying out pre-tamping, during tamping and
post-tamping work for tamping track with all
types of rails, sleepers & sleeper density by
various Track Tamping machines, like
CSM,DUO/3X Machines which include : (1) Re-
adjustment of ballast, heaping-up of ballast,
filling-up of cavities in tamping zone by picking
ballast from stacks / shoulders / crib of adjoining
track up to lead of 50 m to ensure effective
packing; (2) Clearing of ballast on sleepers to
make them visible to operator, (3) Clearing of
ballast over rail foot to facilitate holding of rail
by rollers of TTRM; (4) Digging, screening and
replenishment of ballast at mud pumping /
rounded ballast in sleeper crib location; (5)
Tightening of loose fittings immediately before &
after tamping; (6) Replacement of broken /
missing fittings supplied by Railway; (7)
Correcting displaced sleepers to position along
with squaring; (8) Re-setting of worked-out /
fallen fittings. (9) Removing and re-fixing
joggled fish plates & wooden blocks, wherever
necessary; (10) Manual consolidation of ballast
in crib / shoulders; (11) Removing and refixing of
traction bonds during the block in electrified
sections (12) Dressing of ballast Note: 1.
Tamping blocks are not identical & it may be
given at any time either during day or night. 2.
Stages of payment a) 30% of the rate will be
paid on completion of pre tamping attention, b)
Balance 70% of the rate will be paid on
completion of post tamping. 3. Recovery at the
rate of twice the above applicable rate will be
effected in case contractor fails to carry out
pre/during/post operation. 4.Payment shall be
made only once in irrespective of numbers of
TTRM packing round and after restoration of
normal speed and restoration of complete
ballast profile.

51 155011 For day time block working TRM 9000.00 16.74 150660.00
52 155012 For night time block working TRM 1339.00 18.80 25173.20

Pre, during & post tamping operations, for
tamping of track on level crossing portion on all
types of track structure and density, during
traffic block, duly opening the road surface by
digging up to the required width and up to
50mm below bottom of sleeper to facilitate
tamping, removing and refilling ballast,
adjustment of deficient ballast if necessary by
picking from adjoining track/shoulder/cribs,
removing and refixing all inter locking gears
interfering, removing and re-fixing of check rails
and painting of running rail & check rail with coal
tar emulsion, completing road surface to smooth
motorable condition after tamping is over,
i n c l u d i n g tightening of loose fittings,
replacement of broken/missing fittings,
correction of displaced sleepers to correct
position and as directed by Engineer in charge.

53 155021 Level crossing with asphalted surface Sqm 200.00 335.27 67054.00
54 155030 Removing and refixing of guard Rails over slab

bridges during machine packing with all
contractor's men and materials duly removing
fittings, leading guard rails to bridge
approaches, lifting, dragging, positioning and
crossing of track etc, and as directed by
Engineer In charge.

TRM 100.00 92.28 9228.00
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Providing lighting arrangements with halogen
lamps on and around machine during machine
working in night time blocks, with contractor's
generator, consumables, all necessary electrical
fittings, operators etc. Note: 1. Lighting
arrangement is to be provided as per advance
planning of Night Blocks and written
communication. 2. In case lighting arrangement
is made available but not used due to non-
availability of block, payment @ 60% of the item
rate shall be made. 3. In place of Halogen, LED
lamps of equal lumen capacity may be used with
the approval of Engineer -in-Charge. 4. If lighting
arrangement fails during block, recovery shall
be made twice the rate per day.

55 157032 CSM / DUO / 3X with or without DGS (7.5 KVA
generator and 8x500 W)

Night 15.00 6220.22 93303.30

Quick cutting with abrasive rail cutter of all
types of rail sections including wear resistant,
head hardened rails up to 110 UTS, with
contractors tools & plants, equipment,
consumable with all lead & lift etc. complete as
directed by Engineer in-charge. Abrasive Rail
Cutter will be as per RDSO Specification No.
TM/SM/1 (Rev. 01 of 2012) with latest status of
RDSO; Rail Cutting Wheel Abrasive Disc will be
as per RDSO Specification No.TM/SM/2 (Rev. 01
of 2020)

56 161011 60 Kg - 110/90 UTS - Outside Track Each 1000.00 311.53 311530.00
57 161012 52 Kg - 90 UTS - Outside Track Each 10.00 284.63 2846.30
58 161014 60 Kg - 110/90 UTS - On Running Line Each 300.00 390.78 117234.00
59 161015 52 Kg - 90 UTS- On Running Line Each 10.00 316.57 3165.70

Drilling holes of 16 mm to 32 mm dia. with Rail
Drilling machine including chamfering with
appropriate chamfering tools in all types of rail
section with contractor's tools & plants,
equipment, consumable with all lead & lift etc.
complete, as directed by Engineer in-charge.
Rail Drilling Machine will be as per RDSO
Specification No. TM/SM/3, dated 24.04.1991.

60 161041 Outside Track Each 2000.00 52.01 104020.00
61 161042 On Running Line Each 500.00 66.12 33060.00

Loading of rails of any section and length up to
13 metres in Wagons / Truck / trailer including
lead up to 50 metres and lift up to 5 metres.

62 171014 In Wagon where mechanical handling is possible
a n d traffic block is not required or in
Truck/trailer.

MT 300.00 119.12 35736.00

Loading of tongue rail, stock rail, switch
assembly and crossings of any section and
length, SEJ, Glued joint etc. with / without P.Way
fittings and fastenings, in Wagon / Truck / trailer
including lead up to 250 metre and lift up to 5
metre.

63 171024 In Wagon where mechanical handling is possible
a n d traffic block is not required or in
Truck/trailer.

MT 100.00 116.98 11698.00

Loading, leading and unloading of 52Kg / 60Kg
rail up to 13 metre length by Railway's Rail Dolly
/ Dip Lorry to the nominated location under
traffic with line protection in case road carriage
is not possible with different lead with a lift up to
5 metre during block period.

64 171031 For lead up to 500 metre. MT 965.00 340.23 328321.95
65 171032 For lead beyond 500 metre and up to 1 Km. MT 200.00 439.46 87892.00
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66 171033 Extra to Items no. 171032 for lead beyond 1 Km
for every subsequent Km or part thereof and up
to 10 Km

MT 200.00 52.69 10538.00

Unloading of rails of any section and length up
to 13 metre, in neat manner for Railway usage
from departmental material train (DMT) or
contractor's / Railway's Truck/trailer including
lead up to 50 metre, lift up to 5 metre and
stacking in prescribed manner.

67 171053 From Wagon where mechanical handling is
possible and traffic block is not required or in
Truck / trailer.

MT 300.00 87.79 26337.00

Unloading of all type of rails of length 130 metre
and beyond from end unloading rake and keep
the panels in head-up position at specified
distance from centre of track clear from any
infringement.. Note: Contractor has to keep
Oxygen and Acetylene gas with cutter as
standby during the period of work.

68 171071 During period of traffic block MT 70.00 25.84 1808.80
Loading, leading and unloading of PSC Sleepers
of 52Kg / 60Kg by Railway's Rail Dolly/ Dip Lorry
to the nominated location under traffic in case
road carriage is not possible for different leads
and lift up to 5 metres.

69 172031 For lead up to 500 metres MT 300.00 264.82 79446.00
70 172032 For lead beyond 500 metre and up to 1 Km MT 100.00 393.45 39345.00
71 172033 Extra to Items no. 172032 for lead beyond 1 Km

for every subsequent Km or part thereof and up
to 10 Km

MT 100.00 41.09 4109.00

72 172034 Extra to Item no. 172031 and 172032 with
contractor's Rail Dolly/Dip Lorry.

MT 200.00 42.41 8482.00

Loading, leading and unloading of all types of
P.Way fittings and all other miscellaneous
mater ia l except Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road vehicles
for different leads. Note: Lead shall be the
shortest motorable road length between the
points of loading and unloading.

73 172041 Lead up to 5 Km MT 45.00 150.44 6769.80
74 172042 Lead beyond 5 Km and up to 10 km MT 40.00 195.70 7828.00
75 172043 Lead beyond 10 Km and up to 20 km MT 40.00 258.10 10324.00
76 172044 Lead beyond 20 Km and up to 30 km MT 40.00 335.07 13402.80
77 172045 Lead beyond 30 Km and up to 50 km MT 40.00 443.22 17728.80
78 172047 Lead beyond 100 Km and up to 150 Km MT 50.00 1035.30 51765.00
79 172048 Extra for every Km per MT beyond 150 Km over

item no. 172047
MT-Km 100.00 3.60 360.00

Transportation of Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road vehicles
for different leads. Note: 1 . Lead shall be the
shortest motorable road length between the
points of loading and unloading. 2. Loading and
unloading shall be paid extra under relevant
items.

80 172051 Lead up to 5 Km MT 350.00 53.62 18767.00
81 172052 Lead beyond 5 Km and up to 10 km MT 100.00 98.89 9889.00
82 172053 Lead beyond 10 Km and up to 20 km MT 100.00 161.28 16128.00
83 172054 Lead beyond 20 Km and up to 30 km MT 100.00 238.25 23825.00
84 172055 Lead beyond 30 Km and up to 50 km MT 10.00 346.40 3464.00
85 172056 Lead beyond 50 Km and up to 100 Km MT 100.00 584.54 58454.00
86 172057 Lead beyond 100 Km and up to 150 Km MT 350.00 938.48 328468.00
87 172058 Extra for every Km per MT beyond 150 Km over

item no. 172057
MT-Km 100.00 3.60 360.00
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Unloading of 52kg / 60kg PSC line and special
sleepers up to 2.75 metre length in Depot /
Station / Mid-section between stations in neat
manner for Railway usage from departmental
material train (DMT) or contractor's / Railway's
Truck/Trailer with crane or any other means
including crossing of one track and lead up to
250 metre & lift up to 5 metre with contractor's
labour, tools & plants, machinery, consumables
etc. Note: In case of any damage to sleeper
during loading, penalty @ 50% of the all
inclusive cost of sleeper shall be levied.

88 172061 From DMT - During period of traffic block MT 50.00 148.01 7400.50
89 172062 From DMT - Not involving traffic block or on

lines, not opened to traffic
MT 50.00 104.94 5247.00

Unloading of Switches / Crossings / SEJ Rails /
Glued Joints of any rail section and length with
or without P.Way fittings & fastenings in neat
manner for Railway usage from departmental
material train (DMT) or contractor's / Railway's
Truck/Trailer with lead up to 250 metre & lift up
to 5 metres.

90 173013 From Truck / Trailer MT 50.00 121.57 6078.50
Collection, segregation and stacking of various
scattered P.Way materials at nominated
stacking location with serviceable and un-
serviceable ones separately within a lead up to
500 metre and lift up to 5 metre including
crossing of track(s) wherever necessary as
directed by Engineer-in-Charge.

91 173031 Rails, switches, crossings, SEJ, Glued Joints,
Check Rails etc.

MT 500.00 337.04 168520.00

92 173032 All type of PSC sleepers MT 400.00 368.44 147376.00
93 173033 P.Way fittings of all types and other similar loose

items
MT 100.00 343.98 34398.00

94 173040 Stacking of glued joints in single layer for
electrical testing, in such a manner that glued
joints - (a) shall not touch ground, (b) shall not
touch one another, (c) shall not touch any rail or
any metallic body, (d) shall not be water-logged
from any side and (e) end post shall not rest on
supports of glued joint

Each 20.00 57.39 1147.80

Total 13990192.17

4. ELIGIBILITY CONDITIONS

Special Financial Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading
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1

Financial Eligibility Criteria (Clause 10.2 of part-I GCC-2022): The
tenderer must have minimum average annual contractual turnover of
V/N or 'V' whichever is less; where V= Advertised value of the tender in
crores of Rupees N= Number of years prescribed for completion of work
for which bids have been invited. The average annual contractual
turnover shall be calculated as an average of "total contractual
payments" in the previous three financial years, as per the audited
balance sheet. However, in case balance sheet of the previous year is
yet to be prepared/ audited, the audited balance sheet of the fourth
previous year shall be considered for calculating average annual
contractual turnover. The tenderers shall submit requisite information as
per Annexure-VIB, along with copies of Audited Balance Sheets duly
certified by the Chartered Accountant/ Certificate from Chartered
Accountant duly supported by Audited Balance Sheet. (Important
Instruction: "The balance sheet and all other financial documents
attested/certified by the Chartered Accountants (CA) to substantiate
fulfillment of Financial Eligibility Criteria should be with UDIN, failing
which the offer shall be considered as incomplete and will be summarily
rejected without any further reference" Vide letter no.
CE/Works/ECR/HJP's letter No.ECR-HQ0ENGG (CONT)/ 0009/2025 dtd.
18.11.2025 (ii) Gazette Notification No.1-CA (7)/192/2019, dated
02.08.2019 of the Institute of Chartered Accountants of India, published
in the Gazette of India).

No No Allowed
(Mandatory)

Special Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading
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1

Technical Eligibility Criteria (Clause 10.1 of GCC-2022): (a)The tenderer
must have successfully completed or substantially completed any one of
the following categories of work(s) during last 07 (seven) years, ending
last day of month previous to the one in which tender is invited: (i)Three
similar works each costing not less than the amount equal to 30% of
advertised value of the tender, or (ii)Two similar works each costing not
less than the amount equal to 40% of advertised value of the tender, or
(iii)One similar work costing not less than the amount equal to 60% of
advertised value of the tender. (b)(1) In case of tenders for composite
works (e.g. works involving more than one distinct component, such as
Civil Engineering works, S&T works, Electrical works, OHE works etc. and
in the case of major bridges - substructure, superstructure etc.),
tenderer must have successfully completed or substantially completed
any one of the following categories of work(s) during last 07 (seven)
years, ending last day of month previous to the one in which tender is
invited: (i)Three similar works each costing not less than the amount
equal to 30% of advertised value of each component of tender, or (ii)Two
similar works each costing not less than the amount equal to 40% of
advertised value of each component of tender, or (iii)One similar work
each costing not less than the amount equal to 60% of advertised value
of each component of tender. Note for b(1): Separate completed works
of minimum required values shall also be considered for fulfillment of
technical eligibility criteria for different components. (b)(2) In such cases,
what constitutes a component in a composite work shall be clearly
predefined with estimated tender cost of it, as part of the tender
documents without any ambiguity. (b)(3) To evaluate the technical
eligibility of tenderer, only components of work as stipulated in tender
documents for evaluation of technical eligibility, shall be considered. The
scope of work covered in other remaining components shall be either
executed by tenderer himself if he has work experience as mentioned in
clause 7 of the Standard General Conditions of Contractor through
subcontractor fulfilling the requirements as per clause 7 of the Standard
General Conditions of Contract or jointly i.e., partly himself and
remaining through subcontractor, with prior approval of Chief Engineer
in writing. However, if required in tender documents by way of Special
Conditions, a formal agreement duly notarised, legally enforceable in the
court of law, shall be executed by the main contractor with the
subcontractor for the component(s) of work proposed to be executed by
the subcontractor(s), and shall be submitted along with the offer for
considering subletting of that scope of work towards fulfilment of
technical eligibility. Such subcontractor must fulfill technical eligibility
criteria as follows: The subcontractor shall have successfully completed
at least one work similar to work proposed for subcontract, costing not
less than 35% value of work to be subletted, in last 5 years, ending last
day of month previous to the one in which tender is invited through a
works contract.

No No Allowed
(Mandatory)

2

Note: for subletting of work costing up to Rs.50 lakh, no previous work
experience of subcontractor shall be asked for by the Railway. In case
after award of contract or during execution of work it becomes necessary
for contractor to change subcontractor, the same shall be done with
subcontractor(s) fulfilling the requirements as per clause 7 of the
Standard General Conditions of Contract, with prior approval of Chief
Engineer in writing. Note for Item 10.1: (Clause 10.1 of part-I GCC-2022):
Work experience certificate from private individual shall not be
considered. However, in addition to work experience certificates issued
by any Govt. Organisation, work experience certificate issued by Public
listed company having average annual turnover of Rs 500 crore and
above in last 3 financial years excluding the current financial year, listed
on National Stock Exchange or Bombay Stock Exchange,
incorporated/registered at least 5 years prior to the date of closing of
tender, shall also be considered provided the work experience certificate
has been issued by a person authorized by the Public listed company to
issue such certificates. In case tenderer submits work experience
certificate issued by public listed company, the tenderer shall also submit
along with work experience certificate, the relevant copy of work order,
bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and
copy of final/last bill paid by company in support of above work
experience certificate.

No No Allowed
(Mandatory)

3 Similar Nature of Work: - "Any P.Way Work". No No Allowed
(Mandatory)
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Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No. Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

3

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

7
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

8
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

9
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that I am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No. Description

1

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer. 
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Commercial-Compliance

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

A copy of certificate stating that they are not liable to be
disqualified and all their statements/documents submitted along
with bid are true and factual. Standard format of the certificate
to be submitted by the bidder is enclosed as Annexure-V. In
addition to Annexure-V, in case of other than
Company/Proprietary firm, Annexure-V(A) shall also be
submitted by the each member of a Partnership Firm/Joint
Venture (JV)/Hindu Undivided Family (HUF)/Limited Liability
Partnership (LLP) etc. as the case may be. Non submission of a
copy of certificate by the bidder shall result in summarily
rejection of his/their bid. It shall be mandatorily incumbent upon
the tenderer to identify, state and submit the supporting
documents duly self attested / digitally signed by which they/he
are/is qualifying the Qualifying Criteria mentioned in the Tender
Document.

No No Allowed
(Mandatory)
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2

Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
for fully indigenous items. The definition and calculation of local
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No Yes Allowed
(Optional)

3

The tenderer shall clearly specify whether the tender is
submitted on his own (Proprietary Firm) or on behalf of a
Partnership Firm / Company / Joint Venture (JV) / Registered
Society / Registered Trust / Hindu Undivided Family (HUF) /
Limited Liability Partnership (LLP) etc. The tenderer(s) shall
enclose the attested copies of the constitution of their concern,
and copy of PAN Card along with their tender. Tender
Documents in such cases are to be signed by such persons as
may be legally competent to sign them on behalf of the firm,
company, association, trust or society, as the case may be.

No No Allowed
(Mandatory)

4

If it is NOT mentioned in the submitted tender that tender is
being submitted on behalf of a Sole Proprietorship firm /
Partnership firm / Joint Venture / Registered Company etc., then
the tender shall be treated as having been submitted by the
individual who has signed the tender.

No No Not Allowed

5

After opening of the tender, any document pertaining to the
constitution of Sole Proprietorship Firm / Partnership Firm /
Registered Company/ Registered Trust / Registered Society /
HUF/LLP etc. shall be neither asked nor considered, if submitted.
Further, no suo moto cognizance of any document available in
public domain (i.e., on internet etc.) or in Railway's record/office
files etc. will be taken for consideration of the tender, if no such
mention is available in tender offer submitted.

No No Not Allowed

6

The tenderer whether sole proprietor / a company or a
partnership firm /registered society / registered trust / HUF / LLP
etc if they want to act through agent or individual partner(s),
should submit along with the tender, a copy of power of attorney
duly stamped and authenticated by a Notary Public or by
Magistrate in favour of the specific person whether he/they be
partner(s) of the firm or any other person, specifically
authorizing him/them to sign the tender, submit the tender and
further to deal with the Tender/ Contract up to the stage of
signing the agreement except in case where such specific
person is authorized for above purposes through a provision
made in the partnership deed / Memorandum of Understanding /
Article of Association/Board resolution, failing which tender shall
be summarily rejected.

No No Allowed
(Mandatory)

6.1

A separate power of attorney duly stamped and authenticated
by a Notary Public or by Magistrate in favour of the specific
person whether he/they be partner(s) of the firm or any other
person, shall be submitted after award of work, specifically
authorizing him/them to deal with all other contractual activities
subsequent to signing of agreement, if required. Note: A Power
of Attorney executed and issued overseas, the document will
also have to be legalized by the Indian Embassy and notarized in
the jurisdiction where the Power of Attorney is being issued.
However, the Power of Attorney provided by Bidders from
countries that have signed the Hague Legislation Convention
1961 are not required to be legalized by the Indian Embassy if it
carries a conforming Appostille certificate.

No No Allowed
(Optional)

7 (ii)Following documents shall be submitted by the tenderer: No No Not Allowed
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7.1

(a) Sole Proprietorship Firm: (i) All documents in terms of Para 10
of GCC/2022 of the Tender Form (Second Sheet) above (b) HUF:
(i) A copy of notarized affidavit on Stamp Paper declaring that
he who is submitting the tender on behalf of HUF is in the
position of 'Karta' of Hindu Undivided Family (HUF) and he has
the authority, power and consent given by other members to act
on behalf of HUF. (ii) All other documents in terms of Para 10 of
GCC/2022 of the Tender Form (Second Sheet) above (c)The
following documents shall be submitted by the partnership firm,
with the tender: i. A notarized copy of the Partnership Deed or a
copy of the Partnership deed registered withthe Registrar. ii. A
notarized or registered copy of Power of Attorney in favour of
the individual to tender for the work, sign the agreement etc.
and create liability against the firm. iii. An undertaking by all
partners of the partnership firm that they are not blacklisted or
debarred by Railways or any other Ministry / Department of the
Govt. of India from participation in tenders / contracts as on the
date of submission of bids, either in their individual capacity or
in any firm/LLP in which they were / are partners/members. Any
Concealment / wrong information in regard to above shall make
the bid ineligible or the contract shall be determined under
Clause 62 of the Standard General Conditions of Contract. iv. All
other documents in terms of Para 10 of GCC/2022 of the Tender
Form (Second Sheet). (d) Joint Venture (JV): All documents as
mentioned in para 17 of GCC 2022 of the Tender Form (Second
Sheet) (e) Company registered under Companies Act2013: (i)
The copies of MOA (Memorandum of Association) / AOA (Articles
of Association) of the company (ii) A copy of Certificate of
Incorporation (iii) A copy of Authorization/Power of Attorney
issued by the Company (backed by the resolution of Board of
Directors) in favour of the individual to sign the tender on behalf
of the company and create liability against the company. (iv) All
other documents in terms Para 10 of the Tender Form (Second
Sheet) above. (f) LLP (Limited Liability Partnership): (i) A copy of
LLP Agreement (ii) A copy of Certificate of Incorporation (iii) A
copy of Power of Attorney/Authorization issued by the LLP in
favour of the individual to sign the tender on behalf of the LLP
and create liability against the LLP. (iv) An undertaking by all
partners of the LLP that they are not blacklisted or debarred by
Railways or any other Ministry / Department of the Govt. of India
from participation in tenders / contracts as on the date of
submission of bids, either in their individual capacity or in any
firm/LLP or JV in which they were / are partners/members.
Concealment / wrong information in regard to above shall make
the contract liable for determination under Clause 62 of the
Standard General Conditions of Contract. (v) All other
documents in terms of Para 10 of the Tender Form (Second
Sheet). (g) Registered Society & Registered Trust: (i) A copy of
Certificate of Registration (ii) A copy of Memorandum of
Association of Society/Trust Deed (iii) A copy of Power of
Attorney in favour of the individual to sign the tender documents
and create liability against the Society/Trust. (iv) A copy of Rules
& Regulations of the Society (v) All other documents in terms of
Para 10 of GCC/2022 of the Tender Form (Second Sheet) above.

No No Allowed
(Mandatory)
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7.2

(iii) If it is NOT mentioned in the submitted tender that tender is
being submitted on behalf of a Sole Proprietorship firm /
Partnership firm / Joint Venture / Registered Company etc., then
the tender shall be treated as having been submitted by the
individual who has signed the tender. (iv) After opening of the
tender, any document pertaining to the constitution of Sole
Proprietorship Firm / Partnership Firm / Registered Company/
Registered Trust / Registered Society / HUF/LLP etc. shall be
neither asked nor considered, if submitted. Further, no suo moto
cognizance of any document available in public domain (i.e., on
internet etc.) or in Railway's record/office files etc. will be taken
for consideration of the tender, if no such mention is available in
tender offer submitted. (v) A tender from JV shall be considered
only where permissible as per the tender conditions. (vi) The
Railway will not be bound by any change of power of attorney or
in the composition of the firm made subsequent to the
submission of tender. Railway may, however, recognize such
power of attorney and changes after obtaining proper legal
advice, the cost of which will be chargeable to the Contractor.

No No Not Allowed

General Instructions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

A copy of Documents against eligibility criteria must be
submitted along with the E-tender. No any documents against
the same will be entertained in the office of Divisional Railway
Manager, Dhanbad or anywhere else at any time. Tender will be
decided purely on the basis of documents available/attached
with the E-tender irrespective of whether tenderer is working
contractor or new. However Railway may ask clarification with
respect to document available/attached with the E-tender, if
required.

No No Not Allowed

2

In case, submission of Bid Security in the form of Bank
Guarantee, the original Bank Guarantee should be delivered to
COS/Bill & Tender/Dhanbad (Official Nominated) before closing
date for submission of bids. (i.e. excluding the last date of
submission of bids) as per Para 3 (ii) of Sl. No.13 (Bid Security)
of the tender document.

No No Not Allowed

Special Conditions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading
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1

Special condition of track:-1.The work will be done as per
instruction and under supervision of sectional PWI or his
representative 2.Day to Day caution will be issued by sectional
PWI or his representative and track protection will be done by
Railway. 3.The work will normally be done for 6 days in a week
.4.All tools and plants including rail cutting machine, hacksaw
blades and drill twise, ratched brace etc. required for the work
will be supplied by the contractor at his own cost. 5.Traffic block
required for the work will be arranged by the sectional PWI or his
representative and contractor will be responsible for strict
adherence and timely completion of work. In case of
nonavailability of block due to any reason no compensation will
be payable. 6.The work will be carried out in day time between
sun rise to sun set only and the contractor must ensure that
during the course of work as well as after the days work track is
fit for movement of traffic. 7.No compensation towards any
accident what so ever will be paid by the Railway. 8.Packing will
conform to para 224 , item (1) & (2) of Indian Railway P. Way
Manual. 9.The work may be started from the length of the
section according to the need of the Railway and as directed by
PWI Incharge. The contractor shall be bound to execute the work
accordingly. 10.Medical facilities, housing and watering
arrangement for contractors labour and his staff will be
arranged by the contractor. 11.The track willbe handed over in
perfect condition i.e. level gauges alignment, packing and
boxing should be proper before the work ends finally. 12.The
work will be done under speed restrictions to be imposed by
sectional PWI. Caution signalman will be provided by the
Railway. 13.Contractor will use 20mm size screening mesh for
screening work. 14.Wooden blocks and wedges required for the
work will be supplied by the contractor at his own cost. 15.No
two consecutive sleepers shall be tackled at a time. 16.Work will
be stopped in perfectly safe condition at east 06 minutes earlier
before passenger of every train. 17.The length of the track will
be taken open or different operations of Deep screening etc. as
per the direction of the Engineer at site.

No No Not Allowed

2

18.Deep screening must proceeds changing of sleepers, Deep
screening and re-sleepering shall not be done simultaneously at
a particular location. 19.Prevention of accidents, where vehicles
are permitted to ply adjacent to the running line experienced
Gangman shall also be posted by the Railway as Flagman at the
cost of the contractor to prevent accidents and the amount
towards wages of the Flagman will be recovered from the
contractors bill. 20.If there is any conflict between conditions
nominated in the "special condition" contained herein and which
appear in the pamphlet and schedules reformed in the former
shall be observed. 21.Any further clause or remarks added in the
tender form by the contractor will disqualify his tender. In case
of any remarks required to be added that should be done in a
covering letter. 22.No enhancement over the accepted rates will
be allowed in any case of any subsequent enhancement of
Railway freight, Govt. Duty Taxes of any sort, levey of new taxes
rise in wages and prices of materials etc. The points should be
taken into account while quoting rates. 23.The contractor must
abide by and comply with the provisions and Rules of contract
Labour (Regulations and Abolition) Act. 1970 and Central
Rules1971. 24.The contractor shall be responsible for adequate
supervision of the work as regard safety of track , train and
traveling public, proper care and custody of Railway Materials
and any other Govt. property handed over to be the concerning
PWI till it is returned back to PWI concerned at his/their stores
and properly stacked at place indicated by PWI concerned. In the
event of loss of any materials, the cost thereof shall be
recovered from the contractor at issue rates plus the present
codal charge of 20.5% to this will be added an increase of 100%.
25.Deep Screening/Track Renewal works shall be allowed to be
taken up by the contractor only after issue of " Permit to work"
by a competent Railway Supervisor daily whenever work is in
progress. 26.Adequate numbers of labourer are to be provided in
the work by the contractor, during execution.

No No Not Allowed
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Undertakings

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 I/ We have visited the works site and I / We am / are aware of
the site conditions. No No Not Allowed

6. Documents attached with tender

S.No. Document Name Document Description

1

Instructiontotenderers-
USSORDSR-2021MSOP-
2018GCC-April-
22uptoCorrec.Slip-
11withUDINBGBidcapacity.pdf

Instruction to Tenderer

2 DiggingJPOdt.15.05.2024.pdf DIGGING JPO

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: SONU KUMAR

Designation : Sr.DEN/3/ECR/DHN
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