TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-01 Closing Date/Time: 06/07/2026 15:00

Sr.Divisional Engineer/Co-ordination acting for and on behalf of The President of India invites E-Tenders against
Tender No TPJ-10-2026-01 Closing Date/Time 06/07/2026 15:00 Hrs. Bidders will be able to submit their
original/revised bids upto closing date and time only. Manual offers are not allowed against this tender, and any such
manual offer received shall be ignored.

1. NIT HEADER

Earth work in forming embankment, Laying of BG track, Points & crossing for
provision of spur line at Nagore station.

Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date 06/07/2026 15:00 Date Time Of Uploading 11/06/2026 19:42

Name of Work

Time Tender

Pre-B_|d Conference No P_re-Bld Conference Date Not Applicable
Required Time

Advertised Value 5027716.51 Tendering Section TENDER/EAS

Single Rate for Each

Bidding Style Schedule Item Bidding Unit

Earnest Money (Rs.) 100600.00 Validity of Offer ( Days) 60

Tender Doc. Cost (Rs.) [0.00 Period of Completion 4 Months
Contract Type Works - General Contract Category Expenditure

Bidding Start Date 22/06/2026

Number of JV Member

Are )V allowed to bid No 0
Allowed
Are Consortium allowed No Number of Consortium 0
to bid Member Allowed
Ranking Order For Bids |Lowest to Highest Expenditure Type Capital (Works)
2. SCHEDULE
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () A1-All items which are covered by Unified Standard Schedule of rates
2021 for Tiruchchirappalli Division - Except supply of cement and reinforcement
steel. (The tenderer/contractor shall quote a rate 'at par' or a collective percentage 4624519.11
above or below the advertised value of schedule 'Al' (The advertised value is
inclusive of Railways escalation over USSOR 2021 basic value)
Above/
1 Please see Item Breakup for details. 1569183.07 5.36 1653291.28( Below/P
ar
Description:- Earth work for extension of spur line.
Above/
5 Please see Item Breakup for details. 1092237.97 5.36 1150781.93( Below/P
ar
Description:- Linking of BG Track work
Above/
3 Please see Item Breakup for details. 354451.50 5.36 373450.10( Below/P
ar
Description:- Points & crossing works.
Above/
4 Please see Item Breakup for details. 1373382.50 5.36 1446995.80( Below/P
ar
Description:- Collection, Supply and spreading of track Ballast.
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () A2-All items which are covered by CPWD-DSR 2023 for Tiruchchirappalli
Division - Except supply of reinforcement steel. (The tenderer/contractor shall quote
a rate 'at par' or a collective percentage above or below the advertised value of 93857.40
schedule 'A2' (The advertised value is inclusive of Railways escalation over CPWD-
DSR 2023 basic value)
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-01 Closing Date/Time: 06/07/2026 15:00

Above/
Please see Item Breakup for details. 93857.40 AT Par 93857.40| Below/P
ar

Description:- Provision of buffer stop.

S.No.

Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit

2021 and

Schedule () B1-ltems which are not covered by Unified Standard Schedule of rates

shall quote unit rate)

CPWD-DSR-2023 for Tiruchchirappalli Division. (The tenderer/contractor 309340.00

00 |  16.00 MT|  549.50| 8792.00 AT Par 8792.00 Rs.

Description:- Loading, leading and unloading of all types of P.Way fittings, switches, crossings, SEJs
and Glued Joints and all other miscellaneous material except Rails & sleepers by Railway's Rail Dolly
/ Dip Lorry to the nominated location under traffic with line protection in case road carriage is not
possible with different lead with a lift up to 5 metre during block period - For lead beyond 500 metre
and up to 1 Km.

00 | 162.00 MT 420.00 68040.00 AT Par 68040.00 Rs.

Description:- Trucking out the released materials such as sleepers, rails, cut rails, fittings and
fastenings etc from the site of work to various motorable locations viz, concerned P.Way stores
depot / nearest station yard using Railway's dip lorry supplied free of hire charges under traffic block
or contractor's road lorry including collecting, loading, conveyance, unloading and stacking in
quantities item wise in a countable manner with all labour, tools and plant, lead, lift, track crossing,
if any, incidental charges etc complete by the contractor and as directed by Engineer's
representative.(approximate average lead 3 km)

00 | 24.00] Each|  385.00] 9240.00] AT Parl 9240.00] Rs.

Description:- Erection of Structure bond which involves disconnection the existing bonds and
connection with properly, with all labour, lead, lift, tools and plant, machinery etc., complete by the
contractor and as directed by the Engineer's representative.

00 |  54.00] Each| 342.00]  18468.00] AT Par|  18468.00] Rs.

Description:- Erection of longitudinal bond which involves disconnection the existing bonds and
connection with properly, with all labour, lead, lift, tools and plant, machinery etc., complete by the
contractor and as directed by the Engineer's representative.

00 | 19.00] Each|  450.00] 8550.00] AT Par] 8550.00] Rs.

Description:- Erection of Transverse and special bond which involves disconnection the existing
bonds and connection with properly, with all labour, lead, lift, tools and plant, machinery etc.,
complete by the contractor and as directed by the Engineer's representative.

00 | 1.00| Each| 30000.00]  30000.00] AT Par|  30000.00] Rs.

Description:- Preparation of formation bed, laying of pre assembled Turnout by Railway's T-28
machine, linking of track with all fittings, filling up of ballast, packing, adjusting, opening & housing
of switch, testing operation of switch assembly and attending track parameters, so as to make track
fit for 20 kmph speed to allow traffic with all lead and lift etc complete and as directed by the
Engineer in Charge. Note: Rate includes making necessary preparation for T-28 machine movement
like preparation of approaches, transportation and laying of wooden sleepers/blocks, etc - 1 in 12
Turnout (This item is specifically for laying and linking preassembled turnouts using the T-28
machine and requires prior approval from ADEN/DEN. It's crucial to note that this item shouldn't be
used concurrently with USSOR-153012, as the latter covers dismantling existing turnouts with T-28,
laying and linking preassembled turnouts, or shifting and relocating existing turnouts.)

00 | 875.00 10 cum| 1900.00 166250.00 AT Par 166250.00| Rs.

Description:- Leading and dumping the track ballast into the track from the stacks available
alongside the track, boxing up shoulders, dressing to the standard profile for BG track as per LWR
manual with all labour, tools and plant, lead, lift, descent, track crossing if any, incidental charges
etc., complete by the and as directed by the Engineer's representative. NOTE: This item will be
operated only prior approval of Engineer-in-charge.

3. ITEM BREAKUP

Schedule(tenderer/contractor shall quote a rate 'at par' or a collective percentage above or below the

Schedule A1-All items which are covered by Unified Standard Schedule of rates 2021 for
Tiruchchirappalli Division - Except supply of cement and reinforcement steel. (The

advertised value of schedule 'Al' (The advertised value is inclusive of Railways escalation over
USSOR 2021 basic value)

Item-1

S No.

Earth work for extension of spur line.
Item Description of Item Unit Qty Rate Amount
No
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-01 Closing Date/Time: 06/07/2026 15:00

1 011010|Preparation of foundation for Embankment by|100 3500.00f 569.75 19941.25
clearing, grubbing, stripping top soil (average|Sgm
150 mm) and stacking beyond foundation area,
thereafter ploughing and pulverizing 150 - 200
mm of top of soil with tractor trolley, mixing
water to achieve OMC with water sprinkler or left
for natural drying, as required, and compaction
with vibratory roller of suitable capacity to
achieve 98% MDD for laying first layer of soil for
embankment construction.

Earthwork in filling in embankment, guide bunds,
around buried type abutments, bridge gaps,
trolley refuges, platforms etc. with contractor's
own earth conforming to Soil Quality Class
SQ1/SQ2/SQ3, after preparation of foundations
as applicable, benching in existing banks
wherever required, spreading in layers with
motor grader, bringing the moisture content to
OMC, mechanical compaction to specified
density and dressing of bank to final profile as
per RDSO Specifications: RDS0O/2020/GE: IRS-
0004 with latest correction slips. Note: 1)
Foundation preparation, Benching including
additional earthwork on account of this,
wherever required, shall be paid extra under
relevant schedule item for benching. 2) Payment
for Earthwork under this item shall be made
based on the cross section measurements
calculated (i) with original ground profile of
existing bank based on initial ground levels
before doing benching and (ii) final profile of the
bank worked out with final levels as per
prevailing guidelines.

2 011033(Using Soil Class SQ3 cum 322.00f 803.81| 258826.82

3 012040|Manufacturing of blanketing material by wet|cum 875.00( 1474.76| 1290415.00
mixing of naturally available suitable soil
including additional blending with naturally
available or manufactured material as required
to achieve specified gradation, in designed
proportion in Pug mill or wet mix plant to have
uniform gradation including all incidental
transportation, laying over finished formation in
uniform layer(s) with motor grader, compaction
with suitable vibratory roller to specified density
and finishing to correct profile, complete as per
RDSO Specification No. RDSO/2020/GE: IRS-0004
with latest correction slips.

Total 1569183.07

Item- 2 |Linking of BG Track work

S No. Item Description of Item Unit Qty Rate Amount
No

Gas cutting of rail of various sections with
contractor's tools & plants, as directed by
engineer in-charge :

1 064052|Rail section of 52Kg and above Each 233.00( 123.43 28759.19

2 083030|Boxing and profiling of ballast as per procedure|TRM 350.00 29.22 10227.00
prescribed in latest edition of IRPWM including
cess dressing on both sides of track. The work
will include removing excess ballast from track
and putting the same in crib and shoulder by
leading to @ maximum of 50m including crossing
of track, deweeding on ballast section etc and as
directed by Engineer-In charge.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-01 Closing Date/Time: 06/07/2026 15:00

25mm gap Cess Welding with Railway's welding
portion and finishing of weld to meetthe
prescribed tolerances and pass all stipulated
tests with Contractor's labour, materials,
consumables, tools, equipments etc. to complete
the work in all respect as per IR's "Manual for
Fusion Welding of Rails by Alumino - Thermic
Process" with latest correction slips, including all
required handling and rehandling of rails,
marking of welded joint, painting weld collar with
anticorrosive paint, as directed by Engineer in
charge. Note: 1. Only welding portion and related
accessories as per Annexure - | shall be supplied
by Railways. 2. Welding shall be carried out only
by trained welder having valid competency
certificate. 3. Hydraulic Weld trimmer shall be
used for chipping and profile Grinder for
finishing.

3 092052|For 60 Kg/60EI-R260 grade Rail, Single shot|Each 44.00( 1254.24 55186.56
crucible fitted with Automatic Tapping Thimble, 3
pieces Mould (Zircon washed) and Compressed
Air Petrol/LPG pre heating technique.

4 121010|Dismantling of existing LWR/SWR track of any|TRM 41.00f 216.96 8895.36
structure, removing rails, sleepers, fish plates,
cutting of rails, segregation and stacking of
released Rails, Sleepers and fitting at nominated
location in countable manner within a free lead
of 500m, levelling of ballast to correct profile for
laying new track over it, all as per direction of
Engineer-in-Charge.

Linking of BG track (except at LC, Bridges and
SEJs) with any type of rail section and sleeper of
specified density, on ballast bed spread and
compacted with suitable roller, over prepared
formation including leading free rails/welded
panels available along the alignment on to
formation, leading and spreading all fittings and
fastenings, spreading of sleepers at specified
spacing, squaring, placing of rails over sleepers
and fixing rails to sleepers with all types of
fittings and fastenings to correct gauge &
alignment, lubrication of fittings and fastenings
with contractor's grease as per IRPWM standards
with contractors labour, tools, consumables, with
all lead, lifts etc. complete and raising, levelling
and initial packing of track to make it fit for 30
kmph and meet other prerequisites prescribed in
Indian Railway Track Machine Manual for
deployment of Tamping Machine. Note: 1.Rail
cutting and Hole drilling shall be paid separately.
2.Spreading of ballast and compaction shall be
paid separately under relevant item.

5 123041|For sleeper density of 1660 sleepers per km TRM 350.00( 351.76] 123116.00

6 123080|Carrying out cut & connection to the existing PSC|Each 1.00|72097.07 72097.07
sleeper track under line block of any rail section
and sleeper density to connect the same to
newly linked track which is laid by the side, duly
carrying out cutting of rails, insertion of
additional PSC sleepers, if required, providing
fish plated joints including drilling of holes,
slewing required length of both tracks to
prescribed alignment, adjusting sleeper spacing,
providing continuity to track, spreading of ballast
to provide cushion, shoulder ballast to the track
stretch, giving one round of initial packing to
make track fit for 20 kmph speed and boxing of
ballast to profile as directed by Engineer in
charge.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-01 Closing Date/Time: 06/07/2026 15:00

Shifting / Slewing the existing or newly
assembled track of any rail section with any type
of sleepers and any density under line block to
correct locations & alignment and attending to
one round kutcha packing to run safely at
20KMPH speed with all contractors tools and
consumables complete and as directed by
Engineer in-charge.

7 123091|Maximum Shifting / Slewing up to 1 metre TRM 80.00( 229.57 18365.60

Anti-corrosive painting of rail outside track on
rail bottom, web, foot and fishing plane with two
coats of thickness of 100 microns each by
bituminous black paint confirms to 1S-9862 of
reputed make including surface preparation, as a
complete job as per procedure prescribed in
latest edition of IRPWM.

8 137012|For 52 Kg Rails RM 700.00 64.40 45080.00

Carrying out pre-tamping, during tamping and
post-tamping work for tamping track with all
types of rails, sleepers & sleeper density by
various  Track Tamping  machines, like
CSM,DUO/3X Machines which include : (1) Re-
adjustment of ballast, heaping-up of ballast,
filling-up of cavities in tamping zone by picking
ballast from stacks / shoulders / crib of adjoining
track up to lead of 50 m to ensure effective
packing; (2) Clearing of ballast on sleepers to
make them visible to operator, (3) Clearing of
ballast over rail foot to facilitate holding of rail
by rollers of TTRM; (4) Digging, screening and
replenishment of ballast at mud pumping /
rounded ballast in sleeper crib location; (5)
Tightening of loose fittings immediately before &
after tamping; (6) Replacement of broken /
missing fittings supplied by Railway; (7)
Correcting displaced sleepers to position along
with squaring; (8) Re-setting of worked-out /
fallen fittings. (9) Removing and re-fixing joggled
fish plates & wooden blocks, wherever
necessary; (10) Manual consolidation of ballast in
crib / shoulders; (11) Removing and refixing of
traction bonds during the block in electrified
sections (12) Dressing of ballast Note: 1.
Tamping blocks are not identical & it may be
given at any time either during day or night. 2.
Stages of payment a) 30% of the rate will be
paid on completion of pre tamping attention, b)
Balance 70% of the rate will be paid on
completion of post tamping. 3. Recovery at the
rate of twice the above applicable rate will be
effected in case contractor fails to carry out
pre/during/post operation. 4.Payment shall be
made only once in irrespective of numbers of
TTRM packing round and after restoration of
normal speed and restoration of complete ballast
profile.

9 |155011 For day time block working TRM 350.00 21.05 7367.50

Quick cutting with abrasive rail cutter of all types
of rail sections including wear resistant, head
hardened rails up to 110 UTS, with contractors
tools & plants, equipment, consumable with all
lead & lift etc. complete as directed by Engineer
in-charge. Abrasive Rail Cutter will be as per
RDSO Specification No. TM/SM/1 (Rev. 01 of
2012) with latest status of RDSO; Rail Cutting
Wheel Abrasive Disc will be as per RDSO
Specification No.TM/SM/2 (Rev. 01 of 2020)

10 161012|52 Kg - 90 UTS - Outside Track Each 233.00( 274.77 64021.41
11 161015|52 Kg - 90 UTS- On Running Line Each 58.00| 311.48 18065.84
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-01 Closing Date/Time: 06/07/2026 15:00

Drilling holes of 16 mm to 32 mm dia. with Rail
Drilling machine including chamfering with
appropriate chamfering tools in all types of rail
section with contractor's tools & plants,
equipment, consumable with all lead & lift etc.
complete, as directed by Engineer in-charge. Rail
Drilling Machine will be as per RDSO
Specification No. TM/SM/3, dated 24.04.1991.

12 161041|Outside Track Each 933.00 72.67 67801.11
13 161042|0On Running Line Each 233.00 90.38 21058.54
14 161050(Drilling holes of specified size for bond holes|Each 467.00 53.93 25185.31

with 7.2mm dia drill twist to correct spacing and
location on 60kg/52kg rails on cess or under
traffic block with contractor's tools and plant,
equipment, consumable, labour etc complete as
directed by the Engineer in charge at site.

Loading of rails of any section and length up to
13 metres in Wagons / Truck / trailer including
lead up to 50 metres and lift up to 5 metres.

15 171014|In Wagon where mechanical handling is possible[MT 36.00] 165.78 5968.08
a n dtraffic block is not required orin
Truck/trailer.

Loading, leading and unloading of 52Kg / 60Kg
rail up to 13 metre length by Railway's Rail Dolly
/ Dip Lorry to the nominated location under
traffic with line protection in case road carriage
is not possible with different lead with a lift up to
5 metre during block period.

16 171032|For lead beyond 500 metre and up to 1 Km. MT 36.00| 549.50 19782.00
17 171033|Extra to Items no. 171032 for lead beyond 1 Km[MT 36.00 65.90 2372.40
for every subsequent Km or part thereof and up
to 10 Km

Unloading of rails of any section and length up to
13 metre, in neat manner for Railway usage
from departmental material train (DMT) or
contractor's / Railway's Truck/trailer including
lead up to 50 metre, lift up to 5 metre and
stacking in prescribed manner.

18 171053|From Wagon where mechanical handling is|[MT 36.00] 121.63 4378.68
possible and traffic block is not required or in
Truck / trailer.

Loading, leading and unloading of PSC Sleepers
of 52Kg / 60Kg by Railway's Rail Dolly/ Dip Lorry
to the nominated location under traffic in case
road carriage is not possible for different leads
and lift up to 5 metres.

19 172032|For lead beyond 500 metre and up to 1 Km MT 154.00| 492.16 75792.64
20 172033|Extra to ltems no. 172032 for lead beyond 1 Km(MT 154.00 51.40 7915.60
for every subsequent Km or part thereof and up
to 10 Km

Loading, leading and unloading of all types of
P.Way fittings and all other miscellaneous
material except Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road vehicles
for different leads. Note: Lead shall be the
shortest motorable road length between the
points of loading and unloading.

21 172047|Lead beyond 100 Km and up to 150 Km MT 6.00| 993.34 5960.04

22 172048|Extra for every Km per MT beyond 150 Km over|MT-Km| 300.00 3.30 990.00
item no. 172047

Transportation of Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road vehicles
for different leads. Note: 1. Lead shall be the
shortest motorable road length between the
points of loading and unloading. 2. Loading and
unloading shall be paid extra under relevant
items.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-01 Closing Date/Time: 06/07/2026 15:00
23 172051|Lead up to 5 Km MT 190.00 55.11 10470.90
24 172055|Lead beyond 30 Km and up to 50 km MT 190.00( 326.83 62097.70
25 172057|Lead beyond 100 Km and up to 150 Km MT 154.00f 865.12( 133228.48
26 172058|Extra for every Km per MT beyond 150 Km over|MT-Km [23100.00 3.30 76230.00

item no. 172057

Unloading of 52kg / 60kg PSC line and special
sleepers up to 2.75 metre length in Depot /
Station / Mid-section between stations in neat
manner for Railway usage from departmental
material train (DMT) or contractor's / Railway's
Truck/Trailer with crane or any other means
including crossing of one track and lead up to
250 metre & lift up to 5 metre with contractor's
labour, tools & plants, machinery, consumables
etc. Note: In case of any damage to sleeper
during loading, penalty @ 50% of the all
inclusive cost of sleeper shall be levied.

27 172063|From Truck / Trailer MT 154.00f 116.66 17965.64
Hiring of machinery for minor miscellaneous
works for short duration including

operator/driver, fuel, lubricants and consumable.
The contractor shall arrange all statutory permits
as required by rules and regulations prevailing in
the area of work. Payment shall be made for
actual working hours at site.

28 211201|JCB Backhoe Loaders 3DX Plus or similar with|Hour 100.00| 867.49 86749.00
minimum 1.10 cum bucket capacity
29 211250(Manufacturing and fixing buffer stop with|Each 1.00|17110.32 17110.32

Railway supplied rails, cutting, including bending
of rails as per plan ,with all contractor's labour,
materials, tools, plants etc. and all lead and lift
including crossing of track where necessary and
as directed by Engineer in charge at site. Note:
Excavation, fixing rails in cement concrete,
drilling of holes will be paid separately.

Total 1092237.97

Item- 3 |Points & crossing works.

S No. Item Description of Item Unit Qty Rate Amount
No

Pulling & positioning of rails accurately on cess
including supporting rails, providing required gap
and squaring at ends for renewal preparation, as
directed by Engineer in-charge.

1 061012(More than 40 m long rail panel RM 130.00 16.10 2093.00

Insertion of rails of all types & length in track,
laid on any type & density of sleeper to the
specified gauge under traffic block. Rates include
fastening of rail with sleepers with standard set
of fastenings and fixing of fish plates and bolts
or, if required, providing gap for welding and
stacking of released material without
infringement within  250m as directed by
Engineer-in-Charge. Note: Rail drilling and
cutting to be paid separately.

2 061032|For Casual/Scattered Rail Renewal work RM 130.00 41.74 5426.20
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-01 Closing Date/Time: 06/07/2026 15:00

Through Sleeper Renewal (TSR) with PSC
sleepers involving removal existing sleepers of
any type along with fittings from track, insertion
of PSC sleepers lying along the cess / formation /
slope / toe within 5 metres height with all fittings
to specified spacing, gauge and squareness, one
round of through packing to make track fit for 20
kmph speed, dressing of ballast to standard
profile, all in accordance with the latest
provisions of IRPWM and stacking of all released
material neatly at specified places within an
average lead of 100 m as directed by Engineer
in-charge.

3 062013|For PSC wider base sleepers - For location of|Each 13.00f 398.24 5177.12
work not involving deep screening

Gas cutting of rail of various sections with
contractor's tools & plants, as directed by
engineer in-charge :

4 064052|Rail section of 52Kg and above Each 64.00| 123.43 7899.52

Assembling complete BG Turnout on staging,
clear of infringements, to correct gauge and
alignment as per standard drawings with all
types of rail sections over PSC sleepers at
specified locations, duly leading rails, special
sleepers, switches, crossings with a maximum
lead of 500m, all lift & crossing of track as
required and testing points with S&T staff for
throw of switch etc. at station yard after levelling
surface complete including lubrication of all
fastenings, complete in all respect. Note: 1.Rail
cutting and Drilling shall be paid separately 2.
Required P.Way fittings/fastenings shall be
supplied at the SSE/P.Way stores.

5 0720121 in 12 Turnout Set 1.00|51607.11 51607.11

25mm gap Cess Welding with Railway's welding
portion and finishing ofweld to meetthe
prescribed tolerances and pass all stipulated
tests with Contractor's labour, materials,
consumables, tools, equipments etc. to complete
the work in all respect as per IR's "Manual for
Fusion Welding of Rails by Alumino - Thermic
Process" with latest correction slips, including all
required handling and rehandling of rails,
marking of welded joint, painting weld collar with
anticorrosive paint, as directed by Engineer in
charge. Note: 1. Only welding portion and related
accessories as per Annexure - | shall be supplied
by Railways. 2. Welding shall be carried out only
by trained welder having valid competency
certificate. 3. Hydraulic Weld trimmer shall be
used for chipping and profile Grinder for
finishing.

6 092052|For 60 Kg/60EI-R260 grade Rail, Single shot|Each 20.00| 1254.24 25084.80
crucible fitted with Automatic Tapping Thimble, 3
pieces Mould (Zircon washed) and Compressed
Air Petrol/LPG pre heating technique.

7 136060|Replacing existing glued joint rail with cut rails|Each 4.00| 1999.79 7999.16
or with glued joint rail or insertion of glued joint
by cutting existing track under traffic condition
by cutting rails, refixing with all rail sleeper
fastenings and providing required gaps for
carrying out welding as an alternative to drilling
holes or joining rails with fish plates duly drilling
holes as required including stacking of released
material and as directed by engineer in-charge.
Note: (1) Drilling holes & rail cutting will be paid
separately. (2) Transportation of materials to the
site of work from supply points, if more than
250m, shall be paid separately.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-01 Closing Date/Time: 06/07/2026 15:00

Anti-corrosive painting of rail outside track on
rail bottom, web, foot and fishing plane with two
coats of thickness of 100 microns each by
bituminous black paint confirms to 1S-9862 of
reputed make including surface preparation, as a
complete job as per procedure prescribed in
latest edition of IRPWM.

8 137011|For 60 Kg Rails RM 130.00 72.48 9422.40

Carrying out pre-tamping, during tamping and
post-tamping works for tamping of Turnouts of
all types Under Traffic Block Conditions which
include :(1) Re-adjustment of ballast, heaping-up
of ballast, filling-up of cavities in tamping zone
by picking ballast from stacks / shoulders / crib
of adjoining track up to lead of 50 m to ensure
effective packing; (2) Clearing of ballast on
sleepers to make them visible to operator; (3)
Clearing of ballast over rail foot to facilitate
holding of rail by rollers of UNIMAT; (4) Digging,
screening and replenishment of ballast at mud
pumping / rounded ballast in sleeper crib
location; (5) Tightening of loose fittings including
check rails immediately before & after tamping;
(6) Replacement of broken / missing fittings
supplied by Railway; (7) Correcting displaced
sleepers to position along with squaring; (8) Re-
setting worked-out / fallen fittings; (9) Removing
and re-fixing joggled fish plates & wooden
blocks, OHE bonds & other obstructions,
wherever necessary ;(10) Removing and re-
fixing stretcher bar, as directed; (11) Adjustment
in opening and housing of switch for testing
operation of points (12)Manual consolidation of
ballast in cribs and shoulders; (13) Stages of
payment a) 30% of the rate will be paid on
completion of pre tamping attention, b) Balance
70% of the rate will be paid on completion of
post tamping; (14) Recovery at the rate of twice
the applicable rate will be effected in case
contractor fails to carry out any of the
pre/during/post operation.

9 1560121 in 12 Turnouts (Under Traffic Block Conditions) |Set 1.00(12086.74 12086.74

10 157010|Carrying out various miscellaneous works, for|Shift 2.00( 1552.01 3104.02
proper upkeep of crew rest van / rest room as
directed by machine in-charge of Track Machines
by providing a team of 2 labours for 12 hours
shift, broadly mentioned hereunder: (1) Bringing
water from nearby source and cleaning machine
with water jet or any suitable means; (2) Fuelling
machine duly bringing diesel / hydraulic oil from
the stacked drums; (3) Bringing water to staff
rest van or staff rest room, cleaning rest van /
rest room, cooking food for Track Machine staff
or bringing food from outside (cost of food shall
be borne by the staff concerned).; (4) Guarding
& watching machines, spare parts, oils, grease
etc. during day and night time at all locations,
wherever necessary, as instructed by the
machine in-charge; (5) In case, contractor
provides less no. of Labour/Mate, payment will
be deducted for each such person @ 75% of the
accepted item rate.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT
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Quick cutting with abrasive rail cutter of all types
of rail sections including wear resistant, head
hardened rails up to 110 UTS, with contractors
tools & plants, equipment, consumable with all
lead & lift etc. complete as directed by Engineer
in-charge. Abrasive Rail Cutter will be as per
RDSO Specification No. TM/SM/1 (Rev. 01 of
2012) with latest status of RDSO; Rail Cutting
Wheel Abrasive Disc will be as per RDSO
Specification No.TM/SM/2 (Rev. 01 of 2020)

11 16101160 Kg - 110/90 UTS - Outside Track Each 64.00( 302.82 19380.48
12 16101460 Kg - 110/90 UTS - On Running Line Each 32.00| 383.76 12280.32
13 161015|52 Kg - 90 UTS- On Running Line Each 32.00| 311.48 9967.36

Drilling holes of 16 mm to 32 mm dia. with Rail
Drilling machine including chamfering with
appropriate chamfering tools in all types of rail
section with contractor's tools & plants,
equipment, consumable with all lead & lift etc.
complete, as directed by Engineer in-charge. Rail
Drilling Machine will be as per RDSO
Specification No. TM/SM/3, dated 24.04.1991.

14 161041|Outside Track Each 128.00 72.67 9301.76
15 161042|0On Running Line Each 128.00 90.38 11568.64
16 161050|Drilling holes of specified size for bond holes|Each 32.00 53.93 1725.76

with 7.2mm dia drill twist to correct spacing and
location on 60kg/52kg rails on cess or under
traffic block with contractor's tools and plant,
equipment, consumable, labour etc complete as
directed by the Engineer in charge at site.

Loading of rails of any section and length up to
13 metres in Wagons / Truck / trailer including
lead up to 50 metres and lift up to 5 metres.

17 171014|In Wagon where mechanical handling is possible(MT 8.00| 165.78 1326.24
a n dtraffic block is not required orin
Truck/trailer.

Loading, leading and unloading of 52Kg / 60Kg
rail up to 13 metre length by Railway's Rail Dolly
/ Dip Lorry to the nominated location under
traffic with line protection in case road carriage
is not possible with different lead with a lift up to
5 metre during block period.

18 171032|For lead beyond 500 metre and up to 1 Km. MT 8.00f 549.50 4396.00
19 171033|Extra to ltems no. 171032 for lead beyond 1 Km(MT 8.00 65.90 527.20
for every subsequent Km or part thereof and up
to 10 Km

Unloading of rails of any section and length up to
13 metre, in neat manner for Railway usage
from departmental material train (DMT) or
contractor's / Railway's Truck/trailer including
lead up to 50 metre, lift up to 5 metre and
stacking in prescribed manner.

20 171053|From Wagon where mechanical handling is|[MT 8.00( 121.63 973.04
possible and traffic block is not required or in
Truck / trailer.

Unloading of all type of rails of length 130 metre
and beyond from end unloading rake and keep
the panels in head-up position at specified
distance from centre of track clear from any
infringement.. Note: Contractor has to keep
Oxygen and Acetylene gas with cutter as
standby during the period of work.

21 171071|During period of traffic block MT 8.00 32.42 259.36

Loading, leading and unloading of PSC Sleepers
of 52Kg / 60Kg by Railway's Rail Dolly/ Dip Lorry
to the nominated location under traffic in case
road carriage is not possible for different leads
and lift up to 5 metres.
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22 |172032 For lead beyond 500 metre and up to 1 Km MT 46.00| 492.16 22639.36

Loading, leading and unloading of all types of
P.Way fittings and all other miscellaneous
material except Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road vehicles
for different leads. Note: Lead shall be the
shortest motorable road length between the
points of loading and unloading.

23 172047|Lead beyond 100 Km and up to 150 Km MT 3.00{ 993.34 2980.02

24 172048|Extra for every Km per MT beyond 150 Km over[MT-Km 100.00 3.30 330.00
item no. 172047

Transportation of Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road vehicles
for different leads. Note: 1. Lead shall be the
shortest motorable road length between the
points of loading and unloading. 2. Loading and
unloading shall be paid extra under relevant

items.
25 172056|Lead beyond 50 Km and up to 100 Km MT 8.00| 542.34 4338.72
26 172057|Lead beyond 100 Km and up to 150 Km MT 61.00| 865.12 52772.32
27 172058|Extra for every Km per MT beyond 150 Km over|MT-Km| 3050.00 3.30 10065.00
item no. 172057

Unloading of 52kg / 60kg PSC line and special
sleepers up to 2.75 metre length in Depot /
Station / Mid-section between stations in neat
manner for Railway usage from departmental
material train (DMT) or contractor's / Railway's
Truck/Trailer with crane or any other means
including crossing of one track and lead up to
250 metre & lift up to 5 metre with contractor's
labour, tools & plants, machinery, consumables
etc. Note: In case of any damage to sleeper
during loading, penalty @ 50% of the all
inclusive cost of sleeper shall be levied.

28 172063|From Truck / Trailer MT 14.00/ 116.66 1633.24

Unloading of 52kg / 60kg PSC special sleepers
beyond 2.75 metre length in Depot / Station /
Mid-section between stations in neat manner for
Railway usage from departmental material train
(DMT) or contractor's / Railway's Truck/Trailer
with crane or any other means including crossing
of one track and lead up to 50 metre & lift up to
5 metre with contractor's labour, tools & plants,
machinery, consumables etc. Note: In case of
any damage to sleeper during loading, penalty @
50% of the all inclusive cost of sleeper shall be
levied.

29 172073|From Truck / Trailer MT | 32.00( 124.87 3995.84

Unloading of Switches / Crossings / SE] Rails /
Glued Joints of any rail section and length with or
without PWay fittings & fastenings in neat
manner for Railway usage from departmental
material train (DMT) or contractor's / Railway's
Truck/Trailer with lead up to 250 metre & lift up
to 5 metres.

30 173013|From Truck / Trailer MT 7.00( 172.41 1206.87
Erection or removal of temporary Engineering
Indicator Board or any other board at specified

locations without causing infringement to track
etc. complete and as directed.

31 211021|For erection Each 6.00| 282.20 1693.20
32 211022|For removal Each 6.00| 232.13 1392.78
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33 211060(Supply and fixing in position pre-cast cement|Each 2.00f 563.39 1126.78
concrete Fouling Mark as per approved drawing
at station yard, duly painting the top surface and
slopes with white enamel paint in two coats and
inscribed letters with black of Fouling Mark,
complete in all respects with all labour, materials
including cement, tools and plants etc.

34 211180|Galvanisation of Railway's stretcher bars,|MT 2.00|24335.57 48671.14
M.S.Liners, ERCs and Plate screws by hot dip
process with Zinc Coating and mass of Zinc
coating shall not be less than 705 g/sgm and
galvanisation thickness shall not be less than
100 microns including necessary surface
preparation as per Clause-4 of 15:2629-1985.
Galvanisation shall be done as per 15:2629-1985
and 1S:4759-1996 with Zinc conforming to
1S:209-1992, duly taking all the measures for
safeguarding against embrittlement of hot-dip
galvanised iron and steel products as per
1S:6158-1984 with all contractor's labour,
material, tools, plant, all lead, lift and crossing of
tracks etc. complete and as directed by the
Engineer in-charge.

Total 354451.50

Item- 4 |Collection, Supply and spreading of track Ballast.

S No. Item Description of Item Unit Qty Rate Amount
No

Manufacturing, supply and stacking of machine
crushed Track Ballast conforming to RDSO
Specification (IRS-GE-1) with latest correction
slips at Railway depot or nominated location.
Note: Distance of nearest quarry mentioned in
each sub-item is only for the purpose of
selecting the items for preparation of
estimates/tender schedule, based on the
minimum distance between nearest quarry and
centre of supply points and will not affect the
selection of quarry during physical supply in any
way till prescribed specification is met fully.

1 085014|When distance of nearest quarry is more than 30|cum 875.00( 1520.43| 1330376.25
km and up to 40 km

2 123030|Spreading of ballast, from existing stacks{cum 875.00 49.15 43006.25
available along formation on top or at cess, in
required uniform thickness, compaction of
ballast layer laid on new formation at all the
locations with smooth wheeled power roller of 8-
10 tonne capacity to sufficient number of passes
to form consolidated ballast bed of
approximately 250mm thickness to a width of
4m symmetrical to centre line of proposed track
in correct line & level with all ascents &
descents, as directed by Engineer in-charge.
Note: Item is inclusive of (a) providing ramp for
taking roller to formation and removing the
same & making good formation after completion
of work; (b) redistribution & leveling of excess
ballast while rolling to obtain uniform plane
cambered surface.

Total 1373382.50

Schedule A2-All items which are covered by CPWD-DSR 2023 for Tiruchchirappalli Division - Except
supply of reinforcement steel. (The tenderer/contractor shall quote a rate 'at par' or a collective
percentage above or below the advertised value of schedule 'A2' (The advertised value is inclusive
of Railways escalation over CPWD-DSR 2023 basic value)

Item- 1 |Provision of buffer stop.

S No. Item Description of Item Unit Qty Rate Amount
No

10.0 STEEL WORK
10.1S |[General

Schedule
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10.2 Structural steel work riveted, bolted or welded in|Kg 702 133.7 93857.4

built up sections, trusses and framed work,

1 including cutting, hoisting, fixing in position and

applying a priming coat of approved steel primer
all complete.

Total 93857.40
4. ELIGIBILITY CONDITIONS
Standard Financial Criteria
S.No.|Description Confirmation|Remarks|Documents

Required Allowed |Uploading

10.2. Financial Eligibility Criteria: The tenderer must have minimum
average annual contractual turnover of V/N or V whichever is less :
where V= Advertised value of the tender in crores of Rupees N= Number
of years prescribed for completion of work for which bids have been
invited. The average annual contractual turnover shall be calculated as
an average of 'total contractual payments" in the previous three financial
1 years, as per the audited balance sheet. However, in case balance sheet|No No
of the previous year is yet to be prepared/ audited, the audited balance
sheet of the fourth previous year shall be considered for calculating
average annual Contractual turnover. The tenderers shall submit
requisite information as per Annexure-VIB, along with copies of Audited
Balance Sheets duly certified by the Chartered Accountant/ Certificate
from Chartered Accountant duly supported by Audited Balance Sheet.

Allowed
(Mandatory)

Standard Technical Criteria

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

Technical Eligibility Criteria: As per Clause 10.1 of Part-l of IRSGCC-2022
with advance correction slip and up to date (a) The tenderer must have
successfully completed or substantially completed any one of the
following categories of work(s) during last 07 (seven) years, ending last
day of month previous to the one in which tender is invited: (i) Three Allowed
similar works each costing not less than the amount equal to 30% of (Mandatory)
advertised value of the tender, or (ii) Two similar works each costing not
less than the amount equal to 40% of advertised value of the tender, or
(iii) One similar work costing not less than the amount equal to 60% of
advertised value of the tender.

1.1 Defination of Similar Work :- Experience in any track work. No No Not Allowed
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1.2

(b) (1) In case of tenders for composite works (e.g. works involving more
than one distinct component, such as Civil Engineering works, S&T
works, Electrical works, OHE works etc. and in the case of major bridges -
substructure, superstructure etc.), tenderer must have successfully
completed or substantially completed any one of the following categories
of work(s) during last 07 (seven) years, ending last day of month
previous to the one in which tender is invited: (i) Three similar works
each costing not less than the amount equal to 30% of advertised value
of each component of tender, or (ii) Two similar works each costing not
less than the amount equal to 40% of advertised value of each
component of tender, or (iii) One similar work each costing not less than
the amount equal to 60% of advertised value of each component of
tender. Note for b(1): Separate completed works of minimum required
values shall also be considered for fulfillment of technical eligibility
criteria for different components. (b)(2) In such cases, what constitutes a
component in a composite work shall be clearly pre-defined with
estimated tender cost of it, as part of the tender documents without any
ambiguity. (b) (3) To evaluate the technical eligibility of tenderer, only
components of work as stipulated in tender documents for evaluation of
technical eligibility, shall be considered. The scope of work covered in
other remaining components shall be either executed by tenderer
himself if he has work experience as mentioned in clause 7 of the
Standard General Conditions of Contractor through subcontractor
fulfilling the requirements as per clause 7 of the Standard General
Conditions of Contract or jointly i.e., partly himself and remaining
through subcontractor, with prior approval of Chief Engineer in writing.
However, if required in tender documents by way of Special Conditions, a
formal agreement duly notarised, legally enforceable in the court of law,
shall be executed by the main contractor with the subcontractor for the
component(s) of work proposed to be executed by the subcontractor(s),
and shall be submitted along with the offer for considering subletting of
that scope of work towards fulfilment of technical eligibility. Such
subcontractor must fulfill technical eligibility criteria as follows: The
subcontractor shall have successfully completed at least one work
similar to work proposed for subcontract, costing not less than 35%
value of work to be subletted, in last 5 years, ending last day of month
previous to the one in which tender is invited through a works contract.
Note: for subletting of work costing up to Rs 50 lakh, no previous work
experience of subcontractor shall be asked for by the Railway. In case
after award of contract or during execution of work it becomes necessary
for contractor to change subcontractor, the same shall be done with
subcontractor(s) fulfilling the requirements as per clause 7 of the
Standard General Conditions of Contract, with prior approval of Chief
Engineer in writing.

No No Not Allowed

1.3

Note for Item 10.1 of IRSGCC-2022 with advance correction slip and up
to date: Work experience certificate from private individual shall not be
considered. However, in addition to work experience certificates issued
by any Govt. Organisation, work experience certificate issued by Public
listed company having average annual turnover of Rs 500 crore and
above in last 3 financial years excluding the current financial year, listed
on National Stock Exchange or Bombay Stock Exchange,
incorporated/registered at least 5 years prior to the date of closing of
tender, shall also be considered provided the work experience certificate[No No Not Allowed
has been issued by a person authorized by the Public listed company to
issue such certificates. In case tenderer submits work experience
certificate issued by public listed company, the tenderer shall also submit]
along with work experience certificate, the relevant copy of work order,
bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and
copy of final/last bill paid by company in support of above work
experience certificate.

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No.|Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.
2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation

thereof.

Page 14 of 18 Run Date/Time: 11/06/2026 19:43:25



TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-01 Closing Date/Time: 06/07/2026 15:00

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10

I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that | am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that |/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership

(LLP)

etc.

S.No.

Description

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer.

(_Click here to download the Format of Self Certification)

5. COMPLIANCE

Check Lst
S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading

1 Whether required test certificates/samples, if any have been No No Not Allowed
uploaded?

Commercial-Compliance

S.No.|Description Confirmation|Remarks|Documents

Required Allowed |Uploading
Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100 Allowed

1 for fully indigenous items. The definition and calculation of local[No Yes (Optional)
content shall be in accordance with the Make in India policy as P
incorporated in the tender conditions.

The tenderer shall clearly specify whether the tender is
submitted on his Own (Proprietary Firm) or on behalf of a
Partnership Firm / Company / Joint Venture (JV) | Registered
Society/ Registered Trust / Hindu Undivided Family( HUF) /

2 Limited Liability Partnership (LLP) etc. , The tenderer(s) shall Yes Yes Allowed
enclose the attested copies of the requisite documents (Mandatory)
(including Power of Attorney, if opted) for constitution of their
concern as per Cl.14 of GCC-Part-l and as per a)Clause 17 of
GCC - Part-1, for JV b)Clause 18 of GCC - Part-l, for Partnership
Firm.
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Copies of the following documents are to be uploaded: (i) Details
such as Name of the tenderer/ Contractor, Validity of DSC,
Complete address with pin code, contact number (ii) Copy of
PAN card (iii) Copy of GSTIN card.

Yes

Yes

Allowed
(Mandatory)

A copy of NEFT form duly filled in the details as necessary to be
uploaded. (The Tenderer/Contractor not having NEFT form may
down load the empty NEFT form available in Document site)

Yes

Yes

Allowed
(Mandatory)

Submission of AnnexureV under document verification
certificate- As per Advance Correction Slip No.2 dt.13/12/2022 to
GCC - 2022, the tenderers shall submit copy of certificate stating
that they are not liable to be disqualified and all their
statements/documents submitted along with bid are true and
factual. Standard format of the certificate to be submitted by the
bidder in form Annexuere-V Non-submission of the above
Certificate(s) by the bidder shall result in summarily rejection of|
his/their bid.

Yes

No

Allowed
(Optional)

Submission of Annexure-V(A) under Document Verification
Certificate. In case of other than company/Proprietary firm,
Annexure-V(A) shall also be submitted by the each member of a
Partnership Firm/ Joint Venture (JV) /Hindu Undivided Family
(HUF) / Limited Liability Partnership (LLP) etc., as the case my
be. Non-submission of the above Certificate(s) by the bidder
shall result in summarily rejection of his/their bid.

Yes

No

Allowed
(Mandatory)

General Instructions

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

All the Instructions furnished in the technical compliance/
Commercial Compliance/ Check-list/ Undertakings are only
indicative and not exhaustive; The Tenderer shall read the
GCC/Tender documents for complete details.

No

No

Not Allowed

The tenderer shall thoroughly go through the entire tender
documents and strictly adhere to the instructions and directions
given therein.

No

No

Not Allowed

If the Tenderer(s) deliberately give(s) wrong information/
incorrect documents in his/their offer or create circumstances
for the acceptance of his/their offer, the Railway reserves the
right to reject such offer at any stage.

No

No

Not Allowed

All terms and conditions in the tender documents are binding on
the Tenderers

No

No

Not Allowed

Railway reserves the right to accept or reject any or all the
tenders and to award the work in whole or in part without
assigning any reason.

No

No

Not Allowed

Unreleased Bid Security, if any, held with the Railway
Administration, shall not be adjusted towards the Bid Security to
be remitted.

No

No

Not Allowed

Bid Security shall be deposited either in cash through e-payment
gateway or e-BG or submitted as Bank Guarantee bond from a
scheduled bank of India or as mentioned in tender documents
subject to exemptions provided under para5(1) (a) of Part-1
(ITT) of GCC.

No

No

Not Allowed

In case of submission of Bid Security in the form of Bank
Guarantee, the Original Bank Guarantee (other than e-BG)
should be delivered in person to the Official nominated as
indicated in the Tender document before closing date for
submission of bids (i.e. excluding the last date of submission of
bids)

No

No

Not Allowed

8.1

The original Bank Guarantee should be delivered in person to
Chief Office Superintendent/Works Branch, Railway Divisional
office, Tiruchchirappalli before closing date for submission of
bids (i.e. excluding the last date of submission of bids)

No

No

Not Allowed
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Deployment of Qualified Engineers at Work Sites by the
Contractor: 26A.1 The Contractor shall also employ qualified
Graduate Engineer(s) or equivalent, or qualified Diploma
Engineer(s), as prescribed in the tender documents. 26A.2 In
case the Contractor fails to employ the Engineer, as aforesaid in
Para 26A.1, he shall be liable to pay liquidated damages at the
rates, as prescribed in the tender documents. 26A.3 No. of
qualified Engineers required to be deployed by the Contractor
for various activities contained in the works contract shall be
specified in the tender documents as 'Special Condition of
Contract'.

No

No

Not Allowed

10

As per Para 3a of Addendum & Correction slip issued by Board
communicated vide Board's Lr. No. 2012/CE-I/CT/0/20 dated 10-
05-2013 (or) as per Railway Board's instructions issued from
time to time. Contractor shall employ(a) One qualified Graduate
Engineer when cost of work to be executed is 200lakh and above
and, (b) One Diploma Holder Engineer when cost of work to be
executed is more than 25 lakhs, but less than 200 lakhs.

No

No

Not Allowed

11

All Bank Guarantees shall be issued and transmitted only
through the Structured Financial Messaging System (SFMS) of
the issuing bank. The tenderer/contractor shall submit the
necessary details as per the format available in Document tab,

No

No

Not Allowed

12

As per Correction Slip No.11 of GCC-2022 : Additional
Performance Security - GCC Para 16(4)(h) If a tender is
accepted on the quoted rates of bidder which is below the
advertised tender value, an additional performance security
shall be submitted by the bidder as below: Bid quoted in % of
advertised cost Additional Performance Guarantee (%) : Below 0
- 5% (inclusive) : Nil Below 5% : 5%

No

No

Not Allowed

Technical-Compliances

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

Submission of Certificates and testimonials regarding
contracting/Technical experience for the type of job for which
tender is invited.

Yes

Yes

Not Allowed

Submission of Audited Balance Sheet duly certified by the
Chartered Accountant regarding contractual payments received.

Yes

Yes

Not Allowed

Submission of Audited Balance Sheet, duly certified by the
Chartered Accountant as per Annexure - VI(B)

Yes

Yes

Not Allowed

Undertakings

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

I/ We have visited the works site and | / We am / are aware of
the site conditions.

No

No

Not Allowed

I/We have read the INDIAN RAILWAY GENERAL CONDITIONS OF
CONTRACT With all correction slips up to date and other
conditions of tender including special conditions if any attached
hereto in the Tender document and I/We hereby agree to abide
by the conditions stipulated therein.

No

No

Not Allowed

I/We also undertake to carry out the work in accordance with the
said plans, standard Railway specifications documented and
conditions of contract and to find and provide such of the
materials (other than those to be supplied by the Railway), and
to do all such things which in the opinion of the Engineer may be
necessary for, or incidental to the construction.

No

Not Allowed

| /We also undertake that I/we have organizational set up to
execute the work and also we have sufficient Plant & Machinery
or/and capable of hiring Plant & Machinery as required for
satisfactory completion of work.

No

Not Allowed

6. Documents attached with tender

S.No.

Document Name

Document Description

1

Annexure-V-VA-16082023.pdf

Annexure V VA
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-01

Closing Date/Time: 06/07/2026 15:00

2 SpecialConditions-updationoflabourdata.pdf |Labour data

3 annexurefortechnicalcomplaincel8122022.pdflannexure for technical compliance
4 JPO.pdf JPO for Digging work

5 Registersatworksite.pdf Registers at worksite

6 Tenderformfirstpagesecondpage.pdf tender form

7 GCC-April-2022updatedandCSNo-10.pdf GCC 2022 updated with CS 10

8 ACSNo0.11forGCC2022dt.13.3.26.pdf ACS Noll of GCC 2022

9 SpecialconditionsforsubmissionofBG.pdf Special condition Bank Guarantee
10 BOCWWocessRBletterdt.02.01.2026.pdf BOCWW cess Rly Bd letter

11 FormforPoliceverificationofcontractualstaff.pdf |Verification for contractual staff
12 annexureforcommercialcomplaince.pdf annexure for commercial compliance
13 PPEforsafetyinconstructionsite_1.pdf PPE for safety

14 Yardplan-NCRspurline.pdf Yard Plan

15 specialconditionofcontract-ncr-n10.pdf special condition of contract

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.
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Signed By: REBBAPRAGADA RAMAPRASADARAQO
Designation : Sr.DEN/co-ordn./tpj
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