
CAO/Con/GKP acting for and on behalf of The President of India invites E-Tenders against Tender No DYCE-CON-BSB-EPC-01-2026 Closing
Date/Time 21/08/2026 16:00 Hrs. Bidders will be able to submit their original/revised bids upto closing date and time only. Manual offers are not
allowed against this tender, and any such manual offer received shall be ignored.

1. NIT HEADER

Name of Work
Engineering, Procurement & Construction (EPC) Tender for Civil Engineering Works, Electrification
Works and Signalling Works of New Single Broad Gauge line of Paniahwa (Excluding) (Chainage
0+350) - Madhubani (Including) (Chainage 29+400) Section (Length: 29.050 Km) in connection with
Paniahwa - Chhitauni - Tamkuhi Road New BG Railway Line Project of North Eastern Railway

Bidding type EPC [ Single Stage ]
Tender Type Open Bidding System Two Packet System
Tender Closing Date Time 21/08/2026 16:00 Date Time Of Uploading Tender 23/06/2026 15:57
Pre-Bid Conference Required Yes Pre-Bid Conference Date Time 13/07/2026 11:00
2nd Pre-Bid Conference
Required Yes 2nd Pre-Bid Conference Date Time 24/07/2026 11:00
Advertised Value 4597619951.56 Tendering Section NL
Bidding Style Single Rate for Each Schedule Bidding Unit
Earnest Money (Rs.) 91952400.00 Validity of Offer ( Days) 180
Tender Doc. Cost (Rs.) 0.00 Period of Completion 24 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 07/08/2026
Are JV allowed to bid Yes Number of JV Member Allowed 4
Are Consortium allowed to
bid Yes Number of Consortium Member

Allowed 4
Ranking Order For Bids Lowest to Highest Expenditure Type Capital (Works)
Docs. Receipt Confirmation Required

2. SCHEDULE

S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (EPC) G-Project Lumpsum 3515866895.56 Above/
Below/Par

1

Lump Sum 3515866895.56 AT Par 3515866895.56
Description :- Engineering, Procurement & Construction (EPC) Tender for Civil Engineering Works, Electrification Works and
Signalling & Telecommunication Works of New Single Broad Gauge line of Paniahwa (Excluding) (Chainage 0+350) -
Madhubani (Including) (Chainage 29+400) Section (Length: 29.050 Km) in connection with Paniahwa - Chhitauni - Tamkuhi
Road New Broad Gauge Railway Line Project of North Eastern Railway

S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule (G1) G1-Execution of work as per Schedule-G1 (G1A, G1B, and G1C) of EPC Tender. 1081753056.00 Above/
Below/Par

1 Please see Item Breakup for details. 1081753056.00 AT Par 1081753056.00
Description:- For foundation, retaining wall and sub structure, utility shifting work and unforeseen work.

3. ITEM BREAKUP

Schedule Schedule G1-Execution of work as per Schedule-G1 (G1A, G1B, and G1C) of EPC Tender.
Item- 1 For foundation, retaining wall and sub structure, utility shifting work and unforeseen work.
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 For foundation, retaining wall and sub structure, utility shifting
work and unforeseen work.

Lumpsum 1.00 1081753056.00 1081753056.00

Total 1081753056.00

4. ELIGIBILITY CONDITIONS

Important : All documents uploaded and remarks / confirmation entered by the bidders against any eligibility condition shall
be opened as part of technical bid only

Special Financial Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Financial capacity of the bidder shall be as per clause no. 2.2 of Request for proposal (RFP)
Document. No No Allowed

(Mandatory)

Special Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Technical capacity of the bidder shall be as per clause no. 2.2 of Request for proposal (RFP)
Document. No No Allowed

(Mandatory)
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Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No. Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.
2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation thereof.

3
I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website www.ireps.gov.in . I/we have verified
the content of the document from the website and there is no addition, no deletion or no alteration to the content of the tender document.
In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final payment of the contract, the master
copy available with the railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms, statements and attachments in proof
of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along with the offer and same shall
be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we are fully responsible for
the correctness of the information and documents, submitted by us.

7
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / Department of Govt. of India from
participation in tender on the date of submission of bids, either in individual capacity or as a HUF/ member of the partnership
firm/LLP/JV/Society/Trust.

8
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time during process for evaluation
of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any other action provided in the contract including banning of
business for a period of upto two year. Further, I/we and all my/our constituents understand that my/our offer shall be summarily rejected.

9
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any time after the award of the
contract, it will lead to termination of the contract, along with forfeiture of Bid Security/Security Deposit and Performance guarantee and
may also lead to any other action provided in the contract including banning of business for a period of upto two year.

10
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land border with India and certify
that I am/We are not from such a country or, if from such a country, have been registered with the competent Authority. I/We hereby
certify that I/we fulfil all the requirements in this regard and am/are eligible to be considered (evidence of valid registration by the
competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc.

S.No. Description

1

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc.  Please submit a
certificate in the prescribed format (please download the format from the link given below). Non submission of the certificate, or
submission of certificate either not properly filled in, or in a format other than the prescribed format shall lead to summary rejection of your
offer. 
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Important : All documents uploaded and remarks / confirmation entered by the bidders against any compliance condition
shall be opened as part of technical bid only.

Check Lst

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Please refer to RFP Document for all details. No No Not Allowed
2 Uploading of NEFT FORM- as per the format attached with the RFP document. No No Not Allowed

3

Uploading of certificate by local suppliers in regard to meeting the Minimum Local
Content requirement to avail benefits under Public Procurement Policy Order-2017 (A) for
procurement order of value less than Rs. 10 crores: self certificate in accordance with
Para-9(a) of Public Procurement (Preference to Make in India) Order 2017. (B) For
Procurement Order of value more than Rs. 10 crores, the certificate from Statutory
auditor/cost auditor/practicing CA as the case may be in accordance with Para-9(b) of
Public Procurement (Preference to Make in India) Order 2017.

No No Not Allowed

Commercial-Compliance

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Please refer to RFP Document in detail for uploading of document. Yes Yes Allowed
(Mandatory)

2
Please enter the percentage of local content in the material being offered. Please enter 0
for fully imported items, and 100 for fully indigenous items. The definition and calculation
of local content shall be in accordance with the Make in India policy as incorporated in the
tender conditions.

No Yes Allowed
(Optional)

General Instructions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Validity of offer is 180 days. Any rebate if offered shall also be valid for 180 days. No No Not Allowed

2 Rates are inclusive of all taxes/octroi, license fee, royalty charges etc. legally leviable by
State, Central Govt. and/or any other local authority. No No Not Allowed

3 It is the responsibility of the tenderer to see corrigendum, if any, to tender notice up to
the date of tender opening. No No Not Allowed

4

In case the successful tenderer is not liable to be registered under
CGST/IGST/UTGST/SGST Act, the railway shall deduct the applicable GST from his/their
bills under reverse charge mechanism (RCM) and deposit the same to the concerned
authority. Compliance with GST Act 2017- (Authority RBds letter no.2017/CE-I/CT/4/GST
dated 23.06.2017).

No No Not Allowed
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Special Conditions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

The provision of Construction and Demolition Waste Management Rule 2016 issued by
Ministry of Environment Forest and Climate Change dated 29.03.2016 and published in
the Gazette of India, Part - II, Section -3, Subsection (ii) are binding upon the Contractor.
Contractor shall implement these provisions at worksites, for which no extra payment will
be payable.

No No Not Allowed

Undertakings

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 I/ We have visited the works site and I / We am / are aware of the site conditions. No No Not Allowed
2 I/ We have read the entire tender document including all the uploaded documents. No No Not Allowed

Physical Docs Mandatory Submission

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Please refer to RFP Document for details and submit the physical mandatory documents
accordingly. No No Allowed

(Mandatory)

Custom

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

6. Documents attached with tender

S.No. Document Name Document Description
1 Platform7mwiee-RDSODwg.no.10531.pdf PP Shelter Drawing
2 UnlinedCanalX-Section.pdf Tentative sketch of unlined canal
3 RCCoverheadtankreferencedrawing1_compressed.pdf RCC OH Tank Ref Dwg
4 RCCoverheadtankreferencedrawing2_compressed.pdf RCC OH Tank Ref Dwg 2
5 SIP-CHHITAUNIsigned.pdf Tentative SIP Chhitauni
6 SIP-JATAHAsigned.pdf Tentative SIP Jataha
7 SIP-MADHUBANIsigned.pdf Tentative SIP Madhubani
8 TYPICALBOUNDARYWALLDETAILSALLSIGNED_250929_173226.pdf Boundary wall Ref Dwg
9 RetainingWall.pdf Retaining wall Ref Dwg
10 HandbookonVacuumDewateringConcreteFlooring-VDF.pdf VDC specification
11 GuidelineForSTCableLayingDated29.03.2023_compressed.pdf Guideline for Signal cable laying
12 POLICT-NERHQDT.22.03.2022.pdf Policy for Signal cable laying
13 SEFTIKTANKSKETCHPLAN_compressed.pdf Septic Tank Ref dwg
14 Lsection8000to13000revised.pdf L section 8000to13000 revised
15 Lsection13000to18000revised.pdf L section 13000to18000 revised
16 Lsection18000to23000revised.pdf L section 18000to23000 revised
17 Lsection23000to28000revised.pdf L section 23000to28000 revised
18 Lsection28000to29400revised.pdf L section 28000to29400 revised
19 BridgeNo.2GAD.pdf Bridge 2 GAD
20 BridgeNo.3GAD.pdf Bridge 3 GAD
21 BridgeNo.46GAD.pdf Bridge 4 and 6 GAD
22 BridgeNo.5GAD.pdf Bridge 5 GAD
23 BridgeNo.7GAD.pdf Bridge 7 GAD
24 BridgeNo.8GAD.pdf Bridge 8 GAD
25 BridgeNo.9GAD.pdf Bridge 9 GAD
26 BridgeNo.10GAD.pdf Bridge 10 GAD
27 BridgeNo.11GAD.pdf Bridge 11 GAD
28 BridgeNo.12GAD.pdf Bridge 12 GAD
29 BridgeNo.13GAD.pdf Bridge 13 GAD
30 BridgeNo.14GAD.pdf Bridge 14 GAD
31 BridgeNo.15GAD.pdf Bridge 15 GAD
32 BridgeNo.16GAD.pdf Bridge 16 GAD
33 BridgeNo.17GAD.pdf Bridge 17 GAD
34 BridgeNo.18GAD.pdf Bridge 18 GAD
35 BridgeNo.19GAD.pdf Bridge 19 GAD
36 BridgeNo.20GAD.pdf Bridge 20 GAD
37 BridgeNo.21GAD.pdf Bridge 21 GAD
38 BridgeNo.22GAD.pdf Bridge 22 GAD
39 BridgeNo.23GAD.pdf Bridge 23 GAD
40 BridgeNo.24GAD.pdf Bridge 24 GAD
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41 BridgeNo.25GAD.pdf Bridge 25 GAD
42 BridgeNo.26GAD.pdf Bridge 26 GAD
43 BridgeNo.27GAD.pdf Bridge 27GAD
44 BridgeNo.28GAD.pdf Bridge 28 GAD
45 BridgeNo.29GAD.pdf Bridge 29 GAD
46 BridgeNo.30GAD.pdf Bridge 30 GAD
47 BridgeNo.31GAD.pdf Bridge 31 GAD
48 BridgeNo.32GAD.pdf Bridge 32 GAD
49 BridgeNo.33GAD.pdf Bridge 33 GAD
50 BridgeNo.34GAD.pdf Bridge 34 GAD
51 BridgeNo.35GAD.pdf Bridge 35 GAD
52 BridgeNo.36GAD.pdf Bridge 36 GAD
53 BridgeNo.37GAD.pdf Bridge 37 GAD
54 BridgeNo.38GAD.pdf Bridge 38 GAD
55 BridgeNo.39GAD.pdf Bridge 39 GAD
56 BridgeNo.40GAD.pdf Bridge 40 GAD
57 BridgeNo.41GAD.pdf Bridge 41 GAD
58 BridgeNo.42GAD.pdf Bridge 42 GAD
59 BridgeNo.43GAD.pdf Bridge 43 GAD
60 BridgeNo.44GAD.pdf Bridge 44 GAD
61 BridgeNo.45GAD.pdf Bridge 45 GAD
62 BridgeNo.46GAD_1.pdf Bridge 46 GAD
63 BridgeNo.47GAD.pdf Bridge 47 GAD
64 BridgeNo.48GAD.pdf Bridge 48 GAD
65 BridgeNo.49GAD.pdf Bridge 49 GAD
66 L-SectionKM0.0-3.12.pdf LSection KM 00312
67 L-SectionKM3.12-8.pdf L section 312 to 8
68 FOBGAD-3OF3.pdf FOB GAD 3OF3
69 HLPlatformWall.pdf HL Platform Wall
70 PlatformShelter.pdf Platform Shelter
71 SepticTank.pdf Septic Tank
72 TypePlanVIPpublictoiletpayanduse.pdf Type Plan VIP public toilet pay an

73 TypePlan-waterboothcoveringwithM.S.sheetandearthentiles.pdf Type Planwater booth covering
with

74 type_plan_of_brick_boundary_wall.pdf typeplanofbrickboundarywall
75 type_plan-concrete_pavement_for_approach_road_for_goods_shed.pdf typeplanconcretepavementforapp
76 YardDrainPlan.pdf Drainge plan
77 GeneralPowerSupplyDiagramPaniahwa-Tamkuhi.pdf General power supply diagram
78 SectioningDiagramPaniahwa-Madhubani.pdf Sectioning Diagram
79 1.TYPEIIQUARTER.pdf Type II quarter
80 2.aSTAFFQTRNTY-IIIDSSTR.drawing.pdf STAFF QTR NTY
81 2.typeplanSTAFFQUT.TYPE-IIIDS.pdf Type Plan staff Quar type 3

82 ChhitauniStationBuilding_compressed.pdf Chhitauni Station Building
Compress

83 JathaStationBuilding.pdf Jatha Station Building
84 MadhubaniStationBuilding.pdf Madhubani Station Building
85 YardPlan-Chhitauni.pdf Yard Plan Chhitauni
86 YardPlan-Jataha.pdf Yard Plan Jataha
87 YardPlan-Madhubani.pdf Yard Plan Madhubani
88 RBletterforpassengeramenities.pdf RB letter for passenger amenities
89 Rivision-of-plinth-area-norms-08_04_2024.pdf RB letter for Plinth Area Norms
90 StandardLayoutofStationBuilding.pdf Std layout of station building
91 TOWERWAGONSHEDRVNL.pdf Tower wagon shed
92 StandardRoad.pdf Std Roads
93 DRAWINGTROLLYREFUGES.pdf Trolley Refuge
94 Resthousefortrackmachine.pdf Rest house for track machine
95 Indicativesoilreportma1.pdf Indicative soil report MA1
96 Indicativesoilreportma2.pdf Indicative soil report MA2
97 Indicativesoilreportma3.pdf Indicative soil report MA3
98 IndicativesoilreportMA41.pdf Indicative soil report MA4
99 IndicativesoilreportMA5.pdf Indicative soil report MA5
100 IndicativesoilreportMin1.pdf Indicative soil report Min 1
101 IndicativesoilreportMin2.pdf Indicative soil report Min 2
102 IndicativesoilreportRUB1.pdf Indicative soil report RUB 1
103 IndicativesoilreportRUB2.pdf Indicative soil report RUB 2
104 IndicativesoilreportRUB3.pdf Indicative soil report RUB 3
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105 IndicativesoilreportRUB4.pdf Indicative soil report RUB 4
106 CoretestpermeabilityandNDTtestinadditionttocubetestforconcreteworksinBridgess.1.pdf Additional tests
107 RFP3.pdf Draft RFP
108 DraftEPCAgreementDocumentwithSchedules.pdf Draft EPC agreement Document
109 1stPrebidmetinglink.pdf Prebid meeting link

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017, issued by Department of
Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway Board letter no. 2015/RS(G)/779/5 dated
03/08/2017 and 27/12/2017 and amendments/ revisions thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not violate provisions of GFR
regarding procurement through GeM.

Signed By: PANKAJ PANDEY

Designation : Dy.CE/Con/BSB-I
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