
P'roposal for Civil ZonalWorks 2026-27 between USL (In) to BIG (In)under the jurisdiction of ADEN/Central,
Bilaspur.

SI. No.

SCHEDULE -A DSR - 2021ITEMS

DSR Sub Head Related works

CARRIAGEOF MATERIALS
EARTH WORK
MORTAR

4 CONCRETEWORK
5 |REINFORCEDCEMENTCONCRETE
6 MASONARY WORK
7 STONE WORK

|�����|��a|

8 CLADDINGWORK
9 WOOD AND PVC WORK

STEEL WORK
|FLOORING

12 ROOFING
]4 REPAIRS TO BUILDING
15 DISMANTLING AND DEMOLISHING
6 ROAD WORK
17 |SANITARY INSTALLATION
18 WATER SUPPLY
9 DRAINAGE
20 PILEWORK
21 ALUMINIUM WORK
22 WATER PROOFING

23 RAIN WATER HARVESTING & TUBE
WELLS

24
CONSERVATION OF HERITAGE
BUILDING

25
STRUCTURALGLAZING ALUMINIUM
COMPOSITE PANEL

26 NEW TECHNOLOGY& MATERIALS

Total basic value for Schedule-A Rs.
Rs

Building Cost Index(BCI) -1.57%

NET Total (Schedule-A) Rs

Basic value in Rs.

30,000

40,000

2,00,000

10,00,000

1,50,000

2,00,000

1,00,000

2,00,000

5,00,000

2,00,000

1,00,000

10,00,000

0
1,00,000

3,00,000

1,00,000

1,00,000

1,00,000

50,000

0

50,000

0

45,20,000

44,49,036

44,49,036

Remarks

SI. No.

SI. No.

SCHEDULE -B DSR -2021 ITEMS

DSR Sub Head Related works

13 Finishing

Building Cost Index(BCI) -1.57%

NET Total (Schedule-B) Rs

SCHEDULE -C DSR - 2020ITEMS

DSR Sub Head Related works

DSR (Horticulture and Land Scaping)

NET Total (Schedule-C) Rs

Basic value in Rs.

30,64,600

30,16,486

30,16,486

Basic value in Rs.

50,000

50,000

Remarks

Remarks

Ssest


		2026-05-23T12:44:01+0530
	New Delhi
	Sudhir Kumar Sinha
	IREPS-CRIS




