

Proposal for Civil Zonal Works 2026-27 between USL (In) to BIG (In) under the jurisdiction of ADEN/Central, Bilaspur.

SCHEDULE - A		DSR - 2021 ITEMS		
Sl. No.	DSR Sub Head	Related works	Basic value in Rs.	Remarks
	1	CARRIAGE OF MATERIALS	30,000	
	2	EARTH WORK	40,000	
	3	MORTAR	2,00,000	
	4	CONCRETE WORK	10,00,000	
	5	REINFORCED CEMENT CONCRETE	1,50,000	
	6	MASONARY WORK	2,00,000	
	7	STONE WORK	0	
	8	CLADDING WORK	1,00,000	
	9	WOOD AND PVC WORK	2,00,000	
	10	STEEL WORK	5,00,000	
	11	FLOORING	2,00,000	
	12	ROOFING	1,00,000	
	14	REPAIRS TO BUILDING	10,00,000	
	15	DISMANTLING AND DEMOLISHING	0	
	16	ROAD WORK	0	
	17	SANITARY INSTALLATION	1,00,000	
	18	WATER SUPPLY	3,00,000	
	19	DRAINAGE	1,00,000	
	20	PILE WORK	0	
	21	ALUMINIUM WORK	1,00,000	
	22	WATER PROOFING	1,00,000	
	23	RAIN WATER HARVESTING & TUBE WELLS	50,000	
	24	CONSERVATION OF HERITAGE BUILDING	0	
	25	STRUCTURAL GLAZING ALUMINIUM COMPOSITE PANEL	50,000	
	26	NEW TECHNOLOGY & MATERIALS	0	
Total basic value for Schedule-A		Rs.	Rs.	45,20,000
Building Cost Index(BCI)			-1.57%	44,49,036
NET Total (Schedule-A)			Rs.	44,49,036

SCHEDULE - B		DSR - 2021 ITEMS		
Sl. No.	DSR Sub Head	Related works	Basic value in Rs.	Remarks
	13	Finishing	30,64,600	
Building Cost Index(BCI)			-1.57%	30,16,486
NET Total (Schedule-B)			Rs.	30,16,486

SCHEDULE - C		DSR - 2020 ITEMS		
Sl. No.	DSR Sub Head	Related works	Basic value in Rs.	Remarks
	1	DSR (Horticulture and Land Scaping)	50,000	
NET Total (Schedule-C)			Rs.	50,000

SSE/ESTr

St. DEN/ESTr/SSP