
DRM ELECTRICAL acting for and on behalf of The President of India invites E-Tenders against Tender No TRD-ADA-e-Tender-06-2026 Closing Date/Time 03/07/2026 15:00 Hrs.
Bidders will be able to submit their original/revised bids upto closing date and time only. Manual offers are not allowed against this tender, and any such manual offer received shall be
ignored.

1. NIT HEADER

Name of Work Extension of existing BKSC /N cabin SSP for expansion of Tupkadih station to serve M/s Dalmia Cement Bharat Limited (DCBL).
Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date Time 03/07/2026 15:00 Date Time Of Uploading Tender 10/06/2026 17:41
Pre-Bid Conference Required No Pre-Bid Conference Date Time Not Applicable
Advertised Value 4569508.46 Tendering Section WORKS TRD
Bidding Style Single Rate for Each Schedule Bidding Unit
Earnest Money (Rs.) 91400.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) 0.00 Period of Completion 12 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 19/06/2026
Are JV allowed to bid No Number of JV Member Allowed 0
Are Consortium allowed to bid No Number of Consortium Member Allowed 0
Ranking Order For Bids Lowest to Highest Expenditure Type Deposit Work

2. SCHEDULE

S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding Unit

Schedule () I-SCHEDULE-I (Supply) 4019842.52 Above/
Below/Par

1 Please see Item Breakup for details. 4019842.52 0.00 4019842.52
Description:- SUPPLY OF OHE ITEM UNDER SCHEDULE I

S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding Unit

Schedule () II-OHE ERECTION(WORK COMPONENT) 549665.94 Above/
Below/Par

1 Please see Item Breakup for details. 549665.94 0.00 549665.94
Description:- WORK COMPONENET

3. ITEM BREAKUP

Schedule Schedule I-SCHEDULE-I (Supply)
Item- 1 SUPPLY OF OHE ITEM UNDER SCHEDULE I
S No. Item No Description of Item Unit Qty Rate Amount

1 1 Supply of rolled or fabricated and galvanised traction masts, auxiliary transformer masts,
Feeder mast.

MT 1.30 92190.25 119847.32

2 2 Supply of fabricated and galvanised steel work other than traction mast (SPS) MT 1.20 109514.60 131417.52
3 3 Supply of 25kV post insulator. Each 10.00 6056.21 60562.10
4 4 Supply of 25 kV, 2000A single pole vacuum circuit breaker Each 1.00 625534.60 625534.60
5 5 Supply of 25 kV potential transformer ( type - I) Each 1.00 77028.25 77028.25
6 6 Supply of 25 kV potential transformer ( type - II) Each 1.00 82299.94 82299.94
7 7 Supply of 25 kV current transformer (1500-750/5A) Each 1.00 139981.55 139981.55
8 8 Supply of Control and Relay panel suitable for one no. CB and five no. BM configuration as

per latest RDSO guidelines.
Numbers 1.00 1674501.77 1674501.77

9 9 Supply of 110 V, 200AH Lead Acid Batteries. Set 1.00 378550.76 378550.76
10 10 Supply of Batteriy chargers for 110 V , 200AH Lead Acid Batteries. Set 1.00 195278.83 195278.83
11 11 Supply of 42 kV Metal Oxide Gapless Lighting Arrestor with Surge Counter and

Disconnector Assembly as per RDSO Specification No.TI/ SPC/PSI/MOGTLA/ 0101 (2/2015)
or latest.

Numbers 1.00 58846.65 58846.65

12 12 Supply of Al bus bar 36 X 28 mm. Metre 40.00 499.51 19980.40
13 13 Supply of Bus terminal (6480) Each 15.00 2785.81 41787.15
14 14 Supply of bus bar splice (6490) Each 10.00 2839.49 28394.90
15 15 Supply of tap connector (6520) Each 4.00 2672.61 10690.44
16 16 Supply of bus Tee connectors (6500) Each 10.00 2897.86 28978.60
17 17 Supply of earth electrode. Each 10.00 3039.07 30390.70
18 18 Supply of 8 SWG GI wire. Metre 50.00 39.67 1983.50
19 19 Supply of Earth lead 50mm x 6mm mild steel laid exposed and underground. Metre 100.00 178.57 17857.00
20 20 Supply and erection of Caution board for 25KV AC traction in 3 language English, Hindi and

Bangla.
Each 8.00 1199.75 9598.00

21 21 Supply and erection of Danger board for 25KV Each 10.00 430.65 4306.50
22 22 Supply of fencing panels of 2.5 mtr height Metre 24.00 3667.26 88014.24
23 23 Supply of fencing uprights as per RDSO approved drawing MT 0.20 113167.77 22633.55
24 24 Supply of gates as per RDSO approved drg. Metre 1.86 3898.31 7250.86
25 25 Supply of anti-climbing device as per RDSO approved drg. Metre 24.00 590.00 14160.00
26 26 Supply of number plate for equipments Each 8.00 283.15 2265.20
27 27 Supply of 25kV single pole isolator complete with fasteners, insulators etc. Each 2.00 48712.78 97425.56
28 28 Supply of materials for termination of a single conductor (including supply of cut-in

insulator) of OHE or a terminating wire (150 mm feeder).
Each 2.00 6896.25 13792.50

29 29 Supply of Sectioning Diagram board Each 2.00 1315.24 2630.48
30 30 Supply and installation of Mimic modification for BM/CB along with its corrosponding PT

indication at RCC/ ADA.
Set 1.00 23364.87 23364.87

31 31 Supply of 75 x8 mm G.I flat Metre 20.00 497.87 9957.40
32 32 Supply of Mast/Structure Number plate Each 2.00 265.69 531.38

Total 4019842.52
Schedule Schedule II-OHE ERECTION(WORK COMPONENT)
Item- 1 WORK COMPONENET
S No. Item No Description of Item Unit Qty Rate Amount

1 1 Reinforced concrete for trench. cum 5.00 5262.35 26311.75
2 2 Reinforced concrete for trenchcover. Sqm 4.00 1924.51 7698.04
3 3 Supply, spreading and levelling of 20mm down graded Ballast, padding 150mm in the

switch Yard.
cum 2.00 725.92 1451.84
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4 4 Erection of rolled or fabricated and galvanised traction masts, auxiliary transformer masts,
Feeder mast.

MT 1.30 2976.61 3869.59

5 5 Erection of fabricated and galvanised steel work other than traction mast (SPS) MT 1.20 6006.34 7207.61
6 6 Erection of 25kV post insulator. Each 10.00 446.22 4462.20
7 7 Erection of 25 kV, 2000A single pole vacuum circuit breaker Each 1.00 6308.04 6308.04
8 8 Erection of 25 kV potential transformer ( type - I) Each 1.00 1428.50 1428.50
9 9 Erection of 25 kV potential transformer ( type - II) Each 1.00 1259.27 1259.27
10 10 Erection of 25 kV current transformer (1500-750/5A) Each 1.00 1032.87 1032.87
11 11 Erection, testing and commissioning of Control and Relay panel suitable for one no. CB and

five no. BM configuration as per latest RDSO guidelines.
Numbers 1.00 167450.18 167450.18

12 12 Erection of 110 V, 200AH Lead Acid Batteries. Set 1.00 17275.07 17275.07
13 13 Erection of Batteriy chargers for 110 V , 200AH Lead Acid Batteries. Set 1.00 2033.05 2033.05
14 14 Erection, testing & commissioning of 42 kV Metal Oxide Gapless Lighting Arrestor with

Surge Counter and Disconnector Assembly as per RDSO Specification No.TI/
SPC/PSI/MOGTLA/ 0101 (2/2015) or latest.

Numbers 1.00 602.24 602.24

15 15 Erection of Al bus bar 36 X 28 mm. Metre 40.00 49.02 1960.80
16 16 Erection of Bus terminal (6480) Each 15.00 144.72 2170.80
17 17 Erection of bus bar splice (6490) Each 10.00 42.01 420.10
18 18 Erection of tap connector (6520) Each 4.00 42.01 168.04
19 19 Erection of bus Tee connectors (6500) Each 10.00 42.01 420.10
20 20 Installation of PVC insulated cable of size of 2.5 sq.mm X 10 core copper conductor ( for

control & indication ).
Metre 50.00 24.51 1225.50

21 21 Installation of PVC insulated cable of size of 2.5 sq.mm X 2 core copper conductor (for
catenary indicator).

Metre 40.00 24.51 980.40

22 22 Installation of PVC insulated cable of size 4 sq.mm X 2 core copper conductor (for 110V DC
supply).

Metre 50.00 24.51 1225.50

23 23 Erection of earth electrode. Each 10.00 1882.35 18823.50
24 24 Erection of 8 SWG GI wire. Metre 50.00 24.51 1225.50
25 25 Erection of Earth lead 50mm x 6mm mild steel laid exposed and underground. Metre 100.00 96.86 9686.00
26 26 Erection of fencing panels of 2.5 mtr height Metre 24.00 315.48 7571.52
27 27 Erection of fencing uprights as per RDSO approved drawing MT 0.20 9735.19 1947.04
28 28 Erection of gates as per RDSO approved drg. Metre 1.86 335.34 623.73
29 29 Erection of anti-climbing device as per RDSO approved drg. Metre 24.00 50.76 1218.24
30 30 Erection of number plate for equipments Each 8.00 64.96 519.68
31 31 Erection of 25kV single pole isolator complete with fasteners, insulators etc. Each 2.00 4268.72 8537.44
32 32 Erection of materials for termination of a single conductor (including cut-in insulator) of

OHE or a terminating wire (150 mm feeder).
Each 2.00 1039.86 2079.72

33 33 Erection of Mast/Structure Number plate Each 2.00 61.48 122.96
34 34 Erection of copper strip 25 X 3 mm. Metre 20.00 95.07 1901.40
35 35 Design & Drawing for switching stations Set 1.00 11116.66 11116.66
36 36 Concrete for foundation & trench and brick work in all type of soil including hard/ rocky soil

( including excavation and supply of all materials viz. sand, cement and ballast etc.)
cum 37.90 5655.23 214333.22

37 37 Transportation of materials MT 1.00 6058.12 6058.12
38 38 Erection of rolled or fabricated and galvanised traction masts, auxiliary transformer masts,

Feeder mast. (Work Under Power Block)
MT 1.30 2381.28 3095.66

39 39 Erection of fabricated and galvanised steel work other than traction mast (SPS). (Work
Under Power Block)

MT 0.80 4805.08 3844.06

Total 549665.94

4. ELIGIBILITY CONDITIONS

Special Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 The Tenderer must have the valid Electric Contractor License and electrical Supervisory License certificate from the state
Govt./ Central Govt. for working in 25 KV or more than 25 KV system. No No Allowed

(Mandatory)

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No. Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.
2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation thereof.

3
I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website www.ireps.gov.in . I/we have verified the content of the document from
the website and there is no addition, no deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage i.e. evaluation of
tenders, execution of work or final payment of the contract, the master copy available with the railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms, statements and attachments in proof of the qualification requirements.
5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we are fully responsible for the correctness of the information
and documents, submitted by us.

7 I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / Department of Govt. of India from participation in tender on the
date of submission of bids, either in individual capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

8
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time during process for evaluation of tenders, it shall lead to
forfeiture of the Bid Security and may also lead to any other action provided in the contract including banning of business for a period of upto two year. Further, I/we and all
my/our constituents understand that my/our offer shall be summarily rejected.

9
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any time after the award of the contract, it will lead to termination
of the contract, along with forfeiture of Bid Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the contract including
banning of business for a period of upto two year.

10
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land border with India and certify that I am/We are not from such
a country or, if from such a country, have been registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and am/are
eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc.

S.No. Description

1
Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc.  Please submit a certificate in the prescribed format
(please download the format from the link given below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format other than
the prescribed format shall lead to summary rejection of your offer. 
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Commercial-Compliance
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S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Tenderers are required to upload copy of Permanent Account Number, GST registration & Mandate No No Allowed
(Mandatory)

2 Tenderes are required to upload ESI & EPF regsitration certificate Yes Yes Allowed
(Optional)

3 Tenderers are required to furnish a valid and functional email ID and mobile no. to which communication can be
done by the Railway Administration. Yes Yes Allowed

(Mandatory)

4

Tenderer Credentials:Documents testifying tenderer previous experience and financial status should be produced
along with the tender.Tenderer(s) who is / are not borne on the approved list of the Contractors shall submit along
with his / their tender:(i) Certificates and testimonials regarding contracting experience for the type of job for which
tender is invited with list of works carried out in the past.(ii) Audited Balance Sheet duly certified by the Chartered
Accountant regarding contractual payments received in the past.(iii) The list of personnel / organization on hand
and proposed to be engaged for the tendered work. Similarly list of Plant & Machinery available onhand and
proposed to be inducted and hired for the tendered work. (iv) The Railway reserves the right to verify all
statements, information and documents submitted by the bidder in his tender offer, and the bidder shall, when so
required by the Railway, make available all such information, evidence and documents as may be necessary for
such verification. Any such verification or lack of such verification, by the Railway shall not relieve the bidder of its
obligations or liabilities hereunder nor will it affect any rights of theRailway there under.(v) (a) In case of any
information submitted by tenderer is found to be false, forged or incorrect at any time during process for
evaluation of tenders, it shall lead to forfeiture of the tender Bid Security besides banning of business for a period
of upto two years.(b) In case of any information submitted by tenderer is found to be false, forged or incorrect after
the award of contract, the contract shall be terminated. Bid Security, Performance Guarantee and Security Deposit
available with the railway shall be forfeited. (vi) Self Declarartion regarding Employment/Partnership etc. of Retired
Railway Employees:As per condition mentioned under GCC-APRIL-2022. (vii) Self Declarartion regarding court
case/arbitration :As per condition mentioned under GCC-APRIL- 2022.

No No Allowed
(Optional)

5 Documents to be Submitted Along with Tender:- All relevant documents as mentioned in GCC- APRIL-2022 or latest. No No Allowed
(Optional)

6 Each Bidder or each member of a JV must fill in this form (Annexure VIB) as per GCC separately. No No Allowed
(Optional)

7
Please enter the percentage of local content in the material being offered. Please enter 0 for fully imported items,
and 100 for fully indigenous items. The definition and calculation of local content shall be in accordance with the
Make in India policy as incorporated in the tender conditions.

No Yes Allowed
(Optional)

General Instructions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

SIGNING OF TENDERS AND POWER OF ATTORNEY: In case of a firm is registered under partnership Act, all the
partners or the attorney duly authorized by all of them should sign the tender and other connected documents. A
copy of the document empowering the individual to sign should also be sent with the tender. In any case, tender
should disclose his constitution fully and copies of all necessary legal documents in support thereof should be
submitted with the tender and originals thereof should be produced as and when called for. Any individual signing
the tender or other documents connected therewith should specify whether he is signing. (i)As sole proprietor of
concerned or his attorney or (ii)As a partner or partners of the firm or (iii)For the firm per procreations or (iv)As a
director, Manager or Secretary in the case of limited company.

No No Not Allowed

2

TENDER ADDRESSES: The Contractor shall furnish to the Engineer the name,designation and address of his
authorized agent and all complaints, notices, communications and references shall be deemed to have been duly
given to the Contractor, if delivered to the Contractor or his authorized agent or left at or posted to the address so
given and shall be deemed to have been so given in the case of posting on day on which they would have reached
such address in the ordinary course of post/ e-mail or on the day on which they were so delivered or left. In the
case of contract by partners, any change in the constitution of the firm shall be forthwith notified by the Contractor
to the Engineer.

No No Not Allowed

3 RESULTS OF TENDER : As per condition mentioned under GCC-APRIL-2022. No No Not Allowed
4 VALIDITY OF TENDER : As per condition mentioned under GCC-APRIL-2022. No No Not Allowed

5

TIME SCHEDULE AND PROGRAMME: The contractor shall strictly follow the time schedule for all works under this as
mentioned in the tender notice if the contractor fails to execute the work completely within the time specified or an
authorized extensions thereof, Railway Administration is entitled to recover from the contractor a sum of half
percent of the price of that portion of the work not completed by the due date for each and every week or part of
the week taken extra by the contractor to complete the work . The amount of damages recovered shall in no case
exceed 10% of the value of the contract. If such a failure as aforesaid shall have arisen from any cause which the
purchaser may admit as being a reasonable ground for extension of time, the purchaser shall allow such additional
time as he may in his absolute discretion consider to be reasonably justified by the circumstances of the case.

No No Not Allowed

6

SECURITY DEPOSIT:-The Security Deposit shall be 5% of the contract value. The Bid Security submitted by the
Contractor with his tender will be retained/encashed by the Railways as part of security for the due and faithful
fulfillment of the contract by the Contractor. Provided further that, if Contractor submits the Cash or Term Deposit
Receipt issued from a Scheduled commercial bank of India or irrevocable Bank Guarantee Bond from a Scheduled
commercial bank of India, either towards the Full Security Depositor the Part Security Deposit equal to or more
than Bid Security, the Railway shall return the Bid Security, to the Contractor.Balance of Security Deposit may be
deposited by the Contractor in cash or Term Deposit Receipt issued from Scheduled commercial bank of India or
irrevocable Bank Guarantee bond issued from Scheduled commercial bank of India, or may be recovered at the
rate of 6% of the bill amount till the full Security Deposit is recovered. Provided also that in case of defaulting
Contractor, the Railway may retain any amount due for payment to the Contractor on the pending "on account
bills" so that the amounts so retained (including amount guaranteed through Performance Guarantee and aditional
performance gurantee, if applicable ) may not exceed 15% of the total value of the contract.The Irrevocable Bank
Guarantee submitted towards Security deposit shall be initially valid up to the stipulated date of Maintenance
period plus 60 days and shall be extended from time to time, depending upon extension of contract granted in
terms of Clause 17A and 17B of the Standard General Conditions of Contract.Note: Security Deposit deposited in
cash by the Contractor or recovered from the running bills of a Contractor or submitted by contractor as Term
Deposit Receipt(s) can be refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee bond issued
from scheduled commercial bank of India, to be submitted by him, for an amount equal to or more than the already
available Security Deposit, provided however that, in a contract of value less than Rs. 50 Crore, such refund/ return
of the already available Security Deposit is permitted up to two times and in a contract of value equal to or more
than Rs. 50 Crore, such refund / return of the already available Security Deposit is permitted up to three times.

No No Not Allowed

6.1 Refund of Security Deposit:As per condition mentioned under GCC-APRIL-2022. No No Not Allowed

7 Performance Guarantee:-As per condition mentioned under GCC-APRIL-2022. Extra PG to be paid as per Railway
Board letter no:- No.2022/CE-I/CT/GCC-2022/POLICY/Pt.I(E-3320424) Dtd:-13.03.2026 No No Not Allowed

8

ADDITIONS AND ALTERATIONS: Railway Administration may require modifications to be carried out on the works
considered necessary either during the execution or after a part of whole of the installations coming within the
purview of the contract such modifications shall be carried out, only after the additional prices , if any proposal by
the contractor are accepted by the Railway Administration. If any additional quantum of the works specified in the
schedule becomes necessary during the course of execution , the contractor may be called upon to carry out such ,
additional works,No alterations in or additions to or omissions or abandonment of any part of the works shall be
deemed authorised, except under written instructions from the Engineer. All condition of GCC-April-2022
applicable.

No No Not Allowed
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9

SAFETY MEASURES: The contractor shall take all precautionary measures in order to ensure the Protection of his
own personal moving about or working in the Railway premises, but shall then conform to the rules and regulations
of the Railways . The contractor shall abide by all Railway regulations in force for the time being and ensure that
the same are followed by his Representatives , agent or sub-contractor of workmen . He shall give due notice to his
employees and workers about the provisions of the Para. The contractor shall indemnify and keep the Railway
Administration indemnified and harmless against all actions, suits , claims, demands, other charges or expenses
arising in connection with any accidents , death or injury sustained by any person(s) within the Railway premises
and any loss or damage to Railway property sustained , due to the acts or omissions of the contractor, or his staff
during the execution of this contract irrespective o f whether s u c h liability arising under t h e workmens
compensation Act 1923 or fatal accidents Act or any other stature in force for the time being .

No No Not Allowed

10

EXECUTION OF AGREEMENT: The Tenderer whose tender is accepted shall be required to appear in person at the
office of General Manager/General Manager (Construction), Chief Administrative Officer (Construction), Divisional
Railway Manager or concerned Engineer, as the case may be, or if tenderer is a firm or corporation, a duly
authorized representative shall appear (there would be no need for appear in person if agreement is signed
digitally) and execute the contract agreement within seven days of notice from Railways that the Contract
Agreement is ready. Failure to do so shall constitute a breach of the agreement affected by the acceptance of the
tender. The Contract Agreement shall be entered into by Railway only after submission of valid Performance
Guarantee by the Contractor. In such cases the Railway may determine that such tenderer has abandoned the
contract and there upon his tender and acceptance there of shall be treated as cancelled and the Railway shall be
entitled to forfeit the full amount of the Bid Security and other dues payable to the Contractor under this contract.
The failed Contractor shall be debarred from participating in the re-tender for that work.

No No Not Allowed

11 RAILWAY PASSES: No free Railway passes will be issued for the contractor No No Not Allowed

12 SPECIFIED RAILWAY STORES: Materials which are to be supplied by the Railways for Execution of the work will be
handed over to the contractor by the consignee from his store against Indemnity Bond. No No Not Allowed

13 REFUND /FORFIETURE OF Bid security: As mentioned in GCC-April-2022. No No Not Allowed

14
COMMUNICATION TO BE IN WRITING : All notices communications, reference and complaints made by the
purchaser of his Engineer or the Engineers representative or the contractor concerning the works shall be in writing
and no notice communications reference or complaint not in writing shall be recognized. The list of addresses to
which correspondence and documents relating to the contract should be sent are indicated in the tender papers

No No Not Allowed

15

SERVICE OF NOTICES ON CONTRACTORS: The contractor shall furnish to the Engineer the name, designation and
address of his authorized agent and all complaints , notices, communications and references shall be deemed to
have been so duly given to the contractor if delivered to the contractor left at or posted to the address so given and
shall be deemed to have been so given in the case of posting on the day on which would have reached such
address in the ordinary course of post or on the day on which they were so delivered or left in the case of contract
by partners, any change in the constitute of the firm shall be forthwith notified by the contractor to the Engineer.
Important documents may be sent by REGISTERED POST.

No No Not Allowed

16 SUBLETTING OF CONTRACT :As mentioned in GCC-April-2022 and as per Railway Board letter no:- No.2022/CE-
I/CT/GCC-2022/POLICY/Pt.I(E-3320424) Dtd:-13.03.2026 No No Not Allowed

17

RETURN OF UN-UTILISED MATERIALS OF THE PURCHASER: Such materials as have been issued to the contractor
but left behind with him UN-UTILISED, shall be determined after reconciliation with the actual quantum of issued
vis-a-vis utilized for execution of the work and returned by the contractor to the purchasers depot at no extra cost
in the same shape and condition of the materials as were issued to the contractor(s). If the contractor fails to return
such materials, the cost of such will be recovered at a rate at twice the book rate or twice the market rate
enhanced by 20 . 38 % whichever is higher. Every effort will be made by the purchaser to supply the materials as
listed in Sch-I at the appropriate time. However suitable extension of time will be granted to the contractor in case
of delay for supply of said materials by the purchaser any reason whatsoever and no claim of compensation from
the contractor for such delay by the purchaser will be entertained. NOTE:The contractor shall hand over all empty
drums, wooden carats and other packing materials used for the issue of purchasers materials to the purchasers
depot.

No No Not Allowed

18
CARRIAGE OF MATERIALS : No forwarding orders shall be issued by the purchaser for the transportation of
Contractors materials, tools and plant by rail or by road to the work site which may be required for use in the works
and the contractor shall pay full freight charges at public tariff /rates there for. No Road permit for contractors
supply material will be issued by Railways

No No Not Allowed

19

PROVISION OF EFFICIENT AND COMPETENT SUPERVISOR : The Contractor shall place and keep on the works at all
times efficient and competent staffs and supervisors to give the necessary directions to his workmen and to see
that they execute their work in sound & proper manner and shall employ only such supervisors, workmen &
labourers in or about the execution of any of these works as are careful and skilled in the various trades.The
Contractor shall at once remove from the works any agents, permitted sub-contractor, supervisor, workman or
labourer who shall be objected to by the Engineer and if and whenever required by the Engineer, he shall submit a
correct return showing the names of all staff and workmen employed by him.In the event of the Engineer being of
the opinion that the Contractor is not employing on the works a sufficient number of staff and workmen as is
necessary for proper completion of the works within the time prescribed, the Contractor shall forthwith on receiving
intimation to this effect deploy the additional number of staff and labour as specified by the Engineer within seven
days of being so required and failure on the part of the Contractor to comply with such instructions will entitle the
Railway to rescind the contract under Clause 62 of these conditions.

No No Not Allowed

19.1 Deployment of Qualified Engineers at Work Sites by the Contractor: As mentioned in GCC-April-2022. No No Not Allowed

20

ACCIDENTS AND DAMAGES TO INSTALLATIONS ETC: The contractor shall be responsible for all repairs and
rectification of damage to installations erected or under erection due to accident or any other cause during the
course of the contractors work at site inclusive of the guarantee period at no extra cost to the purchaser. All costs,
damages or expense which the purchaser may incur, for which under the terms of contract, the contractor is liable
may be either deducted by the purchaser at his discretion from any money due or to become due to refundable by
the purchaser to the contractor under the contract , or may be recovered by action of law or otherwise from the
contractor . The purchaser reserve the right and shall be entitled to retain payments due to the contractor under
this contract and to set off the same against all claims whether arising out of this contractor out of any other
transaction whatever with the contractor.

No No Not Allowed

21

PROVISION OF PAYMENT OF WAGES ACT : The contractor shall comply with the provision of payment of wages Act
1936 as amended up to date and the rules made thereunder in respect of all employees employed by him in the
works, if in compliance with the terms of the contract , the contractor directly or through the petty contractors or
subcontractors shall supply any labour to be used wholly or partly under the direct orders and control of the
engineer whether in connection with the work to be executed here under or otherwise for the purpose of the
engineer such labour shall never the less be deemed to be , comprise of person employed by the contractor and
any money which may ordered to be paid by the engineer on behalf of the contractor and engineer may on failure
by the contractor to repay such moneys due to the contractor in terms of the contractor. The purchaser shall be
entitled to deduct from any moneys due to the contractor (whether under the contract or any other of
compensation of aforesaid or for costs of expense in connection with any claim there) and the decision of the
engineer upon any question arising out of the effect or force of this clause shall be final and binding upon the
contractor. All the condition as mentioned in GCC-APRIL-2022 are applicable for PROVISION OF PAYMENT OF
WAGES ACT.

No No Not Allowed

22

WAGES TO LABOUR : The Contractor shall be responsible to ensure compliance with the provision of the Minimum
Wages Act, 1948 (hereinafter referred to as the "said Act") and the Rules made the reunder in respect of any
employees directly or through petty Contractors or sub-contractors employed by him for the purpose of carrying
out this contract. If, in compliance with the terms of the contract, the Contractor supplied any labour to be used
wholly or partly under the direct orders and control of the Railways whether in connection with any work being
executed by the Contractor or otherwise for the purpose of the Railway such labour shall, for the purpose of this
Clause, still be deemed to be persons employed by the Contractor.If any moneys shall, as a result of any claim or
application made under the said Act be directed to be paid by the Railway, such money shall be deemed to be
moneys payable to the Railway by the Contractor and on failure by the Contractor to repay the Railway any
moneys paid by it as aforesaid within seven days after the same shall have been demanded, the Railways shall be
entitled to recover the same from Contractor's bills/Security Deposit or any other dues of Contractor with the
Government of India.The Contractor shall be responsible to ensure compliance with the provisions of the
Apprentices Act, 1961 and the Rules and Orders issued thereunder from time to time in respect of apprentices
directly or through petty Contractors or sub-contractors employed by him for the purpose of carrying out the
Contract. If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his failure will be
a breach of the contract and the Railway may, in its discretion, rescind the contract. The Contractor shall also be
liable for any pecuniary liability arising on account of any violation of the provisions of the Act.

No No Not Allowed

Page 4 of 14 Run Date/Time: 10/06/2026 17:42:22

ADRA DIVISION-ELECTRICAL/SOUTH EASTERN RLY
TENDER DOCUMENT

Tender No: TRD-ADA-e-Tender-06-2026 Closing Date/Time: 03/07/2026 15:00



23 1. Powers of Modification to Contract: As per GCC-APRIL-2022. No No Not Allowed

24

COMPLIANCE TO ENGINEERS INSTRUCTIONS : The Engineer shall direct the order in which the several parts of the
works shall be executed and contractor shall execute without delay all orders given by the engineer from time to
time but the contractor shall not be relieved thereby from responsibility for the due performance of the works in all
respects. Alternations to be authorized: No alternations in or additions to or commission or abandonment of any
part of the works shall be deemed authorized except under instructions from the engineer and the contractor shall
be responsible to obtain such instruction in each and every case.

No No Not Allowed

25

EXTRA WORK: Should works over and above those included in the contract required to be executed at the site the
contractor shall have no right to entrust with the execution of such works which may be carried out by another
contractor or contractors or by other means at the options of the purchaser. Separate contract in connection with
works: The purchaser shall have the right to let other contractors in connection with the works the contractor shall
afford other contractor reasonable opportunity for the storage of their materials and the execution of their works
and shall properly connect and co-ordinate his works there. If any part of the contractor work depends for proper
execution or result upon the work of another contractor, the contractor shall inspect and accordingly report to the
engineer any defects in such work that render it unsuitably for such proper execution and result . The contractors
failure so to inspect and report shall constitute acceptance of the other contractors work except as to defects which
may have developed in the other contractors work after the execution of his work.

No No Not Allowed

26

ILLEGAL GRATIFICATION : Any bribe, commission, gifts or advantages given, promised or offered by or on behalf of
the contractor or his partner, agent or servant or any one of his or on their, behalf in relation to the obtaining or the
execution of this or any other contract with purchaser shall in addition to any original liability which he may incur ,
subject to the contractor to the recession, of the contract and all other contracts with the purchaser and to the
payment of any loss or damage resulting from such rescission and the purchaser or damage resulting from such
rescission and the purchaser shall be entitled to deduct the amount so payable from any money due to the contract
under the contract or any other contracts with the purchaser. The contractor shall not lend or borrow from or have
or enter into any monetary dealings or transactions either directly or indirectly with any employee of the purchaser
and if he shall do so the purchaser shall be entitled forthwith to rescind the contracts and all other contracts with
the purchaser. Any question or dispute as to the commission of any offence or compensation payable to the
purchaser under this clause shall be settled by the General Manager in such manner as he shall consider fit and
sufficient and his decisi on shall be final and conclusive.

No No Not Allowed

27
ADHERENCE TO SPECIFICATION AND DRAWINGS: The whole of the works shall be executed in perfect conformity
with specifications and drawings of the contract. If the contractor performs any work in manner contrary to the
specifications or drawings or any of them and without such reference to the engineer, shall have to bear all the
costs arising of ensuring and shall be responsible for the losses to the purchaser.

No No Not Allowed

28

WORKS BY OTHER AGENCIES: Any other works undertaken at the same time by the purchaser direct or through
some other agency at the same site where the contractor is carrying out his work, will not entitle the contractor to
prefer any claim regarding any delays or hindrances he may have to face on this account . The contractor shall
comply with any instruction which may be given to his by the purchaser in order to permit simultaneous execution
of his own works and of those undertaken by other contractors or the purchaser without being entitled on this
account to any extra charge. (1) If the purchaser is unable to supply materials to the contractor as specified in the
contract in time, the contractor shall not be entitled to any extra payment on account of such delay in supply,
however such delays in supplies will be reasonable ground for extension of completion dates for the works. (2)All
materials will be subjected to inspection and test either by the purchaser or by an agency appointed for this
purpose for individual items as below, at the manufacturers work before dispatch and no materials shall be
dispatched from the manufacturers works until these are inspected and or approved . These materials may also
again be inspected at the contractors depot/work site . The purchaser or his representative shall have the right to
be present during all stages of manufacture and shall be afforded free of charge all reasonable facilities for
inspection and testing so as to satisfy himself/themselves that the materials are in accordance with specifications,
approved drawings and designs. Any reasonable delay in inspection will be a reasonable ground for extension of
time for completion of works.

No No Not Allowed

29

PROVISIONAL ACCEPTANCE : Immediately after the completion of an installation the contractor will certify and
advice the purchaser in writing that the installation is : i)Complete . ii)Ready for satisfactory regular service and
iii)Ready to be handed over. He will also place at disposal of the purchaser the required staff for inspection, testing
and putting it into operation. The test or test specified in any clauses will be conducted jointly by the purchaser and
contractor as soon as possible after receipt of advise of completion of an installation by the purchaser from the
contractor.After the purchaser is satisfied with the satisfactory working of the installation, he will issue a Provision
Acceptance Certificate which would be signed by both the parties. Should the results of inspection and tests be not
satisfactory an extension of time for one month will be granted to make good defects and deficiencies pointed out
by the purchaser. A fresh inspection and tests will then be carried out after the contractor has attended to the
defects and deficiencies . If these are not satisfactory , the purchaser may proceed at the contractors expense by
all means deemed expedient to have the installation made approved drawings and designs.

No No Not Allowed

29.1

PROVISIONAL ACCEPTANCE : In such a case or in case of delay in completing the work under this contracts within
the time limit the purchaser reserves the right if he deems it possible to use in a reasonable manner any part of the
installation even if the work is not completely erected. The purchaser will give to the contractor for this purpose
seven days previous notices. The contractor shall then take at his own expenses all necessary steps to complete
the works in accordance with the provisions of the contract. In case it becomes impossible to proceed with the
above mentioned taking over tests, for reasons other than for which the contractor is responsible, the provisional
acceptance certificate shall be issued at or within a mutually agreed reasonable period not exceeding six months
after completion of an installation. NOTE: The issue of provisional acceptance certificate will not be withheld for
rectification of minor defects as distinct from rejected equipment, which may not be essential for energization and
operation of the installation in such cases, only the value of materials and cost of rectification of the minor defects
shall be withheld from payments on provisional acceptance until rectification is completed.

No No Not Allowed

30

WARRANTY: The contractor shall warranty satisfactory working of the installation erected by him , for a period of
twelve months from the date of provisional acceptance of each installation(Para 38 i.e. provisional acceptance by
the purchaser ). During this period the contractor shall make available an experienced Engineer and necessary
equipment to attend to any defective installation and be responsible for satisfying himself that the purchasers staff
follow the prescribed procedure for operation and maintenance of equipment . The contractors shall bear the cost
of all modifications, additions or substitutions that may be considered necessary due to faulty materials , designs
or workmanship for the satisfactory working of the equipment. The final decision shall rest with the Sr. Divisional
Electrical Engineer (TRD), S. E. Railway , Adra. During the period of guarantee the contractor shall be liable for the
replacement of any parts which may be found defective in the equipment whether such equipments be of his own
manufacturer or those of his sub-contractors whether arising from faulty design, materials, workmanship or
negligence in any manner on the part of the contractor provided always that such defective parts as are not
repairable at site are promptly returned to the contractor if so required by him at site(contractors own expenses).
The contractor shall bear the cost of repairs carried out on his behalf by the purchaser at site. In such a case the
contractor shall be informed in advance of the works proposed to be carried out by purchaser.

No No Not Allowed

31

Warranty : If it becomes necessary for the contractor to replace or renew any defective portion of the equipment
under the clause aforesaid then the provision of the said clause shall also apply to the portions of the equipments
so replaced or renewed until the expiration of six months from the date of such replacement or until the end of the
above mentioned period of twelve months, whichever is later, such extension shall not apply in case of defects of a
minor nature, the decision of the Sr. Divisional Electrical Engineer (TRD), S. E. Railway , Adra being final in the
matter, if any defects be not remedied within a reasonable time during the aforesaid period the purchaser may
proceed to do the work at the contractors risk and expense, but without prejudice to any other rights and remedies
which the purchaser may have against the contractor in respect of such defects or faults. The repaired or renewed
parts shall be delivered and erected at site free of charges to the purchaser. Any materials supplied shall also be
covered by the provisions of this clause. The liability of the contractor under the guarantee will be limited to re-
supply of materials made under clause 38 such supply shall be effected at the contractors depot or in the event of
closure of the depot at the stores depot of the engineer at site covered by the contract. In case of materials
supplied by the purchaser under clause 38 no liability will rest on the contractor for failure on account of defects
inherent in such materials .

No No Not Allowed

32

FINAL ACCEPTANCE: The final acceptance o f the installation shall take effect from the date of expiration o f the
period of guarantee as defined in warranty clause provided the installation previously accepted provisionally are
still in good working order . If on the other hand the installation is not in good working order at the end of the
guarantee period the purchaser may either extend the period of guarantee until, necessary works are carried out
by the contractor or carry out those works or have them carried out successfully on behalf of the contractor and at
his expenses . A certificate of final acceptance shall then be issued under the signature of both the parties The
purchaser and the contractor

No No Not Allowed
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33
SUPPLY OF SPARE PARTS : The supply of spare parts, components, standby equipments shall be so regulated that
all the necessary items that have been ordered shall be delivered at site only after the erection of the main
equipments but before the testing and commissioning of system. If the spare parts standby equipments are to be
supplied in advance, necessary written and specific permission shall be taken from the engineer

No No Not Allowed

34
ACCOMMODATION : The contractor shall make his arrangements for the accommodation of his staff, materials,
tools etc, electricity for the purpose of execution of the work against this contract may be arranged by railway from
its sources , if available near the work site on payment of railways specified charges.

No No Not Allowed

35 LAWS OF INDIA : This contract shall be governed by the laws for the time being in force in the Republic of India. No No Not Allowed

36

DEFAULT AND DELAY : The contractor shall execute the work with due diligence and expedition keeping to the
approved time schedule duly executing the work in proportionate to the given time schedule as per TDC . Should he
refuse or neglect to comply with any reasonable orders given to him in writing/ any mode of communication by the
purchasers engineers in connection with the work or contrivance the provision of the contract or the progress of
work lags persistently behind the time schedule due to his neglect , the purchaser shall be at liberty to be given
seven days notice in writing to the contractor requiring him to make good the neglect or contravention, complained
of or should the contract fail to comply with the requisition made in the notice within seven days from the receipt
thereof, it shall be lawful for the purchaser to take the work wholly or in part out of the contractors hands without
any further reference and get the work or any part thereof as the case may, completed by other agencies at the
expense of the contractor , if applicable as per extant rule without prejudice to any other right or remedy of the
purchaser .

No No Not Allowed

37

LOSS SUSTAINED DUE TO DEFAULT AND DELAY: a)In the event of any loss to the purchaser on account of execution
and/or completion of the work or any part thereof by agencies other than the contractor, in terms of appropriate
clauses, the contractor shall be liable to reimburse the loss to the purchaser without prejudice to the other rights
and remedies of the purchaser, and the reimbursement in full or in part as the case may be, shall be met, at the
option of the purchaser, from out of all or any of the following sources viz. i)Any amount due and payable to the
contractor by the purchaser on any account whatsoever. ii)The contractors security deposit in the hands of the
purchaser as far as Available and iii)Any other assets whatsoever of the contractor. b)In the event of
reimbursement from out of sources (i) and or (ii) above mentioned, the purchaser shall have the right of
appropriation sue motto.

No No Not Allowed

38

CORRECTNESS OF WORK AND MATERIALS: a)All designs and drawings submitted by the contractor shall be based
on a thorough study and shall be such that the contractor is satisfied about their suitability . The purchasers
approval will be based on these considerations . Notwithstanding approval communicated by the purchaser, during
the progress of the contract , for designs and drawings prototype samples of components , materials and
equipments after inspection and adjustments to installations. The ultimate responsibility for correct design and
execution of work shall rest with the contractor unless the purchaser insists on adoption of his own designs in spite
of the contractor not being agreeable to its . b)If any dimension figured upon a drawing differs from that obtained
by sealing the drawings the figures dimension should be normally taken as correct unless it is prima facie a
mistake but all such cases shall be brought to the notice of the purchasers engineers and the discrepancy set right
before execution .

No No Not Allowed

39

CONTRACTORS RESPONSIBILITY FOR DISCREPANCY : a)All designs and drawings submitted by the contractor shall
be based on a Thorough study and shall be such that the contractor is satisfied about their suitability . The
purchasers approval will be based on these considerations. Not withstanding approval communicated by the
purchaser , during the progress of the contract , for designs and drawings, prototype samples of components ,
materials and equipments after inspection and adjustments to installations, the ultimate responsibility for correct
design and execution of work shall rest with the contractor unless the purchaser insists on adoption of his own
designs in spite of the contractor not being agreeable to its. b)The contractor shall be responsible for and shall bear
and pay the costs for any alternation of works arising from any discrepancies , errors or omissions in the designs
and drawings have been approved by the purchaser or not .

No No Not Allowed

40

ADDITIONS AND ALTERATIONS TO ERECTED EQUIPMENTS: The purchaser may require additional installations or
modifications to be carried Out on the works he deems necessary, either during the execution or after a part or
whole of the installations coming within the purview of the contract has been put into commercial service. In case
the prices for such additional works or modifications are not covered by the Schedule of prices and are such that
either partly consider additional prices for such Works justified , such additional works o r modification shall be
carried out, only after the additional prices proposed by the contractor are accepted by the purchaser In case
additional installations or modifications are required to be carried out under this para, the purchaser shall grant a
reasonable extension of time, should this be considered necessary.

No No Not Allowed

41

ISSUE OF TOOLS AND PLANTS TO THE CONTRACTOR: For the purpose of carrying out the work , Railway will not
issue any tools and plants. However, if the executive officer in charge of the work is of the opinion that in the
interest of faster progress of the work, any tools and plants items are to be provided to the contractor, the same
may be provided to the contractor on fulfilling of an indemnity bond and the book value of the materials will kept
deducted from running bills of the contractor till return of the tools and plants. The determination of book value of
the T&P items is as per the Railways book or the cost of procurement of the item with normal escalation @ 10% per
year added to it, whichever is higher.

No No Not Allowed

42
Conservancy cess charges shall be deducted from on account bills in accordance with Rly Board letter No. F(X)I-
95/1/1 dt.07.09.2021 with its latest amendment ,if any . At present proposed conservancy Cess Charges to be
recovered PER MONTH from Railway Contractors:a.Engg. Works Contractors (Engg, Elect. Mech. Signal etc.)for
Average no. of Labourer or Workman Employed per day as applicable.

No No Not Allowed

43 Imposition of LD for delay in the completion work. As per the clause laid under GCC- April-2022. No No Not Allowed

44

UNIT PRICES: (1.)The rate quoted by the tenderer and accepted by the purchaser shall hold good till the completion
of the work and no additional individual claim will be admissible on account of fluctuation in market rates etc. or
due changes in tax structures unless otherwise stated under appropriate clauses . (2.) The tenderer should quote
rate with all taxes including GST with all incidental charges like freight, Transport, loading /unloading, handling of
materials , lifting , descent, insurance Coverage or bankers charges, indemnity bond etc.

No No Not Allowed

45
EXPLANATORY NOTES : Explanatory notes for various items of works included in the schedule-I and schedule-II are
given under Technical compliance of the tender . Tenderer should carefully read technical compliance wherein
each schedule items have been clearly explained .

No No Not Allowed

46

TERMS OF PAYMENT: (i) Subject to any deduction or recoveries which the purchaser may be entitled to make under
the contract, the contractor shall unless otherwise agreed to be entitled to get the payments subject to conditions
stipulated in the subsequent clauses. (ii) Payment will be arranged by Sr. Divisional Finance Manager, S.E.Railway,
Adra for the bills submitted to Sr. Divisional Electrical Engineer (TRD)/Adra, through Depot-in-charge, subject to
following :- i) Execution of indemnity bond on stamp duty in case of any materials taken by contractor from
Railways. (ii) The bills for payment should accompany a copy of penalty imposed during the execution of the work
for which payment is claimed and clearing certificate from the Depot-in-charges, indicating the successful job
completed by tenderer.

No No Not Allowed

47

ON ACCOUNT PAYMENT On account payment to the extent of 85% will be made on the total unit price of such items
included in the schedule of prices only for those items included in the schedule of prices and executed in terms of
this contract for which Sr. Divisional Electrical Engineer (TRD), S. E. Railway, Adra considers appropriate and
acceptable to make the on account payment. All invoices shall be accompanied by the : i) Contractors challan along
with manufacturers/suppliers challan for supply of items only. ii)Inspection certificate granted by the Inspecting
authority as authorized by Sr. Divisional Electrical Engineer (TRD), S. E. Railway, Adra. iii)Execution of indemnity
bond on stamp duty in case of materials supplied by the Railways. iv)Certificate of current statutory taxes and
duties. v) Detailed entries made in the Measurement Book.

No No Not Allowed

48

FINAL PAYMENT : Balance 15% payment will be made through the final bill only after satisfactory completion of the
entire contractual work , satisfactory operation and handing over of the assets to the Railway duly tested and
commissioned subject to compliance of the following application: i)On supply of catalogue and operation
manual/instruction books wherever applicable. ii)On supply of as Erected Drawing of the equipment/installation, if
applicable. iii) A No claim certificate in favour of Railway is issued by the contractor.

No No Not Allowed

49
PAYMENT FOR SPARES AND FOR ADDITIONAL SUPPLIES: The contractor shall be eligible for receipt of full 85%
payment for supply of spares and additional supplies ordered on him in accordance with prices included in the
schedule after handing over of the spares to the Railway in good working condition. Balance 15% payment will be
made through final bill.

No No Not Allowed

50
PAYMENT OF STATUTORY VARIATION IN TAXES AND DUTIES: The unit prices quoted by the tenderer and accepted
by the Railway Administration Shall be firm. Also the purchaser will not be responsible for payment of duties and
taxes made by the tenderer under misappropriation of law.

No No Not Allowed
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51

FINAL SETTLEMENT AND REFUND OF SECURITY DEPOSIT: On expiry of the warranty period and issue of the
certificate for final acceptance produced all the dues payable by the contractor to the Railway have been duly paid
or otherwise made good by the contractor, the security deposit will be refunded to the contractor on production
and surrender of the relative original receipts granted by the Railway in case it was paid in cash, The security
deposit shall however , be liable to the forfeited in case of any breach by the contractor of any of the conditions of
the contract or for non completion of the full contract without prejudice to other rights and remedies of the Railway
whether specifically provided for herein or otherwise.

No No Not Allowed

52

POST PAYMENT AUDIT: It is an agreed term of the contract that the Railway reserves to itself the right to carryout a
post payment audit and or technical examination of the works and the final bills, including all supporting vouchers,
abstracts etc. and to make a claim on the contractor for the refund of any excess amount paid to him if as a result
of such examination any over payment to him is discovered to have been made in respect of any work done or
alleged to have been done by him under the contract.

No No Not Allowed

53
MEASUREMENT: Payment for the work shall be made in accordance with the specifications, approved designs and
drawings and measured in relevant units . The measurement will be made generally in accordance with Tender
schedule in conformity with the explanatory notes of the Tender schedule , specification and standard engineering
practices.

No No Not Allowed

54 MEASUREMENT OF WORK :As per the condition mentioned in GCC-April-2022 No No Not Allowed

55

Right o f RAILWAY to determine the CONTRACT as per GCC clause no.61 (1) : The Railway shall be entitled to
determine and terminate the contract at any time should, in the Railway's opinion, the cessation of work becomes
necessary owing to paucity of funds or from any other cause whatever, in which case the value of approved
materials at site and of work done to date by the Contractor will be paid for in full at the rate specified in the
contract. Notice in writing from the Railway of such determination and the reasons therefor shall be conclusive
evidence thereof.

No No Not Allowed

55.1 62.(1) Determination Of Contract Owing To Default Of Contractor : If the Contractor should : As per GCC-APRIL-
2022 No No Not Allowed

55.1.1 DETERMINATION OF CONTRACT: As per GCC-April-2022. No No Not Allowed

56 GCC clause- 62(2) Right Of Railway After Rescission Of Contract Owing To Default Of Contractor : As per GCC- April-
2022. No No Not Allowed

57 GCC Clause no. 64.(1) Demand For Arbitration : As per GCC- April-2022. No No Not Allowed

58
RATES: Tenderer should quote only the uniform percentage above or below or at par to each schedule i.e. single
rate for each schedule. Tender Value inclusive of all taxes as applicable (GST @ 18 %). Offers are to be submitted
by the tenderers as per GST regime. CONDITIONAL OFFERS WILL BE SUMMARILY REJECTED.

No No Not Allowed

59

TAX DEDUCTION: 1. Income Tax @ 2% plus surcharges as applicable on the amount to be paid by the contractor in
pursuance of the contract which will be deducted from the bills preferred by him in accordance with section 1204C
of the Income Tax Act 1961 as introduced through finance Act of 1972 or as amended from time to time, as per
extant rule will be recovered wherever it is applicable. (2). Conservancy cess charges are also recoverable in
accordance with Railway Board letter No. F(X)I-95/1/1 dt. 07.09.2021 or as per extant rule of Railway with the
latest amendment, if any, if the site of work falls under the Railway settlement limit. 3. Any other taxes/charges
levied by the Govt. from time to time will be recovered wherever it is applicable

No No Not Allowed

60

Deployment of Qualified Engineers at Work Sites by the Contractor: 26A.1The Contractor shall also employ
qualified Graduate Engineer(s) or equivalent, or qualified Diploma Engineer(s),as prescribed in the tender
documents. 26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be liable
to pay liquidated damages at the rates, as prescribed in the tender documents. 26A.3 No. of qualified Engineers
required to be deployed by the Contractor for various activities contained in the works contract shall be specified in
the tender documents as 'Special Condition of Contract'. a.Cost of work Rs.200 Lakhs and above- One Graduate
Engineer. b.Cost of work more than Rs.25 Lakhs but less than Rs.200 Lakhs- One Diploma Holder Engineer. Note:-
Track related contractual works of values as specified in para-b, individuals having Diploma in Railway Engineerig
awarded by IPWE- India shall also be considered as qualified Diploma Holder Engineers and contractors for track
contract works can employ such individuals at their worksite on Indian Railway vide Rly. Bds letter No. 2012-CE-I-
CT-O-20, Dt- 12.07.2013. In case the contractor fails to employ the Qualified Engineer, as aforesaid in para above,
he or him in terms of provisions of clause 26A.2 to the General Conditions of Contract, shall be liable to pay an
amount of Rs.40,000 and Rs.25,000 for each month or part thereof for the default period for the provisions as
mentioned in para-a and b above respectively.

No No Not Allowed

61
Bid Security:-The tenderer shall be required to submit the Bid Security with the tender for the due performance
with the stipulation to keep the offer open till such date as specified in the tender, under the conditions of tender.
The Bid Security shall be as mentioned in GCC-April-2022.

No No Not Allowed

62 Price variation clause:- As per GCC-April-2022. No No Not Allowed

63 Tenderer may opt for Letter of Credit as a mode of payment in terms of railway Board letter no. 2018/CE-I/CT/9, dtd
04.06.2018 No No Not Allowed

64

It may be noted here that the conditions of Indian Railways Standard General Conditions of Contract with up to
date correction slip of S. E. Railway, all provisions of relevant codes, manual etc.( with the latest amendment, if
any), are generally applicable unless specifically mentioned otherwise in this paper/in the special conditions of
contract, additional special condition of contract, tender schedule and technical specification. The intending
tenderer before submission of tender is advised that in his own interest to study the tender papers carefully
without prejudice to the generally of the foregoing and the tenderer shall inspect the site and surrounding of the
works specified in the tender documents and shall satisfy himself by careful examination before submission of the
tender as the nature of site , soil and local conditions, availability of labour and materials for execution of work, the
means of access to site supply of power, water, availability of accommodation etc. and shall make local and
independent inquiries as to matters for and things referred to or implied in the tender documents. Railways shall
not entertain the tenderer in any form or plea of ignorance, difficulties doubts, misconception and mis-appreciation
thereof effecting the execution and completion of work.

No No Not Allowed

65 Employment/Partnership etc. of Retired Railway Employees:As per condition mentioned under GCC-APRIL-2022. No No Not Allowed
66 The instant tender is governed as per GCC-April-2022. No No Not Allowed

Special Conditions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

The contractor will have to carry out the detailed site- survey for the assessment of the quantity of materials along
with its character, quality, type/style, size in detail of the materials to be encountered. After assessing the
requirement of material as per site, the contractor should place order for procurement of all materials within fifteen
days of approval of plan of action in Bar-Chart as per schedule of work/or as per instruction of the Railway, if any
and purchase order copy of materials should be submitted to Sr. DEE/TRD/ADRAs office, accordingly.

No No Not Allowed

2 Firms which have not migrated to GST regime and are not registered for GST will not be able to participate in any
tender of this Railway. Any offer received from the firms without GST registration will be summarily rejected. No No Not Allowed

3

(i)Tenderer has to submit the bill in terms of Railway Board letter no. 2016/CE-I/CT/12/GST/ Pt .1 dt.29.6.2017 and
to follow the subsequent instructions to be issued by Railway Board for the compliance of GST. (ii) Amendment in
Clause 46A, Part-II of Indian Railway Standard General Conditions of Contract, July'2014- Price Variation Clause as
per Railway Board's letter no. 2017/CE-I/CT/4/GST dated 05.07.17 shall be binding upon the Contractor. (iii)
Tenderer must have valid PF code number. Tenderer should upload document with respect to valid PF code
number. Bill will be cleared only after verification of PF challan paid for previous month along all other statutory
dues by the contractor/ establishment.

No No Not Allowed

4

The Tenderer shall submit along with Tender document, documents in support of his/their claim to fulfill the
eligibility of Criteria as mentioned in the Tender document. Each page of the copy of documents/certificates in
support of credencials, submitted by the tenderer, shall be self attested/digitally signed by the tenderer or
authorized representative of the tendering firm. Self attestation shall include signature, stamp and date (on each
page). Only those documents which are declared explicitly by the tenderer as "documents supporting the claim of
qualifying the laid down eligibility Criteria", will be considered for evaluating his/their tender

No No Not Allowed
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5

The Railway reserves the right to verify all statements information and documents submitted by the bidder in his
tender offer and the bidder shall, when so required by the Railway, make available all such information, evidence
and documents as may be necessary for such verification. Any such verification or lack of such verification, by the
Railway shall not relive the bidder of its obligations or liabilities here under nor will it affect any rights of the
Railway there under. b) In case of any wrong information submitted by the Tenderer, the contract shall be
terminated, Bid Security, Performance Guarantee (PG) and security deposit (SD) of contract forfeited and agency
barred for doing business on entire Indian Railways for 2 (Two) years.

No No Not Allowed

6

A. Contractor is to abide by the provision of payment of Wages act & Minimum Wages act in terms of clause 54 &
55 of Indian Railways General Condition of Contract. In order to ensure the same, an application has been
developed and hosted on website 'www.shramikkalyan.indianrailways.gov.in'. Contractor shall register his
firms/company etc. and upload requisite details of labour and their payment in this portal. These details shall be
available in public domain. The Registration/updation of Portal shall be done as under:

No No Not Allowed

6.1
(a)Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan portal with
requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the contractor's registration
on the portal within 7days of receipt of such request

No No Not Allowed

6.2 (b)Contractor once approved by any Engineer, can create password with login ID (PAN No.) for subsequent use of
portal for all LOAs issued in his favour No No Not Allowed

6.3
(c)The contractor once registered on the portal, shall provide details of his Letter of Acceptance (LoA)/ Contract
Agreements on shramikkalyan portal within 15 days of issue of any LOA for approval of concerned engineer.
Engineer shall update (if required) and approve the details of LOA filled by contractor within 7 days of receipt of
such request

No No Not Allowed

6.4 (d)After approval of LOA by Engineer, contractor shall fill the salient details of contract labours engaged in the
contract and ensure updating of each wage payment to them on shramikkalyan portal on monthly basis No No Not Allowed

6.5 (e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details of
engaged contractual labour & payments made thereof after each wage period No No Not Allowed

7

While processing payment of any 'On Account bill' or 'Final bill' or release of 'Advances' or 'Performance
Guarantee/ Securiy depoist', contractor shall submit a certificate to the Engineer of Engineer's representatives that
"I have uploaded the correct details of contract labour engaged in connection with this contract and payments
made to them during the wage period in Ralway's Shramikkalyan portal at
'www.shramikkalyan.indianrailways.gov.in' till______Month,______Year

No No Not Allowed

8
The balance sheet and all other financial documents attested /certified by CAs to substantiate fulfilment of
Financial Eligibility criteria should be with UDIN, failing which the offer is likely to be rejected without any further
reference.

No No Not Allowed

9
The balance sheet and all other financial documents attested /certified by CAs to substantiate fulfilment of
Financial Eligibility criteria should be with UDIN, failing which the offer is likely to be rejected without any further
reference.

No No Not Allowed

10 The tenderer should go through all conditions mentioned in the NIT along with Aneexures (I,II,III and IV) as attached
minutely prior to bidding. No No Not Allowed

11
The Railway will not provide any drawings/specifications etc. required in connection with the execution of work as
mentioned in the tender document. The contractor has to arrange all drawing and documents at his own cost from
the office of CORE/RDSO or Sr.DEE/TRD/ADAs office on payment.

No No Not Allowed

12
All materials to be supplied by the contractor have to be duly inspected by RITES or a Competent Railway official as
appointed by Sr.DEE/TRD/ADA. No payment will be made unless the inspection certificate has been submitted
along with Manufacturers original challans and test certificates. The materials have to be procured only from
CORE/RDSO approved sources wherever applicable.

No No Not Allowed

13 The Railway has the right to supply any item if available with the railway even though it is covered under the scope
of supply by the contractor. The quantities to that effect will be reduced from the scope of supply accordingly. No No Not Allowed

14

Any work falling under power block will be determined by the Railway Engineer and the power blocks will be
arranged by the Railways supervisor. The contractor has to work with minimum power block with adequate
arrangement of manpower, tools & plants and materials as decided by the Railway and penalty can be imposed to
the contractor for exceeding of the arranged power block in a particular type of work or for not arranging adequate
manpower, tools & plants and materials. Any dispute in this regard each only be decided by Sr.DEE/TRD/ADA and
his decision will be final and binding on the contractor.

No No Not Allowed

15 The cost incurred in carrying out cube test for concrete foundation sample shall be borne by the contractor. No No Not Allowed
16 Variation in the contract will be governed as per Rly. Model SOP-2018 and as per GCC. No No Not Allowed

17 The tenderer should survey the site/location and get himself acquainted with all the details site conditions before
making the offer. No No Not Allowed

18 The LD Clause will be applicable in Phase wise both for non-completion of work as detailed in the plan for execution
of the job and non-supply of materials by the tenderer/contractor in time as per GCC. No No Not Allowed

19

If there is any item which is not covered by the special conditions of contract or by the terms and conditions
mentioned elsewhere in the tender, the terms and conditions mentioned in the General Conditions of Contracts
with latest amendment if any, applicable to works contract of S.E. Railway shall apply. In case there is any
condition between special conditions and General Conditions of Contract, the special conditions of contract shall
prevail.

No No Not Allowed

20

The following documents should be specified for submission along with tender:- a)List of personnel organization
available on hand and proposed to be engaged for the subject work. b)List of Plan and machinery available on
hand (own) and proposed to be inducted (own and hired to be given separately) for the subject work. c)List of work
completed in the last three financial years giving description of work, organization for whom executed,
approximate value of contract at the time of award, date of award and date of schedule completion of work. Date
of actual start, actual completion and final value of contract should also be given. d)List of works on hand
indicating description of work contract value, approximate value of balance work yet to be done and date of award.
NOTE: 1) In case of items (c) and (d) above, supportive documents/ certificates from the organization with whom
they worked/are working should enclosed 2)Certificate from private individuals for whom such works are
executed/being executed should not be accepted.

No No Not Allowed

21 Decision of Sr.DEE/TRD/ADA regarding minus and / or plus variation as per the Railways requirement will be final
and binding on the contractor as governed by SOP-2018 and GCC. No No Not Allowed

22 Any instructions issued by the Railway from time to time regarding payment of wages to labour will be adhered to
by the contractor and Decision of Sr.DEE/TRD/ADA regarding this will be final and binding on the contractor. No No Not Allowed

23

Whenever an item of work covers supply of materials/erection/installation etc such item will include supply of all
associated accessories (such as bolts, nuts, washer of GI & SS clamps, foundation bolts etc or any other ancillary
materials as per CORE/RDSO latest specification and drawings) which will be required to complete the work in all
respect as per site condition to the satisfaction of Railway as well as to maintain the relevant standard, code of
practice ensuring safe working. No separate payment for fastener is admissible.

No No Not Allowed

24

Erection/Installation of equipment (in respect of supply either by Railway or by the contractor) will include testing,
satisfactory functioning as well as detail briefing regarding erection/maintenance/periodical schedules etc for the
beneficial use of the Railways, such briefing will include as necessary with four copies of drawings
literature/notes/operating manuals/maintenance manuals etc. on demand by the Railways. (b)The basic quantity of
components and materials require to make up a unit of work for the selected items are indicated for guidance only.
There may be minor variation to suit erection but no adjustment in prices shall be made on that account.

No No Not Allowed

25
The tenderer should read the tender schedule along with explanatory notes under technical compliance in respect
of the work and site condition carefully and seek clarification if any before submitting the tender paper. No
clarification/dispute will be entertained afterwards. Any clarification/disputes after opening of tender in this regard
will be decided by Sr.DEE/TRD/ADA and his decision shall be final and binding on the contractor.

No No Not Allowed

25.1 Offers are to be submitted as per GST regime. No No Not Allowed

Page 8 of 14 Run Date/Time: 10/06/2026 17:42:22

ADRA DIVISION-ELECTRICAL/SOUTH EASTERN RLY
TENDER DOCUMENT

Tender No: TRD-ADA-e-Tender-06-2026 Closing Date/Time: 03/07/2026 15:00



26

Tender should carefully understand the tender schedule along with explanatory notes under Technical compliance
and inspect the site to satisfy himself in all respect to complete the project/work before submitting the offer. After
submission of offer it will be deemed that the contractor has understood the project/work and will complete the
project/work at the quoted rate. It is understood and agreed that the contractor has, by carefully examination,
satisfied himself as to the nature and location of the work, the conformation of the ground, the character, quality
and quantity of the materials to be encountered, the character of equipment and facilities needed preliminary to
and during the progress of the works, the general and local conditions, the labour conditions prevailing therein and
all other matters which can in any way affect the works under the contract.

No No Not Allowed

27
The rates entered in the accepted schedule of rates of the contract are intended to provide for works duly and
properly completed in accordance with general and special (if any) conditions of the contract and the specifications
and drawings together with such enlargements, extensions, diminutions, reductions, alterations or additions as
may be ordered in terms of clause 42 of G.C.C and without prejudice to the generality thereof.

No No Not Allowed

28
All the machines, components, equipment (including ancillary parts/components) shall be of RDSO/CORE approved
sources and wherever any items are not covered under RDSO/CORE approved list of vendor it should be of reputed
make/brand subject to prior approval to be obtained from Sr.DEE/TRD/ADA before its supply irrespective of such
stipulation mentioned against the items in the schedule or not.

No No Not Allowed

29 Machines/Components/Equipments shall be as per relevant Railway specification and where Railways specification
is not available relevant IS specification to be observed. No No Not Allowed

30
All the works shall be carried out duly observing the relevant standard/code of practice, IR rules and specification
and drawings approved by Railways. The successful tenderer on receipt of the LOA and after observing all the basic
formalities must provide a detailed planning for the execution of work with time limit and got the approval before
commencement of work.

No No Not Allowed

31 The tenderer shall go through special condition and Explanatory notes under Technical compliance for schedule
items thoroughly before submitting offer. No No Not Allowed

32

The work for - " Extension of existing BKSC /N cabin SSP for expansion of Tupkadih station to serve M/s Dalmia
Cement Bharat Limited (DCBL). .''As soon as The Letter of Acceptance (LOA) is issued, the contractor should carry
out the detailed survey of work-site spreaded over ADRA Division and should prepare and submit plan of action in
Bar-Chart for which location nos. /name of sections shall be provided by the Railway along with the LOA . The said
plan of action in Bar-Chart for execution of work at locations /sections should be submitted to Sr. DEE/TRD/ADRA's
office for its approval within first fifteen days of issue of LOA.

No No Not Allowed

33 After submission of the said plan of action in Bar-Chart, the Railway will scrutinize the same and necessary
approval will be given on the plan of action in Bar-Chart fifteen days of its submission. No No Not Allowed

34 The contractor should make preliminary arrangement for execution of work immediately after issue of LOA and
should start the work immediately after approval of plan of action in Bar-Chart. No No Not Allowed

35 Procurement action of the materials should invariably be in accordance with requirement of site i.e. it must be
ensured by the contractor to supply materials earliest which will be required at first in course of execution of work. No No Not Allowed

36 All the materials duly inspected should be supplied within two months from the date of approval of plan of action in
Bar-Chart No No Not Allowed

37 Any delay in submission of plan of action in Bar-Chart for approval or in supply & delivery of materials shall be
recorded in your performance for future necessary action. No No Not Allowed

38 The LD Clause will be applicable in Phase wise both for non-completion of work as detailed in the plan for execution
of the job and non-supply of materials by the contractor in time. No No Not Allowed

39
The contractor shall have to deploy one of his representatives for making liaison for power block planning and
execution of work for which he will have to consult with CTPC/ADRA one day in advance for power block of the next
day .

No No Not Allowed

40
The contractor shall have to deploy their men and materials at three work site simultaneously in order to finish the
work in time .Similarly, the contractor will have to undertake the work section-wise as per plan and programme for
which Tower wagon will be provided by the Railway.

No No Not Allowed

41 The work should be completed within stipulated completion period as per tender notification. No No Not Allowed

Technical-Compliances

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Explanatory notes on Schedule-I item No.1:-:-Supply of rolled or fabricated and galvanized traction masts, auxiliary
transformer masts, Feeder mast- The price shall cover the cost for supply of traction mast, auxiliary transformer
masts, Feeder mast to be procured from CORE/RDSO's approved suppliers only conforming to latest CORE/RDSO's
approved drawings and specifications. The type of mast will be as per approved design and the supply will be made
on written order of Sr.DEE/TRD/ADRA. The price shall also cover the cost for supply of main masts whether rolled or
fabricated including those for head span, fabricated structure etc. Note for measurements: For the purpose of
payment, the weight of individual traction mast and masts of head span shall be determined for each type on the
basis of the payable weights per meter length as shown in Annexure-I for standard types or as per inspection
report as authorised by Railway. For special types, the payable weight per meter length will be indicated by the
purchaser at the time of approval of designs .

No No Not Allowed

2

Explanatory notes on Schedule-I item No.2:-Supply of fabricated and galvanised steel work other than traction mast
(SPS) - The materials should be supplied from CORE/RDSO approved suppliers only. The price shall cover the cost
for supply of all fabricated steel and mast fitting for hook insulator and mast bracket fitting assembly for
attachment to the structure for erection of cantilever. For standard fabricated steel work for which RDSO approved
drawings are available, the weight of steel work as specified in RDSO drawings shall be considered for payment.
However, in case the unit sectional weight of any member indicated in RDSO drawing is not in conformity with the
unit sectional weight as per the latest IS specification, the weight of the fabricated steel work shall be calculated on
the basis of latest IS specification and the same will be considered for payment. For the non-standard fabricated
steel work, the calculated weight to be considered for payment under this item shall be included in the relevant
drawing based on, latest IS sectional weight at the time of submitting the designs for approval of the purchaser.
The prices shall also include supply of galvanized bolts, U bolt, nuts washers etc. wherever required as per
approved designs and drawings. The price shall cover supply, fabrication of arrangements for mounting of traction
mast on bridge piers/girder.

No No Not Allowed

2.1

Notes for measurement of item 2 For purpose of payment against items 2 the weight of structures of fabricated
steel work will be calculated according to the weight of black steel given in section books for the lengths of various
members shown in the approved drawings. There will be no addition for increased weight due to galvanizing or
painting or weld material or reduction for holes or skew cuts. Moreover, Payable weight shall be as per Inspection
report. 2) Unless specifically indicated none of the other items of work shall include the cost of supply and/or
erection of small part steel work which will invariably be paid for under item 2 as applicable.

No No Not Allowed

3

Explanatory notes on Schedule -I item no. 3:-Supply of 25kV post Insulator.-The Price shall cover the cost of
materials to be supplied from CORE/RDSO approved suppliers only. The price shall cover the cost for supply of 25
KV Support/post Insulator to support copper or aluminium jumper/bus-bars. The price shall cover supply of all
components and fittings / angle iron (outrigger) to support the jumpers. It shall include supply of fixing bolts, nuts,
lock nuts, washers and studs etc.

No No Not Allowed

4

Explanatory notes on Schedule-I item No. 4:- Supply of 25 kV, 2000A single pole vacuum circuit breaker-- The price
shall cover the cost for supply of 25 kV single pole Vacuum circuit breaker as per latest RDSO's/CORE specification
including terminal connectors and supporting frame. The price shall also cover supply of enameled number plates
of approved design.. The price shall also cover interlocking arrangement with the adjacent isolators. Materials shall
be procured from the regular and approved vender of RDSO conforming to latest RDSO's specification.

No No Not Allowed

5
Explanatory note for Schedule-I item No.5:- Supply of 25 kV potential transformer ( type - I)- The price shall cover
supply of 25 kV potential transformer type - I complete with all fittings , accessories including terminal connectors
and fixing bolts. It shall also include supply of an enamelled number plate. Material shall be as per latest RDSO's
specification and shall be procured from the regular and approved vender of RDSO.

No No Not Allowed

6

Explanatory note for Schedule -I item No. 6:- Supply of 25 kV potential transformer ( type - II)-The price shall cover
the cost for supply of 25 kV potential transformer type - II complete with all fittings and accessories as per relevant
specification including terminal connectors and fixing bolts. The price shall also cover the supply of an enamelled
number plate. Material shall be as per latest RDSO's specification and shall be procured from the regular and
approved vender of RDSO.

No No Not Allowed
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7
Explanatory note for Schedule -I item No. 7:-Supply of 25 kV current transformer (1500-750/5A)- The price shall
cover the cost for supply of 25kV current transformer (1500/750/5A) complete with all fittings and accessories
including terminal connectors and fixing bolts. It shall include supply of an enameled number plate. Material shall
be as per latest RDSO's specification and shall be procured from the regular and approved vender of RDSO.

No No Not Allowed

8
Explanatory note for Schedule-I item No. 8:- Supply of Control and Relay panel suitable for one no. CB and five no.
BM configuration as per latest RDSO guidelines.- The Price shall cover the cost for supply of Control and relay Panel
for supporting 01 no. C.B and 05 no. B.M along with feeder protection relay as per RDSO's specification
TI/SPC/PSI/PROTCT/6070 (9/08) or Latest and shall be procured from the regular and approved vender of RDSO.

No No Not Allowed

9
Explanatory note for Schedule -I item No. 9:-Supply of 110 V, 200AH Lead Acid Batteries- The price shall cover the
cost for supply of pre-charged 110 V, 200AH battery lead acid type, complete with teakwood/metal stand along
with all necessary accessories and tools. Material shall be as per latest RDSO's specification and shall be procured
from the regular and approved vender of RDSO.

No No Not Allowed

10
Explanatory note for Schedule-I item No.10:-Supply of Battery chargers for 110 V , 200AH Lead Acid Batteries.- The
price shall cover the cost for supply of battery charger for charging 110V, 200AH lead acid battery. Material shall
be as per latest RDSO's specification and shall be procured from the regular and approved vender of RDSO.

No No Not Allowed

11

Explanatory note for Schedule-I item No.11:- Supply of 42 kV Metal Oxide Gapless Lighting Arrestor with Surge
Counter and Disconnector Assembly as per RDSO Specification No.TI/ SPC/PSI/MOGTLA/ 0101 (2/2015) or latest.-
The material supplied must be from RDSO/CORE approved sources and as per RDSO Specification No:-
TI/SPC/PSI/MOGTLA/0101(2/2015) or latest, which includes dis-connectors, surge monitor along with cable of length
9.0 mtrs and insulating base along with 42 Kv Lightning arresters. The price shall cover the cost of 42 Kv Lightning
Arrester with all necessary accessories required for its installation. The price also includes the cost for supply of
Nuts, Bolts, clamps and washers or any necessary material required for its erection.

No No Not Allowed

12

Explanatory notes on Schedule-I item No.12:-Supply of Al bus bar 36 X 28 mm.- The Price shall cover the cost for
supply of bus bars procured from CORE approved sources/approved firm in standard length. Bus bar shall be made
o f aluminium alloy grade 63401 (WP Range 2 ) as per IS: 5082-1998 or latest. The tolerance on diameter &
thickness shall be as per Class-Iof IS: 2673-1979 or latest. The bus bar shall be cover by suitable tube cap. No
splicing will normally be allowed in the tubular bus bars unless the length of bus bars exceeds 6m.

No No Not Allowed

13
Explanatory notes on Schedule-I item No. 13:- Supply of Bus terminal (6480)- The Price shall cover the cost for
supply of Bus Terminal connector in between PAD of isolator to Bus Bar .The price shall cover the supply of ALCU
Strips along with Nuts, Bolts, clamps and washers or any necessary material required for its erection. Material shall
be as per latest RDSO's specification and shall be procured from the regular and approved vender of RDSO.

No No Not Allowed

14
Explanatory note for Schedule-I item No 14:- Supply of bus bar splice (6490) - The Price shall cover the cost for
supply of Bus Splice connector .The price shall cover the cost with supply of Nuts, Bolts, clamps and washers or any
necessary material required for its erection. Material shall be as per Latest RDSO's specification and shall be
procured from the regular and approved vender of RDSO.

No No Not Allowed

15
Explanatory notes on Schedule-I item No. 15:- Supply of tap connector (6520)- The Price shall cover the cost for
supply of tap connector for connection in between Bus Bar and Jumper Wire . The price shall cover the supply of
ALCU Strips along with Nuts, Bolts, clamps and washers or any necessary material required for its erection. Material
shall be as per latest RDSO's specification and shall be procured from the regular and approved vender of RDSO

No No Not Allowed

16
Explanatory notes on Schedule-I item No. 16:- Supply of bus Tee connectors (6500)- The Price shall cover the cost
for supply of Flexible Bus Bar TEE connector for connection in between Bus Bar's. The price shall cover the supply of
Nuts, Bolts, clamps and washers or any necessary material required for its erection. Material shall be as per latest
RDSO's specification and shall be procured from the regular and approved vender of RDSO.

No No Not Allowed

17

Explanatory notes on Schedule-I item No.17:-Supply of earth electrode-The Price shall cover the cost of materials to
be supplied from CORE/RDSO approved suppliers only or as per instruction of Railway. The price shall cover supply
of earth electrodes and its associated (viz. Sand , charcoal /coke, and salt etc. ) pertaining to earthing arrangement
including fasteners like Nut , bolt , spring washers / lock nuts etc. and clamps/lugs suitable for directly connecting
two mild steel flats of minimum size 50mm x 6mm of earth electrode as per drawing No.ETI/PSI/0222 with latest
modification or as per any other approved drawing for such earthing arrangement of Railway or as per instruction
of Railway . The price shall include the cost of necessary materials i.e. primers & paint required for painting .Supply
of Nut , bolt and spring washers / lock nuts and other fasteners required for erection shall be also covered under
this item. The price also includes the cost for supply box sump along with cover as per drawing .

No No Not Allowed

18

Explanatory notes on Schedule-I item No.18:-Supply of 8 SWG GI wire.- The price shall cover the cost for supply,
shaping of 8 SWG G.I wire per meter used for earthing of control panels, L.T. AC and DC distribution boards,
battery chargers, etc. at sub-station control rooms. The requirement of fencing panel earthing to the nearest
fencing upright shall also be included and paid for under this item. materials to be supplied from CORE/RDSO
approved suppliers only or as per instruction of railways.

No No Not Allowed

19
Explanatory notes on Schedule-I item No. 19:- Supply of Earth lead 50mm x 6mm mild steel laid exposed and
underground.-The Price shall cover the cost for supply of Earth leads 50mm x 6mm mild steel laid in the ground as
per instruction of Railway Representative. The price also includes the cost of Nuts, Bolts and washers or any
necessary material required for its erection. Materials to be supplied from CORE/RDSO approved suppliers only.

No No Not Allowed

20

Explanatory note for Schedule-I item No. 20:-Supply and erection of Caution board for 25KV AC traction in 3
language English, Hindi and Bangla.- The Price shall cover the cost for supply and erection of Caution Board for
English, Hindi & Regional Language. Price shall cover the cost for supply of all materials to be supplied from
CORE/RDSO approved suppliers conforming to CORE/ RDSO drawing with the latest amendment if any, to be
provided on traction mast or structures. Price includes the cost for nuts, bolts and other necessary ancillaries
required for its erection.

No No Not Allowed

21

Explanatory note for Schedule-I item No 21:-- Supply and erection of Danger board for 25KV-The materials should
be supplied from CORE/RDSO approved suppliers only or as per instruction of Railway. Price shall cover the cost for
supply and erection of Danger board for 25KV is conforming to CORE/ RDSO drawing with the latest amendment if
any, to be provided on traction mast or structures. The price also includes the cost for supply of Nuts, Bolts, Clamps
and washers or any necessary material required for its erection.

No No Not Allowed

22

Explanatory note for Schedule-I item No 22:-Supply of fencing panels of 2.5 mtr height - The price shall cover the
cost for supply of fencing panels as per Drg.No:-RDSO/ETI/PSI/121 ,or as per RDSO latest approved drg, painted
with two coats of red oxide zinc chromate primer to IS:2074-1979 and finished with two coats of Aluminum Paints.
The price shall include the cost of fasteners . price shall be for a meter length of the panels of 2.5mtr height
measured in the plan view of the appropriate approved drawing . all materials to be supplied from CORE/RDSO
approved suppliers only

No No Not Allowed

23

Explanatory note for Schedule-I item No. 23:- Supply of fencing uprights as per RDSO approved drawing - The price
shall cover the cost for supply of fencing uprights as per Drg.No:-RDSO/ETI/PSI/121 , or as per RDSO latest
approved drg, painted with two coats of red oxide zinc chromate primer to IS:2074-1979 and finished with two
coats of Aluminum Paints. The price shall be on the black weight basis of the steel with no deduction for holes or
skew cuts or no increase for wields materials. all materials to be supplied from CORE/RDSO approved suppliers
only.

No No Not Allowed

24
Explanatory note for Schedule-I item No 24:- Supply of gates as per RDSO approved drg.- The Price shall cover the
cost for Supply of gates as per RDSO latest approved drg. with interlocking arrangement. Materials to be supplied
from CORE/RDSO approved suppliers only.

No No Not Allowed

25

Explanatory note for Schedule-I item No 25:-Supply of anticlimbing device as per RDSO approved drg.- The price
shall cover the cost for supply of anti climbing device as per Drg.No:- RDSO/ETI/PSI/121, or as per RDSO latest
approved drg, consisting of steel fixtures and galvanized barbed wire mounted on the fencing panel as per
approved drawings. The price shall be on basis of per meter length of panel . The price shall cover painting with
two coats of red-oxide zinc chromate primer toIS:2074-1979 and finished with two coats of Aluminum Paints. The
price include supply of fasteners required for the necessary for the assembly and fixing the steel works .Materials
to be supplied from CORE/RDSO approved suppliers or as per instruction of Railway.

No No Not Allowed

26
Explanatory note for Schedule-I item No.26:- Supply of number plate for equipment's- The price shall cover the cost
for supply of all materials to be supplied from CORE/RDSO approved suppliers only. Price cover the cost for supply
of enamel number plate for equipment's with fasteners to be provided at switching stations or as per instructions
given by the Railway.

No No Not Allowed
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27

Explanatory note for Schedule-I item No. 27 :- Supply of 25kV single pole isolator complete with fasteners,
insulators etc.- The Price shall cover the cost of materials to be supplied from CORE/RDSO approved suppliers only.
The price shall cover supply of 25 KV single pole isolator switch complete with arcing horns, operating rods,
operating rod guides, mounting base and integral locks etc, Post insulator & Operating rod insulator . The price also
covers the supply of isolator number plate of approved design for each isolator. Price shall include supply of
materials for making jumper connection with OHE.

No No Not Allowed

28

Explanatory note for Schedule-I item No. 28:- :- Supply of materials for termination of a single conductor (including
supply of cut-in insulator) of OHE or a terminating wire (150 mm feeder). - The price shall cover the cost for supply
of all materials to be supplied from CORE/RDSO approved suppliers only. Price shall cover the cost for supply of all
materials necessary for the termination of single conductor of overhead equipment or terminating wire, including
required insulator, on a traction mast or structure including appropriate mast anchor fitting clevis assembly,
adjuster, anchor double straps, Insulator, ending clamp for catenary or contact wire or terminating wire and fitting .
Note for measurement:- In case of V type anchorage is adopted for terminating a single conductor such an
arrangement would be counted as 2 off under item 28 for the purpose of payment

No No Not Allowed

29

Explanatory note for Schedule-I Item No. 29:-Supply of Sectioning Diagram board- The price shall cover the cost for
supply of Sectioning Diagram board as per standard indicating sectioning/power supply arrangement/different
elementary sections/switches/Interrupters in different colors for the portion of OHE required to be depicted at
cabins of SM office/Control Posts or as per instruction of Railway. materials to be supplied from CORE/RDSO
approved suppliers only or as per instruction of railways.

No No Not Allowed

30
Explanatory note for Schedule-I item No.30:- Supply and installation of Mimic modification for BM/CB along with its
corresponding PT indication at RCC/ ADA.- The price shall cover the cost for MIMIC designing in existing SCADA
system/software at RCC in accordance with the modification done at switching control post in consultation with
Railway.

No No Not Allowed

31
Explanatory note for Schedule-I item No. 31:- Supply of 75 x8 mm G.I flat- The Price shall cover the cost for supply
of 75 X 8 mm G.I flat with fasteners . Materials to be supplied from CORE/RDSO approved suppliers only or as per
instruction of railways.

No No Not Allowed

32
Explanatory note for Schedule-I item No. 32:- Supply of Mast/Structure Number plate- The Price shall cover the cost
of materials to be supplied from CORE/RDSO approved suppliers only. Price shall cover the cost for supply of Retro-
reflective Structure Number Plate with fasteners , conforming to RDSO drawing No.ETI/OHE/P/7503 with the latest
amendment if any, to be provided on traction mast or structures.

No No Not Allowed

33

Explanatory note for Schedule-II item No. 1:-Reinforced concrete for trench - The price shall cover excavation and
all reinforced concrete work for foundations & trench or Earth pit sump including supply of steel for reinforcement
and other materials including bending/binding, laying of reinforcement, shoring and shuttering where necessary,
casting concrete including frame work where necessary, grouting and finishing the tops of foundation blocks with
the required slope/muff. The price shall include dismantling of all connected temporary arrangements, back filling
as required and removal of soil. The price shall also cover all concrete work for cast-in- site piles and
pedestals/columns for mounting equipment. The volume of cast-in-site piles and pedestals columns shall be added
to the volume of foundation block for purposes of payment. Dowel bars will not be considered as reinforcement for
the purpose of this item. The price shall include the cost of cement also. Cement will not be supplied by Rlys.

No No Not Allowed

34

Explanatory notes on Schedule-II item No.2:-Reinforced concrete for trench cover.-The Price shall cover the cost for
casting of cable trench covers in reinforced concrete . The cable trench covers will be cast in an angle iron frame of
angle size 40X40X5. The price shall include the supply of steel for reinforcement angle iron for the frame work
fabrication of angle iron frame etc. The price shall include positioning and dressing up of the trench covers. If
required. The price shall include the cost of cement also. The price shall cover excavation and all reinforced
concrete work for foundation including supply of steel for reinforcement and other materials including bending,
binding laying of the reinforcement, shoring where necessary ,casting concrete including frame work where
necessary, grouting and finishing the tops of foundation blocks. The price shall also include dismantling of all
connected temporary arrangements back filling as required and removal of soil. The price shall also include the
cost of concrete of cable trenches and trench covers at the switching stations as well as embedment of drain pipes,
where required. For the purpose of computation of volume of concrete under this item, the volume of steel work
embedded in the foundation block shall be ignored.

No No Not Allowed

35

Explanatory note for Schedule-II item No.3:-Supply, spreading and levelling of 20mm down graded Ballast, padding
150mm in the switch Yard.- The Price shall cover the cost per Cu.m and shall cover supply ,spreading with a
uniform depth of 150 mm and leveling of uniformly 20 mm Down graded ballast in the out door switch yard after
completing all works. The ballast shall be of good quality and free from any dust and dirt. Prior approval of ballast
shall be taken from purchaser for the ballast sample.

No No Not Allowed

36

Explanatory notes on Schedule-II item No. 4:-Erection of rolled or fabricated and galvanized traction masts,
auxiliary transformer masts, Feeder mast:- Erection price shall cover cost of erection, alignment and setting before
grouting of individual traction mast, auxiliary transformer masts , feeder mast, main masts of switching and
booster transformer stations and masts for LT supply transformer stations, whether rolled or fabricated including
those for head spans.Note : For the purpose of payment, the weight of individual traction mast and masts of head
span shall be determined for each type on the basis of the payable weights per meter length as shown in
Annexure-I for standard types or as per inspection report. For special types, the payable weight per meter length
will be indicated by the purchaser at the time of approval of designs.

No No Not Allowed

37

Explanatory notes on Schedule-II item No. 5:-Erection of fabricated and galvanized steel work other than traction
mast(SPS)- The price shall cover the cost of erection, alignment and setting before grouting, wherever required of
portals, gantries, 2/3 tracks cantilever structures including Cantilevers and tower/steel work for feeders for traction
substation, drop arms, standard super-masts and suspension brackets for feeders and return conductors, dwarf
mast or stub masts for anchoring complete with anchor plates drilled and welded in position, multiple cantilever
cross arm, chairs, adopters and attachments for bracket assemblies and all other small part steel works, the
erection of which is carried out by the contractor irrespective of whether they are supplied by the purchaser or the
contractor. The prices shall also include erection of galvanized bolts, nuts washers etc. wherever required as per
approved designs and drawings. Notes for measurement-For purpose of payment against item 5, weight of
structures of fabricated steel work will be calculated according to the weight of black steel given in section books
for the lengths of various members shown in the approved drawings. There will be no addition for increased weight
due to galvanizing or painting or weld material or reduction for holes or skew cuts. Moreover, Payable weight shall
be as per Inspection report. (2) The rates against item 5 shall be applicable to the erection of small part steel work,
which are not covered under the various other items of work. Unless specifically indicated none of the other items
of work shall include erection of small part steel work which will invariably be paid for under item 5 as applicable.

No No Not Allowed

38
Explanatory note for Schedule-II item No. 6:-Erection of 25 kV post Insulator.- The Price shall cover the cost for
erection of 25 KV Support/post Insulators to support copper or aluminum jumper/bus-bars. The price shall cover the
cost for erection of all components and fittings / angle iron(outrigger) to support the jumpers. It shall include
erection of fixing bolts, nuts, lock nuts, washers and studs etc.

No No Not Allowed

39

Explanatory note for Schedule-II item No. 7:- Erection of 25 kV, 2000A single pole vacuum circuit breaker- The Price
shall cover the cost for erection of 25kV single pole Vacuum circuit breaker including terminal connectors and
supporting frame. The price shall cover erection, including alignment and grouting of the interrupter on its
foundation block and mounting of accessories, if any including supply of fastners, in their respective positions
including testing and commissioning . The price shall also cover erection of enameled number plates of approved
design. All necessary tools, equipment's required for carrying out necessary check, tests and commissioning shall
be arranged by the contractor. The price shall also cover the cost for erection of interlocking arrangement with the
adjacent isolators.

No No Not Allowed

40
Explanatory note for Schedule-II item No 8:- Erection of 25 kV potential transformer ( type - I)- The price shall cover
the cost for erection of a 25 kV potential transformer type - I complete with all fittings accessories including
terminal connectors. It shall also include the cost for erection of an enameled number plate.

No No Not Allowed

41
Explanatory note for Schedule-II item No.9:- Erection of 25 kV potential transformer ( type - II).- The price shall
cover the cost for erection of a 25 kV potential transformer type - II complete with all fittings accessories including
terminal connectors. It shall also include the cost for erection of an Enameled number plate

No No Not Allowed

42
Explanatory note for Schedule-II item No. 10:- Erection of 25 kV current transformer (1500-750/5A)-The price shall
cover the cost for erection of a 25kV current transformer ( 1500/750/5A) complete with all fittings and accessories
including terminal connectors. It shall include the cost for erection of an enameled number plate.

No No Not Allowed
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43

Explanatory note for Schedule-II Item No. 11:-Erection, testing and commissioning of Control and Relay panel
suitable for one no. CB and five no. BM configuration as per latest RDSO guidelines. - The price shall cover the cost
for erection, testing, commissioning and connecting of relay panel board with OHE protection relay and interrupters
.The price also includes the cost for erection alignment and grouting of panels in position and all necessary
connection to bring panel in operation. It shall include the cost of the frame of each control panel to earth inside the
control room of Control and relay Panel.

No No Not Allowed

44
Explanatory note for Schedule-II item No. 12:-Erection of 110 V, 200AH Lead Acid Batteries. - The price shall cover
the cost for erection of 110 v ,200Ah battery lead acid type ,complete with stand ,rubber mat &accessories and
tool board. The price also includes installation, connecting UPS, charging at site if required and commissioning of
the battery.

No No Not Allowed

45
Explanatory note for Schedule-II item No. 13:-Erection of Battery chargers for 110 V , 200AH Lead Acid Batteries.-
The price shall cover the cost for erection of 110 v battery charger along with all necessary connections needed for
charging 110v 200 volt lead acid battery set . the price also includes the cost for grouting up the charger at
prescribed place

No No Not Allowed

46

Explanatory note for Schedule-II item No. 14:- Erection, testing & commissioning of 42 kV Metal Oxide Gapless
Lighting Arrestor with Surge Counter and Disconnector Assembly as per RDSO Specification No.TI/
SPC/PSI/MOGTLA/ 0101 (2/2015) or latest..- The Price shall cover the cost for erection 42 Kv Lightning Arrester
along with all necessary accessories like CABLE, DICONNECTORS,SURGE MONITOR and INSULATING BASE. The
Price shall also cover the cost for erection, anchors, fasteners, Nuts, Bolts and washers required for its installation
and commissioning.

No No Not Allowed

47
Explanatory note for Schedule-II item No. 15:-Erection of Al bus bar 36 X 28 mm.- The price shall cover the cost for
erection of ALUMINIUM BUSBAR(36x28) including bending, shaping and clamping over insulators, connectors or
equipment terminals, whenever tubular bars are required to be bent the radius shall be not less than 200mm. The
erection is to be done asper advice of Railway

No No Not Allowed

48 Explanatory note for Schedule-II item No. 16:-Erection of Bus terminal (6480)- The price shall cover the cost for
erection of 36 mm Aluminum Bus Bar to isolator connector (6480) including ALCU strip and fasteners No No Not Allowed

49 Explanatory note for Schedule-II item No. 17:-Erection of bus bar splice (6490) - The price shall cover the cost for
erection of 36 mm Aluminum Bus Bar Splice connector(6490) including fasteners No No Not Allowed

50
Explanatory note for Schedule-II item No. 18:-Erection of tap connector (6520) - The price shall cover the cost for
erection of 36/15mm tap connector(6520) for connection in between bus bar to loop jumper as per advice of
railway along with ALCU strip and fasteners

No No Not Allowed

51 Explanatory note for Schedule-II item No. 19:- Erection of bus Tee connectors (6500)- The price shall cover the cost
for erection of bus TEE Connector at junction point along with fasteners as per site requirement No No Not Allowed

52
Explanatory note for Schedule-II item No. 20:- Installation of PVC insulated cable of size of 2.5 sq.mm X 10 core
copper conductor ( for control & indication )...-The price shall cover the cost for erection of copper conductor
(2.5sq.mm X10 core) to be used for various types controls and indication.

No No Not Allowed

53
Explanatory note for Schedule-II item No. 21:- Installation of PVC insulated cable of size of 2.5 sq.mm X 2 core
copper conductor (for catenary indicator).- The price shall cover the cost for erection of copper conductor
(2.5sq.mm X2 core) to be used for extension of catenary indication from P.T to R.T.U/TAG BLOCK or as per
instruction of Railway

No No Not Allowed

54
Explanatory note for Schedule-II item No. 22:- Installation of PVC insulated cable of size 4 sq.mm X 2 core copper
conductor (for 110V DC supply)..- The price shall cover the cost for erection of Copper conductor (4 sq.mm X2 core)
to be used for supply of 110 v D.C to equipments/interrupters or as per instruction of Railway

No No Not Allowed

55

Explanatory note for Schedule-II item No. 23:- Erection of earth electrode.- The Price shall cover the cost for
erection of earth electrode , as per directive of railway representative. price shall include the cost charcoal/coke,
salt, sand etc. in proper quantity, price shall also include the cost for erection of two connecting mild steel flats of
size 50mm x 6mm . price also includes the cost for erection of fasteners like Nut ,bolt , spring washers / lock nuts
etc. and clamps /lugs required for connecting mild steel flats . The price also includes the cost for erection of box
sump with cover and to be painted with black along the metal frame and lime coating over the box and cover, the
earth value to be megared and to be mentioned over the box sump

No No Not Allowed

56
Explanatory note for Schedule-II item No. 24:-Erection of 8 SWG GI wire-The price shall cover the cost for erection,
shaping of 8 SWG G.I wire per meter used for earthing of control panels, L.T. AC and DC distribution boards,
battery chargers, etc at sub-station control rooms. The requirement of fencing panel earthing to the nearest
fencing upright shall also be included and paid for under this item.

No No Not Allowed

57
Explanatory note for Schedule-II item No. 25:-Erection of Earth lead 50mm x6mm mild steel laid exposed and
underground- The Price shall cover the cover the cost for erection of Earth leads 50mm x 6mm mild steel laid in the
ground as per instruction of Railway Representative. The price also includes the cost for erection of Nuts, Bolts and
washers or any necessary material required for its erection.

No No Not Allowed

58

Explanatory note for Schedule-II item No. 26:- Erection of fencing panels of 2.5 mtr height- The price shall cover the
cost for erection of fencing panels as per relevant drawing painted with two red-oxide zinc chromate primer to
IS:2074-1979 and finished with two coats of Aluminum Paints. The price shall include the cost for erection of
fasteners ,. Price shall be per meter length of the panels ,2.5 mtrs height measured in the plan view of the
appropriate approved drawing.

No No Not Allowed

59
Explanatory note for Schedule-II item No. 27:- Erection of fencing uprights as per RDSO approved drawing - The
price shall cover the cost for erection of fencing upright as per relevant drawing painted with two red-oxide zinc
chromate primer to IS:2074-1979 and finished with two coats of Aluminum Paints.

No No Not Allowed

60
Explanatory note for Schedule-II item No. 28:- Erection of gates as per RDSO approved drg. - The price shall cover
the cost for erection of gates as per RDSO approved drg. of fencing panel at SSP/ SP as per instruction of railway,
painted with two red-oxide zinc chromate primer to IS:2074-1979 and finished with two coats of Aluminum Paints.

No No Not Allowed

61

Explanatory note for Schedule-II item No. 29:- Erection of anti-climbing device as per RDSO approved drg.- The
price shall cover the cost for erection of an anti climbing device consisting of steel fixtures and galvanized barbed
wire mounted on the fencing panel as per approved drawings. The price shall be meter length of panel. The price
shall include painting with two coats of red zinc chromate primer to IS 2074- 1979 & finished with two coats of
aluminium paints. The price also include Erection of fasteners required for the assembly and fixing the steel works

No No Not Allowed

62 Explanatory note for Schedule-II item No. 30:- Erection of number plate for equipment's- The price shall cover the
cost for Erection of number plate for equipment's AS PER INSTRUCTION OF RAILWAY. No No Not Allowed

63

Explanatory note for Schedule-II item No. 31:- Erection of 25kV single pole isolator complete with fasteners,
insulators etc.- The price shall cover the cost for erection of a single pole isolator complete in all respect with
mounting base, operating rod, operating rod guide and operating rod insulator, post insulator required for the
operation of the isolator . The price shall also cover erection of ALCU strips, a padlock and a number plate of
approved design for each isolator or any other fitting as per directive of railway. . Necessary checks, tests and
commissioning shall be arranged by the contractor.

No No Not Allowed

64

Explanatory note for Schedule-II item No. 32:- Erection of materials for termination of a single conductor (including
cut-in insulator) of OHE or a terminating wire (150 mm feeder). . - Price shall cover the cost for erection of all
materials necessary for the termination of single conductor of overhead equipment or terminating wire, including
required insulator, on a traction mast or structure including appropriate mast anchor fitting clevis assembly,
adjuster, anchor double straps, ending clamp for catenary and/ or contact wire or terminating wire and fitting
including terminating wire and 9T Insulator.

No No Not Allowed

65
Explanatory note for Schedule-II item No. 33:- Erection of Mast/Structure Number plate- The Price shall cover the
cost for erection of Mast/Structure Number plate for respective equipment's along with fasteners for its fixture as
per instruction of Railway.

No No Not Allowed

66
Explanatory note for Schedule-II item No. 34:- Erection of copper strip 25 X 3mm.-The Price shall cover the cost for
erection of copper strip ( 25 X 3 mm.) to cater terminal of equipments to the main mast of gantries on which they
are mounted. The price also includes the cost of all fastening required for its fixing along with members of gantries.

No No Not Allowed
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67

Explanatory note for Schedule-II item No. 35:- Design & Drawing for switching stations- The price shall cover the
cost on a flat rate basis for one switching station associated with TSS, feeding post and switching station, survey,
investigation of soil bearing pressure and soil resistivity, preparation of all drawing/design viz. control room
building drawing, cross section drawings, preparation of general arrangement drawings, detailed layout of
equipment, bus bar connections and insulators, lay out of cable trenches outdoor and inside the control room.
design & layout of earthing system and earth connections, design of supporting structures for 25kV equipment's,
detailed drawings for steel work and structural support suitable concrete pedestals, plinths and foundations for
equipment and structural support and drawings/designs for equipment's, components, fittings and materials etc.
The price shall include supply of requisite number of copies of all drawings, including completion drawings to the
purchaser, as specified.

No No Not Allowed

68

Explanatory note for Schedule-II item No. 36:- Concrete for foundation& trench and brick work in all type of soil
including hard/rocky soil (Including excavation and supply of all materials viz. sand, cement and ballast etc.)
trench.- The price will cover the cost of Concrete for foundation and plinth in all type of soil including hard/rocky
soil (including excavation and supply of all materials viz sand, cement and ballast etc.) The price shall cover
excavation, supply and handling of all materials and accessories temporary arrangements for excavation,
concreting and grouting there after including supply of cement, sand, ballast and other materials whatsoever. Price
also includes supply and handling of arrangements for shoring and shuttering where necessary, casting, concrete,
grouting of mast/structure and finishing the top of concrete foundations with muff. Price also includes dismantling
of temporary arrangement and Removal and dressing of soil.

No No Not Allowed

68.1

Notes for measurement of Schedule-II item No. 36 :- (i) The rates per cubic metre (cum) under item No.36 shall be
same 'for any shape or size of concrete blocks. In calculating the individual volume of concrete, fraction of a cubic
metre beyond the third decimal shall be rounded off to the next nearest third decimal. (ii) The price shall apply for
concreting of all foundation for mast, gantries, portals, anchor blocks for guy rods and fencing uprights, TTC, dwarf
mast etc. (iii) For purpose of computation of volume of concrete under item no.36 the volume of steel work
embedded in the foundation block and shall be ignored. (iv) Cost of all concrete will be paid for only under Item no.
36. (v) For purpose of computation of volume of concrete under item no. 36 the volume Of concrete shall include
the volume of sand and bitumen in sand cored foundation. (vi) For purpose of computation of volume of concrete
the volume of each muff for all masts shall be taken as 0.02 cum except for masts with balance weight and for
each upright of portal, each head span mast, 2 or 3 track Cantilever masts and special fabricated masts for which
the volume of muff shall be taken as 0 .08 cum irrespective of the size and shape of muff on a flat rate basis. (vii)
The price under item no.36 shall also include the cost of concrete for embedment of drain pipes where required.
(viii) The prices under item no. 36 shall also cover the cost of concrete for diversion of Masonry/earth drains
wherever necessary for casting of foundation. (ix) Cement for use in the Work should be procured by the contractor
from the main producers/their authorized dealers only. (x) Cement bags should bear the following in formation in
legible markings. a. Manufacturers name: b. Registered trademark of manufacturer, if any c. Type of cement d.
Weight of each bag in kg. e. Date of manufacture, generally marked as week of the year/year of manufacture
e.g.30/99 which means 30th week of 1999. f. Grade of cement not less than 43. (xi) To ensure quality control, test
certificate from the manufacturer should be produced by the contractors, which should conform to the relevant
specifications (Latest may be incorporated). (xii) Railways may also take samples during the course of work and get
the cement tested to ascertain their conformity to specification. (xiii) Concrete of foundation shall be nominal mix
of grade M-10 obtained by mixing cement coarse aggregate, fine aggregate and water in accordance with table -3
of IS:456. For grouting, muffing, embedding of structure in foundation and for cable trench at switching stations,
normal mix concrete M-15 obtained by mixing materials in proportion as indicated in table 3 of IS :456shall be
used. (Xiv) Cube test report: The contractor shall arrange concrete cube test as per relevant BIS specification to be
used in the foundation. The cost of cube test shall carryout by the contractor for completion of each 50 Cu. M or its
fraction for entire volume of work.

No No Not Allowed

69

Explanatory note for Schedule-II item No. 37:- Transportation of materials:- Transportation of Railway supply
materials ( traction masts and other OHE equipment) from Railways depot to site of work & vice versa with lead.:-
Price shall include the cost of transportation of all materials issued/supplied by the Railway a n d the contractor has
to make arrangement for transportation of materials to work sites .The materials will be supplied/issued either from
RRD/Adra or any other locations under jurisdiction of Railway depots of Adra Division. Price shall also include the
cost of transportation of released materials (and also its stacking at the location as per instruction of Railway ) ,
from work site to the different OHE depots or RRD/ADA or as specified by the Railway . Transportation price shall
cover loading /unloading of materials with lead. Transportation of Materials will be done as per instruction of
Railway and in case of any dispute decision of Sr. DEE/TRD/ADA shall be final and binding on the contractor.

No No Not Allowed

70

Work under power block: Any activity under erection or dismantling work for schedule-II item no. 38 & 39 as per
schedule if done under power block: The price under this items cover extra charges over and above erection or
dismantling rates of such items for erection or dismantling of equipment in the vicinity of energized overhead
equipment and feeders or erection or dismantling of equipment with joints equipment already energized or an
energized equipment which calls for a power block (shut-off of traction power). The price payable under this items
shall be extra over the erection rates of the items referred to above provided such work is not called for on account
of non compliance with specifications, approved drawings and instructions given by the Railway from time to time.
Where the prices under this item are applicable, the contractor shall finalize the quantities of various items of
works to be done under a power block, jointly with the Railway Engineer prior to taking the work on hand. The
erection or dismantling rate under this item will not be payable, if power block is given for a total duration of 4
hours or more in a day whether continuously or in different spells.

No No Not Allowed

Undertakings

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 I/ We have visited the works site and I / We am / are aware of the site conditions. No No Not Allowed
2 I have gone through the particulars , conditions,instructions and are understood and accepted by me or us. No No Not Allowed

6. Documents attached with tender

S.No. Document Name Document
Description

1 LETTEROFCREDIT.pdf
LETTER OF
CREDIT
CIRCULAR

2 SpecialConditions_Contract_17102018Shramikkalyan_1.pdf SHRAMIKKALYAN
LETTER

3 Annexure-I.pdf ANNEXURE I
4 annexure-II.pdf ANNEXURE II
5 annexure-III.pdf ANNEXURE III
6 annexure-iv.pdf ANNEXURE IV
7 GCC2022LATESTACC7.pdf GCC 2022

8 2024_12_20IndianRailwaysStandardGeneralConditionsofContractApril-2022AdvanceCorrectionSlipNo_8ACS-8.pdf GCC Correction
slip 8

9 2025_01_09IIndianRailwaysStandardGeneralConditionsofContractApril-2022AdvanceCorrectionSlipNo_9ACS-9.pdf GCC Correction
slip 9

10 2025_03_04RBCE_CE-I-CTIndianRailwaysStandardGeneralConditionsofContractApril-2022AdvanceCorrectionSlipNo_10ACS-101.pdf GCC Correction
slip 10

11 Compressed2026_03_13IndianRailwaysStandardGeneralConditionsofContractApril2022AdvanceCorrectionSlipNo_1111_compressed.pdf GCC Correction
slip 11

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017, issued by Department of Industrial Promotion and Policy,
Ministry of Commerce, circulated vide Railway Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not violate provisions of GFR regarding procurement through
GeM.
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Signed By: GAURAV PURAIYA

Designation : Sr.DEETRD
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