HUBLI DIVISION-GATI SHAKTI/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: H-GS-UBL-03-2026-27 Closing Date/Time: 10/07/2026 11:00

CPM/Gati Shakti/UBL acting for and on behalf of The President of India invites E-Tenders against Tender No H-GS-
UBL-03-2026-27 Closing Date/Time 10/07/2026 11:00 Hrs. Bidders will be able to submit their original/revised bids
upto closing date and time only. Manual offers are not allowed against this tender, and any such manual offer received
shall be ignored.

1. NIT HEADER

Hubballi Division: BAY - RDG section: Provision of Two additional loop lines with
Name of Work R&D facilities along with associated Civil, Track, Signal, TRD and Electrical (Genl)
works at Obulapuram station (Phase IlI) (Composite tender).
Bidding type Normal Tender
Tender Type Open Bidding System Two Packet System
T!ender Closing Date 10/07/2026 11:00 Date Time Of Uploading 16/06/2026 18:58
Time Tender
Pre-B_ld Conference No P_re-Bld Conference Date Not Applicable
Required Time
Advertised Value 290846770.29 Tendering Section GATISHAKTI
P Single Rate for Each A .
Bidding Style Schedule Bidding Unit
Earnest Money (Rs.) 5816900.00 Validity of Offer ( Days) 90
Tender Doc. Cost (Rs.) (0.00 Period of Completion 18 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 26/06/2026
Are JV allowed to bid Yes Number of JV Member 5
Allowed
Are Consortium allowed No Number of Consortium 0
to bid Member Allowed
Ranking Order For Bids |Lowest to Highest Expenditure Type Capital (Works)
2. SCHEDULE
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () A-DSR Items Civil 68434025.77| Below/P
ar
1 Please see Item Breakup for details. 97762893.95| (-) 30.00| 68434025.77
Description:- DSR Items Civil
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () B-Earth Work 282671.71| Below/P
ar
5 Please see Item Breakup for details. 282671.71| AT Par 282671.71
Description:- Earth Work
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () C-Supply of Cement 7326695.21| Below/P
ar
3 Please see Item Breakup for details. 7326695.21| AT Par| 7326695.21
Description:- Supply of Cement
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () D-Concrete and other Bridge Items 19755958.48| Below/P
ar
, |P|ease see Iltem Breakup for details. 19755958.48 AT Par| 19755958.48

Page 1 of 132 Run Date/Time: 16/06/2026 18:58:52



Tender No: H-GS-UBL-03-2026-27

HUBLI DIVISION-GATI SHAKTI/SOUTH WESTERN RLY

TENDER DOCUMENT

Closing Date/Time: 10/07/2026 11:00

Description:- Concrete and other Bridge Items

S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () E-Supply of Reinforcement steel 26803744.80| Below/P
ar
5 Please see Iltem Breakup for details. 38291064.00| (-) 30.00| 26803744.80
Description:- Supply of Reinforcement steel
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () F-COE and blanketing Items 17520854.00| Below/P
ar
6 Please see Item Breakup for details. 17520854.00| AT Par| 17520854.00
Description:- COE and blanketing Items
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () G-Superstructural steel 3467689.25| Below/P
ar
7 Please see Item Breakup for details. 3467689.25| AT Par| 3467689.25
Description:- Superstructural steel
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () H-Collection and Supply of Ballast 6391554.40| Below/P
ar
8 Please see Item Breakup for details. 6391554.40| AT Par| 6391554.40
Description:- Collection and Supply of Ballast
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () L-USSOR Track Items 10229115.98| Below/P
ar
10 Please see Item Breakup for details. 10229115.98| AT Par| 10229115.98
Description:- USSOR Track Items
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () M-NS Items Civil 4449906.00| Below/P
ar
11 Please see Item Breakup for details. 4449906.00| AT Par| 4449906.00
Description:- NS Items Civil
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () N-General Electrical Items 4131375.00( Below/P
ar
12 Please see Item Breakup for details. 4131375.00| AT Par[ 4131375.00
Description:- General Electrical ltems
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () Al-Horticulture 72611.11| Below/P

ar
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13 Please see Item Breakup for details. 91912.80]  (-)21.00]  72611.11
Description:- Horticulture
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () I1-Survey works NS 26664.00| Below/P
ar
9 Please see Iltem Breakup for details. 26664.00| AT Par 26664.00
Description:- Survey works NS
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () I12-Survey works SOR 19327.98( Below/P
ar
10 Please see Item Breakup for details. 19327.98| AT Par 19327.98
Description:- Survey works SOR
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () SA-S&T SOR Items 94809133.50( Below/P
ar
14 Please see Item Breakup for details. 94809133.50| AT Par| 94809133.50
Description:- S&T SOR Items
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () SB-S&T NS Items 997362.00| Below/P
ar
15 Please see Item Breakup for details. 997362.00| AT Par 997362.00
Description:- S&T NS Items
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () TA-TRD SOR Items 25392929.10( Below/P
ar
16 Please see Iltem Breakup for details. | 24402571.40| AT Par| 24402571.40
Description:- TRD SOR Item
17 Please see Item Breakup for details. | 990357.70] AT Par|  990357.70
Description:- TRD SOR POWER BLOCK
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () TB-TRD Non SOR Items 735152.00( Below/P
ar
18 Please see Item Breakup for details. 735152.00 AT Par 735152.00
Description:- TRD Non SOR Items
3. ITEM BREAKUP
Schedule(Schedule A-DSR Items Civil
Item- 1 |DSR Items Civil
S No. Item No Description of Item Unit | Qty | Rate Amount
1.0 CARRIAGE OF MATERIALS
By Mechanical Transport including
1.1 . . )
loading, unloading and stacking
1.1.2 Earth

Page 3 of 132 Run Date/Time: 16/06/2026 18:58:52



HUBLI DIVISION-GATI SHAKTI/SOUTH WESTERN RLY

Tender No: H-GS-UBL-03-2026-27
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1 1.1.21

1km

cum

1030 217.55 224076.5

1.1.18

Disposal of moorum/building
rubbish/ malba/ similar
unserviceable, dismantled or waste
material by mechanical transport
including loading, transporting,
unloading to approved municipal
dumping ground for lead upto 10
km for all lifts, complete as per
directions of Engineer-in-charge.

cum

10 494.1 4941

1.2

By Manual Labour including loading,
unloading and stacking for lead less
than 0.50 KM

1.2.2

Earth

1.2.21

Cost of carriage including loading,
unloading & stacking for first 50
metres

caum

810 283.98 230023.8

2.0

EARTH WORK

2.1S

General

2.6

Earth work in excavation by
mechanical means (Hydraulic
excavator)/manual means over
areas (exceeding 30 cm in depth,
1.5 m in width as well as 10 sgm on
plan) including getting out and
disposal of excavated earth lead
upto 50 m and for all lift, as
directed by Engineer-in-charge.

4 2.6.1

All kinds of soil

cum

1625 177.5 288437.5

2.8

Earth work in excavation by
mechanical means (Hydraulic
excavator) / manual means in
foundation trenches or drains (not
exceeding 1.5 m in width or 10 sgm
on plan), including dressing of sides
and ramming of bottoms, for all lift,
including getting out the excavated
soil and disposal of surplus
excavated soil as directed, within a
lead of 50 m.

5 2.8.1

All kinds of soil.

cum

995 260.3 258998.5

2.9

Excavation work by mechanical
means (Hydraulic excavator) /
manual means in foundation
trenches or drains (not exceeding
1.5m in width or 10 sgm on plan),
including dressing of sides and
ramming of bottoms, lift upto 1.5
m, including getting out the
excavated soil and disposal of
surplus excavated soils as directed,
within a lead of 50 m.

6 2.9.1

Ordinary rock

caum

162 632.95 102537.9

7 2.9.2

Hard rock (requiring blasting)

cum

15 1049.8 15747

2.25

Filling available excavated earth
(excluding rock) in trenches, plinth,
sides of foundations etc. in layers
not exceeding 20 cm in depth,
consolidating each deposited layer
by ramming and watering, lead up

to 50 and for all lift.

cum

620 196 121520
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Tender No: H-GS-UBL-03-2026-27
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2.25A

Excavating, supplying and filling of
local earth (including royalty) by
mechanical transport upto a lead of
5km also including ramming and
watering of the earth in layers not
exceeding 20 cm in trenches,
plinth, sides of foundation etc.
complete.

cum

590 700.5 413295

10

2.27

Supplying and filling in plinth with
sand under floors, including
watering, ramming, consolidating
and dressing complete.

cum

38 2123.75 80702.5

11

2.31

Clearing jungle including uprooting
of rank vegetation, grass, brush
wood, trees and saplings of girth up
to 30 cm measured at a height of 1
m above ground level and removal
of rubbish up to a distance of 50 m
outside the periphery of the area
cleared.

Sgm

30970 17.6 545072

12

2.32

Clearing grass and removal of the
rubbish up to a distance of 50 m
outside the periphery of the area
cleared.

Sgm

4220 8.95 37769

4.0

CONCRETE WORK

4.1S

CEMENT CONCRETE (CAST IN SITU)

4.1

Providing and laying in position
cement concrete of specified grade
excluding the cost of centering and
shuttering - All work up to plinth
level :

13

4.1.3

1:2:4 (1 cement : 2 coarse sand
(zone-lll) derived from natural
sources : 4 graded stone aggregate
20 mm nominal size derived from
natural sources)

cum

7 7878.5 55149.5

14

4.1.4

1:2:4 (1 Cement : 2 coarse sand
(zone-lll) derived from natural
sources: 4 graded stone aggregate
40 mm nominal size derived from
natural sources)

cum

85 7780.3 661325.5

15

4.1.5

1:3:6 (1 Cement : 3 coarse sand
(zone-lll) derived from natural
sources : 6 graded stone aggregate
20 mm nominal size derived from
natural sources)

cum

420.8 7294.7| 3069609.76

16

4.1.6

1:3:6 (1 Cement : 3 coarse sand
(zone-lll) derived from natural
sources : 6 graded stone aggregate
40 mm nominal size derived from
natural sources)

cum

30 7178.75 215362.5

4.2

Providing and laying cement
concrete in retaining walls, return
walls, walls (any  thickness)
including attached pilasters,
columns, piers, abutments, pillars,
posts, struts, buttresses, string or
lacing courses, parapets, coping,
bed blocks, anchor blocks, plain
window sills, fillets, sunken floor
etc., up to floor five level, excluding
the cost of centering, shuttering
and finishing:

17

4.2.2

1:1 1/2:3 (1 cement : 1 1/2 coarse
sand (zone-lll) derived from natural
sources : 3 graded stone aggregate
20 mm nominal size derived from
natural sources).

cum

1100 10357.55 11393305
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HUBLI DIVISION-GATI SHAKTI/SOUTH WESTERN RLY
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Tender No: H-GS-UBL-03-2026-27
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4.55

CEMENT CONCRETE PRECAST

4.5

Providing and fixing up to floor five
level precast cement concrete
string or lacing courses, copings,
bed plates, anchor blocks, plain
window sills, shelves, louvers,
steps, stair cases, etc., including
hoisting and setting in position with
cement mortarl:3 (1 Cement : 3
coarse sand), cost of required
Centering complete.

18

4.5.1

1:1.5:3 (1 cement : 1.5 coarse sand
(zone-lll) derived from natural
sources : 3 graded stone aggregate
20mm nominal size derived from
natural sources)

cum

15 10105.1 151576.5

4.10S

DAMP-PROOF COURSE

19

4.10

Providing and laying damp-proof
course 40mm thick with cement
concrete 1:2:4 (1 cement : 2 coarse
sand (zone-lll) derived from natural
sources : 4 graded stone aggregate
12.5mm nominal size derived from
natural sources)

Sgm

18 410.85 7395.3

20

4.12

Extra for providing and mixing
water proofing material in cement
concrete work in doses by weight of
cement as per manufacturer's
specification.

per bag of
50 kg
cement
used

3 18.15 54.45

4.14S

MISCELLANEOUS

4.20

Providing and laying in position
ready mixed or site batched design
mix cement concrete for plain
cement concrete work; using coarse
aggregate and fine aggregate
derived from natural sources,
Portland Pozzolana/Ordinary
Portland /Portland Slag cement,
admixtures in recommended
proportions as per IS: 9103 to
accelerate / retard setting of
concrete, to improve durability and
workability without impairing
strength; including pumping of
concrete to site of laying, curing,
carriage for all leads; but excluding
the cost of centering, shuttering
and finishing as per direction of the
engineer-in-charge; for the
following grades of concrete.

4.20.1

All works upto plinth level :

21

4.20.1.4

Concrete of M25 grade with
minimum cement content of 300 kg
/cum

caum

400 9439.05 3775620

5.0

REINFORCEMENT
CONCRETE

CEMENT

5.9S

FORM WORK

5.9

Centering and shuttering including
strutting, propping etc. and removal
of form for

22

591

Foundations, footings, bases of
columns, etc. for mass concrete

Sgm

5881 392.15| 2306234.15

23

5.9.3

Suspended floors, roofs, landings,
balconies and access platform

127 927.25 117760.75

24

5.9.5

Lintels, beams, plinth beams,
girders, bressummers and
cantilevers

Sgm

99 736.4 72903.6
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25

5.9.6

Columns, Pillars, Piers, Abutments,
Posts and Struts

Sgm

148 961.3 142272.4

26

5.9.19

Weather shade, Chajjas, corbels
etc., including edges

Sgm

3.3 951.1 3138.63

5.33S

DESIGN MIX CONCRETE

5.33

Providing and laying in position
ready mixed or site batched design
mix cement concrete for reinforced
cement concrete work; using coarse
aggregate and fine aggregate
derived from natural sources,
Portland Pozzolana / Ordinary
Portland /Portland Slag cement,
admixtures in recommended
proportions as per IS: 9103 to
accelerate /retard setting of
concrete, to improve durability and
workability without impairing
strength;including pumping of
concrete to site of laying, curing,
carriage for all leads; but excluding
the cost of centering, shuttering,
finishing and reinforcement as per
direction of the engineer-in-charge,
for the following grades of
concrete.:

5.33.1

All works upto plinth level

27

5.33.1.1

Concrete of M25 grade with
minimum cement content of 330 kg
/cum

cum

24 9504.75 228114

28

5.33.1.2

Concrete of M30 grade with
minimum cement content of 350 kg
/cum

cum

30 9655.7 289671

5.33.2

All works above plinth level upto
floor V level

29

5.33.2.1

Concrete of M25 grade with
minimum cement content of 330 kg
/cum

cum

32 9860.4 315532.8

6.0

MASONRY WORK

6.1S

General

6.1

Brick work with common burnt clay
F.P.S. (non modular) bricks of class
designation 7.5 in foundation and
plinth in:

30

6.1.2

Cement mortar 1:6 (1 cement : 6
coarse sand)

cum

39.1 7132.25 278870.98

6.4

Brick work with common burnt clay
F.P.S. (non modular) bricks of class
designation 7.5 in superstructure
above plinth level up to floor V level
in all shapes and sizes in :

31

6.4.2

Cement mortar 1:6 (1 cement : 6
coarse sand)

cum

185 9105.95| 1684600.75

6.26S

EXPOSED BRICK WALL
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TENDER DOCUMENT

Tender No: H-GS-UBL-03-2026-27 Closing Date/Time: 10/07/2026 11:00

6.47 Providing and laying Autoclaved|cum 88 8333.65 733361.2
Aerated Concrete (AAC) blocks
masonry with 150 mm to 300 mm
thick with Grade -1 AAC blocks of
density 551 to 650 kg/cum
conforming to IS: 2185 (Part 3) in
super structure above plinth level
32 up to floor V level with RCC band at
sill level and lintel level with
approved block laying polymer
modified adhesive mortar all
complete as per direction of
Engineer-in-Charge. (The payment
of RCC band and reinforcement
shall be made for separately).

7.0 STONE WORK
7.1S RANDOM RUBBLE MASONRY

Random rubble masonry with hard
stone in foundation and plinth
including levelling up with cement
7.1 concrete 1:6:12 (1 cement : 6
coarse sand : 12 graded stone
aggregate 20 mm nominal size)
upto plinth level with :

7.1.1 Cement mortar 1:6 (1 cement : 6{cum 121.37 7311.25 887366.41
coarse sand)

8.0 CLADDING WORK
8.1S General

Providing and fixing 18 mm thick
gang saw cut, mirror polished,
premoulded and prepolished,
machine cut for kitchen platforms,
vanity counters, window sills, facias
and similar locations of required
size, approved shade, colour and
texture laid over 20 mm thick base
cement mortar 1:4 (1 cement : 4
coarse sand), joints treated with
white cement, mixed with matching
pigment, epoxy touch ups,
including rubbing, curing, moulding
and polishing to edges to give high
gloss finish etc. complete at all
levels

Granite stone slab colour black,
Cherry/Ruby red

34 8.2.2.2 Area of slab over 0.50 sgqm Sgm 67 5136.3 344132.1
8.20S STONE WORK DRY CLADDING

8.32 Designing, fabricating, testing,|Sgm 80 5015.05 401204
installing and fixing in position
Curtain ~ Wall  with  Aluminium
Composite Panel Cladding, with
open grooves for linear as well as
curvilinear portions of the building,
for all heights and all levels etc.
including:(a) Structural analysis &
design and preparation of shop
drawings for pressure equalisation
or rain screen principle as required,
proper drainage of water to make it
watertight including checking of all
the structural and functional design.
(b) Providing, fabricating and
supplying and fixing panels of
aluminium composite panel
cladding in pan shape in metallic
colour of approved shades made
out of 4 mm thick aluminium

33

8.2

8.2.2
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35

composite panel material consisting
of 3 mm thick FR grade mineral
core sandwiched between two
Aluminium sheets (each 0.5 mm
thick). The aluminium composite
panel cladding sheet shall be coil
coated, with Kynar 500 based PVDF
/Lumiflon based fluoropolymer resin
coating of approved colour and
shade on face # 1 and polymer
(Service) coating on face # 2 as
specified using stainless steel
screws, nuts, bolts, washers, cleats,
weather silicone sealant, backer
rods etc.(c) The fastening brackets
of Aluminium alloy 6005 T5 / MS
with  Hot Dip Galvanised with
serrations and serrated washers to
arrest the wind load movement,
fasteners, SS 316 Pins and anchor
bolts of approved make in SS 316,
Nylon separators to prevent bi-
metallic contacts all complete
required to perform as per
specification and drawing The item
includes cost of all material &
labour component, the cost of all
mock ups at site, cost of all samples
of the individual components for
testing in an approved laboratory,
field tests on the assembled
working curtain wall with aluminium
composite panel cladding, cleaning
and protection of the curtain wall
with aluminium composite panel
cladding till the handing over of the
building for occupation. Base frame
work for ACP cladding is payable
under the relevant aluminium
items. The Contractor shall provide
curtain wall with aluminium
composite panel cladding, having
all the performance characteristics
all  complete , as per the
Architectural drawings, as per item
description, as specified, as per the
approved shop drawings and as
directed by the Engineer-in-Charge.
However, for the purpose off
payment, only the actual area on
the external face of the curtain wall
with  Aluminium Composite Panel
Cladding  (including  width  of
groove) shall be measured in sqm.

Closing Date/Time: 10/07/2026 11:00

9.0

WRISDVENBS e SRR

9.1S

FRAMES AND TRUSSES

9.1

Providing wood work in frames of
doors, windows, clerestory windows
and other frames, wrought framed
and fixed in position with hold fast
lugs or with dash fasteners of
required dia & length (hold fast lugs
or dash fastener shall be paid for
separately).

36

9.1.1

Second class teak wood

cum

.8 142949.7 114359.76
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9.7

Providing and fixing panelling or
panelling and glazing in panelled or
panelled and glazed shutters for
doors, windows and clerestory
windows (Area of opening for panel
inserts excluding portion inside
grooves or rebates to be
measured). Panelling for panelled
or panelled and glazed shutters 25
mm to 40 mm thick :

9.7.7

Float glass panes

37

9.7.7.2

5.0 mm thick glass panes (weight
not less than 12.50 kg/sqm).

Sgm

131 2600.45 340658.95

38

9.7.8

Fly proof stainless steel grade 304
wire gauge with 0.5 mm dia. wire
and 1.4 mm wide aperture with
matching wood beading

Sgm

24 1800.45 43210.8

9.20

Providing and fixing ISl marked
flush door shutters conforming to IS
: 2202 (Part I) decorative type, core
of block board construction with
frame of 1st class hard wood and
well matched teak 3 ply veneering
with vertical grains or cross bands
and face veneers on both faces of
shutters.

39

9.20.1

35 mm thick including ISI marked
Stainless Steel butt hinges with
necessary screws

Sgm

38 3473.85 132006.3

9.40S

MISCELLANEOUS-WOOD WORK

9.47

Providing and fixing nickel plated
M.S. pipe curtain rods with nickel
plated brackets :

40

9.47.2

25 mm dia (heavy type)

Metre

45 186.4 8388

9.48

Providing and fixing M.S. grills off
required pattern in frames of
windows etc. with M.S. flats, square
or round bars etc. including priming
coat with approved steel primer all
complete.

41

9.48.1

Fixed to steel windows by welding

Kg

1400 219.1 306740

42

9.48.2

Fixed to openings /wooden frames
with rawl plugs screws etc.

Kg

1665 238.35 396852.75

43

9.53

Providing 40x5 mm flat iron hold
fast 400 mm long including fixing to
frame with 10 mm diameter bolts,
nuts and wooden plugs and
embedding in cement concrete
block 300x100x150 mm 1:3:6 mix
(1 cement 3 coarse sand : 6
graded stone aggregate 20 mm
nominal size).

Each

250 228.85 57212.5

9.72S

BRASS FITTINGS

9.74

Providing and fixing bright finished
brass tower bolts (barrel type) with
necessary screws etc. complete :

44

9.74.2

200x10 mm

Each

10 358.4 3584

45

9.74.3

150x10 mm

Each

24 287.25 6894

9.75

Providing and fixing bright finished
brass door latch with necessary
screws etc. complete :

46

9.75.2

250x16x5 mm

Each

14| 308| 4312

9.81

Providing and fixing bright finished
brass handles with screws etc.
complete:

47

9.81.1

125 mm

Each

14| 256.65] 3593.1
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48

9.82

Providing and fixing bright finished
brass hanging type floor door
stopper with necessary screws, etc.
complete.

Each

12 121.65 1459.8

49

9.83

Providing and fixing aluminium die
cast body tubular type universal
hydraulic door closer (having brand
logo with ISI, IS : 3564, embossed
on the body, door weight upto 35 kg
and door width upto 700 mm), with
necessary accessories and screws
etc. complete.

Each

8 1124.85 8998.8

9.105S

GYPSUM BOARD PARTITIONS

9.147

Providing and fixing factory made
uPVC glazed/wire mesh windows/
doors comprising of lead free uPVC
multi-chambered frame, sash and
mullion/coupler (where ever
required) extruded profiles having
minimum wall thickness of 1.70 mm
for Series R1 and R2 profiles and
2.10 mm for Series R3 and R4
profiles conforming to EN: 12608 in
any shape, colour and design duly
reinforced with galvanized mild
steel section made of required
shape & size as per CPWD
Specification, uPVvC extruded
glazing beads, interlocks and Inline
sash adaptor (where ever required)
of appropriate dimension, EPDM
gasket, hardware, SS 304 grade
fasteners of minimum 8 mm dia
with countersunk head, comprising
of matching polyamide PA6 grade
sleeve for fixing frame to finished
wall as per IS 1367 : Part 1 to 14,
plastic packers, plastic caps and
necessary stainless steel screws
etc. Profile of frame, sash & mullion
(if required) shall be mitred cut and
fusion welded/mechanically jointed
duly sealed at all corners, including
drilling of holes for fixing hardware
and drainage of water etc. After
fixing frame the gap between frame
and adjacent finished wall shall be
filled with weather proof silicon
sealant over backer rod of
approved size and quality, all
complete as per approved drawing
conforming to CPWD specification &
direction of Engineer-in-Charge.
Section of steel reinforcement and
cross sections of uPVC profiles to be
as per design approved by
Engineer-in-Charge. Wire mesh /
Glazing of plain/ toughened/
laminated/ double glass unit with /
without high performance coatings
as per design requirements and
conforming to IS: 3548 & IS: 16231
shall be paid separately.

9.147.A4

Three track three panels sliding
window with two glazed & one wire
mesh  panels with  Aluminium
channel for roller track, wool pile,
nylon rollers with SS 304 body.

Page 11 of 132

Run Date/Time: 16/06/2026 18:58:52



HUBLI DIVISION-GATI SHAKTI/SOUTH WESTERN RLY

TENDER DOCUMENT

Tender No: H-GS-UBL-03-2026-27

Closing Date/Time: 10/07/2026 11:00

50

9.147.A4.2

Using R3 series with frame (98 mm
& above) x (40 mm & above) &
both glazed and fly screen sash (30
mm & above) x (55 mm & above)
with zinc alloy (zamak) powder
coated handle on every glazed
panel along with multi-point locking
system. (Height upto 1.8m)

Sgm

105 10874.2 1141791

10.0

STEEL WORK

10.1S

General

51

10.1

Structural steel work in single
section, fixed with or without
connecting plate, including cutting,
hoisting, fixing in position and
applying a priming coat of approved
steel primer all complete.

Kg

30180 117.35 3541623

52

10.2

Structural steel work riveted, bolted
or welded in built up sections,
trusses and framed work, including
cutting, hoisting, fixing in position
and applying a priming coat of
approved steel primer all complete.

Kg

22350 133.7 2988195

10.16

Steel work in built up tubular
(round, square or rectangular
hollow tubes etc.) trusses etc.,
including cutting, hoisting, fixing in
position and applying a priming
coat of approved steel primer,
including welding and bolted with
special shaped washers etc.
complete.

53

10.16.1

Hot finished welded type tubes

Kg

15100 194.4 2935440

54

10.16.2

Hot finished seamless type tubes

Kg

1850 206.35 381747.5

55

10.28

Providing and fixing stainless steel (
Grade 304) railing made of Hollow
tubes, channels, plates etc,,
including welding, grinding, buffing,
polishing and making curvature
(wherever required) and fitting the
same with necessary stainless steel
nuts and bolts complete, including
fixing the railing with necessary
accessories & stainless steel dash
fasteners , stainless steel bolts etc.,
of required size, on the top of the
floor or the side of waist slab with
suitable arrangement as per
approval of Engineer-in-charge, (for
payment purpose only weight of
stainless steel members shall be
considered excluding fixing
accessories such as nuts, bolts,
fasteners etc.).

Kg

50 772.4 38620

11.0

FLOORING

11.1S

General

56

11.2

Dry brick on edge flooring in
required pattern with bricks of class
designation 7.5 on a bed of 12 mm
mud mortar, including filling joints
with Jamuna sand, with common
burnt clay non modular bricks.

Sgm

500 792.05 396025

11.16S

TILE FLOORING
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11.20

Chequered precast cement
concrete tiles 22 mm thick in
footpath & courtyard, jointed with
neat cement slurry mixed with
pigment to match the shade of tiles,
including rubbing and cleaning etc.
complete, on 20 mm thick bed of
cement mortar 1:4 (1 cement: 4
coarse sand).

57

11.20.3

Dark shade pigment using ordinary
cement

Sgm

11.41S

VITRIFIED FLOOR TILES

11.41A

Providing and laying Vitrified tiles in
floor in different sizes (thickness to
be specified by the manufacturer)
with water absorption less than
0.08% and conforming to 1S:15622,
of approved brand & manufacturer,
in all colours and shade, laid on 20
mm thick cement mortar 1:4 (1
cement: 4 coarse sand) jointing with
grey cement slurry @3.3 kg/sqgm
including grouting the joints with
white cement and matching
pigments etc. The tiles must be cut
with the zero chipping diamond
cutter only . Laying of tiles will be
done with the notch trowel, plier,
wedge, clips of required thickness,
leveling system and rubber mallet
for placing the tiles gently and
easily.

11.41A1

Double charge vitrified tile polished
finish of size

58

11.41A.1.2

Size of Tile 800 x 800 mm

Sgm

11.55

Providing and laying flamed finish
Granite stone flooring in required
design and patterns, in linear as
well as curvilinear portions of the
building all complete as per the
architectural drawings with 18 mm
thick stone slab over 20 mm
(average) thick base of cement
mortar 1:4 (1 cement : 4 coarse
sand) laid and jointed with cement
slurry and pointing with white
cement slurry admixed  with
pigment of matching shade
including rubbing, curing and
polishing etc. all complete as
specified and as directed by the
Engineer-in-Charge :

59

11.55.1

Flamed finish granite stone slab Jet
Black, Cherry Red, Elite Brown, Cat
Eye or equivalent.

Sgm

980 1119.5 1097110
424 1534.85 650776.4
17 3186.7 54173.9
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11.56

Providing and laying Polished
Granite stone flooring in required
design and patterns, in linear as
well as curvilinear portions of the
building all complete as per the
architectural drawings with 18 mm
thick stone slab over 20 mm
(average) thick base of cement
mortar 1:4 (1 cement : 4 coarse
sand) laid and jointed with cement
slurry and pointing with white
cement  slurry admixed  with
pigment of matching shade
including rubbing , curing and
polishing etc. all complete as
specified and as directed by the
Engineer-in-Charge.

60

11.56.1

Polished Granite stone slab colour
of Black, Cherry/Ruby Red or
equivalent

50 4481.3 224065

12.0

ROOFING

12.1S

SHEET ROOFING

12.4

Providing ridges or hips of width 60
cm overall width plain G.S. sheet
fixed with polymer coated ] or L
hooks, bolts and nuts 8mm dia G.I.
limpet and bitumen washers
complete.

61

12.4.2

0.63 mm thick with zinc coating not
less than 275 gm/m?2

Metre

60 980.5 58830

12.7

Providing and fixing 15 cm wide, 45
cm overall semi-circular plain G.S.
sheet gutter with iron brackets
40x3mm size, bolts, nuts and
washers etc., including making
necessary connections with rain
water pipes complete.

62

12.7.2

0.63 mm thick with zinc coating not
less than 275 gm/m?2

Metre

60 944.05 56643

12.37S

RAIN WATER SPOUT AND PIPE

12.37

Providing and fixing 100 mm
diameter and 60 cm long rain water
spout in cement mortar 1:4 (1
cement : 4 fine sand).

63

12.37.1

Stone ware spout

Each

5 164.2 821

12.41

Providing and fixing on wall face
unplasticised Rigid PVC rain water
pipes conforming to IS : 13592 Type
A, including jointing with seal ring
conforming to IS : 5382, leaving 10
mm gap for thermal expansion, (i)
Single socketed pipes.

64

12.41.2

110 mm diameter

Metre

93.5 377.4 35286.9

12.42

Providing and fixing on wall face
unplasticised - PVC moulded
fittings/ accessories for
unplasticised Rigid PVC rain water
pipes conforming to IS : 13592 Type
A, including jointing with seal ring
conforming to IS : 5382, leaving 10
mm gap for thermal expansion.

12.42.5

Bend 87.5 degree

65

12.42.5.2

110 mm bend

Each

24 150.35 3608.4
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66

12.46

Providing and fixing to the inlet
mouth of rain water pipe PTMT (an
Engineering Thermoplastic) grating
square (Slit) 150 mm square with a
height of 8 mm and weighing not
less than 100 gms.

Each

5 84.55 422.75

67

12.50

Providing and fixing precoated
galvanised iron profile sheets (size,
shape and pitch of corrugation as
approved by Engineer-in-charge) of
total coated thickness 0.50 mm
(base metal of minimum 0.45 mm
thickness  with  total coating
thickness of 0.05 mm) with zinc
coating 120 grams per sqm as per
IS: 277, in 240 mpa steel grade, 5-7
microns epoxy primer on both side
of the sheet and polyester top coat
15-18 microns. Sheet should have
protective guard film of 25 microns
minimum to avoid scratches during
transportation and should be
supplied in single length upto 12
metre or as desired by Engineer-in-
charge. The sheet shall be fixed
using self drilling /self tapping
screws of size (5.5x 55 mm) with
EPDM seal, complete upto any pitch
in horizontal/ vertical or curved
surfaces, excluding the cost of
purlins, rafters and trusses and
including cutting to size and shape
wherever required.

870 738.65 642625.5

12.51

Providing and fixing precoated
galvanised steel sheet roofing
accessories of  total coated
thickness 0.50 mm (base metal of
minimum 0.45 mm thickness with
total coating thickness of 0.05 mm)
with Zinc coating 120 grams per
sqm as per IS: 277, in 240 mpa
steel grade, 5-7 microns epoxy
primer on both side of the sheet
and polyester top coat 15-18
microns using self drilling/ self
tapping screws complete :

68

12.51.1

Ridges plain (500 - 600mm)

Metre

120 532.35 63882

69

12.51.6

Gutter (600 mm over all girth)

Metre

60 1313.7 78822

13.0

FINISHING

13.1S

CEMENT PLASTER (IN FINE SAND)

131

12 mm cement plaster of mix :

70

13.1.1

1:4 (1 cement: 4 fine sand)

Sgm

1603] 347.05] 556321.15

13.3

20 mm cement plaster of mix :

71

13.3.1

1:4 (1 cement: 4 fine sand)

Sgm

680| 471.35] 320518

13.16S

6 mm CEMENT PLASTER

13.16

6 mm cement plaster of mix :

72

13.16.1

1:3 (1 cement : 3 fine sand)

Sgm

600 300.45 180270

73

13.17

6 mm cement plaster 1:3 (1 cement

3 fine sand) finished with a
floating coat of neat cement and
thick coat of Lime wash on top of
walls when dry for bearing of R.C.C.
slabs and beams.

Sgm

64 396.65 25385.6

13.20S

PEBBLE DASH PLASTER
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74

13.26

Providing and applying plaster off
paris putty of 2 mm thickness over
plastered surface to prepare the
surface even and smooth complete.

Sgm

2950 262.7 774965

13.44S

EXTERIOR FINISHING

13.48

Finishing with Deluxe Multi surface
paint system for interiors and
exteriors using Primer as per
manufacturers specifications :

75

13.48.1

Two or more coats applied on walls
@ 1.25 Itr/10 sgm over and
including one coat of Special primer
applied @ 0.75 Itr /10 sgm

Sgm

2950 193.7 571415

13.61

Painting with synthetic enamel
paint of approved brand and
manufacture to give an even shade

76

13.61.1

Two or more coats on new work

Sgm

4333] 155.9]  675514.7

13.63

Painting with aluminium paint of
approved brand and manufacture to
give an even shade .

77

13.63.1

Two or more coats on new work

Sgm

4300 146.8] 631240

13.82

Wall painting with acrylic emulsion
paint, having VOC (Volatile Organic
Compound ) content less than 50
grams/ litre, of approved brand and
manufacture, including applying
additional coats wherever required,
to achieve even shade and colour.

78

13.82.2

Two coats

Sgm

3236 137.45 444788.2

15.0

DISMANTLING AND DEMOLISHING

15.1S

General

79

151

Demolishing lime concrete
manually/ by mechanical means
and disposal of material within 50
metres lead as per direction of
Engineer- in-charge.

cum

100 851.5 85150

15.2

Demolishing cement concrete
manually/ by mechanical means
including disposal of material within
50 metres lead as per direction of
Engineer - in - charge.

80

15.2.1

Nominal concrete 1:3:6 or richer
mix (including equivalent design
mix)

cum

100 2434.25 243425

81

15.2.2

Nominal concrete 1:4:8 or leaner
mix (including equivalent design
mix)

cum

110 1503.6 165396

82

15.3

Demolishing R.C.C. work manually/
by mechanical means including
stacking of steel bars and disposal
of unserviceable material within 50
metres lead as per direction of
Engineer - in- charge.

caum

300 3551.25 1065375

15.7

Demolishing brick work manually/
by mechanical means including
stacking of serviceable material and
disposal of unserviceable material
within 50 metres lead as per
direction of Engineer-in-charge.

83

15.7.3

In lime mortar

cum

250 851.5 212875

84

15.7.4

In cement mortar

cum

250 2060.2 515050
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15.9

Demolishing stone rubble masonry
manually/ by mechanical means
including stacking of serviceable
material and disposal of
unserviceable material within 50
metres lead as per direction of
Engineer-in-charge :

85

15.9.1

In lime mortar

cum

10 1158.1 11581

15.12

Dismantling doors, windows and
clerestory windows (steel or wood)
shutter including chowkhats,
architrave, holdfasts etc. complete
and stacking within 50 metres lead :

86

15.12.1

Of area 3 sq. metres and below

Each

10 367.2 3672

87

15.18

Dismantling steel work in built up
sections in angles, tees, flats and
channels including all gusset plates,
bolts, nuts, cutting rivets, welding
etc. including dismembering and
stacking within 50 metres lead.

Kg

500 5.65 2825

88

15.59

Dismantling of flexible pavement
(bituminous courses) by mechanical
means and disposal of dismantled
material up to a lead of lkilometre,
as per direction of Engineer-in-
charge.

cum

6 420.8 2524.8

16.0

ROAD WORK

16.1S

ROADS

89

16.1

Preparation and consolidation off
sub grade with power road roller of
8 to 12 tonne capacity after
excavating earth to an average of
22.5 cm depth, dressing to camber
and consolidating with road roller
including making good the
undulations etc. and re-rolling the
sub grade and disposal of surplus
earth with lead upto 50 metres.

Sgm

4700 218.9 1028830

90

16.4

Laying, spreading and compacting
stone aggregate of specified sizes
to WBM specifications in uniform
thickness, hand picking, rolling with
3 wheeled road/vibratory roller 8-10
tonne capacity in stages to proper
grade and camber, applying and
brooming requisite type of
screening / binding material to fill
up interstices of coarse aggregate,
watering and compacting to the
required density .

cum

640 1046.95 670048

16.42S

CONCRETE PAVEMENTS

91

16.45

Providing and fixing pre-moulded
joint filler in expansion joints of RCC
roads / CC pavements after making
the joints dust free with high
pressure air jet cleaners, all
complete as per direction of the
Engineer-in-Charge. (Pre-moulded
joint fillers shall be made of
bitumen hot sealing compound
impregnated fibre board having
impregnation more than 35%,
conforming to 1S:1838 for fibre
board and IS: 1834 for hot sealing
bitumen compound grade A.)

per cm
depth per
cm width
per metre
length

2250 5.3 11925

16.47S

PAINTING AREA/RUNWAY MARKING
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16.48

Painting road surface marking with
adequate nos of coats to give
uniform finish with ready mixed
road marking paint conforming to IS

164, on bituminous surface in
white/yellow shade, including
cleaning the surface of all dirt,
scales, oil, grease and foreign
material etc. complete.

92

16.48.1

New work (Two or more coats)

Sgm

120 288.9 34668

16.49S

MISCELLANEOUS

93

16.68

Providing and laying 60mm thick
factory made cement concrete
interlocking paver block of M -30
grade made by block making
machine with strong vibratory
compaction, of approved size,
design & shape, laid in required
colour and pattern over and
including 50mm thick compacted
bed of coarse sand, filling the joints
with line sand etc. all complete as
per the direction of Engineer-in-
charge.

Sgm

828 972 804816

94

16.69

Providing and laying at or near
ground level factory made kerb
stone of M-25 grade cement
concrete in position to the required
line, level and curvature, jointed
with cement mortar 1:3 (1 cement:
3 coarse sand), including making
joints with or without grooves
(thickness of joints except at sharp
curve shall not to more than 5mm),
including making drainage opening
wherever required complete etc. as
per direction of Engineer-in-charge
(length of finished kerb edging shall
be measured to calculate volume
for payment). (Precast C.C. kerb
stone shall be approved by
Engineer-in-charge).

cum

96 10117.6 971289.6

95

16.75

Providing and laying C.C. pavement
of mix M-25 with ready mixed
concrete from batching plant. The
ready mixed concrete shall be laid
and finished with screed board
vibrator , vacuum dewatering
process and finally finished by
floating, brooming with wire brush
etc. complete as per specifications
and directions of Engineer-in-
charge. (The panel shuttering work
shall be paid for separately).

cum

3430 9823.8 33695634
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Construction of dry lean cement
concrete sub base over a prepared
sub-grade with coarse and fine
aggregate conforming to 1S:383, the
size of coarse aggregate not
exceeding 25 mm, aggregate
cement ratio not to exceed 15:1,
aggregate gradation after blending
to be as per specifications, cement
content not to be less than 150
Kg/cum, optimum moisture content
to be determined during trial length
construction, concrete strength not
to be less than 10 Mpa at 7 days,
batching plant,
transported to site, for all leads &
lifts, laid with a mechanical paver,
compacting with  8-10 tonne
vibratory roller, finishing and curing
etc. complete as per direction of

cum

Providing and laying tactile tile (for
vision impaired persons as per
standards) of size 300x300x9.8mm
having with water absorption less
than 0.5% and conforming to
IS:15622 of approved make in all
colours and shades in for outdoor
floors such as footpath, court yard,
multi modals location etc., laid on
20mm thick base of cement mortar
1:4 (1 cement : 4 coarse sand) in all
patterns  including
grouting the joints with white
cement mixed with matching
pigments etc. complete as per
direction of Engineer-in-Charge.

Sgm

Providing and fixing water closet
squatting pan (Indian type W.C. pan
) with 100 mm sand cast Iron P or S
trap, 10 litre low level white P.V.C.
flushing cistern, including flush
pipe, with manually controlled
device (handle lever) conforming to
IS : 7231,with all fittings and
fixtures complete, including cutting
and making good the walls and

White Vitreous china Orissa pattern
W.C. pan of size 580x440 mm with

Each

Providing and fixing white vitreous
china pedestal type water closet
(European type W.C. pan) with seat
and lid, 10 litre low level white
P.V.C. flushing cistern, including
flush pipe, with manually controlled
device (handle lever), conforming to
IS : 7231, with all fittings and
fixtures complete, including cutting
and making good the walls and

W.C. pan with ISI marked white

16.80
96
mixed in a
Engineer-in- charge.
16.90
97
shapes &
17.0 SANITARY INSTALLATIONS
17.1S General
17.1
floors wherever required:
17.1.1
98
integral type foot rests
17.2
floors wherever required :
99 17.2.1
solid plastic seat and lid

Each

1600 4148.65 6637840
170 2017.6 342992
5 6767.4 33837

5 6515.55 32577.75
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17.7

Providing and fixing wash basin
with C.I. brackets, 15 mm C.P. brass
pillar taps, 32 mm C.P. brass waste
of standard pattern, including
painting of fittings and brackets,
cutting and making good the walls
wherever require:

100

17.7.3

White Vitreous China Wash basin
size 550x400 mm with a pair of 15
mm C.P. brass pillar taps

Each

2301.75

11508.75

17.28

Providing and fixing P.V.C. waste
pipe for sink or wash basin
including PV.C. waste fittings
complete.

17.28.1

Semi rigid pipe

101

17.28.1.1

32 mm dia

Each

103.9

519.5

17.32

Providing and fixing mirror of
superior glass (of approved quality)
and of required shape and size with
plastic moulded frame of approved
make and shade with 6 mm thick
hard board backing :

102

17.32.2

Rectangular shape 453x357 mm

Each

1361.8

6809

17.35

Providing and fixing soil, waste and
vent pipes :

17.35.1

100 mm dia

103

17.35.1.2

Centrifugally cast (spun) iron socket
& spigot (S&S) pipe as per IS: 3989

Metre

80

1180.75

94460

17.60

Providing and fixing trap of self
cleansing design with screwed
down or hinged grating with or
without vent arm  complete,
including cost of cutting and
making good the walls and floors :

17.60.1

100 mm inlet and 100 mm outlet

104

17.60.1.1

Sand cast iron S&S as per IS: 3989

Each

1996.5

9982.5

17.65

Painting sand cast iron/
centrifugally cast (spun) iron soil,
waste vent pipes and fittings with
two coats of synthetic enamel paint
of any colour such as chocolate
grey, or buff etc. over a coat of
primer (of approved quality) for new
work :

105

17.65.1

100 mm diameter pipe

Metre

80

82.8

6624

17.69

Providing and fixing PTMT Waste
Coupling for wash basin and sink, of
approved quality and colour.

106

17.69.2

Waste coupling 38 mm dia of 83
mm length and 77mm breadth,
weighing not less than 60 gms

Each

10

122.4

1224

17.70

Providing and fixing PTMT Bottle
Trap for Wash basin and sink.

107

17.70.1

Bottle trap 31mm single piece
moulded with height of 270 mm,
effective length of tail pipe 260 mm
from the centre of the waste
coupling, 77 mm breadth with 25
mm minimum water seal, weighing
not less than 260 gms

Each

367.1

1835.5

Page 20 of 132

Run Date/Time: 16/06/2026 18:58:52




HUBLI DIVISION-GATI SHAKTI/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: H-GS-UBL-03-2026-27

Closing Date/Time: 10/07/2026 11:00

108

17.71

Providing and fixing PTMT liquid
soap container 109 mm wide, 125
mm high and 112 mm distance
from wall of standard shape with
bracket of the same materials with
snap fittings of approved quality
and colour, weighing not less than
105 gms.

Each

ul

168.35

841.75

17.73

Providing and fixing PTMT towel rail
complete with brackets fixed to
wooden cleats with CP brass screws
with concealed fittings arrangement
of approved quality and colour.

109

17.73.2

600 mm long towel rail with total
length of 645 mm, width 78 mm
and effective height of 88 mm,
weighing not less than 190 gms.

Each

(6]

708.95

3544.75

110

17.74

Providing and fixing PTMT shelf 440
mm long, 124 mm width and 36
mm height of approved quality and
colour, weighing not less than 300
gms.

Each

(6]

713.2

3566

18.0

WATER SUPPLY

18.7S

C.P.V.C. PIPES

18.7

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot &
cold water supply, and all CPVC
plain & brass threaded fittings,
including fixing the pipe with
clamps at 1.00 m spacing. This
includes jointing of pipes & fittings
with one step CPVC solvent cement
and testing of joints complete as
per direction of Engineer in Charge.
( Internal work - Exposed on wall )

111

18.7.2

20 mm nominal dia Pipes

Metre

100

335

33500

112

18.7.3

25 mm nominal dia Pipes

Metre

80

401.55

32124

18.8

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot &
cold water supply, including all
CPVC plain & brass threaded fittings
and fixing the pipe with clamps at
1.00 m spacing. This includes
jointing of pipes & fittings with one
step CPVC solvent cement and the
cost of cutting chases and making
good the same including testing of
joints complete as per direction of
Engineer in Charge. Concealed
work, including cutting chases and
making good the walls etc.

113

18.8.2

20 mm nominal dia Pipes

Metre

100

537.6

53760

114

18.8.3

25 mm nominal dia Pipes

Metre

80

627.25

50180

18.9

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot &
cold water supply including all CPVC
plain & brass threaded fittings This
includes jointing of pipes & fittings
with one step CPVC solvent cement,
trenching, refilling & testing of
joints complete as per direction of
Engineer in Charge. External work

115

18.9.8

80 mm nominal dia Pipes

Metre

80

2166.35

173308

18.15S

BRASS FITTINGS
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Providing and fixing gun metal gate

18.17 valve with C.l. wheel of approved
quality (screwed end) :
116 18.17.1 25 mm nominal bore Each 4 622.4 2489.6
117 18.17.4 50 mm nominal bore Each 4 1026.65 4106.6

Providing and fixing ball valve
(brass) of approved quality, High or

18.18 low pressure, with plastic floats
complete :
118 18.18.1 15 mm nominal bore Each 4 406.85 1627.4
Providing and fixing gun metal non-
18.19 return valve of approved quality

(screwed end) :
18.19.4 50 mm nominal bore

119 18.19.4.1 |Horizontal Each 4 1371.2 5484.8
120 18.19.4.2 |Vertical Each 4 1445.15 5780.6
18.22 Providing and fixing C.P. brass
' shower rose with 15 or 20 mm inlet
121 18.22.2 150 mm diameter Each 5 222.35 1111.75
C.1./DUCTILE IRON PIPES &
18.235 SPECIALS
Providing and laying S&S
18.27 centrifugally cast (spun) iron pipes
(Class LA) conforming to IS - 1536 :
122 18.27.1 100 mm dia pipe Metre 40 1423.1 56924
18.31S C.I SLUICE VALVES/ FIRE
’ HYDRANTS & FIXTURES
18.48 Providing and placing on terrace (at|Per Litre 2000 11 22000

all floor levels) polyethylene water
storage tank, IS : 12701 marked,
with cover and suitable locking

123 .
arrangement and making necessary
holes for inlet, outlet and overflow
pipes but without fittings and the
base support for tank.
18.49S C.P. BRASS FITTINGS
Providing and fixing C.P. brass bib
18.49 cock of approved quality
conforming to 1S:8931 :
124 18.49.1 15 mm nominal bore Each 5 506.8 2534

Providing and fixing C.P. brass long
nose bib cock of approved quality
conforming to IS standards and
weighing not less than 810 gms.

125 18.50.1 15 mm nominal bore Each 5 820.7 4103.5

Providing and fixing C.P. brass
angle valve for basin mixer and
geyser points of approved quality
conforming to 1S5:8931

126 18.53.1 15mm nominal bore Each 5 574.3 2871.5

18.53A Providing and fixing C.P. Brass|Each 5 74.8 374
extension nipple (size
127 15mmx50mm) of approved make
and quality as per direction of
Engineer-in-charge.

AIR VALVE & WATER METER (BULK
TYPE)

Cutting holes up to 30x30 cm in
18.76 walls including making good the
same:

18.76.1 With common burnt clay F.P.S. (non |Each 25 416.8 10420
modular) bricks

18.50

18.53

18.59S

128
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129

18.77

Cutting holes up to 15x15 cm in
R.C.C. floors and roofs for passing
drain pipe etc. and repairing the
hole after insertion of drain pipe
etc. with cement concrete 1:2:4 (1
cement : 2 coarse sand : 4 graded
stone aggregate 20 mm nominal
size), including finishing complete
so as to make it leak proof.

Each

5 452 2260

19.0

DRAINAGE

19.1S

STONE WARE PIPES AND FITTINGS

19.1

Providing, laying and jointing
glazed stoneware pipes class SP-1
with stiff mixture of cement mortar
in the proportion of 1:1 (1 cement :
1 fine sand) including testing of
joints etc. complete :

130

19.1.4

250 mm diameter

Metre

50 1505.6 75280

19.3

Providing and laying cement
concrete 1:5:10 (1 cement : 5
coarse sand :10 graded stone
aggregate 40 mm nominal size) up
to haunches of S.W. pipes including
bed concrete as per standard
design :

131

19.3.4

250 mm diameter S.W. pipe

Metre

100 1016.9 101690

19.4

Providing and fixing square-mouth
S.W. gully trap class SP-1 complete
with C.l. grating brick masonry
chamber with water tight C.I. cover
with frame of 300 x 300 mm size
(inside) the weight of cover to be
not less than 4.50 kg and frame to
be not less than 2.70 kg as per
standard design:

19.4.2

150 x 100 mm size P type

132

19421

With common burnt clay F.P.S. (non
modular) bricks of class designation
7.5

Each

5 2734.2 13671

19.6

Providing and laying non-pressure
NP2 class (light duty) R.C.C. pipes
with collars jointed with stiff
mixture of cement mortar in the
proportion of 1:2 (1 cement : 2 fine
sand) including testing of joints etc.
complete :

133

19.6.4

300 mm dia. R.C.C. pipe

Metre

40 994.3 39772

134

19.6.13

1200 mm dia. R.C.C. pipe

Metre

20 7102.15 142043

19.7

Constructing brick masonry
manhole in cement mortar 1:4 ( 1
cement : 4 coarse sand ) with R.C.C.
top slab with 1:1.5:3 mix (1 cement
1.5 coarse sand (zone-lll) : 3
graded stone aggregate 20 mm
nominal size),foundation concrete
1:4:8 mix (1 cement : 4 coarse sand
(zone-lll) : 8 graded stone
aggregate 40 mm nominal size),
inside plastering 12 mm thick with
cement mortar 1:3 (1 cement : 3
coarse sand) finished with floating
coat of neat cement and making
channels in cement concretel:2:4
(1 cement 2 coarse sand : 4
graded stone aggregate 20 mm
nominal size) finished with a
floating coat of neat cement
complete as per standard design :
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19.7.3

Inside size 120x90 cm and 90 cm
deep including C.I. cover with frame
(heavy duty) 560 mm internal
diameter, total weight of cover and
frame to be not less than 208 kg
(weight of cover 108 kg and weight
of frame 100 kqg) :

135

19.7.3.1

With common burnt clay F.P.S. (non
modular) bricks of class designation
7.5

Each

N

32857.85

65715.7

19.8

Extra for depth for manholes :

19.8.2

Size 120x90 cm

136

19.8.2.1

With common burnt clay F.P.S. (non
modular) bricks of class designation
7.5

Metre

=

10585.5

10585.5

19.11

Constructing brick masonry circular
manhole 1.22 m internal dia at
bottom and 0.56 m dia at top in
cement mortar 1:4 (1 cement 4
coarse sand) inside cement plaster
12 mm thick with cement mortar
1:3 (1 cement : 3 coarse sand)
finished with a floating coat of neat
cement foundation concrete 1:3:6
(1 cement 3 coarse sand : 6
graded stone aggregate 40 mm
nominal size) and making necessary
channel in cement concrete 1:2:4 (1
cement : 2 coarse sand : 4 graded
stone aggregate 20 mm nominal
size) finished with a floating coat of
neat cement, all complete as per
standard design :

19.11.1

1.68 m deep with SFRC Cover and
frame (heavy duty HD-20 grade
designation) 560 mm internal
diameter conforming to I.S. 12592,
total weight of cover and frame to
be not less than 182 kg. fixed in
cement concrete 1:2:4 (1 cement :
2 coarse sand : 4 graded stone
aggregate 20 mm nominal size)
including centering, shuttering all
complete. (Excavation, foot rests
and 12 mm thick cement plaster at
the external surface shall be paid
for separately) :

137

19.11.1.1

With common burnt clay F.P.S. (non
modular) bricks of class designation
7.5

Each

N

24702.75

49405.5

19.12

Extra depth for «circular type
manhole 1.22 m internal dia (at
bottom) beyond 1.68 m to 2.29 m :

138

19.12.1

With common burnt clay F.P.S. (non
modular) bricks of class designation
7.5

Metre

N

9861.45

19722.9

19.15

Providing M.S. foot rests including
fixing in manholes with 20x20x10
cm cement concrete blocks 1:3:6 (1
cement : 3 coarse sand : 6 graded
stone aggregate 20 mm nominal
size) as per standard design :

139

19.15.2

With 20 mm diameter round bar

Each

5

496.5

2482.5
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19.21

Making connection of drain or sewer
line with existing manhole including
breaking into and making good the
walls, floors with cement concrete
1:2:4 mix (1 cement : 2 coarse sand
: 4 graded stone aggregate 20 mm
nominal size) cement plastered on
both sides with cement mortar 1:3
(1 cement : 3 coarse sand), finished
with a floating coat of neat cement
and making necessary channels for
the drain etc. complete :

140

19.21.2

For pipes 250 to 300 mm diameter

Each

2 922.4 1844.8

19.26

Raising manhole cover and frame
slab to required level including
dismantling existing slab and
making good the damage as
required (Raising depth of manhole
to be paid separately) :

141

19.26.3

Rectangular manhole 120x90 cm
with circular cover 560 mm dia of
grade HD - 20

Each

N

3881.5 7763

22.0

WATER PROOFING

22.1S

General

142

22.3

Providing and laying water proofing
treatment to vertical and horizontal
surfaces of depressed portions of
W.C., kitchen and the like consisting
of:(i) Ist course of applying cement
slurry @ 4.4 kg/sgm mixed with
water proofing compound
conforming to IS: 2645 in
recommended proportions including
rounding off junction of vertical and
horizontal surface.(ii) lInd course of
20 mm cement plaster 1:3 (1
cement : 3 coarse sand) mixed with
water proofing compound in
recommended proportion including
rounding off junction of vertical and
horizontal surface.(iii) lllrd course of
applying blown or residual bitumen
applied hot atl.7 kg. per sgm of
area.(iv) IVth course of 400 micron
thick PVC sheet. (Overlaps at joints
of PVC sheet should be 100 mm
wide and pasted to each other with
bitumen @1.7 kg/sgm).

96 769.6 73881.6
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22.7

Providing and laying integral
cement based water proofing
treatment including preparation of
surface as required for treatment of
roofs, balconies, terraces etc
consisting of following operations:
(a) Applying a slurry coat of neat
cement using 2.75 kg/sqm of
cement admixed with water
proofing compound conforming to
IS. 2645 and approved by Engineer-
in-charge over the RCC slab
including adjoining walls upto 300
mm height including cleaning the
surface before treatment. (b)
Laying brick bats with mortar using
broken bricks/brick bats 25 mm to
115 mm size with 50% of cement
mortar 1:5 (1 cement : 5 coarse
sand) admixed with water proofing
compound conforming to IS : 2645
and approved by Engineer-in-
charge over 20 mm thick layer of
cement mortar of mix 1:5 (1
cement :5 coarse sand) admixed
with  water proofing compound
conforming to IS : 2645 and
approved by Engineer-in-charge to
required slope and treating similarly
the adjoining walls upto 300 mm
height including rounding of
junctions of walls and slabs. (c)
After two days of proper curing
applying a second coat of cement
slurry using 2.75 kg/ sgm of cement
admixed with water proofing
compound conforming to IS : 2645
and approved by Engineer-in-
charge. (d) Finishing the surface
with 20 mm thick jointless cement
mortar of mix 1:4 (1 cement :4
coarse sand) admixed with water
proofing compound conforming to IS
: 2645 and approved by Engineer-
in-charge including laying glass
fibre cloth of approved quality in
top layer of plaster and finally
finishing the surface with trowel
with neat cement slurry and making
pattern of 300x300 mm square 3
mm deep. (e) The whole terrace so
finished shall be flooded with water
for a minimum period of two weeks
for curing and for final test. "All
above operations to be done in
order and as directed and specified
by the Engineer-in-Charge :

143

22.7.1

With average thickness of 120 mm
and minimum thickness at khurra
as 65 mm.

96 1684.6 161721.6

23.0

RAIN  WATER
TUBEWELLS

HARVESTING &

23.1S

General
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23.1

Boring/drilling bore well of required
dia for casing/ strainer pipe, by
suitable method prescribed in IS:
2800 (part 1), including collecting
samples from different strata,
preparing and submitting strata
chart/ bore log, including hire &
running charges of all equipments,
tools, plants & machineries required
for the job, all complete as per
direction of Engineer-in-charge,
upto 90 metre depth below ground
level.

23.1.1

All types of soil

144

23.1.1.1

300 mm dia

Metre

90 707.75 63697.5

23.3

Supplying, assembling, lowering
and fixing in vertical position in
bore well, unplasticized PVC
medium well casing (CM) pipe of
required dia, conforming to IS:
12818, including required hire and
labour charges, fittings &
accessories etc. all complete, for all
depths, as per direction of Engineer
-in-charge.

145

23.3.3

200 mm nominal size dia

Metre

90 1113.35 100201.5

146

23.5

Supplying, filling, spreading &
leveling stone boulders of size
range 5 cm to 20 cm, in recharge
pit, in the required thickness, for all
leads & lifts, all complete as per
direction of Engineer-in-charge.

cum

2 1509.8 3019.6

147

23.6

Supplying, filling, spreading &
leveling gravels of size range 5 mm
to 10 mm, in the recharge pit, over
the existing layer of boulders, in
required thickness, for all leads &
lifts, all complete as per direction of
Engineer-in-charge.

cum

7 1538.25 1076.78

148

23.7

Supplying, filling, spreading &
leveling coarse sand of size range
1.5 mm to 2 mm in recharge pit, in
required thickness over gravel
layer, for all leads & lifts, all
complete as per direction of
Engineer -in-charge.

cum

7 1538.25 1076.78

23.11

Supplying, assembling, lowering
and fixing in vertical position in
bore well, ERW (Electric Resistance
Welded) FE 410 plain slotted
(having slot of size 1.6/3.2 mm)
mild steel threaded and socketed/
plain bevel ended pipe (type A) of
required dia, conforming to IS:
8110, of reputed and approved
make, having wall thickness not less
than 5.40 mm, including painted
with outside surface with two coats
of anticorrosive bitumastic paint of
approved brand and manufacture,
including hire & labour charges,
fittings & accessories, all complete,
for all depths, as per direction of
Engineer -in-charge.

149

23.11.3

200 mm nominal size dia

Metre

20 2571.05 51421
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23.12

150

Development of tube well in|Hour
accordance with IS : 2800 (part I)
and IS: 11189, to establish
maximum rate of usable water yield
without sand content (beyond
permissible limit), with required
capacity air compressor, running
the compressor for required time till
well is fully developed, measuring
yield of well by V notch method or
any other approved method,
measuring static level & draw down
etc. by step draw down method,
collecting water samples & getting
tested in approved laboratory,
including disinfection of tubewell,
all complete, including hire & labour
charges of air compressor, tools &
accessories etc., all as per
requirement and direction of
Engineer-in-charge.

48 1085.05 52082.4

23.13

Providing and fixing suitable size
threaded mild steel cap or spot
welded plate to the top of bore well
housing/ casing pipe, removable as
per requirement, all complete for
borewell of:

151 23.13.3

200 mm dia Each

1 321.15 321.15

23.14

Providing and fixing M.S. clamp of
required dia to the top of casing/
housing pipe of tubewell as per IS:
2800 (part 1), including necessary
bolts & nuts of required size
complete.

152 23.14.3

200 mm clamp Each

1 2293.65 2293.65

23.15

Providing and fixing Bail plug/
Bottom plug of required dia to the
bottom of pipe assembly of
tubewell as per 1S:2800 (part I).

153 23.15.3

200 mm dia Each

1 357.6 357.6

26.0

NEW TECHNOLOGIES AND
MATERIALS

26.73S

PREFAB/PRECAST TECHNOLOGY

Page 28 of 132

Run Date/Time: 16/06/2026 18:58:52



HUBLI DIVISION-GATI SHAKTI/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: H-GS-UBL-03-2026-27

Closing Date/Time: 10/07/2026 11:00

26.86

Providing and fixing factory made
single extruded WPC (Wood
Polymer Composite) solid
door/window/Ceosetory windows &
other Frames/Chowkhat comprising
of virgin PVC polymer of K value 58-
60 (Suspension Grade), calcium
carbonate and natural fibers (wood
powder/ rice husk/ wheat husk) and
non toxic additives (maximum
toxicity index of 12 for 100 gms)
fabricated with miter joints after
applying PVC solvent cement and
screwed with full body threaded
star headed SS screws having
minimum frame density of 750
kg/cum, screw withdrawal strength
of 2200 N (Face) & 1100 N (Edge),
minimum compressive strength of
58 N/mm2, modulus of elasticity
900 N/mm2 and resistance to
spread of flame of Class A category
with property of being termite/borer
proof, water/moisture proof and fire
retardant and fixed in position with
M.S hold fast/lugs/SS dash fasteners
of required dia and length complete
as per direction of Engineer-In-
Charge. (M.S hold fast/lugs or SS
dash fasteners shall be paid for
separately).

154

26.86.1

Frame size 45 x 70 mm

Metre

30 705.85 21175.5

155

26.86.7

Frame size 65 x 150 mm

Metre

40 1637.65 65506

Total 97762893.95

Schedule

Schedule B

-Earth Work

Item- 2

Earth Work

S No.

Item No

Description of Item

Unit

Qty Rate Amount

011010

Preparation of foundation for
Embankment by clearing, grubbing,
stripping top soil (average 150 mm)
and stacking beyond foundation
area, thereafter ploughing and
pulverizing 150 - 200 mm of top of
soil with tractor trolley, mixing
water to achieve OMC with water
sprinkler or left for natural drying,
as required, and compaction with
vibratory roller of suitable capacity
to achieve 98% MDD for laying first
layer of soil for embankment
construction.

100 Sgm

29000.00

515.86 149599.40

012020

Foundation preparation in cutting -
ploughing and pulverizing 15 cm of
top of soil with tractor trolley,
mixing water to achieve OMC with
water sprinkler or allowing for
natural drying, as required, and
compaction with vibratory roller of
suitable capacity to achieve 98%
MDD for laying blanketing layer.

100 Sgm

5000.00 252.54 12627.00

Turfing / planting, including all lead
& lift and watering as required until
properly rooted with. Note: Initially
payment of only 40% will be made.
Balance 60% will be paid after 3
months of maintenance period, only
if the turfing is properly rooted on
entire turfed area.
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3 013021 Turfing with sods, 10cm thick and|100 Sgm 90.00 5945.79 5351.21
20cm square closely laid.

Provision of barricading  with
contractor's bamboos / Dballies
vertical post of 100mm dia. planted
at every 2m interval, projecting at
least 1.5m above ground level and
driven firmly (minimum 0.5m)
inside  ground and including
painting verticals & horizontals with
red luminous paints / strips at
alternative bay on Dbarricade.
Barricades shall be maintained
through out the execution of the
workand shall be removed in
workman like manner on
completion of the work only after
instruction of Engineer in-Charge.
Note: (1) 60% payment shall be
made on provision of barricading at
work-site and balance 40%
payment after removal of
barricades. (2) The released
bamboos / ballies shall be the
property of the Contractor.

4 013051 With 3 horizontal bamboo / balli|[RM 50.00 142.53 7126.50
members of minimum 50mm dia.
spaced equally

5 013080 Shoring with 'Z' section MS sheet{Sgqm 130.00 830.52 107967.60
piles side by side in all kinds of soil
mechanically or manually as per
approved drawing with contractor's
own arrangement complete in all
respects and removal of sheet piles
after completion of the work as
directed by engineer in-charge
Note: Payment will be made as per
actual driven length of pile.

Total 282671.71
Schedule|Schedule C-Supply of Cement
Item- 3 |Supply of Cement
S No. Item No Description of Item Unit | Qty | Rate Amount
Supply and using Cement at
Worksite
1 025071 Ordinary Portland Cement 43 grade|(MT 1007.75 7270.35| 7326695.21
approved brands/makes
Total 7326695.21

Schedule(Schedule D-Concrete and other Bridge Items
Item- 4 |Concrete and other Bridge Items
S No. Item No Description of Item Unit | Qty | Rate Amount

Exploratory drilling of boreholes
down to required depth, drilling of
150mm dia. boreholes in all type of
soils except hard rock & large
boulders (boulder core more than
30cm) including refilling, reinstating
surface and disposing off surplus
material including use of
mechanical rigs  with power
operated winches as well as
percussion/chiselling tool for
advancing through occasional
seams of hard strata to be
employed, where necessary in Dry
area.

1 021011 Om to 10m Metre 330.00 1065.00 351450.00
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Exploratory drilling of Boreholes

down to required depth, drilling of

150mm diameter boreholes in all

type of soils except hard rock and

large boulders (boulder core more

than 30cm), including refilling,

reinstating surface and disposing

off surplus material including use of

mechanical rigs  with power

operated winches as well as

percussion / chiselling tool for

advancing through occasional

seams of hard strata to be

employed where necessary in River

bed area including standing/flowing

w a t e rwith all necessary

arrangements except making of

platform under water which shall be

paid under relevant item of SOR.
2 021021 Om to 10m Metre 180.00 1278.00 230040.00
3 021022 10m to 20m Metre 60.00 1342.22 80533.20
4 021030 Extra for 150mm dia. bore in hard|Metre 66.00 1992.19 131484.54

Rock/large Boulder at all levels

Drilling of NX size borehole (75mm

dia.) in all types of hard rock and

collection of rock core samples from

boreholes and preserving in boxes.
5 021051 Om to 10m Metre 30.00 3055.85 91675.50
6 021110 Taking out 100mm dia. & 450mm |Each 108.00 137.81 14883.48

long undisturbed samples of soil

from bore holes, including provision

of air tight containers for packing

and, labeling incl. transporting the

samples to laboratory. Piston

sampler shall be used for extracting

undisturbed samples where

necessary. Samples shall be

collected as per 1S:2720.
7 021120 Taking out 100mm dia. & 450mm |Each 3.00 147.17 441.51

long disturbed samples of soil from

bore holes, including provision of air

tight containers for packing,

labeling and transporting the

samples to laboratory. Samples

shall be collected as per 15:2720.
8 021130 Conducting standard penetration|Each 17.00 802.76 13646.92

test as per 1S:2131 at

approximatel.5m intervals in bore

holes, as directed by the Engineer

in charge

Conducting laboratory Tests on

collected soil samples as per

relevant IS code
9 021151 Moisture Content/Dry Density Each 17.00 267.59 4549.03
10 021152 Atterberg Limits Each 17.00 600.73 10212.41
11 021153 Specific Gravity Each 17.00 572.64 9734.88
12 021154 Grain  size analysis including|Each 17.00 838.89 14261.13

Hydrometer analysis
13 021155 Direct Shear Test Each 17.00 2006.91 34117.47
14 021156 Natural Density Each 11.00 668.97 7358.67
15 021157 Consolidation Test Each 11.00 6689.69 73586.59
16 021158 Unconfined Compression Test Each 11.00 1659.04 18249.44
17 021159 Tri-axial Test Each 17.00 1591.70 27058.90

Conducting Laboratory tests on

collected ROCK SAMPLES as per

relevant IS code
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18

021161

Density Test

Each

3.00 267.59 802.77

19

021162

Water Absorption & Porosity

Each

3.00 327.79 983.37

20

021163

Hardness

Each

3.00 153.86 461.58

21

021164

Unconfined Compression Test

Each

3.00 2459.13 7377.39

Earthwork in excavation by
mechanical means (Hydraulic
Excavator)/Manual Means for
foundations and floors of the
bridges, retaining walls etc.
including setting out, dressing of
sides, ramming of bottom, getting
out the excavated material, back
filling in layers with approved
material and consolidation of the
layers by ramming and watering
etc. including all lift, disposal of
surplus soil up to a lead of 300m, all
types of shoring and strutting with
all labour and material complete as
per drawing and technical
specification as directed by
Engineer in charge. Note: This item
will be used for excavation work in
connection with other
miscellaneous works also like side
drains, foundation for OHE masts
and other miscellaneous structures
in connection with Gauge
Conversion, Doubling, New lines.

22

022011

All kinds of soils

cum

1980.00 189.31 374833.80

23

022012

Soft rock (not requiring blasting)

cum

406.00 391.64 159005.84

24

022014

Hard rock (blasting prohibited )

cum

208.00 1079.98 224635.84

Providing and laying in position
Plain cement concrete of specified
Nominal Mix f o r miscellaneous
works like side drains, foundation
for OHE masts and other
miscellaneous structures excluding
the cost of Cement, centering and
shuttering - All work up to plinth
level :

25

022034

1:3:6 (1 Cement : 3 coarse sand
(zone-lNll) : 6 graded stone
aggregate 20 mm nominal size)

cum

100.00 2830.27 283027.00
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Providing and laying in position
machine batched, machine mixed
and machine  vibrated Cement
Concrete of specified grade as per
approved Design Mix (mixed in
Mobile Concrete Batching/Mixing
Plant at site or RMC from approved
plants) using 20mm graded crushed
stone aggregate and coarse sand of
approved quality for the following
Reinforced cement concrete
structural elements up to height of
9.0 m from foundation top level,
including finishing, using Plasticiser
in approved proportions (as per
I1S:9103), to modify workability
without impairing strength and
durability complete as per
specifications and direction of the
Engineer in charge.Note: 1.
Payment for cement, reinforcement
and shuttering shall be made extra
under relevant item. 2. Plasticiser
shall invariably be used in approved
proportion to increase workability
with minimum possible quantity of
cement for all grade of Design Mix
Concrete unless it is specifically
approved citing reasons for not
using plasticiser at the stage of Mix
Design and in that case deduction
shall be made as per relevant item.

Platform & Pedestal over Pier cap,
Fender wall, Diaphragm wall etc.

26 022051 Abutment & Pier cum 450.00 2876.21| 1294294.50
27 022052 Wing wall and Return wall cum 30.00 2876.21 86286.30
28 022053 Abutment cap, Pier Cap, Inspection|cum 45.00 2913.57 131110.65
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29

024010

Providing and casting machine
batched, machine mixed and
machine vibrated Cement Concrete
of specified grade as per approved
Design Mix, mixed in Mobile
Concrete Batching/Mixing Plant at
site or RMC from approved plants,
(Cast in-Situ/Pre-cast) in bottom/top
slab, side walls, toe wall and sumps
haunch filling head walls, thrust bed
or any other component using
20mm graded crushed stone
aggregate and coarse sand of
approved quality of RCC box of any
size including finishing, Plasticiser in
approved proportions (as per
1S:9103), to modify workability
without impairing strength and
durability, complete as per
drawings and technical
specifications as directed by
Engineer in charge.Note: 1.
Payment for cement, reinforcement
and shuttering shall be made extra
under relevant item. 2. Plasticiser
shall invariably be used in approved
proportion to increase workability
with minimum possible quantity of
cement for all grade of Design Mix
Concrete unless it is specifically
approved citing reasons at the
stage of Mix Design andin that
case deduction shall be made as
per relevant item.

cum

1850.00 3081.65| 5701052.50

30

024020

Providing and laying in position
machine batched, machine mixed
and machine vibrated Design Mix
Cement Concrete, mixed in Mobile
Concrete Batching/Mixing Plant at
site or RMC from approved plants,
of specified grade (cast in-situ)
using 20mm graded crushed stone
aggregate and coarse sand of
approved quality in Drop and
curtain wall and alike structures
below bed level, complete in all
respect as per drawings and
technical specifications to the
satisfaction of Engineer-in-Charge.
Note: Payment for cement,
reinforcement and shuttering shall
be made extra.

caum

14.00 2801.50 39221.00

Centering and shuttering including
strutting, propping etc. and removal
of form for :

31

025031

All types of bridge sub-structures,
e.g. pier, abutment, wing wall,
retaining wall, RCC box type
foundations, Abutment cap, Pier
Cap, Inspection Platform & Pedestal
over Pier cap, Fender wall,
Diaphragm wall etc. up to 5m above
ground level

Sgm

206.00 658.02 135552.12

32

025032

All types of bridge super-structures,
e.g. slabs, I-girders, T-girders, Box
girders etc. up to 5m above ground
level.

Sgm

2570.00 850.82| 2186607.40
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33

031040

Providing, fabricating & fixing in
position to exact design profiles,
H.T.S. cables of all classification
made from Low Relaxation strands
conforming to 1S5:14268- latest
version in Prestressed  (Post-
tensioned) Concrete girders/slabs
etc. including supplying, cutting,
making into cables with necessary
spacers, colour coding, protecting
with water soluble oil at all time,
anchoring of cables, supplying and
placing spiral corrugated type
galvanized metal steel ducts
sheathing made up of Cold Rolled
Cold Annealed (CRCA) mild steel
conforming to 1S:513 of required
diameter/ thickness, vent pipe,
placing, bending, routing, fixing,
stressing & grouting of cable ducts
with cement grout, Anchorage sets
in required number with provision
for future prestressing if any
including all lead and lift with
contractor's own materials, labour,
equipments etc. complete as per
drawings & specifications. Rate also
includes covering anchorage pads
with epoxy mortar of approved
quality to avoid corrosion. Cement
for grouting to be paid separately.
Payment shall be made in terms of
weight of HTS cables as per
drawing.

MT

20.00| 179997.62| 3599952.40

Loading, transportation of Precast
RCC Girders / Slabs / Ballast
retainers / Steel Girders etc. from
Casting Yard to Site of Work,
unloading and stacking at site of
work at prescribed location as
directed by Engineer-in-Charge up
to 60 kms.

34

031161

Up to 5.00 Km

MT

1350.00 135.25 182587.50

35

051030

Supplying of stone boulders
weighing not less than 35 kg each
at specified bridge locations.

cum

660.00 940.57 620776.20

36

051070

Providing and laying Pitching with
Stone Boulders, weighing not less
than 35kg each with voids filled
with cement sand mortar 1:4 on
slopes laid over prepared filter
media including boulder apron laid
dry in front of toe of embankment
complete as per drawing and
Technical Specifications (filter
media to be paid separately under
the relevant item). Rate s
excluding cost of cement which
shall be paid extra under relevant
item.

cum

61.00 2475.40 150999.40

37

051080

Providing and laying Filter Material
as per RDSO Specifications
underneath pitching in slopes
complete as per drawing and
Technical Specification.

cum

565.00 2808.60| 1586859.00
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38 051090 Laying Boulder Apron on river bed|cum 57.00 396.73 22613.61
for protection against scour with
stone boulders supplied by Railway
with  voids filled with spalls
complete as per drawings and
Technical Specifications.

Grouting of masonry/concrete by
injection process duly Sealing of
cracks, through nipples complete as
per Technical Specification and
procedure given in IRBM Para No
209 including necessary admixture.
Payment shall be as per use of
cement by weight in case of neat
cement/cement mortar grouting
and weight of Epoxy in case of
Epoxy Grouting. (Cement will be

paid extra).

39 052071 Neat Cement Grout with 20% anti|Kg 206.00 347.97 71681.82
shrinkage compound w.r.t. cement.

40 052130 Providing weep holes by making|Metre 180.00 408.66 73558.80

suitable opening or drilling in
existing Brick Masonry / Plain /
Reinforced Concrete abutment,
wing wall/return wall with 110 mm
dia UPVC pipe (working pressure
4kg/sqcm) extending through the
full width of the structure complete
and repairing the same with cement
mortar 1:2 (1 cement : 2 coarse
sand). Rate is excluding the cost of
cement which shall be paid extra.

41 052210 Providing cast in situ bridge number|Each 6.00 760.62 4563.72
plagues as per Railway drawing in
cement concrete 1:2:4 mix using
20mm hard stone aggregate
embedded in 30mm notch in Bridge
parapet coping duly engraving the
letter and figures and an arrow
indicating the direction of flow and
finishing the top exposed surface
with cement mortar 1:3, painting
letters and figures with two coats of|
black enamel paint on two coats of
white background with all labour,
tools, cement, paint etc. with all
leads and lifts.

Providing & laying non pressure NP-
4 Class RCC pipe with collars,
jointing with 1:2 cement and
ordinary sand mortar including
testing of joints, but excluding
earthwork with all Ilabour and
material as a complete job. Cement
for mortar will be paid separately.
(Pipes of 600mm dia and above will
be laid using crane/hydra).

42 052231 300mm dia. Metre 60.00 1462.71 87762.60
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43

052240

Supplying, spreading and filling
coarse sand (no cohesive materials
to be used) of approved quality
including watering and ramming in
foundation, behind the abutment,
wing wall, retaining wall in layers
not exceeding 150mm  thick
including its compaction as per
direction of Engineer-in-charge. The
rate includes all lead, lift, ascent,
descent, crossing of Railway line
etc. complete with contractor's
labour, materials, tools and plant.

cum

565.00 2446.18| 1382091.70

44

052250

Providing Boulder Backing behind
wing wall, return wall, retaining wall
with hand packed boulders &
cobbles with smaller size boulders
toward the back including all lead,
lift, labour & other incidental
charges as complete work in all
respect. Payment for
boulder/cobbles will be done extra.

cum

660.00 350.82 231541.20

45

052260

Dewatering of natural or
accumulated water from any
location. Payment to be done for
Horse power of pump multiplied by
pumping hours.

HP Hour

60.00 40.58 2434.80

Total 19755958.48

Schedule

Schedule E-Supply of Reinforcement steel

Item-5

Supply of Reinforcement steel

S No.

Item No

Description of Item

Unit

Rate Amount

Qty |

5.0

REINFORCEMENT CEMENT
CONCRETE

5.22S

STEEL REINFORCEMENT

5.22

Steel reinforcement for R.C.C. work
including straightening, cutting,
bending, placing in position and
binding all complete upto plinth
level.

5.22.6

Thermo-Mechanically Treated bars
of grade Fe-500D or more.

Kg

355040 107.85 38291064

Total 38291064.00

Schedule

Schedule F-COE and blanketing Items

Item- 6

COE and blanketing Items

S No.

Item No

Description of Item

Unit

Amount

Qty | Rate
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Earthwork in filling in embankment,
guide bunds, around buried type
abutments, bridge gaps, trolley
refuges, platforms  etc.  with
contractor's own earth conforming
to Soil Quality Class SQ1/5Q2/SQ3,
after preparation of foundations as
applicable, benching in existing
banks wherever required, spreading
in layers with motor grader,
bringing the moisture content to
OMC, mechanical compaction to
specified density and dressing of
bank to final profile as per RDSO
Specifications: RDS0/2020/GE: IRS-
0004 with latest correction slips.
Note: 1) Foundation preparation,
Benching including additional
earthwork on account of this,
wherever required, shall be paid
extra under relevant schedule item
for benching. 2) Payment for
Earthwork under this item shall be
made based on the cross section
measurements calculated (i) with
original ground profile of existing
bank based on initial ground levels
before doing benching and (ii) final
profile of the bank worked out with
final levels as per prevailing
guidelines.

1 011031

Using Soil Class SQ1

cum

2350.00 183.42 431037.00

2 011032

Using Soil Class SQ2

cum

46900.00

259.03( 12148507.00

Earthwork in cutting in formation,
trolley refuges, side drains, level
crossing approaches, platforms,
catch water drains, diversion of
nallah & finishing to required
dimension and slopes to obtain a
neat appearance to standard profile
inclusive of all labour, materials,
plant & machinery, leading all cut
spoils either to make spoil dumps or
for filling in embankment with leads
within 2 km on either side of edge
of the cutting(s) including all lifts,
ascent, descent, loading, unloading,
bailing & pumping out water, if
required, clearance of site and all
other works incidental thereto for
completing the work as per RDSO
Specification No. RDS0/2020/GE:
IRS-0004 with latest updated
correction slips and to the
satisfaction of the Engineer-in-
Charge. Note: (i) All usable earth
arising from cut spoils shall be led
into bank formation and Unusable
spoils shall be dumped / stacked
away from toe of embankment. (ii)
All hard rock /and boulders not fit
for filling will be stacked by the
contractor and will be property of
the Railways. (iii)Cut trees shall be
property of Railways and to be
deposited in the railway godown
unless specified otherwise in the
Conditions of Contract.

3 012011

In all conditions and classifications
of soil except rock

cum

35000.00

101.03| 3536050.00

Page 38 of 132

Run Date/Time: 16/06/2026 18:58:52



HUBLI DIVISION-GATI SHAKTI/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: H-GS-UBL-03-2026-27

Closing Date/Time: 10/07/2026 11:00

012012

Soft rock not requiring blasting

cum

6000.00

234.21

1405260.00

Total

17520854.00

Schedule

Schedule G-Superstructural steel

Item- 7

Superstructural steel

S No.

Item No

Description of Item

Unit

| Qty

Rate

Amount

Providing and fixing various size
HTS holding down bolts conforming
to relevant Codes/Specification in
concrete columnor in other
structures with proper nuts, bolts,
washers/plates, grouting of holes
with cement or epoxy concrete with
all material, labour, T&P as a
complete job.

041071

With Cement Grout. Cost of cement
shall be paid extra.

Kg

820.00

113.27

92881.40

041190

Supply & applying two coats of
bitumen emulsion of Grade RS-1,
conforming to 15:8887 on the top
surface of concrete deck slab (New
bridges) @ 1.70 kg/sgm after
cleaning surface with all materials,
labour, tools and plants, equipment
etc. complete.

Sgm

1140.00

117.17

133573.80

Providing road crane of specified
lifting capacity with specified jib
length revolving type for material
handling, assembly & erection of
girders/slab/RCC Box etc.

041203

50 MT capacity

Day

10.00

32085.05

320850.50

041208

250 MT capacity

Day

10.00

291393.22

2913932.20

041210

Extra for increase in road crane
capacity over Item 041209 for
every additional 1 MT capacity or
part there of

Day

5.00

1290.27

6451.35

Total

3467689.25

Schedule

Schedule H-Collection and Supply of Ballast

Item- 8

Collection and Supply of Ballast

S No.

Item No

Description of Item

Unit

| aty

Rate

Amount

Manufacturing, supply and stacking
o f machine crushed Track Ballast
conforming to RDSO Specification
(IRS-GE-1) with latest correction
slips at Railway depot or nominated
location. Note: Distance of nearest
quarry mentioned in each sub-item
is only for the purpose of selecting
the items for preparation of
estimates/tender schedule, based
on the minimum distance between
nearest quarry and centre of supply
points and will not affect the
selection of quarry during physical
supply in any way till prescribed
specification is met fully.

085015

When distance of nearest quarry is
more than 40 km and up to 50 km

cum

6160.00

1037.59

6391554.40

Total

6391554.40

Schedule

Schedule L-USSOR Track Items

Item- 10

USSOR Track ltems

S No.

Item No

Description of Item

Unit

| aty

Rate

Amount
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Pulling & positioning of rails
accurately on cess including
supporting rails, providing required
gap and squaring at ends for
renewal preparation, as directed by
Engineer in-charge.

1 061011

Up to 40 m long rail panel

RM

5080.00

8.29

42113.20

Lubrication of fish plated rail joints
under traffic, by using Grease
Graphite Grade 'O' (IS:408) and
Black oil supplied by contractor, for
all types of rail sections as per
procedure laid down in latest
version of IRPWM and as directed
by Engineer In charge. Note:
Release U/S bolt & nuts is to be
deposited back. If any fish bolts is
jammed it should be cut with chisel
and hammer and replaced with
fresh fish bolt supplied.

2 063051

For 1.00m long fishplates

Joint

280.00

116.88

32726.40

3 063080

Lubrication of Elastic Rail Clips on
PSC sleepers as per procedure
prescribed in latest edition of
IRPWM with Railway's grease.

ERC

15630.00

2.06

32197.80

Gas cutting of rail of various
sections with contractor's tools &
plants, as directed by engineer in-
charge :

4 064052

Rail section of 52Kg and above

Each

140.00

114.74

16063.60

Assembling and Laying of Improved
Switch Expansion Joint (SEJ) on PSC
sleepers of any rail section as per
RDSO drawing including leading of
SE) rails, sleepers, fittings for a free
lead of 250 metres, cutting of rails,
drilling of holes as required and
lubrication of SEJ, gauging, aligning
rails, providing temporary
connection with adequate welding
gap with adjoining rails, providing
reference posts at SEJ, first through
packing of SEJ portion to make track
geometry fit for 30 kmph speed and
making ballast profile as per
IRPWM. Note: (1) Rail cutting and
hole drilling shall be paid
separately.(2) One set comprise
complete SEJ on both rails at SEJ.

5 065031

Under Conditions not requiring
Traffic Block

Set

4.00

6254.19

25016.76
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Assembling complete BG Turnout
on staging, clear of infringements,
to correct gauge and alignment as
per standard drawings with all
types of rail sections over PSC
sleepers at specified locations, duly
leading rails, special sleepers,
switches, crossings with a
maximum lead of 500m, all lift &
crossing of track as required and
testing points with S&T staff for
throw of switch etc. at station yard
after levelling surface complete
including lubrication of all
fastenings, complete in all respect.
Note: 1.Rail cutting and Drilling
shall be paid separately 2. Required
P.Way fittings/fastenings shall be
supplied at the SSE/P.Way stores.

1in 12 Turnout

Set

Laying and linking of turnouts of all
types including diamond crossings
& Derailing switches with 52Kg /
60Kg rail section on PSC sleepers
on prepared ballast bed for New
lines or during total closure off
section at indicated location as per
standard drawing, duly leading
sleepers, rails, switches, crossings,
fastenings including rail cutting,
drilling, fixing of all components,
fittings with housing of tongue rails
as per requirement of signaling,
preparing ballast bed, filling and
spreading of ballast as required,
linking of turnout with track,
attending track parameters
including lifting, providing one
round of packing to make track fit
for 20 kmph speed including
lubrication of fittings/fastenings,
complete as directed by Engineer
in-charge.

1in 12 Turnouts

Set

Lifting for increase in ballast
cushion of existing points &
crossing layouts up to 75mm or part
thereof including approach and exit
sleepers including one round of
through packing, correcting the
disturbed sleeper spacing,
tightening of fittings, boxing of
ballast and ramping out on either
side at slope not steeper than 1 in
1000 or as directed. Note: Item will
be paid only when lifting is 50mm
or more.

6 072012
7 072042
8 073012

1in 12 Points & Crossing

Set

9.00 39122.64 352103.76
9.00 46398.48 417586.32
9.00 16531.56 148784.04
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Lifting the newly inserted BG 60 Kg.
/ 52 Kg. turnouts/ trap switches to
required level to provide full ballast
cushion as per approved drawings
after initial laying with Railway's
stone ballast in convenient stages
including one round of through
packing after completion of final
stage of lift, levelling, aligning,
gauging and boxing to standard
profile to make it fit for 20 kmph
with all lead and lifts, complete in
all respect and as directed by the
Engineer-in-charge. Note: 1. The
item shall be used only when
UNIMAT is not available for the work
before the turnout is opened for
operation. 2. Leading and dumping
of ballast will be paid separately
under relevant item.

073022

For 1 in 12 Points & Crossing

Set

Recoupment of ballast in running
line with railway's stone ballast
from existing stacks available along
alignment either on top of cutting
or on cess or at toe of bank by head
leads or by any other means and
spreading to make up deficiency in
the required profile with
contractor's labour, tools & plants,
as directed by Engineer-in-charge.
Note: Payment shall be made based
on ballast stack measurement.

10

082011

For average lead up to 50m and lift
up to 5m

cum

11

082012

Extra over item no. 082011 for each
additional average lead of 50m or
part thereof when total average
lead exceeds 50m, but up to 250m.
Note: This item may be used only in
exceptional circumstance under
prior order on record.

Each

12

083010

Lifting and packing for regrading
the existing PSC sleeper track to
required height / level in stages not
exceeding 75mm or part thereof at
a time, providing permissible ramp
for the track, insertion of moorum /
sand / stone ballast uniformly under
the existing track and placing the
same to safe approved gradient,
gauge, cushion including levelling
and one round of through packing
to allow train movement at
restricted speed of 30 kmph for a
specified length with all leads & lifts
and fixing, marking, painting rail
level pegs at every 30m interval.
Note: Lifting of track shall be done
in stages as per procedure
prescribed in latest edition of
IRPWM to get the proposed final
level as per approved working
profile, as directed by Engineer in-
charge.

TRM

13

083011

Extra for additional lift over 75mm
for every 50mm lift or part thereof
up to 275mm for item nos. 083010
for each TRM.

TRM

9.00 9016.36 81147.24
5130.00 86.39 443180.70
512.95 24.47 12551.89
2540.00 161.94 411327.60
1270.00 25.05 31813.50
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14

083030

Boxing and profiling of ballast as
per procedure prescribed in latest
edition of IRPWM including cess
dressing on both sides of track. The
work will include removing excess
ballast from track and putting the
same in crib and shoulder by
leading to a maximum of 50m
including crossing of  track,
deweeding on ballast section etc
and as directed by Engineer-ln
charge.

TRM

2540.00 23.83 60528.20

15

084010

Loading Railway's ballast, collected
at yard / depot into Railway's BOB /
BKH / any other type of open
wagon, using Mechanical Loader or
any other method with all lead and
lifts, as directed by Engineer in-
charge.

cum

6160.00 38.66 238145.60

Unloading of ballast from Railway's
Hopper Wagons, quantity
distribution as per pre-defined site
requirement, clearing
infringements/jammed ballast,
distributing the unloaded ballast
uniformly over the track, profiling
and boxing following all prescribed
safety norms.

16

084041

Under Traffic Block Conditions:

cum

6160.00 47.67 293647.20

17

123030

Spreading of ballast, from existing
stacks available along formation on
top or at cess, in required uniform
thickness, compaction of ballast
layer laid on new formation at all
the locations with smooth wheeled
power roller of 8-10 tonne capacity
to sufficient number of passes to
form consolidated ballast bed of
approximately 250mm thickness to
a width of 4m symmetrical to centre
line of proposed track in correct line
& level with all ascents & descents,
as directed by Engineer in-charge.
Note: Item is inclusive of (a)
providing ramp for taking roller to
formation and removing the same &
making good formation after
completion of work; (b)
redistribution & leveling of excess
ballast while rolling to obtain
uniform plane cambered surface.

cum

6160.00 42.19 259890.40
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Linking of BG track (except at LC,
Bridges and SEJs) with any type of
rail section and sleeper of specified
density, on ballast bed spread and
compacted with suitable roller, over
prepared formation including
leading free rails/welded panels
available along the alignment on to
formation, leading and spreading all
fittings and fastenings, spreading of
sleepers at specified spacing,
squaring, placing of rails over
sleepers and fixing rails to sleepers
with all types of fittings and
fasteningsto correct gauge &
alignment, lubrication of fittings
and fastenings with contractor's
grease as per IRPWM standards
with  contractors labour, tools,
consumables, with all lead, lifts etc.
complete and raising, levelling and
initial packing of track to make it fit
for 30 kmph and meet other
prerequisites prescribed in Indian
Railway Track Machine Manual for
deployment of Tamping Machine.
Note: 1.Rail cutting and Hole drilling
shall be paid separately.
2.Spreading of ballast and
compaction shall be paid separately
under relevant item.

18

123042

For sleeper density of 1540 sleepers
per km

TRM

2540.00 244.23 620344.20

Shifting / Slewing the existing or
newly assembled track of any rail
section with any type of sleepers
and any density under line block to
correct locations & alignment and
attending to one round kutcha
packing to run safely at 20KMPH
speed with all contractors tools and
consumables complete and as
directed by Engineer in-charge.

19

123092

Maximum Shifting / Slewing for
more than 1 metre & up to 2 metres

TRM

110.00 225.42 24796.20

First or Second Through Packing of
track of all sleeper density including
giving a general lift, as desired to
eliminate sag after Deep Screening
work, lifting of track, lowering of
track and major realignment of
curves and formation rehabilitation
as per procedure prescribed in
latest edition of IRPWM. Note:
General lift is normally 25 mm and
isolated lift may be up to 50 mm.

20

131031

For PSC Sleeper Track with Sleeper
Density of 1540

TRM

5080.00 113.50 576580.00
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Through packing of points and
crossings, derailing switches
including gauging, fittings
recoupment, ballasting as required,
elimination of sag and to the
required alignment after Deep
Screening as per procedure
prescribed in latest edition of
IRPWM complete as per direction of
Engineer-in-charge. Note: This work
shall be operated in exceptional
cases with written approval at DEN
level when UNIMAT is not available
and immediate packing is required
to pass train over it.

21

131052

1in 12 PSC layout

Set

17.00 13514.51 229746.67

Maintenance of track on main line &
loops, Points & crossings etc.
including special attention to
section for carrying out various
maintenance works listed in Indian
Railways P.Way Manual / Bridge
Manual for safe running of goods
and passenger trains with
contractor's tools / labours etc.
complete, as directed by Engineer
in-charge. Note: Contractor shall
arrange one gang at any point of
time comprising of minimum
specified labours with sufficient
experience in P.Way working.

22

136041

One mobile Gang comprising of 15
physically fit labours plus 1 Mate.
Note: (1) In <case, contractor
provides less no. of Labour/Mate or
for non availability of wvehicle,
payment will be deducted for each
such person or non-availability of
vehicle @ 20% of the accepted item
rate, separately for each shortfall.
(2) The Contractor shall keep one
pick up Truck of minimum 1.5T
payload capacity with Driver all the
time and all expenditures for
running at an average of 80 kms
per day shall be born by the
Contractor.

Gang Day

45.00 12789.61 575532.45

Anti-corrosive painting of rail
outside track on rail bottom, web,
foot and fishing plane with two
coats of thickness of 100 microns
each by bituminous black paint
confirms to 15-9862 of reputed
make including surface preparation,
as a complete job as per procedure
prescribed in latest edition of
IRPWM.

23

137011

For 60 Kg Rails

RM

5080.00 48.22 244957.60
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sleepers &

include

pumping /

wooden
necessary;

shoulders;

rate will
contractor

Carrying out pre-tamping, during
tamping and post-tamping work for
tamping track with all types of rails,
sleeper density by
various Track Tamping machines,
like CSM,DUO/3X Machines which
Re-adjustment of
ballast, heaping-up of ballast,
filling-up of cavities in tamping zone
by picking ballast from stacks /
shoulders / crib of adjoining track
up to lead of 50 m to ensure
effective packing;
ballast on sleepers to make them
visible to operator, (3) Clearing of
ballast over rail foot to facilitate
holding of rail by rollers of TTRM;
screening and
replenishment of ballast at mud
rounded ballast in
sleeper crib location; (5) Tightening
of loose fittings immediately before
& after tamping; (6) Replacement of
broken / missing fittings supplied by
Railway; (7) Correcting displaced
sleepers to position along with
squaring; (8) Re-setting of worked-
out / fallen fittings. (9) Removing
and re-fixing joggled fish plates &

(2) Clearing of

(4)  Digging,

(10) Manual
consolidation of ballast in crib /
Removing and
refixing of traction bonds during the
block in electrified sections (12)
ballast Note: 1.
Tamping blocks are not identical &
it may be given at any time either
during day or night. 2. Stages of
payment a) 30% of the rate will be
paid on completion of pre tamping
attention, b) Balance 70% of the
rate will be paid on completion of
post tamping. 3. Recovery at the
rate of twice the above applicable
be effected in case
to carry out

Dressing of

pre/during/post
4.Payment shall be made only once
in irrespective of numbers of TTRM
packing round and after restoration
of normal speed and restoration of
complete ballast profile.

wherever

operation.

24 155011 For day time block working TRM 1270.00 17.26 21920.20
25 155013 New Line Section, not opened for{TRM 2540.00 9.46 24028.40
traffic
Carrying out pre-tamping, during
tamping and post-tamping works
prescribed i current  version
IRTMM/IRPWM tamping of
Turnouts of types Under
Conditions requiring Traffic
Block.
26 156032 1in 12 Turnouts Set 9.00 5914.59 53231.31
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27

157020

Carrying out ancillary  works
required for UTV working under line
block i.e., turning of rails/ Sleepers
and keeping in position for fixing of
UTV clamps to rail, keeping
rails/PSC Sleepers in position while
loading into BFR, removal of clamps
on BFR for releasing loaded
rail/Sleepers, adjusting of
rails/Sleepers on BFR etc. by
providing minimum of three men in
a shift of 8 hours, with all
contractor's tools, all lead, lift,
crossing of tracks etc., complete
and as directed by the engineer - in
- charge. Note: In case, contractor
provides less no. of Labour,
payment will be deducted for each
such person @ 2/3 rd of the
accepted item rate.

Shift

7.00 2072.20 14505.40

Quick cutting with abrasive rail
cutter of all types of rail sections
including wear resistant, head
hardened rails up to 110 UTS, with
contractors tools & plants,
equipment, consumable with all
lead & lift etc. complete as directed
by Engineer in-charge. Abrasive Rail
Cutter will be as per RDSO
Specification No. TM/SM/1 (Rev. 01
of 2012) with latest status of RDSO;
Rail Cutting Wheel Abrasive Disc
will be as per RDSO Specification
No.TM/SM/2 (Rev. 01 of 2020)

28

161011

60 Kg - 110/90 UTS - Outside Track

Each

140.00 231.79 32450.60

29

161014

60 Kg - 110/90 UTS - On Running
Line

Each

140.00 295.85 41419.00

Drilling holes of 16 mm to 32 mm
dia. with Rail Drilling machine
including chamfering with
appropriate chamfering tools in all
types of rail section with
contractor's tools & plants,
equipment, consumable with all
lead & lift etc. complete, as directed
by Engineer in-charge. Rail Drilling
Machine will be as per RDSO
Specification No. TM/SM/3, dated
24.04.1991.

30

161041

Outside Track

Each

1680.00 51.25 86100.00

31

161042

On Running Line

Each

340.00 66.26 22528.40

Loading of rails of any section and
length up to 13 metres in Wagons /
Truck / trailer including lead up to
50 metres and lift up to 5 metres.

32

171014

| nWagon where mechanical
handling is possible a n d traffic
block is not required orin
Truck/trailer.

MT

325.00 116.63 37904.75

Loading of tongue rail, stock rail,
switch assembly and crossings of
any section and length, SEJ, Glued
joint  etc. with / without P.Way
fittings and fastenings, in Wagon /
Truck / trailer including lead up to

250 metre and lift up to 5 metre.
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33

171024

| nWagon where mechanical
handling is possible a n d traffic
block is not required or in
Truck/trailer.

MT

65.00 114.87 7466.55

Loading, leading and unloading of
52Kg / 60Kg rail up to 13 metre
length by Railway's Rail Dolly / Dip
Lorry to the nominated location
under traffic with line protection in
case road carriage is not possible
with different lead with a lift up to 5
metre during block period.

34

171031

For lead up to 500 metre.

MT

325.00 348.78 113353.50

35

171032

For lead beyond 500 metre and up
to 1 Km.

MT

160.00 449.41 71905.60

Unloading of rails of any section
and length up to 13 metre, in neat
manner for Railway usage from
departmental material train (DMT)
or contractor's / Railway's
Truck/trailer including lead up to 50
metre, lift up to 5 metre and
stacking in prescribed manner.

36

171053

From Wagon where mechanical
handling is possible a n d traffic
block is not required or in Truck /
trailer.

MT

325.00 86.15 27998.75

Unloading of all type of rails of
length 130 metre and beyond from
end unloading rake and keep the
panels in head-up position at
specified distance from centre of
track clear from any infringement..
Note: Contractor has to keep
Oxygen and Acetylene gas with
cutter as standby during the period
of work.

37

171071

During period of traffic block

MT

181.00 26.87 4863.47

Loading of 52kg / 60kg PSC normal
line and special sleepers up to 2.75
metre length in Depot / Station /
Mid-section between stations in a
neat manner to departmental
material train (DMT) or contractor's
/ Railway's Truck/Trailer with crane
or any other means including
crossing of one track with free lead
up to 250 metre and lift up to 5
metre, if required with contractor's
labour, tools & plants, machinery,
consumables etc. Note: In case of
any damage to sleeper during
loading, penalty @ 50% of the all
inclusive cost of sleeper shall be
levied.

38

172014

I nWagon where mechanical
handling is possible a n d traffic
block is not required or in Truck /
trailer

MT

1600.00 90.85 145360.00
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Loading of 52kg / 60kg PSC line and
special sleepers beyond 2.75 metre
length including existing fittings
and fastenings in Depot / Station /
Mid-section between stations in a
neat manner to departmental
material train (DMT) or contractor's
/ Railway's Truck/trailer with crane
or any other means including
crossing of one track with free lead
up to 250 metre and lift up to 5
metre, if required with contractor's
labour, tools & plants, machinery,
consumables etc. Note: In case of
any damage to sleeper during
loading, penalty @ 50% of the all
inclusive cost of sleeper shall be
levied.

39

172024

I nWagon/Truck / trailer where
mechanical handling is possible and
traffic block is not required.

MT

340.00

114.43

38906.20

Loading, leading and unloading of
PSC Sleepers of 52Kg / 60Kg by
Railway's Rail Dolly/ Dip Lorry to the
nominated location under traffic in
case road carriage is not possible
for different leads and lift up to 5
metres.

40

172031

For lead up to 500 metres

MT

1940.00

271.49

526690.60

41

172032

For lead beyond 500 metre and up
to 1 Km

MT

970.00

401.94

389881.80

Loading, leading and unloading of
all types of P.Way fittings and all
other miscellaneous material except|
Rails, sleepers, switches, crossings,
SEJs and Glued Joints by road
vehicles for different leads. Note:
Lead shall be the shortest
motorable road length between the
points of loading and unloading.

42

172041

Lead up to 5 Km

MT

7.00

153.48

1074.36

43

172042

Lead beyond 5 Km and up to 10 km

MT

7.00

192.87

1350.09

44

172043

Lead beyond 10 Km and up to 20
km

MT

7.00

246.67

1726.69

45

172044

Lead beyond 20 Km and up to 30
km

MT

7.00

312.40

2186.80

46

172045

Lead beyond 30 Km and up to 50
km

MT

7.00

403.95

2827.65

47

172046

Lead beyond 50 Km and up to 100
Km

MT

7.00

603.88

4227.16

48

172047

Lead beyond 100 Km and up to 150
Km

MT

66.00

902.74

59580.84

49

172048

Extra for every Km per MT beyond
150 Km over item no. 172047

MT-Km

21.00

3.05

64.05

Transportation of Rails, sleepers,
switches, crossings, SEJs and Glued
Joints by road vehicles for different
leads. Note: 1. Lead shall be the
shortest motorable road length
between the points of loading and
unloading. 2. Loading and
unloading shall be paid extra under
relevant items.

50

172051

Lead up to 5 Km

MT

232.00

49.56

11497.92

51

172052

Lead beyond 5 Km and up to 10 km

MT

232.00

88.96

20638.72

52

172053

Lead beyond 10 Km and up to 20
km

MT

232.00

142.75

33118.00
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53

172054

Lead beyond 20 Km and up to 30
km

MT

232.00 208.48 48367.36

54

172055

Lead beyond 30 Km and up to 50
km

MT

232.00 300.03 69606.96

55

172056

Lead beyond 50 Km and up to 100
Km

MT

232.00 499.96 115990.72

56

172057

Lead beyond 100 Km and up to 150
Km

MT

2320.00 798.82 1853262.40

57

172058

Extra for every Km per MT beyond
150 Km over item no. 172057

MT-Km

21.00 3.05 64.05

Unloading of 52kg / 60kg PSC line
and special sleepers up to 2.75
metre length in Depot / Station /
Mid-section between stations in
neat manner for Railway usage
from departmental material train
(DMT) or contractor's / Railway's
Truck/Trailer with crane or any
other means including crossing of
one track and lead up to 250 metre
& lift up to 5 metre with
contractor's labour, tools & plants,
machinery, consumables etc. Note:
In case of any damage to sleeper
during loading, penalty @ 50% of
the all inclusive cost of sleeper shall
be levied.

58

172063

From Truck / Trailer

MT

1600.00 83.98 134368.00

Unloading of 52kg / 60kg PSC
special sleepers beyond 2.75 metre
length in Depot / Station / Mid-
section between stations in neat
manner for Railway usage from
departmental material train (DMT)
or contractor's / Railway's
Truck/Trailer with crane or any
other means including crossing of
one track and lead up to 50 metre &
lift up to 5 metre with contractor's
labour, tools & plants, machinery,
consumables etc. Note: In case of
any damage to sleeper during
loading, penalty @ 50% of the all
inclusive cost of sleeper shall be
levied.

59

172073

From Truck / Trailer

MT

340.00 87.89 29882.60

Unloading of Switches / Crossings /
SEJ Rails / Glued Joints of any rail
section and length with or without
P.Way fittings & fastenings in neat
manner for Railway usage from
departmental material train (DMT)
or contractor's / Railway's
Truck/Trailer with lead up to 250
metre & lift up to 5 metres.

60

173013

From Truck / Trailer

MT

65.00 118.20 7683.00

Collection, segregation and
stacking of various scattered P.Way
materials at nominated stacking
location with serviceable and un-
serviceable ones separately within
a lead up to 500 metre and lift up to
5 metre including crossing of
track(s) wherever necessary as
directed by Engineer-in-Charge.

61

173031

Rails, switches, crossings, SEJ,
Glued Joints, Check Rails etc.

MT

390.00 332.98 129862.20

62

173032

All type of PSC sleepers

MT

1940.00 364.82 707750.80
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63

173033

P.Way fittings of all types and other
similar loose items

MT

Manufacturing, fabricating and
supplying retro-reflective
Engineering Indicator boards, made
of 2mm thick aluminium sheet or
3mm thick aluminium composite
sheet, face to be fully covered with
high intensity encapsulated type
heat activated retro-reflective
sheeting conforming to type-IV of
ASTM-D4956-01 in yellow & black or
other colour combination including
subject matter, message, symbols,
borders etc. as approved by
Engineer In-charge or as per IRPWM
guidelines, pasted on substrate by
an adhesive backing which shall be
activated by applying heat and
pressure conforming to class-2 of
ASTM-D-4956-01 and fixing the
same with suitable sized aluminium
alloy rivets @ 20 cm c/c to back-
support frame of M.S. angle iron of
size 25mm x25mm x 3mmprovided
all along the edges of board with
theft resistant measures back side
of board shall be with non-peelable
weatherproof paint, consisting of
one coat of zinc chromate primer
and two coats of epoxy paint.
Vertical post shall have black &
white anti-corrosive paint or powder
coating complete, as directed.

64

202021

Caution Indicator Board of size
1400mmx400mm with back support
frame fixed to vertical post of MS
angle of size 50mmx50mmx6mm of
3650 mm long

Each

65

202022

Speed Indicator Board of equilateral
triangular shape having each side
of 1000mm with back support
frame fixed to vertical post of MS
angle of size 50mmx50mmx6mm of
3650 mm long

Each

66

202024

Termination Indicator Board of
Circular shape having diameter of
1000mm with back support frame
welded to vertical post of MS angle
of size 50mmx50mmx6mm of 3950
mm long

Each

67

202030

Manufacturing, supplying and fixing
Curve Indicator / Point Indicator /
SEJ] Boards to be provided at
various locations on formation,
made out of MS sheet 2mm thick of
size 450mm x 300mm duly fixed
with MS frame of 25mm x 25mm x
3mm angle welded to 50mm x
50mm x 3mm MS angle, 1000mm
long post split and bent 100mm at
bottom end with all lead & lift as
per specification and including
painting of details with enamel
paint, as directed by Engineer in-
charge (Earthwork & concreting will
be paid separately)

Each

7.00 350.61 2454.27
4.00 5940.47 23761.88
4.00 5088.38 20353.52
2.00 7340.05 14680.10
17.00 1073.66 18252.22
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Hiring of machinery for minor
miscellaneous works for short
duration including operator/driver,
fuel, lubricants and consumable.
The contractor shall arrange all
statutory permits as required by
rules and regulations prevailing in
the area of work. Payment shall be
made for actual working hours at
site.

68

211201

JCB Backhoe Loaders 3DX Plus or
similar with minimum 1.10 cum
bucket capacity

Hour

32.00 754.10 24131.20

69

211250

Manufacturing and fixing buffer
stop with Railway supplied rails,
cutting, including bending of rails as
per plan ,with all contractor's
labour, materials, tools, plants etc.
and all lead and lift including
crossing of track where necessary
andas directed by Engineer in
charge at site. Note: Excavation,
fixing rails in cement concrete,
drilling of holes will be paid
separately.

Each

4.00 14764.14 59056.56

Total 10229115.98

Schedule

Schedule M-NS Items Civil

Item- 11

NS Items Civil

S No.

Item No

Description of Item

Unit

Rate Amount

Qty

1

Preparation of Site plan, GAD and
designing foundation and other
structural design, preparation of
detailed structural drawing and
submission of design calculation
with check print for verification and
corrections, carrying out correction
as per corrected check print and
submission of 4 copies of drawing
with negative and floppy etc., as
per general arrangement drawing
a n d submission of completion
drawing as per the execution in
tracing paper/tracing film after
completion of work duly
incorporating any
deviation/changes carried out
during execution from original
approveddrawing without
completion drawing final bill will not
be finalized.

Sgm

1156.00 120.00 138720.00

Float glass panes of nominal
thickness 5 mm (weight not less
than 12.50 kg/sgm)

105.00 370.30 38881.50

Galvanised wire mesh of average
width of aperture 1.4 mm and
nominal dia of wire 0.63 mm

Sgm

35.00 182.00 6370.00

Weather Silicon sealant
Cartidge)

(Unit=

Per Unit

48.00 87.50 4200.00

Hermetically sealed double glazed
unit made with 6 mm thick clear
float glass both side having 12 mm
air gap

Sgm

16.00 1820.00 29120.00

Toughened glass 12 mm thickness

Sgm

20.00 1347.50 26950.00

Carriage of Materials : Mechanical
Transport including loading
,unloading and stacking: Sand,
stone aggregate below 40 mm
nominal size-5-10km

cum

10.00 10.00 100.00
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Supplying and spreading of sand in
lawn area, including watering, and
dressing complete.

cum

10.00 1397.15 13971.50

Hardening compound

Litre

330.00 27.30 9009.00

10

10

Supplying and applying surface
hardener for sqm concrete floors
ready to use, specially graded, non
metallic and mineral aggregate dry
shake surface hardener free from oil
and grease to be sprinkled at 9
kg/sgm of surface area. Complete
with finishing

Sgm

6050.00 186.89| 1130684.50

11

11

"Providing and laying Cement
concrete or RCC M25/M30/M35/M40
in pre-cast for Platform wall, raft,
abutment, dirt wall, return wall,
wing wall, fly wing wall, retaining
wall, approach slab for inspection
steps, mslab for inspection path,
coping slab for bridge, slab for bank
slope, foott path slab, wearing
course, ballast retainers, RCC
railing, inspection paltform,
pedestal, boxes and other
miscellaneous works using well
graded stone aggregatre of 20mm
nominal size, Transportation to site
from casting vyard, launching,
laying, aligning and jointing the pre-
cast items including road
movement upto the the nearest
approachable point and short
leading by rail lorry etc... Wherever
required as directed by Engineer-in-
charge. The rate is inclusive of cost
of all men, machinery, materials
and construction / repair of
approach roads as per
requirements for which no extra
payment will be made. Payement to
be released in two stages. 1. 50%
on casting of precast components,
2. 45% on transportation and
launching of precast components to
the site, and 3. balance 5% on
completion of balance works 4.
Rate excluding cost of Cement &
Steel work which will be paid under
relavant items of Schedules."

cum

290.00 9100.00| 2639000.00

12

12

Carriage of Materials : Mechanical
Transport including loading
,unloading and stacking: Manure or
sludge-2km

cum

20.00 110.49 2209.80

13

13

Supply of Insecticide/Pesticide : .
Lindane dust

Kg

10.00 17.54 175.40

14

14

SUPPLY OF FERTILIZER/ORGANIC
MANURE : vi.Zinc Sulphate

Kg

30.00 40.77 1223.10

15

15

Supply of Plants/Trees - supplying-
Cassia fistula(4to5ft)

Each

10.00 800.00 8000.00

16

16

Supply of Plants/Trees - supplying-
Jacaranda mimosaefolia (4to5ft)

Each

10.00 450.00 4500.00

17

17

Supply of Plants/Trees - supplying -
Plumeria alba (4 to 5ft)

Each

5.00 5000.00 25000.00

18

18

Supply of Plants/Trees - supplying-
Plumeria rubra (4 to 5ft)

Each

5.00 3500.00 17500.00

19

19

Supply of grease graphite (FWP

2023-24)

Kg

2500.00 140.70 351750.00

Page 53 of 132

Run Date/Time: 16/06/2026 18:58:52



HUBLI DIVISION-GATI SHAKTI/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: H-GS-UBL-03-2026-27 Closing Date/Time: 10/07/2026 11:00

20 20 Carriage of Materials : Mechanical|{cum 20.00 127.06 2541.20
Transport including loading
,unloading and stacking: Earth-2 km

Total 4449906.00

Schedule|Schedule N-General Electrical Items
Item- 12 (General Electrical Items
S No. Item No Description of Item Unit Qty Rate Amount

1 1 Wiring for light point/ fan point/[Numbers 78.00 1015.00 79170.00
exhaust fan point/ call bell point
with 1.5 sq.mm FRLS PVC insulated
copper conductor single core cable
in surface / recessed medium class
PVC conduit, with modular switch,
modular plate, suitable surface Gl
box / recessed PVC Box and
earthing the point with 1.5 sq.mm
FRLS PVC insulated copper
conductor single core cable etc. as
required.

2 2 Supply and fixing of 50MM dia,|Metre 500.00 284.00 142000.00
medium class PVC conduit along
with accessories in surface/recess
including cutting the wall and
making good the same in case
ofrecessed conduit as required

3 3 Wiring for circuit/ submain wiring|Metre 1000.00 275.00 275000.00
alongwith earth wire with the
following sizes of FRLS PVC
insulated copper conductor, single
core cable in surface/ recessed
medium class PVC conduit as
required. 2 X 2.5 sq. mm + 1 X 2.5
sq. mm earth wire

4 4 Wiring for circuit/ submain wiring|Metre 1000.00 334.00 334000.00
alongwith earth wire with the
following sizes of FRLS PVC
insulated copper conductor, single
core cable in surface/ recessed
medium class PVC conduit as
required. 2 X 4 sq. mm + 1 X 4 sq.
mm earth wire

5 5 Wiring for circuit/ submain wiring|Metre 300.00 439.00 131700.00
alongwith earth wire with the
following sizes of FRLS PVC
insulated copper conductor, single
core cable in surface/ recessed
medium class PVC conduit as
required. 2 X 6 sq. mm + 1 X 6 sq.
mm earth wire

6 6 Supplying and fixing suitable size[Numbers 48.00 477.00 22896.00
surface Gl box / recessed PVC Box
with modular plate and cover in
front on surface or in recess,
including providing and fixing 3 pin
5/6 A modular socket outlet and 5/6
A modular switch, connections etc.
as required

7 7 Supplying and fixing suitable size|[Numbers 16.00 586.00 9376.00
surface Gl box / recessed PVC Box
with modular plate and cover in
front on surface or in recess,
including providing and fixing 6 pin
5/6 & 15/16 A modular socket outlet
and 15/16 A modular switch,
connections etc. as required
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Supplying and fixing 3 pin, 5 A
ceiling rose on the existing junction
box/ wooden block including
connections etc. as required.

Numbers

78.00 87.00 6786.00

Supplying and fixing PVC batten/
angle holder including connections
etc. as required.

Each

33.00 110.00 3630.00

10

10

Supplying and fixing following way,
single pole and neutral, sheet steel,
MCB distribution board, 240 volts,
on surface/ recess, complete with
tinned copper bus bar, neutral bus
bar, earth bar, din bar,
interconnections, powder painted
including earthing etc. as required.
(But without MCB/RCCB/Isolator) -6
way, Double door

Each

4.00 2206.00 8824.00

11

11

Supplying and fixing following way,
horizontal type three pole and
neutral, sheet steel, MCB
distribution board, 415 volts, on
surface/ recess, complete with
tinned copper bus bar, neutral bus
bar, earth bar, din bar,
interconnections, powder painted
including earthing etc. as required.
(But without MCB/RCCB/Isolator)-4
way (4+12) , Double door

Each

4.00 4091.00 16364.00

12

12

Supplying and fixing 5 A to 32 A
rating, 240/415 V, 10 kA, "C" curve,
miniature circuit breaker suitable
for inductive load of Single pole in
the existing MCB DB complete with
connections, testing and
commissioning etc. as required.

Numbers

24.00 256.00 6144.00

13

13

Supplying and fixing 5 A to 32 A
rating, 240/415 V, 10 kA, "C" curve,
miniature circuit breaker suitable
for inductive load of Double pole in
the existing MCB DB complete with
connections, testing and
commissioning etc. as required.

Each

24.00 656.00 15744.00

14

14

Supplying and fixing 5 A to 32 A
rating, 240/415 V, 10 kA, "C" curve,
miniature circuit breaker suitable
for inductive load of Triple pole and
neutral in the existing MCB DB
complete with connections, testing
and commissioning etc. as required.

Numbers

4.00 1228.00 4912.00

15

15

Supplying and fixing following
rating, double pole, (single phase
and neutral), 240 volts, residual
current circuit breaker (RCCB),
having a sensitivity current upto
300 milliamperes in the existing
MCB DB complete with connections,
testing and commissioning etc. as
required-25 A

Each

4.00 2028.00 8112.00

16

16

Supplying and fixing 5 A to 32 A
rating, 240/415 V, 10 kA, "C" curve,
miniature circuit breaker suitable
for inductive load of Triple pole and
neutral in the existing MCB DB
complete with connections, testing
and commissioning etc. as
required.-40A

Each

4.00 3188.00 12752.00
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17

17

Supply and fixing of 20 A, 240V,
SPN Industrial type socket outlet,
with 2 pole and earth, metal
enclosed plug top along with 20 A
"C" curve, SP, MCB, in sheet steel
enclosure, on surface or in recess,
with chained metal cover for the
socket out let and complete with
the connections, testing and
commissioning etcas required.

Each

10.00 1621.00 16210.00

18

18

Earthing with Gl earth pipe 4.5 Mtr|
long, 40 mm dia including
accessories and providing masonry
enclosure with cover plate having
locking arrangement and watering
pipe etc, with charcoal / coke and
salt as required.

Each

6.00 6855.00 41130.00

19

19

Laying of one number PVC insulated
and PVC sheathed / XLPE power
cable of 1.1 KV grade of upto 35 sq.
mm size direct in ground including
excavation and refilling the trench
etc as required, but excluding sand
cushioning and protective covering.

Metre

1500.00 200.00 300000.00

20

20

Laying of one number PVC insulated
and PVC sheathed / XLPE power
cable of 1.1 KV grade of above 35
sg. mm and upto 95 sq. mm size
direct in ground including
excavation and refilling the trench
etc as required, but excluding sand
cushioning and protective covering.

Metre

1000.00 217.00 217000.00

21

21

Supply and making end termination
with brass compression gland and
aluminium lugs for 4 x 95 sgmm
size of PVC insulated and PVC
sheathed / XLPE  aluminium
conductor cable of 1.1 KV grade.

Metre

10.00 588.00 5880.00

22

22

Supply and making end termination
with brass compression gland and
aluminium lugs for 16 sqmm size, 4
core PVC insulated and PVC
sheathed / XLPE  aluminium
conductor cable of 1.1 KV grade all
as per detailed specified and
directed.

Metre

100.00 309.00 30900.00

23

23

Supply and making end termination
with brass compression gland and
aluminium lugs for 4 x 35 sgmm
size of PVC insulated and PVC
sheathed / XLPE  aluminium
conductor cable of 1.1 KV grade all
as per detailed specification and as
directed.

Metre

25.00 370.00 9250.00

24

24

Providing and making steel pole
collar with cement concrete (1:3:6)
with  stone aggregate 20mm
nominal size in foundations of
specified size and shape including
form work, plastering if required,
curing etc as required. (volume of
pole/ pipe not to be deducted)

cum

10.00 8135.00 81350.00

25

25

Providing ,laying and fixing 100mm
dia G.I pipe (medium class) in
ground complete with G.I fittings
including trenching (75mm deep)
and refilling etc as required

Metre

100.00 1806.00 180600.00
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26

26

Supplying, installation, Testing &
Commissioning of LED surface
mounted Batten light 18- 22 watt of
following  body  material and
construction as per IS : 10322 with
driver (Replaceable) as per the
requirement with Driver
efficiency>85% ,Operating voltage
AC 140-270 Volt, freq 50/60 hz,
Operating temp range -15 deg to 40
deg centigrade, internal surge
protection of 2.5 KV with Short &
Open circuit protection ,THD < 20%
, P. £0.9, IP20, CRI >75, life time
(LED,Driver & electrical circuitary),
of minimum 50000 Burning Hours
with , Maximum power consumption
should not more than the specified
rating and Fixture shall be of
relevant BIS standard and trade
mark certificate ( T.C.).
Manufactures Word Mark/ Name
Engraved/ Embossing/ Screen
printing on housing. complete in all
respect i/c connections with 1.5 sq
mm FRLS, PVC insulated copper
conductor single core cable and
earthing etc. as required with
Minimum 5 year OEM warranty.
System lumen efficacy >75 Im/Watt
output . LM79 & LM80 Test report
from NABL Ilab for all testing
required for LED fixtures as per BIS
shall be submitted. Shape size and
CCT shall be as approved by

Engineer-in-Charge as per
requirement. (Thermal
management: heat sink of

aluminum housing such that LED
junction temperature shall not rise
above 90°C). Powder coated die
cast / Extruded aluminium Body
(Thickness 1.20 mm). The fitting
shall comply the CEE/SWR
Specification enclosed in
specification.

Each

105.00 675.00 70875.00

Page 57 of 132

Run Date/Time: 16/06/2026 18:58:52



HUBLI DIVISION-GATI SHAKTI/SOUTH WESTERN RLY

TENDER DOCUMENT

Tender No: H-GS-UBL-03-2026-27

Closing Date/Time: 10/07/2026 11:00

27

27

Supplying, installation, Testing &
Commissioning of Flood Light 50 W
powder coated pressure die cast
aluminum body (System lumen
efficacy >75 Im/Watt) with built in
or separate driver as per the
requirement with Driver efficiency
>85%, Input voltage: Input voltage:
140-270 Volt AC, freq 50/60 hz,
Operating temp range -15 deg to 50
deg centigrade, internal surge
protection of 5 KV L,N,E as per IEC
61000-4-5, Driver efficiency
>85%,THD < 20% as per IEC
61000-3-2 , P.F.0.95, IP-66,IK-10,
CRI >75 , under voltage and over
voltage protection, EMI-EMC as per
CISPR-15, lenses for beam angle 30
deg-120deg as per the application
and the project requirement deg,
suitable tilt able fitting, life time
(LED,Driver & electrical circuitry) of
minimum 50000 Burning Hours with
70% of initial Lumen maintained till
life ends as per LM80 extrapolation
IES TM-21-11 report , Maximum
power consumption should not
more than the specified rating and
Fixture shall be of relevant BIS
standard complete in all respect i/c
connections with 1.5 sqg mm FRLS,
PVC insulated copper conductor
single core cable and earthing etc.
as required with Minimum 5 year
OEM warranty. LM79 & LM80 Test
report from NABL lab for all testing
required for LED fixtures as per BIS
shall be submitted. Shape size and
CCT shall be as approved by

Engineer-in-Charge as per
requirement. (Thermal
management: heat sink of

aluminum housing such that LED
junction temperature shall not rise
above 90°C).The fitting shall
comply the CEE/SWR Specification
enclosed in specification

Each

7.00 2606.00 18242.00

Page 58 of 132

Run Date/Time: 16/06/2026 18:58:52



HUBLI DIVISION-GATI SHAKTI/SOUTH WESTERN RLY

TENDER DOCUMENT

Tender No: H-GS-UBL-03-2026-27

Closing Date/Time: 10/07/2026 11:00

28

28

Supplying, installation, Testing &
Commissioning of Flood Light 250 W
powder coated pressure die cast
aluminum body (System lumen
efficacy >75 Im/Watt) with built in
or separate driver as per the
requirement with Driver efficiency
>85%, Input voltage: Input voltage:
140-270 Volt AC, freq 50/60 hz,
Operating temp range -15 deg to 50
deg centigrade, internal surge
protection of 5 KV L,N,E as per IEC
61000-4-5, Driver efficiency
>85%,THD < 20% as per IEC
61000-3-2 , P.F.0.95, IP-66,IK-10,
CRI >75 , under voltage and over
voltage protection, EMI-EMC as per
CISPR-15, lenses for beam angle 30
deg-120deg as per the application
and the project requirement deg,
suitable tilt able fitting, life time
(LED,Driver & electrical circuitry) of
minimum 50000 Burning Hours with
70% of initial Lumen maintained till
life ends as per LM80 extrapolation
IES TM-21-11 report , Maximum
power consumption should not
more than the specified rating and
Fixture shall be of relevant BIS
standard complete in all respect i/c
connections with 1.5 sqg mm FRLS,
PVC insulated copper conductor
single core cable and earthing etc.
as required with Minimum 5 year
OEM warranty. LM79 & LM80 Test
report from NABL lab for all testing
required for LED fixtures as per BIS
shall be submitted. Shape size and
CCT shall be as approved by

Engineer-in-Charge as per
requirement. (Thermal
management: heat sink of

aluminum housing such that LED
junction temperature shall not rise
above 90°C).The fitting shall
comply the CEE/SWR Specification
enclosed in specification

Each

24.00 5443.00 130632.00
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29

29

Supplying, installation, Testing &
Commissioning of 120 W Street
light LED fixture powder coated
pressure die cast aluminum body
with driver as per the requirement
with Driver eciency >85%, Input
voltage: 140-270 Volt AC, freq
50/60 hz, Operating temp range -15
deg to 50 deg centigrade, internal
surge protection of 5 KV L,N,E as
per IEC 61000-4-5, Driver effciency
>85%,THD < 20% as per IEC
61000-3-2, P. F.0.9, IP- 65,CRI >75,
life time (LED,Driver & electrical
circuitry) of minimum 50000
Burning Hours with 70% of initial
Lumen maintained till life ends as
per LM80 , Maximum power
consumption should not more than
the specified rating and Fixture
shall be of relevant BIS standard
complete in all respect i/c
connections with 1.5 sq mm FRLS,
PVC insulated copper conductor
single core cable and earthing etc.
as required with Minimum 5 year
OEM warranty. System lumen
efficacy >75 Im/Watt output . LM79
& LM80 Test report from NABL lab
for all testing required for LED
fixtures as per BIS shall be
submitted. Shape size and CCT
shall be as approved by Engineer-
in-Charge as per requirement.
(Thermal management: heat sink of
aluminum housing such that LED
junction temperature shall not rise
above 90°C)-120W.The fitting shall
comply the CEE/SWR Specification
enclosed in specification

Each

42.00 2606.00 109452.00

30

30

Supply, Installation, Testing and
Commissioning of ceiling fan with
Brush Less Direct Current (BLDC)
Motor, class of insulation: B, 3 nos.
metal (Aluminum alloy) blades, 30
cm long down rod, 2 nos. canopies,
shackle kit, safety rope, copper
winding, steel/Al body Power Factor
not less than 0.9, Service Value
(CM/M/W) minimum as below, 350
RPM (tolerance as per IS : 374-
2019), THD (Total Harmonic
Distortion) less than 5%, remote
(preferably mobile app based) for
speed control and all remaining
accessories including safety pin, nut
bolts, washers, temperature
rise=75 degree C (max.), insulation
resistance more than 2 mega ohm,
suitable for 230 V, 50 Hz, single
phase AC Ceiling Fan compliant to
IS 374:2019 fan 1200mm, service
value 6.0 CM/Min/Watt, air delivery
220 CM/Min (Minimum) Supply,
earthing etc. complete as req. The
fan shall comply the CEE/SWR
Specification enclosed in
specification

Each

60.00 2381.00 142860.00
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31

31

Fabricating, supplying and erection
of 6ms long hot dip Galvanized
Octagonal hot dip Pole with BSEN
10025 grade S 355 ]JO steel plate
for shaft, IS 2062 for base plate
with door opening arrangements,
including suitable boards, Bakelite
sheet and MCBs as per IS
specifications suitable to withstand
the wind speed of 47 m/s for 6m
Pole in single section and single
joint welded as per IS
9595/IS10178AWS having
dimensions bottom 130 mm , top
70mm with 3 mm thick, suitable
base plate and 4Nos of ..... long
bolts along with template and the
Pole shall be hot dip galvanized in
single dipping with not less than
65micron as per ASTM-A123 and
153 etc., (excluding foundation) as
per drawing appended.

Each

30.00 13924.00 417720.00

32

32

Fabrication, Supplying, Erection,
Testing and Commissioning of 16
mts long Polygon high mast with
Single/Multiple telescopic sections
having, (minimum overlap distance
of 1.5 times of top section)
thickness as per BSEN 10025
grades 355 JO/ASTM A572-50 steel
sheet plate for shaft suitable to
withstand a wind velocity of 47 m/s
as per IS 875 part 3(as per GA
Drawing). Base plate as per IS
2062/ASTM A572-50. The mast shall
be Galvanized in single Hotdip as
per BSEN ISO 1461/ASTM A123 with
an average 70 microns as per IS
2629, and welded as per BS 5135
Single L-Seam joint The mast shall
have 2 Way head frame with die
cast LM-6 pulleys, stainless steel
axle, Phosphorus Bronze bearing
bush press-fitted with separate
guides for 2 runs of 5 mm dia,
stainless steel wire rope of AlSI
304grade 7/19-core, (Factor of
Safety as per TR no-7). 2.5 mm?2
EPR insulated PCP sheathed trailing
power cable housed inside the
bottom shaft of mast with door
having locking arrangement The
mast shall have manual/power tool
(Suitable reversible geared motor
operating on 230/415V, 50Hz, shall
be provide above 15 Mtr mast) The
mast shall have lantern of 2
segments, suitable dia with max
load carrying capacity as per IS
1239. The mast shall be erected on
existing RCC footing. The mast shall
be supplied with 3 mm thick
template, lightning arrester of 1.2m
length galvanized pipe with top
arrow fitted on top of the head
frame cover and GLS type aviation
twin | A fitting with wiring complete.
(excluding foundation) as per
technical data.

Each

2.00| 230100.00 460200.00
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33

33

Supplying, and fixing of Hot dip
Galvanized M.S.Bracket suitable for
out door luminaries and mounted
on Octagonal pole using necessary
bolts, nuts etc., complete. Double
Arm Bracket with 1000 mm
Standard 40/50 mm dia

Each

30.00

3186.00

95580.00

34

34

Supplying of 1440rpm heavy duty
exhaust fan with bracket blades
suitable to operate on 230V 50Hz,
AC Supply complete-12" Sweep
(300 mm)

Numbers

10.00

3503.00

35030.00

35

35

Installation charges for split type air
conditioner with allied works for one
indoor and one outdoor unit is to be
mounted on suitable Angle Iron
support upto 3.0 Ton split/cassette
type A/C.

Numbers

6.00

3747.00

22482.00

36

36

Supplying 25 litres capacity
vertical/horizontal type wall
mounting Electrical water heater
with 22 SWG copper/SS sheet metal
inner Container tinned inside Fiber
body outside, filled with glass wool
between inner and outer container
for thermal insulation complete. The
inlet and outlet pipes so arranged
that water flow inside results in
water to flow out from the inner
container without turbulence. The
Inner container shall have direct
immersion type copper tube nickel
plate. 2kW capacity element with a
neon indicator fitted with 20A
capacity 25 to 85 degree
Centigrade range thermostat. The
water heater shall completely be
wired with 40/0.0076 inch 3 core
copper flexible wire of 1.5 meters
length and the outer container
provided with heavy  gauge
brackets for wall mounting.

Numbers

4.00

14076.00

56304.00

37

37

Supplying, erecting, testing and
commissioning of voltage stabilizer
suitable for 170 to 270 v input and
load variation from no load to full
load, with over load protection,
spike suppression, operating at 00
C to 400 C. Range etc., complete.-3
kva

Each

6.00

4714.00

28284.00

38

38

Supplying & fixing of retro fit type-
LED bulb 12W, 6500K with OPAL
acrylic diffuser comprising of LED
source as per detailed specification

Numbers

33.00

317.00

10461.00

39

39

Supplying and installation of
insulated refrigerant copper tubing
of 5/8" and 3/8" with polythene
foam insulation 3 core 80
standcopper wiring between indoor
and outdoor unit Leak testing oiland
gas charging for additional piping
length of tube. split type

Metre

60.00

1828.00

109680.00
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40

40

Trenchless cutting to cross the
cable across the track / road,duly
supply and provided with HDPE pipe
of size 90.9 x76.5mm to pull LT/HT
UG cable & Fixing/laying of HDPE
pipe of size 90.9mm x 76.5mm as
per instruction of Engr-in-charge
(Scope includes cost for horizontal
drilling, cost of pipe and laying of
pipe etc.b ut charge for laying of
cable is not included)

Metre

100.00 1001.00 100100.00

41

41

Supply of foundation bolts
manufactured from special steel
along with nuts, washers, anchor
plate and common template.

Set

2.00 7242.00 14484.00

42

42

Supply of outdoor stand mounted
feeder pillar with 36A TPN MCB
incomer, single dial time switch,25A
TP contactors for the automatic
switching of luminaries, power tool
control with 2no 9A contactorsand
raise lower push button,Incoming
35 sg.mm and out goinglé & 2.5
sq. mm terminals.

Set

2.00 17891.00 35782.00

43

43

Construction of shallow foundation
with M20 grade concrete for the
high mast considering the safe soil
bearing capacity at site aslO
T/sgmtr at 2metre depth with all
materials and labour.

Job

2.00 59635.00 119270.00

44

44

Installation of the mast feeder pillar
by grouting the stand in concrete

Numbers

2.00 3408.00 6816.00

45

45

"Supply, fixing, connecting, testing
and commissioning of LT Control
Panel, cubical indoor type, 200 A, 3
phase 4 wire system, insulated
copper bus bars of size 20 mm x 6
mm, opening from both front and
rear sides, separate compartments
for each control gear, cable alley
and provision of knock out type
entry plates suitable up to 95 sgqmm
size cables, panel made out of 14
guage CRCA sheet, epoxy powder
coated with grey matt finish
,including base frame made out of
50 x 50 x 6 mm angle iron sections,
embedded in PCC 1:3:6 foundation,
consisting of the following
switchgears and metering
devivces:- i) MCCB, 415 V AC, 200
4P, 36 KA, microprocessor based
release - 2 No ii) MCCB, 415 V AC,
100 4P, 30 KA, microprocessor
based release - 4 No iii) ONLINE
CHANGE OVER SWITCH-1 No, 400 A
(iv) 40 A 415 V, 4 pole isolator-10
Nos (v) Capacitor bank of 10 kVAR
capacity with Multifunction meter,
LED pilot lamps and phase selector
switch with all concern materials
and works as per  detail
specification."

Each

1.00] 187391.00 187391.00

Total 4131375.00

Schedule

Schedule Al-Horticulture

Item- 13

Horticulture

S No.

Item No

Description of Item

Unit

Qty | Rate Amount

2.0

HORTICUTURE AND LANDSCAPING
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2.2

Supplying and stacking of good
earth at site including royalty and
carriage upto 5 km lead complete
(earth measured in stacks will be
reduced by 20% for payment).

cum

20 515.6 10312

2.4

Supplying and stacking at site dump
manurefromapproved source,
including carriage upto 5 km lead
complete (manure measured in
stacks will be reduced by 8% for
payment) :

2.4.1

Screened through sieve of I.S.
designation 20 mm

cum

20 254.15 5083

Fine dressing of the ground.

Sgm

200 3.7 740

2.8

Spreading of sludge, dump manure
and/or good earth in required
thickness as per direction of officer-
in-charge (cost of sludge, dump
manure and/ or good earth to be
paid separately).

caum

20 52.35 1047

2.19

Edging with bricks laid dry length
wise, including required excavation,
refilling, consolidating with hand
packing and spreading surplus
earth neatly within a lead of 50 m :

2.19.1

Common burnt clay FPS (non
modular) bricks of Class designation
7.5

Metre

40 396.9 15876

2.30

Providing Circular Cement Concrete
pots of specified size, cast with
cement concrete of nominal mix
1:2:4 (1 cement: 2 coarse sand: 4
graded stone aggregate 6 mm
nominal size), reinforced with 7 Nos
( 3 nos horizontal & 4 nos vertical "
U " shape) M.S. wires of 3.5 mm dia
as per design, including required
form work, finishing with cement
punning on exposed surface, curing
for specified period and stacking in
required rows & height, all complete
as per direction of Officer-in-charge.

2.30.1

Top inside dia 30 cm, outer bottom
dia 20 cm, total height 30 cm with
wall thickness of 25.4 mm

Each

20 257.6 5152

2.33

Providing and laying
Neelgiri/Mexican grass turf with
earth 50mm to 60mm thickness of
existing ground prepared with
proper level and ramming with tools
wooden (Dhurmos) and then rolling
the surface with light roller make
the surface smoothen and light
waterning  with  sprinkler and
maintenance for 30 days or more
till the grass establish properly, as
per direction of officer-in-charge

Sgm

100 214.4 21440

2.53

Providing and wartering of irrigation
water through water tanker of
Horticulture features i.e. lawn, tree,
shrubs, hedge/edge, ground cover
etc. at the site of work. Water
tanker having 5000 lit. capacity
with one labour for watering i/c cost
of water, filling of tanker, wartering
at site with all leads and lifts as per
direction of officer-in-charge.

Per Trip

30 932.95 27988.5
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2.57

Plantation of Trees, Shrubs, and
Hedge at site i/c watering and
removal of unserveiceable
material's as per direction of officer
in charge (excluding cost of plant &
water)

2.57.1

Trees Plant

Each

20 7.3 146

3.0

FOLIAGE
PLANTS

AND SHADE LOVING

10

3.14

Providing and displaying of
Araucaria cookie having ht. 75 cm
to 90 cm, straight, well developed,
fresh and healthy with lush green
leaves from bottom to top in 25 cm
size of Earthen pot/Plastic pot & as
per direction of the officer-in-
charge.

Each

8 215.25 1722

11

3.18

Providing and displaying of Areca
Palm having ht. 90 cm to 1.20 m
with 4 to 5 suckers, well developed,
fresh and healthy with lush green
foliage in25cmsize o f Earthen
pot/Plastic pot & as per direction of
the officer-in-charge.

Each

8 157.85 1262.8

4.0

SEASONAL PLANTS

4.1S

Winter Seasonal plants

12

4.15

Providing and Displaying Cineraria
dwarf in different colour with fresh
& healthy foliage well developed in
20 cm Earthen Pot/Plastic Pot and
as per direction of the officer-in-
charge.

Each

10 54.35 543.5

6.0

GROUND COVERS PLANTS

13

6.12

Providing and stacking of Duranta
Golden, having ht.15 to 20 cm
bushty shape with fresh and
healthy leaves in 15 cm size of
Earthen Pot/Plastic Pot & as per
direction of the officer-in-charge.

Each

30 20 600

Total 91912.80

Schedule

Schedule I1-Survey works NS

Item- 9

Survey works NS

S No.

Item No

Description of Item

Unit

Amount

Qty | Rate

Page 65 of 132

Run Date/Time: 16/06/2026 18:58:52



HUBLI DIVISION-GATI SHAKTI/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: H-GS-UBL-03-2026-27

Closing Date/Time: 10/07/2026 11:00

FLSD-16 : Minor Bridges / SUBWAYs
/ FOBs: Preparation of the General
Arrangement Drawing for all Minor
bridges / SUBWAYs / FOBs through
MX Rail/ AutoCAD for railway
standards / formats as per Check
list of Dyce / planning / BNC based
on finalized L - section for the
proposed alignment, hydrological
investigation & detailed
geotechnical investigation carried
out by the consultant at proposed
bridge locations, on good quality
tracing paper and submitting the
same to Railway administration for
approval and carrying out the
corrections as instructed by railway
with all consultants own men,
material, tools & plants, Computer
systems etc.,, as directed by
Engineer in charge. Notes: 1)
MINOR BRIDGE GAD should include
incorporation of - a) Sub structure
details with type of construction,
type of foundation ( pile / open ),
depth of foundations, footing
details / pile founds details,
foundation pressure, abutments /
pier / Box details duly showing bore
log details of sub soil along with
SBC details of every soil strata at
every abutment & piers / Box
locations b) Span arrangements
with details of Bed level, HFL, VC,
Free board, Scour depth, Rail level,
formation level, Clear span,
effective span, catchment area, Q50
discharge c) Super structure details
like type of structure (Steel / PSC /
RCC), type girder / slab / Box
details, depth of construction,
bearing details, wearing coat, track
structure with cushion details d)
Approach details like parapets,
approach slab, back fill material as
per RDSO specifications, protective
works such as wingwalls, bank toe
walls, pitching, type of flooring /
drop wall / curtain wall details as
per scour depth & silt factor criteria.
e) Modus operandi of entire bridge
construction 2) SUBWAY GAD
should include incorporation of - a)
Sub structure details with type of
construction, type of foundation,
depth of foundations, foundation
details, foundation pressure duly
showing bore log details of sub soil
along with SBC details of every soil
strata b) Span arrangements of
Subway (RCC Box) with details of
carriage way of Box, footpath, total
barrel length required to cater all
existing tracks including future
tracks, height of subway required
as per standards.

Each

3.00 8888.00 26664.00

Total 26664.00

Schedule

Schedule 12-Survey works SOR

Item- 10

Survey works SOR

S No.

Item No

Description of Item

Unit

Qty | Rate Amount
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Preparation of completion drawings
of yard in AutoCAD, showing all the
details, such as circulating area,
approach road, platform shelter,
platform, FOB etc., showing
relevant particulars to appropriate
scale as per IR's Engineering Code
on approved quality, transparent
media as per details supplied by
Railways, including submission of
check print for proof checking, duly
incorporating the suggested
corrections and modifications and
supplying the final plot on approved
quality & transparent media with
six copies of ammonia prints
complete and soft copy, as directed

by Engineer in-charge Note: (i)
Drawings shall be prepared by
using latest drawing making

softwares AutoCAD, Work station
etc. and printing shall be done on
high end latest plotters. (ii) Stage
Payment - (a) For check print - 40%
(b) For Paper tracing - 40% (c) For
Ammonia print & soft copy - 20%.

124042

Completion drawing of building

Each

1.00

4755.30

4755.30

124043

Completion drawing of land plan

Kilometre

2.50

4715.16

11787.90

124044

Completion drawing of way side
station

Each

1.00

2784.78

2784.78

Total

19327.98

Schedule

Schedule SA-S&T SOR Items

Item- 14

S&T SOR Items

S No.

Item No

Description of Item

Unit

Qty

Rate

Amount

01010100

Supply of Signal aspect - LED Signal
Lighting Unit Red with current
regulator, as per RDSO specification
No. RDSO/SPN/199/2010 revision
1.1 or latest.

Numbers

24.00

9409.00

225816.00

01010200

Supply of Signal aspect - LED Signal
Lighting Unit Yellow with current
regulator, as per RDSO specification
No. RDSO/SPN/199/2010 revision
1.1 or latest.

Numbers

26.00

9846.00

255996.00

01010300

Supply of Signal aspect - LED Signal
Lighting Unit Green with current
regulator, as per RDSO specification
No. RDSO/SPN/199/2010 revision
1.1 or latest.

Numbers

15.00

10737.00

161055.00

01010500

Supply of Signal aspect -Calling On
LED Signal Lighting Unit with
current regulator, as per RDSO
specification No.
RDSO/SPN/153/2011 Rev 4.1 or
latest.

Numbers

20.00

8330.00

166600.00

01010600

Supply of Signal aspect -Shunt LED
Signal Lighting Unit with current
regulator, as per RDSO specification
No. RDSO/SPN/153/2011 Rev 4.1 or
latest.

Numbers

40.00

7236.00

289440.00

01010700

Supply of Multi Lamp Numeric
Route indicator (LED Single digit)
from 1 to 9 & G with white LED
(with housing) as per the latest
specification.

Set

3.00

109520.00

328560.00
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01011000

Supply of Colour light Signal Pole
140mm dia, 3.6m tall as per latest
specification IRS:S 6-81 Rev.3 or
latest

Numbers

22.00 6622.00 145684.00

01011200

Supply of CLS ladder with Platform
and Shoes to suit CLS pole 3.6m, as
per latest specification.

Set

22.00 6726.00 147972.00

01011300

Supply of Surface Base to suit CLS
Signal Pole 140mm dia as per latest
specification.

Numbers

22.00 8966.00 197252.00

10

01011400

Supply of Off-set brackets - large
made of cast iron with necessary
inspection as per latest
specification.

Numbers

2.00 4127.00 8254.00

11

01011500

Supply of Off-set brackets - small
made of cast iron with necessary
inspection as per latest
specification.

Numbers

14.00 2797.00 39158.00

12

01011900

Supply of FRP 2 aspect color light
unit assembly as per RDSO Spec.
No. RDSO/SPN/194/2006 Rev .2.0 or
latest (Terminal box, mounting
socket, hood, side flange and fixing
bolt & nut, eye bolt, M12 bolt-3 Nos.
and Fixing bolt 08 Nos)

Numbers

12.00 34696.00 416352.00

13

01012000

Supply of FRP 3 aspect color light
unit assembly as per RDSO Spec.
No. RDSO/SPN/ 194/2006 Rev.2.0 or
latest (Terminal box, mounting
socket, hood, side flange and fixing
bolt & nut, eye bolt, M12 bolt-3 Nos.
and Fixing bolt 12 Nos)

Numbers

10.00 37009.00 370090.00

14

01012200

Excavation of pit, casting concrete
foundation as per
Drg.No.SG/SWR/052 using metallic
templates, for erection of colour
light signals up to 4 aspects.
[Foundation bolts, cement, river
sand, stone jelly of size 20/25mm
dia and all other miscellaneous
materials required for the work
shall be supplied by the
Contractor].

Numbers

22.00 11255.00 247610.00
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15

01012300

Erection of surface base, signal
pole, mounting of colour light signal
up to 4 aspects complete on Signal
pole/ Off-set bracket, (for LED/
filament bulbs) with lenses, triple
pole lamp holder, filament switching
units, CLS transformer, current
regulators (whichever is
applicable), fixing of ladder with
platform complete and concreting
of ladder shoe, fixing of number
plates, marker board, lens guard,
fixing of speed limit board wherever
necessary,termination of tail cables,
wiring of signal unit with PVC wire
3/0.75mm copper, provision of EWS
locks, and painting of one coat of
red oxide and two coats of
aluminium/ enamel paints. When
the aspect is fixed on Offset
bracket using 'U' bolts and nuts, a
through bolt shall be provided by
drilling a hole in the signal pole to
prevent the offset bracket from
sliding down. ['U' bolts and nuts,
through bolts and nuts, cement,
stone jelly 20/25mm dia, river sand,
Signal  Collarrings, wire PVC
3/0.75mm copper, lens-guard, all
fixing bolts and nuts, lead wool,
paints PVC/Nylon sleeves, enameled
number plates. enameled marker
boards, EWS locks, and all other
miscellaneous materials for the
work shall be supplied by the
Contractor].

Numbers

22.00

12131.00

266882.00

16

01012500

Supply of Calling On Signal-
complete as per latest specification.

Numbers

16.00

3874.00

61984.00

17

01012700

Fixing of Offset brackets using 'U'
bolts and nuts, erection of Calling
On Signals/ 'A' marker lights,
termination of tail cables and wiring
using wire PVC 3/0.75mm copper,
provision of EWS lock, number
plates/ marker boards and painting.
The work also includes drilling
suitable holes on the CLS post and
provision of a through bolt with nut
to prevent the Offset bracket from
slipping down. (Supply of Calling On
Signal/ 'A' marker light, LED
aspects/holders & bulbs and Off set
brackets is not covered in this
item). ['U' bolts and nuts, through
bolts with nut, wire PVC 3/0.75mm
copper, EWS lock, Enameled
number plates, wire mesh,
PVC/Nylon sleeves, paints and all
other miscellaneous materials shall
be supplied by the contractor].

Numbers

16.00

3207.00

51312.00

18

01012800

Supply of Post type Shunt Signal -
complete with hood etc., as per
latest specification.

Numbers

14.00

5502.00

77028.00
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19

01012900

Fixing of Offset brackets using 'U'
bolts and nuts, erection of Post type
shunt Signal, termination of tail
cables and wiring using wire PVC
3/0.75mm copper, provision of EWS
lock and painting of one coat of red
oxide and two coats of aluminium/
enameled paint. The work also
includes drilling suitable holes on
the CLS post and provision of a
through bolt with nut to prevent the
Off-set bracket from slipping down.
(Supply of Post type Shunt Signals,
LED aspects and Off set brackets is
not covered in this item). ['U' bolts
and nuts, through bolts with nut,
wire PVC 3/0.75mm copper, EWS
lock, Enameled number plates, wire
mesh, PVC/Nylon sleeves, paints
and all other miscellaneous
materials shall be supplied by the
contractor].

Numbers

16.00

3276.00

52416.00

20

01013000

Supply of Ground type shunt signal
- complete with surface base, signal
pole, hood etc., as per latest
specification.

Numbers

3.00

8550.00

25650.00

21

01013100

Excavation of pit and casting
concrete foundation as per Drg,
No.SG/SWR/053 using metallic
templates, for erection of Ground
type colour light Shunt Signal.
[Foundation bolts and nuts, cement,
river sand, stone jelly of size
20/25mm and all other
miscellaneous materials for the
work shall be supplied by the
Contractor].

Numbers

3.00

5727.00

17181.00

22

01013200

Erection of Ground type shunt
signal complete including surface
base, signal pole, LED aspects/
lenses, bulbs with holders
(whichever is applicable), fixing of
lens guards, number plate,
termination of tail cables, wiring of
signal unit with PVC wire 3/0.75mm
copper, provision of EWS locks and
painting of one coat of red oxide
and two coats of Aluminium/
enamel paint. (Supply of Ground
type shunt signal complete
including surface base, signal pole,
LED aspects, holder, bulbs, and
lenses is not covered in this item).
[Wire PVC 3/0.75mm copper, lens
guards, EWS locks, Enameled
number plates, bolts and nuts, lead
wool, paints and all other
miscellaneous materials shall be
supplied by the Contractor].

Numbers

3.00

4768.00

14304.00
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23

01014600

Supply and provision of Screening
arrangement for Signals in RE area
as per standard practice. The work
comprises of providing MS angle
frame and wire mesh in order to
avoid close proximity of OHE wires.
The work also includes provision of
earthing wire using 4 SWG Gl wires
from the screening arrangement up
to surface base as per the
instructions of Railway
representative at site. [All materials
required for this work shall be
supplied by the Contractorl.

Numbers

4.00 1950.00 7800.00

24

01014800

Supply and fixing of Retro-reflective
type Goods Warning Board as per
practice & SEM (Angle/Rail is to be
supplied by Railway).

Numbers

2.00 9560.00 19120.00

25

01014900

Supply and fixing of retro-reflective
type Calling- On/STOP/BSLB/Legend
boards as per practice & SEM
(Angle/Rail is to be supplied by
Railway).

Numbers

6.00 7856.00 47136.00

26

01015000

Supply of L angles 75x75x10 mm as
per required lengths for Various
Boards like Goods warning/Calling
on/Axle counter & etc (1 PER UNIT=
1 PER TON)

Per Unit

1.00 82531.00 82531.00

27

01015300

Dismantling and releasing off
Existing  Colour light Signals
complete (upto 4 aspects) with or
without Route Indicators, calling on
signals, shunt signals etc., carefully
without any damage to the gadgets,
accounting and stacking them
neatly at a place as instructed by
Railway representative at site. The
work includes breaking the concrete
foundation, closing the resultant pit
and resurfacing it by ramming and
levelling.

Numbers

16.00 3630.00 58080.00

28

01015400

Releasing of Existing ground type
shunt signals along with surface
base, signal post etc carefully
without any damage, accounting
and stacking them neatly at a place
as instructed by Railway
representative at site. The work
also includes breaking and removal
of concrete foundation and refilling
of the resultant pit by ramming and
levelling.

Numbers

4.00 2443.00 9772.00

29

01015500

Breaking of Concrete and releasing
of STOP board/Warning board/
LEGEND boards along with rails,
accounting and stacking them
neatly at a place as instructed by
Railway representative at site. Also,
the resultant pits shall be
resurfaced and consolidating by
ramming and levelling.

Numbers

6.00 1860.00 11160.00
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30

01015700

Fixing Multi lamp route indicators -
complete, termination of tail cables,
wiring as per approved circuit
diagram using wire PVC 3/0.75mm
& 16/0.2mm copper, provision of
EWS - required No's., and painting.
(Supply of route indicators is not
covered in this item) [Fixing bolts
and nuts, EWS locks wires PVC
3/0.75mm & 16/0.2mm copper, wire
mesh, PVC/Nylon sleeves, paints
and all other miscellaneous
materials shall be supplied by the
Contractor].

Numbers

2.00 5039.00 10078.00

31

01015800

Casting concrete foundation and
erection and painting of boards with
LEGEND such as "Draw close if
signal is at on" at the required
places as per the Signalling plan.
The work involves concreting of rail
post to a size of 600mm x 600mm x
900mm, and fixing the board to the
rail using MS clamps, bolts and
nuts. (Supply of boards is not
covered in this item. Rails of
different lengths will be supplied by
Railways and the Contractor has to
cut them to the required lengths)
[Stone jelly of size 20/25mm dia,
river sand, cement, M.S.Flats, fixing
bolts and nuts, paint and all other
miscellaneous materials required
for the work shall be supplied by
the Contractor].

Numbers

8.00 3570.00 28560.00

32

02020100

Supply of apparatus cases Full size
as per latest specification/drawing.

Numbers

40.00 24248.00 969920.00

33

02020200

Supply of apparatus cases Half size
as per latest specification/ drawing.

Numbers

15.00 17320.00 259800.00

34

02020500

Supply ARA Terminal block 6 Way,
25 mm Centre, made up of PBT as
per RDSO Specification No.
IRS.S.75/2006 (Rev.2) or latest.

Numbers

1000.00 381.00 381000.00

35

02020600

Supply of PBT terminals 60mm
centre as per RDSO Specification
No. IRS.S.75/2006 (Rev.2) or latest.

Numbers

300.00 112.00 33600.00

36

02021000

Excavation of pit, casting concrete
foundation and erection of
Apparatus Case Full size as per Drg.
No. SG/SWR/055 and fixing of 2 nos
of "E" type locks, one for the front
door and another for the back door,
fixing of one hard wood shelf plank
37mm thick and painting the
apparatus case inside and outside
with one coat of red oxide and two
coats of aluminium paints, along
with painting of termination and
equipment particulars on the doors
of apparatus cases as per
instructions of railway
representative at site. (Supply of
apparatus case is not included in
this item). [ Foundation bolts &
nuts, 'E' type locks, cement, river
sand, stone jelly of size 20/25mm,
hardwood plank of 37mm thick,
paints, varnish, fixing bolts & nuts
and all other miscellaneous
materials required for the work
shall be supplied by the contractor].

Numbers

40.00 21778.00 871120.00
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37

02021100

Excavation of pit, casting concrete
foundation and erection of
Apparatus Case Half size as per
Drg, No.SG/SWR/056, fixing one 'E'
type lock for the front door and
latching arrangement for the back
door, and fixing of one hardwood
shelf plank 37mm thick and
painting the apparatus case inside
and outside with one coat of red-
oxide and two coats of aluminium
paints. (Supply of apparatus case is
not included in this item).
[Foundation bolts and nuts, cement,
'E' type locks, river sand, stone jelly
of size 20/25mm, 37mm hard wood
planks, latching arrangements,
paints, varnish, fixing bolts & nuts
and all other miscellaneous
materials required for the work
shall be supplied by the Contractor]

Numbers

15.00 15363.00 230445.00
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38

02021600

Termination of main, tail, signalling
and power cables on25/60mm PBT
terminals on phenolic sheet and
internal wiring on terminal in new
apparatus cases, cable termination
boxes and in gate lodges excluding
cable termination rack at relay
room. The work includes fixing of all
new cables by teakwood clamp on
teakwood base plank, fixing of
phenolic synthetic industrial fiber
base fine waves cotton fiber board
6mm thick for terminal board to suit
each apparatus case, varnishing all
teakwood items, fixing of terminals/
fuse blocks on the terminal board,

drilling of necessary holes,
termination of cables, wiring,
identification of cables using
aluminium  tags  with letters

punched neatly, as per approved
circuit diagram and cable plan
painting of particulars on sleeves
and also on the inner side of the

doors of apparatus case. After
terminations are over, the side
openings of apparatus case

foundation shall be closed with
brick work, cement plastered, the
inter space filled with sand up to
base level and the bottom surface
shall be sealed with sealing
compound. (Supply of PBT terminals
and fuse blocks is not covered in
this item). { cement, teakwood
cable clamp 50mmX 50mm, base
planks 100mm x 25mm, phenolic
synthetic industrial fiber base fine
weave cotton fiber sheet - 6mm
thick to IS specification 2036 -1995
- type F5, PVC / Nylon sleeves ,
varnish, paints, bolts, nuts, and
washers, non-deteriorating type of
fuses of  various capacities,
Aluminium cable tags, sealing
compound, country bricks 220mm X
100mm X 60mm, copper bus bars,
brass screw, river sand, wire PVC
3/0.75mm  copper and other
miscellaneous materials shall be
supplied by the contractor)

Numbers

3000.00 205.00 615000.00
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39

02021700

Termination of main, tail, signalling
and power cables on PBT fuse block
on phenolic sheet and internal
wiring on fuse blocks in new
apparatus cases, cable termination
boxes and in gate lodges excluding
cable termination rack at relay
room. The work includes fixing of all
new cables by teakwood clamp on
teakwood base plank, fixing of
phenolic synthetic industrial fiber
base fine waves cotton fiber board
6mm thick for terminal board to suit
each apparatus case, varnishing all
teakwood items, fixing of terminals/
fuse blocks on the terminal board,

drilling of necessary holes,
termination of cables, wiring,
identification of cables using
aluminium  tags  with letters

punched neatly, as per approved
circuit diagram and cable plan
painting of particulars on sleeves
and also on the inner side of the
doors of apparatus case. After
terminations are over, the side
openings of apparatus case
foundation shall be closed with
brick work, cement plastered, the
inter space filled with sand up to
base level and the bottom surface
shall be sealed with sealing
compound. (Supply of PBT terminals
and fuse blocks is not covered in
this item). ( cement, teakwood
cable clamp 50mmX 50mm, base
planks 100mm x 25mm, phenolic
synthetic industrial fiber base fine
weave cotton fiber sheet - 6mm
thick to IS specification 2036 -1995
- type F5, PVC / Nylon sleeves ,
varnish, paints, bolts, nuts, and
washers, non-deteriorating type of
fuses of  various capacities,
Aluminium cable tags, sealing
compound, country bricks 220mm X
100mm X 60mm, copper bus bars,
brass screw, sand, wire PVC
3/0.75mm  copper and other
miscellaneous materials shall be
supplied by the contractor)

Numbers

300.00 250.00 75000.00
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40

02022100

Manufacture and Supply of M.S.
Relay Frames of suitable size to
Hold up to 4 relays /plug in type
HMU as required by Railways and
fixing them in apparatus cases for
all types of signal control circuits,
LC gate control circuit and Point
control circuits, fixing of plug
boards, relays, resistors and
electrolytic condensers on phenolic
synthetic industrial fibre base fine
weave cotton fibre sheet - 6mm
thick to IS specification 2036 - 1995
- Type F5, wiring and termination as
per approved circuit diagram and
painting the particulars. (Supply of
all types of relays, plug boards,
connectors, retaining clips and plug
in type HMU is not covered in this
item). [Wire PVC copper, 3/0.75mm
and 16/0.2mm copper, phenolic
synthetic industrial fibre base fine
weave cotton fibre sheet - 6mm
thick to IS specification 2036 - 1995
- Type F5, for fixing resistors and
condensers, MS flats 25mm x 6mm
brass bolts and nuts, paints,
soldering materials, resistors,
condensers and all other
miscellaneous materials required
for the work shall be supplied by
the contractor].

Set

4.00 5849.00 23396.00

41

02022200

Manufacture and Supply of M.S.
Relay Frames of suitable size to
Hold up to 8 relays /plug in type
HMU as required by Railways and
fixing them in apparatus cases for
all types of signal control circuits,
LC gate control circuit and Point
control circuits, fixing of plug
boards, relays, resistors and
electrolytic condensers on phenolic
synthetic industrial fibre base fine
weave cotton fibre sheet - 6mm
thick to IS specification 2036-1995 -
Type F5, wiring and termination as
per approved circuit diagram and
painting the particulars. (Supply of
all types of relays, plug boards,
connectors, retaining clips and plug
in type HMU is not covered in this
item ). [Wire PVC copper, 3/0.75mm
and 16/0.2mm copper, phenolic
synthetic industrial fibre base fine
weave cotton fibre sheet - 6mm
thick to IS specification 2036 - 1995
- Type F5, for fixing resistors and
condensers, MS flats 25mm x 6mm
brass bolts and nuts, paints,
soldering materials, resistors,
condensers and all other
miscellaneous materials required
for the work shall be supplied by
the contractorl].

Set

8.00 10370.00 82960.00
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42

02022300

Manufacture and Supply of M.S.
Relay Frames of suitable size to
Hold up to 12 relays /plug in type
HMU as required by Railways and
fixing them in apparatus cases for
all types of signal control circuits,
LC gate control circuit and Point
control circuits, fixing of plug
boards, relays, resistors and
electrolytic condensers on phenolic
synthetic industrial fibre base fine
weave cotton fibre sheet - 6mm
thick to IS specification 2036 - 1995
- Type F5, wiring and termination as
per approved circuit diagram and
painting the particulars. (Supply of
all types of relays, plug boards,
connectors, retaining clips and plug
in type HMU is not covered in this
item). [Wire PVC copper, 3/0.75mm
and 16/0.2mm copper, phenolic
synthetic industrial fibre base fine
weave cotton fibre sheet - 6mm
thick to IS specification 2036 - 1995
- Type F5, for fixing resistors and
condensers, MS flats 25mm x 6mm
brass bolts and nuts, paints,
soldering materials, resistors,
condensers and all other
miscellaneous materials required
for the work shall be supplied by
the contractor].

Set

16.00

12450.00

199200.00

43

02022800

Strengthening of foundations of
Signals, Full/Half location boxes, by
carrying out the earth work around
the foundation, ramming of the
earth, caring out masonry work
from bottom of earth work using
country stones and cement
masonry to prevent the earth from
slipping down the bank.

Numbers

40.00

5708.00

228320.00

44

02023100

Releasing of existing apparatus
cases (Full/ Half/ Quartersize)
without damage after releasing the
shelf planks, Terminal blocks, Fuse
Blocks, Terminal Boards, Relays of
all types EKTs, Secondary Cells,
power equipment's, 'E' type locks,
etc., and breaking the concrete
foundation. After releasing, the
resultant pits are to be closed and
consolidated by ramming and
levelling. The released materials
shall be accounted and stacked at a
place as instructed by Railway
representative at site.

Numbers

25.00

3434.00

85850.00

45

02023200

Supply of Fencing for Location box
GKP.

Set

30.00

43211.00

1296330.00
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46

02023300

Fencing for location box duly
providing foundation (a pit of size
400mm x 400mm x 1000mm is to
be dig and cement concrete
foundation in the pit in the ratio
1:3:6 to be casted) and fixing the
frames/doors and E- type lock to
the fencing with supplied material.
The rail post/angular is to be
erected up right in the foundation.
All materials are to be arranged and
used by the contractor (Rail post /
angular /frames /Fencing/ E type
locks will be supplied by railway).
Cutting of rail post / angular /
fencing to the required length,
transportation to the site is to be
done by the contractor.

Set

30.00

5839.00

175170.00

47

02023400

Filling earth around location
boxes/signal foundations for a width
of 0.5m on all sides, up to a level
150mm below the foundation top.
This work includes consolidation of
earth by watering and ramming.
The earth shall be taken from
Railway premises as instructed by
Railway representative at site.

Numbers

30.00

196.00

5880.00

48

02023500

Provision of fencing arrangements
for the location boxes. The work
involves erecting posts using Gl
pipes 25mm dia - 3m long near the
location boxes at an interval of 2m
and providing fencing using Barbed
steel wires around the location
boxes. The Gl pipes shall be buried
to a depth of 1m. The barbed wire
shall be providing using 14 SWG Gl
wire (2 wires) barbed at 6" interval.
The wires shall be provided from
ground level to the top of post at an
interval of 6". The work also
includes erection of two rail posts,
fabrication of a gate using MS
angles 50x50x5mm and MS flats
50mmx3mm and fixing it on the
rails and provision of locking facility
as per the instructions of Railway
representative at site. (Rails off
different lengths will be supplied by
Railways. The Contractor has to cut
the rails to the required lengths as
per the requirement). [Gl pipes
25mm thick, barbed steel wire, MS
angles 50mmx50mmx5mm and MS
flats 50mmx5mm for fabrication of
gate, and all other miscellaneous
materials required for the work
shall be supplied by the
Contractor].

Numbers

30.00

1045.00

31350.00

49

03030100

Supply of Electric Point Machine -
IRS type 220 mm throw with Lock
and detector Slides, Cable
termination box and clamp lock
arrangement with Ground
connection, Insulation's etc. for
thick web switch ,confirming to
RDSO Specification no [IRS:524-
2025 Revision 3.0 or latest.

Numbers

16.00

159901.00

2558416.00
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50

03030200

Supply of Insulation Sets for Ground
Connection, Made of Nylon for
220mm throw Point Machine as per
latest specification No. IRS.5.40/84
Amdt No.01 or latest. One Set
consisting of :- a) Insulating Washer
Drg. No.-S-8640 = 12 Nos. b)
Insulating Washer Drg. No.- S-
8640/1=04 Nos. «¢) Insulating
Washer Drg. No.-5-8640/2=02 Nos.
d) Insulating Bush Drg. No.-S-
23199=06 Nos. e) Insulating Bush
D7Drg. No0.-S-3463=01 No. f)
Insulating Bush Drg. No.-
S22179=02 Nos. g) Insulating Bush
Drg. No0.-5-8912=02 Nos. h)
Insulating Plate Drg. No.-S-
3404=02 Nos. i) Insulating Bush
Drg. No.-S-8813 = 04 Nos.

Set

16.00 569.00 9104.00

51

03030400

Supply of Electric Point Machine -
IRS type 143 mm throw with Lock
and detector Slides, Cable
termination box with suitable
ground connections, Insulation's
etc. confirming to RDSO
Specification no IRS:524-2025
Revision 3.0 or latest

Numbers

2.00f 107575.00 215150.00

52

03030600

Supply of insulation's for 'D' clamp
switch extension bracket to suit to
universal point machine as per
RDSO Drawing supplied by the
Railways. (One set consists of 'D'
clamp insulation - 2 No. Nylon
insulation bushes 4 No., Nylon
insulation washers - 8 No.)

Numbers

2.00 762.00 1524.00

53

03030700

Installation of point machine - IRS
type 143 mm and connecting all
ground connections including wiring
and termination in point machine
and inter connections between
point machine and CT box through
PVC hose pipe with 3/0.75mm and
7/1.40mm  copper wire and
painting. This  work includes
provision of insulation to stretcher
bars, throw bar lug and "D" bracket
wherever required, cutting of
notches on the point machines
covers to suit crank handle
configuration. (Combined type point
machine with ground connection,
uninsulated stretcher bar, throw bar
lug and 'D' brackets will be supplied
by Railways. [All types of
insulations connected to point work,
all type of bolts and nuts, washers
spring/flat wire PVC 7/1.4mm
copper, PVC hope pipe, paints,
PVC/nylon sleeves and all other
miscellaneous materials required
for the work shall be supplied by
the Contractor].

Numbers

2.00 18020.00 36040.00
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54

03030800

Installation, termination of cable in
termination box, wiring, testing and
commissioning of IRS High Thrust
point Machine 220mm.This includes
fixing of point machine on MS plate
fixed on sleepers complete with
fixing of anti-theft covers, MS
termination boxes, ground
connections, required insulation,
crank handle ward (wherever
required) etc. This also include
necessary adjustment and smithy
work, drilling of holes on tongue
rails, supply of all miscellaneous
material such as flat, angle, bolt,
nuts, pins etc.

Numbers

16.00 24812.00 396992.00

55

03030900

Dismantling and releasing off
existing Point machines (all types)
including ground connections and
other accessories available
complete without any damage to
the gadgets, accounting and
stacking them neatly at a place as
instructed by Railway
representative at site.

Numbers

6.00 2833.00 16998.00

56

03031100

Excavation of pit, erection of Cable
termination boxes on rails/L-angle
and concreting as per RDSO
Drawing , drilling of suitable holes
in the box, fixing of 2 Nos. of Gl
pipes 32mm dia and 300mmlong at
the bottom with clamp nuts - 12
mm thick, one at the inner side and
another at the outer side for each
pipe for cable entry and one Gl pipe
150mm long 32mm dia for drawal
of jumper wires for Point machines
etc., fixing of hardwood plank
37mm thick on the bottom,
provision of one EWS lock, and
painting the boxes inside and
outside with one coat of red-oxide
and two coats of aluminium paints.
(Supply of CT boxes is not covered
in this item. Rails of different length
shall be supplied by Railways. The
contractor shall cut lengthy rails
wherever required.) [Cement, iver
sand, stone jelly of size20/25mm,
paint, varnish, Gl Pipes 32mm dia -
300mm long - 2Nos and 150mm
long - 1 No., clamp nuts - 12mm
thick - 2 Nos. for each pipe, fixing
bolts and nuts with washers, EWS
locks, paints and all other
miscellaneous materials shall be
supplied by the Contractor].

Numbers

16.00 6571.00 105136.00

57

03031200

Breaking of concrete and releasing
the Existing cable termination
boxes, after releasing the base
plank, Terminal blocks, Fuse Blocks,
Terminal Boards, cut rails, pipes,
etc., closing the resultant pits and
consolidating it by ramming and
levelling. The released materials
shall be accounted and stacked
neatly at a place as instructed by
Railway representative at site.

Numbers

6.00 2166.00 12996.00
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58

04041300

Releasing of existing TLJB boxes
with stumps and terminals after
releasing all the bond wires. The
released materials shall be
accounted and stacked neatly at a
place as instructed by Railway
representative at site.

Numbers

40.00

157.00

6280.00

59

05050100

Supply, Transportation, of
Electrically operated Lifting Barrier
set with Hand generator with
operating voltage of 24VDC. Each
set consisting of 2 Nos. of Lifting
Barrier Pedestals, each with 8
contact circuit controllers with top
roller type Limit Switches (as per
Design given in specification &
approved by RDSO) Hand Crank,
Electric Motor 24V DC. 2 Gl sheet
Booms of 32 ft length (4 section of
8 Ft long each) with new Octagonal
shape as per RDSO drg. No. RDSO/S
11600. - Version 2.0 or latest,
without fringes, with 2 stop boards
in Trilingual i.e Hindi, English &
Regional language and MS Counter
weights and 02 nos. of boom
supports with Motorized / Solenoid
boom locking along with 01 no. of
hand Generator cum Control panel
to operate 2 barriers of a set with 1
selector switch, 3 buttons and 5
indication lamps, contacts, MCB's
and relays.

Set

1.00

367350.00

367350.00

60

05050400

Supply of Gl Octagonal Boom 32
feet long as per RDSO Drawing No,
RDSO/S 11600 in 4 section of 8 feet
each.

Numbers

1.00

12275.00

12275.00

61

05050500

Casting concrete foundation of size
900mmxX 900mmX900mm for
pedestal, 400mmX400mmX 600mm
for meeting post, fixing of lifting
barrier boom, contact makers,
termination of cables, wiring and
painting as per the instructions of
Railway representative at site.
(Supply of pedestals, meeting posts,
contact maker, electric |lifting
barriers, rail posts, cranks and 'A'
type foundation is not covered in
this item). [Concreting materials,
bolts and nuts, wire PVC 3/0.75mm
copper and all other miscellaneous
materials required for the work
shall be supplied by the
Contractor]. (Unit = Per Boom)

Per Unit

2.00

22337.00

44674.00

62

05050700

Supply of Electric Key Transmitter -
Rotary type of required ward Nos.
with keys, as per specification/ No.
IRS S.21/2001 Rev.1.0 or latest.

Numbers

6.00

9315.00

55890.00
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63

05050800

Supply and Fixing of Normal/Crank
Handle Box/Emergency Key Box at
Interlocked LC Gates, made of Teak
wood with Glass fronted door as per
specification.  Polishing on all
exposed surface and for with EKT
inside the box. Micro push switch of
suitable make with 2NO+2NC
contacts and veeder counter non-
reset type and wire them as per the
approved circuit diagram. The box
should have hinges and pad locking
arrangements with one Lock with
duplicate keys and key chain with
label. (All materials except EKT are
to be supplied by the contractors.)

Numbers

2.00 7694.00 15388.00

64

05050900

Fixing of EKT instrument with (or)
without crank handle or on suitable
fixtures at station/apparatus case,
provision of economiser push switch
with locking facility, wiring with wire
PVC 16/0.2mm copper, provision of
teakwood terminal box covered
with decolum along with locking
facility and painting. (Supply of
electric key transmitter and crank
handles is not covered in this item).
[wire PVC 16/0.2mm copper, wire
wound resistance, decolum covered
terminal box with locking facility by
using 25mm thick teakwood, bolts
and nuts, paints, push switches,
padlocks and other miscellaneous
materials required for this work
shall be supplied by the contractor].

Numbers

4.00 5522.00 22088.00

65

05051000

Supply of Electronic LC gate
Telephone system with Voice
Logger facility as per RDSO Spec
No.RDSO/SPN/TC/51/2021 (Rev 1.0)
or latest. consist of one master
Telephone, 06 slave Telephone with
modified surge protection & Line
connecting unit and 24 Volt DC
power supply unit with MF battery
compatible with existing electronic
LC Gate Telephone system.

Set

1.00 79611.00 79611.00

66

05051400

Supply of Digital Voice Annunciation
Unit consist of 2 nos Horn Speakers,
2 Nos of Hooters and Amplifier with
Trilingual i.e Hindi, English &
Regional language voice
announcement

Set

1.00 15023.00 15023.00

67

05051500

Fixing and wiring of Two Nos. of
Electronic Gate Warning equipment
for each level crossing gate, one on
each road warning signal, amplifier
in the apparatus case with wire PVC
3/0.75mm and 16/0.2mm copper,
and painting. (Electronic Gate
Warning Equipment and amplifier
will be supplied by Railways). [All
wiring, fixing and painting materials
shall be supplied by Contractor].

Set

1.00 4877.00 4877.00
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68 05052400 |Releasing of all the S & T gadgets at|Set 1.00 10665.00 10665.00
LC gates like SM slide instruments,
illuminated diagram board, block
counter, termination box,
telephones, emergency key box,
dismantling of ground lever frame
along with all connected lever
locks, 'E' type locks, HP locks,
breaking and removal of concrete
foundation, lock rods with rod roller
trestles, complete assembly,
cranks, compensators, 'A' type
concrete foundation on the rod run,
transmission wires single
wire/double wire accounting and
stocking them neatly at a place as
instructed by Railway
representative at site.  After
releasing any holes on the walls/
floor are to be filled with cement
mortar and plastered.

69 06060100 |Excavation of cable trench in all[Metre 4000.00 76.00 304000.00
kinds of soil except hard rocky
areas including clearing of roots of
trees, rocks, bushes etc. to a depth
of 1.0 Mtrs and to a width of 0.3
Mtrs. (Laying of cables is not
included in this item).

70 06060400 |Excavation of cable trench in all[Metre 2500.00 94.00 235000.00
kinds of soil except hard rocky
areas including clearing of roots of
trees, rocks, bushes etc. to a depth
of 1.0 Mtrs and to a width of 0.5
Mtrs. (Laying of cables is not
included in this item).

71 06060500 |Supply and Placing of Trunking and [Numbers 2500.00 1467.00f 3667500.00
Capping (RCC Duct) of size 700mm
Length X 500mm Width X 260mm
height & Suitable cover plate of
40mm thickness as per
Drg.No.SDO/Cable laying/ 007
(Annexure-10) as detailed in
document No. RDSO/SI/G/2010
Ver.1.1 or latest on 'Guidelines on
signalling cable laying'.

72 06060600 |Supply and Placing of Polyolefin|Metre 200.00 2521.00 504200.00
Cable channel of size, Width
240/340 mm, Height 155/230
internal/external, length 1 m
produced of polyolefin with Fire
protection class k-1 in accordance
with DIN-53438 Part Il for laying
Signalling/Telecom cables, channel
attachable to each other with male-
female swallow tail connectors and
having suitable detachable cover

73 06060700 |Supply and Laying of PVC Warning|Kilometre 6.50 45908.00 298402.00
Tape colour Orange, width of
250mm (10") by printing with black

letters 'Indian Railway
Signal/Telecom/OF Cable' on both
sides
74 06060800 |Refilling of cable trench 1m depth|Metre 4000.00 18.00 72000.00

by 0.3m width throughout, with
earth after laying of cables, and
consolidating  the  trench by
ramming and levelling

Page 83 of 132 Run Date/Time: 16/06/2026 18:58:52



HUBLI DIVISION-GATI SHAKTI/SOUTH WESTERN RLY

Tender No: H-GS-UBL-03-2026-27

TENDER DOCUMENT

Closing Date/Time: 10/07/2026 11:00

75

06060900

Refilling of cable trench 1m depth
by 0.5m width throughout, with
earth after laying of cables, and
consolidating  the  trench by
ramming and levelling

Metre

2500.00 23.00 57500.00

76

06061000

Supply of High-Density
Polyethylene Pipes (HDPE) of 110
mm Outer Dia, 10 mm Wall
Thickness, along with one coupler
for every 6 Meters as per latest
specification No. IS 4984: 2016 with
latest amendments and Material
Grade: PE 80.

Metre

500.00 763.00 381500.00

77

06061100

Laying of HDPE Pipe 110 mm outer
Dia, 10mm thickness along with
collars in trenches at places of
platform cutting etc and wherever
required as per the instruction of
site engineer.

Metre

100.00 69.00 6900.00

78

06061200

Digging of cable trench to a depth
of not less than 30CMs in rocky
terrain, concreting the trench with
150mm thick concrete with 1
cement, 2 sand, 4 grade stone
20mm nominal size. (All the
materials are to be supplied by the
contractor).

Metre

200.00 230.00 46000.00

79

06061300

Concreting of cable laid in the
trench or Gl pipe/DWC/HDPE pipe in
which cable is already laid to a size
of 300x300mm with 1:3:6 mortar.
(All the materials required for the
work should be supplied by the
contractor).

RMT

200.00 624.00 124800.00

80

06061400

Laying of
Signaling/Power/Telecommunication
cables as per cable plan in cable
trenches, masonry ducts, RCC
Pipes, DWC pipes, Gl Pipes etc.
(Supply of cables is not included in
this item).

Metre

90000.00

21.00{ 1890000.00

81

06061500

Supply and Fixing of PVC casing
and capping/PVC pipe of minimum
25 mm size or higher as per
requirement at site on the wall/floor
etc., using bends, coupler and T
joints and flexible pipe wherever
necessary with fixture in the OFC
room from equipment rack to
common termination and from OFC
room to SM room/ Reservation
office / Data logger/FOIS room etc.
(All required material for fixing to
be arranged by the contractor)

Metre

500.00 66.00 33000.00

82

06061600

Supply of GI pipes - 50mm dia -
3.65mm thick as per latest
specification.

Metre

100.00 693.00 69300.00

83

06061700

Supply of GI pipes - 100mm dia-
4.5mm thick as per latest
specification.

Metre

100.00 1652.00 165200.00

84

06061800

Supply of GI pipes - 150mm dia-
4.8mm thick as per latest
specification.

Metre

100.00 2226.00 222600.00
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85

06062000

Supply and laying of Split DWC pipe
of 120/103 mm dia, 2 meter long in
already dug cable trenches. The
unit of RMT means two split pipes of
1 Mtr each Material shall be
supplied as per latest specification
RDSO/SPN/204/2011 Ver.1l.1 or
latest.

RMT

2000.00 346.00 692000.00

86

06062200

Provision of Gl pipes
(50/100/150mm dia) for cable
laying with offset at both ends and
with couplings over RCC Bridges/
Drainage/ Culverts with concrete
masonry supports of size 300mm x
300 mm x 300 mm at an interval of
2m. The ends of the pipes shall be
closed with brick masonry
abutments work so that no cable is
exposed, the work shall be carried
out as per the instructions of
Railway representative at site.
(Supply of GI pipes with couplings
and laying of cables is not included
in this item). [Stone jelly of size
20/25mm, bricks, sand, cement and
all other miscellaneous materials
required for the work shall be
supplied by the Contractorl.

Metre

100.00 384.00 38400.00

87

06062300

Provision of Gl pipes-
(50/100/150mm dia) for cable
laying with offset at both ends and
with couplings over Girder bridges
by fixing on suitable MS Clamps at
an interval of 2 Mtrs. The ends of
the pipes shall be closed with brick
masonry abutments work so that no
cable is exposed, The work shall be
carried out as per the instructions off
Railway representative at site.
(Supply of GI pipes with couplings
and laying of cables is not included
in this item). [MS angles, flats, bolts
and nuts for manufacturing fixing
clamps, bricks, sand, cement and all
other miscellaneous required for
the work shall be supplied by the
Contractorl].

Metre

100.00 430.00 43000.00

88

06062400

Provision of Gl pipes
(50/100/150mm dia) for cable
laying in Hard rocky area with off
sets at both ends duly supported by
concrete blocks of size 300mm x
300 mm x 300 mm at an interval of
2m. The ends of the pipes shall be
closed with brick masonry
abutments work so that no cable is
exposed, The work shall be carried
out as per the instructions of
Railway representative at site.
(Supply of GI pipes with couplings
and laying of cables is not included
in this item). [Stone jelly of size
20/25mm, bricks, sand, cement and
all other miscellaneous materials
required for the work shall be
supplied by the Contractorl.

Metre

100.00 335.00 33500.00
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89

06062500

Supply of Permanently Lubricated
High Density Polyethylene Duct
(PLB-HDPE), 40/33 mm Dia, along
with End Cap, End Plug, Cable
Sealing Plug and Couplers, as per
RDSO/SPN/TC/45/2013 Rev.2 with
Amd 3.0 or latest

Kilometre

6.00 97538.00 585228.00

90

06062600

Laying of PLB HDPE Duct, 40/33
mm Dia, in the trenches and in the
protective works already provided
including in HDD portion and supply
pulling of Nylone rope through it at
different places as per direction of
engineer incharge or site engineer

Kilometre

6.00 14607.00 87642.00

91

06062700

Duct Integrity test for PLB HDPE
Duct, 40/33 mm Dia, as per latest
specification.

Kilometre

6.00 2306.00 13836.00

92

06062800

Blowing of OFC Cable in already laid
PLB HDPE Duct, 40/33mm Dia, by
using Blowing machine, providing
the sufficient loops in loop/joint
chambers and other associated
works.

Kilometre

6.00 17232.00 103392.00

93

06062900

Horizontal direction drilling/boring
without damage of  surface
road/track using Auger Machine
(HDD machine). The bore shall be
upto 200 mm dia& shall be done at
the depth of minimum 1200 mm
from the ground level. The ground
level shall be considered ignoring
the bank height of the bank of the
road. The length of the bore shall be
minimum 4 Mtrs long. This includes
insertion of different dia DWC-HDPE
pipe/Gl pipes coupling etc. as per
direction of Engineer Incharge.
Note:- Pipe Supply is not covered
under this item. Contactor shall
provide all material required for
boring and adequate nos. of labours
for proper laying of cables into the
bore. Cable shall be laid cautiously
so that it should not get damage
due to rough handling & pressure
on cable.

Metre

500.00 1531.00 765500.00

94

06063000

Excavation of trench to a depth of 1
Mtr. for track crossing of cables,
laying of DWC/HDPE/RCC pipes with
collar/coupling, refilling of trench by
ramming and consolidating it as per
the instructions of Railway
representative at site. During
excavation of trench, it has to be
ensured that the excavated soil
does not mix with the ballast
available. The depth of 1m trench
shall be from the bottom of sleepers
for track crossings. Laying of cables
is not included in this item. (Supply
of DWC/HDPE/RCC pipes with
couplers/ collars is not included in
this item).

Metre

100.00 459.00 45900.00
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95 06063100 |Excavation of trench to a depth of 1(Metre 100.00 597.00 59700.00
Mtr. for road crossing of cables,
laying of DWC/HDPE/RCC pipes with
collar/ coupling, refilling of trench
by ramming and consolidating it
and resurfacing it to the original
position. Laying of cables is not
included in this item. (Supply of
DWC/HDPE/RCC pipes with
couplers/ collars is not included in
this item).

96 06063200 |Provision of 2 Machine cut grooves|Metre 100.00 849.00 84900.00
in parallel at a separation of 8 cms
each to a depth of 150 mm and
width  will be as per site
requirement in the platform
surfaced/tiled floor for laying cable

97 06063400 |Supply of RCC Cable Markers as per{Numbers 200.00 366.00 73200.00
DRG.No.SG/SWR/067 or latest
guidelines. The lettering on the
Cable marker shall be "SIG" / "TELE"
/ "OFC" as per the instructions of
Railway representative at site.

98 06063500 |Digging of pit to a depth of 800mm|Numbers 200.00 267.00 53400.00
of size 300mmX300mm, casting of
Concrete  foundation of size
300mmX500mmX300mm and
Placing of RCC cable markers on top
of the foundation and refilling the
pit and consolidating it by ramming.
The cable markers shall be provided
at an interval of 20 Mtrs. within
station limits and 50 Mtrs. outside
station limits throughout the cable
route, diversions and also at every
track/road crossing.

99 06063600 |Excavation of cable coil pit to a size[cum 50.00 1131.00 56550.00
of 1.5mx1.5m and depth as
instructed by Railway

representative at site, for coiling
the cables in rear of relay rooms/
AFTC huts, apparatus cases etc. The
work includes coiling the
underground cables, and placing
closely one layer of country bricks
of size approx. 220mm x 100mm x
60mm breadth wise above the
cables to cover all the cables in the
cable pit, closing and consolidating
the pit by ramming and levelling.
[Country bricks of size
220mmx100mmx60mm
(approximately) shall be supplied
by the Contractorl.

100 06063800 [Excavation of Cross trench to a|RMT 100.00 205.00 20500.00
depth of 1M or as per site
requirement, for identifying the
existing cable path without
damaging the working cables.

101 06064000 |Releasing/shifting of [Metre 500.00 16.00 8000.00
Existing/Already laid
Signalling/Telecom cables to
facilitate engineering construction
works.
102 07071000 [Supply of power cable copper PVC|Metre 1000.00 100.00 100000.00

insulated flexible 3-core muilti
strand 2.5 sgmm as per latest
specification No.I1S:694:1990
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103

07071900

Supply of PVC insulated wire multi-
strand copper conductor 10 Sq.mm
(size of 140/0.3) Each coil length of
100 mts as per RDSO specification
IRS.S 76/89 or latest.

Numbers

2.00 15116.00 30232.00

104

07072200

Supply of PVC insulated wire copper
conductor 16/02mm to ATC 1S:694
to RDSO specification no.IRS.576/89
Amendment.3 or latest. Each coil of
100 mts length. (Per Unit=Caoil)

Per Unit

100.00 954.00 95400.00

105

07072300

Supply of PVC insulated wire copper
conductor 28/03 mm Each coil
length of 100 mts as per RDSO spec
No.IRS.S 76/89.

Numbers

30.00 2305.00 69150.00

106

07072600

Supply of 10 pair annealed tinned
copper conductor PVC insulated
colour coded twisted pair switch
board telephone cables PVC
sheathed with nylon rip size 0.5
mm of reputed make.

Metre

100.00 76.00 7600.00

107

07072900

Supply of 3 pair annealed tinned
copper conductor PVC insulated
colour coded twisted pair switch
board telephone cables PVC
sheathed with nylon rip size 0.5
mm Each coil length of 100 mts of
reputed make.

Metre

100.00 18.00 1800.00

108

07073200

Supply of 60 core 0.6mm indoor
hook up cable for data logger
wiring: as per IRS Specification No
IRS: S-76/89 or latest.

Metre

500.00 257.00 128500.00

109

07073700

Supply of STP CAT 6 cable as per
latest specification.

Metre

1220.00 38.00 46360.00

110

07073800

Supply of Twin Core Multi Strands
Screened Cable, cotton braided or
reputed make, suitable for
Speakers

Metre

1000.00 37.00 37000.00

111

08080300

Supply of Cable termination racks
size 880mm x 2 Meters made out of
50mmx50mmx6mm thick MS angle
with stainless steel nuts and bolts
for fixing of the rack with POWDER
COATED and drilling suitable holes
to suit hylam sheet and relay
frames complete as per standard
practice with tripod bases and reel
insulators (for K rack, P rack and
power rack) and with cable ladder
of width 400mm and length of 2
Mtr. The thickness of angle to be
5mm. two angles of
40mmX40mmX5mm to be supplied
at both ends and supporting flats of
25mm X5mm.

Numbers

4.00 7788.00 31152.00

112

08080400

Erection of CT Rack with scaffolding
suitably concreting tri-pod bases
and reel insulators with "J" bolts and
nuts. Tripod and other supporting
are to be painted in 2 coats with
enamel.

Numbers

4.00 5115.00 20460.00

113

08080500

Supply of 50-way WAGO Terminal
box for terminating the conductor
size of 0.2 to 2.5 sq mm as per
RDSO Specification
No/SPN/189/2004  Ver.3 which
consists as per following, 2
conductor disconnecting terminal
unfused type, end plate and din rail.

Numbers

2.00 9688.00 19376.00
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114

08080600

Supply and provision of Rubber mat
of not less than 6mm thick and with
an insulation to with stand 650V AC,
on the floor of relay room etc at
places as indicated by railway
representative at site.

Square Foot

150.00

170.00

25500.00

115

08080700

Supply and installation of teakwood
glass fronted box of size 300mm x
600mm x 75mm with hooks to keep
various keys with description
engraved on the tags. [TW Glass
fronted box of size
300mmx600mmx 75mm with built
in lock, hooks, engraved tags and
all other miscellaneous materials
required for the work shall be
supplied by the Contractorl].

Numbers

2.00

8833.00

17666.00

116

08080800

Termination of Main, Tail, Signalling
and power cables and internal
wiring on terminal/ fuse blocks in
cable termination Rack at relay
room. The work includes fixing of all
new cables by teakwood clamp on
teakwood base plank, fixing of
Hylam sheet 10 mm thick for
terminal board, varnishing all
teakwood items, fixing of terminals/
fuse blocks on the terminal board,

drilling of necessary holes,
termination of cables, wiring,
identification of cables using
aluminium  tags  with letters

punched neatly, as per approved
circuit diagram and cable plan,
painting of particulars on sleeves.
After terminations are over, cable
entry at the bottom shall be closed
with, cement plastered, the inter-
space filled with sand up to base
level and the bottom surface shall
be sealed with sealing compound.
Cable armour to be soldered to
earth. (Supply of cable termination
racks is not included in this item).
[All bolts and nuts with washers,
Hylam Sheet 10 mm Thick, cement,
sand, stone jelly, Teak wood base,
paints and all other miscellaneous
materials required for the work
shall be supplied by Contractor

Numbers

1800.00

202.00

363600.00

Page 89 of 132

Run Date/Time: 16/06/2026 18:58:52




HUBLI DIVISION-GATI SHAKTI/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: H-GS-UBL-03-2026-27

Closing Date/Time: 10/07/2026 11:00

117

08081000

Fixing of Additional plug boards, 50
ways terminal blocks and wiring of
additional relays as per the
approved circuit diagram using wire
PVC 16/0.2mm copper. Additional
wire supporting tray with cover
made of PVC shall be provided
wherever required. Alterations to
Relay particulars shall be
incorporated in the relay Index
board. (Supply of relays, plug
boards, connectors and retaining
clips and 50 way terminal boards is
not covered in this item).[Wire PVC
16/0.2mm copper, 2BA terminals,
teakwood plank 25mm thick for
fixing resistors and condensers,
soldering materials, bunching
thread, wire wound resistance,
condenser, wire supporting tray
with cover of suitable size made of
PVC, paint, varnish and all other
miscellaneous materials required
for the work shall be supplied by
the Contractor].

Per Relay

50.00 725.00 36250.00

118

08081400

Carrying out Alterations to the
existing relays in the relay
racks/apparatus cases as per the
approved circuit diagram using wire
PVC 16/0.2mm copper. The work
includes painting alterations and
releasing the unwanted wires
carefully without disturbing the
existing wiring. [Wire PVC
16/0.2mm copper, soldering
materials, bunching threads,
condensers, resistances and
teakwood plank for fixing them and
all other miscellaneous materials
required for the work shall be
supplied by the Contractor].

Per Relay

30.00 720.00 21600.00

119

08081500

Releasing of Existing relay racks/
Cable termination racks along with
all the terminals, fuse blocks,
relays, with jacks, holding clips etc.,
50-way boards, terminals,
connecting wires, cables etc.,
carefully without causing any
damage, accounting and stacking
them neatly at a place as instructed
by Railway representative at site.
After releasing, the floor shall be
levelled and cement plastered.

Rack

10.00 2097.00 20970.00

120

08081600

Releasing of Existing SM's control
panel including base plank, and
other gadgets connected very
carefully without causing any
damage to the panel, accounting
and stacking them neatly at a place
as instructed by Railway
representative at site. The resultant
pit in the flooring shall be removed
of all cable bits, levelled and
cement plastered.

Set

1.00 5340.00 5340.00
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121

08081700

Carefully opening the bunching
inside the relay room as instructed,
removing the relay pin along with
the wire, neatly and carefully
removing the wire duly testing with
buzzer, re-bunching & placing with
standard-grade nylon lacing twine
and PVC dotted with buttons where
required.

Numbers

50.00 17.00 850.00

122

08082100

Arranging of sufficient staff by
contractor and giving test to the
railway incharge in Making a
simulation test board plywood 3mm
approximately size 1.5x1meter.
Painted according to layout, fixing 1
way / 2-way  switches in
approximate position for track
circuit, point setting lamp holders
and lamps. Carrying out testing
using simulation board after
energising of internal circuit
Commissioning of indoor and
outdoor equipment as laid down in
technical specification (Per Unit
=Per Road)

Per Unit

5.00 4253.00 21265.00

123

08082300

Supply and fixing of Flex printed
Sun boards of various sizes of
various drawings of Power diagram,
Relay index chart, Station Rule
Diagram, FTOT Particulars, yard
layout diagram board etc, with
different colours as per instructions
of Site In-Charge/Railway
Representative.

Square Foot

150.00 501.00 75150.00

124

08082800

Supply and Installation of Pre-wired
Crank Handle Cum Key Lock Relay
Box (of MS Sheet) along with LEDs,
with approved type push buttons,
Wago or similar Disconnecting type
Terminal Blocks including DIN rail
etc., as per approved drawing.
Installation, fixing and wiring of
boxes for Key Lock Relays to be
carried by Contractor's wiring and
fixing material. The work shall be
carried as per the instructions of
site engineer.

Numbers

1.00 40476.00 40476.00

125

08083000

Supply of Wago terminal of 2
conductor disconnecting terminal
block for 2.5 sgmm wire
termination make: wago/elmex or
similar with accessories & taxes.

Numbers

100.00 85.00 8500.00
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126

09090100

Supply of Hot Standby Electronic
Interlocking System
(Centralized/Distributed) excluding
Panel Processor (Hot Standby) with
Signalling functions up to 125
functions as per function table
enclosed along with 10% spares for
the cards/modules/PCB,
connectors/couplers,  fuses, all
relays, crimp contact, convertors
etc. used, tools, manuals and
Instruments as per RDSO
specification RDSO/SPN /192/2019
ver. 2.0 or RDSO/SPN/ 203/2011
ver. 1.0 or latest. This includes
supply of Maintenance VDU 55" 4K
Resolution and Maintenance PC
(embedded PC) and all types of
indoor relays along with point
contactor relays (QBCAl) required
for points/other indoor purposes.
Note: Payment will be made for
only vital bit as per function table
attached by Railways, no payment
will be made for non-Vital bits such
as Counter bits, SM key Bits, Read
back bits and any potential free
contact bits of DC-DC converter or
Modem of El.

Set

1.00

10036207.00

10036207.00

127

09090200

Incremental rate for vital signalling
functions in El SYSTEM over and
above 125 functions under item No
09 001 along with spares for the
cards/modules/PCB,
connectors/couplers,  fuses, all
relays, crimp contact, convertors
etc. to the extent of 10% of item no.
090100& 090200.

Per function

170.00

91297.00

15520490.00

128

09090300

Supply of Electronic Interlocking
Iltems for end location (Goomty) for
station/IBH/Auto Hut for distributed
Architecture in connection with item
No. 1 as per Function table
enclosed along with 5% Spares,
tools, manuals & instruments as per
technical specification. (Per Unit=
Per Goomty/IBH/ Auto Hut)

Per
Goomty/IBH/
Auto Hut

1.00

823789.00

823789.00

129

09090400

Designing and drawing of El
application logic and interface
circuit as per the SIP & Table of
Control supplied by railway for the
station. This includes internal FAT
testing prior to submission for
approval of circuits.

Per Unit

2.00

369394.00

738788.00

130

09090500

Installation, wiring, testing and
commissioning of ElI equipments
supplied for the station, duly
carrying out the required FAT &
SAT, including transportation from
consignee depot to site at station.
This also includes splicing &
termination of OFC cable supplied
by railways for communication
equipment of El.

Numbers

1.00

883460.00

883460.00
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131

09090700

Supply of commercial grade
operator VDU of size 55" 4K
resolution, with backlit LED, with
HDMI/DVI port, Inbuilt Speaker,
required HDMI/DVI cables for
connectivity and other
miscellaneous item required for
installation.

Numbers

2.00| 366949.00 733898.00

132

09090800

Supply of fan less embedded
industrial grade computer (Similar
to Moxa V2406A or better) with all
accessories such as key board,
mouse, antivirus etc. of industrial
grade as per approved Specification
as recommended by RDSO (TAN No.
STS/TAN/3007 Version 1.0 or
latest).

Numbers

2.00| 358408.00 716816.00

133

09091100

Supply, installation and
commissioning of Class-A protection
with lighting event counter as per
RDSO spec No. RDSO/SPN/197/2016
Verl.0 and as per details given in
technical specification. This shall
include all the misc. material
required for installation of the class
A lightening arrestor which shall be
installed at a height more than
height of VHF antenna.

Numbers

2.00| 465458.00 930916.00

134

09091200

Supply, fabrication, installation and
fixing of panel operator consol with
arrangement to fix 55" VDU's -
Reset boxes, and other S&T
gadgets. This shall be made of not
less than 18mm thick plywood or
better materials with storage
facility of approved colours with
contractors' materials, lead, lift and
manpower as per the instructions of
engineer in charge and as per the
enclosed drawing.

Numbers

1.00] 384233.00 384233.00

135

09091300

Training of Railway Personnel in
installation, commissioning, testing,
trouble shooting and in diagnosing
faults using diagnostic tools/flow
charts including supply of necessary
documents

Man-Days

10.00 1233.00 12330.00

136

09091900

Supply of Power supply
arrangement for
Operator/Maintenance VDU and
Embedded PC. This consists of a)
110V DC/110V AC, 500VA Inverter -
2 Nos b) 110V DC/24V DC, 10A - 2
Nos. Make: Similar to Gallant,
Wago, Phoenix or better.

Per Unit

2.00| 206013.00 412026.00

137

10100100

Supply of NON-AC Immunized
Relays, Plug-In-Type, style QN1,
8F/8B Contacts, DC Neutral line
Relay, working voltage 24V DC,
metal to carbon, with plug board,
retaining clip and connectors as per
RDSO Specification No BRS:930,
IRS: S: 34 & IRS: S: 23, STR: SIQ
0420 Ver.l or latest. The
Interlocking code for this relay shall
be ABCDF

Numbers

100.00 3818.00 381800.00
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138

10100200

Supply of AC Immunized Relays,
Plug-In-Type style QNA1l, 8F/8B
Contact, DC Neutral line Relay,
working voltage 24V DC, metal to
carbon with plug board, retaining
clip and connectors as per RDSO
Specification No BRS:931A, IRS:
S@58<44@ IRS:S:34 & IRS:S:23,
STR: SIQ 0420 Ver.1l or latest. The
Interlocking code for this relay shall
be ABDGH

Numbers

100.00 5209.00 520900.00

139

10100300

Supply of Relay, Plug-in Type, QL1,
11F/4B contacts, magnetically
latched, neutral line Relay, working
voltage 24V DC, Metal to Carbon
with Plug board, retaining clips and
connectors as per RDSO
Specification No. BRS 935/A, IRS:S
34-68 Amdt. 6, IRS:S 23-88 Amdt.1
as applicable. The interlocking code
for this unit shall be ABDEG

Numbers

10.00 5017.00 50170.00

140

10100700

Supply of AC immunized Relays
plug in type style QBCA-1, 2HF/4B
contacts, DC Biased contractor
Relay, Tractive armature, working
voltage 24V DC with Heavy duty
front contact, Metal to carbon
complete with plug board, retaining
clips and connectors as per RDSO
specification No. BRS 943, IRS.
S@46"44@ IRS.S.23

Numbers

20.00 9347.00 186940.00

141

10100800

Supply of AC immunized Relays,
plug in type, style QNA1lK, 6F/6B
contacts. DC neutral line Relay,
working voltage 24V DC 1000
ohms, metal to carbon with plug
board, retaining clip and connectors
as per RDSO Specification No.
BRS:931A & STs/E/Relays/UEA/PI
dtd 30.05.97 Annex Il & IRS:S-
23@44"38<44@ STR: SIQ 0420
Ver.l or latest. The interlocking
code for this relay shall be CDEKY.

Numbers

10.00 5763.00 57630.00

142

10100900

Supply of AC Lamp Proving Relays,
plug in type, Style QECX, 4F-4B
Contacts, working voltage 110 V
AC, metal to carbon for LED aspects
with plug boards, connectors and
retaining clips as per RDSO
specification No: BRS:941A,
STS/E/RELAYS/AC LIT LED
SIGNAL/09-2002 Amdtl, IRS S-23 &
34, STR: SIQ 0420 Ver.1l or latest.
The interlocking code for this relay
shall be ABDHK.

Numbers

100.00 8021.00 802100.00

143

10101200

Supply of Electronic Time Delay
Units (120/60 sec), Working Voltage
24y DC with plug boards,
connectors and retaining clips as
per RDSO specification No. IRS:S-
61/2000, STR: SIQ 422 Verl.0 or
latest.

Numbers

30.00 3882.00 116460.00
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144

10101300

Supply of Key Lock Checking Relay
(KLCR) working on24V DC, AC
Immunized with different ward
combinations and contact
configuration 4F/4Bwith 2 extra
ward plates and with case, RDSO
spec no. RDSO/SPN/219/2016 ver
1.0 with amendment or Iatest,
confirming to IRS S-23, S-34 &
S@45<44@ IRS S:46.

Numbers

10.00 12693.00 126930.00

145

11110200

Supply, Installation, wiring, testing
and commissioning of Datalogger as
per RDSO IRS/99/2006 or latest with
Power supply arrangement for data
logger consists of 12V,42AH VRLA
batteries-4 Nos and 10A charger 1
No, El interface card (Digital
interface cards)/ protocol converter,
for 512 digital inputs and 32 analog
inputs. This includes supply of all
miscellaneous items and software
for commissioning of datalogger
with  E1 networking. (including
PC/laptop, printer, mounting table
and revolving chair of reputed
make).

Set

2.00|{ 651840.00/ 1303680.00

146

12120100

Supply, Installation, testing and
commissioning of SMPS based
Integrated Power Supply (IPS) up to
4 Lines in RE area confirming to
RDSO Specification No. RDSO/SPN/
165/2023 (Ver. 4.0) or latest along
with B & C Class SPDs,63 Amps
fuse, status monitoring panel. IPS
should be supplied with
(55+5@61<41@ Nos. of uncharged
LMLA Secondary Cells 2V-
200AH/2V-300AH(For RE section
2V/200AH for non RE section
2V/300AH) as one set for one IPS
confirming to QA IRS:5-88/2004 Low
Maintenance Lead Acid Stationary
Secondary Cells For S&T]
Installations along with 16/25
Sgmm cable for each IPS set is (50
Mtrs Red + 50 Mtrs Black + 50 Mtrs
Green) = 150 Mtrs. SPECIAL
CONDITIONS:1.Including supply of
all the accessories required for
installation. The supplier shall take
up installation, wiring, testing and
commissioning with minimum one-
month prior notice period from
Railways. 2.All the required cables/
Miscellaneous items like wooden
plank, ladder etc. for installation
and commissioning shall  be
supplied as part of the work.
3.Supply, installation, testing and
commissioning of SPDs (class B&C)
are covered in scope of this work. 4.
Contractor should make the power
supply  arrangements if any
required for charging the supplied
cells at site. contractor should
arrange the industrial grade diluted
H2S04 for the charging of cells. The
cells should be charged as per
latest specification.

Numbers

2.00| 1520000.00{ 3040000.00
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147

12120300

Manufacture and Supply of Power
Distribution Panel for IPS using
Hylam sheet 10 mm as per site
requirement and erecting it using
MS angle clamp 65mm X 65mm X
8mm, HRC fuse block, Mains control
switch, ammeter by-pass switch,
voltmeter, ammeter, PBT terminals
60mm and wiring the same using
wire PVC 7/1.40mm as per
approved power diagram. This also
includes termination of power
cables using teakwood clamp of
size 25mm X 60mm X 150mm on a
base plank of 25mm thick 150mm
width. (MS angles 65mm X 65mm X
8mm, Hylam sheet of 10 mm
Thickness, as per site requirement,
bolt and nuts required for
manufacture of power panel, HRC
fuses, box and carriers, teak wood
clamp, wire 7/1.40mm, PVC casing
and capping and all other
miscellaneous materials will be
supplied by the contractor, Supply
of PBT terminals 60mm is not
included in the item).

Numbers

2.00 63705.00 127410.00

148

12120400

Transportation, Erection and wiring
of IPS to power distribution panel.
This includes transportation of IPS
batteries from stores to the site,
Erection of IPS panels on teakwood
planks, interconnection between
panels and wiring the IPS to power
distribution panel using 10 sgmm
multi-strand copper cable. The
wiring should be done neatly using
Aluminium ladder with phenolic
sheet (Aluminium ladder, phenolic
sheet of thickness 6 mm, teak wood
plank of width 150 mm and
thickness 25mm, 10 sgmm multi-
strand copper cable and all other
miscellaneous materials to be
supplied by the contractor).

Numbers

2.00 77465.00 154930.00

149

12120500

Supply and Provision of Power
Supply Change over arrangement
at SM room. CLS panel of size
800x500x275mm powder coated of
MS sheet thickness 1.6mm as per
RDSO specification:
TI/SPC/PSI/CLS/0025 or latest

Numbers

1.00 71807.00 71807.00
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150

12122100

Supply, erection and wiring of
diesel generator set, 20 KVA,
230VAC, Single phase - similar to
KIRLOSKAR make with CPCB type
approved Acoustic enclosure as per
the instructions of Railway
representative at site. This work
includes supply of control panel,
exhaust pipe, changeover switch,
phase selection switch and
provision of interconnections
between the DG set, control panel,
changeover switch, phase selection
switch, and painting. [Diesel
generator set with CPCB approved
acoustic  enclosure, iron clad
changeover switches 4 pole 3
position - 100 amps capacity, phase
selection switch 4 pole, 2 position -
100 amps capacity, exhaust pipe,
asbestos rope, wire PVC 7/1.4mm
copper, PVC pipes and bends,
clamps and all other miscellaneous
materials required for the work
shall be supplied by the
Contractor].

Numbers

1.00{ 520530.00 520530.00

151

12122300

Transportation of 10/15/20 KVA DG
set, including all lifts and leads (Lift
arid lead shall be done using
suitable hydraulic crane/Fork Lift.
The contractor will be responsible
for the safe transshipment of the
DG set without causing any
damages during transportation).
The transportation of the DG set
over a distance of 80 to 150kms.

Per Trip

1.00 21307.00 21307.00

152

12122400

Excavation of pit, casting concrete
foundations as per Drg
No.SG/Proj/SK/DG/01/08 for
installation of DG set as per the
direction of Site In-charge Railway
Representative and Carry out 1st
service of the DG set as per the
Manufacturer's instructions

Numbers

1.00 22138.00 22138.00

153

12122500

Releasing of Secondary cells and
battery stands available in the
battery room along with connecting
strips, wires and terminal boxes
carefully without causing any
damage to the batteries, accounting
and stacking them neatly at a place
as instructed by Railway
representative at site.  After
releasing any holes in the walls/
flooring shall be filled with cement
mortar and plastered.

Set

1.00 5916.00 5916.00

154

12122700

Releasing of all Power equipment's
including equipment stands,
terminal boards, power panel etc.,
in the power room carefully without
causing any damage to the
equipment's after disconnecting all
the supply wires. The released
equipment's shall be accounted and
stacked at a place as instructed by
Railway representative at site. After
releasing any holes in the walls/
flooring shall be filled with cement
mortar and plastered.

Set

1.00 13037.00 13037.00
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155

12124000

Supply of Online UPS of 1 KVA
capacity input voltage 160V AC -
280 V AC, output voltage 230V AC,
Operating Freq 47-63 Hz with back
up time 30 minutes (APC, Emerson
or similar make).

Numbers

1.00 33324.00 33324.00

156

12124300

Supply of Non-deteriorating type
Fuse holders 20 Amps for Railway
signalling, voltage 240 AC/DC to
Specn. No. IRS 5.78/2006.

Numbers

100.00 267.00 26700.00

157

12124500

Supply of Non-deteriorating type
Fuse links 16 Amps for Railway
signalling, voltage 240 AC/DC to
Specn. No. IRS 5.78/2006.

Numbers

50.00 50.00 2500.00

158

12124700

Supply of Non-deteriorating type
Fuse links 6 Amps for Railway
signalling, voltage 240 AC/DC to
Specn. No. IRS S5.78/2006.

Numbers

100.00 46.00 4600.00

159

12124800

Supply of Non-deteriorating type
fuse links 2 Amps for Railway
signalling, voltage 240 AC/DC to
Specn. No. IRS 5.78/2006.

Numbers

200.00 36.00 7200.00

160

12124900

Supply and installation of De-ioniser
plant (Aqua-lon Model No. ACAMB 4
Bed Type).

Numbers

1.00 55872.00 55872.00

161

14140100

Supply of Universal Fail-Safe Block
Interface (UFSBI) complete and
Block panel for Single line operation
as per RDSO Spec. No. IRS:S-
105/2012 or latest (Per Unit=Set
Per Block Section)

Per Unit

0.50( 1486809.00 743404.50

162

14140300

Installation, testing and
commissioning of UFSBI complete
and Block panel for Single
line/Double line operation as per
RDSO Spec. No. IRS:5-105/2012. [All
misc items required for
commissioning shall be supplied by
contractor] (Per Unit=Set Per Block
Section)

Per Unit

0.50 85546.00 42773.00

163

14140400

Supply of  Automatic Media
changeover of modems working on
redundant channels for data
transmission on OFC/Quad.

Pair

2.00 39853.00 79706.00

164

14140600

Supply of MODEM compatible with
existing UFSBI system (for use with
secondary/backup media i.e. 4-wire
OFC VF Channel form station
Primary mux or UFSBI E1 modem)

Pair

2.00 67384.00 134768.00

165

14140700

Supply of CPU card suitable to work
with UFSBI (as per IRS:S-104/2012)

Numbers

2.00 37471.00 74942.00

166

14140800

Supply of CCC card suitable to work
with UFSBI (as perlRS:S-104/2012)

Numbers

2.00 31655.00 63310.00

167

14140900

Supply of OUTPUT card suitable to
work with UFSBI (as per IRS:S-
104/2012)

Numbers

2.00 36515.00 73030.00

168

14141000

Supply of INPUT card to work with
UFSBI (as per-IRS:5-104/2012)

Numbers

2.00 14397.00 28794.00

169

14141100

Supply of Hot-Standby DC-DC
Converter type Power Supply to
work with UFSBI (as per IRS:S-
104/2012)

Numbers

2.00 53394.00 106788.00

170

14141200

Reset Box as per IRS:S-104/2012

Numbers

1.00 15433.00 15433.00
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171

14141300

Supply and Installation of UFSBI
Block Counter of Size 550 mm (L) X
350 mm (W) X 850 mm (H) made of
Powder Coated MS Sheet of 1.6 mm
thickness and two doors fitted with
double lock arrangement on front
and back side including necessary
cable entry arrangements on top
and bottom as per the tentative
drawing enclosed. Installation to be
carried out using Teak Wood Base
and necessary grouting as per the
instructions of site engineer.

Numbers

1.00

49453.00

49453.00

172

14141600

Supply of Microprocessor based
Solid State Block Proving by Axle
Counter (Digital) [SSBPAC(D)]
complete for Single line operation
as per RDSO Spec. No.
RDSO/SPN/175/2005Ver.1 or latest
including Station Master's Block
Panel, Wired Relay Racks with
Relays, necessary Lightening &
Surge Protection Devices for Power
Lines 24V DC & Data Lines and
Block Telephone as per
RDSO/SPN/191/2005 or latest (Per
Unit = Set Per Block Section)

Per Unit

1.00

1276272.00

1276272.00

173

14141700

Installation, Testing and
commissioning of SSBPAC(D)
complete including Station Master's
Block panel and Automatic Media
Changeover Card for Single line
operation as per RDSO Spec. No.
RDSO/SPN/175/2005 Ver.1 or latest.
[All misc items required for
commissioning shall be supplied by
contractor (Per Unit = Set Per Block
Section)

Per Unit

1.00

56690.00

56690.00

174

14142000

Supply of  Automatic Media
changeover Card for SSBPAC(D)
which includes One Voice Modem
Circuit and One E1 Converter
Circuit, for working on redundant
channels for data transmission on
OFC/Quad. Necessary Lightning &
Surge protection devices for data
lines need to be provided.

Pair

1.00

114415.00

114415.00

175

14142100

Supply of Adaptor Card

Numbers

1.00

3058.00

3058.00

176

14142200

Supply of Display card of Block
Panel (Eft-688M)

Numbers

1.00

2086.00

2086.00

177

14142300

Supply of Modem Card (Eft-1000M2)

Numbers

1.00

25723.00

25723.00

178

14142400

Supply of Non-Vital output module
(Eft-531M3)

Numbers

1.00

12861.00

12861.00

179

14142500

Supply of Vital output module (Eft-
532M3)

Numbers

1.00

23926.00

23926.00

180

14142600

Supply of Voter card module (Eft-
530M2)

Numbers

1.00

49933.00

49933.00

181

14142700

Supply of Communication card

Module (Eft-533MS)

Numbers

1.00

32248.00

32248.00

182

14142800

Supply of Input Module (Eft-529-M3)

Numbers

1.00

5215.00

5215.00

183

14142900

Supply of CPU module (Eft-528M7)

Numbers

1.00

52365.00

52365.00
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184

14143000

Manufacture and Supply of Block
counters as per the sketch
700mmx950mmx800mm with
application of patty and good
quality painting and shall have the
provision to fix the PBT terminals
boards and cable inlet holes at
bottom (4 Places) and dummied.
(Plywood sheet of thickness 25 mm
X 25 mm x 6 mm, pad locks, tower
bolts, Decolam Sheet for top, sheet
guage for front slit door with tower
top and bottom bolts, paints, patty
shall be supplied by the contractor.)

Numbers

2.00 15196.00 30392.00

185

14143100

Releasing of Existing Block
Instruments  (all types), Block
counters, batteries, block filter,
block bell equipment etc., carefully
without any damage, accounting
and stacking them neatly at a place
as instructed by Railway
representative at site.

Numbers

3.00 1879.00 5637.00

186

14143200

Supply of Integrated Multiplexer 1U
height, 19" rack mountable, 4*E1l
uplink, with 4 slots and supporting
8*EM  (2W/4W), FXO/FXS and
Ethernet card and one slot free for
future expansion. Management
supporting Telnet as well as NMS.
Potential Free contact support.
Uplink E1 supporting 4 direction
paths as well as 1+1 protection.
Unit supports DC (18-72VDC) as
well as AC power. Make: MROTEK
/CISCO/ MAPLE or similar.

Numbers

4.00 91995.00 367980.00

187

14143600

Supply of E & M card of 8 Channels
Suitable to be accommodated in
Integrated Multiplexer 1U height of|
MROTEK make or similar.

Numbers

8.00 40510.00 324080.00

188

15150100

Provision of Earth Electrodes as per
RDSO Drawing No.SG/SWR/057 and
Earthing of metallic sheath and
armour of all cables in all apparatus
cases, relay room, equipment room,
ASM room for block and control,
and earthing of all equipment's in
apparatus cases, power room, relay
rack, cable termination rack, control
panel, signals, lever frames with MS
of flat 35mm X 6mm or 19c cable
(MS flat for closer by areas and MS
flat/19c cable combination for
farther areas) as per the
instructions of Railway
representative at site. The work
includes painting of earth
resistance value on the earth pit.
(Supply of 19C cable is not covered
in the scope of this schedule). [MS
flat for earthing 35mm X 6mm,
cement, Gl earth electrodes,
common salt, charcoal, country
bricks, river sand, soldering
materials and all other
miscellaneous materials required
for the work shall be supplied by
the Contractor].

Numbers

70.00 3967.00 277690.00
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189

15150300

Supply of Basic material to
construct Unit maintenance free
earth as per RDSO spec. No.
RDSO/SPN/197 Ver.1.0 or latest.
consisting of a) copper bonded steel
electrode of 3.0m long, 17.0 mm
dia with copper bonding thickness
mini 250 micron and UL listed and
marked--1 no. b) Earth
enhancement compound of RDSO
approved brand supplied in sealed
bags of min 10 Kgs-03 No. ¢)
Copper strip of 150X25x6mm to
terminate earth rod-1 No. d) Copper
strip of 300X25x6mm (MEEB)-1 No.
e) Copper strip of 150X25x6mm
(SEEB)-1 nos

Numbers

30.00 28342.00 850260.00

190

15150400

Installation of Unit Maintenance
Free Earth Pit as per RDSO
specification No.RDSO/SPN/197
Ver.1.0 or latest and as per
Technical Specification

Numbers

30.00 15453.00 463590.00

191

15150500

Supply of Basic material to
construct a Maintenance Free Ring
Earth with Four Pits (For Interlocked
Station, LC Gates/IB Signalling
Application) for achieving less than
one Ohm as per as per RDSO Spec
No. RDSO/SPN/197 Ver.1.0 or latest
consisting of a) copper bonded steel
electrode of 3.0m long, 17.0 mm
dia with copper bonding thickness
mini 250 micron and UL listed and
marked--4 no. b)Earth
enhancement compound of RDSO
approved brand supplied in sealed
bags of min 10 Kgs-12 No. ¢)
Copper strip of 150X25x6mm to
terminate earth rod-4 No. d) Copper
strip of 300X25x6mm (MEEB)-4 No.
e) Copper strip of 150X25x6mm
(SEEB)-4 no's

Numbers

2.00 93382.00 186764.00

192

15150600

Installation of Maintenance Free
Ring Earth with Four Pits (For
Interlocked LC Gates/IB Signalling
Application) as per RDSO
specification No. RDSO/SPN/197
Ver.1.0 or latest and as per
Technical Specification.

Numbers

2.00 40720.00 81440.00

193

15150700

Supply of 25x3 mm Cu tape.

Metre

100.00 715.00 71500.00

194

15150800

Installation of 25x3 Sq mm Cu tape.

Metre

100.00 316.00 31600.00

195

15150900

Supply of 35 Sg mm Multi-strand
Single Core PVC insulated Copper
Cable as per IS: 694 for connecting
Main Earth Electrode to MEEB in
equipment room. Color: Green.

Metre

150.00 567.00 85050.00

196

15151000

Supply of 16 Sg mm Multi-strand
Single Core PVC insulated Copper
Cable as per IS: 694 for connecting
MEEB to SEEB and SPDs to MEEB.
Color: Green.

Metre

150.00 253.00 37950.00

197

15151100

Supply of 10 Sqg mm Multi-strand
Single Core PVC insulated Copper
Cable as per IS: 694 for connecting
SEEB to all equipment's. Color:
Green.

Metre

150.00 159.00 23850.00
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198

15151200

Installation of 35 sgmm single core
Cu cable for connecting main earth
electrode to equipment room
(routing through Gl
pipe/DWC/HDPE/PVC conduit pipe of
suitable size as per site
requirement

Metre

150.00 203.00 30450.00

199

15151300

laying of 16 sgmm Cu cable/10
sgmm Cu cable between BRC and
racks. The work includes
mechanical connection by providing
two Cu lugs and two steel screws,
drilling to two holes and removal of
powder coating on rack body,
thimbles ties, etc. and routing the
same as per site requirements.

Metre

300.00 431.00 129300.00

200

15151600

Supply of 50x6 mm GI Tape for
interconnecting earth electrodes.

Metre

100.00 590.00 59000.00

201

15151700

Laying of 50x6 mm Gl Tape for
interconnecting earth electrodes.

Metre

100.00 205.00 20500.00

202

15152000

Supply of Lightening and surge
arrester of class B and C suitable
for single phase supply in TT
network as per RDSO spec.no.
RDSO/Spn/165/2023 ver 4.0 amd.1
or latest.

Numbers

2.00 31737.00 63474.00

203

15152100

Installation and commissioning of]
Class B and C arresters as supplied.
These din rail mountable devices
along with 63 amps HRC input fuse
and fuse base shall be fixed in a
wall mountable cabinet of size 450
x 250x150 mm made as MS steel of
20 gauge or better with IP31
protection and power coating. All
the internal power wiring shall be
made by using 10sq.mm cu cable.
the PF contract of the class C
arrestor shall also be wired using
cable thickness of 2,5 sq.mm and
terminated on a suitable terminal
block.

Numbers

2.00 6347.00 12694.00

204

15152300

Supply of Earth Leakage detector
12 channel (4 Channelsl10V AC, 2
Channels- 110V DC, 6 Channels-
24V DC) as per RDSO
Spec./256/2002 or latest with 6-
digit counter.

Numbers

2.00| 156808.00 313616.00

205

15152500

Installation, Testing/ commissioning
of Earth Leakage Detector 8/12/16
channel.

Numbers

2.00 49542.00 99084.00

206

16160100

Supply, installation testing and
commissioning of Heat and smoke
multi sensor as per|
RDSO/SPN/217/2025 ver-3.1 or
latest. along with its base, back-box
and all accessories incompliance
with 1S:2175 and 1S:11360 standard
sand Under writers Laboratory (UL)
listed.

Numbers

25.00 6276.00 156900.00

207

16160300

Supply, Installation, testing and
commissioning of Analogue linear
heat sensing (LHS) cable as per
RDSO/SPN/217/2025 ver-3.1 or
latest

Metre

200.00 1420.00 284000.00
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208

16160400

Supply, Installation, testing and
commissioning of linear heat
sensing interface Module as per
RDSO/SPN/217/2025 ver-3.1 or
latest in compliance with IS
standards and Underwriters
Laboratory (UL) listed.

Numbers

2.00 98649.00 197298.00

209

16160500

Supply of Fire survival cable 2x 1.5
sg.mm unarmoured as per
RDSO/SPN/217/2025 ver-3.1 or
latest

Metre

300.00 161.00 48300.00

210

16160600

Supply, installation, testing and
commissioning of  Networkable
single loop addressable Fire alarm
Control panel expandable upto 4
loops with GSM interface as per
RDSO/SPN/217/2025 ver-3.1 or
latest. This work involves supply,
fixing, installation and testing of
control panel. The control panel
shall be networkable to Zonal
/Divisional headquarters preferably
over TCP/IP and shall have clock
synchronization facility. This
includes Networking module
(TCP/IP) for control panel along with
power supply unit and battery set
of required capacity for 24 hours
backup as per RDSO specification.
The panel should support degrade
mode operation in compliance with
IS: 2189, EN54 standards and
Underwriters Laboratory (UL) listed.

Numbers

1.00{ 210156.00 210156.00

211

16160700

Supply, installation, testing and
commissioning of GSM module for
Control panel with backbox and all
other accessories as per
RDSO/SPN/217/2025ver-3.1 or
latest. with auto dialer function to
SMS during failure or fire situation.

Numbers

2.00 34185.00 68370.00

212

16160800

Supply, installation, testing and
commissioning of Manual call point
(resettable) with backbox and all
other accessories as per
RDSO/SPN/217/2025ver-3.1 or
latest

Numbers

1.00 8009.00 8009.00

213

16160900

Supply, installation, testing and
commissioning of Relay module
with  backbox and all other
accessories as per
RDSO/SPN/217/2025 ver-3.1 or
latest

Numbers

1.00 4366.00 4366.00

214

16161000

Supply, installation, testing and
commissioning of Hooter and Visual
strobe alarm units with backbox
and all other accessories as per
RDSO/SPN/217/2025 wver-.3.1 or
latest along with its power supply
unit.

Numbers

2.00 14607.00 29214.00

215

16161100

Supply, installation, testing and
commissioning of Control module
with  backbox and all other
accessories as per
RDSO/SPN/217/2025 ver-3.1 or
latest

Numbers

2.00 5611.00 11222.00
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216

16161300

Supply, installation, testing and
commissioning of Monitor module
for 3rd party with backbox and all
other accessories as per
RDSO/SPN/217/2025 ver-3.1  or
latest

Numbers

1.00 3586.00 3586.00

217

16161400

Laying / drawing of various type of
cables on PVC pipe / capping
casing, or cable trays, ladder,
shelter etc. as instructed by Railway
engineer at site. (Indoor cables to
be drawn through pipe, outdoor
cables if required to be clamped on
wall /floor etc.

Metre

1500.00 4.00 6000.00

218

16161500

CO2 Fire Extinguisher: Supply,
installation, testing and
commissioning of C02 fire
extinguisher 6.5 kg capacity
conforming to [S15683 with ISI
mark provided with all fittings and
accessories.

Numbers

6.00 25267.00 151602.00

219

16161700

Supply of aspiration-type smoke
detector. Highly sensitive smoke
aspiration system for monitoring of
rooms and equipment for earliest
possible fire detection For Relay
rooms as per RDSO spec
No.RDSO/SPN/217/2025 ver3.lor
latest.

Numbers

2.00| 630843.00f 1261686.00

220

16161800

Supply and Installation of Air
Sampling CPVC Pipes with all
required accessories for the
Aspiration System. (Per Unit = Per
Relay Room)

Per Unit

2.00f 257648.00 515296.00

221

16161900

Supervision, Programming,
Installation, Testing and
Commissioning of Aspiration Smoke
detection Supplied.

Numbers

2.00 72212.00 144424.00

222

17170100

Supply of High Availability Single
Section Digital Axle Counter (HA-
SSDAC) with Dual Track sensor
Devices as per RDSO specification
No. RDSO/ SPN/ 177/ 2012 version
3.0 or latest (Phase reversal type)
as per details given below)
Configuration 2DP-1 section b)
length of cable required with each
track devices -15 mtrs.

Set

1.00{ 1092166.00f 1092166.00

223

17170200

Installation, testing and
commissioning of High Availability
HASSDAC to be installed, wired,
tested and commissioned by OEM
as per the guidelines issued by
RDSO wiring discipline should be as
per RDSO TAN No. STS/ E/TAN/ 6001
Version 1.0 or latest. The pre-
commissioning check list issued by
RDSO for HASSDAC to be prepared
by OEM and jointly signed by OEM &
railway before commissioning of
HASSDAC. OEM should submit site
installation certificate.

Set

1.00 60792.00 60792.00
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224

17170300

Tool Kit for High Availability Single
Section Digital Axle Counter as per
latest specification
No.RDSO/SPN/177/2012 (Version -
3) or latest, consisting of :- (i)
Portable Data Analyser
(Downloading Event Logger Data
for analysis and report generation) -
1 No. (ii) Pure Sine Wave Digital
Multi-meter Fluke Make (Model-
1871) or Rishab Make (Model-18S) -
1 No. (iii) Extender Card - 1 No.(iv)
Dummy Wheel - 1 No. (v) Ring
Spanner (17-19, 24-26) - 1 No. each
(vi) Open End Spanner (17-19, 24-
26) - 1 No. each (vii) Socket
Spanner with Handle - 1 No. (viii)
Torque Wrench (Jaicom JPR or
equivalent 88 NM_ - 1 No. (ix) Screw
Driver No. 902 or as directed by
Engineer-in- Charge - 1 No. (x)
Screw Driver No. 935 or as directed
by Engineer-in - Charge - 1 No. (xi)
Marking Jig for Drilling - 1 No. (xii)
Dummy Load to check Power Supply|
(Resistive) - 1 No. and any other
additional specialized Tools
suggested by RDSO Approved OEM
required for Trouble Shooting and
Maintenance of Equipment.

Set

1.00{ 240974.00 240974.00

225

17170400

Multi Section Digital Axle Counter
(MSDAC): Supply, Design,
Installation, Testing and
Commissioning of Multi Section
Digital Axle Counter (MSDAC)
complete system as per RDSO
Specification No.
RDSO/SPN/176/2013 version.3 with
latest amendments STR No. SIQ
0001 Ver.2.0 or latest. MSDAC
Reset procedure shall be as per
SWR MSDAC Reset policy. Tenderer
shall design the scheme for
provision of required number of
evaluators, reset  equipment's,
trackside junction boxes, detection
points and track clearance relays
etc and shall be submitted along
with the offer. Remote Diagnostic
System shall be provided at station.
Length of the cable required for
each DP and Rail Type will be
specified at the time of issuing call
Letter. [This also includes supply of
10% all types of spare cards, LV
Boxes, Wheel sensors and other
essential modules as specified in
RDSO Spec, it shall be rounded to
nearest integer subjected minimum
of one item. One set of Specialized
Tool and Measuring equipment's as
per RDSO specifications shall be
supplied. (Per Detection Point = DP)

Per
Detection
Point (DP)

36.00f 387561.00| 13952196.00

226

17170500

Tool set for wheel sensor mounting
and maintenance of MSDAC
consisting of torque wrench,
ratchet, testing plate, measuring
tape, screw driver, and gloves and
multi meter flukel15

Set

1.00] 127052.00 127052.00
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227

17170600

Releasing of existing Axle Counter
field equipment (transmitters coils 2
No. receiver coils 2 No.) on the rails
at the entry/exit track circuits
without causing any damage.
Excavating the under the track for
removing track devices, connecting
cables and duly covering the cable
duct. Disconnecting and removing
of Amplifier (electronic junction box
and other associated equipment
from the location box and
transporting to a central location for
accountal.

Set

1.00 1215.00 1215.00

Design of SIP in Auto Cad. Initially,
contractor shall submit 3 copies for
approval of Railways. One set will
be returned duly approved for
making a fair copy or for re-
submission for approval after
incorporating the changes as
required by Railways. After carrying
out changes, three Hard copies to
be submitted for Railway Approval.
After approval, Auto Cad copies to
be submitted in USB pen drive
along with approved copy in
Tracing film and six copies of final
approved drawing (Ammonia Print
or print as approved by Railway) in
properly bound booklet along with
its scanned copy.

228

18180102

For a Three-Line Station

Set

1.00 20127.00 20127.00

229

18180104

For a Five-Line Station

Set

1.00 54235.00 54235.00

230

18180107

For a Eight-Line Station or more

Set

1.00 80614.00 80614.00

Design of SWRD in Auto Cad.
Initially, contractor shall submit 3
copies for approval of Railways.
One set will be returned duly
approved for making a fair copy or
for re-submission for approval after
incorporating the changes as
required by Railways. After carrying
out changes, three Hard copies to
be submitted for Railway Approval.
After approval, Auto Cad copies to
be submitted in USB pen drive
along with approved copy in
Tracing film and six copies of final
approved drawing (Ammonia Print
or print as approved by Railway) in
properly bound booklet along with
its scanned copy.

231

18180202

For a Three-Line Station

Set

1.00 10429.00 10429.00

232

18180204

For a Five-Line Station

Set

1.00 28276.00 28276.00

233

18180207

For a Eight-Line Station or more

Set

1.00 34396.00 34396.00
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234

18180400

Preparation of Table of Control
based on the approved Signalling
Plan as per RDSO Sig DATE Format.
AutoCAD in A3 size. |Initially,
Contractor shall submit 2 set of
documents complete for approval
of Railways. One set is returned
either duly approved for making a
fair copy or for re-submission for
approval after incorporating the
changes as required by railways.
The TOC & Preliminary Check and
Certification to be done by the IRSE
or IRSTE (license holder). After
carrying out necessary changes,
two set of 'Hardcopies' are
submitted for administrative
approval. The final corrected
drawings shall be supplied to
Railways on 80/90 GSM Tracing film
and 2 copies of blue print properly
bonded booklets and the soft copy
in USB Pen drive.

Per Route

100.00

1388.00

138800.00

235

18180500

Independent checking, verification
& approval of Interface Circuits by
IRSE/IRSTELO License holders for
stations having up-to 25 routes.

Station

2.00

60279.00

120558.00

236

18180600

Independent checking, verification
& approval of Logic Circuits of
stations of up-to 25 routes by IRSE/
IRSTELO License holders.

Station

2.00

134748.00

269496.00

237

18180700

Additional payment for checking,
verifying and approval of Interface
Circuits / Logic circuits having more
than 25 routes by IRSE/ IRSTELO
License holders. (Per Unit = Per
Route Per Station )

Per Unit

95.00

6338.00

602110.00
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238

18180800

Preparation of Cable Route Plan,
Cable Core Plan, Cable Termination
Rack Particulars, Location Box
Particulars, Power Supply Diagram,
Track Circuit Bonding Diagram
and/or any other drawing on Auto-
CAD in A2/A3/ A4, etc. size (as per
instructions of Engineer in-charge).
Initially Contractor shall submit 2
sets of 'AS PLANNED' documents
complete for approval of Railways.
One set is returned either duly
approved for making a fair copy or
fore-submission for approval after
incorporating the changes as
required by railways. After
preliminary approval, execution of
work shall be carried out at site.
After Completion of work, 2 sets of
AS MADE Check Prints are
submitted for administrative
approval. Railways will return one
set to the contractor duly approved
with alterations/corrections if any.
The contractor shall incorporate
Railways alterations/corrections in
the tracings without any deviation
and submit all tracings complete in
all respect along with its soft copies
in USB Pen Drive and 6 sets of final
completion drawings in properly
bound booklets. [For Centralized
Electronic Interlocking
Stations/Small Stations]

Station

2.00{ 117003.00 234006.00
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239

18181100

Submission of all relevant final
'Asmades' of circuit diagrams,
contact analysis charts, termination
particulars of apparatus cases and
cable termination rack, power
supply arrangements, relay index
board, cable plans, cable route
plans, red boundary plans and all
other particulars covered under
various schedules. All 'As mades'
shall be prepared by the Contractor
in AUTOCAD 2000 or latest and
submitted in CDs. One copy of the
'As mades' check print shall be
submitted before Testing the
circuits. The final negatives shall be
made in tracing sheet (80 to 90
gsm). All 'As mades' except cable
plan, cable route plan, bonding
diagram & power supply diagram
shall be prepared in A3 size. On
approval the contractor shall submit
along with the negatives, 8 copies
in each, duly making booklet neatly
bound. Out of 8 sets, 2 sets off
drawings and other plans shall be
kept in transparent plastic cover (2
sheets back-to-back in one plastic
cover) and handed over to
Railways. Also, the contractor has to
supply one set of As made in
'Reproduction Film'. The approved
circuit diagram will be issued by
Railways in soft copy as well as two
sets of hard copies. Wherever
alterations to existing circuits are
involved, the existing as-made
circuit diagrams will be supplied by
Railways either in CDs or RP film.
The Contractor shall incorporate the
details of all the new wirings and
alterations in the CD/ RP film and
submit them to Railways. On
approval 8 copies shall be made for
As- made circuit diagrams also as
mentioned above.

Sheet

30.00 409.00 12270.00
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240

18181200

Printing, Binding & supply of the
following Registers with latest
proforma given by in-charge officer
each register of 100 pages. Station
Asset Register/Deficiencies
Book/Officer Inspection book/ Work
site orientation classes note book
/Station Message book/Infringement
measure book fog signal
gears/Route cancellation
register/Relay room Key
register/Cable testing
summary/Signal maintenance
record register/Power  Systems
Battery maintenance
Register/Mechanical Signalling
Register/Axle Counter Maintenance
Register/Block instrument
Maintenance Register/Track circuit
maintenance Register/Lifting
barriers maintenance
Register/Electrically operated point
maintenance Register/Electronic
interlocking Maintenance
Register/Location box maintenance
Register/Earth Testing record
Register/Relay room register/joint
Inspection of Points and Crossings
register/Block Proving Axle Counter
Register/Diesel generator /Solar
panel Register (Per Unit = Per
Register)

Per Unit

100.00 273.00 27300.00

241

19190200

Supply of AC/DC Digital Clamp
meter Current measurement upto
200A AC/DC True RMS
measurement for AC voltage &
current. (Large jaw of size of
18mm) Model: FLUKE 362/Rishabh
or higher as per specification.

Numbers

1.00 6315.00 6315.00

242

19191500

Supply of insulated tool kit
consisting of 1. 3/8" sq Dr Socket
6mm, 2. 1/2"sq Dr Socket 8mm 3.
1/2"sq Dr Socket 18mm, 4. 1/2"sq
Dr Socket 19mm 5. 1/2"sq Dr
Socket 20mm, 6. 1/2"sq Dr Socket
22mm 7. SP Spanners 10mm, 8. SP
Spanners 12mm 9. adjustable
Wrench 8" 10. adjustable Wrench
12" 11. 3/8" Sq Dr Ratchet handle
12. 1/2" Sq Dr Ratchet handle 13. T
handle 1/2" 14. Short Extension Rod
1/2" 15. Stanley make Water-Proof
Medium Nylon Tool Bag 16.
Electricians TRMS digital multimeter
FLUKE-117 17. MECO Clamp meter
3690 AC/DC 600A 18. Dummy
Wheel-1 No Best Indian make
electrical hand gloves suitable for
1000V. Make: Friedrich Germany,
INSULA or similar.

Numbers

1.00 67480.00 67480.00

243

20200100

Provision of One skilled and One
unskilled staff round the clock to
attend to teething trouble of the
installation along with SSE/JE(Sig)
after the installation has been
brought into commissioning. The
work includes routine maintenance,
failure restoration as per the
direction of the SSE/JE(Siq).

Man-Month

12.00 76669.00 920028.00
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244

20200300

Providing Services of helping hand
man power to carry out
miscellaneous/sundry works in the
office/field between 08.00 hrs and
20.00 hrs of the day and
accompanying Railway staff with all
expenses of transportation,
accommodation, food, consumables
etc., with all ascents/descents,
taxes, octroi, cess, fess, duties, with
contractors tools and plants,
materials, consumables, labour,
crew, machineries with all lead and
lift etc., complete as per special
conditions, specification, regulation
and as directed by Railway
Engineer-in-charge.

Man-Days

360.00 674.00 242640.00

245

20200500

Provision of Security Guards round
the clock in 12 hours shift beat from
Up Home Signal to Down Home
Signal to avoid theft of signalling
assets. {Per Unit- Per 12 Hours
shift}

Man-Days

360.00 752.00 270720.00

246

21210100

Supply of Telecom Termination
panel with WAGO/ Pheonix/Elmex
make or similar disconnecting
Terminals blocks of sizel500mm x
500mm x 200mm thickness 1.6mm
(16 SWG) 150 numbers of
disconnecting terminal block with
accessories. (The box should be
divided in to two compartments 500
mm from TOP with door
arrangement including locking, and
bottom 1000mm closed fully with
screws WAGO/Pheonix/Elmex
terminals  suitable for cable
dimensions maximum of 2.5
sg.mm. Provision of easy and
ensuring aesthetics.

Numbers

1.00 47403.00 47403.00

247

21210200

Fixing of 'Telecom Termination
Panel' and termination of cables on
Wago/krone connectors as per the
instructions of the site Engineer.

Numbers

1.00 5681.00 5681.00

248

21210300

Supply of 20 pair CT box with
Disconnecting terminals of
Wago/Pheonix/EImex make or
similar.

Numbers

4.00 4344.00 17376.00

249

21210400

Fixing of 20 Pair CT box with
disconnecting terminals of
Wago/Phoenix//ElImex make or
similar

Numbers

4.00 3439.00 13756.00

250

21210500

Supply of 10 pair CT box with
Disconnecting terminals of
Wago/Pheonix/Elmex make or
similar

Numbers

2.00 2931.00 5862.00

251

21210600

Fixing of 10 pair CT box with
disconnecting terminals of
wago/phonix/elmex make or similar
and termination of cable at the
station/LC gates etc. This includes
fixing of Quad/PlJF cables and CT
box on the wall.

Numbers

2.00 2655.00 5310.00

252

21210700

Supply of Joint kit for Quad cable
conforming to RDSO specification
No.IRS-TC 77/2012 Rev 3.0 or latest
for quad cable.

Numbers

10.00 4023.00 40230.00
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253

21210800

Provision of normal joint of Heat
Shrinkable type complete for 6
quad cables. After the jointing the
through cable has to be tested for
insulation resistance and loop
resistance in presents of Railway
Engineer and in case of any defects
the jointing has to be done at free
of cost by the contractor. [Heat
Shrinkable jointing kit conforming to
RDSO specification No.IRS-TC
77/2012 Rev 3.0 covered in the
supply portion has to be used for
this purpose.] The Contractor
should supply all other small items
free of cost which are required for
making a joint. Only gas blower to
be used for blowing

Numbers

10.00 4013.00 40130.00

254

21210900

Excavation of jointing pit without
damaging the fiber and provision of
joint chamber of 1.2 mtr dia, 60 Cm
height and 50 mm thickness with
two-piece top cover and bottom
cover. with holes for drainage and
cable entry (The reinforcement
drawing enclosed). This includes
backfilling and ramming of the
trench after placing the joint closure
and cable loop in the chamber
without causing any damage to the
same and consolidation of soil as
well as disposal of soil as per plan
and as advised by RailTel
Representative.

Numbers

2.00 4626.00 9252.00

255

21211000

Supply, transport and filling of the
RCC joint chambers with dry sand
mixed with ant termite chemical as
required in specification up to
400mm height and the cover is
refixed in position.

Numbers

2.00 773.00 1546.00

256

21211100

Supply & Provision of Mid-
Section/Derivation OFC Joint
enclosure including Splicing (24
Fibre) inside already prepared
jointing pit. This does not include
provision of Joint chamber, top plate
& back filling. The joint Enclosure
shall be as recommended in the
technical specification

Numbers

2.00 14908.00 29816.00

257

21211200

Leading in arrangement for OFC
cable inside service building by
providing large G.l. Band at Bottom
& vertical G.lI Pipe of 75 mm dia.
The vertical pipe shall be 75mm
above the floor level & the mouth of
the pipe shall be covered by Plastic
Cap. The floor shall be restored to
the original condition.

Job

4.00 2384.00 9536.00

258

21211300

Supply of 2T V.F Transformers of
470:1120 ohms or 470:600 ohms or
470:470 ohms as per RDSO spec
No. IRS-TC-76-2021 or latest.

Numbers

50.00 5893.00 294650.00
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259

21211600

Wiring of SDH ADMs, PDMUX with
accessories, surge protection
arrangement, FDF, racks, DDF,
runway ladder etc. this includes
connecting all pig tails and optical
patch cards etc. to SDH and
primary mux equipment with all
interface cards to 48V bus including
supply of wires and connectors,
terminations of all Els on DDF,
termination of VF interface circuits
to krone type MDF at both ends
including taking PVC cable over
runway or a wall, krone type DP
with all surge and lighting
protection complete for all the
circuits derived from PD mux. This
work includes wiring and connection
of telephones in SM's room and
extension of generator supply
equipment. All miscellaneous
materials like power wires conduit
and accessories etc. shall be
supplied by the contractor. Suitable
link panel should be provided on
this rack for testing and isolation of
fault.

Numbers

1.00 39686.00 39686.00

260

21211700

Supply and installation of SMPS
charger 230V AC 50Hz input and
48V DC/25 Amps output in (2+1
configuration) suitable for VRLA
battery as per RDSO specs:
RDSO/SPN/TL/23/99 ver.4 or latest.

Numbers

1.00{ 167032.00 167032.00

261

21211800

Supply and installation of
48V,200AH VRLA battery bank as
per latest specification No.IRS-
S93/96A [One set battery bank
contains 24 nos of 2v/200AH cells].

Numbers

1.00] 152118.00 152118.00

262

21211900

Supply and installation of 19"- 42U
Rack complete with fittings for
housing LER, LSR, SDH equipment,
FDMS, DDF and other equipment
like cable managers, completely
wired using krone module and other
equipment's like runaway ladders
etc., as per technical specification
below. It should be able to lock all
the equipment with only order wire
telephone outside the rack, the rack
should of APW President/ Rittal
make etc., The components of the

rack are specified below. this
includes transportation and
installation of rack in

prefab/building at specified
stations. a. Rack S33 42U
600WX600D -1 no. b. fixed side
panels 42U x 600 D - 2nos. c. Front
glass door plain 2U/600W -1 no. d.
Rear MS door plain 42 U/600W-1 no.
e. Caster with brakes- 2nos. f. Fans
directly mounted on the top 48v Dc
90CFM - 2NOS. g. Krone mounting
bracket -01 No. h. MCB mounting
panel with MCBS a)32 Amps MCBs
(DP) - 2 nos. b) 6 Amps MCBs (DP) -
6 nos. i. Earth continuity kit -01 nos
j. EQuipment trays-5 nos. k. channel
with cable loops 42U-2 Nos

Numbers

1.00 55624.00 55624.00
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263

21212000

Supply, installation, termination and
testing of Rack/Wall mountable
FDMS and termination IN and OUT
24 fiber OFC cables (with all
connecting materials)
routing/dressing  fiber as per
direction of engineer/In charge. this
work includes termination/splicing
of fibers and testing of fibers in the
section/block and report of fiber to
be submitted in hard and soft copy.

Numbers

2.00 24253.00 48506.00

264

21212200

Supply of R} 45 connector suitable
for STP/UTP cable

Numbers

100.00 3.00 300.00

265

21212300

Supply of CAT-6 Patch Cord-5mtrs
length.

Numbers

10.00 394.00 3940.00

266

21212400

Supply of universal
station control

conforming to
No.IRS.TC82/2005 or latest

DTMF way
telephone
spec.,

Numbers

2.00 7169.00 14338.00

267

21212500

Supply of light weight portable
control telephone (4Wire/2Wire) as
per RDSO specification IRS: TC-
78/2020 Ver. 1.1 or latest.

Numbers

1.00 6056.00 6056.00

268

21212600

Installation and wiring of existing
Way station equipment DTMF and
control telephones. The work
involves fixing the released way
station equipment on the wall at an
appropriate place in consultation
with Railway representative at site,
wiring and interconnecting the
same with test panel, control
telephones and batteries. (Supply
of way station equipment, control
telephones and batteries is not
included in this item). [Wire PVC
3/0.75mm & 16/0.2mm copper, MS
clamps for fixing arrangements,
PVC  tubes 25mm dia  for
interconnections and all other
miscellaneous items required for
the work shall be supplied by the
Contractor].

Numbers

1.00 6812.00 6812.00

269

21212800

Supply of Caller Id phone make:
Beetel or simlar.

Numbers

5.00 869.00 4345.00

270

21212900

Supply of 100 pair krone box with
modules & mount assembly wall
mounting type powder coated with
surge and lighting arrester and
locking facility.

Numbers

2.00 4680.00 9360.00

271

21213000

Installation testing and
commissioning O0f 100 pair krone
connector box, fitting the same wall
as directed by Railway
Representative

Numbers

2.00 702.00 1404.00

272

21213100

Supply of Emergency Socket boxes
of FRP type, conforming to
specification RDSO/SPN/TC/44/2002
Ver. 3.0 or latest.

Numbers

10.00 5687.00 56870.00

273

21213200

Supply of 6 pin socket flat as per
RDSO Spec. No. IRS/TC/42/20 Ver.
1.0 with latest

Numbers

10.00 784.00 7840.00
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274

21213300

Provision of Emergency
communication along the railway
track. Fabrication of emergency
post as per RDSO Drawing No.
UBL/SG/CON/6/2004 and fixing of
emergency socket post and burying
the post to a depth of 1m after
entry of cable. The post to be
painted with red oxide before
installation. This includes
termination of derivation cables on
termination strip inside  the
emergency socket, painting of
emergency socket post with
alternate black and white strips of
6" width. The paint used should be
of standard quality and two coats of
paints should be applied. The EMC
post should be painted with red
oxide base before painting. (rails
will be supplied by railways for the
fabrication of emergency post)

Numbers

6.00 5851.00 35106.00

275

21213400

Drawing of Switch Board/Power
cable through PVC pipe/ Casing
capping fixed on the walls, as
directed by site InCharge. This work
includes termination of cables in the
krone connector and fixing of IPM
and extending earthing to krone
box

Metre

1500.00

14.00 21000.00

276

21213500

Supply of transceiver VHF module
25 Watts synthesized configuration
VM-04 of bandwidth 136-174 MHz
with DTMF microphone, of Motorola
make model GM338/XiRM- 3688 or
kenwood TK7360 as per Ilatest
specification

Numbers

1.00 32358.00 32358.00

277

21213600

Installation, testing and
commissioning of 25 Watt VHF set
with GP antenna and antenna cable
of length 30 M, power supply and
battery of 12V 65AH. This includes
supply and fixing of Gl pipe of
suitable dia to the required height
as per the guidance of the field
engineer, wiring of antenna cable
through PVC conduit. All the
materials required for installation to
be supplied by the contractor. VHF
equipment, SMPS power supply,
Antenna &antenna cable will be
supplied by the Railways.

Numbers

1.00 7382.00 7382.00

278

21213700

Supply of 3dB gain Slim Jim
antenna for 25-Watt VHF set

Numbers

1.00 2779.00 2779.00

279

21213800

Supply of low loss RF coaxial cable
RG 217U with silver tipped
connectors on both ends, 30 meters
length

Numbers

1.00 8569.00 8569.00

280

21213900

Supply of SMPS based Float cum
Boost mode Power supply unit of
12V/15Amps. for HF/VHF/UHF
Transceiver.

Numbers

2.00 4755.00 9510.00

281

21214000

Supply of Sealed Maintenance Free
Battery 12v/100ah Similar to Amar
Raja make or better.

Numbers

2.00 8496.00 16992.00
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282

21214100

Supply and installation of Digital
office clock with GPS
synchronization (stand-alone mode)
as per RDSOSpec.No.
RDSO/SPN/TC@47>47@2008 Rev
4.1 or latest with RED LED with
complete installation including all
necessary accessories as directed
by Railway Site Engineer.

Numbers

1.00

24472.00

24472.00

283

21214200

Supply of Digital Platform Double
Sided Clock with GPS
synchronization as per RDSO
Specification No RDSO/SPN/TC / 62
/2008 Rev 4.1 or latest. Including all
the accessories required for the
installations.

Numbers

2.00

30666.00

61332.00

284

21214300

Local service terminal portable intel
core i713th Gen with windows 11
pro (16GB) Make: Dell or equivalent
as per latest technical specification

Numbers

1.00

99584.00

99584.00

285

21214400

Supply and fixing of OFC patch
cards 5 Mtrs length as per site
requirements. (LS-SC, SC-SC, LC-LC,
FC-FC patch cards as per site
requirement)

Numbers

8.00

753.00

6024.00

286

22220200

Transportation of
materials by road per the
instructions of Railway
representative at site. The work
also includes loading and unloading
of the materials. Transportation

more than 100 Kms.

Signalling
as

MT-Km

30000.00

16.00

480000.00

287

22220500

Supply of Steel Almirah Similar to
(Model: Godrej Store well/slimline
4S)

Numbers

3.00

25638.00

76914.00

288

22220600

Supply of
Office/executive/computer support
Revolving Chairs (Bravo high back
and Cushioned) of Godrej or
reputed firm for seating
arrangement

Numbers

4.00

11371.00

45484.00

289

22220700

Supply of Office table with plywood
plank with thickness of 18mm,
teakwood beading with three draws
of size 4' X 2' with heavy duty S
type chair with hand rest. The
above is of Godrej or similar make

Numbers

4.00

16381.00

65524.00

290

22220800

Navtal locks or godrej make 75mm
or better with 2 keys.

Numbers

10.00

631.00

6310.00

291

22220900

Supply of Step ladder Aluminium
made of BATHLA make or better of
App 5 feet height

Numbers

2.00

10392.00

20784.00

292

22221000

Fabrication, supply and fixing
Aluminium ladder of size 25 X 25 X
5mm, 200mm width, arrangements
for drawing various wires in the
battery, equipment and relay
rooms.

RMT

10.00

4128.00

41280.00

Total

94809133.50

Schedule

Schedule SB-S&T NS ltems

Item- 15

S&T NS ltems

S No.

Item No

Description of Item

Unit

Qty

Rate

Amount

1

Supply of Final AS MADE documents
of Obalapurma stations.

Set

2.00

140000.00

280000.00
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Supply, Installation, Testing and
Commissioning of Isolated DC-AC
Inverter of 1KVA or higher. Input 48
V DC, Output:220V AC, with all
required Protection Circuits.

Numbers

1.00 36000.00 36000.00

Supply of CAT 6 UTP Patch Cord-2
meters [Detailed Specification in
Technical Document]

Numbers

10.00 90.00 900.00

Supply and Termination of 12 Fiber
12 SC Type Rack Mountable FDMS
loaded withSC '0' DB & Adaptor SC
SM Pigtail 1.5 meters with all the
accessories required for
installation[Detailed Specification in
Technical Document]

Numbers

2.00 7700.00 15400.00

Description:- Supply and Fixing of
PVC Trunking o f50X50mm with
cover of 2mm thick and 2mtrlength
each. (This includes all materials
like clamps, bends, couplers, fixing
required  forlaying). Inspection
Consignee

Metre

50.00 580.00 29000.00

"Supply and installation of Layer 2
Switch as per
RDSO/SPN/TC/65/2021, Rev.6.0
orlatest.  I'ninimum  8+2 Port
Manageable with 8 Nos
10/100/1000 Mbps Ethernet port,
POE+ & Single Fiber 2 Nos 1G SFP
Port with BX SM SFP Optical
Modules loaded including mounting
kit and all the accessories.
Inspection RDSO"

Numbers

1.00 33000.00 33000.00

Supply and installation of SIP Based
Basic IP Phone with 128x64 Pixel
Graphical LCD as per Specification.

Numbers

1.00 5100.00 5100.00

Supply & installation of Audio
Amplifier of Make: AHUJA Model:
SSA-250DP or similar, workable on
230V AC/12VvDC  supply  with
protection.

Numbers

1.00 16500.00 16500.00

Cutting grooves on walls / floor for
fixing PVC pipes 50mmdia and
drawingt h ecablethroughit
resurfacing to original conditions

Metre

50.00 120.00 6000.00

10

10

Installation, Commissioning &
Testing of LER & LSR IP MPLS
Routers,switches,IP
Phones,Gateways etc including
supply & Installation of all the
accessories like , Earthing
Cable,Optical Patch Cords of 3 mtr-
4 Nos for LER & 8 Nos for LSR s, Cat
6 Patch Cords of 1 mtr -4 Nos ,one
6A MCB for each LSR and LSR
,wiring etc. as required for Routers

Numbers

1.00 13000.00 13000.00

11

11

Releasing and Shifting of Telecom
items like Routers,STM,PD
Mux,VHF,Passenger amenties & VSS
etc as per instruction of Work
incharge

Lumpsum

1.00 20000.00 20000.00

12

12

Supply and fixing of perforated
cable tray 1.6mm x 250mm x 60
mm size with 3 Metres length each
with all accessories like support
Brackets, angles,bends and
coupling etc for fixing as per site
condition. Make OBO or similar
equivalent or higher version

Numbers

175.00 2245.00 392875.00

Page 117 of 132

Run Date/Time: 16/06/2026 18:58:52



HUBLI DIVISION-GATI SHAKTI/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: H-GS-UBL-03-2026-27

Closing Date/Time: 10/07/2026 11:00

13

13

Supply of PVC Pipe 25mm dia,
round conduit as per Indian
standard of reputed make
confirming to 1S:9537 (part) - 1983
(reaffirmed 2007) or latest

Metre

1000.00

25.00

25000.00

14

14

Fixing of PVC pipe or casing &
capping, using bends, couplers, T-
joints & flexible pipe wherever
necessary  with  fixtures. (All
required materials for fixing like
clamps, bends, couplers, T-joints &
flexible pipe, etc are to be borne by
the contractor

Metre

1000.00

11.00

11000.00

15

15

Supply and installation of 6U Mount
Rack with one Number powers tip of
4 sockets, one Fan and required
fixures for mounting rack and
equipments

Numbers

2.00

8631.00

17262.00

16

16

Supplyo fpowersupplyunit for
universal DTMF way station control
p h oneconformingto
spec.No.IRS:TC-72/97 Amdt 1 or
latest with 12V/7AH MF battery.

Numbers

2.00

5000.00

10000.00

17

17

"Disconnecting/shifting, Installation,
configuration of Rack
(42U/9U/6U/IPIS) along with PC,
Switches, servers, TV etc including
all the accessories required for
installation"

Numbers

5.00

10791.00

53955.00

18

18

"Releasing of PDCH / IP based
Camera (CCTV)/ CGDB/ Speakers /
GPS clocks handing over the
released materials like cables etc to
the section superviosor"

Numbers

30.00

1079.00

32370.00

Total

997362.00

Schedule

Schedule TA-TRD SOR ltems

Item- 16

TRD SOR Item

S No.

Item No

Description of Item

Unit

Qty

Rate

Amount

011010

6.a Supply (excluding copper wires
&SPS) of over head equipment only

Kilometre

5.40

45358.00

244933.20

011020

6.a Erection including copper wires
&SPS of over head equipment only
manual

Kilometre

5.40

36843.00

198952.20

021010

3.a.ii Supply only for fabricated
mast K,B, S series etc.

MT

57.00

99942.00

5696694.00

021020

3.b.i Supply of fabricated steel work
other than masts

MT

47.00

104096.00

4892512.00

021030

3.b.i Erection of fabricated steel
work other than masts by manual

MT

47.00

7339.00

344933.00

021040

3.c Supply of fabricated steel
work(SPS).

MT

8.50

102019.00

867161.50

021050

3.c Erection of fabricated steel
work(SPS).

MT

8.50

6111.00

51943.50

031010

2.a.i For Foundation and Plinth -
Concrete in hard soil

cum

200.00

7036.00

1407200.00

031020

2.a.ii Concrete in rocky soil

cum

110.00

7624.00

838640.00

10

031030

2.b Concrete in other than hard soil
and rock

cum

100.00

6987.00

698700.00

11

041010

l.a Preparation of designs and
drawings for over head equipment
and verification of Purchasers
Engineering Plan.

Track
Kilometre

3.50

10830.00

37905.00

12

041030

1.c preparation of station working
rule diagram and working
instruction

Each

2.00

7620.00

15240.00
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13 041040 3.a.i Erection of traction masts and|MT 37.00 5257.00 194509.00
main masts of switching stations,
booster stations and L.T supply
Transformer stations by manual

14 041060 3.e Supply of a Guy rod assembly |Each 16.00 9891.00 158256.00

15 041070 3.e Erection of a Guy rod assembly [Each 16.00 571.00 9136.00

16 041100 4.ai.a Supply of a single bracket|Each 160.00 20330.00f 3252800.00
assembly

17 041110 4.ai.a Erection of a single bracket|Each 160.00 1061.00 169760.00
assembly

18 041280 5.a.i Supply of mounting|Each 17.00 13393.00 227681.00
arrangements for span wire

19 041290 5.a.i Erection of mounting|Each 17.00 921.00 15657.00
arrangements for span wire

20 041300 5.ii Supply of a span wire Metre 2490.00 612.00f 1523880.00

21 041310 5.ii Erection of a span wire Metre 2490.00 159.00 395910.00

22 041480 8.a.v Supply of regulating|Each 9.00 78838.00 709542.00

equipment(3 pulley type) with
counter-weight assembly for
conventional OHE.

23 041490 8 . a . v Erection of regulating|Each 9.00 2913.00 26217.00
equipment(3 pulley type) with
counter-weight assembly for
conventional/composite OHE.

24 041520 8.b.i Supply of materials forlEach 6.00 6974.00 41844.00
termination of Single conductor of
overhead equipment or terminating
wire.

25 041530 8.b.i Erection of materials for|Each 6.00 1048.00 6288.00
termination of Single conductor of
overhead equipment or terminating
wire.

26 041540 8.b.ii  Supply of materials forlEach 14.00 11823.00 165522.00
termination of Double over head
equipment conductor
27 041550 8.b.ii Erection of materials for|Each 14.00 748.00 10472.00
termination of Double over head
equipment conductor

28 041660 9.a Supply of anticreep with|Each 5.00 22398.00 111990.00
galvanised steel wire

29 041670 9 . aErectionof anticreep with(Each 5.00 1774.00 8870.00
galvanised steel wire

30 041720 10.a Extra on item 6(a) for supply of|Each 6.00 6536.00 39216.00

additional fittings at a turnout,
diamond crosssing or overlap.
31 041730 10.a Extra on item 6(a) for supply of|Each 6.00 839.00 5034.00
additional fittings at a turnout,
diamond crosssing or overlap.

32 041780 11.a.i Supply of a composite cut|Each 13.00 5272.00 68536.00
insulator

33 041790 11.a.i erection of a composite cut|Each 13.00 567.00 7371.00
insulator

34 041820 11.b Supply of 25kV Post insulator |Each 31.00 6137.00 190247.00

35 041830 11.b erection of 25kV Post insulator [Each 31.00 492.00 15252.00

36 041880 12.a.i Supply of a section insulator|Each 8.00 36887.00 295096.00
assembly

37 041890 12.a.i Erection of a section insulator|Each 8.00 3159.00 25272.00
assembly

38 041940 13.a.i Supply of a 25kV single pole|Each 4.00 36415.00 145660.00
isolator without earth contact
assembly.

39 041950 13.a.i Erection of a 25kV single pole|Each 4.00 4000.00 16000.00
isolator without earth contact
assembly.
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40 042010 13.d Extra for supply of an earth|Each 2.00 8957.00 17914.00
contact assembly in an isolator

41 042020 13.d Erection of an earth contact|Each 2.00 241.00 482.00
assembly in an isolator

42 042070 15.a Supply of a copper jumper Each 11.00 3077.00 33847.00

43 042080 15.a Erection of a copper jumper Each 11.00 192.00 2112.00

44 042110 16.a Supply of a structure bond Each 130.00 526.00 68380.00

45 042120 16.a Erection of a structure bond Each 130.00 212.00 27560.00

46 042130 16.b Supply of longitudinal bond Each 134.00 233.00 31222.00

47 042140 16.b Erection of longitudinal bond |Each 134.00 266.00 35644.00

48 042150 16.c Supply of transverse and|Each 65.00 480.00 31200.00
special bond

49 042160 16.cErection of transverse and|Each 65.00 340.00 22100.00
special bond

50 042170 17.a Supply of a single earth(Each 2.00 2262.00 4524.00
electrode

51 042180 17.aerection of a single earth|Each 2.00 800.00 1600.00
electrode

52 043030 3l.a Modification to erected|Each 16.00 1883.00 30128.00
equipment -Transfer of equipment
from one mast or support to
another

53 043060 31.d Modification to erected|Kilometre 1.00 37511.00 37511.00
equipment - Dismantling of
overhead equipment

54 043080 31.f Splicing and extension of an|Each 7.00 7985.00 55895.00
anchhored over head equipment

55 043090 31l.g Modification to erected|Each 2.00 7443.00 14886.00
equipment - Dismantlinng of a
section insulator

56 043110 31.i Modification to  erected|Each 2.00 999.00 1998.00
equipment - Dismantling of an
issolator

57 043130 31.k Modification to erected|Each 13.00 3768.00 48984.00
equipment - Dismantlement of OHE
mast/structure by cuttinng

58 043170 31.0 Modification to erected|Each 60.00 11819.00 709140.00
equipment - Erection of Temp, mast
includinng  cantilever assembly
transfer of OHE to New mast and
releasing the temp mast under
power/non power block

59 043180 3l.p Modification to erected|Each 6.00 16102.00 96612.00
equipment - Releasing of portal
Boom under power/non power block

Total 24402571.40
Item- 17 |TRD SOR POWER BLOCK
S No. Item No Description of Item Unit Qty Rate Amount

1 011020 6.a Erection including copper wires|Kilometre 5.40 36843.00 198952.20
&SPS of over head equipment only
manual

2 021030 3.b.i Erection of fabricated steelMT 47.00 7339.00 344933.00
work other than masts by manual

3 021050 3.c Erection of fabricated steel(MT 8.50 6111.00 51943.50
work(SPS).

4 041110 4.ai.a Erection of a single bracket|Each 160.00 1061.00 169760.00
assembly

5 041290 5.a.i Erection of mounting|Each 17.00 921.00 15657.00
arrangements for span wire

6 041530 8.b.i Erection of materials forlEach 6.00 1048.00 6288.00
termination of Single conductor of
overhead equipment or terminating
wire.
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7 041730 10.a Extra on item 6(a) for supply of|Each 6.00 839.00 5034.00
additional fittings at a turnout,
diamond crosssing or overlap.

8 041890 12.a.i Erection of a section insulator|(Each 8.00 3159.00 25272.00
assembly

9 043030 3l.a Modification to erected|Each 16.00 1883.00 30128.00
equipment -Transfer of equipment
from one mast or support to
another

10 043060 31.d Modification to erected|Kilometre 1.00 37511.00 37511.00
equipment - Dismantling of
overhead equipment

11 043080 31.f Splicing and extension of an|Each 7.00 7985.00 55895.00
anchhored over head equipment

12 043130 31.k Modification to erected|Each 13.00 3768.00 48984.00
equipment - Dismantlement of OHE
mast/structure by cuttinng

Total 990357.70
Schedule|Schedule TB-TRD Non SOR Items
Item- 18 [TRD Non SOR Items
S No. Item No Description of Item Unit Qty Rate Amount

1 1 Loading/Unloading  transportation|MT/Km 1472.00 66.00 97152.00
and handing over of all type of
materials etc. other than contractor
material

2 2 Hiring of 15T Crane Day 29.00 22000.00 638000.00

Total 735152.00

4. ELIGIBILITY CONDITIONS

Important All documents uploaded and remarks / confirmation entered by the bidders against any
eligibility condition shall be opened as part of technical bid only

Standard Financial Criteria

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

(A) Financial Eligibility Criteria for the Works having advertised value
above Rs.50.00 lakhs: The tenderer must have minimum average annual
contractual turnover of V/N or 'V' whichever is less, where V= Advertised
value of the tender in crores of Rupees N= Number of years prescribed
for completion of work for which bids have been invited. The average
annual contractual turnover shall be calculated as an average of "total
contractual payments" in the previous three financial years, as per the
audited balance sheet. However, in case balance sheet of the previous
year is yet to be prepared/ audited, the audited balance sheet of the
fourth previous year shall be considered for calculating average annual
contractual turnover. Further, if tenderer is JV, "Financial Capacity" of the
lead member of JV shall not be less than 51% of the financial eligibility
criteria. (B) The Financial Eligibility of tenderer shall be evaluated based
on the Clause-10.2, 10.5, Explanation for Clause-10 and other Clauses of
Tender Form (Second Sheet) of Part-l of IRGCC-2022 amended by ACS if
any and other conditions of tender documents. (C) Financial Eligibility of
the JV and members of JV shall be evaluated based on the Clause-10.2,
10.5, 17.15.2 and other Clauses of Tender Form (Second Sheet) of Part-I
of IRGCC-2022 amended by ACS if any and other conditions of tender
documents. (D) The tenderer(s) shall submit scanned copy of following
documents (i) Statement of Annual Contractual Turnover as per
Proforma-E-1 duly certified by Chartered Accountant (ii) Audited Balance
Sheet for last 03/04 years. (iii) Form 16A/26AS generated through
TRACES of Income Tax Department of India if Work Experience
Certificate for Technical Eligibility Criteria is from other than Govt.
Organization. (iv) Any other document(s) required as per tender
conditions for evaluation of Financial Eligibility of the tenderer. (v) If
tenderer is )V firm, the tenderer shall submit all of these documents for
each member of JV. (vi) If tenderer does not fulfil the Financial Eligibility
Criteria, the offer of the tenderer shall be summarily rejected.

No

Allowed
(Mandatory)
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(A) Bid Capacity Criteria for tenders having advertised value above Rs.
10.0 Crores: The tenderer will be qualified only if its available bid
capacity is equal to or more than the total bid value of the present
tender. The available bid capacity shall be calculated as under: Available
Bid Capacity = [A x N x 2] - 0.33xNxB Where, A= Maximum value of
construction works executed and payment received in any one of the
previous three financial years or the current financial year (up to date of
inviting tender), taking into account the completed as well as works in
progress. N= Number of years prescribed for completion of work for
which bid has been invited. B= Existing commitments and balance
amount of ongoing works with tenderer as per the prescribed proforma
of Railway for statement of all works in progress and also the works
which are awarded to tenderer but yet not started upto the date of
inviting of tender. (B) Bid Capacity of tenderer shall be evaluated based Allowed

on the Clause-10.3, 10.5, Explanation for Clause-10, Annexure-VI and (Mandatory)
other Clauses of Tender Form (Second Sheet) of Part-l of IRGCC-2022
amended by ACS if any and other conditions of tender documents. (C)
Bid Capacity of the JV and members of JV shall be evaluated based on
the Clause-10.3, 10.5, 17.15.3 and other Clauses of Tender Form
(Second Sheet) of Part-l of IRGCC-2022 amended by ACS if any and other
conditions of tender documents. (D) The tenderer(s) shall submit
scanned copy of following documents (i) Statement of Bid Capacity as
per Proforma-E2, E2(a) & E2(b) duly certified by Chartered Accountant
(ii) Any other document(s) required as per tender conditions for
evaluation of Bid Capacity of the tenderer. (iii) If tenderer is JV firm, the
tenderer shall submit all of these documents for each member of JV. (iv)
If tenderer does not fulfil the Bid Capacity, the offer of the tenderer shall
be summarily rejected.

1.1

Standard Technical Criteria

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
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(A) Technical Eligibility Criteria for Non-Composite Works having
advertised value above Rs.50.00 lakhs: The tenderer must have
successfully completed or substantially completed any of the following
categories of work(s) during last 07 (seven) years, ending last day of
month previous to the one in which tender is invited: (i)Three similar
works each costing not less than the amount equal to 30% of advertised
value of the tender, OR (ii) Two similar works each costing not less than
the amount equal to 40% of advertised value of the tender, OR (iii) One
similar work each costing not less than the amount equal to 60% of
advertised value of the tender. Further, if tenderer is )V, the technical
eligibility for the work shall be satisfied by either the ')V in its own name
& style' or 'Lead member of the JV'. Each other (non-lead) member(s) of
JV, who is/ are not satisfying the technical eligibility for the work shall
have technical capacity of minimum 10% of the cost of work i.e., each
non-lead member of JV member must have satisfactorily completed or
substantially completed during the last 07 (seven) years, ending last day
of month previous to the one in which tender is invited, one similar
single work for a minimum of 10% of advertised value of the tender (B)
Technical Eligibility Criteria for Composite Works having advertised value
above Rs.50.00 lakhs: (B1)Tenderer must have successfully completed or
substantially completed any one of the following categories of work(s)
during last 07(seven) years, ending last day of month previous to the No No Allowed
one in which tender is invited: (i) Three similar works each costing not (Mandatory)
less than the amount equal to 30% of advertised value of each
component of tender, OR (ii) Two similar works each costing not less
than the amount equal to 40% of advertised value of each component of
tender, OR (iii) One similar work each costing not less than the amount
equal to 60% of advertised value of each component of tender. (B2) The
technical eligibility for major component [As per paral0.1(b)(1) of IRGCC
April2022] shall be satisfied by the tenderer or by the JV (in its own name
and style) or by lead member of the JV. (B3)The technical eligibility for
other components[As per para 10.1(b)(1) of IRGCCApril2022] shall be
satisfied by the tenderer or by the JV (in its own name and style) or by
any member of the JV(OR) The technical eligibility for other components
[As per para 10.1(b)(3) of IRGCC-April2022) and 7(a)of IRGCC April2022
(Part-1l)]shall be satisfied by sub contractor. (B4) Each other (non-lead)
member(s) of JV, who is/ are not satisfying the technical eligibility for any
component of the work shall have technical capacity of minimum 10% of
the cost of any component of work mentioned in technical eligibility
criteria. i.e., each other (nonlead) member of must have satisfactorily
completed or substantially completed during the last 07 (seven) years,
ending last day of month previous to the one in which tender is invited,
one similar single work for a minimum of 10% of cost of any component
of work mentioned in technical eligibility criteria.

(C) Technical Eligibility of tenderer shall be evaluated based on the
clause-10.1, 10.5, Explanation for Clause-10 and other Clauses of Tender
Form (Second Sheet) of Part-l of IRGCC-2022 amended by ACS if any and
other conditions of tender documents. (D) Technical Eligibility of the JV
Firm and Members of JV Firm shall be evaluated based on the Clause-
10.1, 10.5, 17.15.1 and other Clauses of Tender Form (Second Sheet) of
Part-l of IRGCC-2022 amended by ACS if any and other conditions of
tender documents (E) The tenderer(s) shall submit scanned copy of Allowed
following documents (i) Statement of Similar Work done as per Proforma: (Mandatory)
E-3 (ii) Work Experience Certificate issued by Employer/ Client. (iii) Form
16A/26AS generated through TRACES of Income Tax Department of India
if Work Experience Certificate for Technical Eligibility Criteria is from
other than Govt. Organization. (iv) Any other document(s) required as
per tender conditions for evaluation of Financial Eligibility of the
tenderer. (v) If tenderer is JV firm, the tenderer shall submit all of these
documents for each member of JV Firm.

1.1
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(A) In case tenderer propose to subcontract component(s) of the work,
The subcontractor must have successfully completed at least one similar
work costing not less than 35% value of work in last 5 (Five) years,
ending last day of month previous to the one in which tender is invited
through a works contract, (B) Technical Eligibility of Sub-Contractor shall
be evaluated based on the clause-10.5, Explanation for Clause-10 and
other Clauses of Tender Form (Second Sheet) of Part-l of IRGCC-2022
amended by ACS if any, and Clause-7 of Part-1l of IRGCC-2022 amended
by ACS if any and other conditions of tender documents. (C) The
tenderer shall submit (i) The agreement with the subcontractor on stamp Allowed
paper duly notarized. The tenderer shall submit the (ii) Details of Similar (Mandatory)
Work done by proposed Sub-Contractor(s) as per Proforma-E-3 (iii) Work
Experience Certificate issued by Employer to proposed Sub-Contractor.
(iv) Form 16A/26AS generated through TRACES of Income Tax
Department of India if Work Experience Certificate for Technical
Eligibility Criteria is from other than Govt. Organization. (v) Any other
document(s) required as per tender conditions for evaluation of
Technical Eligibility of the Sub-Contractor. Note: The total value of
subletting shall not be more than 40 % of total advertised value of
tender as per clause 7 of IRGCC-2022.

In case single completion certificate containing more than one
component is submitted by the tenderer, value of each component is to
be specified in that completion certificate. In case tenderer fails to
submit completion certificate with component wise value bifurcation of
work for evaluation of technical eligibility, the certificate shall be treated
Incomplete

Separate completed works of minimum required values for each
1.4 [component shall also be considered for fulfiiment of technical eligibility|No No Not Allowed
criteria.

1.2

1.3 No No Not Allowed

Work experience certificate from private individual shall not be
considered. However, in addition to work experience certificates issued
by any Govt. Organisation, work experience certificate issued by Public
listed company having average annual turnover of Rs 500 crore and
above in last 3 financial years excluding the current financial year, listed
on National Stock Exchange or Bombay Stock Exchange,
incorporated/registered at least 5 years prior to the date of closing of
tender, shall also be considered provided the work experience certificate
has been issued by a person authorized by the Public listed company to
issue such certificates. In case tenderer submits work experience
certificate issued by public listed company, the tenderer shall also submit]
along with work experience certificate, the relevant copy of work order,
bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and
copy of final/last bill paid by company in support of above work
experience certificate

If tenderer does not fulfil the Technical Eligibility Criteria, The offer of the
tenderer shall be summarily rejected.

1.5 No No Not Allowed

1.6 No No Not Allowed

Defination of Similar Work :- Component No.1 [Major component] for
1.7 Signal, [Value Rs.9,58,06,496/-]1 Execution Signalling works [EI/RRI/Auto|No No Not Allowed
Block sig/IBS/IBH] either indoor or outdoor or both

Defination of Similar Work :- Component No.2 for Building work, [Value

1.7.1 |Rs.8,99,92,822/-1 Any civil engineering work involving building{No No Not Allowed
construction works

Defination of Similar Work :- Component No.3 for Earth work and Minor
1.7.2 |Bridges, [Value Rs.3,87,46,509/-] Work of Execution of earthwork in|No No Not Allowed
formation and construction of bridges

Defination of Similar Work :- Component No.4 for Electrical Traction,
[Value Rs.2,61,28,081/-] Design, supply, erection, testing and
commissioning of 50 Hz, single phase 25kV AC OHE system OR Stringing
[including design supply as applicable] of 66kV and above rating
transmission lines including erection of transmission towers and
foundation work for SEBs/DISCOMS/Transmission authorities/PGCIL/NTPC

Defination of Similar Work :- Component No.5 for Major Bridge, [Value
1.7.4 |Rs.1,90,69,067/-]1 Any Bridge work involving open/ pile / well foundation{No No Not Allowed
with PSC/RCC super structure of RCC Boxes

Defination of Similar Work :- Component No.6 for Track work, [Value
Rs.1,69,72,420/-] Any permanent way work of track linking and / or Rail
renewal and / or Sleeper renewal and / or turnout renewal and / or track
maintenance work.

1.7.3 No No Not Allowed

1.7.5 No No Not Allowed
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Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No.

Description

1

I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2

I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10

I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that | am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard

and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership

(LLP)

etc.

S.No.

Description

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer.

( Click here to download the Format of Self Certification)

5. COMPLIANCE

Important All documents uploaded and remarks / confirmation entered by the bidders against any

compliance condition shall be opened as part of technical bid only.

Commercial-Compliance

S.No.

Description Confirmation|Remarks|Documents
Required Allowed |Uploading

The tenderer participating in the tender as Propriety Firm/
Partnership Firm/ Company/ HUF/ LLP/ Society/ Trust/ JV shall
submit all the credentials as mentioned below. Further, the
tenderer should examine carefully the Regulation For Tender
and Contract (Part-l of IRGCC-2022) and all the Advance|No No Not Allowed
Correction Slip (ACS) of IRGCC-2022 issued from time to time for
required documents to be submitted by the tenderer. Non
submission of tenderer credential, the offer of the tenderer shall
considered invalid and shall be rejected.

1.1

If tenderer is Proprietary Firm / Proprietary Concern, the
tenderers shall submit with his offer(i) All documents in terms of
Para 10 of the Tender Form (Second Sheet) IRSGCC - April-2022- |No No
Part-1.(ii))All other documents as per Clause 14 of IRSGCC -
April2022- Part-1

Allowed
(Mandatory)
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In case of Partnership Firm, the tenderer(s) shall scan and
submit with their offer, the following documents: (i) A notarized
copy of partnership deed or a copy of partnership deed
registered with registar. (ii)A notarized or registered copy of
Power of Attorney in favour of the individual to tender for the
work, sign the agreement etc. and create liability against the
firm. (iii) An undertaking by all partners of the partnership firm
that they are not blacklisted or debarred by Railways or any
other Ministry / Department of the Govt. of India from No No Allowed
participation in tenders / contracts as on the date of submission (Mandatory)
of bids, either in their individual capacity or in any firm/LLP in
which they were / are partners/members. Any Concealment /
wrong information in regard to above shall make the bid
ineligible or the contract shall be determined under Clause 62 of
the Standard General Conditions of Contract. (iv) All documents
in terms of Para 10 of the Tender Form (Second Sheet) IRSGCC -
April-2022-Part-I.(v)All other documents as per Clause 14 and 18
of IRSGCC - April2022- Part-1

In case, the Tenderer is a Company, the tenderer(s) shall scan
and submit with their offer, the following documents: (i)The
copies of MOA (Memorandum of Association) / AOA (Articles of
Association) of the company (ii)A copy of Certificate of
Incorporation (iii)A copy of Authorization/Power of Attorney
1.3 |issued by the Company (backed by the resolution of Board of|No No
Directors) in favour of the individual to sign the tender on behalf
of the company and create liability against the company(iv) All
documents in terms of Para 10 of the Tender Form (Second
Sheet) IRSGCC - April-2022-Part-1 (v)All other documents as per
Clause 14 of IRSGCC - April2022- Part-1

In case the Tenderer is HUF, the following documents shall be
submitted along with the tender: (i) A copy of notarized affidavit
on Stamp Paper declaring that he who is submitting the tender
on behalf of HUF is in the position of 'Karta' of Hindu Undivided
Family (HUF) and he has the authority, power and consent given
by other members to act on behalf of HUF. (ii)An undertaking
that the HUF is not blacklisted or debarred by Railways or any
other Ministry / Department of Govt. of India from participation No No Allowed
in tender on the date of opening of bids, either in individual (Mandatory)
capacity or as a member of the partnership firm or JV in which
HUF was / is a parther/member. Concealment / wrong
information in regard to above shall make the contract liable for
determination under Clause 62 of the General Conditions of
Contract. (iii) All documents in terms of Para 10 of the Tender
Form (Second Sheet) IRSGCC - April-2022-Part-I(iv)All other
documents as per Clause 14 of IRSGCC - April2022- Part-1

In case tenderer is a LLP Firm registered under LLP Act-2008, the
following documents shall be submitted: (i) A copy of LLP
Agreement (ii)A copy of Certificate of Incorporation (iii)A copy of
Power of Attorney/Authorization issued by the LLP in favour of
the individual to sign the tender on behalf of the LLP and create
liability against the LLP. (iv). An undertaking by all partners of
the LLP that they are not blacklisted or debarred by Railways or
any other Ministry / Department of the Govt. of India from No No Allowed
participation in tenders / contracts as on the date of submission (Mandatory)
of bids, either in their individual capacity or in any firm/LLP or JV
in which they were / are partners/members. Concealment /
wrong information in regard to above shall make the contract
liable for determination under Clause 62 of the Standard General
Conditions of Contract. v) All documents in terms of Para 10 of
the Tender Form (Second Sheet) IRSGCC - April-2022-Part-I(vi)All
other documents as per Clause 14 of IRSGCC - April2022- Part-1

In case the Tenderer is a Registered Society & Registered Trust,
the following documents shall be submitted: (i) A copy of the
Certificate of Registration (ii)A copy of Memorandum of
Association of Society / Trust Deed (iii)A copy of Power of No No Allowed
Attorney in favour of the individual to sign the tender documents (Mandatory)
and create liability against the Society/Trust. (iv) Copy of rules
and regulations of the society (v)All other documents as per

Clause 14 of IRSGCC - April2022- Part-1

1.2

Allowed
(Mandatory)

1.4

1.5

1.6
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1.7

If the tenderer is a JV, the tenderer(s) shall submit with their
offer the following documents:

No

No

Not Allowed

1.7.1

A copy of Memorandum of Understanding (MoU) duly executed
by the JV members on a stamp paper, shall be submitted by the
JV along with the tender. The complete details of the members
of the JV, their share and responsibility in the JV etc. particularly
with reference to financial, technical and other obligations shall
be furnished in the MoU. Joint Venture members in the JV MoU
shall authorize Lead member on behalf of the Joint Venture to
deal with the contract, sign the agreement or enter into contract
in respect of the said tender, to receive payment, to witness
joint measurement of work done, to sign measurement books
and similar such action in respect of the said tender/contract. All
notices/correspondences with respect to the contract would be
sent only to this authorized member of the JV

No

No

Allowed
(Mandatory)

1.7.2

The tenderer shall also submit a copy of notarized Power of
Attorney to submit the tenderer on behalf of JV.

No

No

Allowed
(Mandatory)

1.7.3

In case one or more of the members of the )V is/are Partnership
firm(s), following documents shall be submitted: (i) A notarized
copy of the Partnership Deed or Copy of partnership deed
registered with registar, (ii)A copy of consent of all the partners
or individual authorized by partnership firm, to enter into the
Joint Venture Agreement on a stamp paper, (iii)A notarized or
registered copy of Power of Attorney in favour of the individual
to sign the MOU/JV Agreement on behalf of the partnership firm
and create liability against the firm. (iv) An undertaking by all
partners of the partnership firm that they are not blacklisted or
debarred by Railways or any other Ministry / Department of the
Govt. of India from participation in tenders / contracts as on the
date of submission of bids, either in their individual capacity or
in any firm/LLP in which they were / are partners/members. Any
Concealment / wrong information in regard to above shall make
the bid ineligible or the contract shall be determined under
Clause 62 of the Standard General Conditions of Contract

No

No

Allowed
(Mandatory)

1.7.4

In case one or more members is/are Proprietary Firm or HUF, the
following documents shall be enclosed: (i) A copy of notarized
affidavit on Stamp Paper declaring that his concern is a
proprietary concern and he is sole proprietor of the concern or
he who is signing the affidavit on behalf of HUF is in the position
of 'Karta' of Hindu Undivided Family (HUF) and he has the
authority, power and consent given by other members to act on
behalf of HUF.

No

Allowed
(Mandatory)

1.7.5

In case one or more members of the )V is/are Companies, the
following documents shall be submitted: (i)A copy of resolutions
of the Directors of the Company, permitting the company to
enter into a JV agreement, (ii)The copies of MOA (Memorandum
of Association) / AOA (Articles of Association) of the company
(iii)A copy of Certificate of Incorporation (iv)A copy of
Authorization/copy of Power of Attorney issued by the Company
(backed by the resolution of Board of Directors) in favour of the
individual to sign the tender, sign MOU/JV Agreement on behalf
of the company and create liability against the company

No

Allowed
(Mandatory)

1.7.6

In case one or more members of the JV is/are LLP firm/s, the
following documents shall be submitted: (i)A copy of LLP
Agreement (ii)A copy of Certificate of Incorporation of LLP(iii) A
copy of resolution passed by partners of LLP firm, permitting the
Firm to enter into a JV agreement.(iv) A copy of Authorization
/copy of Power of Attorney issued by the LLP firm (backed by
resolution passed by the Partners) in favour of the individual, to
sign the tender and/or sign the MOU/ JV agreement on behalf of
the LLP and create liability against the LLP. (v) An undertaking
by all partners of the LLP that they are not blacklisted or
debarred by Railways or any other Ministry / Department of the
Govt. of India from participation in tenders / contracts as on the
date of submission of bids, either in their individual capacity or
in any firm/LLP or JV in which they were / are partners/members.
Any Concealment / wrong information in regard to above shall
make the contract liable for determination under Clause 62 of
the Standard General Conditions of Contract

No

No

Allowed
(Mandatory)
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1.7.7

In case one or more members of the JV is/are Society/s or
Trust/s, the following documents shall be submitted: (i) A copy of
Certificate of Registration ii)A copy of Memorandum of
Association of Society/Trust Deed (iii) A copy of Power of
Attorney in favour of the individual to sign the tender documents
and create liability against the Society/Trust (iv) A copy of Rules
& Regulations of the Society

No

No

Allowed
(Mandatory)

1.7.8

All Other documents as mentioned in terms of para 10 of Tender
form (2nd sheet) of IRSGCC-April-2022 Part-I.

No

No

Allowed
(Optional)

1.7.9

All other documents as per Clause 14, 17 & 18 of IRSGCC-April
2022 -Part 1 are to be submitted.

No

No

Allowed
(Optional)

1.8

The tenderer whether sole proprietor/ a company or a
partnership firm/ registered society / registered trust / HUF / LLP
etc if they want to act through agent or individual partner(s),
should submit along with the tender, a copy of power of attorney
duly stamped and authenticated by a Notary Public or by
Magistrate in favour of the specific person whether he/they be
partner(s) of the firm or any other person, specifically
authorizing him/them to sign the tender, submit the tender and
further to deal with the Tender/ Contract up to the stage of
signing the agreement except in case where such specific
person is authorized for above purposes through a provision
made in the partnership deed / Memorandum of Understanding /
Article of Association /Board resolution, failing which tender shall
be summarily rejected. A separate power of attorney duly
stamped and authenticated by a Notary Public or by Magistrate
in favour of the specific person whether he/they be partner(s) of
the firm or any other person, shall be submitted after award of
work, specifically authorizing him/them to deal with all other
contractual activities subsequent to signing of agreement, if
required.

No

No

Allowed
(Mandatory)

1.9

All Other documents as mentioned in terms of para 10 of Tender
form (2nd sheet) of IRSGCC-April-2022 Part-I.

No

No

Allowed
(Optional)

1.10

All other documents as per Clause 14, 17 & 18 of IRSGCC-April
2022 -Part 1 are to be submitted.

No

No

Allowed
(Optional)

In case the tenderer is proposing sub contract for the
component(s) of the work, the tenderer shall upload Scanned
copy/copies of formal agreement duly executed and notarised
by the main tenderer/contractor with the subcontractor for the
component(s) of work in a composite work proposed to be
executed through subcontractor(s).

No

No

Allowed
(Mandatory)

The tenderer shall submit following documents towards
compliances for technical bid. In case of non-submission of
below documents, the offer submitted by the tenderer shall be
considered as Invalid and shall be rejected summarily.

No

No

Not Allowed

3.1

(A) The tenderer shall submit the bid security as per Clause-5 of
Part-1 of IRGCC-2022, Clause-6 of Tender Form (Second Sheet)
of Part-1 of IRGCC-2022 and Clause-17.5 of Tender Form
(Second Sheet) of Part-1 of IRGCC-2022 amended by ACS. The
offer shall be summarily rejected in case of non-submission of
bid security until unless specifically provided in the tender
documents. In case, manual bank guarantee/ exemption
claimed, the tenderer shall submit scanned copy of i) Bank
Guarantee Bond as per Annexure- VIA valid for a period of
90days beyond the bid validity period. OR i) Registration
Certificate of Start-up firms issued by appropriate authority and
recognized by Department of Industrial Policy and Promotion
(DIPP) towards exemption of full BID Security (if applicable). OR
iii) Registration Certificate with registration number by Labour
Co-operative Society issued by appropriate authority for
payment of 50% BID Security (if applicable). (B) The original
bank guarantee should be delivered in person to the official
nominated as indicated in the tender document before closing
date for submission of bids i.e. excluding the date of submission
of bids.

No

No

Allowed
(Mandatory)

3.2

The tenderer shall submit General Information as per Pro forma
:T-1 along with copy of PAN & GST Registration certificate.

No

No

Allowed
(Mandatory)
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The tenderer shall submit the details of Employment of Retired Allowed
3.3 |gazetted officer or Family member(s) of gazetted officer as per|No No
(Mandatory)
proforma-T-2
34 The tenderer shall submit the Certificate for Minimum Local No No Allowed
' Content as per proforma-T-3 (Mandatory)
Uploading of Test report of ballast as per proforma-T-4. (If the Allowed
3.5 |tender scheduled gty exceeds 2000 cum or 10 % of|Yes Yes
. . A (Mandatory)
advertisement value whichever is less.)
4 The t_e.nderer shall supmlF for proforma of Tenders along with the No No Not Allowed
requisite documentation in proforma.
41 Statement of Annual Contractual Turnover as per Proforma-E-1 No No Allowed
) duly certified by Chartered Accountant (Mandatory)
. . Allowed
4.2 [Statement of Bid Capacity as per Proforma-E2 No No (Mandatory)
] ) Allowed
4.2.1 [Statement of Bid Capacity as per Proforma E2(a) No No (Mandatory)
. . Allowed
4.2.2 [Statement of Bid Capacity as per Proforma E2(b) No No (Mandatory)
4.3 Statement of Similar Work done as per Proforma: E-3 No No Allowed
(Mandatory)
Work Experience Certificate(s) issued by Employer/ Client as per Allowed
4.3.1 No No
Proforma:E-3(a) (Mandatory)
Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100 Allowed
5 for fully indigenous items. The definition and calculation of local|No Yes (Optional)
content shall be in accordance with the Make in India policy as P
incorporated in the tender conditions.
General Instructions
S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
In case of Bid security submitted in the form of Bank guarantee
bond, a scanned copy of the Bank Guarantee bond shall be
uploaded on e-procurement portal (IREPS) while applying to the
tender. The Bank Guarantee Shall be drawn in favor of
! FA&CAO/Construction/Bangalore cantonment and the original No No Not Allowed
Bank guarantee bond should be delivered in person Ch.0S/Office
of CPM/Gati shakti /Hubballi before closing date for submission
of bids (i.e. excluding the last date off submission of bids).
Non submission of scanned copy of Bank Guarantee bond with
the bid on e tendering portal (IREPS) and/or non submission of
2 original Bank Guarantee within the specified period shall lead to No No Not Allowed
summary rejection of bid
Special Conditions
S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
All rates shall be inclusive of all taxes, duties, charges, royalties
etc. as applicable from time to time. In this regard tenderers
may refer IRSGCC April2022 with latest correction slips including
1 correction slips issued from time to time attached with Tender No No Not Allowed
Document. (b)Royalty charges will be regulated as per Special
Conditions of Contract attached with Tender Document.
Tenderers are advised to submit scanned copies of all
documents including notarized documents. The responsibility of
submitting the correct documents lies with the tenderer.
2 Tenderers may ensure that all scanned and uploaded No No Not Allowed

documents are readable and that there are no errors/
omissions/discrepancies / over-writings anywhere in such
documents before submitting online. Railway will not be
responsible for any incomplete/erroneous documents uploaded
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No post tender correspondence will be permitted and the tender
shall be decided based on the documents submitted / attached
3 with the offer only. However, Railway reserves the right to verify |No No Not Allowed
/ seek for any clarification on the documents/credentials already
submitted by the tenderer along with the offer

An offer shall become invalid and shall be summarily rejected: -
(i)if the Bid Security not complied as per GCC-2022 (ii)if the offer
is not digitally signed by the tenderer/by the Attorney/ by the
person authorized by the tenderer to sign and submit the tender
4 on his/their behalf. (iii)if any individual / Proprietor /Partnership [No No Not Allowed
Firm / Company /JV Firm/HUF/Society etc. uploads more than one
offer either in his/their individual capacity or as a Proprietor or
as a Partner/Member of Partnership Firm /JV Firm / HUF / Society
etc. or as a Director of any Company, etc

An offer shall become invalid and get summarily rejected if the
following documents are not submitted /attached with offer
mentioned in the tender documents: - (i)Documents as
5 applicable in case of Proprietary concern/Partnership firm / JV|No No Not Allowed
Firm / Company/HUF/Society/LLP Firm, etc. ii) Ballast test
certificate , if applicable (iii)any other document required for
evaluation of the bid.

(A) The tenderer shall not add any condition(s) on their own
anywhere in their offer including documents uploaded with the
offer. Any such conditions if stated and are in violation of the
Railways Tender conditions, may lead to summarily rejection of
6 the offer. Railway reserves the right to reject such offers|No No Not Allowed
summarily without assigning any reasons whatsoever.(B) An
offer shall become invalid get summarily rejected if the tenderer
adds any condition on his/their own (anywhere in the e-offer),
which is in violation of the Railway's Tender Conditions

Even for the working contractors of this Railway, the onus of
establishing the credentials of the tenderers from the office
7 records or otherwise does not lie with the Railway. Railway shall|No No Not Allowed
evaluate the offer only from the certificates/documents which
are submitted / attached with the offer.

Railway reserves the right to verify/seek clarification from
8 authority/professional who has issued Certificate towards|No No Not Allowed
Technical/Financial eligibility of the tenderer.

Railway reserves the right to cancel the tender without assigning
any reason thereof.

Railways reserve the right to reject any or all offers without
assigning any reason thereof

The decision of the Railway regarding the corrections/suitability
11 of the certificates is final and binding on the tenderer. The|No No Not Allowed
tenderer shall not have any claim whatsoever in this regard.

In case of advertised tender value is more than Rs.50 Crores,
Electronic Reverse Auction(e-RA) method will be applicable as
12 per guidelines issued by Railway Board vide|[No No Not Allowed
Lr.No.2017/Trans/01/Policy/Pt-D  dated 28.03.2018 (Copy
attached in the list of documents)and amendment thereof

The tenderer after award of the work shall submit the
Programme Chart as per appendix-1, details of Site Office and

No No Not Allowed

10 No No Not Allowed

13 Deployment of Qualified Engineers/ Personnel as per appendix-2|No No Not Allowed
and submit Design Documents, Drawing & Route Plans as per
appendix-3.

The tenderers are advised to visit the site of work in their own
interest and acquaint themselves with the site conditions and
14 expected quantum of work. The rate should be quoted duly[No No Not Allowed
considering the site conditions. The tenderer shall not have any
claim later whatsoever in this regard.
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Tender No: H-GS-UBL-03-2026-27

Closing Date/Time: 10/07/2026 11:00

15

DRAWINGS FOR WORKS: The percentage rates for the schedule
items and itemized rates for the non-scheduled items quoted by
the tenderer as may be accepted by the railways will, hold good
irrespective of any changes, modifications, alterations, additions
, omissions in the locations of structures and detailed drawings,
specifications and /or the manner of executing the work. It
should be specifically noted that some of the detailed drawings
may not have been finalized by the Railway and will, therefore,
be supplied to the contractor as and when they are finalized on
demand. No compensation whatsoever on this account shall be
payable by the Railway Administration. No claim whatsoever will
be entertained by the Railway on account of any delay or hold
up of the works arising out of delay in approval of drawings,
changes, modifications, alterations, additions, omission and the
site layout plans or detailed drawings and design and /or late
supply of such materials as are required to be arranged by the
Railway or due to any other factor on Railway Accounts.

No

No

Not Allowed

16

Corrigendum Notice: For the purpose of Corrigendum in the
tender, the Notice Inviting Tender (NIT) period is split as under:
(a) Advertisement period: Time during which all information
pertaining to tender shall be available but offers cannot be
submitted. (b)Offer submission period: Fifteen days prior to
opening of tender during which tenderers can submit their
offers. Issue of corrigendum will be done only during
Advertisement period. No corrigendum will be issued during
offer submission period. However, the tenderers may note that
for cases requiring corrigendum during offer submission period,
the tender under the said Tender Notice may be cancelled at the
discretion of Railways and shall be re-tendered. (c) Date of
inviting tender shall be the date of publishing tender notice on
IREPS website if tender is published on website or the date of
publication in newspaper in case tender is not published on
website

No

Not Allowed

Custom

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

Price Variation Clause: As per IRGCC-2022 and ACS.

No

No

Not Allowed

Maintenance Period:03 (Three years)

No

No

Not Allowed

6. Documents attached with tender

S.No. Document Name Document Description
1 IRGCC2022.pdf IR GCC 2022

2 GCCACS-1.pdf ACS 1 to IR GCC 2022

3 GCCACS-2.pdf ACS 2 to IR GCC 2022

4 GCCACS-3.pdf ACS 3 to IR GCC 2022

5 GCCACS-4.pdf ACS 4 to IR GCC 2022

6 GCCACS-5.pdf ACS 5 to IR GCC 2022

7 GCCACS-6.pdf ACS 6 to IR GCC 2022

8 GCCACS-7.pdf ACS 7 to IR GCC 2022

9 GCCACS-8.pdf ACS 8 to IR GCC 2022

10 GCCACS-9.pdf ACS 9 to IR GCC 2022

11 GCCACS-10.pdf ACS 10 to IR GCC 2022

12 GCCACS-11.pdf ACS 11 to IR GCC 2022

13 SCCGS2024v3.pdf Special conditions of contract SCC
14 Safety.pdf Safety

15 JPOforcablecut.pdf JPO for earth work

16 WebLinkforTechSpecUSSR_DSR.pdf Weblink for DSR USSOR SPEC

17 TSTELE.pdf Technical Specification Telecom
18 TSSIGANAL.pdf Technical Specification Signal

19 TechnicalSpecificationElectricalGeneralV2.pdf|Technical Specification Electrical
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TENDER DOCUMENT

Tender No: H-GS-UBL-03-2026-27 Closing Date/Time: 10/07/2026 11:00
20 TSELETRACTION.pdf TS Electrical Traction
21 ST-26-GSU-UBL.pdf Technical Specification Steel
22 TenderformsOBM.pdf Tender forms
23 GADOBMStn.pdf GAD OBM STATION BUILDING
24 ESPOBMphlIl.pdf ESP OBM
25 ApendixtoTenderOBMR.pdf Apendix to Tenders

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: P KAMESWARA VARMA

Designation : Dy.CE/GatiShakti/UBL
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