Tender No: 2026-21-Airbrake

C-WORKSHOP-JU-MECHANICAL/NORTH WESTERN RLY
TENDER DOCUMENT

Closing Date/Time: 08/07/2026 15:00

Dy.CME/WS-JU acting for and on behalf of The President of India invites E-Tenders against Tender No 2026-21-
Airbrake Closing Date/Time 08/07/2026 15:00 Hrs. Bidders will be able to submit their original/revised bids upto
closing date and time only. Manual offers are not allowed against this tender, and any such manual offer received shall

be ignored.

1. NIT HEADER

Name of Work

Hydraulic testing of AR tanks of LHB/ICF coaches , Stripping and fitting of various
airbrake component of ICF/LHB coaches , overhauling of BMBC of Bogies and
repairing, fitting and testing of air brake steel pipe in coaches and other work of
air brake shop as per scope of work at carriage workshop, NWR, Jodhpur (24

months)
Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System

Tender Closing Date
Time

08/07/2026 15:00

Date Time Of Uploading
Tender

13/06/2026 12:11

Pre-Bid Conference
Required

No

Pre-Bid Conference Date
Time

Not Applicable

Advertised Value

17015411.01

Tendering Section

WSMECH

Bidding Style

Single Rate for Tender

Bidding Unit

Above/Below/Par

Earnest Money (Rs.)

340300.00

Validity of Offer ( Days)

60

to bid

Member Allowed

Tender Doc. Cost (Rs.) [0.00 Period of Completion 24 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 24/06/2026
Are JV allowed to bid No Number of JV Member 0

Allowed
Are Consortium allowed No Number of Consortium 0

Ranking Order For Bids

Lowest to Highest

Expenditure Type

Capital (WMS)

2. SCHEDULE
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit

Schedule () A-Hydraulic testing of AR tanks of LHB/ICF coaches , Stripping and
fitting of various airbrake component of ICF/LHB coaches , overhauling of BMBC of
Bogies and repairing, fitting and testing of air brake steel pipe in coaches and other
work of air brake shop as per scope of work at carriage workshop, NWR, Jodhpur (24

17015411.01

months)
1 | 1848.00] Numbers| 2500.00] 4620000.00] AT Par|  4620000.00

1 Description:- Removal and refitting of ICF coaches items as per scope of work. (unit in number of
coaches)
2 |  648.00] Numbers| 3000.00] 1944000.00] AT Par|  1944000.00]

2 Description:- Removal and refitting of LHB coaches items as per scope of work. (unit in number of
coaches)
3 | 11808.00] Foot|  56.03] 661602.24] AT Par|  661602.24]

3 Description:- Removal, repair, modification and refitting of damaged pipes(all sizes) in ICF/LHB
coaches.

A 4 | 10560.00] Numbers|  263.27] 2780131.20] AT Par|  2780131.20]
Description:- Complete overhauling of BMBC cylinders (nos )
5 | 2640.00] Numbers| 447.47] 1181320.80] AT Par|  1181320.80]

5 Description:- Removal of old HAPPA bushes and fitment of New HAPPA bushes. (1 coach set = 2
No. of bogies) quantity in number of coaches
6 | 4440.00] Numbers|  604.24] 2682825.60] AT Par|  2682825.60]

6 Description:- Stripping, cleaning, hydraulic testing and re-fitment of ICF/LHB/NMG coaches
auxiliary reservoirs as per scope of work.(unit in number of coaches)
7 |  72.00] Numbers| 1600.00] 115200.00] AT Par|  115200.00]

7 Description:- Stripping and refitting of Brake containers of LHB coaches. (unit in number of
coaches)

. 8 | 3000.00] Numbers| 144.92]  434760.00) AT Par|  434760.00]
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C-WORKSHOP-JU-MECHANICAL/NORTH WESTERN RLY
TENDER DOCUMENT

Tender No: 2026-21-Airbrake Closing Date/Time: 08/07/2026 15:00

Description:- Repairing of holes of brake rigging levers
Lump Sum 2595571.17 AT Par[ 2595571.17
Description :- GST @ 18 % for all above

3. ITEM BREAKUP

No item break up added

4. ELIGIBILITY CONDITIONS

Standard Financial Criteria

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

The tenderer must have minimum average annual contractual turnover
of V/N or V whichever is less ; where V= Advertised value of the tender
in crores of Rupees N= Number of years prescribed for completion of
work for which bids have been invited. The average annual contractual
turnover shall be calculated as an average of "total contractual
payments" in the previous three financial years, as per the audited

. . : All
1 balance sheet. However, in case balance sheet of the previous year is|No No (Mg:cfgtor )
yet to be prepared/ audited, the audited balance sheet of the fourth Y
previous year shall be considered for calculating average annual
contractual turnover. The tenderers shall submit requisite information as
per Annexure-VIB, along with copies of Audited Balance Sheets duly
certified by the Chartered Accountant/ Certificate from Chartered
Accountant duly supported by Audited Balance Sheet.
Standard Technical Criteria
S.No.|Description Confirmation|Remarks|Documents

Required Allowed |Uploading

The tenderer must have successfully completed or substantially
completed any one of the following categories of work(s) during last 07
(seven) years, ending last day of month previous to the one in which
tender is invited: a)The tenderer must have successfully completed any
of the following during last 07 (seven) years, ending last day of month
1 previous to the one in which tender is invited: (i)Three similar works each|{No No
costing not less than the amount equal to 30% of advertised value of the
tender, or (ii)Two similar works each costing not less than the amount
equal to 40% of advertised value of the tender, or (iii))One similar work
costing not less than the amount equal to 60% of advertised value of the
tender. Following works will be treated as of similar nature:

Allowed
(Mandatory)

Defination of Similar Work :- Supply & Commissioning / Stripping &
1.1 Fitting/Repair/Modification of any undergear components of rolling stock |No No Not Allowed
in Indian Railways, Railway Workshops/ Production Units.

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No.|Description

1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.
2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
3 deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

I/we declare and certify that I/we have not made any misleading or false representation in the forms,

4 statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we

are fully responsible for the correctness of the information and documents, submitted by us.

I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /

7 Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.
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C-WORKSHOP-JU-MECHANICAL/NORTH WESTERN RLY
TENDER DOCUMENT

Tender No: 2026-21-Airbrake Closing Date/Time: 08/07/2026 15:00

I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10

I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that | am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership

(LLP)

etc.

S.No.

Description

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given

1 below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer.
(_ Click here to download the Format of Self Certification)
5. COMPLIANCE
Check Lst
S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
Whether certificate of registration with EPFO (if applicable),
1 certificate of registration with ESIC (if applicable) have been|No No Not Allowed
uploaded.
Please firm have Submitted bank details i.e. Name of the bank
2 along with bank branch code, Account Number, IFSC Code and|No No Not Allowed
PAN details.
3 whether the Declaration regarding Relationship with Railway No No Not Allowed
Employees have been uploaded.
Whether the Tenderer has uploaded the details given in
4 Annexure A,B,C,D,E, V, V (A) & VIB as per uploaded tender|No No Not Allowed
document.
5 Whether the document related to GST registration has been No No Not Allowed
uploaded?
Whether the documents related to sole proprietorship,
6 Partnership firm, Company registered under Companies Act|No No Not Allowed
2013/Co-operative society etc. has been uploaded?
Commercial-Compliance
S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
o . L ; Allowed
1 for fully indigenous items. The definition and calculation of local|No Yes (Optional)
content shall be in accordance with the Make in India policy as P
incorporated in the tender conditions.
2 Any other Documents required as per Tender Document and IR's Yes No Allowed
GCC,2022 with up to date correction slips. (Mandatory)
General Instructions
S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading
Tenderers are requested to kindly carefully go through the
relevant instructions/ conditions/ requirements contained in
1 tender documents/general conldlltlons of contract, as the case(\ o No Not Allowed
may be before submitting the offer. Various
conditions/constructions will be taken as read & agreed if not
specifically indicated to be disagreed/deviated.
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C-WORKSHOP-JU-MECHANICAL/NORTH WESTERN RLY
TENDER DOCUMENT

Tender No: 2026-21-Airbrake Closing Date/Time: 08/07/2026 15:00

It will be responsibility of tenderers downloading the tender

2 documents to check time to time for corrigendum to the tender|No No Not Allowed
if any and submit their offer accordingly.
3 The quantity shown in the schedule is approximate and liable to No No Not Allowed

be varied depending upon the actual requirement / arising.
Income Tax, Cess, GST and any other tax will be recovered as

4 per extant instruction on the subject. No No Not Allowed

Special Conditions

S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading

1 As per uploaded tender document. No No Not Allowed

Technical-Compliances

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

Allowed

1 As per uploaded tender document. Yes No (Mandatory)

Undertakings

S.No.|Description Confirmation|Remarks|Documents

Required Allowed |Uploading

I/We have read the various conditions attached/ referred to in
this tender document, and agree to abide by the said conditions.

I/We have carefully gone through the Scope of work/
2 specifications, special conditions, penalty clauses, schedule of|No No Not Allowed
rates and quantities attached with the tender documents.

I/We also hereby agree to abide by the INDIAN RAILWAYS
STANDARD GENERAL CONDITION OF CONTRACT , April 2022
with all correction slip up to date and to carry out the work
3 according to the Special Condition of Contract and Specifications|No No Not Allowed
of material and works as laid down by Railway in the annexed
Special Condition/Specifications, Schedule of Rates with all
correction slips up to date for the present contract.

I/We have visited the work site conditions and |/We am/are
aware of the site conditions. | also read the Tender Document
4 thoroughly and understand all terms and conditions of Tender No No Not Allowed

Document and Scope of Work.

No No Not Allowed

6. Documents attached with tender

S.No. Document Name DDocu_me_nt
escription
gcc correction slip
1 08_1.pdf 08
gcc correction slip
2 09.pdf 09
3 10.pdf ACS 10
4 ACS11 _compressed.pdf acsll
5 TD.pdf tender document
6 2022 _CE-l_CT_GCC-2022Policy1l4 07_2022.pdf ACS 01
7 2022_12 13RBCE_CE-I- ACS 02

CTIndianRailwaysStandardGeneralConditionsofContractApril2022ACSNo_2.pdf

2023 04 26RBCE_CE-I-
8 CTIndianRailwaysStandardGeneralConditionsofContractApril- ACS 03
2022AdvanceCorrectionSlipNo_3ACS-311.pdf

2023 04 26RBCE_CE-I-
9 CTIndianRailwaysStandardGeneralConditionsofContractApril- ACS 04
2022AdvanceCorrectionSlipNo_4ACS-4.pdf

2023 10 20RBCE_CE-I-
10 CTIndianRailwaysStandardGeneralConditionsofContractApril- ACS 05
2022AdvanceCorrectionSlipNo_5ACS-53.pdf
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C-WORKSHOP-JU-MECHANICAL/NORTH WESTERN RLY
TENDER DOCUMENT

Tender No: 2026-21-Airbrake Closing Date/Time: 08/07/2026 15:00
11 2023_12_21lIndianRailwaysStandardGeneralConditionsofContractApril- ACS 06
2022AdvanceCorrectionSlipNo_6ACS-61.pdf
2024_09 25RBCE_CE-I-
12 CTIndianRailwaysStandardGeneralConditionsofContractApril- ACS 07
2022AdvanceCorrectionSlipNo_7ACS-7.pdf
13 GCC_April-2022.pdf GCC 2022

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: VINOD MEENA
Designation : Dy.CMEWS-JU
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