TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY

TENDER DOCUMENT
Tender No: TPJ-10-2026-02

Closing Date/Time: 06/07/2026 15:00

Sr.Divisional Engineer/Co-ordination acting for and on behalf of The President of India invites E-Tenders against
be able to submit their
original/revised bids upto closing date and time only. Manual offers are not allowed against this tender, and any such

Tender

manual offer received shall be ignored.

1. NIT HEADER

No TPJ-10-2026-02 Closing Date/Time 06/07/2026 15:00 Hrs. Bidders will

Name of Work

entire TPJ division for a period of one year.

(i) Track Maintenance works in the SSE/P.way/TPJ section for a period of two years,
(ii) Collection and disposal of garbage and debris in the SSE/P.way/TP) section for a
period of two years and (iii) Outsourcing of critical P.Way monitoring items in the

Bidding type Normal Tender

Tender Type Open Bidding System

Single Packet System

Tender Closing Date Date Time Of Uploading

06/07/2026 15:00

11/06/2026 19:43

above or below the advertised value of schedule 'A2' (The advertised value is
inclusive of Railways escalation over USSOR 2021 basic value)

Time Tender
Pre-B_|d Conference No P_re-Bld Conference Date Not Applicable
Required Time
Advertised Value 25072135.84 Tendering Section TENDER
P— Single Rate for Each I .
Bidding Style Schedule ltem Bidding Unit
Earnest Money (Rs.) 501500.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) [0.00 Period of Completion 24 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 22/06/2026
Are JV allowed to bid No Number of JV Member 0
Allowed
Are Consortium allowed No Number of Consortium 0
to bid Member Allowed
Ranking Order For Bids |Lowest to Highest Expenditure Type Revenue
2. SCHEDULE
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () A1-All items which are covered by Unified Standard Schedule of rates
2021 for Tiruchchirappalli Division - Except supply of cement and reinforcement
steel. (The tenderer/contractor shall quote a rate 'at par' or a collective percentage 19554929.63
above or below the advertised value of schedule 'Al' (The advertised value is
inclusive of Railways escalation over USSOR 2021 basic value)
Above/
1 Please see Item Breakup for details. 16441582.61 AT Par| 16441582.61| Below/P
ar
Description:- Track maintenance works in Senior section Engineer/P.Way/TP) section.
Above/
Please see Iltem Breakup for details. 843326.00 AT Par 843326.00| Below/P
2 ar
Description:- Track maintenance works at Central Work shop and Diesel shed in SSE/Pway /TP)
section.
Above/
3 Please see Item Breakup for details. 2270021.02 AT Par| 2270021.02| Below/P
ar
Description:- Track maintenance works at BHEL Siding in SSE/Pway/TP) section.
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () A2--All items which are covered by Unified Standard Schedule of rates
2021 for Tiruchchirappalli Division - Except supply of cement and reinforcement
steel. (The tenderer/contractor shall quote a rate 'at par' or a collective percentage 606242.36
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-02 Closing Date/Time: 06/07/2026 15:00
Above/

Please see Item Breakup for details. 575400.87 5.36 606242.36( Below/P

1 ar

Description:- Outsourcing of critical PWay monitoring items in entire TPJ division for a period of
one year

S.No.

Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit

Schedule () B1-ltems which are not covered by Unified Standard Schedule of rates
2021 and CPWD-DSR-2023 for Tiruchchirappalli Division. (The tenderer/contractor

shall quote unit rate). -Track maintenance works in Senior section Le 000
Engineer/P.Way/TP) section
00 | 6000.00] Joint]  46.00]  276000.00 AT Par|  276000.00 Rs.

Description:- Manual method of oiling, greasing of fish plates, bolts and at fish plate joints as per
the Indian Railways Permanent Way Manual and as practiced by the Southern Railway Convention/
circular duly renewing /providing damaged bolts and nuts with all lead and lift etc., complete and as
directed by the Engineer-in-charge.(All labour, tools and consumable are to be supplied by
contractor at his own cost). Bolts, nuts, grease will be supplied by the Railways at respective depots
of SSE/P.Way section.(Qty breakup : AYN-TPJ-TP, TPGY, BGCC, GOC exchange yard: 4000 Nos + CWS
& Diesel shed : 1000 Nos.+ BHEL siding : 1000 Nos.)

00 100.00] Day| 2200.00]  220000.00 AT Par|  220000.00 Rs.

Description:- Hiring of Road lorry 10MT capacity inlcuidng cost of Diesel, Lubrication,repairs,
maintenance charges and other consumables, Driver, crew with all charges and allowances and all
other incidental charges such as toll charges etc., excluding loading and unloading of materials
complete on day-to-day basis and whenever required for the use of SSE/Pway for transporting the
Pway materials including running upto 80 km/Day and extra running charges. (The rate shall include
vehicle maintenance, crew with all charges and allowances, fuel and other consumables etc., to be
borne by the contractor)(TRL -75 days) (All labour, materials, tools and plants inlcuding crew, fuel
and other consumables etc., are to be supplied by the Tenderer/Contractor only at his own cost).
(a)fixed rate of hiring per day for 12 months- Running upto 80km per day.

00 24.00 Vﬁ;ﬂ&; 40000.00 960000.00 AT Par 960000.00 Rs.

Description:- Hiring of pick up trucks in good working condition with diesel, driver and
maintenance including oils etc., Model TATA 497 SP/KARGO-KING Mahindra NC 640 DP (or)
equivalent with carrying capacity not less than 2.00 tonnes and model not later than 3 years old to
ply for 1500 km per month for transportation of all types of track materials for working from any
place to any place with in Chennai Division with contractor's road vehicle, driver, fuel, consumables
such as Diesel/Petrol, Engine oil etc. complete including maintenance/ repairs of vehicle including all
taxes, toll gate fees etc., complete and as directed by the Engineer in charge. (AVD - 12 months &
TRL-5 months) a) Fixed rate of hiring per vehicle month - Running upto 1500km per vehicle month.

S.No.

Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit

Schedule () B2-Iltems which are not covered by Unified Standard Schedule of rates
2021 and CPWD-DSR-2023 for Tiruchchirappalli Division. (The tenderer/contractor

shall quote unit rate). - Outsourcing of critical P.Way monitoring items in entire TP) ISR
division for a period of one year.
00 1660.00| . 173Kl 38967|  646852.20 AT Par|  646852.20 Rs.
Kilometre

Description:- Carrying out a visual examination to identify broken or damaged sleepers in
continuous stretches, and where damaged sleepers are found, measuring the extent of damage
using standard measuring equipment, as per IRPWM Para-702/2, including measuring notches
exceeding 3mm at rail seat locations, checking for broken or elongated inserts, and manually
recording the exact location and count of the total nhumber of damaged sleepers, submitting the
record as a document, complete with contractor's labour, tools, and plants, including all necessary
lead, lifts, and other arrangements, as per specifications and as directed by the Engineer-in-charge.

Per

25.73 645951.65 AT Par 645951.65 Rs.
Sleeper

00 25105.00

Description:- Carrying out measurements and recording of depth of corrosion both vertically and
laterally (reduction in bottom flange width of rail), shall be done using straight edge and feeler
gauge or any other suitable rail wear measuring gauge on every 100 sleepers by removing elastic
rail clips and liners and such measurements shall be recorded as per Annexure - 6/5, submitting the
record as a document, complete with contractor's labour, tools, and plants, including all necessary
lead, lifts, and other arrangements, as per specifications and as directed by the Engineer-in-charge.

S.No.

Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-02 Closing Date/Time: 06/07/2026 15:00
Schedule () B3-Iltems which are not covered by Unified Standard Schedule of rates
2021 and CPWD-DSR-2023 for Tiruchchirappalli Division. (The tenderer/contractor 2162160.00
shall quote unit rate)- Collection and disposal of garbage and debris in Senior Section '
Engineer/Permanent way/TP) section for a period of two years.
00 1440000000' 100 Sqm 6.60|  950400.00 AT Par|  950400.00 Rs.

Description:- Collection and disposal of garbage such as plastic bags, Bottles, cups, paper waste,
cotton pads, aluminium casseroles and any other miscellaneous catering refusals lying in the
approaches of yards beyond 500metre from the end of platform in mid section with in the railway
premises by deploying sufficient men, to keep the track neat and tidy with necessary contractor's
lookout men to safeguard against the traffic. Garbage and waste materials collected to be dumped
only at the locations nominated by Engineer's representative within the Railway limit. The location
at which the pick up garbage in bags are temporarily collected should be maintained properly,
neatly by the contractor without fouling the environment as directed by the Engineer's
representative and it has to be cleared by deploying contractor's men and machinery duly trucking
out by the contractor's own road vehicles such as trucks and tractors and disposing the same away
from the Railway's premises with contractor's men and machinery without infringing track/traffic
movements and dumping at corporation/municipality dumping ground with an average lead of 10km
1 with all lead and lift and Charges if any etc.' complete by the contractor and as directed by t h e
Engineer's representative Note:-All labour, tool & plants, machinery, personal safety equipments
such as uniforms, safety shoes, gloves etc., vehicles like trucks/tractor and consumables stores,
fuels, crew are to be supplied by the Tenderer/Contractor at his own cost Note:1.Manpower required
per day is 3 Nos between 07.00 hrs - 13.00 hrs and 14.00 hrs - 16.00hrs. 2.Payment will be made to
the Contractor for every two months from the date of commencement. 3.The SSE/P.way in charge
will maintain a register on which the SSE or any other Railway staff under his control as nominated
by him, will record the availability of the labours and area covered. This register is only for official
purpose.4.All the contracts on Works/goods/services will be subject to the new GST Act as applicable
from time to time. 5.The Contractor should ensure that the following protective gears to be provided
to the labourers. a)Uniforms for labours. The color and design has to be approved by railways.
b)ldentity card w ith photo. c)Suitable footwear. d).Gum boots. e).llluminous jacket. f)Arm band.
g).Cap. h).Face Mask(cloth). i).Gloves rubber cover upto elbow. j)First aid box. k)Rain coat.
a)Ponmalai - Tiruchchirappalli junction at Km.337/900-339/500 and Km.402/300-403/900 of
approximate area 1600 metre x 25.00 metre = 40000 Sg.m per day for alternate day for 2 years
(360 days) Note : The unit '100 sgm shall read as 'Per day per 100sgm'

00 7560000.8

Description:- Collection and disposal of garbage such as plastic bags. bottles, cups, paper waste,
cotton pads, aluminium casseroles and any other miscellaneous catering refusals lying in the
approaches of yards beyond 500metre from the end of platform in mid section with in the railway
premises by deploying sufficient men, to keep the track neat and tidy with necessary contractor's
lookout men to safeguard against the traffic. Garbage and waste materials collected to be dumped
only at the locations nominated by Engineer's representative within the Railway limit. The location
at which the pick up garbage in bags are temporarily collected should be maintained properly,
neatly by the contractor without fouling the environment as directed by the Engineer's
representative and it has to be cleared by deploying contractor's men and machinery duly trucking
out by the contractor's own road vehicles such as trucks and tractors and disposing the same away
from the Railway's premises with contractor's men and machinery without infringing track/traffic
movements and dumping at corporation/municipality dumping ground with an average lead of 10km
2 with all lead and lift and Charges if any etc., complete b y the contractor and as directed by the
Engineer's representative Note:-All labour, tool & plants, machinery, personal safety equipment's
such as uniforms, safety shoes, gloves etc., vehicles like trucks/tractor and consumables
stores,fuels, crew are to be supplied by the Tenderer/Contractor at his own cost Note:1.Manpower
required per day is 3 Nos between 07.00 hrs - 13.00 hrs and 14.00 hrs - 16.00hrs. 2.Payment will be
made to the Contractor for every two months from the date of commencement. 3.The SSE/P.way in
charge will maintain a register on which the SSE or any other Railway staff under his control as
nominated by him, will record the availability of the labours and area covered. This register is only
for official purpose.4.All the contracts on Works/goods/services will be subject to the new GST Act as
applicable from time to time. 5.The Contractor should ensure that the following protective gears to
be provided to the labourers. a.Uniforms for labours. The color a n d design ha st o b e approved by
railways. b.ldentity card with photo. c.Suitable footwear. d.Gum boots. e.llluminous jacket.f.Arm
band. g.Cap. h.Face Mask(cloth). i.Gloves rubber cover up to elbow. j.First aid box. k.Rain coat.
(b)Tiruchchirappalli junction yard MDU/KKDI end at Km.341/100-600, 405/400-950 of approximate
area 1050 metre x 20.00 metre = 21000 Sg.m per day for alternate day for 2 years (360 days) Note
: The unit '100 sgm shall read as 'Per day per 100sgm'

10800000.
00 00

100 Sgm 6.60 498960.00 AT Par 498960.00 Rs.

100 Sgm 6.60 712800.00 AT Par 712800.00 Rs.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-02 Closing Date/Time: 06/07/2026 15:00

Description:- Collection and disposal of garbage such as plastic bags. bottles, cups, paper waste,
cotton pads, aluminium casseroles and any other miscellaneous catering refusals lying in the
approaches of yards beyond 500metre from the end of platform in mid section with in the railway
premises by deploying sufficient men, to keep the track neat and tidy with necessary contractor's
lookout men to safeguard against the traffic. Garbage and waste materials collected to be dumped
only at the locations nominated by Engineers' representative within the Railway limit. The location
at which the pick up garbage in bags are temporarily collected should be maintained properly,
neatly by the contractor without fouling the environment as directed by the Engineers'
representative and it has to be cleared by deploying contractor's men and machinery duly trucking
out by the contractor's own road vehicles such as trucks and tractors and disposing the same away
from the Railway's premises with contractor's men and machinery without infringing track/traffic
movements and dumping at corporation/municipality dumping ground with an average lead of 10km
with all lead and lift and Charges i f any etc. complete b y the contractor and a s directed by the
Engineer's representative Note:-All labour, tool & plants, machinery, personal safety equipments
such as uniforms, safety shoes, gloves etc'.vehicles like trucks/tractor and consumables stores,
fuels, crew are to be supplied by the Tenderer/Contractor at his own cost Note:1.Manpower required
per day is 3 Nos between 07.00 hrs - 13.00 hrsand 14.00 hrs - 16.00hrs. 2.Payment will be made to
the Contractor for every two months from the date of commencement. 3.The SSE/P.way in charge
will maintain a register on which the SSE or any other Railway staff under his control as nominated
by him, will record the availability of the labours and area covered. This register is only for official
purpose.4.All the contracts on Works/goods/services will be subject to the new GST Act as applicable
from time to time. 5.The Contractor should ensure that the following protective gears to be provided
to the labourers. a.Uniforms for labours.The color and design has to be approved b y railways.
b.ldentity card w ith photo. c.Suitable footwear. d.Gum boots. e.llluminous jacket.f.Arm band.
g.Cap.h.Face Mask(cloth). i.Gloves rubber cover upto elbow. j.First aid box. k.Rain coat.
c)Tiruchchirappalli Fort to Tiruchchirappalli junction at Km.137/000-140/000 of approximate area
3000 metre x 10 metre = 30000 Sq.m per day for alternate day for 2 years (360 days) Note : The
unit '100 sgm shall read as 'Per day per 100sgm'

3. ITEM BREAKUP

Schedule(tenderer/contractor shall quote a rate 'at par' or a collective percentage above or below the

Schedule A1-All items which are covered by Unified Standard Schedule of rates 2021 for
Tiruchchirappalli Division - Except supply of cement and reinforcement steel. (The

advertised value of schedule 'Al' (The advertised value is inclusive of Railways escalation over
USSOR 2021 basic value)

Item- 1

Track maintenance works in Senior section Engineer/P.Way/TP] section.

S No.

Item Description of Item Unit Qty Rate Amount
No

Insertion of rails of all types & length in track,
laid on any type & density of sleeper to the
specified gauge under traffic block. Rates
include fastening of rail with sleepers with
standard set of fastenings and fixing of fish
plates and bolts or, if required, providing gap
for welding and stacking of released material
without infringement within 250m as directed
by Engineer-in-Charge. Note: Rail drilling and
cutting to be paid separately.

061032|For Casual/Scattered Rail Renewal work RM 2950.00 41.74 123133.00

Replacement of any type of sleepers in track
with PSC sleepers lying on cess or at Bridge
Approaches for casual renewal at isolated
locations with all fittings complete to
specified gauge & cross level with
contractor's tools including packing and
dressing of ballast, as directed by Engineer
in-charge. Released materials shall be neatly
stacked and handed over at specified
location within an average lead of 250 m or
near either side of Bridge approaches as
directed.

062031 |Locations other than Ballasted Deck Bridge |Each 1020.00( 526.76 537295.20

063080|Lubrication of Elastic Rail Clips on PSC|ERC 286000.00 2.69 769340.00
sleepers as per procedure prescribed in latest
edition of IRPWM with Railway's grease.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-02 Closing Date/Time: 06/07/2026 15:00

4 063100|{Removing seized ERC from SGCI inserts of |[ERC 2300.00 59.91 137793.00
existing track by using suitable approved
chemicals and re-fixing after greasing of
insert eye and ERC with Contractor's grease
of specified quality as per provisions of
IRPWM, as directed by Engineer in-charge.
Note: 1.List of Seized ERC along with location
shall be prepared after inspection of
SSE/P.Way and marked prior to execution of
this item. 2. Due care shall be taken to avoid
any damage to the sleeper 3.A penalty of
50% of the basic cost of new sleeper in
nearest sleeper factory shall be levied on
each, if SGCI insert is broken or sleeper gets
cracked in the process.

Lubrication of Plate/Rail screws of Points and
crossings, SEJs, Bridges, Curves etc., with
greases graphite, including removal of screws
carefully  without  damaging sleepers,
cleaning with wire brush etc., both screws
and dowel hole, applying grease graphite,
refixing the screw and sealing the top and
sides of screw with grease graphite to
prevent ingress of moisture and corrosion
with contractors labour, tools, consumables
under traffic condition all lead and lift

complete.
5 063121(By using Railway's Grease graphite Each 17600.00 33.91 596816.00
6 063140(Renewal of seized Plate/Rail screws on PSC|Each 4000.00| 275.98| 1103920.00

Sleepers by using gas or any approved
methods, duly drilling holes in broken screw
and removing existing screw pieces from the
holes along with existing dowels and fixing
new contractor's dowels (procured from
RDSO approved sources) and grouting
around dowel with Epoxy materials of
approved specification and refixing new
Railway's rail/Plate screws duly greasing the
screww it hspecified grease with all
contractor's materials, consumables, tools &
plants, labour with all lead, lift. Note: 1.Seized
screws shall be identified and marked by
JE/P.Way and verified at minimum SSE/P.Way
In charge) level. 2. Due care shall be taken to
avoid any damage to the sleeper 3.A penalty
of 50% of the basic cost of new sleeper in
nearest sleeper factory shall be levied on
each, if sleeper gets damaged in the process.

Gas cutting of rail of various sections with
contractor's tools & plants, as directed by
engineer in-charge :

7 064052|Rail section of 52Kg and above Each 1300.00( 123.43 160459.00

8 083030(Boxing and profiling of ballastas per|TRM 67500.00 29.22| 1972350.00
procedure prescribed in latest edition of
IRPWM including cess dressing on both sides
of track. The work will include removing
excess ballast from track and putting the
same in crib and shoulder by leading to a
maximum of 50m including crossing of track,
deweeding on ballast section etc and as
directed by Engineer-In charge.

9 084060(Unloading of sand / quarry dust during block{cum 1000.00( 124.46 124460.00
from Railway's wagons other than Hopper
wagons by opening the doors of boxes and
pulling & pushing down sand with rake irons /
phowrahs taking out jammed sand and
distributing unloaded sand uniformly over the
track.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-02 Closing Date/Time: 06/07/2026 15:00

10 092030{25mm gap 'in-situ' welding during traffic|Each 500.00( 1806.57 903285.00
block using Railway's welding portion &
Welder and finishing of weld to meetthe
prescribed tolerances and pass all stipulated
tests with all required labour, materials,
consumables, tools, equipments etc. to
complete the work in all respect as per IR's
"Manual for Fusion Welding of Rails by
Alumino - Thermic Process" with latest
correction slips, including marking of welded
joint, painting weld collar with anticorrosive
paint, restoration of track near weld joint to
original position and fixing of joggled fish
plate at new weld, to be removed after
passing of weld in USFD test as directed by
Engineer in charge. Note: 1. Only welding
portion and related accessoriesas per
Annexure - | and Welder shall be supplied by
Railways. 2. Hydraulic Weld trimmer shall be
used for chipping and profile Grinder for
finishing. 3. Required nos. of Joggled fish
plates shall be supplied by Railway at
nearest P. Way Stores and the same shall be
returned at nearest P. Way Store or at other
location as per direction of Engineer-in-
Charge after release from track.

Picking up of slacks in track of all sleeper
density, duly opening up ballast, gauging,
alignment, correcting longitudinal & cross
levels, packing, boxing of ballast and
dressing the same under traffic conditions as
per procedure prescribed in latest edition of
IRPWM and as directed by Engineer in-
charge. Note: In-charge section Engineer
should identify locations requiring packing
and obtain prior approval of DEN/XEN before
execution of the work when there is no Zonal
Track Maintenance agency deployed in the

section.
11 131021|For PSC Sleeper TRM 4000.00 99.38 397520.00
12 131060|Packing of isolated loose PSC sleepers on|Sleeper| 1100.00 89.62 98582.00

plain track below the bottom of the sleepers
and surrounding through out its length duly
opening two galas on either side of the
renewed sleepers and packing the sleeper to
bring the track to normal speed including
gauging, aligning, squaring of sleepers and
sectioning of ballast to the required profile
with all contractor's labour, tools and plant
etc. including all lead and lift and crossing of
tracks where ever necessary complete and as
directed by the Engineer-in-charge.

13 136090|Cleaning of side drains along the track|RM 4400.00 35.96 158224.00
including disposing of muck beyond Railway
boundary as per instructions of Engineer in-
charge to keep drains clean and clear in
cuttings etc.

Anti-corrosive painting of rail on running
track of any sleeper density on web, foot etc.
including liner contact area (excluding
bottom of foot) and fishing plane as per
requirement with two coats of thickness of
100 microns each by bituminous black paint
confirms to 1S-9862 of reputed make
including painting of liners, ERCs and
including surface preparation, as a complete
job as per procedure prescribed in latest
edition of IRPWM Note: 60% of payment shall
be made if painting on only gauge face side is
done.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-02 Closing Date/Time: 06/07/2026 15:00
14 137021|For 60 Kg Rails TRM 10000.00 96.39 963900.00
15 137022[For 52 Kg Rails TRM 10000.00 85.64 856400.00

Marking, inscribing, painting, writing,
bordering etc. on new / old iron surface at
various locations of Points & Crossings with
details of turn-in / turn-out reference station
mark on rail web for one set, duly preparing
surface with contractor's wire brush and
applying two coats of yellow synthetic
enamel paint of approved quality as
background and stenciling the details to
suitable size, as described for every curve
reference station mark / switch / crossing
details with black enamel paint of approved
quality complete, as directed : Note:
Stenciling of letters is only permitted. No
hand written letters are accepted.

16 137072{1 in 12 Turnout Set 78.00| 1411.94 110131.32
17 137073|1 in 8% Turnout Set 139.00| 909.93 126480.27
Painting 2 coats to various P.Way Reference
Post, Structures etc. with enamel paint of

approved make with 2 coats of different
colours & letters, as directed by Engineer in-

charge.
18 137081|Kilometre & Gradient post Each 175.00/ 100.96 17668.00
19 137082|Hectometre Post Each 500.00f 116.65 58325.00
20 137083|LWR / SEJ Board Each 53.00| 184.00 9752.00
21 137089|Curve Board Each 95.00( 184.00 17480.00

Carrying out pre-tamping, during tamping
and post-tamping work for tamping track with
all types of rails, sleepers & sleeper density
by various Track Tamping machines, like
CSM,DUO/3X Machines which include : (1) Re-
adjustment of ballast, heaping-up of ballast,
filling-up of cavities in tamping zone by
picking ballast from stacks / shoulders / crib
of adjoining track up to lead of 50 m to
ensure effective packing; (2) Clearing of
ballast on sleepers to make them visible to
operator, (3) Clearing of ballast over rail foot
to facilitate holding of rail by rollers of TTRM;
(4) Digging, screening and replenishment of
ballast at mud pumping / rounded ballast in
sleeper crib location; (5) Tightening of loose
fittings immediately before & after tamping;
(6) Replacement of broken / missing fittings
supplied by Railway; (7) Correcting displaced
sleepers to position along with squaring; (8)
Re-setting of worked-out / fallen fittings. (9)
Removing and re-fixing joggled fish plates &
wooden blocks, wherever necessary; (10)
Manual consolidation of ballast in crib /
shoulders; (11) Removing and refixing of
traction bonds during the block in electrified
sections (12) Dressing of ballast Note: 1.
Tamping blocks are not identical & it may be
given at any time either during day or night.
2. Stages of payment a) 30% of the rate will
be paid on completion of pre tamping
attention, b) Balance 70% of the rate will be
paid on completion of post tamping. 3.
Recovery at the rate of twice the above
applicable rate will be effected in case
contractor fails to carry out pre/during/post
operation. 4.Payment shall be made only
once in irrespective of numbers of TTRM
packing round and after restoration of normal
speed and restoration of complete ballast
profile.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-02 Closing Date/Time: 06/07/2026 15:00
22 155011|For day time block working TRM 23000.00 21.05 484150.00
23 155030{Removing and refixing of guard Rails over|TRM 700.00f 116.39 81473.00

slab bridges during machine packing with all
contractor's men and materials duly
removing fittings, leading guard rails to
bridge approaches, lifting, dragging,
positioning and crossing of track etc, and as
directed by Engineer In charge.

Carrying out pre-tamping, during tamping
and post-tamping works for tamping of
Turnouts of all types Under Traffic Block
Conditions which include :(1) Re-adjustment
of ballast, heaping-up of ballast, filling-up of
cavities in tamping zone by picking ballast
from stacks / shoulders / crib of adjoining
track up to lead of 50 m to ensure effective
packing; (2) Clearing of ballast on sleepers to
make them visible to operator; (3) Clearing of
ballast over rail foot to facilitate holding of
rail by rollers of UNIMAT; (4) Digging,
screening and replenishment of ballast at
mud pumping / rounded ballast in sleeper
crib location; (5) Tightening of loose fittings
including check rails immediately before &
after tamping; (6) Replacement of broken /
missing fittings supplied by Railway; (7)
Correcting displaced sleepers to position
along with squaring; (8) Re-setting worked-
out / fallen fittings; (9) Removing and re-
fixing joggled fish plates & wooden blocks,
OHE bonds & other obstructions, wherever
necessary ;(10) Removing and re-fixing
stretcher bar, as directed; (11) Adjustment in
opening and housing of switch for testing
operation of points (12)Manual consolidation
of ballast in cribs and shoulders; (13) Stages
of payment a) 30% of the rate will be paid on
completion of pre tamping attention, b)
Balance 70% of the rate will be paid on
completion of post tamping; (14) Recovery at
the rate of twice the applicable rate will be
effected in case contractor fails to carry out
any of the pre/during/post operation.

24 156011{1 in 8% Turnouts (Under Traffic Block |Set 74.00/10379.53 768085.22
Conditions)

25 156012(1 in 12 Turnouts (Under Traffic Block |Set 65.00{12086.74 785638.10
Conditions)

Providing lighting arrangements with halogen
lamps on and around machine during
machine working in night time blocks, with
contractor's generator, consumables, all
necessary electrical fittings, operators etc.
Note: 1. Lighting arrangement is to be
provided as per advance planning of Night
Blocks and written communication. 2. In case
lighting arrangement is made available but
not used due to non-availability of block,
payment @ 60% of the item rate shall be
made. 3. In place of Halogen, LED lamps of
equal lumen capacity may be used with the
approval of Engineer -in-Charge. 4. If lighting
arrangement fails during block, recovery
shall be made twice the rate per day.

26 157031|BCM/FRM/UNIMAT (7.5 KVA generator and |Night 15.00( 6995.45 104931.75
12x500 W)
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Tender No: TPJ-10-2026-02 Closing Date/Time: 06/07/2026 15:00

Quick cutting with abrasive rail cutter of all
types of rail sections including wear resistant,
head hardened rails up to 110 UTS, with
contractors tools & plants, equipment,
consumable with all lead & lift etc. complete
as directed by Engineer in-charge. Abrasive
Rail Cutter will be as per RDSO Specification
No. TM/SM/1 (Rev. 01 of 2012) with latest
status of RDSO; Rail Cutting Wheel Abrasive
Disc will be as per RDSO Specification
No.TM/SM/2 (Rev. 01 of 2020)

27 161011|{60 Kg - 110/90 UTS - Outside Track Each 925.00f 302.82 280108.50
28 161012{52 Kg - 90 UTS - Outside Track Each 675.00( 274.77 185469.75
29 161014|60 Kg - 110/90 UTS - On Running Line Each 875.00f 383.76 335790.00
30 161015(52 Kg - 90 UTS- On Running Line Each 675.00( 311.48 210249.00

Drilling holes of 16 mm to 32 mm dia. with
Rail Drilling machine including chamfering
with appropriate chamfering tools in all types
of rail section with contractor's tools & plants,
equipment, consumable with all lead & lift
etc. complete, as directed by Engineer in-
charge. Rail Drilling Machine will be as per
RDSO Specification No. TM/SM/3, dated

24.04.1991.
31 161042|0On Running Line Each 800.00 90.38 72304.00
32 161050|Drilling holes of specified size for bond holes|Each 850.00 53.93 45840.50

with 7.2mm dia drill twist to correct spacing
and location on 60kg/52kg rails on cess or
under traffic block with contractor's tools and
plant, equipment, consumable, labour etc
complete as directed by the Engineer in
charge at site.

Loading, leading and unloading of PSC
Sleepers of 52Kg / 60Kg by Railway's Rail
Dolly/ Dip Lorry to the nominated location
under traffic in case road carriage is not
possible for different leads and lift up to 5

metres.
33 172031|For lead up to 500 metres MT 550.00( 331.33 182231.50
34 172032|For lead beyond 500 metre and up to 1 Km MT 550.00( 492.16 270688.00

Loading, leading and unloading of all types of
P.Way fittings and all other miscellaneous
material except Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road
vehicles for different leads. Note: Lead shall
be the shortest motorable road length
between the points of loading and unloading.

35 172046|Lead beyond 50 Km and up to 100 Km MT 100.00| 670.56 67056.00

36 172047|Lead beyond 100 Km and up to 150 Km MT 100.00| 993.34 99334.00

37 172048|Extra for every Km per MT beyond 150 Km[MT-Km 100.00 3.30 330.00
over item no. 172047

Transportation of Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road
vehicles for different leads. Note: 1 . Lead
shall be the shortest motorable road length
between the points of loading and unloading.
2. Loading and unloading shall be paid extra
under relevant items.

38 172051|Lead up to 5 Km MT 100.00 55.11 5511.00
39 172052|Lead beyond 5 Km and up to 10 km MT 150.00 98.10 14715.00
40 172053|Lead beyond 10 Km and up to 20 km MT 200.00f 156.60 31320.00
41 172054|Lead beyond 20 Km and up to 30 km MT 250.00( 227.87 56967.50
42 172055|Lead beyond 30 Km and up to 50 km MT 300.00| 326.83 98049.00
43 172056|Lead beyond 50 Km and up to 100 Km MT 400.00| 542.34 216936.00
44 172057|Lead beyond 100 Km and up to 150 Km MT 500.00| 865.12 432560.00
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45 172058|Extra for every Km per MT beyond 150 Km[MT-Km 50.00 3.30 165.00
over item no. 172057

Collection, segregation and stacking of
various scattered PWay materials at
nominated stacking location with serviceable
and un-serviceable ones separately within a
lead up to 500 metre and lift up to 5 metre
including crossing  of track(s) wherever
necessary as directed by Engineer-in-Charge.

46 173031|Rails, switches, crossings, SEJ, Glued Joints,|MT 400.00(f 500.78 200312.00
Check Rails etc.

47 173032|All type of PSC sleepers MT 300.00( 539.92 161976.00

48 173033|P.Way fittings of all types and other similar |MT 250.00( 430.26 107565.00
loose items

49 173050{Un Loading of stone boulders weighing not|cum 2400.00( 198.71 476904.00

less than 35 kg each from Railway Wagons
and stacking at specified locations with all
contractor's tools & plants, machinery,
labour, lead and |lift, crossing of track
wherever necessary etc.,, complete as
directed by the Engineer In charge.

Overhauling of level crossing by digging out
up to 50mm below sleeper, screening of
shoulder & crib ballast, replacing
unserviceable sleepers & fastenings as
necessary, removal of check rails for
examination of running rails and check rails,
scrapping of rails and painting running rails
and check rails and all fixtures with two coats
of coal tar emulsion, greasing of ERCs, MCI
inserts and liners oiling all the bolts,
correcting cross level, gauge, alignment,
surfacing and packing etc., re-fixing check
rails duly ensuring standard clearances, re-
inserting screened ballast, making good
deficient ballast with Railway's ballast from
stacks / heaps/borrowing from adjacent
length of adjoining track within 50m lead,
ramming & levelling road surface and refixing
concrete slabs/making motarable road
surface as required excluding re surfacing
with bitumen as directed by Engineer in-

charge.
50 182011|Level crossings with asphalted road surface |Sgm 600.00( 654.78 392868.00
51 211040(Dismantling Check Rail on curves on track of|RM 200.00 70.53 14106.00

all rail sections, duly removing fish plates and
bolts including removing chairs from
sleepers, leading and stacking released
materials away from track clear of
infringements, complete and as directed.

52 211050(Fixing of check rails on curves on track of all|RM 200.00 80.82 16164.00
rail sections as per drawing and to correct
alignment and level with Railways fastenings
including leading of rails and fittings,
crossing of tracks, greasing of plate screws
with approved grease etc., as per drawing
and directions of Engineer in charge with all
contractors labour, tools, plants, machinery,
consumables etc., complete. Note: Required
P.Way fittings will be supplied at SSE/P.Way
stores.

53 211120(Fixing vertically the wunserviceable PSC|Each 300.00( 167.22 50166.00
sleepers at locations of tress-passing, railway
boundary or to make temporary store by
excavating trench, fixing PSC sleeper in
trench and filling back open trench.
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Hiring of machinery for minor miscellaneous
works  for  short  duration including
operator/driver, fuel, lubricants and
consumable. The contractor shall arrange all
statutory permits as required by rules and
regulations prevailing in the area of work.
Payment shall be made for actual working
hours at site.

54 211201|JCB Backhoe Loaders 3DX Plus or similar with[Hour 500.00( 867.49 433745.00
minimum 1.10 cum bucket capacity
55 211230(Supply, filling and stacking of sand bags layer|Each 16000.00 16.66 266560.00

by layer filled with Railway Sand/railway
quarry dust in Contractor's empty polythene
cement bags of 50 kg bags with all
contractors labour, tools, plants, lead, lift
etc., including stitching the same with
machine using polythene thread complete as
directed by Engineer-in charge at site.

56 211240(Loading of sand/quarry dust filled bags from|Each 16000.00 15.50 248000.00
Railway stacks in to Railway Wagons with all
contractor's empty polythene cement bag,
tools & plants, machinery, labour, lead and
lift, crossing of track wherever necessary
etc., complete as directed by the Engineer In
charge.

Total 16441582.61
Item- 2 |Track maintenance works at Central Work shop and Diesel shed in SSE/Pway /TP) section.

S No. Item Description of Item Unit Qty Rate Amount
No
1 063080|Lubrication of Elastic Rail Clips on PSC|ERC 60000.00 2.69 161400.00

sleepers as per procedure prescribed in latest
edition of IRPWM with Railway's grease.

2 063100|{Removing seized ERC from SGCI inserts of |[ERC 500.00 59.91 29955.00
existing track by using suitable approved
chemicals and re-fixing after greasing of
insert eye and ERC with Contractor's grease
of specified quality as per provisions of
IRPWM, as directed by Engineer in-charge.
Note: 1.List of Seized ERC along with location
shall be prepared after inspection of
SSE/P.Way and marked prior to execution of
this item. 2. Due care shall be taken to avoid
any damage to the sleeper 3.A penalty of
50% of the basic cost of new sleeper in
nearest sleeper factory shall be levied on
each, if SGCI insert is broken or sleeper gets
cracked in the process.

Lubrication of Plate/Rail screws of Points and
crossings, SEJs, Bridges, Curves etc., with
greases graphite, including removal of screws
carefully  without damaging sleepers,
cleaning with wire brush etc., both screws
and dowel hole, applying grease graphite,
refixing the screw and sealing the top and
sides of screw with grease graphite to
prevent ingress of moisture and corrosion
with contractors labour, tools, consumables
under traffic condition all lead and lift
complete.

3 063121|By using Railway's Grease graphite Each 3000.00 33.91 101730.00
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4 063140(Renewal of seized Plate/Rail screws on PSC|Each 200.00( 275.98 55196.00
Sleepers by using gas or any approved
methods, duly drilling holes in broken screw
and removing existing screw pieces from the
holes along with existing dowels and fixing
new contractor's dowels (procured from
RDSO approved sources) and grouting
around dowel with Epoxy materials of
approved specification and refixing new
Railway's rail/Plate screws duly greasing the
screww it hspecified grease with all
contractor's materials, consumables, tools &
plants, labour with all lead, lift. Note: 1.Seized
screws shall be identified and marked by
JE/P.Way and verified at minimum SSE/P.Way
In charge) level. 2. Due care shall be taken to
avoid any damage to the sleeper 3.A penalty
of 50% of the basic cost of new sleeper in
nearest sleeper factory shall be levied on
each, if sleeper gets damaged in the process.

Gas cutting of rail of various sections with
contractor's tools & plants, as directed by
engineer in-charge :

5 064052|Rail section of 52Kg and above Each 300.00( 123.43 37029.00

6 092030{25mm gap 'in-situ' welding during traffic|Each 100.00| 1806.57 180657.00
block using Railway's welding portion &
Welder and finishing of weld to meetthe
prescribed tolerances and pass all stipulated
tests with all required labour, materials,
consumables, tools, equipments etc. to
complete the work in all respect as per IR's
"Manual for Fusion Welding of Rails by
Alumino - Thermic Process" with latest
correction slips, including marking of welded
joint, painting weld collar with anticorrosive
paint, restoration of track near weld joint to
original position and fixing of joggled fish
plate at new weld, to be removed after
passing of weld in USFD test as directed by
Engineer in charge. Note: 1. Only welding
portion and related accessoriesas per
Annexure - | and Welder shall be supplied by
Railways. 2. Hydraulic Weld trimmer shall be
used for chipping and profile Grinder for
finishing. 3. Required nos. of Joggled fish
plates shall be supplied by Railway at
nearest P. Way Stores and the same shall be
returned at nearest P. Way Store or at other
location as per direction of Engineer-in-
Charge after release from track.

Picking up of slacks in track of all sleeper
density, duly opening up ballast, gauging,
alignment, correcting longitudinal & cross
levels, packing, boxing of ballast and
dressing the same under traffic conditions as
per procedure prescribed in latest edition of
IRPWM and as directed by Engineer in-
charge. Note: In-charge section Engineer
should identify locations requiring packing
and obtain prior approval of DEN/XEN before
execution of the work when there is no Zonal
Track Maintenance agency deployed in the
section.

7 131021|For PSC Sleeper TRM 1000.00 99.38 99380.00
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8 131060{Packing of isolated loose PSC sleepers on|Sleeper 50.00 89.62 4481.00
plain track below the bottom of the sleepers
and surrounding through out its length duly
opening two galas on either side of the
renewed sleepers and packing the sleeper to
bring the track to normal speed including
gauging, aligning, squaring of sleepers and
sectioning of ballast to the required profile
with all contractor's labour, tools and plant
etc. including all lead and lift and crossing of
tracks where ever necessary complete and as
directed by the Engineer-in-charge.

Hiring of machinery for minor miscellaneous
works for short duration including
operator/driver, fuel, lubricants and
consumable. The contractor shall arrange all
statutory permits as required by rules and
regulations prevailing in the area of work.
Payment shall be made for actual working
hours at site.

9 211201{JCB Backhoe Loaders 3DX Plus or similar with|Hour 200.00( 867.49 173498.00
minimum 1.10 cum bucket capacity

Total 843326.00

Item- 3 |Track maintenance works at BHEL Siding in SSE/Pway/TP) section.

S No. Item Description of Item Unit Qty Rate Amount
No

Insertion of rails of all types & length in track,
laid on any type & density of sleeper to the
specified gauge under traffic block. Rates
include fastening of rail with sleepers with
standard set of fastenings and fixing of fish
plates and bolts or, if required, providing gap
for welding and stacking of released material
without infringement within 250m as directed
by Engineer-in-Charge. Note: Rail drilling and
cutting to be paid separately.

1 061032 (|For Casual/Scattered Rail Renewal work RM 2000.00 41.74 83480.00

Replacement of any type of sleepers in track
with PSC sleepers lying on cess or at Bridge
Approaches for casual renewal at isolated
locations with all fittings complete to
specified gauge & cross level with
contractor's tools including packing and
dressing of ballast, as directed by Engineer
in-charge. Released materials shall be neatly
stacked and handed over at specified
location within an average lead of 250 m or
near either side of Bridge approaches as

directed.
2 062031|Locations other than Ballasted Deck Bridge Each 1000.00f 526.76 526760.00
3 063080|Lubrication of Elastic Rail Clips on PSC|ERC 18480.00 2.69 49711.20

sleepers as per procedure prescribed in latest
edition of IRPWM with Railway's grease.

Gas cutting of rail of various sections with
contractor's tools & plants, as directed by
engineer in-charge :

4 064052|Rail section of 52Kg and above Each 100.00| 123.43 12343.00

5 083030(Boxing and profiling of ballastas per|TRM 12000.00 29.22 350640.00
procedure prescribed in latest edition of
IRPWM including cess dressing on both sides
of track. The work will include removing
excess ballast from track and putting the
same in crib and shoulder by leading to a
maximum of 50m including crossing of track,
deweeding on ballast section etc and as
directed by Engineer-In charge.
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Picking up of slacks in track of all sleeper
density, duly opening up ballast, gauging,
alignment, correcting longitudinal & cross
levels, packing, boxing of ballast and
dressing the same under traffic conditions as
per procedure prescribed in latest edition of
IRPWM and as directed by Engineer in-
charge. Note: In-charge section Engineer
should identify locations requiring packing
and obtain prior approval of DEN/XEN before
execution of the work when there is no Zonal
Track Maintenance agency deployed in the
section.

6 131021|For PSC Sleeper TRM 4000.00 99.38 397520.00

Anti-corrosive painting of rail on running
track of any sleeper density on web, foot etc.
including liner contact area (excluding
bottom of foot) and fishing plane as per
requirement with two coats of thickness of
100 microns each by bituminous black paint
confirms to 1S-9862 of reputed make
including painting of liners, ERCs and
including surface preparation, as a complete
job as per procedure prescribed in latest
edition of IRPWM Note: 60% of payment shall
be made if painting on only gauge face side is
done.

7 137022|For 52 Kg Rails TRM 4000.00 85.64 342560.00

Marking, inscribing, painting, writing,
bordering etc. on new / old iron surface at
various locations of Points & Crossings with
details of turn-in / turn-out reference station
mark on rail web for one set, duly preparing
surface with contractor's wire brush and
applying two coats of yellow synthetic
enamel paint of approved quality as
background and stenciling the details to
suitable size, as described for every curve
reference station mark / switch / crossing
details with black enamel paint of approved
quality complete, as directed : Note:
Stenciling of letters is only permitted. No
hand written letters are accepted.

8 |137073 1 in 8% Turnout Set 4.00( 909.93 3639.72

Quick cutting with abrasive rail cutter of all
types of rail sections including wear resistant,
head hardened rails up to 110 UTS, with
contractors tools & plants, equipment,
consumable with all lead & lift etc. complete
as directed by Engineer in-charge. Abrasive
Rail Cutter will be as per RDSO Specification
No. TM/SM/1 (Rev. 01 of 2012) with latest
status of RDSO; Rail Cutting Wheel Abrasive
Disc will be as per RDSO Specification
No.TM/SM/2 (Rev. 01 of 2020)

9 161012(52 Kg - 90 UTS - Outside Track Each 50.00| 274.77 13738.50
10 161015|52 Kg - 90 UTS- On Running Line Each 50.00| 311.48 15574.00

Drilling holes of 16 mm to 32 mm dia. with
Rail Drilling machine including chamfering
with appropriate chamfering tools in all types
of rail section with contractor's tools & plants,
equipment, consumable with all lead & lift
etc. complete, as directed by Engineer in-
charge. Rail Drilling Machine will be as per
RDSO Specification No. TM/SM/3, dated
24.04.1991.

11 161042|0On Running Line Each 60.00 90.38 5422.80
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Loading, leading and unloading of PSC
Sleepers of 52Kg / 60Kg by Railway's Rail
Dolly/ Dip Lorry to the nominated location
under traffic in case road carriage is not
possible for different leads and lift up to 5

metres.
12 172031|For lead up to 500 metres MT 100.00| 331.33 33133.00
13 172032|For lead beyond 500 metre and up to 1 Km MT 100.00| 492.16 49216.00

Overhauling of level crossing by digging out
up to 50mm below sleeper, screening of
shoulder & crib ballast, replacing
unserviceable sleepers & fastenings as
necessary, removal of check rails for
examination of running rails and check rails,
scrapping of rails and painting running rails
and check rails and all fixtures with two coats
of coal tar emulsion, greasing of ERCs, MCI
inserts and liners oiling all the bolts,
correcting cross level, gauge, alignment,
surfacing and packing etc., re-fixing check
rails duly ensuring standard clearances, re-
inserting screened ballast, making good
deficient ballast with Railway's ballast from
stacks / heaps/borrowing from adjacent
length of adjoining track within 50m lead,
ramming & levelling road surface and refixing
concrete slabs/making motarable road
surface as required excluding re surfacing
with bitumen as directed by Engineer in-
charge.

14 182011|Level crossings with asphalted road surface |Sgm 60.00| 654.78 39286.80

Hiring of machinery for minor miscellaneous
works for short duration including
operator/driver, fuel, lubricants and
consumable. The contractor shall arrange all
statutory permits as required by rules and
regulations prevailing in the area of work.
Payment shall be made for actual working
hours at site.

15 211201{JCB Backhoe Loaders 3DX Plus or similar with|Hour 400.00( 867.49 346996.00
minimum 1.10 cum bucket capacity

Total 2270021.02

Schedule A2--All items which are covered by Unified Standard Schedule of rates 2021 for
Tiruchchirappalli Division - Except supply of cement and reinforcement steel. (The
Schedule(tenderer/contractor shall quote a rate 'at par' or a collective percentage above or below the
advertised value of schedule 'A2' (The advertised value is inclusive of Railways escalation over
USSOR 2021 basic value)

Item- 1 |Outsourcing of critical P.Way monitoring items in entire TP) division for a period of one year

S No. Item Description of Item Unit Qty Rate Amount
No
1 163020|{Measuring of Toe Load of ERC during service |[Each 100419.00 5.73 575400.87

i nfield by Electronic Toe Load Measuring
Device with contractor's tools & plants,
equipment, consumable with all lead & lift
etc. complete, as directed by Engineer in-
charge. Electronic Toe Load Measuring
Device will be as per RDSO's Specification
No.TM/SM/ETLMD/218 dated 13.9.2012.

Total 575400.87
4. ELIGIBILITY CONDITIONS
Standard Financial Criteria
S.No.|Description Confirmation|Remarks|Documents

Required Allowed |Uploading
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10.2. Financial Eligibility Criteria: The tenderer must have minimum
average annual contractual turnover of V/N or V whichever is less :
where V= Advertised value of the tender in crores of Rupees N= Number
of years prescribed for completion of work for which bids have been
invited. The average annual contractual turnover shall be calculated as
an average of 'total contractual payments" in the previous three financial
years, as per the audited balance sheet. However, in case balance sheet
of the previous year is yet to be prepared/ audited, the audited balance
sheet of the fourth previous year shall be considered for calculating
average annual Contractual turnover. The tenderers shall submit
requisite information as per Annexure-VIB, along with copies of Audited
Balance Sheets duly certified by the Chartered Accountant/ Certificate
from Chartered Accountant duly supported by Audited Balance Sheet.

Allowed

No No (Mandatory)

Standard Technical Criteria

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

Technical Eligibility Criteria: As per Clause 10.1 of Part-l of IRSGCC-2022
with advance correction slip and up to date (a) The tenderer must have
successfully completed or substantially completed any one of the
following categories of work(s) during last 07 (seven) years, ending last

1 day of month previous to the one in which tender is invited: (i) Three No No Allowed
similar works each costing not less than the amount equal to 30% of (Mandatory)

advertised value of the tender, or (ii) Two similar works each costing not
less than the amount equal to 40% of advertised value of the tender, or
(iii) One similar work costing not less than the amount equal to 60% of
advertised value of the tender.
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11

(b) (1) In case of tenders for composite works (e.g. works involving more
than one distinct component, such as Civil Engineering works, S&T
works, Electrical works, OHE works etc. and in the case of major bridges -
substructure, superstructure etc.), tenderer must have successfully
completed or substantially completed any one of the following categories
of work(s) during last 07 (seven) years, ending last day of month
previous to the one in which tender is invited: (i) Three similar works
each costing not less than the amount equal to 30% of advertised value
of each component of tender, or (ii) Two similar works each costing not
less than the amount equal to 40% of advertised value of each
component of tender, or (iii) One similar work each costing not less than
the amount equal to 60% of advertised value of each component of
tender. Note for b(1): Separate completed works of minimum required
values shall also be considered for fulfillment of technical eligibility
criteria for different components. (b)(2) In such cases, what constitutes a
component in a composite work shall be clearly pre-defined with
estimated tender cost of it, as part of the tender documents without any
ambiguity. (b) (3) To evaluate the technical eligibility of tenderer, only
components of work as stipulated in tender documents for evaluation of
technical eligibility, shall be considered. The scope of work covered in
other remaining components shall be either executed by tenderer
himself if he has work experience as mentioned in clause 7 of the
Standard General Conditions of Contractor through subcontractor
fulfilling the requirements as per clause 7 of the Standard General
Conditions of Contract or jointly i.e., partly himself and remaining
through subcontractor, with prior approval of Chief Engineer in writing.
However, if required in tender documents by way of Special Conditions, a
formal agreement duly notarised, legally enforceable in the court of law,
shall be executed by the main contractor with the subcontractor for the
component(s) of work proposed to be executed by the subcontractor(s),
and shall be submitted along with the offer for considering subletting of
that scope of work towards fulfilment of technical eligibility. Such
subcontractor must fulfill technical eligibility criteria as follows: The
subcontractor shall have successfully completed at least one work
similar to work proposed for subcontract, costing not less than 35%
value of work to be subletted, in last 5 years, ending last day of month
previous to the one in which tender is invited through a works contract.
Note: for subletting of work costing up to Rs 50 lakh, no previous work
experience of subcontractor shall be asked for by the Railway. In case
after award of contract or during execution of work it becomes necessary
for contractor to change subcontractor, the same shall be done with
subcontractor(s) fulfilling the requirements as per clause 7 of the
Standard General Conditions of Contract, with prior approval of Chief
Engineer in writing.

No No Not Allowed

1.2

Note for Item 10.1 of IRSGCC-2022 with advance correction slip and up
to date: Work experience certificate from private individual shall not be
considered. However, in addition to work experience certificates issued
by any Govt. Organisation, work experience certificate issued by Public
listed company having average annual turnover of Rs 500 crore and
above in last 3 financial years excluding the current financial year, listed
on National Stock Exchange or Bombay Stock Exchange,
incorporated/registered at least 5 years prior to the date of closing of
tender, shall also be considered provided the work experience certificate[No No Not Allowed
has been issued by a person authorized by the Public listed company to
issue such certificates. In case tenderer submits work experience
certificate issued by public listed company, the tenderer shall also submit]
along with work experience certificate, the relevant copy of work order,
bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and
copy of final/last bill paid by company in support of above work
experience certificate.

1.3

Defination of Similar Work :- Experience in any track work. No No Not Allowed

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No.|Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.
2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation

thereof.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-02 Closing Date/Time: 06/07/2026 15:00

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10

I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that | am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that |/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership

(LLP)

etc.

S.No.

Description

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer.

(_Click here to download the Format of Self Certification)

5. COMPLIANCE

Check Lst
S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading

1 Whether required test certificates/samples, if any have been No No Not Allowed
uploaded?

Commercial-Compliance

S.No.|Description Confirmation|Remarks|Documents

Required Allowed |Uploading
Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100 Allowed

1 for fully indigenous items. The definition and calculation of local|{No Yes (Optional)
content shall be in accordance with the Make in India policy as P
incorporated in the tender conditions.

The tenderer shall clearly specify whether the tender is
submitted on his Own (Proprietary Firm) or on behalf of a
Partnership Firm / Company / Joint Venture (JV) | Registered
Society/ Registered Trust / Hindu Undivided Family( HUF) /

2 Limited Liability Partnership (LLP) etc. , The tenderer(s) shall Yes Yes Allowed
enclose the attested copies of the requisite documents (Mandatory)
(including Power of Attorney, if opted) for constitution of their
concern as per Cl.14 of GCC-Part-l and as per a)Clause 17 of
GCC - Part-1, for JV b)Clause 18 of GCC - Part-l, for Partnership
Firm.
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https://www.ireps.gov.in//ireps/upload/resources/Annexure-V(A).pdf

TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY

TENDER DOCUMENT

Tender No: TPJ-10-2026-02

Closing Date/Time: 06/07/2026 15:00

Copies of the following documents are to be uploaded: (i) Details
such as Name of the tenderer/ Contractor, Validity of DSC,
Complete address with pin code, contact number (ii) Copy of
PAN card (iii) Copy of GSTIN card.

Yes

Yes

Allowed
(Mandatory)

A copy of NEFT form duly filled in the details as necessary to be
uploaded. (The Tenderer/Contractor not having NEFT form may
down load the empty NEFT form available in Document site)

Yes

Yes

Allowed
(Mandatory)

Submission of AnnexureV under document verification
certificate- As per Advance Correction Slip No.4 dt.7/8/2023 to
GCC - 2022, the tenderers shall submit copy of certificate stating
that they are not liable to be disqualified and all their
statements/documents submitted along with bid are true and
factual. Standard format of the certificate to be submitted by the
bidder in form Annexuere-V Non-submission of the above
Certificate(s) by the bidder shall result in summarily rejection of|
his/their bid.

Yes

No

Not Allowed

Submission of Annexure-V(A) under Document Verification
Certificate. In case of other than company/Proprietary firm,
Annexure-V(A) shall also be submitted by the each member of a
Partnership Firm/ Joint Venture (JV) /Hindu Undivided Family
(HUF) / Limited Liability Partnership (LLP) etc., as the case my
be. Non-submission of the above Certificate(s) by the bidder
shall result in summarily rejection of his/their bid.

Yes

No

Not Allowed

General Instructions

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

All the Instructions furnished in the technical compliance/
Commercial Compliance/ Check-list/ Undertakings are only
indicative and not exhaustive; The Tenderer shall read the
GCC/Tender documents for complete details.

No

No

Not Allowed

The tenderer shall thoroughly go through the entire tender
documents and strictly adhere to the instructions and directions
given therein.

No

No

Not Allowed

If the Tenderer(s) deliberately give(s) wrong information/
incorrect documents in his/their offer or create circumstances
for the acceptance of his/their offer, the Railway reserves the
right to reject such offer at any stage.

No

No

Not Allowed

All terms and conditions in the tender documents are binding on
the Tenderers

No

No

Not Allowed

Railway reserves the right to accept or reject any or all the
tenders and to award the work in whole or in part without
assigning any reason.

No

No

Not Allowed

Unreleased Bid Security, if any, held with the Railway
Administration, shall not be adjusted towards the Bid Security to
be remitted.

No

No

Not Allowed

Bid Security shall be deposited either in cash through e-payment
gateway or e-BG or submitted as Bank Guarantee bond from a
scheduled bank of India or as mentioned in tender documents
subject to exemptions provided under para5(1) (a) of Part-1
(ITT) of GCC.

No

No

Not Allowed

In case of submission of bid security in the form of bank
Guarantee, the Original Bank Guarantee (other than e-BG)
should be delivered in person to the Official nominated as
indicated in the Tender document within 5 working days of the
dead line of submission of bids.

No

No

Not Allowed

Deployment of Qualified Engineers at Work Sites by the
Contractor: 26A.1 The Contractor shall also employ qualified
Graduate Engineer(s) or equivalent, or qualified Diploma
Engineer(s), as prescribed in the tender documents. 26A.2 In
case the Contractor fails to employ the Engineer, as aforesaid in
Para 26A.1, he shall be liable to pay liquidated damages at the
rates, as prescribed in the tender documents. 26A.3 No. of
qualified Engineers required to be deployed by the Contractor
for various activities contained in the works contract shall be
specified in the tender documents as 'Special Condition of
Contract'.

No

No

Not Allowed
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY

TENDER DOCUMENT

Tender No: TPJ-10-2026-02

Closing Date/Time: 06/07/2026 15:00

10

As per Para 3a of Addendum & Correction slip issued by Board
communicated vide Board's Lr. No. 2012/CE-I/CT/O/20 dated 10-
05-2013 (or) as per Railway Board's instructions issued from
time to time. Contractor shall employ(a) One qualified Graduate
Engineer when cost of work to be executed is 200lakh and above
and, (b) One Diploma Holder Engineer when cost of work to be
executed is more than 25 lakhs, but less than 200 lakhs.

No

No

Not Allowed

11

In terms of Para 627 of IRPWM, in all track works, contractors are
strictly prohibited and not allowed for keying, spiking, ERCs
using hammers and to be adhered to use contractor's own clip
applicators as developed by TP) small track machine depot only.
The drawing and details of the same are attached under
'‘Document tab'

No

Not Allowed

12

In case of submission of Bid Security in the form of Bank
Guarantee, the Original Bank Guarantee (other than e-BG)
should be delivered in person to the Official nominated as
indicated in the Tender document before closing date for
submission of bids(i.e. excluding the last date of submission of
bids)

No

No

Not Allowed

12.1

The original Bank Guarantee should be delivered in person to
Chief Office Superintendent/Works Branch, Railway Divisional
Office, Tiruchchirappalli before closing date for submission of
bids(i.e. excluding the last date of submission of bids)

No

No

Not Allowed

13

As per Correction Slip No.11 of GCC-2022 Additional
Performance Security - GCC Para 16(4)(h) If a tender is
accepted on the quoted rates of bidder which is below the
advertised tender value, an additional performance security
shall be submitted by the bidder as below: Bid quoted in % of
advertised cost Additional Performance Guarantee (%) : Below 0
- 5% (inclusive) : Nil Below 5% : 5%

No

No

Not Allowed

14

All Bank Guarantees shall be issued and transmitted only
through the Structured Financial Messaging System (SFMS) of
the issuing bank. The tenderer/contractor shall submit the
necessary details as per the format available in Document tab.

No

Not Allowed

Techn

ical-Compliances

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

Submission of Certificates and testimonials regarding
contracting/Technical experience for the type of job for which
tender is invited.

Yes

Yes

Not Allowed

Submission of Audited Balance Sheet duly certified by the
Chartered Accountant regarding contractual payments received.

Yes

Yes

Not Allowed

Submission of Audited Balance Sheet, duly certified by the

Chartered Accountant as per Annexure - VI(B)

Yes

Yes

Not Allowed

Undertakings

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

I/ We have visited the works site and | / We am / are aware of
the site conditions.

No

No

Not Allowed

I/We have read the INDIAN RAILWAY GENERAL CONDITIONS OF
CONTRACT With all correction slips up to date and other
conditions of tender including special conditions if any attached
hereto in the Tender document and I/We hereby agree to abide
by the conditions stipulated therein.

No

No

Not Allowed

I/We also undertake to carry out the work in accordance with the
said plans, standard Railway specifications documented and
conditions of contract and to find and provide such of the
materials (other than those to be supplied by the Railway), and
to do all such things which in the opinion of the Engineer may be
necessary for, or incidental to the construction.

No

Not Allowed

| /We also undertake that I/we have organizational set up to
execute the work and also we have sufficient Plant & Machinery
or/and capable of hiring Plant & Machinery as required for
satisfactory completion of work.

No

Not Allowed
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-02

6. Documents attached with tender

Closing Date/Time: 06/07/2026 15:00

S.No. Document Name Document Description
1 Annexure-V-VA-16082023.pdf Annexure V VA

2 SpecialConditions-updationoflabourdata.pdf Labour data

3 annexurefortechnicalcomplaincel8122022.pdf |annexure for technical compliance
4 JPO.pdf JPO for Digging work

5 Registersatworksite.pdf Registers at worksite

6 GCC-April-2022updatedandCSNo-10.pdf GCC 2022 updated with CS 10

7 ACSNo11forGCC2022.pdf ACS No 11 of GCC 2022

8 SpecialconditionsforsubmissionofBG.pdf Special condition Bank Guarantee
9 BOCWWocessRBletterdt.02.01.2026.pdf BOCWW cess Rly Bd letter

10 Policeverificationformcontractualstaff_1.pdf Form for contractual staff

11 Tenderformfirstandsecondpage281024.pdf tender form

12 PlanofERCapplicatorcumExtractor.pdf Plan for ERC applicator

13 annexureforcommercialcomplaince.pdf annexure for commercial compliance
14 PPEforsafetyinconstructionsite_1.pdf PPE for safety

15 Quantitystatement-Pwaymonitoring.pdf Pway monitoring gty breakup

16 splconditionsfortrackmaintanenceandgarbage.pdf{special condition of contract

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: REBBAPRAGADA RAMAPRASADARAO

Designation : Sr.DEN/co-ordn./tpj

Page 21 of 21 Run Date/Time: 11/06/2026 19:44:26



