JABALPUR DIVISION-ENGG/WEST CENTRAL RLY
TENDER DOCUMENT

Tender No: DRMW-]BP-97-2026 Closing Date/Time: 10/07/2026 15:00

Sr.DEN/Co acting for and on behalf of The President of India invites E-Tenders against Tender No DRMW-JBP-97-2026
Closing Date/Time 10/07/2026 15:00 Hrs. Bidders will be able to submit their original/revised bids upto closing date and
time only. Manual offers are not allowed against this tender, and any such manual offer received shall be ignored.

1. NIT HEADER

Name of Work g?\ﬁg?gsgg?‘;?nnedef;(:)é(gjtp;])c)ﬁrriasgli(;itoracture in Itarsi-Jabalpur section under Senior
Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
:ﬁ:ger Closing Date  |,),57/5026 15:00 ?::Z:;me Of Uploading 12/06/2026 16:45
Pre-B-id Conference No P_re-Bid Conference Date Not Applicable
Required Time
Advertised Value 25708942.02 Tendering Section TRACK 1
Bidding Style Single Rate for Tender Bidding Unit Above/Below/Par
Earnest Money (Rs.) 514200.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) (0.00 Period of Completion 12 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 26/06/2026
Are JV allowed to bid No Number of JV Member 0
Allowed
Are _Consortium allowed No Number of Consortium 0
to bid Member Allowed
Ranking Order For Bids |Lowest to Highest Expenditure Type Capital (Works)
2. SCHEDULE
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () 1-Part A : P.way Items of USSOR 2021 25133623.84
1 Please see Iltem Breakup for details. 33736407.84| (-) 25.50| 25133623.84
Description:- P.way Items of USSOR 2021
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () 2-Part B : NS Items 575318.18
. NS1 | 1400.00] Litre]  91.43]  128002.00] 49.20]  190978.98
Description:- Anticorrosive bituminous paint (black)
5 NS2 |  1600.00] Litre]  161.00]  257600.00] 49.20]  384339.20
Description:- Synthetic Enamel paint in all shades
3. ITEM BREAKUP
Schedule|Schedule 1-Part A : P.way Items of USSOR 2021
Item- 1 |P.way Items of USSOR 2021
S No. Item Description of Item Unit Qty Rate Amount
No
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JABALPUR DIVISION-ENGG/WEST CENTRAL RLY
TENDER DOCUMENT

Tender No: DRMW-]BP-97-2026 Closing Date/Time: 10/07/2026 15:00

Earthwork in cutting in formation, trolley
refuges, side drains, level crossing
approaches, platforms, catch water drains,
diversion of nallah & finishing to required
dimension and slopes to obtain a neat
appearance to standard profile inclusive of all
labour, materials, plant & machinery, leading
all cut spoils either to make spoil dumps or
for filling in embankment with leads within 2
km on either side of edge of the cutting(s)
including all lifts, ascent, descent, loading,
unloading, bailing & pumping out water, if
required, clearance of site and all other
works incidental thereto for completing the
work as per RDSO Specification No.
RDSO/2020/GE: IRS-0004 with latest updated
correction slips and to the satisfaction of the
Engineer-in-Charge. Note: (i) All usable earth
arising from cut spoils shall be led into bank
formation and Unusable spoils shall be
dumped / stacked away from toe of
embankment. (ii) All hard rock /and boulders
not fit for filling will be stacked by the
contractor and will be property of the
Railways. (iii)Cut trees shall be property of
Railways and to be deposited in the railway
godown unless specified otherwise in the
Conditions of Contract.

1 012011(In all conditions and classifications of soil{cum 900.00( 109.41 98469.00
except rock

Pulling & positioning of rails accurately on
cess including supporting rails, providing
required gap and squaring at ends for
renewal preparation, as directed by Engineer

in-charge.
2 061011|{Up to 40 m long rail panel RM 1000.00 9.60 9600.00
3 061012(More than 40 m long rail panel RM 500.00 15.18 7590.00

Dismantling and removing rail of all section &
length from track, laid on any type & density
of sleeper by removing fish plates, fastenings
& fish bolts and other materials including
stacking all released materials within an
average distance of 500 metres as directed
by Engineer in-charge. Note: 1.Cutting of rails
shall be paid separately. 2.Work to be done
under traffic block.

4 061022|For Casual/Scattered Rail Renewal work RM 2000.00 37.25 74500.00

Insertion of rails of all types & length in track,
laid on any type & density of sleeper to the
specified gauge under traffic block. Rates
include fastening of rail with sleepers with
standard set of fastenings and fixing of fish
plates and bolts or, if required, providing gap
for welding and stacking of released material
without infringement within 250m as directed
by Engineer-in-Charge. Note: Rail drilling and
cutting to be paid separately.

5 061032|For Casual/Scattered Rail Renewal work RM 2000.00 39.44 78880.00
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JABALPUR DIVISION-ENGG/WEST CENTRAL RLY
TENDER DOCUMENT

Tender No: DRMW-]BP-97-2026 Closing Date/Time: 10/07/2026 15:00

Through Sleeper Renewal (TSR) with PSC
sleepers involving removal existing sleepers
of any type along with fittings from track,
insertion of PSC sleepers lying along the cess
/ formation / slope / toe within 5 metres
height with all fittings to specified spacing,
gauge and squareness, one round of through
packing to make track fit for 20 kmph speed,
dressing of ballast to standard profile, all in
accordance with the latest provisions of
IRPWM and stacking of all released material
neatly at specified places within an average
lead of 100 m as directed by Engineer in-

charge.

6 062011|For location of work not involving deep|Each 1660.00( 357.31 593134.60
screening

7 062014|For PSC wider base sleepers - For location of|Each 1660.00( 209.14 347172.40
work involving deep screening. (deep
screening to be paid separately)

Replacement of any type of sleepers in track
with PSC sleepers lying on cess or at Bridge
Approaches for casual renewal at isolated
locations with all fittings complete to
specified gauge & cross level with
contractor's tools including packing and
dressing of ballast, as directed by Engineer
in-charge. Released materials shall be neatly
stacked and handed over at specified
location within an average lead of 250 m or
near either side of Bridge approaches as
directed.

8 |062031 Locations other than Ballasted Deck Bridge Each 2500.00| 496.88| 1242200.00

Lubrication of fish plated rail joints under
traffic, by using Grease Graphite Grade 'O
(1S:408) and Black oil supplied by contractor,
for all types of rail sections as per procedure
laid down in latest version of IRPWM and as
directed by Engineer In charge. Note: Release
U/S bolt & nuts is to be deposited back. If any
fish bolts is jammed it should be cut with
chisel and hammer and replaced with fresh
fish bolt supplied.

9 063051 |For 1.00m long fishplates Joint 250.00( 134.92 33730.00

10 063060|Opening and refixing of Joggled fish plates|Set 6000.00 54.86 329160.00
provided to weld joints/rail of any rail section
under traffic to enable examination of
weld/rail by departmental official nominated
by Engineer In charge and lubrication of
fishplates by applying departmental Grease
graphite grade 'O' (1S:408) to fishing planes
and bolts by departmental black oil as per
procedure laid down in latest version of
IRPWM, including all tools required and as
directed by Engineer-in-charge. Note: 1.
Grease Graphite, black oil, fish bolts, K.Oil,
wire brush, required for work shall be given
by department and issued at concerned
SSE/PW Stores. 2.Jammed fish bolts shall be
cut using chisel and hammer and replaced
with new bolt.
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JABALPUR DIVISION-ENGG/WEST CENTRAL RLY
TENDER DOCUMENT

Tender No: DRMW-]BP-97-2026 Closing Date/Time: 10/07/2026 15:00

11 063090(Lubrication of ERCs and its liner contact area|ERC 200000.00 6.43| 1286000.00
by removal of ERCs and Metal / GFN liners in
rail panel, cleaning of rust / scale of ERC,
Metal / GFN liners & SGCI insert by using wire
brush, scrapper / sand emery paper etc
supply and application of graphite grease, as
prescribed by Railway for under side of liners
& corresponding area of rail foot & SGCI
insert with ERCs and re-fixing the same as
per procedure prescribed in latest edition of
IRPWM with contractors grease and all other
tools & plants complete and as directed.
Note: Each ERC in this item shall constitute 1
ERC and its Liner Contact area.

12 063100|Removing seized ERC from SGCI inserts of |[ERC 2000.00 58.59 117180.00
existing track by using suitable approved
chemicals and re-fixing after greasing of
insert eye and ERC with Contractor's grease
of specified quality as per provisions of
IRPWM, as directed by Engineer in-charge.
Note: 1.List of Seized ERC along with location
shall be prepared after inspection of
SSE/P.Way and marked prior to execution of
this item. 2. Due care shall be taken to avoid
any damage to the sleeper 3.A penalty of
50% of the basic cost of new sleeper in
nearest sleeper factory shall be levied on
each, if SGCI insert is broken or sleeper gets
cracked in the process.

13 063110(|Lubrication of gauge face of rail on curves,|RM 5000.00 6.13 30650.00
Cross overs, points & crossings, turn-in curves
and at locations as required with contractor's
grease graphite grade "O" IS 408 and as
directed.

Lubrication of Plate/Rail screws of Points and
crossings, SEJs, Bridges, Curves etc., with
greases graphite, including removal of screws
carefully  without  damaging sleepers,
cleaning with wire brush etc., both screws
and dowel hole, applying grease graphite,
refixing the screw and sealing the top and
sides of screw with grease graphite to
prevent ingress of moisture and corrosion
with contractors labour, tools, consumables
under traffic condition all lead and lift
complete.

14 063122(By using Contractor's Grease Graphite Each 6000.00 41.73 250380.00

Scattered renewal or replacement of missing
/ worn-out fittings with Railway's fittings for
track/Points & Crossings sleepers including
leading to required location for the work and
the released fittings shall be collected and
neatly stacked, as directed by the Engineer In
charge. Note: New fittings shall be supplied
from and released material shall be
deposited at, nearest P.Way Stores.

15 063131(GRSP Each 2000.00 21.79 43580.00
16 063132(ERCs Each 4000.00 7.28 29120.00
17 063133(Metal/GFN Liners Each 30000.00 4.85 145500.00
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JABALPUR DIVISION-ENGG/WEST CENTRAL RLY
TENDER DOCUMENT

Tender No: DRMW-]BP-97-2026 Closing Date/Time: 10/07/2026 15:00

18 063140(Renewal of seized Plate/Rail screws on PSC|Each 2000.00( 428.90 857800.00
Sleepers by using gas or any approved
methods, duly drilling holes in broken screw
and removing existing screw pieces from the
holes along with existing dowels and fixing
new contractor's dowels (procured from
RDSO approved sources) and grouting
around dowel with Epoxy materials of
approved specification and refixing new
Railway's rail/Plate screws duly greasing the
screww it hspecified grease with all
contractor's materials, consumables, tools &
plants, labour with all lead, lift. Note: 1.Seized
screws shall be identified and marked by
JE/P.Way and verified at minimum SSE/P.Way
In charge) level. 2. Due care shall be taken to
avoid any damage to the sleeper 3.A penalty
of 50% of the basic cost of new sleeper in
nearest sleeper factory shall be levied on
each, if sleeper gets damaged in the process.

Gas cutting of rail of various sections with
contractor's tools & plants, as directed by
engineer in-charge :

19 064052|Rail section of 52Kg and above Each 600.00( 152.20 91320.00

Assembling and Laying of Improved Switch
Expansion Joint (SEJ) on PSC sleepers of any
rail section as per RDSO drawing including
leading of SEJ rails, sleepers, fittings for a
free lead of 250 metres, cutting of rails,
drilling of holes as required and lubrication of
SEJ, gauging, aligning rails, providing
temporary connection with adequate welding
gap with adjoining rails, providing reference
posts at SEJ, first through packing of SEJ
portion to make track geometry fit for 30
kmph speed and making ballast profile as per
IRPWM. Note: (1) Rail cutting and hole drilling
shall be paid separately.(2) One set comprise
complete SEJ on both rails at SEJ.

20 065032|Under Traffic Block Conditions Set 12.00| 7909.82 94917.84

Casual renewal of PSC sleepers on points and
crossings, derailing switches and diamonds
portion of any layout including packing under
new sleepers. All the released materials shall
be stacked at specified location in a
countable manner within the lead of 250m &
all lift, clear of infringements, crossing of
track, if any complete, as directed with
contractor's vehicles, consumables, stores,
labour etc. complete, as directed by Engineer
in-charge. Note: Approach and Exit sleepers
shall be paid as normal sleepers under
relevant item.

21 074011|Sleepers up to 2.85 m length Each 100.00| 638.42 63842.00

22 074012|Sleepers of length more than 2.85 m and up|Each 150.00| 879.25 131887.50
to4.20m

23 074013|Sleepers of more than 4.20 m length Each 100.00| 1385.21 138521.00

Re-spacing of PSC sleepers of existing
turnout after pre-marking of sleeper locations
as per standard layout drawings, removing
ballast and all other fittings/fastenings to
clear obstruction for shifting as required,
shifting of sleeper at correct location, fixing
of all fittings/fastenings, ballasting, requisite
packing, boxing and profiling, complete as
directed by Engineer-in-charge. Note: Prior
inspection and recording defective spacing
and approval of Engineer-in-Charge shall be
mandatory for operating this item.
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JABALPUR DIVISION-ENGG/WEST CENTRAL RLY
TENDER DOCUMENT

Tender No: DRMW-]BP-97-2026 Closing Date/Time: 10/07/2026 15:00
24 074131|Turnout sleepers of length up to 2.85 m Each 100.00| 144.56 14456.00
25 074132|Sleepers of length more than 2.85 m and up|Each 100.00| 173.47 17347.00

to4.20m
26 074133|Sleepers of length more than 4.20 m Each 60.00| 187.93 11275.80

Manual deep screening of Plain track/
turnouts as per procedure prescribed in
IRPWM, June 2020 or latest, on PSC sleepers
of any density and throwing away screened
muck arising out of screening on toe of bank
or on cess, if low or on spoil banks above top
of cutting (including throwing and leveling, if
required beyond minimum 5m from the edge
of cutting which are up to 3m deep or
alternatively carting it up to 50m for
disposing it off beyond cutting or platforms)
as per direction of Engineer in-charge,
including cutting cess for effective drainage
on both sides, one round of kutcha packing
with screened ballast and further attending
to track parameter to make track fit for 20
kmph speed complete in all respect. Note :
Payment shall be made for length along main
line only for turnouts.

27 081023|Depth of 250 mm below bottom of sleeper -|TRM 1000.00( 541.29 541290.00
For Plain Track :

28 081024|Depth of 300 mm below bottom of sleeper -|TRM 1000.00( 609.95 609950.00
For Plain Track :

29 083010|Lifting and packing for regrading the existing|TRM 4000.00| 187.56 750240.00

PSC sleeper track to required height / level in
stages not exceeding 75mm or part thereof
at a time, providing permissible ramp for the
track, insertion of moorum / sand / stone
ballast uniformly under the existing track and
placing the same to safe approved gradient,
gauge, cushion including levelling and one
round of through packing to allow train
movement at restricted speed of 30 kmph for
a specified length with all leads & lifts and
fixing, marking, painting rail level pegs at
every 30m interval. Note: Lifting of track shall
be done in stages as per procedure
prescribed in latest edition of IRPWM to get
the proposed final level as per approved
working profile, as directed by Engineer in-
charge.

30 083011|Extra for additional lift over 75mm for every(TRM 1000.00 29.01 29010.00
50mm lift or part thereof up to 275mm for
item nos. 083010 for each TRM.

31 083030(Boxing and profiling of ballastas per{TRM 165000.00 27.59| 4552350.00
procedure prescribed in latest edition of
IRPWM including cess dressing on both sides
of track. The work will include removing
excess ballast from track and putting the
same in crib and shoulder by leading to a
maximum of 50m including crossing of track,
deweeding on ballast section etc and as
directed by Engineer-In charge.

Unloading of ballast from Railway's Hopper
Wagons, quantity distribution as per pre-
defined site requirement, clearing
infringements/jammed ballast, distributing
the unloaded ballast uniformly over the track,
profiling and boxing following all prescribed
safety norms.

32 084041|Under Traffic Block Conditions: cum 5658.00 55.06 311529.48
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JABALPUR DIVISION-ENGG/WEST CENTRAL RLY
TENDER DOCUMENT

Tender No: DRMW-]BP-97-2026 Closing Date/Time: 10/07/2026 15:00

In-situ reconditioning of worn out 1:8%
tongue rail (only one tongue rail along with
connected stock rail) of all rail sections under
traffic, as prescribed in 'IR's Reconditioning of
Points & Crossings Manual' with RDSO
approved electrodes and suppliers, finishing
& grinding within permissible tolerance limit,
with all contractor's own power T&P, men
and materials including crossing the track,
lead lift and as directed by engineer in-
charge.

33 103012|Using H3C electrodes Each 40.00{ 2705.70 108228.00

In-situ reconditioning of worn out 1:12 or
flatter tongue rail (only one tongue rail along
with connected stock rail) of all rail sections
under trafficc, as prescribed in 'IR's
Reconditioning of Points & Crossings Manual'
with  RDSO approved electrodes and
suppliers, finishing & grinding within
permissible tolerance limit, as directed by
engineer in-charge :

34 103022|Using H3C electrodes Each 80.00| 3408.38 272670.40

35 104040|In-situ reconditioning of MCI insert of points &|Each 400.00| 367.63 147052.00
crossings sleeper by reclaiming the worn-out
portion to the desired height, grinding of the
finished profile for regaining the toe load lost.
The reconditioning to be done by using
TERRA C 1-94 - Electrodes of make L & T,
Advani Oerlicon, Diffusion, SHARP - 650, or
equivalent  approved by RDSO  for
reconditioning of Cast iron alloys. removing
and refixing the required fittings for
reconditioning in traffic condition. The cost
includes all labour, lead lift, transportation of
men and material, cost of consumables,
hiring of machinery required etc, complete
and as directed by the Engineer-in -charge.

Through packing of track, as per procedure
prescribed in latest edition of Indian Railways
Permanent Way Manual

36 131011|For PSC sleeper Track with Sleeper Density of |TRM 6000.00| 109.42 656520.00
1540 Sleepers/Km or more

Picking up of slacks in track of all sleeper
density, duly opening up ballast, gauging,
alignment, correcting longitudinal & cross
levels, packing, boxing of ballast and
dressing the same under traffic conditions as
per procedure prescribed in latest edition of
IRPWM and as directed by Engineer in-
charge. Note: In-charge section Engineer
should identify locations requiring packing
and obtain prior approval of DEN/XEN before
execution of the work when there is no Zonal
Track Maintenance agency deployed in the
section.

37 131021|For PSC Sleeper TRM 30000.00 93.84 2815200.00

First or Second Through Packing of track of
all sleeper density including giving a general
lift, as desired to eliminate sag after Deep
Screening work, lifting of track, lowering of
track and major realignment of curves and
formation rehabilitation as per procedure
prescribed in latest edition of IRPWM. Note:
General lift is normally 25 mm and isolated
lift may be up to 50 mm.

38 131032|For PSC Sleeper Track with Sleeper Density of |TRM 2000.00| 144.51 289020.00
1660
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JABALPUR DIVISION-ENGG/WEST CENTRAL RLY
TENDER DOCUMENT

Tender No: DRMW-JBP-97-2026

Closing Date/Time: 10/07/2026 15:00

Third or subsequent Through Packing of track
for all sleeper density including picking of
slacks, as required after second through
packing, subsequent to Deep Screening work
as per procedure prescribed in latest edition
of IRPWM. This item can also be used after
lifting/regrading/realignment  works  also.
Note: General lift is normally 25 mm and
isolated lift may be up to 50 mm.

39

131042

For PSC Sleeper Track with Sleeper Density of
1660

TRM

2000.00f 111.16 222320.00

Through packing of points and crossings,
derailing switches including gauging, fittings
recoupment, ballasting as required,
elimination of sag and to the required
alignment after Deep Screening as per
procedure prescribed in latest edition of
IRPWM complete as per direction of Engineer-
in-charge. Note: This work shall be operated
in exceptional cases with written approval at
DEN level when UNIMAT is not available and
immediate packing is required to pass train
over it.

40

131051

1 in 8% PSC layout

Set

30.00({12021.37 360641.10

41

131052

1in 12 PSC layout

Set

15.00(15640.49 234607.35

42

131060

Packing of isolated loose PSC sleepers on
plain track below the bottom of the sleepers
and surrounding through out its length duly
opening two galas on either side of the
renewed sleepers and packing the sleeper to
bring the track to normal speed including
gauging, aligning, squaring of sleepers and
sectioning of ballast to the required profile
with all contractor's labour, tools and plant
etc. including all lead and lift and crossing of
tracks where ever necessary complete and as
directed by the Engineer-in-charge.

Sleeper

4000.00 84.98 339920.00

Systemic overhauling of track under traffic as
per procedure prescribed in latest edition of
IRPWM , including removing the crib ballast in
50mm to 75mm depth below bottom of
sleeper and complete shoulder ballast
without breaking core under the bottom of
sleeper, to recover clean ballast by screening
on wire mesh and disposing off the muck
including throwing & leveling, if required
beyond minimum 5m from the edge of
cutting which are up to 3m deep or
alternatively carting it up to 50m for
disposing it off beyond cutting or platforms
away from the track, as directed by Engineer
in-charge including cutting & making up the
cess and ensuring proper drainage slope and
then re-inserting cleaned ballast into track
and compaction of shoulder and crib ballast
by wooden mallet and dressing / profiling
ballast as per railway specifications.

43

132011

For PSC sleeper Track with Sleeper Density of
1540 sleepers/Km or more

TRM

6000.00| 186.72| 1120320.00

44

132015

Extra over Items 132011 to 132014 for
working in yards

TRM

3000.00 48.34 145020.00
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JABALPUR DIVISION-ENGG/WEST CENTRAL RLY
TENDER DOCUMENT

Tender No: DRMW-]BP-97-2026 Closing Date/Time: 10/07/2026 15:00

De-stressing of LWR/CWR track of any density
under traffic line block with contractor's
labours, tools, equipments and consumables
inclusive of all lead & lift. Activities include
cutting of LWR/CWR into convenient panels of
specified length, removal of ERCs, liners,
greasing of ERCs and liner contact area,
lifting rails and keeping them on rollers
provided at every 15 sleepers, working out
elongation of rail ends depending on
prevailing site conditions, pulling rails with
the help of Hydraulic Tensor to achieve the
desired elongation, cutting rails, as required,
removing rollers and placing rail in position,
re-fixing ERCs & liners and adjustment of gap
at SEJs : Note: (1) Welding of rail joints will be
paid separately. (2) Rail cutting and Hole
drilling shall be paid separately. (3) Opening
and closing of LC if required will be paid
separately. (4) As per procedure prescribed in
latest edition of IRPWM & CE's Circulars for
destressing of LWR/CWR, if any.

45 135013|Without Rail tensor TRM 12000.00 50.90 610800.00

46 136050(Interchanging gauge face of rails of any|TRM 1000.00( 102.64 102640.00
section in traffic line block including removal
of fittings and re-fixing the same after
changing of gauge face, cutting of rails,
joining the rails with fish plate & drilling holes
as directed by engineer in-charge.

47 136060|Replacing existing glued joint rail with cut|Each 120.00| 1884.92 226190.40
rails or with glued joint rail or insertion of
glued joint by cutting existing track under
traffic condition by cutting rails, refixing with
all rail sleeper fastenings and providing
required gaps for carrying out welding as an
alternative to drilling holes or joining rails
with fish plates duly drilling holes as required
including stacking of released material and
as directed by engineer in-charge. Note: (1)
Drilling holes & rail cutting will be paid
separately. (2) Transportation of materials to
the site of work from supply points, if more
than 250m, shall be paid separately.

Fixing of Wooden Distance Block of size 1.0m
X 0.3m x 0.15m between track and platform

wall.
48 136072|{With Contractor's hard wood block. Each 300.00( 2940.04 882012.00
49 136090|Cleaning of side drains along the track|RM 10000.00 33.94 339400.00

including disposing of muck beyond Railway
boundary as per instructions of Engineer in-
charge to keep drains clean and clear in
cuttings etc.

50 136100{Removing weeds & bushes in ballast section|TRM 40000.00 15.62 624800.00
and cess up to 3.95m from centre line of
track in mid section & station yard, as
specified by Engineer in-charge including
disposal of branches, bushes outside
cess/yard.

51 136110|Trimming of tree branches coming within 6m |Each 400.00{ 179.77 71908.00
of centre line of track & those obstructing
views of Curves/LCs / Signal / Indicator at
locations in section & station yard, as
specified by Engineer in-charge including
disposal of branches, bushes outside
cess/yard. Note: Girth of more than 20 cm will
only be considered as tree branch.
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JABALPUR DIVISION-ENGG/WEST CENTRAL RLY
TENDER DOCUMENT

Tender No: DRMW-]BP-97-2026 Closing Date/Time: 10/07/2026 15:00

Anti-corrosive painting of rail outside track on
rail bottom, web, foot and fishing plane with
two coats of thickness of 100 microns each
by bituminous black paint confirms to 1S-9862
of reputed make including surface
preparation, as a complete job as per
procedure prescribed in latest edition of
IRPWM.

52 137011|For 60 Kg Rails RM 1000.00 59.67 59670.00

Anti-corrosive painting of rail on running
track of any sleeper density on web, foot etc.
including liner contact area (excluding
bottom of foot) and fishing plane as per
requirement with two coats of thickness of
100 microns each by bituminous black paint
confirms to 1S-9862 of reputed make
including painting of liners, ERCs and
including surface preparation, as a complete
job as per procedure prescribed in latest
edition of IRPWM Note: 60% of payment shall
be made if painting on only gauge face side is

done.
53 137021|For 60 Kg Rails TRM 3000.00 81.69 245070.00
54 137030|Anti-corrosive painting to weld collar for|Each 1200.00 22.97 27564.00

Thermit welded rail joints on track or on cess
for new welded joints to protect against
normal corrosion for any rail section with two
coats of ready mixed bituminous black paint
of reputed make confirming to latest 1S:9862
on welded area up to 10cm on either side
including on the underside of rail foot by
brush including surface preparation as per
Railway's AT Weld Manual including lettering
/ weld numbering with approved enamel
paint as directed Note: Before painting, dust,
loose rust and mill scale and dirt shall be
removed thoroughly by wire brushing.
Scrubbing welded area with water to make it
free from slag and other water soluble
compounds to make it dry.

55 137040|Anti-corrosive painting to weld collar for|Each 6000.00 25.17 151020.00
Thermit welded rail joints on track for old
painted joints in normal corrosive prone area
for any rail section with two coats of ready
mixed bituminous black paint of reputed
make confirming to 1S:9862 latest version on
welded area up to 10cm on either side
including on the underside of rail foot by
brush including surface preparation as per
Railway's AT Weld Manual including lettering
/ weld numbering with approved enamel
paint as directed Note: 1.Before painting,
dust, dirt and flaked paint from the welded
joint shall be removed thoroughly by
scrapping with wire brush. Grease and oil
shall be removed by use of appropriate
solvent confirming to latest 1S:1745. 2.Use of
detergent followed by water washing should
also be done to ensure removal of oil and
grease apart from the greasing compound.
3.The paint should be procured along with the
thinner recommended by the manufacturer of
the paint. 4.No other thinner like kerosene oil
should be used.

Painting 2 coats to Bridge Reference / Boards,
Structures etc. along track with enamel paint
of approved make with different colours &
letters, as directed by Engineer in-charge.

56 137101|Bridge Board Each 430.00| 183.83 79046.90
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57

137102

Bridge Tablet

Each

100.00 51.67 5167.00

58

137103

Bridge Height Gauge

Each

14.00| 3184.29 44580.06

59

137104

HFL, FSL & DL on Bridge Pier / Abutment

Each

21.00| 754.51 15844.71

60

137105

Miscellaneous General Boards, Jurisdiction
Boards, Structures etc.

Sgm

300.00f 142.01 42603.00

Carrying out pre-tamping, during tamping
and post-tamping work for tamping track with
all types of rails, sleepers & sleeper density
by various Track Tamping machines, like
CSM,DUO/3X Machines which include : (1) Re-
adjustment of ballast, heaping-up of ballast,
filling-up of cavities in tamping zone by
picking ballast from stacks / shoulders / crib
of adjoining track up to lead of 50 m to
ensure effective packing; (2) Clearing of
ballast on sleepers to make them visible to
operator, (3) Clearing of ballast over rail foot
to facilitate holding of rail by rollers of TTRM;
(4) Digging, screening and replenishment of
ballast at mud pumping / rounded ballast in
sleeper crib location; (5) Tightening of loose
fittings immediately before & after tamping;
(6) Replacement of broken / missing fittings
supplied by Railway; (7) Correcting displaced
sleepers to position along with squaring; (8)
Re-setting of worked-out / fallen fittings. (9)
Removing and re-fixing joggled fish plates &
wooden blocks, wherever necessary; (10)
Manual consolidation of ballast in crib /
shoulders; (11) Removing and refixing of
traction bonds during the block in electrified
sections (12) Dressing of ballast Note: 1.
Tamping blocks are not identical & it may be
given at any time either during day or night.
2. Stages of payment a) 30% of the rate will
be paid on completion of pre tamping
attention, b) Balance 70% of the rate will be
paid on completion of post tamping. 3.
Recovery at the rate of twice the above
applicable rate will be effected in case
contractor fails to carry out pre/during/post
operation. 4.Payment shall be made only
once in irrespective of numbers of TTRM
packing round and after restoration of normal
speed and restoration of complete ballast
profile.

61

155011

For day time block working

TRM

150000.00 19.88( 2982000.00
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Carrying out pre-tamping, during tamping
and post-tamping works for tamping of
Turnouts of all types Under Traffic Block
Conditions which include :(1) Re-adjustment
of ballast, heaping-up of ballast, filling-up of
cavities in tamping zone by picking ballast
from stacks / shoulders / crib of adjoining
track up to lead of 50 m to ensure effective
packing; (2) Clearing of ballast on sleepers to
make them visible to operator; (3) Clearing of
ballast over rail foot to facilitate holding of
rail by rollers of UNIMAT; (4) Digging,
screening and replenishment of ballast at
mud pumping / rounded ballast in sleeper
crib location; (5) Tightening of loose fittings
including check rails immediately before &
after tamping; (6) Replacement of broken /
missing fittings supplied by Railway; (7)
Correcting displaced sleepers to position
along with squaring; (8) Re-setting worked-
out / fallen fittings; (9) Removing and re-
fixing joggled fish plates & wooden blocks,
OHE bonds & other obstructions, wherever
necessary ;(10) Removing and re-fixing
stretcher bar, as directed; (11) Adjustment in
opening and housing of switch for testing
operation of points (12)Manual consolidation
of ballast in cribs and shoulders; (13) Stages
of payment a) 30% of the rate will be paid on
completion of pre tamping attention, b)
Balance 70% of the rate will be paid on
completion of post tamping; (14) Recovery at
the rate of twice the applicable rate will be
effected in case contractor fails to carry out
any of the pre/during/post operation.

62 156011(1 in 8% Turnouts (Under Traffic Block |Set 20.00( 9768.62 195372.40
Conditions)

63 1560121 in 12 Turnouts (Under Traffic Block |Set 40.00{11372.80 454912.00
Conditions)

64 156015|Derailing Switch (Under Traffic Block|Set 8.00| 3585.87 28686.96
Conditions)

Quick cutting with abrasive rail cutter of all
types of rail sections including wear resistant,
head hardened rails up to 110 UTS, with
contractors tools & plants, equipment,
consumable with all lead & lift etc. complete
as directed by Engineer in-charge. Abrasive
Rail Cutter will be as per RDSO Specification
No. TM/SM/1 (Rev. 01 of 2012) with latest
status of RDSO; Rail Cutting Wheel Abrasive
Disc will be as per RDSO Specification
No.TM/SM/2 (Rev. 01 of 2020)

65 16101160 Kg - 110/90 UTS - Outside Track Each 50.00| 261.75 13087.50
66 161012|52 Kg - 90 UTS - Outside Track Each 30.00| 238.18 7145.40
67 16101460 Kg - 110/90 UTS - On Running Line Each 100.00( 331.17 33117.00
68 161015|52 Kg - 90 UTS- On Running Line Each 20.00| 268.91 5378.20

Drilling holes of 16 mm to 32 mm dia. with
Rail Drilling machine including chamfering
with appropriate chamfering tools in all types
of rail section with contractor's tools & plants,
equipment, consumable with all lead & lift
etc. complete, as directed by Engineer in-
charge. Rail Drilling Machine will be as per
RDSO Specification No. TM/SM/3, dated

24.04.1991.
69 161041|Outside Track Each 200.00 53.95 10790.00
70 161042|0On Running Line Each 200.00 71.32 14264.00
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71 162010|Sleeper Spacing, Re-spacing / Squaring of|Each 4000.00 86.60 346400.00
sleeper by Hydraulic Sleeper Spacer with
contractor's tools & plants, equipment,
consumable with all lead & lift etc. complete,
as directed by Engineer in-charge. Hydraulic
Sleeper Spacer shall be as per RDSO's
Specification No. TM/SM/17, dated
31.03.1992.

Loading of rails of any section and length up
t 01l 3 metres in Wagons / Truck / trailer
including lead up to 50 metres and lift up to 5
metres.

72 171014{l n Wagon where mechanical handling is|MT 120.00| 136.44 16372.80
possible and traffic block is not required or in
Truck/trailer.

Loading of tongue rail, stock rail, switch
assembly and crossings of any section and
length, SEJ, Glued joint etc. with / without
P.Way fittings and fastenings, in Wagon /
Truck / trailer including lead up to 250 metre
and lift up to 5 metre.

73 171024{l n Wagon where mechanical handling is|MT 120.00| 134.38 16125.60
possible and traffic block is not required or in
Truck/trailer.

Loading, leading and unloading of 52Kg /
60Kg rail up to 13 metre length by Railway's
Rail Dolly / Dip Lorry to the nominated
location under traffic with line protection in
case road carriage is not possible with
different lead with a lift up to 5 metre during

block period.
74 171031|For lead up to 500 metre. MT 500.00( 403.67 201835.00
75 171032|For lead beyond 500 metre and up to 1 Km. |MT 400.00( 520.17 208068.00
76 171034|Extra to Item no. 171031 and 171032 with|MT 400.00( 180.54 72216.00
contractor's Rail Dolly / Dip Lorry

Loading, unloading and hauling of 52Kg /
60Kg rail more than 13 metre and up to 39
metre length by Railway's Rail Dolly / Dip
Lorry to the nominated location under traffic
and line protection in case road carriage is
not possible for different leads and lift up to 5

metre.
77 171041|For lead up to 500m MT 200.00( 454.17 90834.00
78 171042|For lead beyond 500 metre and up to 1 Km MT 100.00| 660.65 66065.00
79 171044|Extra to Item no. 171041 and 171042 with|MT 300.00f 161.11 48333.00
contractor's Rail Dolly / Dip Lorry

Unloading of rails of any section and length
up to 13 metre, in neat manner for Railway
usage from departmental material train
(DMT) or contractor's / Railway's Truck/trailer
including lead up to 50 metre, lift up to 5
metre and stacking in prescribed manner.

80 171053|From Wagon where mechanical handling is|MT 120.00| 100.82 12098.40
possible and traffic block is not required or in
Truck / trailer.

Unloading of rails of any section and length
from 13 metre to 39 metre, in neat manner
for Railway usage from departmental
material train (DMT) including lead up to 50
metre and lift up to 5 metre.

81 171061|During period of traffic block MT 200.00( 193.58 38716.00
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Loading of 52kg / 60kg PSC normal line and
special sleepers up to 2.75 metre length in
Depot / Station / Mid-section between stations
in a neat manner to departmental material
train (DMT) or contractor's / Railway's
Truck/Trailer with crane or any other means
including crossing of one track with free lead
up to 250 metre and lift up to 5 metre, if
required with contractor's labour, tools &
plants, machinery, consumables etc. Note: In
case of any damage to sleeper during
loading, penalty @ 50% of the all inclusive
cost of sleeper shall be levied.

82 172014|l n Wagon where mechanical handling is|MT 300.00f 106.60 31980.00
possible and traffic block is not required or in
Truck / trailer

Loading of 52kg / 60kg PSC line and special
sleepers beyond 2.75 metre length including
existing fittings and fastenings in Depot /
Station / Mid-section between stations in a
neat manner to departmental material train
(DMT) or contractor's / Railway's Truck/trailer
with crane or any other means including
crossing of one track with free lead up to 250
metre and lift up to 5 metre, if required with
contractor's  labour, tools &  plants,
machinery, consumables etc. Note: In case of
any damage to sleeper during loading,
penalty @ 50% of the all inclusive cost of
sleeper shall be levied.

83 172024|l n Wagon/Truck / trailer where mechanical |MT 300.00f 133.94 40182.00
handling is possible and traffic block is not
required.

Loading, leading and unloading of PSC
Sleepers of 52Kg / 60Kg by Railway's Rail
Dolly/ Dip Lorry to the nominated location
under traffic in case road carriage is not
possible for different leads and lift up to 5

metres.
84 172031|For lead up to 500 metres MT 350.00( 314.30 110005.00
85 172032|For lead beyond 500 metre and up to 1 Km MT 350.00( 465.38 162883.00
86 172033|Extra to Items no. 172032 for lead beyond 1|MT 350.00 48.28 16898.00

Km for every subsequent Km or part thereof
and up to 10 Km

87 172034|Extra to Item no. 172031 and 172032 with|MT 700.00( 188.87 132209.00
contractor's Rail Dolly/Dip Lorry.

Loading, leading and unloading of all types of
P.Way fittings and all other miscellaneous
material except Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road
vehicles for different leads. Note: Lead shall
be the shortest motorable road length
between the points of loading and unloading.

88 172041|Lead up to 5 Km MT 140.00{ 175.92 24628.80
89 172042|Lead beyond 5 Km and up to 10 km MT 70.00( 218.17 15271.90
90 172043|Lead beyond 10 Km and up to 20 km MT 70.00f{ 275.73 19301.10
91 172044|Lead beyond 20 Km and up to 30 km MT 70.00( 345.90 24213.00
92 172045|Lead beyond 30 Km and up to 50 km MT 70.00( 443.40 31038.00
93 172046|Lead beyond 50 Km and up to 100 Km MT 70.00f 655.86 45910.20
94 172047|Lead beyond 100 Km and up to 150 Km MT 70.00| 973.94 68175.80

Transportation of Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road
vehicles for different leads. Note: 1 . Lead
shall be the shortest motorable road length
between the points of loading and unloading.
2. Loading and unloading shall be paid extra
under relevant items.
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95 172051|Lead up to 5 Km MT 40.00 53.94 2157.60
96 172052|Lead beyond 5 Km and up to 10 km MT 80.00 96.20 7696.00
97 172053|Lead beyond 10 Km and up to 20 km MT 80.00( 153.76 12300.80
98 172054|Lead beyond 20 Km and up to 30 km MT 80.00| 223.92 17913.60
99 172055|Lead beyond 30 Km and up to 50 km MT 80.00| 321.42 25713.60
100 172056|Lead beyond 50 Km and up to 100 Km MT 80.00( 533.89 42711.20
101 172057|Lead beyond 100 Km and up to 150 Km MT 80.00| 851.96 68156.80
102 172058|Extra for every Km per MT beyond 150 Km|MT-Km | 16000.00 3.25 52000.00

over item no. 172057

Unloading of 52kg / 60kg PSC line and special
sleepers up to 2.75 metre length in Depot /
Station / Mid-section between stations in neat
manner for Railway usage from departmental
material train (DMT) or contractor's /
Railway's Truck/Trailer with crane or any
other means including crossing of one track
and lead up to 250 metre & lift up to 5 metre
with contractor's labour, tools & plants,
machinery, consumables etc. Note: In case of
any damage to sleeper during loading,
penalty @ 50% of the all inclusive cost of
sleeper shall be levied.

103 172063|From Truck / Trailer MT 100.00 98.23 9823.00

Unloading of 52kg / 60kg PSC special
sleepers beyond 2.75 metre length in Depot /
Station / Mid-section between stations in neat
manner for Railway usage from departmental
material train (DMT) or contractor's /
Railway's Truck/Trailer with crane or any
other means including crossing of one track
and lead up to 50 metre & lift up to 5 metre
with contractor's labour, tools & plants,
machinery, consumables etc. Note: In case of
any damage to sleeper during loading,
penalty @ 50% of the all inclusive cost of
sleeper shall be levied.

104 172073|From Truck / Trailer MT 300.00( 103.01 30903.00

Unloading of Switches / Crossings / SE] Rails /
Glued Joints of any rail section and length
with or without P.Way fittings & fastenings in
neat manner for Railway usage from
departmental material train (DMT) or
contractor's / Railway's Truck/Trailer with
lead up to 250 metre & lift up to 5 metres.

105 173013|From Truck / Trailer MT 240.00( 138.77 33304.80

Collection, segregation and stacking of
various scattered PWay materials at
nominated stacking location with serviceable
and un-serviceable ones separately within a
lead up to 500 metre and lift up to 5 metre
including  crossing  of track(s) wherever
necessary as directed by Engineer-in-Charge.

106 173031|Rails, switches, crossings, SEJ, Glued Joints,|MT 2700.00| 410.31| 1107837.00
Check Rails etc.

107 173032]|All type of PSC sleepers MT 2200.00| 447.11 983642.00

108 173033|P.Way fittings of all types and other similar |MT 100.00| 406.00 40600.00
loose items
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Overhauling of level crossing by digging out
up to 50mm below sleeper, screening of
shoulder & crib ballast, replacing
unserviceable sleepers & fastenings as
necessary, removal of check rails for
examination of running rails and check rails,
scrapping of rails and painting running rails
and check rails and all fixtures with two coats
of coal tar emulsion, greasing of ERCs, MCI
inserts and liners oiling all the bolts,
correcting cross level, gauge, alignment,
surfacing and packing etc., re-fixing check
rails duly ensuring standard clearances, re-
inserting screened ballast, making good
deficient ballast with Railway's ballast from
stacks / heaps/borrowing from adjacent
length of adjoining track within 50m lead,
ramming & levelling road surface and refixing
concrete slabs/making motarable road
surface as required excluding re surfacing
with bitumen as directed by Engineer in-

charge.

109 182011|Level crossings with asphalted road surface |Sgm 200.00( 600.77 120154.00

110 182012|Level crossings with concrete blocks road|Sgm 300.00( 546.25 163875.00
surface

111 182013|Level crossings with any other type of road|Sgm 100.00| 491.73 49173.00
surface

112 194010{Manufacture of flared portion of Guard Rail by|Set 8.00( 4423.89 35391.12

cutting and bending to required shape &
RDSO's approved drawings. Note: (1) Rails
shall be supplied by Railways. (2) One set
consists of two rails i.e. both left and right.

113 194020|Providing and fixing of flared portion of guard|Set 8.00( 3836.54 30692.32
rails of any rail section over PSC sleepers
including fixing of with all fittings, including
leading of rails and fittings, squaring and
adjusting spacing of sleepers as required,
providing nose blocks duly cutting wooden
blocks supplied by railways and fixing it with
bolts of 16mm dia as directed complete and
finished as per RDSO's approved drawing.
Note: 1.0ne set consists of LH & RH side rails
of one end. 2.Required P.Way fittings will be
supplied at SSE stores depot.

114 194040|Drilling of 25mm to 40mm dia. holes in PSC|Each 400.00( 386.32 154528.00
sleepers with suitable rotary hammer /
drilling machine at indicated location for
fixing of guard rails on bridges & its
approaches as per approved drawing and
fixing of contractor's HDPE dowels and
adhesive of approved quality to Drawing no.
RDSO/T-3002, procured  from RDSO's
approved sources with contractor's materials
and consumable.
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Manufacturing, fabricating and supplying
retro-reflective Level Crossing Indicator
boards, made of 2mm thick aluminium sheet
or 3mm thick aluminium composite sheet,
face to be fully covered with high intensity
encapsulated type heat activated retro-
reflective sheeting conforming to type-IV of
ASTM-D4956-01 in yellow & black or other
colour combination including subject matter,
message, symbols, borders etc. as approved
by Engineer In-charge or as per IRPWM
guidelines, pasted on substrate by an
adhesive backing which shall be activated by
applying heat and pressure conforming to
class-2 of ASTM-D-4956-01 and fixing the
same with suitable sized aluminium alloy
rivets @ 20 cm c/c to back-support frame of
M.S. angle iron of size 25mm x 25mm x 3mm
provided all along the edges of board with
theft resistant measures, back side of board
shall be with non-peelable weather-proof
paint, consisting of one coat of zinc chromate
primer and two coats of epoxy paint. Vertical
post shall have black & white anti-corrosive
paint or powder coating complete, as
directed.

115 202011 (Bilingual Whistle Boards for level crossing of{Set 20.00| 9693.85 193877.00
size 600mm x 600mm of each board with
back support frame welded to vertical post of
MS T section of size 75mm x 75mm x 6mm x
3950mm

116 202012(Speed Breaker / Rumble Strips Board of size[Set 20.00| 8689.87 173797.40
900 mm equilateral triangular shape and
600mmx200mm boards with back support
frame welded to vertical post of MS T section
of size 80mmx80mmx8mmx3650mm

117 202014(Manned Level Crossing Indicator Board of[Set 20.00| 7832.38 156647.60
size 900 mm equilateral triangular shape with
back support frame welded to vertical post of

MS T section of size
80mMmx80mmx8mmx3650mm
118 202015(Single Strip / Double Strip Level Crossing|Set 20.00| 9383.98 187679.60

Road Warning Board of size 900 mm
equilateral triangular shape and 900x300
board with back support frame welded to
vertical post of MS T section of size
80mmx80mmx8mmx3650mm
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Manufacturing, fabricating and supplying
retro-reflective Engineering Indicator boards,
made of 2mm thick aluminium sheet or 3mm
thick aluminium composite sheet, face to be
fully covered with high intensity
encapsulated type heat activated retro-
reflective sheeting conforming to type-IV of
ASTM-D4956-01 in yellow & black or other
colour combination including subject matter,
message, symbols, borders etc. as approved
by Engineer In-charge or as per IRPWM
guidelines, pasted on substrate by an
adhesive backing which shall be activated by
applying heat and pressure conforming to
class-2 of ASTM-D-4956-01 and fixing the
same with suitable sized aluminium alloy
rivets @ 20 cm c/c to back-support frame of
M.S. angle iron of size 25mm x25mm x
3mmprovided all along the edges of board
with theft resistant measures back side of
board shall be with non-peelable
weatherproof paint, consisting of one coat of
zinc chromate primer and two coats of epoxy
paint. Vertical post shall have black & white
anti-corrosive paint or powder coating
complete, as directed.

119 202021 |Caution Indicator Board of size|Each 20.00| 7994.87 159897.40
1400mmx400mm with back support frame
fixed to vertical post of MS angle of size
50mmx50mmx6mm of 3650 mm long

120 202022|Speed Indicator Board of equilateral|Each 20.00| 6778.28 135565.60
triangular shape having each side of 1000mm
with back support frame fixed to vertical post
of MS angle of size 50mmx50mmx6mm of
3650 mm long

121 211130|Providing and fixing Trolley Refuge of size |Each 100.00| 4292.55 429255.00
3.0m x3.0m on cess, placing with released
unserviceable PSC sleepers and keeping
them at all four sides of refuge and also
placing as matting inside the refuge by
keeping them in upside down position with a
minimum of 14 sleepers including levelling
with earth, excavation, all lead and lift,
crossing of tracks, leading the sleepers with
in a free lead and lift, handling etc., with all
contractor's men material complete and as
directed by the Engineer-in-charge. Note:
Earth-work will to be paid separately under
relevant item.

122 211140|Supplying and spraying in specified|Sqgm 50000.00 0.76 38000.00
proportion Weedicide Chemical, capable to
kill entire weed on track / cess / embankment
with all labour, material, tools & plants etc.
complete job in all respect. Scientific name of
the chemical is Isopropylamine Salt of
Glyphosate, in which active ingredient is
Glyphosate (41%), colour is light amber to
brownish, very low in toxicity and has
favourable environmental characteristics. It
will be ensured that no weed growth occurs
up to six months period, otherwise re-
spraying shall be done by the contractor free
of cost.
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Hiring of machinery for minor miscellaneous
works  for  short  duration including
operator/driver, fuel, lubricants and
consumable. The contractor shall arrange all
statutory permits as required by rules and
regulations prevailing in the area of work.
Payment shall be made for actual working
hours at site.

123 211201|JCB Backhoe Loaders 3DX Plus or similar with{Hour 250.00f 830.66 207665.00
minimum 1.10 cum bucket capacity
124 211202|Hydra or similar tyre mounted Pick-n-Carry|Hour 250.00( 1123.37 280842.50

crane of 12T capacity for misc. works of
handling of material

125 211203|Tractor with Trolley for local transportation or |Hour 95.00| 291.34 27677.30
other misc. works.

Total 33736407.84

4. ELIGIBILITY CONDITIONS

Standard Financial Criteria

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

Financial Eligibility Criteria: The tenderer must have minimum average
annual contractual turnover of V/N or V whichever is less; where V=
Advertised value of the tender in crores of Rupees N= Number of years
prescribed for completion of work for which bids have been invited. The
average annual contractual turnover shall be calculated as an average of
"total contractual payments" in the previous three financial years, as per
the audited balance sheet. However, in case balance sheet of the
1 previous year is yet to be prepared/ audited, the audited balance sheet|No No
of the fourth previous year shall be considered for calculating average
annual contractual turnover. The tenderers shall submit requisite
information as per Annexure-VIB, along with copies of Audited Balance
Sheets duly certified by the Chartered Accountant/ Certificate from
Chartered Accountant duly supported by Audited Balance Sheet. Non
submission of the documents shall lead to summarily rejection of the
offer.

Allowed
(Mandatory)

Standard Technical Criteria

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

Page 19 of 23 Run Date/Time: 12/06/2026 16:46:10



JABALPUR DIVISION-ENGG/WEST CENTRAL RLY
TENDER DOCUMENT

Tender No: DRMW-]BP-97-2026 Closing Date/Time: 10/07/2026 15:00

(a)The tenderer must have successfully completed or substantially
completed any one of the following categories of work(s) during last 07
(seven) years, ending last day of month previous to the one in which
tender is invited: (i)Three similar works each costing not less than the
amount equal to 30% of advertised value of the tender, or (ii)Two similar
works each costing not less than the amount equal to 40% of advertised
value of the tender, or (iii)One similar work costing not less than the
amount equal to 60% of advertised value of the tender. (b) (1)In case of
tenders for composite works (e.g. works involving more than one distinct
component, such as Civil Engineering works, S&T works, Electrical works,
OHE works etc. and in the case of major bridges - substructure,
superstructure etc.), tenderer must have successfully completed or
substantially completed any one of the following categories of work(s)
during last 07 (seven) years, ending last day of month previous to the
one in which tender is invited: (i)Three similar works each costing not
less than the amount equal to 30% of advertised value of each
component of tender, or (ii)Two similar works each costing not less than
the amount equal to 40% of advertised value of each component of
tender, or (iii)One similar work each costing not less than the amount
equal to 60% of advertised value of each component of tender. Note for
b(1): Separate completed works of minimum required values shall also
be considered for fulfillment of technical eligibility criteria for different
components. (b)(2)In such cases, what constitutes a component in a|No No
composite work shall be clearly pre-defined with estimated tender cost of
it, as part of the tender documents without any ambiguity. (b) (3) To
evaluate the technical eligibility of tenderer, only components of work as
stipulated in tender documents for evaluation of technical eligibility, shall
be considered. The scope of work covered in other remaining
components shall be either executed by tenderer himself if he has work
experience as mentioned in clause 7 of the Standard General Conditions
of Contractor through subcontractor fulfilling the requirements as per
clause 7 of the Standard General Conditions of Contract or jointly i.e.,
partly himself and remaining through subcontractor, with prior approval
of Chief Engineer in writing. However, if required in tender documents by
way of Special Conditions, a formal agreement duly notarised, legally
enforceable in the court of law, shall be executed by the main contractor
with the subcontractor for the component(s) of work proposed to be
executed by the subcontractor(s), and shall be submitted along with the
offer for considering subletting of that scope of work towards fulfillment
of technical eligibility. Such subcontractor must fulfill technical eligibility
criteria as follows: The subcontractor shall have successfully completed
at least one work similar to work proposed for subcontract, costing not
less than 35% value of work to be subletted, in last 5 years, ending last
day of month previous to the one in which tender is invited through a
works contract.

Allowed
(Mandatory)

1.1

Defination of Similar Work :- Any P.Way works. No No Not Allowed

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No.|Description

1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.
I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no

3 deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /

7 Department of Govt. of India from participation in tender on the date of submission of bids, either in individual

capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.
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I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10

I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that | am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership

(LLP)

etc.

S.No.

Description

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given

1 below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer.
(_ Click here to download the Format of Self Certification)

5. COMPLIANCE

Commercial-Compliance

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100 Allowed
1 for fully indigenous items. The definition and calculation of local[No Yes (Optional)
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.
General Instructions
S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading
Indian Railways Standard General Conditions of Contract, April
1 2022 (IRGCC, April 2022) with correction slips issued up to date|No No Not Allowed
of inviting tender will be applicable for this tender.
If the bidder submits Bid Security in form of Bank Guarantee,
"The Original Bank Guarantee should be delivered in person
2 Receive and Dispatch Section of this office (i.e DRM office, No No Not Allowed

Engineering Branch, West Central Railway, Jabalpur) before
closing date for submission of bids (i.e. excluding the last date of
submission of bids)."

Technical-Compliances

S.No.

Description Confirmation|Remarks|Documents
Required Allowed |Uploading
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Note for Technical Criteria: Work experience certificate from
private individual shall not be considered. However, in addition
to work experience certificates issued by any Govt. Organisation,
work experience certificate issued by Public listed company
having average annual turnover of Rs 500 crore and above in
last 3 financial years excluding the current financial year, listed
on National Stock Exchange or Bombay Stock Exchange,
incorporated/registered at least 5 years prior to the date of
closing of tender, shall also be considered provided the work Allowed
experience certificate has been issued by a person authorized (Mandatory)
by the Public listed company to issue such certificates. In case
tenderer submits work experience certificate issued by public
listed company, the tenderer shall also submit along with work
experience certificate, the relevant copy of work order, bill of
quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments
received and copy of final/last bill paid by company in support of
above work experience certificate.

Documents regarding constitution of concern ( Ref.: Para -14 to
18 of Tender form ( Second sheet) Annexure -1 of SGCC):- The
tenderer shall clearly specify whether the tender is submitted on
his own (Proprietary Firm) or on behalf of a Partnership Firm /
Company / Joint Venture (JV) / Registered Society / Registered
Trust / Hindu Undivided Family (HUF) / Limited Liability
Partnership (LLP) etc. The tenderer(s) shall enclose the attested
copies of the constitution of their concern, and copy of PAN Card

2 along with their tender. Tender Documents in such cases are to [No No Allowed
¢ . (Mandatory)
be signed by such persons as may be legally competent to sign
them on behalf of the firm, company, association, trust or
society, as the case may be. The tenderer shall submit the
relevant documents as mentioned in the Paral4 to Para 18 of|
Tender form ( Second Sheet) Annexure -1 of SGCC. Non
submission of these documents ( as per Para -14 to Para 18 ( as
applicable) of Tender form ( Second Sheet) Annexure -1 of
SGCC) will lead to summarily rejection of his / their bid.
Undertakings
S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading
1 I/ We. have v!s'ited the works site and | / We am / are aware of No No Not Allowed
the site conditions.
2 | hereby agree and sign the uploaded document : Tender No No Not Allowed
document
3 | herepy agree and sign the uploaded document : Special No No Not Allowed
conditions
| hereby agree and sign the uploaded document : Advance
4 correction slip no. 8 to 10 of IRGCC No No Not Allowed
| hereby agree and sign the uploaded document : Advance
> correction slip no. 11 of IRGCC No No Not Allowed
6 | hereby agree and sign the uploaded document : Annexure VIB |No No Not Allowed
7 | hereby agree and sign the uploaded document : Letter of credit|No No Not Allowed
6. Documents attached with tender
S.No. Document Name Document Description
1 Tenderdocument.pdf Tender document
2 ACS8to100fIRGCCApril2022.pdf ACS 8 to 10 of GCC
3 CorrectionSlip11tolRGCC2_11zon.pdf ACS 11 of GCC
4 AnnexureVIB.pdf Annexure VIB
5 Specialconditonsofletterofcreditasmodeofpayment.pdf|Letter of credit
6 Specialconditions.pdf Special conditions

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
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thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: ALOK KUMAR VERMA
Designation : Sr.DENSouth
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