MORADABAD DIVISION-ENGINEERING/NORTHERN RLY
TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27 Closing Date/Time: 16/07/2026 16:00

SRDEN/I/MB acting for and on behalf of The President of India invites E-Tenders against Tender No 90-DRM-MB-26-27
Closing Date/Time 16/07/2026 16:00 Hrs. Bidders will be able to submit their original/revised bids upto closing date and
time only. Manual offers are not allowed against this tender, and any such manual offer received shall be ignored.

1. NIT HEADER

Improvement of Haridwar(HW), Dehradun(DDN), Yog Nagari Rishikesh (YNRK) and
Name of Work Raiwala (RWL) Yards in section of SSE/P.way/DDN under ADEN/HW (Estimate No-
79/2026 RRSk & SF).
Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Iﬁ:ger Closing Date  |,4,7/5026 16:00 ?::zg:me Of Uploading 22/06/2026 17:34
::::ii:egonference No ?ir:‘fid Conference Date Not Applicable
Advertised Value 40700568.38 Tendering Section SRDEN |
Bidding Style glcnh%lgupl\:te for Each Bidding Unit
Earnest Money (Rs.) 814000.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) [0.00 Period of Completion 12 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 02/07/2026
Are JV allowed to bid No 2;‘;;"“?:5 of JV Member 0
Are _Consortium allowed No Number of Consortium 0
to bid Member Allowed
Ranking Order For Bids |Lowest to Highest Expenditure Type Capital (Works)
2. SCHEDULE
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () A-NRUSSOR2021 38279902.38| Below/P
ar
1 Please see Item Breakup for details. | 7934430.75| (-) 11.20| 7045774.51
Description:- All items of CH:06 of USSOR-2021 Except banned items
5 Please see Item Breakup for details. |  4331066.25] (-) 7.49] 4006669.39]
Description:- All items of CH:07 of USSOR-2021 Except banned items
3 Please see Item Breakup for details. | 5590020.00] (-)9.76] 5044434.05]
Description:- All items of CH:08 of USSOR-2021 Except banned items
. Please see Item Breakup for details. | 3505680.00] (-) 4.03] 3364401.10]
Description:- All items of CH:11 of USSOR-2021 Except banned items
s Please see Item Breakup for details. | 333068.60] (-)3.20]  322410.40]
Description:- All items of CH:12 of USSOR-2021 Except banned items
. Please see Item Breakup for details. | 7496291.80] (-) 7.45]  6937818.06]
Description:- All items of CH:13 of USSOR-2021 Except banned items
} Please see Item Breakup for details. | 384020.00] (-)9.17|  348805.37]
Description:- All items of CH:16 of USSOR-2021 Except banned items
8 Please see Item Breakup for details. | 4991459.00] (-)5.39] 4722419.36|
Description:- All items of CH:17 of USSOR-2021 Except banned items
o Please see Item Breakup for details. | 2643200.80] (-)1.23] 2610689.43]
Description:- All items of CH:18 of USSOR-2021 Except banned items
10 Please see Item Breakup for details. | 1268448.20] (-) 4.85] 1206928.46]
Description:- All items of CH:20 of USSOR-2021 Except banned items
11 Please see Item Breakup for details. | 2734356.50| (-) 2.37| 2669552.25|
Description:- All items of CH:21 of USSOR-2021 Except banned items
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MORADABAD DIVISION-ENGINEERING/NORTHERN RLY
TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27 Closing Date/Time: 16/07/2026 16:00
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () B-NS item 2420666.00| Below/P
ar
NS1 | 50.00 Each| 22551.87 1127593.50 AT Par 1127593.50

12

Description:- Fabrication assembly in site G-3L type glued insulated joints for broad gauge
60KG/52KG with all contractor's material, to and from transportation of material, octroi etc. complete
as per RDSO drg. No. T-671/T-2572 and RDSO drg No. T5361/T-5843 and conforming to the
specification as per instructions contained in manual for glued insulated rail joints. This item is
inclusive of all fittings and accessories such as :- a) long fish plate b) H.T.S.bolts and nuts c) Punch
washers d) Insulated bushes e) Insulated channels f) 6/10 mm thick end post g) glue h) Hardener i)
Glass cloth carrier and all the materials and fittings for cleaning and assembling excluding rails j)
any other fitting and accessories to fabricate "In site glued joints" in all respects as per RDSO
drawings and specifications contained in manual for in situ glued joints. Note :- in-situ glued joints
shall be checked for insulation as per Railway satisfaction. The glued joint should behave
satisfactory minimum upto 6 months from the date of laying. In any case of any defects detected in
this period, the glued joints shall have to be replaced. Security money shall only be released after 6
months and after certification from site in-charge regarding satisfactory behaviour of all glued joints
minimum up to 6 months from the date of laying.

13

NS2 2500.00 cum 249.05 622625.00 AT Par 622625.00

Description:- "Removal of muck earth, ash,rubbish,malba etc. laying along the line with
contractor's own labour ,tools & equipments with all lead, lift, ascends, descends from
nominatedyard including dressing and dumpingin low laying area within railway boundary with lead
up to 5 km asdirected by engineer-in-charge including all labour , T & P loading, unloading, leading,
lifting , crossing of any track , nallah or any other obstruction as a complete job. The muck and
debris to be removed from the yard through manual head & no vehicle / machine will be allowed in
the premises of yard."

14

NS3 750.00 Litre| 893.93| 670447.50 AT Par 670447.50

Description:- Supply of weedicide (Glyphosate).

3. ITEM BREAKUP

Schedule|Schedule A-NRUSSOR2021

Item- 1

All items of CH:06 of USSOR-2021 Except banned items

S No.

Item No Description of Item Unit| Qty | Rate Amount

Dismantling and removing rail of all
section & length from track, laid on
any type & density of sleeper by
removing fish plates, fastenings & fish
bolts and other materials including
stacking all released materials within
an average distance of 500 metres as
directed by Engineer in-charge. Note:
1.Cutting of rails shall be paid
separately. 2.Work to be done under
traffic block.

061021 For Through Rail Renewal work TRM 3000.00 51.55| 154650.00

061022 For Casual/Scattered Rail Renewal|RM 1500.00 40.73 61095.00
work

Insertion of rails of all types & length
in track, laid on any type & density of
sleeper to the specified gauge under
traffic block. Rates include fastening
of rail with sleepers with standard set
of fastenings and fixing of fish plates
and bolts or, if required, providing gap
for welding and stacking of released
material without infringement within
250m as directed by Engineer-in-
Charge. Note: Rail drilling and cutting
to be paid separately.

061031 For Through Rail Renewal work TRM 3000.00 53.16| 159480.00

061032 For Casual/Scattered Rail Renewal|RM 1500.00 43.13 64695.00
work
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TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27

MORADABAD DIVISION-ENGINEERING/NORTHERN RLY

Closing Date/Time: 16/07/2026 16:00

Through Sleeper Renewal (TSR) with
PSC sleepers involving removal
existing sleepers of any type along
with fittings from track, insertion of
PSC sleepers lying along the cess /
formation / slope / toe within 5 metres
height with all fittings to specified
spacing, gauge and squareness, one
round of through packing to make
track fit for 20 kmph speed, dressing
of ballast to standard profile, all in
accordance with the latest provisions
of IRPWM and stacking of all released
material neatly at specified places
within an average lead of 100 m as
directed by Engineer in-charge.

062011

For location of work not involving
deep screening

Each

2500.00

391.80

979500.00

062012

For location of work involving deep
screening (deep screening to be paid
separately).

Each

2500.00

219.05

547625.00

062014

For PSC wider base sleepers - For
location of work involving deep
screening. (deep screening to be paid
separately)

Each

8000.00

230.01

1840080.00

Re-spacing of existing PSC sleepers
for Increasing Sleeper Density (ISD)
work in track after marking of sleeper
spacing as per required sleeper
density, including fixing all fastenings
and initial packing and all associated
work required to complete the work,
as directed. Note: Insertion of new
sleeper will be paid extra under
relevant item.

062021

For location of work not involving
deep screening

TRM

4000.00

190.74

762960.00

062022

For location of work involving deep
screening (deep screening to be paid
separately).

TRM

4000.00

68.80

275200.00

Replacement of any type of sleepers
in track with PSC sleepers lying on
cess or at Bridge Approaches for
casual renewal at isolated locations
with all fittings complete to specified
gauge & cross level with contractor's
tools including packing and dressing
of ballast, as directed by Engineer in-
charge. Released materials shall be
neatly stacked and handed over at
specified location within an average
lead of 250 m or near either side of
Bridge approaches as directed.

10

062031

Locations other than Ballasted Deck
Bridge

Each

800.00

544.17

435336.00
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TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27

MORADABAD DIVISION-ENGINEERING/NORTHERN RLY

Closing Date/Time: 16/07/2026 16:00

11

063040

Through replacement of Grooved
Rubber Sole pads(GRSP) on PSC
sleepers duly removing the ERCs and
liners and replacing the GRSP by just
lifting the rail after cleaning the rail
seat, refixing the liner and ERC after
greasing of ERCs, liners and Liner
contact area including sealing with
Contractor's Grease Graphite Grade
'O' (1S:408) duly cleaning of rust/scale
of ERC, Metal /GFN liners & SGCI
insert by using wire brush,
scrapper/sand emery paper etc., with
all contractor's labour, tools, plants
including collection and stacking of
released materials at nominated
locations within SSE Jurisdiction and
as directed by Engineer-in-Charge.
Note: GRSP will be supplied at
SSE/stores/depot.

Sleeper

800.00 24.29 19432.00

Lubrication of fish plated rail joints
under trafficc, by wusing Grease
Graphite Grade 'O' (1S:408) and Black
oil supplied by contractor, for all
types of rail sections as per procedure
laid down in latest version of IRPWM
and as directed by Engineer In
charge. Note: Release U/S bolt & nuts
is to be deposited back. If any fish
bolts is jammed it should be cut with
chisel and hammer and replaced with
fresh fish bolt supplied.

12

063051

For 1.00m long fishplates

Joint

500.00f 118.51 59255.00

13

063060

Opening and refixing of Joggled fish
plates provided to weld joints/rail of
any rail section under traffic to enable
examination of weld/rail by
departmental official nominated by
Engineer In charge and lubrication of
fishplates by applying departmental
Grease graphite grade 'O' (1S:408) to
fishing planes and bolts by
departmental black oil as per
procedure laid down in latest version
of IRPWM, including all tools required
and as directed by Engineer-in-
charge. Note: 1. Grease Graphite,
black oil, fish bolts, K.Oil, wire brush,
required for work shall be given by
department and issued at concerned
SSE/PW Stores. 2.Jammed fish bolts
shall be cut using chisel and hammer
and replaced with new bolt.

Set

1000.00 60.27 60270.00

14

063070

Lubrication of Elastic Rail Clips on PSC
sleepers with contractor's grease,
conforming to Railway's
specifications, labour etc. complete as
p er procedure prescribed in latest

edition of IRPWM.

ERC

250000.00 3.34| 835000.00
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TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27

MORADABAD DIVISION-ENGINEERING/NORTHERN RLY

Closing Date/Time: 16/07/2026 16:00

Lubrication of Plate/Rail screws of
Points and crossings, SEJs, Bridges,
Curves etc., with greases graphite,
including removal of screws carefully
without damaging sleepers, cleaning
with wire brush etc., both screws and
dowel hole, applying grease graphite,
refixing the screw and sealing the top
and sides of screw with grease
graphite to prevent ingress of
moisture and corrosion with
contractors labour, tools,
consumables under traffic condition
all lead and lift complete.

15

063122

By using Contractor's Grease Graphite

Each

8000.00

37.95

303600.00

Scattered renewal or replacement of
missing / worn-out fittings with
Railway's fittings for track/Points &
Crossings sleepers including leading
to required location for the work and
the released fittings shall be collected
and neatly stacked, as directed by the
Engineer In charge. Note: New fittings
shall be supplied from and released
material shall be deposited at,
nearest P.Way Stores.

16

063131

GRSP

Each

800.00

23.91

19128.00

17

063132

ERCs

Each

800.00

7.98

6384.00

18

063133

Metal/GFN Liners

Each

800.00

5.32

4256.00

19

063140

Renewal of seized Plate/Rail screws
on PSC Sleepers by using gas or any
approved methods, duly drilling holes
in  broken screw and removing
existing screw pieces from the holes
along with existing dowels and fixing
new contractor's dowels (procured
from RDSO approved sources) and
grouting around dowel with Epoxy
materials of approved specification
and refixing new Railway's rail/Plate
screws duly greasing the screw with
specified grease with all contractor's
materials, consumables, tools &
plants, labour with all lead, lift. Note:
1.Seized screws shall be identified
and marked by JE/P.Way and verified
at minimum SSE/P.Way In charge)
level. 2. Due care shall be taken to
avoid any damage to the sleeper 3.A
penalty of 50% of the basic cost of
new sleeper in nearest sleeper factory
shall be levied on each, if sleeper gets
damaged in the process.

Each

4000.00

158.79

635160.00

Gas cutting of rail of various sections
with contractor's tools & plants, as
directed by engineer in-charge :

20

064052

Rail section of 52Kg and above

Each

4000.00

110.37

441480.00
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MORADABAD DIVISION-ENGINEERING/NORTHERN RLY

TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27

Closing Date/Time: 16/07/2026 16:00

21

065020

Renewal of existing SEJ with improved
SEJ with PSC sleepers under traffic
block  conditions as per approved
drawing including fixing of special size
bearing plate, rubber pad and other
sleeper / rail fittings, greasing to the
fittings, leading rails, sleepers &
fittings to site, leading and stacking of
released materials within a lead of
250m, cutting of Rails, drilling of
holes, fixing of related fittings,
providing temporary connection with
fishplates till welding of SEJ is done
and sleepers shall be given initial
packing to make track fit for 20KMPH
speed. Note: (1) Rail cutting and hole
drilling shall be paid separately. (2)
One set comprise complete SEJ on
both rails at SEJ.

Set

15.00| 9657.84| 144867.60

Assembling and Laying of Improved
Switch Expansion Joint (SEJ) on PSC
sleepers of any rail section as per
RDSO drawing including leading of SE]
rails, sleepers, fittings for a free lead
of 250 metres, cutting of rails, drilling
of holes as required and lubrication of|
SEJ, gauging, aligning rails, providing
temporary connection with adequate
welding gap with adjoining rails,
providing reference posts at SEJ, first
through packing of SE]J portion to
make track geometry fit for 30 kmph
speed and making ballast profile as
per IRPWM. Note: (1) Rail cutting and
hole drilling shall be paid separately.
(2) One set comprise complete SEJ on
both rails at SEJ.

22

065032

Under Traffic Block Conditions

Set

|  15.00] 8331.81] 124977.15

Total 7934430.75

Item- 2

All items of CH:07 of USSOR-2021 Except banned items

S No.

Item No

Description of Item

Unit |

Qty | Rate Amount

Under Traffic Block: Dismantling of
existing BG  turnouts, diamond
crossings and derailing switches with
all types of rails and sleeper layout,
removing rails, switches, crossings,
sleepers & fastenings, leveling of
ballast to correct profile & stacking all
the released materials, sleepers,
fastenings, rails, switches & crossings
including segregating & stacking at
specified locations in a neat and
countable manner, within the lead of
250m & all lift, clear of infringements,
crossing of track, if any complete, as
directed. Note: 1. This item shall be
operated only when existing turnout
is replaced either with new turnout in
case of TTR or with plain track when
existing turnout is no more required
at that location. 2. Rail cutting will be
paid extra under relevant item. 3.
Laying of new turnout or plain track
on prepared ballast bed, as required,
shall be paid separately wunder
relevant item.

071011

1 in 8% Turnout (Under Traffic Block)

Set

5.00(34891.81 174459.05

071012

1in 12 Turnout (Under Traffic Block)

Set

5.00{40151.78( 200758.90
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TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27

MORADABAD DIVISION-ENGINEERING/NORTHERN RLY

Closing Date/Time: 16/07/2026 16:00

Assembling on temporary staging and
insertion of all types of turnouts
including diamond crossings and
derailing switches on prepared ballast
bed during traffic block, manually or
by contractor's cranes, at specified
location with 52Kg / 60Kg rail section
on PSC sleepers with Railways
rails/sleepers available anywhere
within 500m as per standard drawing,
duly leading sleepers, rails, switches,
crossings, fastenings etc. including
rail cutting, drilling, fixing of all
components, fittings etc. with housing
of tongue rails as per requirement of
signaling including crossing of track,
filling and spreading of ballast in crib
and shoulder as required, linking of|
turnout with existing track, attending
track parameters including lifting,
providing one round of packing to
make track fit for 20 kmph speed
including lubrication of
fittings/fastenings, complete in all
respect and as directed by Engineer
in-charge. Note: Required P.Way
fittings shall be supplied at the
SSE/P.Way stores.

3 072031

1 in 8% Turnouts

Set

5.00(66172.19( 330860.95

4 072032

1in 12 Turnouts

Set

5.00({77194.07 385970.35

Assembling on temporary staging and
insertion of all types of switches
including TWS on prepared ballast
bed during traffic block, manually or
by contractor's cranes, at specified
location with 52Kg / 60Kg rail section
on PSC  sleepers with  Railways
rails/sleepers available within 250m
as per standard drawing, duly leading
sleepers, rails, switches, fastenings
etc. including rail cutting, drilling,
fixing of all components, fittings etc.
with housing of tongue rails as per
requirement of signaling etc.
including preparation for operation of
traffic block, including crossing of
track, filling and spreading of ballast
in crib and shoulder as required,
linking with existing track, attending
track parameters including lifting,
providing one round of packingto
make track fit for 20 kmph speed
lubrication  of fittings/fastenings,
complete as directed by Engineer in-
charge. Note: Required P.Way fittings
shall be supplied at the SSE/P.Way
stores.

5 072061

1in 8% Turnouts

Set

15.00{20686.67| 310300.05

6 072062

1in 12 Turnouts

Set

20.00|27369.47| 547389.40

Page 7 of 29

Run Date/Time: 22/06/2026 17:35:49



TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27

MORADABAD DIVISION-ENGINEERING/NORTHERN RLY

Closing Date/Time: 16/07/2026 16:00

Lifting for increase in ballast cushion
of existing points & crossing layouts
up to 75mm or part thereof including
approach and exit sleepers including
one round of through packing,
correcting the disturbed sleeper
spacing, tightening of fittings, boxing
of ballast and ramping out on either
side at slope not steeper than 1 in
1000 or as directed. Note: Item will be
paid only when lifting is 50mm or
more.

073011

1 in 8% Points & Crossing

Set

8.00|15402.34

123218.72

(0]

073012

1in 12 Points & Crossing

Set

8.00|20972.17

167777.36

073016

Derailing Switch

Set

4.00( 4505.51

18022.04

Casual renewal of PSC sleepers on
points and crossings, derailing
switches and diamonds portion of any
layout including packing under new
sleepers. All the released materials
shall be stacked at specified location
in a countable manner within the lead
of 250m & all lift, clear of
infringements, crossing of track, if any
complete, as directed with
contractor's vehicles, consumables,
stores, labour etc. complete, as
directed by Engineer in-charge. Note:
Approach and Exit sleepers shall be
paid as normal sleepers under
relevant item.

10

074011

Sleepers up to 2.85 m length

Each

150.00f 699.07

104860.50

11

074012

Sleepers of length more than 2.85 m
and up to 4.20 m

Each

300.00f 963.98

289194.00

12

074013

Sleepers of more than 4.20 m length

Each

200.00| 1520.52

304104.00

Renewal of CMS Crossing of all rail
sections with CMS crossing or with
WCMS  crossing complete  with
fastenings including replacement of
worn-out rubber pads, liners and ERC,
as required. All the released materials
shall be stacked at specified location
in a countable manner within the lead
of 500m & all lift, clear of
infringements, crossing of track, if any
complete, as directed. with
contractor's vehicles, consumables,
stores, labour etc. complete, as
directed by engineer in-charge. Note:
Rail cutting and drilling shall be paid
separately under relevant item.

13

074021

1in 8% Turnout

Set

10.00| 4368.33

43683.30
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TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27

MORADABAD DIVISION-ENGINEERING/NORTHERN RLY

Closing Date/Time: 16/07/2026 16:00

Renewal of Switch Rails (Tongue rails,
Stock rails and fittings) of all rail
sections, under line block conditions
ensuring proper housing & changing
of stretcher bars and fittings as
required. Work also includes drilling of
hole, if any, and leading of rails laying
anywhere in station yardto site of
work. Released switch rails shall be
stacked at indicated placein a
countable manner within the lead of
250m & all lift, clear of infringements,
crossing of track, if any complete, as
directed. with contractor's vehicles,
consumables, stores, labour etc.
complete, as directed by engineer in-
charge. Note: 1).0One set means Two
Tongue rails and Two Stock rails (2)
One tongue & stock rail shall be
considered as 1/2 set. (3) One tongue
rail or one Stock railshall be
considered as 1/4 Set.

14

074031

1 in 8% Switch Assembly

Set

10.00{15555.98| 155559.80

15

074032

1in 12 Switch Assembly

Set

10.00{17319.11] 173191.10

Through  Switches Renewals of
existing curved/Thick web switches
with Thick Web Switches on 60Kg
Points and crossings including
approach rails as required, on PSC
sleepers, removing and re-fixing or
replacing fittings, fastenings,
stretcher bar, blocks etc., with
housing of tongue rails as per
requirement of signaling etc.
including preparation for operation of
traffic  block, under line block
conditions and packing of any
disturbed sleepers and boxing of
ballast to profile, picking of slacks of
track at switch portion, crossing of
track wherever necessary. All the
released materials shall be stacked at
specified location in a countable
manner within the lead of 250m & all
lift, clear of infringements, crossing of
track, if any complete, as directed
with contractor's vehicles,
consumables, stores, labour etc.
complete, as directed by engineer in-
charge. Note: Rail cutting and Hole
Drilling shall be paid under relevant
item.

16

074041

For 1 in 12 Turnouts

Set

6.00(35196.46( 211178.76

17

074043

For 1 in 8.5 Turnouts

Set

6.00(28157.17| 168943.02
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TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27

MORADABAD DIVISION-ENGINEERING/NORTHERN RLY

Closing Date/Time: 16/07/2026 16:00

Through renewal of Liners and ERCs
on PSC turnouts without damaging
PSC sleepers. Scope includes removal
of all ERCs and Liners, cleaning rail
seat, rail flange at liner seats, and eye
of Inserts with wire brushes and
applying grease to liner contact area,
eye of insert and central leg of ERC
with contractor's grease of Railway's
specification, fixing all fittings in
correct position and sealing liner
edges with grease all complete
including collection and stacking of
released materials at nominated
locations within SSE Jurisdiction as
directed by Engineer-in-Charge. Note:
All the fittings will be supplied at
SSE/Stores/Depot.

18

074051

1in 8.5 Turnouts

Set

4.00( 2346.82 9387.28

19

074052

1in 12 Turnout

Set

4.00| 3970.76 15883.04

Through fitting renewal (TFR) with
new Grooved Rubber Sole
pads(GRSP), Liners and ERC or
through renewal with new GRSPs
using existing ERCs and liners after
cleaning and greasing on entire
Turnout of PSC Fan shaped layout
including approach & exit sleepers
comprising of removing & refixing or
replacement of plate screws, ERCs
and liners including seized ERCs,
replacing the GRSP after cleaning rail
seat, refixing slide chairs, lubrication
o f ERCs, applying grease to plate
screws and Liner contact area with
contractor's Grease Graphite Grade
'‘O'  (1S:408) after cleaning of
rust/scale on liner contact area etc.,
a s per provisions of IRPWM of latest
version with all contractor's labour,
tools, plants and stacking all the
released materials etc .complete and
as directed by Engineer in charge.
Note: GRSP will be supplied at
SSE/stores/depot.

20

074061

For 1 in 12 Turnouts

Set

13.00( 6019.96 78259.48

21

074062

For 1 in 8.5 Turnouts

Set

13.00( 4815.97 62607.61

Through renewal of Grooved Rubber
Sole pads(GRSP) on Switch portion of
PSC fan shaped layout comprising of
removing & refixing Plate screws,
ERCs including seized ERCs and
liners, and replacing the GRSP after
cleaning rail seat, refixing Slide
chairs, liner and ERC after greasing
a nd lubrication of ERCs, applying
grease to liners and Liner contact
area with  contractor's  Grease
Graphite Grade 'O' (I1S:408) after
cleaning of rust/scale on liner contact
area and on ERC, with all contractor's
labour, tools, plants, leading of GRSP
and stacking all the released
materials etc .complete and as
directed by Engineer in charge. Note:
GRSP will be supplied at
SSE/stores/depot.

22

074071

For 1 in 12 Turnouts (Sleeper No 1 to
25 and 5 approach sleepers)

Set

4.00| 1925.36 7701.44
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TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27

MORADABAD DIVISION-ENGINEERING/NORTHERN RLY

Closing Date/Time: 16/07/2026 16:00

23

074072

For 1 in 8.5 Turnouts & Derailing
switches (Sleeper No 1 to 22 and 5
approach sleepers)

Set

4.00| 1540.29 6161.16

Through renewal of Grooved Rubber
Sole pads(GRSP) on lead portion of
PSC fan shaped layout comprising of
removing & refixing ERCs, Liners
including seized ERCs and replacing
the GRSP after cleaning rail seat,
refixing the liner and ERC after
lubrication of ERCs, liners and Liner
contact area with contractor's Grease
Graphite Grade 'O' (1S:408) after
cleaning of rust/scale on liner contact
area and on ERC , etc., with all
contractor's labour, tools, plants,
leading of GRSP and stacking all the
released materials etc .complete and
as directed by Engineer in charge.
Note: GRSP will be supplied at
SSE/stores/depot.

24

074081

For 1 in 12 Lead portion (Sleeper Nos
26 to 64 & 74 to 83 and 8 approach
sleepers) :

Set

4.00( 4147.72 16590.88

25

074082

For 1 in 8.5 Turnouts (Sleeper No 23
to 42&59 to 54 and 8 approach
sleepers)

Set

4.00| 3318.18 13272.72

Through renewal of Grooved Rubber
Sole pads(GRSP) on Crossing portion
of PSC Sleeper turnout duly removing
the Liners, ERCs including seized
ERCs, and replacing the GRSP after
cleaning rail seat, refixing the liner
and ERC after lubrication of ERCs,
liners and Liner contact area with
contractor's Grease Graphite Grade
'0'  (1S:408) after cleaning of
rust/scale on liner contact area etc.,
with all contractor's labour, tools,
plants, transportation of GRSP, and
stacking all the released materials
etc. complete and as directed by
Engineer in charge. Note: GRSP will be
supplied at SSE/stores/depot.

26

074091

For 1 in 12 Turnouts (Sleeper No 65 to
73)

Set

4.00| 1395.54 5582.16

27

074092

For 1 in 8.5 Turnouts (Sleeper No 43
to 48)

Set

4.00| 1116.43 4465.72

Re-spacing of PSC sleepers of existing
turnout after pre-marking of sleeper
locations as per standard layout
drawings, removing ballast and all
other fittings/fastenings to clear
obstruction for shifting as required,
shifting of sleeper at correct location,
fixing of all fittings/fastenings,
ballasting, requisite packing, boxing
and profiling, complete as directed by
Engineer-in-charge. Note: Prior
inspection and recording defective
spacing and approval of Engineer-in-
Charge shall be mandatory for
operating this item.

28

074131

Turnout sleepers of length up to 2.85
m

Each 400.00

157.77 63108.00

29

074132

Sleepers of length more than 2.85 m
and up to 4.20 m

Each 700.00

189.33|] 132531.00

30

074133

Sleepers of length more than 4.20 m

Each 300.00

205.10 61530.00
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MORADABAD DIVISION-ENGINEERING/NORTHERN RLY
TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27

Closing Date/Time: 16/07/2026 16:00

Lifting for increase in ballast cushion
of existing points & crossing layouts
up to 75mm or part thereof including
approach and exit sleepers including
one round of through packing,
correcting the disturbed sleeper
spacing, tightening of fittings, boxing
of ballast and ramping out on either
side at slope not steeper than 1 in
1000 or as directed. Note: Item will be
paid only when lifting is 50mm or
more.

31

073011(073017)

Extra overitem nos. 073011 to
073015 for additional lift beyond
75mm for every 50mm or part thereof
up to 225mm for each set [RATE
15%]

Each

25.00| 2310.35 57758.75

32

073012(073017)

Extra overitem nos. 073011 to
073015 for additional lift beyond
75mm for every 50mm or part thereof
up to 225mm for each set [RATE
15%]

Each

25.00| 3145.83 78645.75

33

073016(073017)

Extra overitem nos. 073011 to
073015 for additional lift beyond
75mm for every 50mm or part thereof
up to 225mm for each set [RATE =

15%]

Each

12.00|{ 675.83 8109.96

Total 4331066.25

Item- 3

All items of CH:08 of USSOR-2021 Except banned items

S No.

Item No

Description of Item

Un

it| Qty | Rate Amount

Manual deep screening of Plain track/
turnouts as per procedure prescribed
in IRPWM, June 2020 or latest, on PSC
sleepers of any density and throwing
away screened muck arising out of
screening on toe of bank or on cess, if
low or on spoil banks above top of
cutting (including throwing and
leveling, if required beyond minimum
5m from the edge of cutting which are
up to 3m deep or alternatively carting
it up to 50m for disposing it off
beyond cutting or platforms) as per
direction of Engineer in-charge,
including cutting cess for effective
drainage on both sides, one round of
kutcha packing with screened ballast
and further attending to track
parameter to make track fit for 20
kmph speed complete in all respect.
Note :Payment shall be made for
length along main line only for
turnouts.

081021

Depth of 150 mm below bottom of
sleeper - For Plain Track :

TRM

5000.00( 489.73| 2448650.00

081030

Extra to item nos. from 081011 to
081018 and from 081021 to 081028
for disposal of muck at a distance
beyond 50m for every additional lead
of 50 metres or part thereof up to 500
metres for 1 TRM in station yard /
cutting.

Each

5000.00 6.38 31900.00
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MORADABAD DIVISION-ENGINEERING/NORTHERN RLY
TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27

Closing Date/Time: 16/07/2026 16:00

Recoupment of ballast in running line
with railway's stone ballast from
existing stacks available along
alignment either on top of cutting or
on cess or at toe of bank by head
leads or by any other means and
spreading to make up deficiency in
the required profile with contractor's
labour, tools & plants, as directed by
Engineer-in-charge. Note: Payment
shall be made based on ballast stack
measurement.

082011

For average lead up to 50m and lift up
to 5m

cum

5000.00f 107.39] 536950.00

083010

Lifting and packing for regrading the
existing PSC sleeper track to required
height / level in stages not exceeding
75mm or part thereof at a time,
providing permissible ramp for the
track, insertion of moorum / sand /
stone ballast uniformly under the
existing track and placing the same to
safe approved gradient, gauge,
cushion including levelling and one
round of through packing to allow
train movement at restricted speed of
30 kmph for a specified length with all
leads & lifts and fixing, marking,
painting rail level pegs at every 30m
interval. Note: Lifting of track shall be
done in stages as per procedure
prescribed in latest edition of IRPWM
to get the proposed final level as per
approved working profile, as directed
by Engineer in-charge.

TRM

7000.00| 205.40| 1437800.00

083011

Extra for additional lift over 75mm for
every 50mm lift or part thereof up to
275mm for item nos. 083010 for each
TRM.

TRM

28000.00 31.90| 893200.00

083030

Boxing and profiling of ballast as per
procedure prescribed in latest edition
of IRPWM including cess dressing on
both sides of track. The work will
include removing excess ballast from
track and putting the same in crib
and shoulder by leading to a
maximum of 50m including crossing
of track, deweeding on ballast section
etc and as directed by Engineer-In
charge.

TRM

8000.00 30.19( 241520.00

Total 5590020.00

Item- 4

All items of CH:11 of USSOR-2021 Except banned items

S No.

Item No

Description of Item

| Unit |

Qty | Rate Amount
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MORADABAD DIVISION-ENGINEERING/NORTHERN RLY

TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27

Closing Date/Time: 16/07/2026 16:00

113010

Cess repair/widening work as per
RDSO Specifications and guidelines
RDS0/2020/GE: IRS-0004 or latest in
running line with suitable soil to the
designed profile The work shall
include uprooting and disposing of all
the vegetation, benching at every 30
Cm vertical height, earthwork in
benching portion and compaction
usingsuitable slope vibratory
Rollers/Compactors etc. to achieve
prescribed MDD. Note: 1. Payment of
cess repairs shall be based on the
quantities worked out from the cross
sectional calculations only and
worked out from the initial ground
levels before doing benching and final
levels as done for new embankment.
The earth work in benching portion
shall not be paid extra as the same
has been included in the rate. 2. The
earth work shall be started only after
Completing of the benching and
certified. 3. The benching Work shall
be done for a maximum height of
1.50 m at any time based on the
progress of earthwork starting from
toe of the embankment.

cum

8000.00| 438.21| 3505680.00

Total 3505680.00

Item- 5

All items of CH:12 of USSOR-2021 Except banned items

S No.

Item No

Description of Item

Unit |

Qty | Rate Amount

Shifting & pairing of rails / panels
unloaded alongside existing running
track to adjoining formation of a new
line including crossing of one track,
duly lifting & pushing rail / panel
without damaging it and taking all
necessary precautions, so as not to
infringe the running track, as directed
by Engineer in-charge. Note: The rail
barricading, if disturbed during
working, should be restored to its
original condition by the agency
including re-fixing & concreting as
required.

122013

For rails/panels of more than 13m and
up to 40m length - Under Traffic Block

RM

3000.00 33.87 101610.00

122016

For rails/panels of more than 40m
length - Under Conditions not
requiring Traffic Block

RM

3000.00 35.32| 105960.00

124010

Construction of Sanded Dead End as
per RDSO's Drawing no. RT-347 (with
all amendments) with brick-work
using country bricks or CC bricks in
mud mortar and filling with river
coarse sand, surrounding rails and
filling around. Note: Cost of brick and
sand is not included in the rate.

Each

10.00{12549.86| 125498.60

Total 333068.60

Item- 6

All items of CH:13 of USSOR-2021 Except banned items

S No.

Item No

Description of Item

| Unit |

Amount

Qty | Rate
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TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27

MORADABAD DIVISION-ENGINEERING/NORTHERN RLY

Closing Date/Time: 16/07/2026 16:00

First or Second Through Packing of
track of all sleeper density including
giving a general lift, as desired to
eliminate sag after Deep Screening
work, lifting of track, lowering of track
and major realignment of curves and
formation rehabilitation as per
procedure prescribed in latest edition
of IRPWM. Note: General lift s
normally 25 mm and isolated lift may
be up to 50 mm.

For PSC Sleeper Track with Sleeper
Density of 1660

TRM

Systemic overhauling of track under
traffic as per procedure prescribed in
latest edition of IRPWM, including
removing the crib ballast in 50mm to
75mm depth below bottom of sleeper
and complete shoulder ballast without
breaking core under the bottom of
sleeper, to recover clean ballast by
screening on wire mesh and disposing
off the muck including throwing &
leveling, if required beyond minimum
5m from the edge of cutting which are
up to 3m deep or alternatively carting
it up to 50m for disposing it off
beyond cutting or platforms away
from the track, as directed by
Engineer in-charge including cutting &
making up the cess and ensuring
proper drainage slope and then re-
inserting cleaned ballast into track
and compaction of shoulder and crib
ballast by wooden mallet and
dressing / profiling ballast as per
railway specifications.

For PSC sleeper Track with Sleeper
Density of 1540 sleepers/Km or more

TRM

De-stressing of LWR/CWR track of any
density under traffic line block with
contractor's labours, tools,
equipments and consumables
inclusive of all lead & lift. Activities
include cutting of LWR/CWR into
convenient panels of specified length,
removal of ERCs, liners, greasing of
ERCs and liner contact area, lifting
rails and keeping them on rollers
provided at every 15 sleepers,
working out elongation of rail ends
depending on prevailing site
conditions, pulling rails with the help
of Hydraulic Tensor to achieve the
desired elongation, cutting rails, as
required, removing rollers and placing
rail in position, re-fixing ERCs & liners
and adjustment of gap at SEJs : Note:
(1) Welding of rail joints will be paid
separately. (2) Rail cutting and Hole
drilling shall be paid separately. (3)
Opening and closing of LC if required
will be paid separately. (4) As per
procedure prescribed in latest edition
of IRPWM & CE's Circulars for
destressing of LWR/CWR, if any.

1 131032
2 132011
3 135013

Without Rail tensor

TRM

5000.00| 158.08| 790400.00
4000.00| 204.34| 817360.00
5000.00 38.41f 192050.00
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Tender No: 90-DRM-MB-26-27

MORADABAD DIVISION-ENGINEERING/NORTHERN RLY

Closing Date/Time: 16/07/2026 16:00

Maintenance of track on main line &
loops, Points & crossings etc.
including special attention to section
for carrying out various maintenance
works listed in Indian Railways P.Way
Manual / Bridge Manual for safe
running of goods and passenger
trains with contractor's tools / labours
etc. complete, as directed by
Engineer in-charge. Note: Contractor
shall arrange one gang at any point of
time comprising of minimum specified
labours with sufficient experience in
P.Way working.

4 136041

One mobile Gang comprising of 15
physically fit labours plus 1 Mate.
Note: (1) In case, contractor provides
less no. of Labour/Mate or for non
availability of vehicle, payment will be
deducted for each such person or
non-availability of vehicle @ 20% of
the accepted item rate, separately for
each shortfall. (2) The Contractor shall
keep one pick up Truck of minimum
1.5T payload capacity with Driver all
the time and all expenditures for
running at an average of 80 kms per
day shall be born by the Contractor.

Gang
Day

180.00

15817.61

2847169.80

Fixing of Wooden Distance Block of
size 1.0m x 0.3m x 0.15m between
track and platform wall.

5 136072

With Contractor's hard wood block.

Each

400.00

3467.25

1386900.00

6 136090

Cleaning of side drains along the track
including disposing of muck beyond
Railway boundary as per instructions
of Engineer in-charge to keep drains
clean and clear in cuttings etc.

RM

5000.00

37.15

185750.00

7 136100

Removing weeds & bushes in ballast
section and cess up to 3.95m from
centre line of track in mid section &
station yard, as specified by Engineer
in-charge  including disposal of
branches, bushes outside cess/yard.

TRM

14000.00

17.10

239400.00

Providing Assistant to Patrolman for
monsoon /|  security patrolling
whenever required for protection of
track as per IRPWM (for a duration of
12 hours).Note:1.The person deployed
for patrolling must have the following
items: Valid certificate of competency
issued by Railways. Fit for A-3
medical category - certificate issued
by registered medical
practitioner.2.The equipment supplied
by Railways shall be handed over
back to Railways in good condition:
3.The following equipment to be
arranged by contractor for each
patrol man: H.S.flags (standard size):
Green - 1 no. & Red - 2 Nos. Torch (3
cell) - 1no.; Staff for flags - 1no.;
Whistle thunder - 1no. Protective cloth
to withstand the climate; Gum boots;
Haver sack

8 136141

For Day shift

Each

200.00

945.92

189184.00

9 136142

For Night shift

Each

200.00

1177.39

235478.00
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MORADABAD DIVISION-ENGINEERING/NORTHERN RLY

TENDER DOCUMENT

Tender No: 90-DRM-MB-26-27

Closing Date/Time: 16/07/2026 16:00

Anti-corrosive painting of rail outside
track on rail bottom, web, foot and
fishing plane with two coats of
thickness of 100 microns each by
bituminous black paint confirms to IS-
9862 of reputed make including
surface preparation, as a complete
job as per procedure prescribed in
latest edition of IRPWM.

10

137011

For 60 Kg Rails

RM

| 12000.00 51.05 612600.00

Total 7496291.80

Item- 7

All items of CH:16 of USSOR-2021 Except banned items

S No.

Item No

Description of Item

Un

it| Qty | Rate Amount

Quick cutting with abrasive rail cutter
of all types of rail sections including
wear resistant, head hardened rails up
to 110 UTS, with contractors tools &
plants, equipment, consumable with
all lead & lift etc. complete as
directed by Engineer in-charge.
Abrasive Rail Cutter will be as per
RDSO Specification No. TM/SM/1 (Rev.
01 of 2012) with latest status of
RDSO; Rail Cutting Wheel Abrasive
Disc will be as per RDSO Specification
No.TM/SM/2 (Rev. 01 of 2020)

161011

60 Kg - 110/90 UTS - Outside Track

Each

500.00| 210.19| 105095.00

161014

60 Kg - 110/90 UTS - On Running Line

Each

500.00| 269.03| 134515.00

Drilling holes of 16 mm to 32 mm dia.
with Rail Drilling machine including
chamfering with appropriate
chamfering tools in all types of rail
section with contractor's tools &
plants, equipment, consumable with
all lead & lift etc. complete, as
directed by Engineer in-charge. Rail
Drilling Machine will be as per RDSO
Specification No. TM/SM/3, dated
24.04.1991.

161041

Outside Track

Each

500.00 65.23 32615.00

161042

On Running Line

Each

1000.00 83.55 83550.00

161050

Drilling holes of specified size for
bond holes with 7.2mm dia drill twist
to correct spacing and location on
60kg/52kg rails on cess or under
traffic block with contractor's tools
and plant, equipment, consumable,
labour etc complete as directed by
the Engineer in charge at site.

Each

500.00 56.49 28245.00

Total 384020.00

Item- 8

All items of CH:17 of USSOR-2021 Except banned items

S No.

Item No

Description of Item

Unit |

Qty | Rate Amount

Loading of rails of any section and
length up to 13 metres in Wagons /
Truck / trailer including lead up to 50
metres and lift up to 5 metres.

171014

In Wagon where mechanical handling
is possible and traffic block is not
required or in Truck/trailer.

MT

300.00{ 120.88 36264.00

Loading, leading and unloading of
52Kg / 60Kg rail up to 13 metre length
by Railway's Rail Dolly / Dip Lorry to
the nominated location under traffic
with line protection in case road
carriage is not possible with different
lead with a lift up to 5 metre during

block period.
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Tender No: 90-DRM-MB-26-27 Closing Date/Time: 16/07/2026 16:00
2 171031 For lead up to 500 metre. MT 1000.00( 439.62 439620.00
3 171032 For lead beyond 500 metre and up to|MT 500.00( 567.69| 283845.00
1 Km.

4 171033 Extra to Items no. 171032 for lead|MT 250.00 68.07 17017.50
beyond 1 Km for every subsequent
Km or part thereof and up to 10 Km

Unloading of rails of any section and
length up to 13 metre, in neat manner
for Railway usage from departmental
material train (DMT) or contractor's /
Railway's Truck/trailer including lead
up to 50 metre, lift up to 5 metre and
stacking in prescribed manner.

5 171053 From Wagon where mechanical |MT 250.00 90.68 22670.00
handling is possible and traffic block
is not required or in Truck / trailer.

Unloading of all type of rails of length
130 metre and beyond from end
unloading rake and keep the panels in
head-up position at specified distance
from centre of track clear from any
infringement.. Note: Contractor has to
keep Oxygen and Acetylene gas with
cutter as standby during the period of
work.

6 171071 During period of traffic block MT 600.00 33.47 20082.00

Loading of 52kg / 60kg PSC normal
line and special sleepers up to 2.75
metre length in Depot / Station / Mid-
section between stations in a neat
manner to departmental material
train (DMT) or contractor's / Railway's
Truck/Trailer with crane or any other
means including crossing of one track
with free lead up to 250 metre and lift
up to 5 metre, if required with
contractor's labour, tools & plants,
machinery, consumables etc. Note: In
case of any damage to sleeper during
loading, penalty @ 50% of the all
inclusive cost of sleeper shall be
levied.

7 172014 In Wagon where mechanical handling|MT 1400.00 91.66| 128324.00
is possible and traffic block is not
required or in Truck / trailer

Loading, leading and unloading of
PSC Sleepers of 52Kg / 60Kg by
Railway's Rail Dolly/ Dip Lorry to the
nominated location under traffic in
case road carriage is not possible for
different leads and lift up to 5 metres.

8 172031 For lead up to 500 metres MT 8000.00| 342.34| 2738720.00

9 172032 For lead beyond 500 metre and up to|MT 2200.00f 508.47| 1118634.00
1 Km

10 172033 Extra to Items no. 172032 for lead|MT 1000.00 53.09 53090.00
beyond 1 Km for every subsequent
Km or part thereof and up to 10 Km
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Tender No: 90-DRM-MB-26-27

Closing Date/Time: 16/07/2026 16:00

Unloading of 52kg / 60kg PSC line and
special sleepers up to 2.75 metre
length in Depot / Station / Mid-section
between stations in neat manner for
Railway usage from departmental
material train (DMT) or contractor's /
Railway's Truck/Trailer with crane or
any other means including crossing of|
one track and lead up to 250 metre &
lift up to 5 metre with contractor's
labour, tools & plants, machinery,
consumables etc. Note: In case of any
damage to sleeper during loading,
penalty @ 50% of the all inclusive
cost of sleeper shall be levied.

11

172063

From Truck / Trailer

MT

1400.00 90.56| 126784.00

Unloading of 52kg / 60kg PSC special
sleepers beyond 2.75 metre length in
Depot / Station / Mid-section between
stations in neat manner for Railway
usage from departmental material
train (DMT) or contractor's / Railway's
Truck/Trailer with crane or any other
means including crossing of one track
and lead up to 50 metre & lift up to 5
metre with contractor's labour, tools &
plants, machinery, consumables etc.
Note: In case of any damage to
sleeper during loading, penalty @
50% of the all inclusive cost of sleeper
shall be levied.

12

172073

From Truck / Trailer

MT

| 70.00 91.55 6408.50

Total 4991459.00

Item- 9

All items of CH:18 of USSOR-2021 Except banned items

S No.

Item No

Description of Item

Unit

Rate Amount

Qty

181010

Opening of level crossing up to
required width from centre line of
track for replacement of sleepers by
digging of pucca road surface up to
bottom of sleeper, removing of
ballast, muck etc.,, screening of
ballast & stacking the same near level
crossing and disposing of all debris,
replacing the required sleeper duly
packing the sleeper to make fit for
normal traffic andclosing of LC
surface with screened ballast to
original level by proper ramming and
consolidation to smooth motarable
surface as directed by engineer in-
charge.

Sgm

1000.00f 421.80( 421800.00

181020

Dismantling existing check rail of
Level Crossing, blocks, bolts & nuts
and stacking these in a countable
manner near LC, free from any
infringements as directed by Engineer
in-charge.

RM

260.00( 207.47 53942.20
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Tender No: 90-DRM-MB-26-27

MORADABAD DIVISION-ENGINEERING/NORTHERN RLY

Closing Date/Time: 16/07/2026 16:00

3 183020

Fabrication including cutting,
bending/machining and fixing of
check rails of all rail sections over
PSC Sleepers as per Railway's
approved drawings & specifications
for level crossings [  trolley
paths/inspection lines in yards duly
cutting rail flanges, wherever required
to correct alignment and level, drilling
of holes with machine in check rails
and fixing to Running rail and sleepers
with all Railway's fittings, e.g. rail
screws / grip expansion bolts,
brackets, packing pieces, bolts,
washers etc including grinding of
brackets if required, fixing of
Railway's wooden blocks at flare ends
duly cutting and plaining, crossing of
tracks and as directed by the
engineer in-charge Note: 1. Drilling of
holes in PSC Sleeper and fixing of
dowels shall be paid under relevant
item. 2. Required P.Way materials will
be supplied at SSE/P.Way stores.

TRM

500.00

1237.52

618760.00

Painting speed breakers with paint of
approved quality & colour over the
Bituminous/ Concrete surface near
approaches to level crossing.

4 184023

With Hot melt thermoplastic road
marking paint

Ssgm

400.00

139.63

55852.00

5 185080

Manufacture, supply and replacement
of gate lamps at one side of level
crossing

Each

20.00

1921.28

38425.60

Manufacturing, supplying and laying
factory made CC block pavers for
road surface of level crossings to
RDSO Drg. No. M.00003,
manufactured using 20mm size
graded hard stone aggregates of
approved quality over a well
compacted sand bedding 50 thick
with all contractor's cement, labour,
tools/plant and curing with all lead &
lift as per specifications and as
directed by Engineer in-charge.

6 186011

80mm thick blocks of M-35 grade for
medium traffic.

Sgm

1000.00

1040.82

1040820.00

7 186070

Manufacture & supply of tested GI
wire rope of 6mm dia. and 6 ply to
suit lifting barrier gates at nearby
P.Way Stores / Depot / Level Crossing
gate, as directed.

Kg

100.00

337.16

33716.00

8 186150

Fabrication, supplying and fixing Stop
Boards of 600mm dia. to lifting
barriers as per approved drawing,
made of 3mm thick plate, using MS
clamps, providing 6 nos. of 50mm dia.
red retro-reflector on stop board,
painting iron works with two coats of
synthetic enamel paint over one coat
of primer of approved quality & colour
and writing STOP mark over the
board.

Each

50.00

3371.86

168593.00

Fixing of  wooden blocks  of
approximate size of 150mm x 300mm
X 1200mm on end of check rails
including sizing at level crossings with
contractor's labour, tools & plants and
as directed.
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186172

With Contractor's hard wood block

|Each

| 50.00| 4225.84| 211292.00

Total 2643200.80

Item- 10

All items of CH:20 of USSOR-2021 Except banned items

S No.

Item No

Description of Item

Unit |

Qty | Rate Amount

Manufacturing, fabricating and
supplying retro-reflective Level
Crossing Indicator boards, made of
2mm thick aluminium sheet or 3mm
thick aluminium composite sheet,
face to be fully covered with high
intensity encapsulated type heat
activated retro-reflective sheeting
conforming to type-IlV of ASTM-
D4956-01 in yellow & black or other
colour combination including subject
matter, message, symbols, borders
etc. as approved by Engineer In-
charge or as per IRPWM guidelines,
pasted on substrate by an adhesive
backing which shall be activated by
applying heat and pressure
conforming to class-2 of ASTM-D-
4956-01 and fixing the same with
suitable sized aluminium alloy rivets
@ 20 cm ¢/c to back-support frame of
M.S. angle iron of size 25mm x 25mm
x 3mm provided all along the edges
of board with theft resistant
measures, back side of board shall be
with  non-peelable  weather-proof
paint, consisting of one coat of zinc
chromate primer and two coats of
epoxy paint. Vertical post shall have
black & white anti-corrosive paint or
powder coating complete, as directed.

202011

Bilingual Whistle Boards for level
crossing of size 600mm x 600mm of
each board with back support frame
welded to vertical post of MS T
section of size 75mm x 75mm x 6mm
X 3950mm

Set

30.00| 8199.49| 245984.70

202012

Speed Breaker / Rumble Strips Board
of size 900 mm equilateral triangular
shape and 600mmx200mm boards
with back support frame welded to
vertical post of MS T section of size
80mMmx80mmx8mmx3650mm

Set

30.00( 7740.43| 232212.90

202015

Single Strip / Double Strip Level
Crossing Road Warning Board of size
900 mm equilateral triangular shape
and 900x300 board with back support
frame welded to vertical post of MS T
section of size
80mmx80mmx8mmx3650mm

Set

30.00( 8107.81| 243234.30
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Manufacturing, fabricating and
supplying retro-reflective Engineering
Indicator boards, made of 2mm thick
aluminium sheet or 3mm thick
aluminium composite sheet, face to
be fully covered with high intensity
encapsulated type heat activated
retro-reflective sheeting conforming
to type-IV of ASTM-D4956-01 in
yellow & black or other colour
combination including subject matter,
message, symbols, borders etc. as
approved by Engineer In-charge or as
per IRPWM guidelines, pasted on
substrate by an adhesive backing
which shall be activated by applying
heat and pressure conforming to
class-2 of ASTM-D-4956-01 and fixing
the same with suitable sized
aluminium alloy rivets @ 20 cm c/c to
back-support frame of M.S. angle iron
of size 25mm x25mm x 3mmprovided
all along the edges of board with theft
resistant measures back side of board
shall be with non-peelable
weatherproof paint, consisting of one
coat of zinc chromate primer and two
coats of epoxy paint. Vertical post
shall have black & white anti-
corrosive paint or powder coating
complete, as directed.

4 202021

Caution Indicator Board of size
1400mmx400mm with back support
frame fixed to vertical post of MS
angle of size 50mmx50mmx6mm of]
3650 mm long

Each

15.00

6859.05

102885.75

5 202022

Speed Indicator Board of equilateral
triangular shape having each side of
1000mm with back support frame
fixed to vertical post of MS angle of
size 50mmx50mmx6mm of 3650 mm
long

Each

30.00

5923.25

177697.50

6 202023

Stop Indicator Board of size
1400mmx400mm with back support
frame fixed to vertical post of MS
angle of size 50mmx50mmx6mm of|
3650 mm long

Each

15.00

6859.05

102885.75

7 202024

Termination Indicator Board of
Circular shape having diameter of
1000mm with back support frame
welded to vertical post of MS angle of
size 50mmx50mmx6mm of 3950 mm
long

Each

15.00

8176.91

122653.65

8 202030

Manufacturing, supplying and fixing
Curve Indicator / Point Indicator / SEJ
Boards to be provided at various
locations on formation, made out of
MS sheet 2mm thick of size 450mm x
300mm duly fixed with MS frame of
25mm x 25mm x 3mm angle welded
to 50mm x 50mm x 3mm MS angle,
1000mm long post split and bent
100mm at bottom end with all lead &
lift as per specification and including
painting of details with enamel paint,
as directed by Engineer in-charge
(Earthwork & concreting will be paid
separately)

Each

35.00

1168.39

40893.65

Total

1268448.20

Item- 11 [All items of CH:21 of USSOR-2021 Except banned items
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S No. Item No

Description of Item

Unit

Qty Rate

Amount

211130

Providing and fixing Trolley Refuge of
size 3.0m x3.0m on cess, placing with
released unserviceable PSC sleepers
and keeping them at all four sides of
refuge and also placing as matting
inside the refuge by keeping them in
upside down position with a minimum
of 14 sleepers including levelling with
earth, excavation, all lead and lift,
crossing of tracks, leading the
sleepers with in a free lead and lift,
handling etc., with all contractor's
men material complete and as
directed by the Engineer-in-charge.
Note: Earth-work will to be paid
separately under relevant item.

Each

150.00( 4548.77

682315.50

Hiring of machinery for minor
miscellaneous  works  for  short
duration including operator/driver,
fuel, lubricants and consumable. The
contractor shall arrange all statutory
permits as required by rules and
regulations prevailing in the area of
work. Payment shall be made for
actual working hours at site.

211201

JCB Backhoe Loaders 3DX Plus or
similar with  minimum 1.10 cum
bucket capacity

Hour

900.00| 858.69

772821.00

211202

Hydra or similar tyre mounted Pick-n-
Carry crane of 12T capacity for misc.
works of handling of material

Hour

900.00| 878.02

790218.00

211203

Tractor with  Trolley for local
transportation or other misc. works.

Hour

1800.00f 200.69

361242.00

211220

Supplying and filling 50 kg size empty
cement polythene bags with Rly.
Ballast/moorum/earth/Sand/quarry
dust etc. placing the filled bags on the
high banks /bridge
approaches/nominated place etc.
dumping and spreading at the
nominated locations to profile under
block period with all contractor's
labour, tools, plants, loading,
unloading, filling, spreading including
all lead/lift etc. complete and as
directed by the Engineer in charge at
site including crossing of track where
necessary.

Each

8000.00 15.97

127760.00

Total

2734356.50

4. ELIGIBILITY CONDITIONS

Special Financial Criteria

S.No.

Description

Confirmation|Remarks|(Documents

Required Allowed

Uploading
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Financial Eligibility Criteria: The tenderer must have minimum average
annual contractual turnover of V/N; or 'V' whichever is less; where V=
Advertised value of the tender in crores of Rupees N= Number of years
prescribed for completion of work for which bids have been invited. The
average annual contractual turnover shall be calculated as an average of
"total contractual payments" in the previous three financial years, as per
the audited balance sheet. However, in case balance sheet of the[No No
previous year is yet to be prepared/audited, the audited balance sheet of
the fourth previous year shall be considered for calculating average
annual contractual turnover. The tenderers shall submit requisite
information as per Annexure-VIIB, along with copies of Audited Balance
Sheets duly certified by the Chartered Accountant/ Certificate from
Chartered Accountant duly supported by Audited Balance Sheet.

Allowed
(Mandatory)

1.1

Detail instructions as per clause 3.5.2 of Standard Tender Document-

2022. No No Not Allowed

Special Technical Criteria

S.No.

Description Confirmation|Remarks|Documents
Required Allowed |Uploading

Technical Eligibility Criteria: (a)The Tenderer must have successfully
completed or substantially completed any one of the following categories
of work(s) during last 07 (seven) years, ending last day of month
previous to the one in which tender is invited: - (i) Three similar works
costing not less than the amount equal to 30% of advertised value of the
tender, or (ii)Two similar works costing not less than the amount equal to
40% of advertised value of the tender, or (iii)One similar work costing
not less than the amount equal to 60% of advertised value of the tender.
NOTE: - <The Tenderer(s) should submit self-attested copy of work Allowed
completion certificate indicating that Contractor have completed similar (Mandatory)
nature of work "CTR/ TRR/TFR/ TTR INCLUDING RAISING OF TRACK,
SCREENING, DESTRESSING OF TRACK, PRE & POST WORKS FOR TRACK
MAINTENANCE MACHINE LIKE TAMPING MACHINES/ BALLAST SCREENING
/ REGULATING MACHINE & TTR BY T-28" <Completion certificate issued
by competent authority should mention Name of work, name of agency,
Contract agreement detail, date of completion, Completed Cost of work,
Nature of firm (Partnership/Proprietorship) and details of its constituents,
if any, PAN/GSTIN etc so that evaluation may be done accordingly.

1.1

Work experience certificate from private individual shall not be
considered. However, in addition to work experience certificate issued by
any Govt. Organization, work experience certificate issue by Public listed
company having average annual turnover of Rs. 500 crore and above in
last 3 financial years excluding the current financial year, listed on
National Stock Exchange or Bombay Stock Exchange, incorporated
/registered at least 5 years prior to the date of closing of tender, shall
also be considered provided the work experience certificate has been Allowed
issued by a person authorized by the Public listed company to issue such (Optional)
certificates. In case tenderer submits work experience certificate issued
by public listed company, the tenderer shall also submit along with work
experience certificate, the relevant copy of work order, bill of quantities,
bill wise details of payment received duly certified by Chartered
Accountant, TDS certificates for all payments received and copy of
final/last bill paid by company in support of above work experience
certificate.

1.2

Detail instructions as per clause 3.5 & 3.6 of Standard Tender Document-

2022. No No Not Allowed

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No.|Description

1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.
I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no

3 deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage

i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.
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I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, l/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10

I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that | am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership

(LLP)

etc.

S.No.

Description

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given

1 below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer.
(_ Click here to download the Format of Self Certification)

5. COMPLIANCE

Commercial-Compliance

S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading

Please provide details of banks account no. of the firm for ECS

1 payment required for necessary payments record as per Yes No Allowed
Annexure-XIl of Northern Railway Standard Tender Document (Mandatory)
2022.
Please provide details of PAN no. (Self attested copy should be Allowed

2 Yes No
uploaded). (Mandatory)

3 Please provide details of your GSTIN No. (Self attested copy Yes No Allowed
should be uploaded). (Mandatory)
Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100 Allowed

4 for fully indigenous items. The definition and calculation of local|No Yes (Optional)
content shall be in accordance with the Make in India policy as P
incorporated in the tender conditions.

General Instructions

S.No.|Description Confirmation|Remarks|Documents

Required Allowed |Uploading

The tenderer shall submit along with the tender document,
documents in support of his/their claim to fulfill the eligibility
criteria as mentioned in the tender document. Each page of the
copy of documents/certificates in support of credentials,
submitted by the tenderer, shall be self-attested/digitally signed

1 by the tenderer or authorized representative of the tendering|No No Not Allowed

firm. Self attestation shall include signature, stamp and date (on
each page). Only those documents which are declared explicitly
by the tenderer as "documents supporting the claim of
qualifying the laid down eligibility criteria", will be considered for
evaluating his/their tender.
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The Railway reserves the right to verify all statements,
information and documents submitted by the bidder in his
tender offer, and the bidder shall, when so required by the
2 Railway, make available all such information, evidence and
documents as may be necessary for such verification. Any such
verification or lack of such verification, by the railway shall not
relieve the bidder of its obligations or liabilities hereunder nor
will it affect any rights of the railway there under.

In case of any wrong information submitted by tenderer, the
3 contract shall be terminated, Bid security, Performance|No No Not Allowed
Guarantee (PG) and Security Deposit (SD) of contract forfeited.

Care in Submission of Tenders: Please refer to clause 3.0 of
4 Northern Railway Standard Tender Document 2022. No No Not Allowed

Tenderers will examine the various provisions of The Central
Goods and Services Tax Act, 2017(CGST)/ Integrated Goods and
Services Tax Act, 2017(IGST)/ Union Territory Goods and
Services Tax Act, 2017(UTGST)/ respective state's State Goods
4.1 [and Services Tax Act (SGST) also, as notified by Central/State |No No Not Allowed
Govt. & as amended from time to time and applicable taxes
before bidding. Tenderers will ensure that full benefit of Input
Tax Credit (ITC) likely to be availed by them is duly considered
while quoting rates.

The successful tenderer who is liable to be registered under
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other
details required under CGST/IGST/UTGST/SGST Act to railway
4.2 immediately after the award of contract, without which no|No No Not Allowed
payment shall be released to the Contractor. The Contractor
shall be responsible for deposition of applicable GST to the
concerned authority.

In case the successful tenderer is not liable to be registered
under CGST/IGST/UTGST/ SGST Act, the railway shall deduct the

No No Not Allowed

4.3 |applicable GST from his/their bills under reverse charge|No No Not Allowed
mechanism (RCM) and deposit the same to the concerned
authority.
Mandatory updation of Labour data on Railway's shramikkalyan

5 portal by Contractor. For details refer clause 5.4 of Northern|No No Not Allowed

Railway Standard Tender Document 2022

In addition to General condition of contract 2022 and Indian
6 Railways Unified standard specification Works Materials Volume
I 11 2010 (revised up to date), special condition attached shall
also apply.

The GST Act 2017 will be applicable as per extant policy as
notified by Central/State Govt. and as amended from time to
time. All the bidders/tenderers should ensure that they are GST
compliant and their quoted rates are inclusive of taxes and GST.

The quantities given above are approximate and can be
increased/decreased as per extant rules.

During execution of work ensure the quality of Material is to be
9 used as per CE Circular No. 630 circulated vide CE(P&D), L.No.|No No Not Allowed
10-W/O/Policy/Building dt.26/12/2016 and revised time to time.

No Post Tender correspondence for submission of additional
documents shall be entertained after opening of the Technical &
10 Commercial offers. Even suo-moto post tender letters of the|No No Not Allowed
tenderers shall be treated as NULL & VOID. (Authority HQ Letter
No. 74-W/O/Pt.XXV/WA/Loose dated 07.04.15).

The contract will be governed by Indian Railways Standard
General Conditions of Contract updated with correction slips

No No Not Allowed

No No Not Allowed

No No Not Allowed

11 issued up to date of inviting tender or as otherwise specified in No No Not Allowed
the tender documents.
12 All Annexure should be uploaded in Standard format as No No Not Allowed

prescribed in Standard Tendered Document-2022.
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Performance Guarantee- The successful bidder shall submit PG
as per procedure mentioned in clause 5.1A of Northern Railway
Standard Tender Document 2022.The successful bidder shall
13 submit the Performance Guarantee (PG) amounting to 5% of the|No No Not Allowed
value of contract or updated with correction slips issued up to
date of inviting tender or as otherwise specified in the tender
documents.

Undertakings by Partnership Firm- In case the Letter of
Acceptance (LOA) is issued to a partnership firm, the
undertakings as per clause 18.10 of Annexure -VIII of Northern
Railway Standard Tender Document 2022 shall be furnished by
all the partners through a notarized affidavit, before signing of
contract agreement.

Fraud & Corrupt Practice: Please refer to clause 3.10 of Northern
Railway Standard Tender Document 2022.

Conditional offer and Alternative proposal by Tenderer:
Tenderers shall submit offers that fully comply with the
requirements of the Tender documents including the conditions
of contract, design and specification requirements if any.
Conditional offer or alternative offers will not be considered in
tender evaluation and will be summarily rejected. The Tenderer
shall have no claims in this regard whatsoever. "Any
unconditional rebate offered by the tenderer should be
mentioned on of 'Schedule of Quantities' specifically. To attract
the rebate mentioned each page of schedule may refer the note
for the conditional rebate mentioned in the end. Any rebate
mentioned at any other place in tender document shall not be
considered. The unconditional rebate mentioned in "Scheduled
of Quantities" shall be considered while evaluation of bid."
mentioned in the end. Any rebate mentioned at any other place
in tender document shall not be considered. The unconditional
rebate mentioned in "Scheduled of Quantities" shall be
considered while evaluation of bid."

14 No No Not Allowed

15 No No Not Allowed

16 No No Not Allowed

Technical-Compliances

S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading

Test of Responsiveness: Please refer clause 3.8 of Northern
Railway Standard Tender Document 2022 and CS attached with
tender and submit Tender form-1 accordingly. Bidder should
1 carefully fill all data required in tender form-1 and upload signed|Yes No
copy with the offer as described. In case of Non submission of
tender from-1 or incomplete/ wrong data, offer will be summarily
rejected and no claim will be entertained on this account.

a)Please provide full details of constitution of the
firm/JV/Company/Society/Proprietor etc. as per clause 3.1 & 3.7
of Northern Railway Standard Tender Documents 2022. (b)If it is
NOT mentioned in the submitted tender that tender is being
submitted on behalf of/lby a Sole Proprietorship Firm/Joint
Venture/Registered Company etc. then tender shall be treated
as having been submitted by the individual who has signed the
tender. (c)After opening of the tender, any document pertaining
to the constitution of Sole Proprietorship Firm/Partnership
Firm/Registered Company/Registered Trust/ Registered
Society/HUF etc. shall be neither asked nor considered, if
submitted. Further, no suomoto cognizance of any document Yes No Allowed
available in public domain (i.e., on internet etc.) or in Railway's (Mandatory)
record/office files etc. will be taken for consideration of the
tender, if no such mention is available in tender offer submitted.
(d) Mandatory Registration of Partnership Firms: - As per HQ
Letter No. 74-W/0/Pt.XXXIV/Tender Policy/WA dated 10.02.2025
partnership Firms should be registered with the Registrar of
Firms to ensure authenticity and prevent discrepancies in
contractual agreements. Subsequent change in the partnership
firm should also be updated in the office of the Registrar of
Firms. All the necessary documents in support of this should be
uploaded failing which, the offer will be summarily rejected and
No claim will be entertained on this account.

Allowed
(Mandatory)
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The Tenderer(s) should submit Power of Attorney for Authorized
Signatory as per Tender form-3 of Northern Railway Standard
3 Tender Document 2022. Note: Power of Attorney is mandatory in Yes No Allowed
case of partnership firm/JV/LLP/Company/ Registered Society & (Optional)
Registered Trust Society & in case of sole Proprietorship firm if it
want to act through agent. (In other case it is optional)

In case Bid Security is submitted as Bank Guarantee bond from
a scheduled commercial bank of India or as mentioned in tender
4 documents. The Bank Guarantee bond shall be as per Annexure- Yes No Allowed

VIIA and shall be valid for a period of 90 days beyond the bid (Optional)
validity period. For details, refer clause 3.3 of Standard Tendered
Document-2022.

Undertakings

S.No.|Description ConfirmationRemarks|Documents
Required Allowed |Uploading

1 I/ We have visited the works site and | / We am / are aware of
the site conditions.

I/We have read and make myself/ourselves fully conversant
2 regarding all the tender conditions, specification of the said work
as per Standard Tender Document, specification/conditions of
this tender and agree to abide by the said conditions.

Until a formal agreement is prepared and executed, acceptance
of this tender shall constitute a binding contract between us
3 subject to modifications, as may be mutually agreed to between|No No Not Allowed
us and indicated in the letter of acceptance of my/our offer for
this work.

I/We also hereby agree to abide by the Indian Railways Standard
General Conditions Of Contract, with all correction slips up-to-
date and to carry out the work according to the Special
4 Conditions of Contract and Specifications of materials and works|No No Not Allowed
as laid down by Railway in the annexed Special Conditions/
Specifications, Schedule of Rates with all correction slips up to
date for the present contract.

The amount as stipulated in tender document is herewith
forwarded as Bid Security. Full value of the Bid Security shall
may get forfeited without prejudice to any other right or
5 remedies in case my/our Tender is accepted as per direction of
Engineer and if : -I/We do not execute the contract documents as|
stipulated in performance guarantee clause of GCC as detailed
in general instructions. -I/We do not commence the work within
Fifteen days after receipt of orders to that effect.

I/We hereby Confirm that the rates, rebates and/or other
financial terms, if any, quoted by us in the relevant fields of the
Financial Bid page will only be the ruling terms for deciding the
inter-se ranking, and any such condition having financial
6 repercussions, if quoted by us anywhere else including attached|No No Not Allowed
documents shall not be considered for deciding inter-se ranking.
However, Railways shall have the right to incorporate any such
condition quoted by us, in the contract, at their discretion, if
contract is placed on us.

I/We have submitted self-attested/digitally signed in the
7 prescribed& updated format as per Standard Tender Document-

No No Not Allowed

No No Not Allowed

No No Not Allowed

2022 for verification/confirmation of the documents submitted No No Not Allowed
for compliance of eligibility/qualifying criteria.

6. Documents attached with tender

S.No. Document Name Document Description

1 GCC-2022_2.pdf GCC 2022

2 MergeGCC2022ACS11_compressed.pdf GCC ACS merged

3 SplconditionsTSRCTRDStrack_compressed.pdf|Spl conditions

4 CECIRCULAR®630.pdf CE circular 630

5 STD2022uptoASC11.pdf STD 2022
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This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: INDRA KUMAR

Designation : Sr.DEN-I

Page 29 of 29 Run Date/Time: 22/06/2026 17:35:49



