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 SPECIAL CONDITION OF CONTRACT FOR CIVIL WORKS 
  

1. Procurement of all necessary plants, equipment, pumps, or any other machinery 
required for the work etc. should be done by the contractor at this own cost and 
no extra payment will be made. 

  

2. The resultant debris from various executed work by contractor to be disposed off 
at proper/nominated place as directed by Rly’s representative. The additional 
lead beyond free lead will be payable only. 

  

3. Materials should be supplied strictly as per standard specification and of 
approved quality. Contractor should get approval of the materials from the 
Engineer-in- Charge before supply and use. 

  

4. All the materials supplied by the contractor for use in work may be sent for testing 
to any approved laboratory. The cost of testing will be born by contractor. No 
payment will made for the materials used in testing. 

  

5. Concreting without mixture and vibrator will not be permitted. For unimportant 
work hand mixing of concrete or compaction/consolidation by manual means can 
be permitted with prior written approval of the Engineer-in-Charge. 

  

6. Before starting concreting work, the contractor shall submit design mix for various 
grades of concrete to be used from Govt. approved Institute/Laboratory at his 
own cost. The same shall be approved by Engineer & only then the work shall 
commence. 

  

7. Contractor has to arrange his own cement & steel as per Railway’s specification 
and necessary Test certificate from the supplier is to be submitted for the cement 
and steel to be used on the work. If required by Engineer in charge an additional 
testing from Govt. approved laboratory or Institute is to be arranged by the 
contractor at his own cost. 

  

8. Testing of steel shall be carried out from Govt. Engg. College /Govt. Approved 
labs at contractors cost, well before commencing of work, as per IS 
specifications. Relevant bills for steel & Cement procured for the work shall be 
submitted by the contractor to the railway. 

  

9. Whenever Engineer-in-Charge desires, even during progress of work, contractor 
shall be bound to re-arrange design mixes from Govt. approved Institute/ 
Laboratory at his own cost. 

  
 

10. Initial & final level of earth work to be recorded for cess repair work or bank 
protection work etc using theodolite/auto level. The measurement should be 
recorded in the presence of competent railway representative. Initial and final 
levels recorded should be submitted during billing duly calculating RL (Reduce 
Level) along with calculation sheet. The levels are to be taken in order to draw 
complete cross section profile at the end of the work. The interval of level in a 
particular cross section should be 1.0 meter to 2.0 meter. The interval of cross 
section to be taken should not be more than 10 meter. 

  

  

11. Railway’s track man will be provided for protection of work site as per IRPWM if 
required in vicinity of track, in lieu of which, contractor will have to provide equal 
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number of male labour to the incharge PWI for various P Way maintenance 
works. For the man-power supplied by Railway daily log book will be maintained 
which will be signed by the authorized representative of railway and the 
contractor. 

  

  

12. In case the contractor fails to provide equal number of labours within a 
reasonable time a penalty of Rs.700/- per man-day shall be imposed. For supply 
of this man-power the contractor shall be given a notice 7 days in advance. 

  

13. Contractor has to arrange safety jacket and helmet of approved quality for 
labours while execution of work 

  

  

14. In case of any breach in track safety a penalty of Rs.50,000/- and cost of 
liquidated damages will be imposed. 

  

  

15. When the work is required to be done along or near existing Railway track, the 
contractor shall take steps as are necessary for the safety of the track, labour 
working at site. He/they will also be required to program his/their working so as 
not to interfere with movement of trains. No extra payment shall be allowed for 
these precautions. It should be ensured that the ballast of the track is not spoiled 
or mixed with earth. 

16. Railway administration can supply water to contractors if available for execution 
of work and the cost of water will be deducted from running bill of contractor @ 
1% of the cost of water related items (i.e.C.C., R.C.C., Brickwork, Plaster, Painting 
with cement paint, earth work in filling etc.). Howsoever, it will not be obligatory 
on part of Railway to supply water to the contractor for execution of the work 

  

  

17. Wooden centering will not be permitted, shuttering made of steel plates and or 
of ply boards only shall be allowed. 

  

  

18. For the purpose of calculating weight of reinforcement steel consumed for the 
work, standard weight of reinforcement bar or the actual weight whichever is less 
will be multiplied by the total length of the bar used for the work. 

  

  

19. As per Railway board letter no.2022/TK-II/22/7/1; dated:-09.02.2022 TMT 
Reinforcement Bars is decontrolled by RDSO. All reinforcement steel (TMT Bars) 
and Structural Steel shall be procured by the contractor from main 
producers/authorized dealers/authorized stock holders and shall conform to the 
specifications mentioned in updated version of BIS’s documents IS:1786 and 
IS:2062 respectively. Independent tests shall be conducted, wherever required, 
to ensure that the materials procured confirms to the specifications at the cost 
of the contractor. 

  

  

20. As far as possible, materials should be tested at Government lab/Government 
approved lab. If Government approved lab is not available in nearby locality, 
required testing may be done from the reputed/NABL approved lab with the 
approval of an officer not below JAG. However, in agreement, where setting up 
of Laboratory is not mandatory for contractors, for ensuring quality control of 
the works regular testing should be done as per codal 
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provisions/Specifications/CE’s circular. 
 

21. If the contractor does not start the works as per work order and complete the 
same, 10% of the work order value shall be recovered from the pending dues of 
the contractor as penalty and shall be forfeited by Railway. 

22. Railway reserves the right to get the work executed any where in the entire 
jurisdiction of Engineer-in-Charge with the prior written orders of the 
Sr.DEN(Co)/Raipur whenever the work is required to be executed outside the 
jurisdiction specified in the tender. 

23. For various work orders, different dates of completion will be given by the Railway 
Administration within period of that particular zonal contracts depending upon the 
type, nature and scope, urgency etc., of the work. 

24. Some of the essential works are to be executed in night time and stipulated period 
with proper safety precautions for which no extra payment will be made. 

25. Contractor should have an own water tanker fitted with pump & watering 
arrangement for proper curing of work. Without proper curing, no payment will be 
made for the work done. 

26. Contractor should have a store with proper record quantities of material stored in 
the jurisdiction of SE(works), under whom work is being executed so that the 
same can be inspected any time by Railway officials for which contractor has to 
be taken permission of land as per rule. 

27. The work is primarily of maintenance nature, which requires frequent instructions 
to the contractor from Railway side. The contractor or his authorized 
representative should be readily available to the Railway Administration for 
receiving instructions in writing through site order book and for compliance of the 
same. 

28. The contractor shall responsible for anti-larval work at his own cost during 
progress of works as may be prescribed by the Engineer on the advised of the 
Railway medical authority and where use of insecticides is involved, it shall be 
done in accordance with the provision of the act and rules in this behalf at the cost 
of contractor, who shall also be solely responsible for any act of commissions 
under the provisions of the aforesaid rules. 

29. For all the work orders irrespective of their value only first and final bill will be paid 
i.e. no on account running bill will be paid for any work order. Work order of tender 
value if required can be prepared only with the approval of Engineer-incharge. 

30. Imposition of token penalty for delay in the completion of work:- the competent 
authority while granting extension to the currency of contract under clause 17(B) 
of GCC may also consider levy of token penalty as deemed fit based on the merit 
of the cases. 



Page 4 of 12 
 

SPECIAL CONDITION FOR ROAD WOK 
 

1.0 Major quantum of work shall be carried out by mechanical paver finisher and mixing shall be done in 
hot mix plant. Vibrator roller shall be used for compaction. The quantum of various ingredients of the 
mix to be prepared in the hot mix plant will be as per the quantities of various ingredients, described in 
concerned item of schedules of rates. For ensuring this, the contractor will have to arrange/provide full 
access to Railway’s Supervisor/officer in the hot mix plant for ensuring quality control. Contractor will 
also have to arrange for the necessary tests/testing arrangements of the hot mix/ various ingredients as 
desired by the Engineer-in-Charge or his authorized representative. Such testings will have to be 
arranged by the contractor without any extra charges. 
 
2.0 During the execution of work, every effort will be made by the contractor to correct the existing 
irregularities in the surface, depressions in the road, camber of the road etc. 
 

3.0 Materials should be supplied strictly as per standard IRC specification and approved quality. 
Contractor should get approval of the materials from the Engineer-in-Charge or his authorized 
representative at site before use. 
 

4.0 Bitumen carpet shall be compacted with 22T Vibratory Roller. 
 
5.0 The bituminous aggregate should be obtained from mechanical automatic hot mix plant of adequate 
capacity. 
 

6.0 Aggregate to be used should be from hard stone crusher broken aggregate confirming to IS-383. 
 

7.0 Shoulders and Cess 
 

When carrying out repairs to roads, any deficiency in the shoulders (or earth berms) along both edges 
shall be made up properly, whether by earthwork or by dressing. These will be paid for separately only if 
the quantum of work involved is considered by the Engineer to the substantial. 
 

In case of new roads, and platforms, the shoulders and cess shall invariably be cleared of all surplus 
materials, excess earth or other debris and dressed to the proper profiles, as directed, so as to ensure 
that there is no stagnation of water on or alongside the newly laid surface. No extra payment will be 
admissible for such clearance and dressing, except for any substantial quantity of earthwork involved. 
 

8.0 Rolling 
 

a Where the use of a power roller of a certain weight is specified, the Engineer may, at his discretion, 
permit the use of lighter roller or a hand roller, taking into account the magnitude of the work or other 
local circumstances, provided he is satisfied that the usefulness or the durability of the work is not 
affected to any appreciable extent. 
 

b. Along kerbs, manholes, etc. and any other place where proper consolidation by rolling is not 
practicable, alternative means such as steel rammers shall simultaneously be used to secure adequate 
consolidation.  
 

9. Rates 
Unless otherwise specified, the rates shall be all-inclusive, covering the cost of all materials, labour and 
equipment involved in the respective items of work. Earthwork in formation of new roads or platforms 
will, however, be paid for separately, as also any special work of improving the subgrade as per sub-para 
(Rolling). 
 

10. Camber : The camber shall be 1 in 48 or as directed by the Engineer or otherwise 
specified. 
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SPECIAL CONDITION STEEL STRUCTURE WORK 

1. The Railway will at its discretion and for the duration of contract make available free of charge 
land at site for the construction of contractor’s site office, stores etc. required for the execution 
of contract.  Cleaning and leveling of the ground, construction of the temporary roads, stores, 
offices etc. as required shall be done by the contractor at his own cost to the satisfaction of the 
Engineer-in-Charge.  No land for accommodation for his staff and labour shall be made available 
by the railway.  In regard to the land made available to the contractor for the office, stores; the 
site shall, on completion of the work, be restored to reasonably the same condition as they were 
originally handed over to the contractor. 

  

2. The railway will not arrange the supply of electric energy.  The contractor shall make his own 
arrangement for electric energy necessary for the works.  The system shall conform to Indian 
Electricity Act and shall be approved by the Railway. 

  

3. Foundation work : The quantity payable for earthwork shall be for the contents based on the 
length, breath of the bottom most footing and vertical depth from ground level and no extra for 
side slopes, slips etc. will be taken.   

  

4. Fabrication assembly and erection of steel work:  
  

a. The steel that will be supplied by the contractor should IS-2062 for mild steel and IS-1148 for 
rivets. 

  

b. All fabrication and erection shall be done in accordance with IS-800-62 as per approved design.   
  

 The contractor shall afford to the Engineer-in-Charge or his authorised representative all 
reasonable facilities as may be necessary for satisfying the Engineer that the structural steel is 
being and or has been fabricated in accordance with the specification and drawings.  The 
fabrication shall be riveting and/or welding. The contractor has to submit cash receipt after 
purchase of raw steel and should bear the IS specification to which steel is rolled. 

  

5. Riveting/welding shall not be started until such time the Engineer has personally satisfied 
himself that the alignment of the structure is correct. 

  

a. The welding shall be uniform and shall not contain any slag or blowholes. There should be no 
undercutting of parent metal or over lapping. Electrodes used for welding shall be approved by 
the Engineer before use. Welding shall conform to IS-816. 

  

b. All riveting shall be done by the pneumatic or hydraulic riveters. 
  

c. Rivets, when driven, shall fill the holes completely, have full dimensions heads, and concentric 
with the shank of the rivet and shall be full contact with the surface or be countersunk when so 
required.  

  

6. Permanent bolts, nuts, washers, rivets, welds, rail clips etc. required for complete fabrication 
and erection of various structures shall be provided by the contractor, the cost of which is 
already included in the rates for fabrication and erection.  

  

7. The contractor shall arrange for service bolts and nuts, drifts, compressed air, oxygen and 
acetylene gases required for the fabrication and erection and also trailers/tractors with 
necessary tools & plants for loading, unloading, handling and transport to erection site from 
stores. 
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8. Where only bolting is specified in the drawing, it should be tightened to the maximum limit.  The 
bolts used should be long enough so that atleast 3 threads protrude when the nut is fully 
tightened and no gap should be allowed to clean the members to be joined on permanent bolts, 
one washer should be provided for the bolts head and one for the nut. 

  

9. Particular care should be taken to ensure free expansion and contraction wherever provided. 
  

10. Wooden ram on mallet shall be used in forging members into position, in order to protect the 
metal from injury shock. 

  

11. While assembling and erecting, the contractor shall arrange to straighten any bends, twists etc., 
if any in the fabrication. The contractor shall at his own cost rectify any defect minor in the 
opinion of Engineer in fabrication and also carry out any alteration as considered by Engineer 
that may be found necessary. Such minor works shall include cutting of rivets, drilling of holes, 
reaming and jointing structural members by riveting, bolting, welding.  

  

12. Instrumental checking for correctness of setting up of structures as also the final adjustments or 
leveling and aligning should be carried out immediately after completion of assembling in the 
sequence determined by the design. 

  

13. The erection of the steel structure shall be carried out in correct sequence ensuring the stability 
of structures at all stages of erection.  All structures placed in position must have strong 
supports until they are properly joined with the allied structures, so that they may not fall down 
or be blown off.  The contractor failing to take such precaution shall make good the damages 
sustained to these structures and other properties of the railways found damaged causing from 
such incidence as considered necessary by the Engineer. 

  

14. The erection of all steel structure should be carried out in accordance with the specification, 
approved drawings and conditions supplied and subject to alteration and amendment as may be 
ordered from time to time during the progress of the work.  Any departure from plans, 
specifications etc. should be reported to the Engineer. 

  

15. Assemblies of structures may be made on ground. 
  

16. Inspections: Inspection of fabrication, erection, and other works will be at any time be carried 
out by Engineer. 

  

17. The contractor shall be responsible for any damages occurring while keeping them stacking 
under their custody till the materials are erected by him and work is finally accepted by Railway. 

  

18. All testing as considered necessary by Engineer will be carried out at contractor’s cost. 
  

19. The Engineer may order the materials in the works to be cutting out where he considers it 
necessary to test workmanship and quantity and if the work be found satisfactory, the cutting 
out and replacing of the materials will be paid for by the Railway.  But if in the opinion of the 
Engineer such work opened up shall have been executed either unsound, imperfect or unskillful 
workmanship or with materials of inferior quality or not in accordance with the conditions, the 
contractor shall forth with at his own cost and to the entire satisfaction of the engineer rectify, 
reconstruct or replace the same either in whole or in parts as he may directed by the Engineer, 
whether or not the value of any such work or material shall have been included in any payment 
made to the contractor. 

  

20. The contractor shall inform the Engineer in writing when work/portion of the work is ready for 
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inspection, giving his sufficient notice to enable him inspect the same without retarding the 
further progress of work.  No portion of work shall be considered completed in accordance with 
the terms until the Engineer shall have certified in writing that it has been inspected and 
approved by him. 

  

21. The contractor shall design, manufacture, erect and dismantle any release work, staging, 
temporary supports etc. required for the safe and accurate erection of the structure steel and 
shall be responsible for the adequacy of the same.  The cost of such works shall be deemed to 
be included in the rates of the erection of structures for which such false work, staging and 
temporary supports etc. are required.  The contractor may get his drawing and design of such 
false work, staging etc. approved the Engineer, but such approval by the Engineer shall not 
relieve him of any responsibility for the safety of such works. 

  

22. The contractor shall be responsible for the transportation at his work cost from the contractor’s 
a works site to the site of work before erection besides being responsible for any damage 
occurring in transit and while keeping them stacking till the materials are erected by him and 
work is finally accepted by the Railway. 

  

23. Erection of steel structure over concrete structure will start only on receipt of instruction from 
the engineer to the effect that all inserts embodied in concrete are in correct times and level as 
shown in the drawings and that deviations, if any are within permissible limits. 

  

24. The contractor shall provide adequate supervision at all stages of work and examine in parts for 
accuracy before erection is commenced.  He shall also provide facilities and space satisfactorily 
to the Engineer for inspection of any parts to be used in the work of such stages, as he may be 
directed.  Irrespective of any inspection and test made by the engineer, the contractor shall be 
entirely responsible for proper execution of the contract not with standing any approval, which 
may have been given by the Engineer of the work or of test carried out either by the engineer or 
the contractor.  Any fittings of accessories which any not be specifically mentioned in the 
specification or which are used or necessary for erection are to be provided by the contractor 
without extra charges, so that the erected structures may be completed in all respects.  

  

25. The contractor should bring his own erection plants and equipment, tools and tackles, 
scaffolding, trestles etc. and other accessories.   

  

26. The contractor shall provide for the conveyance of inspection/testing adequate temporary 
access ladders, gangway, tools, tackles instruments and all the facilities required by the Engineer 
for the purpose.  

  

27. The holes for erection joints riveted or bolted (with machine bolts) should be fitted with 
temporary bolts and plugs after mounting the structures.  The number of bolts and plugs is 
determined by design but should not be less than 1/3 of the total number of holes.  In joints 
where the number of holes is equal 5 or less, than 2 holes should be filled.  The number of plug 
should be about 30% of the number of bolts. 

  

28. The weight of materials for which payment has to be made for fabrication and erection shall be 
that which is computed on the basis of nominal weight of the steel section of the finished 
product.  Gussets will be paid as per the overall finished dimensions.  In computing the weight of 
finished steel no deduction will be made for rivet holes or bolts holes or any other holes, skew 
cut, notches.  The weight will not include the weight of rivets, weld, bolts, nuts, washers 
supplied by the contractor.  
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29. The paints used in the work shall be from reputed manufactures and conform to IS specification 
and shall be approved by the Engineer.  The testing charges of the paints should be borne by the 
contractor. 

  

30. The contractor should maintain the works executed for a period of six months from the date of 
completion of the entire work and any defects that are found during this period shall have to be 
replaced/rectified by him at his own cost. 

 
 
 

 

31. The rates should take into account all the above special conditions and no extra payment will be 
admissible on any of this account under any circumstances. 

  

32. The primary paint is to be applied after the fabrication, assemble erection. 
  

33. Only after the entire coat of paint is dried up, the next coat of paint will be applied after 
obtaining clearance to do so from site in-charge. 

  

34. Before starting the work Contractor should provide complete barricade with G.I.Sheet, rod and 
pipe etc. to safe guard the passengers on the platforms and site for which no extra payment will 
be made. 

  

35. Work to be done very close to OHE lines and running track, Contractor should take all safety 
precautions during the work without any infringing the traffic.  Contractor shall be fully 
responsible for any accident or mis-happenings on running track due to infringements while 
execution of work. 

  

36. Note for item No.081030:- Mode of payment and additional special conditions:  
  

i) 50% payment shall be made for the materials brought to site for use in works and fabricated as 
per approved drawing with initial welding. 

  

ii) 10% payment on the quantity of the fabricated material in full welding as per specification and 
primer coat painting as per schedule and specification. 

  

iii) 20% becomes payable on the Quantity of materials erected. 
  

iv) 
 

10% payment on the quantity of the erected steel structure after aligning of shed & complete 
welding. 

  

v) The balance 10% is admissible only after painting and completion of works in all respect. 
  

vi) If painting is not required to be done to the Railway fabricated material, Rs.1,000/- plus tender 
premium accepted per MT will be deducted. 

  

vii) The Contractor shall execute an Indemnity Bond in approved Performa, indemnifying the railway 
against all losses against the steel materials etc, whether theft, damage, wastage or any other 
causes whatsoever, and shall be bound to refund to the Railway all the outstanding values of 
payment made the Railway. 

  

viii) The Contractor shall bound to store the materials at the site of work earmarked for the purpose 
by the Engineer-in-Charge and shall not remove from the site nor use of any other purpose than 
exclusively for execution of the work for which the materials are intended for. The safeguards of 
the materials are the responsibility of Contractors. 

  

ix) Note No.i) above is applicable only when Engineer-in-charge certified that in his opinion that the 
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materials are actually required in accordance with the contract and safe guard theft, loss or 
damage due to any cause whatsoever. 

  

x) Payment is admissible only for the quantity of materials used in work in accordance with IS Code 
measurement. No payment is allowable for the scrap materials, wastage and materials 
remained unused/unutilized in the work. The scrap materials if any shall be the property of the 
contractors and final payment will be based on measurement of finished work. 

  

xi) Any payment found to be made against the materials brought to the site in excess over the 
actual materials consumed in works shall be recoverable to the extent the materials thrown out 
of use at the stage of payment after erection. 

  

37. Special condition for USSOR item No.121091 
  

1 The rates are inclusive of supply at contractor’s cost of all brushes of approved pattern 
and the tools, and equipment for mixing, applying the paints as required for proper 
execution of the work. 

  

2 The contractor should arrange to supply at his own cost, protection goggles, face masks, 
gloves etc., to his workmen. 

  

3 On working on higher steel structure where there is a risk of persons falling and drawing, 
necessary equipment such as life buoys etc. should be kept ready by the contractor. 

  

4 A fully equipped first aid box shall be maintained at the site by the contractor with a 
person fully trained to give first aid. The contractor should also provide accident 
insurance cover to the labour employed by him for the work. 

  

5 The rates are inclusive of thorough cleaning of steel works as specified. 
  

6 The surface to be painted should be free from oil, dust, grease, smoke, rust, mill scale, 
old deteriorated paint and foreign matter. 

  

7 Cleaning can be done by sand blowers/air compressors as may be obtained by the 
contractor at his own cost, duly approved by the Engineer-in-charge or his representative 
wherever blowing is done.  The paint should be applied within 3 to 5 hours of the 
scrapping of the surface. 

  

8 No chemical and/or burning by any process, to be used for cleaning or for removal of old 
paint in the steel works. 

  

9 In all the cases and circumstances, special care must be taken not to damage steel 
works. 

  

10 All regulations of Central and State Governments and local bodies shall be fully followed 
by the contractor. 

  

11 Scaffolding and staging shall sufficiently strong to take the weight of the men and 
material required to execute and inspect the works. 

  

12 The paint drums must be well rolled and shaken, made up side down for few times before 
opening and the paint must be thoroughly stirred in the drum before it is applied to work. 

  

13 Paint manufactured by the reputed firm shall only be used. 
  

14 Paint for both prime and finishing coats may preferably procured from the same firm for 
achieving better results. 
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15 The contractor paint to be used shall confirm to ISI specifications given below:- 
  

(a) Red oxide zinc chromate as per conforming to IS specification No.2074 of latest revision. 
  

(b) Aluminum paint as per conforming to IS specification No.2339 of latest revision. 
  

16 In addition to the information on the levels/marking on the containers, the contractor 
should furnish the railway with the date of manufacture of the paint as certified by the 
manufacturer. The contractors should also produce the vouchers in respect of the paint 
purchased by them. 

  

17 After the paint used up, the empty paint drum shall be handed over to the Railway free of 
charge in BRI’s/IOW’s godowns. 
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SPECIAL CONDITIONS OF CONTRACT – II (Civil Work) 

2.1 Special condition of Cement for providing, consumption & payment :  

2.1.1 Contractor should procure cement from IS approved Firms or from their authorized distributors 
only. Proof of procurement i.e. vouchers etc will be submitted by the contractor.  

2.1.2 For cement the quantities of finished work only will be paid as per Indian Railways unified standard 
Specifications for Works & Materials-2010, 2021 & DSR-CPWD-2021 or as per the mix design as directed 
by Egineer-in-charge. For cement, PSC or OPC will be used wherever required as per direction of 
Engineer-in-Charge. The rate payable will be same as accepted for PPC and nothing extra will be paid. 
Approval of Engineer-in-charge will be required for cement to be used in specific work.  

2.1.3 The manufacture's test certificate containing the batch, date of manufacturing etc. must be 
submitted by the Contractor at the time of supply.  

2.1.4 Test Certificate for Cement used should be produced which should conform to IS: 1489 for PPC and 
IS12226 for OPC- 53 grade, as the case may be.  

2.2 Special condition of TMT Bars for providing, consumption & payment:-  

2.2.1 Special condition for procurement of all reinforcement steel(TMT Bars) and Structural Steel items 
refer attached list at document. The firm of Reinforcement steel(TMT Bars) should be approved by 
RDSO.  

2.2.2 The contractor shall disclose the source from where supplies of Steel is received by him and 
maintain a detailed record of receipt of steel from different sources and shall keep the challan, Railway 
receipts number of lorry number, etc. and store balance in a register as directed by the Engineer-in- 
charge and produce the same to the Engineer as and when demanded. A copy of purchase document 
shall have to be submitted along the bill for claiming payment against these items. Railway reserves the 
right to inspect contractor at any point of time.  

2.2.3 Payment towards Steel will be made on the basis of actual consumption (including overlaps, chairs) 
and no wastage on any of the materials supplied and used in the work by the contractor including steel 
is payable by the Railway. The contractor shall make his own arrangement for storing Steel.  

2.2.4 In case of any doubts regarding quality of Steel, the Railway may order it to be tested and 
acceptance of the supplied steel shall be subject to such test results and cost of testing will have to be 
borne by the contractor.  

2.2.5 For the purpose of calculating weight of reinforcement steel consumed for the work, standard 
weight of reinforcement bar or the actual weight whichever is less will be multiplied by the total length 
of the bar used for the work. It shall be noted that for the purpose of payment, only authorized overlaps 
will be accounted for (As per IS:456-latest revision), unauthorized overlaps, wastage, excess 
consumption etc , will not be paid for to the contractor. The quantity of chairs shall be payable as per 
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drawing showing layout of chair locations duly approved in advance by the Engineer-in- charge. The 
payment for the reinforcement steel consumed for the work will be made to the contractor for the work 
successfully executed and certified by the Engineer-in- charge for payment and the same will be 
calculated as mentioned above.  

2.2.6 Manufacturer's Test certificate for steel used should be produced and the same should conform to 
updated versions of IS:1786-2008. Railway may order testing of supplied steel periodically and cost of 
testing will have to be borne by the Contractor.  

2.2.7 All reinforcement used should be free from loose Mill scale, loose rust, paints and oil coating etc.  

2.2.8 No payment is to be done for SWG binding wire used for reinforcement.  

2.3 Wooden centering will not be permitted, shuttering made of steel plates and or of ply boards only 
shall be allowed.  

2.4 Concreting without mixture and vibrator will not be permitted. For unimportant work hand mixing of 
concrete and or compaction/consolidation by manual means can be permitted with the prior written 
approval of the Divl. Engineer/Sr. Divl. Engineer.  
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