TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-04 Closing Date/Time: 06/07/2026 15:00

Sr.Divisional Engineer/Co-ordination acting for and on behalf of The President of India invites E-Tenders against
Tender No TPJ-10-2026-04 Closing Date/Time 06/07/2026 15:00 Hrs. Bidders will be able to submit their
original/revised bids upto closing date and time only. Manual offers are not allowed against this tender, and any such
manual offer received shall be ignored.

1. NIT HEADER

Linking of BG track, Points & crossing, collection, supply and spreading of track
ballast at TRM station yard.

Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date 06/07/2026 15:00 Date Time Of Uploading 11/06/2026 19:45

Name of Work

Time Tender

Pre-B_|d Conference No P_re-Bld Conference Date Not Applicable
Required Time

Advertised Value 7456214.43 Tendering Section TENDER/EAS

Single Rate for Each

Bidding Style Schedule Item Bidding Unit

Earnest Money (Rs.) 149100.00 Validity of Offer ( Days) 60

Tender Doc. Cost (Rs.) [0.00 Period of Completion 4 Months
Contract Type Works - General Contract Category Expenditure

Bidding Start Date 22/06/2026

Number of JV Member

Are )V allowed to bid No 0
Allowed
Are Consortium allowed No Number of Consortium 0
to bid Member Allowed
Ranking Order For Bids |Lowest to Highest Expenditure Type Capital (Works)
2. SCHEDULE
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () A1-All items which are covered by Unified Standard Schedule of rates
2021 for Tiruchchirappalli Division - Except supply of cement and reinforcement
steel. (The tenderer/contractor shall quote a rate 'at par' or a collective percentage 4075813.63
above or below the advertised value of schedule 'Al' (The advertised value is
inclusive of Railways escalation over USSOR 2021 basic value)
Above/
1 Please see Item Breakup for details. 2210689.32 5.36[ 2329182.27| Below/P
ar
Description:- Track Works at TRM station yard.
Above/
5 Please see Item Breakup for details. 1657774.64 5.36 1746631.36( Below/P
ar
Description:- Points & Crossings Works.
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () A2-All items which are covered by CPWD-DSR 2023 for Tiruchchirappalli
Division - Except supply of reinforcement steel. (The tenderer/contractor shall quote
a rate 'at par' or a collective percentage above or below the advertised value of 31285.80
schedule 'A2' (The advertised value is inclusive of Railways escalation over CPWD-
DSR 2023 basic value)
Above/
10.2 234.00 Kg 133.70 31285.80 AT Par 31285.80| Below/P
ar
1
Description:- STEEL WORK // General // Structural steel work riveted, bolted or welded in built up
sections, trusses and framed work, including cutting, hoisting, fixing in position and applying a
priming coat of approved steel primer all complete.
S.No. Item Item Qty | Qty Unit | Unit Rate| Basic Value | Escl.(%) Amount |Bidding
Code Unit
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-04 Closing Date/Time: 06/07/2026 15:00

Schedule () B1-ltems which are not covered by Unified Standard Schedule of rates
2021 and CPWD-DSR-2023 for Tiruchchirappalli Division.(The Tenderer/contractor 145798.00
shall quote unit rate) -Works in connection with Laying of BG track.

00 | 14.00 MT 549.50| 7693.00 AT Par 7693.00 Rs.

Description:- Loading, leading and unloading of all types of P.Way fittings, switches, crossings, SEJs
and Glued Joints and all other miscellaneous material except Rails & sleepers by Railway's Rail Dolly
/ Dip Lorry to the nominated location under traffic with line protection in case road carriage is not
possible with different lead with a lift up to 5 metre during block period - Upto 2Km

00 | 253.00 MT|  504.00] 127512.00 AT Par|  127512.00] Rs.

Description:- Trucking out the released materials such as sleepers, rails, cut rails, fittings and
fastenings etc from the site of work to various motorable locations viz, concerned P.Way stores
depot / nearest station yard using Railway's dip lorry supplied free of hire charges under traffic block
or contractor's road lorry including collecting, loading, conveyance, unloading and stacking in
quantities item wise in a countable manner with all labour, tools and plant, lead, lift, track crossing,
if any, incidental charges etc complete by the contractor and as directed by Engineer's
representative.(approximate average lead 3 km)

00 | 9.00] Each|  385.00] 3465.00] AT Par]| 3465.00] Rs.

Description:- Erection of Structure bond which involves disconnection the existing bonds and
connection with properly, with all labour, lead, lift, tools and plant, machinery etc., complete by the
contractor and as directed by the Engineer's representative.

00 | 9.00| Each|  342.00] 3078.00) AT Parl 3078.00) Rs.

Description:- Erection of longitudinal bond which involves disconnection the existing bonds and
connection with properly, with all labour, lead, lift, tools and plant, machinery etc., complete by the
contractor and as directed by the Engineer's representative.

00 | 9.00| Each|  450.00] 4050.00 AT Parl 4050.00] Rs.

Description:- Erection of Transverse and special bond which involves disconnection the existing
bonds and connection with properly, with all labour, lead, lift, tools and plant, machinery etc.,
complete by the contractor and as directed by the Engineer's representative

S.No.

Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit

Schedule () B2-ltems which are not covered by Unified Standard Schedule of rates
2021 and CPWD-DSR-2023 for Tiruchchirappalli Division .(The Tenderer/contractor 272917.00
shall quote unit rate) - Works in connection with Points & crossing works.

00 | 46.00 MT[  549.50]  25277.00 AT Par 25277.00 Rs.

Description:- Loading, leading and unloading of all types of P.Way fittings, switches, crossings, SEJs
and Glued Joints and all other miscellaneous material except Rails & sleepers by Railway's Rail Dolly
/ Dip Lorry to the nominated location under traffic with line protection in case road carriage is not
possible with different lead with a lift up to 5 metre during block period - For lead beyond 500 metre
and up to 1 Km.

00 | 2.00 Each|{ 30000.00 60000.00 AT Par 60000.00 Rs.

Description:- Preparation of formation bed, laying of pre assembled Turnout by Railway's T-28
machine, linking of track with all fittings, filling up of ballast, packing, adjusting, opening & housing
of switch, testing operation of switch assembly and attending track parameters, so as to make track
fit for 20 kmph speed to allow traffic with all lead and lift etc complete and as directed by the
Engineer in Charge. Note: Rate includes making necessary preparation for T-28 machine movement
like preparation of approaches, transportation and laying of wooden sleepers/blocks, etc - 1 in 12
Turnout (This item is specifically for laying and linking preassembled turnouts using the T-28
machine and requires prior approval from ADEN/DEN. It's crucial to note that this item shouldn't be
used concurrently with USSOR-153012, as the latter covers dismantling existing turnouts with T-28,
laying and linking preassembled turnouts, or shifting and relocating existing turnouts.)

00 | 128.00 MT|  480.00 61440.00 AT Par 61440.00] Rs.

Description:- Trucking out the released materials such as sleepers, rails, cut rails, fittings and
fastenings etc from the site of work to various motorable locations viz, concerned P.Way stores
depot / nearest station yard using Railway's dip lorry supplied free of hire charges under traffic block
or contractor's road lorry including collecting, loading, conveyance, unloading and stacking in
quantities item wise in a countable manner with all labour, tools and plant, lead, lift, track crossing,
if any, incidental charges etc complete by the contractor and as directed by Engineer's
representative.(approximate average lead 3 km)

00 | 80.00] Each| 385.00)  30800.00] AT Par|  30800.00] Rs.

Description:- Erection of Structure bond which involves disconnection the existing bonds and
connection with properly, with all labour, lead, lift, tools and plant, machinery etc., complete by the
contractor and as directed by the Engineer's representative.

00 | 200.00] Each| 342.00]  68400.00] AT Par|  68400.00] Rs.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-04 Closing Date/Time: 06/07/2026 15:00

Description:- Erection of longitudinal bond which involves disconnection the existing bonds and
connection with properly, with all labour, lead, lift, tools and plant, machinery etc., complete by the
contractor and as directed by the Engineer's representative

00 60.00 Each 450.00 27000.00 AT Par 27000.00 Rs.

Description:- Erection of Transverse and special bond which involves disconnection the existing

6
bonds and connection with properly, with all labour, lead, lift, tools and plant, machinery etc.,
complete by the contractor and as directed by the Engineer's representative
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding

Code Unit

Schedule () B3-Iltems which are not covered by Unified Standard Schedule of rates
2021 and CPWD-DSR-2023 for Tiruchchirappalli Division .(The Tenderer/contractor 2930400.00
shall quote unit rate)-

00 | 1980.00 cum| 1290.00] 2554200.00 AT Par|  2554200.00 Rs.

Description:- Collection and supply of Machine crushed track ballast as per the 'Specifications for
track ballast - IRS - GE-0001, February 2023 at specified locations and clear of infringements within
the Railway limit alongside the track at nominated locations in along side the track with all labour,
materials,tools and plant, lead, lift, loading, conveyance charges from the place of availability, track
crossing, if any, leveling the ground, unloading, stacking, Seignorage charges, taxes and incidental
charges etc., complete by the contractor and as directed by the Engineer's representative.

00 1980.00 cum 190.00 376200.00 AT Par 376200.00 Rs.

Description:- Leading and dumping the track ballast into the track from the stacks available
alongside the track vide item above, boxing up shoulders, dressing to the standard profile for BG
track as per LWR manual with all labour, tools and plant, lead, lift, descent, track crossing if any,
incidental charges etc., complete by the and as directed by the Engineer's representative. NOTE:
This item will be operated only on completion of ballasting.

3. ITEM BREAKUP

Schedule(tenderer/contractor shall quote a rate 'at par' or a collective percentage above or below the

Schedule A1-All items which are covered by Unified Standard Schedule of rates 2021 for
Tiruchchirappalli Division - Except supply of cement and reinforcement steel. (The

advertised value of schedule 'Al' (The advertised value is inclusive of Railways escalation over
USSOR 2021 basic value)

Item- 1 |Track Works at TRM station yard.
S No. Item Description of Item Unit Qty Rate Amount
No

Gas cutting of rail of various sections with
contractor's tools & plants, as directed by
engineer in-charge :

064052|Rail section of 52Kg and above Each 600.00( 123.43 74058.00

Assembling and Laying of Improved Switch
Expansion Joint (SEJ) on PSC sleepers of any rail
section as per RDSO drawing including leading of
SEJ rails, sleepers, fittings for a free lead of 250
metres, cutting of rails, drilling of holes as
required and lubrication of SEJ, gauging, aligning
rails, providing temporary connection with
adequate welding gap with adjoining rails,
providing reference posts at SEJ, first through
packing of SEJ portion to make track geometry fit
for 30 kmph speed and making ballast profile as
per IRPWM. Note: (1) Rail cutting and hole drilling
shall be paid separately.(2) One set comprise
complete SEJ on both rails at SEJ.

065032|Under Traffic Block Conditions Set 2.00| 8314.44 16628.88
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-04 Closing Date/Time: 06/07/2026 15:00

25mm gap Cess Welding with Railway's welding
portion and finishing of weld to meetthe
prescribed tolerances and pass all stipulated
tests with Contractor's labour, materials,
consumables, tools, equipments etc. to complete
the work in all respect as per IR's "Manual for
Fusion Welding of Rails by Alumino - Thermic
Process" with latest correction slips, including all
required handling and rehandling of rails,
marking of welded joint, painting weld collar with
anticorrosive paint, as directed by Engineer in
charge. Note: 1. Only welding portion and related
accessories as per Annexure - | shall be supplied
by Railways. 2. Welding shall be carried out only
by trained welder having valid competency
certificate. 3. Hydraulic Weld trimmer shall be
used for chipping and profile Grinder for
finishing.

3 092052|For 60 Kg/60EI-R260 grade Rail, Single shot|Each 46.00( 1254.24 57695.04
crucible fitted with Automatic Tapping Thimble, 3
pieces Mould (Zircon washed) and Compressed
Air Petrol/LPG pre heating technique.

Linking of BG track (except at LC, Bridges and
SEJs) with any type of rail section and sleeper of
specified density, on ballast bed spread and
compacted with suitable roller, over prepared
formation including leading free rails/welded
panels available along the alignment on to
formation, leading and spreading all fittings and
fastenings, spreading of sleepers at specified
spacing, squaring, placing of rails over sleepers
and fixing rails to sleepers with all types of
fittings and fastenings to correct gauge &
alignment, lubrication of fittings and fastenings
with contractor's grease as per IRPWM standards
with contractors labour, tools, consumables, with
all lead, lifts etc. complete and raising, levelling
and initial packing of track to make it fit for 30
kmph and meet other prerequisites prescribed in
Indian Railway Track Machine Manual for
deployment of Tamping Machine. Note: 1.Rail
cutting and Hole drilling shall be paid separately.
2.Spreading of ballast and compaction shall be
paid separately under relevant item.

4 123041|For sleeper density of 1660 sleepers per km TRM 900.00f 351.76] 316584.00

First or Second Through Packing of track of all
sleeper density including giving a general lift, as
desired to eliminate sag after Deep Screening
work, lifting of track, lowering of track and major
realignment of curves and formation
rehabilitation as per procedure prescribed in
latest edition of IRPWM. Note: General lift is
normally 25 mm and isolated lift may be up to
50 mm.

5 131032|For PSC Sleeper Track with Sleeper Density of [TRM 900.00( 153.04| 137736.00
1660
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-04 Closing Date/Time: 06/07/2026 15:00

De-stressing of LWR/CWR track of any density
under traffic line block with contractor's labours,
tools, equipments and consumables inclusive of
all lead & lift. Activities include cutting of
LWR/CWR into convenient panels of specified
length, removal of ERCs, liners, greasing of ERCs
and liner contact area, lifting rails and keeping
them on rollers provided at every 15 sleepers,
working out elongation of rail ends depending on
prevailing site conditions, pulling rails with the
help of Hydraulic Tensor to achieve the desired
elongation, cutting rails, as required, removing
rollers and placing rail in position, re-fixing ERCs
& liners and adjustment of gap at SEJs : Note: (1)
Welding of rail joints will be paid separately. (2)
Rail cutting and Hole drilling shall be paid
separately. (3) Opening and closing of LC if
required will be paid separately. (4) As per
procedure prescribed in latest edition of IRPWM
& CE's Circulars for destressing of LWR/CWR, if

any.
6 135011|With Railway's Hydraulic Rail tensor TRM 800.00 52.78 42224.00
7 136060|Replacing existing glued joint rail with cut rails|Each 20.00| 1999.79 39995.80

or with glued joint rail or insertion of glued joint
by cutting existing track under traffic condition
by cutting rails, refixing with all rail sleeper
fastenings and providing required gaps for
carrying out welding as an alternative to drilling
holes or joining rails with fish plates duly drilling
holes as required including stacking of released
material and as directed by engineer in-charge.
Note: (1) Drilling holes & rail cutting will be paid
separately. (2) Transportation of materials to the
site of work from supply points, if more than
250m, shall be paid separately.

Anti-corrosive painting of rail outside track on
rail bottom, web, foot and fishing plane with two
coats of thickness of 100 microns each by
bituminous black paint confirms to 1S-9862 of
reputed make including surface preparation, as a
complete job as per procedure prescribed in
latest edition of IRPWM.

8 137012|For 52 Kg Rails RM 1800.00 64.40| 115920.00
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-04 Closing Date/Time: 06/07/2026 15:00

Carrying out pre-tamping, during tamping and
post-tamping work for tamping track with all
types of rails, sleepers & sleeper density by
various  Track Tamping  machines, like
CSM,DUO/3X Machines which include : (1) Re-
adjustment of ballast, heaping-up of ballast,
filling-up of cavities in tamping zone by picking
ballast from stacks / shoulders / crib of adjoining
track up to lead of 50 m to ensure effective
packing; (2) Clearing of ballast on sleepers to
make them visible to operator, (3) Clearing of
ballast over rail foot to facilitate holding of rail
by rollers of TTRM; (4) Digging, screening and
replenishment of ballast at mud pumping /
rounded ballast in sleeper crib location; (5)
Tightening of loose fittings immediately before &
after tamping; (6) Replacement of broken /
missing fittings supplied by Railway; (7)
Correcting displaced sleepers to position along
with squaring; (8) Re-setting of worked-out /
fallen fittings. (9) Removing and re-fixing joggled
fish plates & wooden blocks, wherever
necessary; (10) Manual consolidation of ballast in
crib / shoulders; (11) Removing and refixing of
traction bonds during the block in electrified
sections (12) Dressing of ballast Note: 1.
Tamping blocks are not identical & it may be
given at any time either during day or night. 2.
Stages of payment a) 30% of the rate will be
paid on completion of pre tamping attention, b)
Balance 70% of the rate will be paid on
completion of post tamping. 3. Recovery at the
rate of twice the above applicable rate will be
effected in case contractor fails to carry out
pre/during/post operation. 4.Payment shall be
made only once in irrespective of numbers of
TTRM packing round and after restoration of
normal speed and restoration of complete ballast
profile.

9 |155011 For day time block working TRM 900.00 21.05 18945.00

Quick cutting with abrasive rail cutter of all types
of rail sections including wear resistant, head
hardened rails up to 110 UTS, with contractors
tools & plants, equipment, consumable with all
lead & lift etc. complete as directed by Engineer
in-charge. Abrasive Rail Cutter will be as per
RDSO Specification No. TM/SM/1 (Rev. 01 of
2012) with latest status of RDSO; Rail Cutting
Wheel Abrasive Disc will be as per RDSO
Specification No.TM/SM/2 (Rev. 01 of 2020)

10 161012|52 Kg - 90 UTS - Outside Track Each 600.00( 274.77| 164862.00
11 161015|52 Kg - 90 UTS- On Running Line Each 600.00f 311.48] 186888.00

Drilling holes of 16 mm to 32 mm dia. with Rail
Drilling machine including chamfering with
appropriate chamfering tools in all types of rail
section with contractor's tools & plants,
equipment, consumable with all lead & lift etc.
complete, as directed by Engineer in-charge. Rail
Drilling Machine will be as per RDSO
Specification No. TM/SM/3, dated 24.04.1991.

12 161041|Outside Track Each 2400.00 72.67| 174408.00
13 161042|0On Running Line Each 2400.00 90.38| 216912.00
14 161050(Drilling holes of specified size for bond holes|Each 1200.00 53.93 64716.00

with 7.2mm dia drill twist to correct spacing and
location on 60kg/52kg rails on cess or under
traffic block with contractor's tools and plant,
equipment, consumable, labour etc complete as
directed by the Engineer in charge at site.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-04 Closing Date/Time: 06/07/2026 15:00

Loading of rails of any section and length up to
13 metres in Wagons / Truck / trailer including
lead up to 50 metres and lift up to 5 metres.

15 171014{In Wagon where mechanical handling is possible[MT 96.00| 165.78 15914.88
a n dtraffic block is not required orin
Truck/trailer.

Loading, leading and unloading of 52Kg / 60Kg
rail up to 13 metre length by Railway's Rail Dolly
/ Dip Lorry to the nominated location under
traffic with line protection in case road carriage
is not possible with different lead with a lift up to
5 metre during block period.

16 171032|For lead beyond 500 metre and up to 1 Km. MT 96.00| 549.50 52752.00
17 171033|Extra to Items no. 171032 for lead beyond 1 Km[MT 96.00 65.90 6326.40
for every subsequent Km or part thereof and up
to 10 Km

Unloading of rails of any section and length up to
13 metre, in neat manner for Railway usage
from departmental material train (DMT) or
contractor's / Railway's Truck/trailer including
lead up to 50 metre, lift up to 5 metre and
stacking in prescribed manner.

18 171053|From Wagon where mechanical handling is|MT 96.00f 121.63 11676.48
possible and traffic block is not required or in
Truck / trailer.

Loading, leading and unloading of PSC Sleepers
of 52Kg / 60Kg by Railway's Rail Dolly/ Dip Lorry
to the nominated location under traffic in case
road carriage is not possible for different leads
and lift up to 5 metres.

19 172032|For lead beyond 500 metre and up to 1 Km MT 395.00( 492.16| 194403.20
20 172033|Extra to Items no. 172032 for lead beyond 1 Km[MT 395.00 51.40 20303.00
for every subsequent Km or part thereof and up
to 10 Km

Loading, leading and unloading of all types of
P.Way fittings and all other miscellaneous
material except Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road vehicles
for different leads. Note: Lead shall be the
shortest motorable road length between the
points of loading and unloading.

21 172047|Lead beyond 100 Km and up to 150 Km MT 14.00{ 993.34 13906.76

Transportation of Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road vehicles
for different leads. Note: 1. Lead shall be the
shortest motorable road length between the
points of loading and unloading. 2. Loading and
unloading shall be paid extra under relevant

items.
22 172051|Lead up to 5 Km MT 491.00 55.11 27059.01
23 172055|Lead beyond 30 Km and up to 50 km MT 491.00| 326.83|] 160473.53

Unloading of 52kg / 60kg PSC line and special
sleepers up to 2.75 metre length in Depot /
Station / Mid-section between stations in neat
manner for Railway usage from departmental
material train (DMT) or contractor's / Railway's
Truck/Trailer with crane or any other means
including crossing of one track and lead up to
250 metre & lift up to 5 metre with contractor's
labour, tools & plants, machinery, consumables
etc. Note: In case of any damage to sleeper
during loading, penalty @ 50% of the all
inclusive cost of sleeper shall be levied.

24 172063|From Truck / Trailer MT 395.00( 116.66 46080.70
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-04 Closing Date/Time: 06/07/2026 15:00

25 211250(Manufacturing and fixing buffer stop with|Each 2.00(17110.32 34220.64
Railway supplied rails, cutting, including bending
of rails as per plan ,with all contractor's labour,
materials, tools, plants etc. and all lead and lift
including crossing of track where necessary and
as directed by Engineer in charge at site. Note:
Excavation, fixing rails in cement concrete,
drilling of holes will be paid separately.

Total 2210689.32

Item- 2 |Points & Crossings Works.

S No. Item Description of Item Unit Qty Rate Amount
No

Pulling & positioning of rails accurately on cess
including supporting rails, providing required gap
and squaring at ends for renewal preparation, as
directed by Engineer in-charge.

1 061012(More than 40 m long rail panel RM 520.00 16.10 8372.00

Dismantling and removing rail of all section &
length from track, laid on any type & density of
sleeper by removing fish plates, fastenings & fish
bolts and other materials including stacking all
released materials within an average distance of
500 metres as directed by Engineer in-charge.
Note: 1.Cutting of rails shall be paid separately.
2.Work to be done under traffic block.

2 061022|For Casual/Scattered Rail Renewal work RM 520.00 39.41 20493.20

Insertion of rails of all types & length in track,
laid on any type & density of sleeper to the
specified gauge under traffic block. Rates include
fastening of rail with sleepers with standard set
of fastenings and fixing of fish plates and bolts
or, if required, providing gap for welding and
stacking of  released material without
infringement within 250m as directed by
Engineer-in-Charge. Note: Rail drilling and
cutting to be paid separately.

3 061032|For Casual/Scattered Rail Renewal work RM 520.00 41.74 21704.80

Through Sleeper Renewal (TSR) with PSC
sleepers involving removal existing sleepers of
any type along with fittings from track, insertion
of PSC sleepers lying along the cess / formation /
slope / toe within 5 metres height with all fittings
to specified spacing, gauge and squareness, one
round of through packing to make track fit for 20
kmph speed, dressing of ballast to standard
profile, all in accordance with the latest
provisions of IRPWM and stacking of all released
material neatly at specified places within an
average lead of 100 m as directed by Engineer
in-charge.

4 062013|For PSC wider base sleepers - For location of|Each 52.00| 398.24 20708.48
work not involving deep screening

Gas cutting of rail of various sections with
contractor's tools & plants, as directed by
engineer in-charge :

5 064052|Rail section of 52Kg and above Each 256.00( 123.43 31598.08
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-04 Closing Date/Time: 06/07/2026 15:00

Assembling complete BG Turnout on staging,
clear of infringements, to correct gauge and
alignment as per standard drawings with all
types of rail sections over PSC sleepers at
specified locations, duly leading rails, special
sleepers, switches, crossings with a maximum
lead of 500m, all lift & crossing of track as
required and testing points with S&T staff for
throw of switch etc. at station yard after levelling
surface complete including lubrication of all
fastenings, complete in all respect. Note: 1.Rail
cutting and Drilling shall be paid separately 2.
Required P.Way fittings/fastenings shall be
supplied at the SSE/P.Way stores.

6 0720121 in 12 Turnout Set 2.00|51607.11| 103214.22

Laying and linking all types of turnouts, diamond
crossings and Derailing switches with 52Kg /
60Kg rail section on PSC sleepers on ballast bed,
prepared after dismantling & removal of existing
turnout/normal line during TTR/yard remodeling
under traffic block, as per standard drawing, duly
leading sleepers, rails, switches, crossings,
fastenings including rail cutting, drilling, fixing of
all components, fittings with housing of tongue
rails as per requirement of signaling, preparing
ballast bed, filling and spreading of ballast as
required, linking of turnout with track, attending
track parameters including lifting, providing one
round of packing to make track fit for 20 kmph
speed including lubrication of fittings/fastening,
complete as directed by Engineer in-charge.
Note: Payment for dismantling & removal of
existing turnout/normal line,
transportation/stacking of released material and
preparing of ballast bed is not included in this
item and shall be paid under relevant item.

7 072052|1 in 12 Turnouts Set 2.00|66938.89| 133877.78

25mm gap Cess Welding with Railway's welding
portion and finishing of weld to meetthe
prescribed tolerances and pass all stipulated
tests with Contractor's labour, materials,
consumables, tools, equipments etc. to complete
the work in all respect as per IR's "Manual for
Fusion Welding of Rails by Alumino - Thermic
Process" with latest correction slips, including all
required handling and rehandling of rails,
marking of welded joint, painting weld collar with
anticorrosive paint, as directed by Engineer in
charge. Note: 1. Only welding portion and related
accessories as per Annexure - | shall be supplied
by Railways. 2. Welding shall be carried out only
by trained welder having valid competency
certificate. 3. Hydraulic Weld trimmer shall be
used for chipping and profile Grinder for
finishing.

8 092052(For 60 Kg/60EI-R260 grade Rail, Single shot|Each 80.00| 1254.24| 100339.20
crucible fitted with Automatic Tapping Thimble, 3
pieces Mould (Zircon washed) and Compressed
Air Petrol/LPG pre heating technique.
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Tender No: TPJ-10-

TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY

TENDER DOCUMENT
2026-04

Closing Date/Time: 06/07/2026 15:00

Replacing existing glued joint rail with cut rails
or with glued joint rail or insertion of glued joint
by cutting existing track under traffic condition
by cutting rails, refixing with all rail sleeper
fastenings and providing required gaps for
carrying out welding as an alternative to drilling
holes or joining rails with fish plates duly drilling
holes as required including stacking of released
material and as directed by engineer in-charge.
Note: (1) Drilling holes & rail cutting will be paid
separately. (2) Transportation of materials to the
site of work from supply points, if more than
250m, shall be paid separately.

Anti-corrosive painting of rail outside track on
rail bottom, web, foot and fishing plane with two
coats of thickness of 100 microns each by
bituminous black paint confirms to 1S-9862 of
reputed make including surface preparation, as a
complete job as per procedure prescribed in
latest edition of IRPWM.

For 60 Kg Rails

Carrying out pre-tamping, during tamping and
post-tamping works for tamping of Turnouts of
all types Under Traffic Block Conditions which
include :(1) Re-adjustment of ballast, heaping-up
of ballast, filling-up of cavities in tamping zone
by picking ballast from stacks / shoulders / crib
of adjoining track up to lead of 50 m to ensure
effective packing; (2) Clearing of ballast on
sleepers to make them visible to operator; (3)
Clearing of ballast over rail foot to facilitate
holding of rail by rollers of UNIMAT; (4) Digging,
screening and replenishment of ballast at mud
pumping / rounded ballast in sleeper crib
location; (5) Tightening of loose fittings including
check rails immediately before & after tamping;
(6) Replacement of broken / missing fittings
supplied by Railway; (7) Correcting displaced
sleepers to position along with squaring; (8) Re-
setting worked-out / fallen fittings; (9) Removing
and re-fixing joggled fish plates & wooden
blocks, OHE bonds & other obstructions,
wherever necessary ;(10) Removing and re-
fixing stretcher bar, as directed; (11) Adjustment
in opening and housing of switch for testing
operation of points (12)Manual consolidation of
ballast in cribs and shoulders; (13) Stages of
payment a) 30% of the rate will be paid on
completion of pre tamping attention, b) Balance
70% of the rate will be paid on completion of
post tamping; (14) Recovery at the rate of twice
the applicable rate will be effected in case
contractor fails to carry out any of the
pre/during/post operation.

1 in 12 Turnouts (Under Traffic Block Conditions)

Extra Over Item Numbers 156011 to 156015 for
night block working

9 136060
10 137011
11 156012
12 |156022

Extra to Item no. 156012 for night block working

Each 20.00] 1999.79]  39995.80
RM 520.00 72.48] 37689.60
Set |  4.00[12086.74] 48346.96
Set |  4.00] 1813.01]  7252.04
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-04 Closing Date/Time: 06/07/2026 15:00

13 157010|Carrying out various miscellaneous works, for|Shift 8.00( 1552.01 12416.08
proper upkeep of crew rest van / rest room as
directed by machine in-charge of Track Machines
by providing a team of 2 labours for 12 hours
shift, broadly mentioned hereunder: (1) Bringing
water from nearby source and cleaning machine
with water jet or any suitable means; (2) Fuelling
machine duly bringing diesel / hydraulic oil from
the stacked drums; (3) Bringing water to staff
rest van or staff rest room, cleaning rest van /
rest room, cooking food for Track Machine staff
or bringing food from outside (cost of food shall
be borne by the staff concerned).; (4) Guarding
& watching machines, spare parts, oils, grease
etc. during day and night time at all locations,
wherever necessary, as instructed by the
machine in-charge; (5) In case, contractor
provides less no. of Labour/Mate, payment will
be deducted for each such person @ 75% of the
accepted item rate.

Quick cutting with abrasive rail cutter of all types
of rail sections including wear resistant, head
hardened rails up to 110 UTS, with contractors
tools & plants, equipment, consumable with all
lead & lift etc. complete as directed by Engineer
in-charge. Abrasive Rail Cutter will be as per
RDSO Specification No. TM/SM/1 (Rev. 01 of
2012) with latest status of RDSO; Rail Cutting
Wheel Abrasive Disc will be as per RDSO
Specification No.TM/SM/2 (Rev. 01 of 2020)

14 16101160 Kg - 110/90 UTS - Outside Track Each 128.00f 302.82 38760.96
15 16101460 Kg - 110/90 UTS - On Running Line Each 256.00f 383.76 98242.56
16 161015|52 Kg - 90 UTS- On Running Line Each 64.00| 311.48 19934.72

Drilling holes of 16 mm to 32 mm dia. with Rail
Drilling machine including chamfering with
appropriate chamfering tools in all types of rail
section with contractor's tools & plants,
equipment, consumable with all lead & lift etc.
complete, as directed by Engineer in-charge. Rail
Drilling Machine will be as per RDSO
Specification No. TM/SM/3, dated 24.04.1991.

17 161041|Outside Track Each 512.00 72.67 37207.04
18 161042|0On Running Line Each 1024.00 90.38 92549.12
19 161050|Drilling holes of specified size for bond holes|Each 512.00 53.93 27612.16

with 7.2mm dia drill twist to correct spacing and
location on 60kg/52kg rails on cess or under
traffic block with contractor's tools and plant,
equipment, consumable, labour etc complete as
directed by the Engineer in charge at site.

Loading, leading and unloading of 52Kg / 60Kg
rail up to 13 metre length by Railway's Rail Dolly
/ Dip Lorry to the nominated location under
traffic with line protection in case road carriage
is not possible with different lead with a lift up to
5 metre during block period.

20 171032|For lead beyond 500 metre and up to 1 Km. MT 31.00| 549.50 17034.50
21 171033|Extra to Items no. 171032 for lead beyond 1 Km[MT 31.00 65.90 2042.90
for every subsequent Km or part thereof and up
to 10 Km

Unloading of rails of any section and length up to
13 metre, in neat manner for Railway usage
from departmental material train (DMT) or
contractor's / Railway's Truck/trailer including
lead up to 50 metre, lift up to 5 metre and
stacking in prescribed manner.

22 171053|From Wagon where mechanical handling is|[MT 31.00f 121.63 3770.53
possible and traffic block is not required or in
Truck / trailer.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-04 Closing Date/Time: 06/07/2026 15:00

Unloading of all type of rails of length 130 metre
and beyond from end unloading rake and keep
the panels in head-up position at specified
distance from centre of track clear from any
infringement.. Note: Contractor has to keep
Oxygen and Acetylene gas with cutter as
standby during the period of work.

23 171071|During period of traffic block MT 31.00 32.42 1005.02
Loading, leading and unloading of PSC Sleepers
of 52Kg / 60Kg by Railway's Rail Dolly/ Dip Lorry
to the nominated location under traffic in case

road carriage is not possible for different leads
and lift up to 5 metres.

24 172032|For lead beyond 500 metre and up to 1 Km MT 183.00| 492.16 90065.28
25 172033|Extra to Items no. 172032 for lead beyond 1 Km[MT 183.00 51.40 9406.20
for every subsequent Km or part thereof and up
to 10 Km

Loading, leading and unloading of all types of
P.Way fittings and all other miscellaneous
material except Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road vehicles
for different leads. Note: Lead shall be the
shortest motorable road length between the
points of loading and unloading.

26 172047|Lead beyond 100 Km and up to 150 Km MT 16.00f 993.34 15893.44

27 172048|Extra for every Km per MT beyond 150 Km over|MT-Km 800.00 3.30 2640.00
item no. 172047

Transportation of Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road vehicles
for different leads. Note: 1. Lead shall be the
shortest motorable road length between the
points of loading and unloading. 2. Loading and
unloading shall be paid extra under relevant

items.
28 172057|Lead beyond 100 Km and up to 150 Km MT 266.00( 865.12| 230121.92
29 172058|Extra for every Km per MT beyond 150 Km over|MT-Km |53200.00 3.30] 175560.00
item no. 172057

Unloading of 52kg / 60kg PSC line and special
sleepers up to 2.75 metre length in Depot /
Station / Mid-section between stations in neat
manner for Railway usage from departmental
material train (DMT) or contractor's / Railway's
Truck/Trailer with crane or any other means
including crossing of one track and lead up to
250 metre & lift up to 5 metre with contractor's
labour, tools & plants, machinery, consumables
etc. Note: In case of any damage to sleeper
during loading, penalty @ 50% of the all
inclusive cost of sleeper shall be levied.

30 172063|From Truck / Trailer MT 55.00| 116.66 6416.30

Unloading of 52kg / 60kg PSC special sleepers
beyond 2.75 metre length in Depot / Station /
Mid-section between stations in neat manner for
Railway usage from departmental material train
(DMT) or contractor's / Railway's Truck/Trailer
with crane or any other means including crossing
of one track and lead up to 50 metre & lift up to
5 metre with contractor's labour, tools & plants,
machinery, consumables etc. Note: In case of
any damage to sleeper during loading, penalty @
50% of the all inclusive cost of sleeper shall be
levied.

31 172073|From Truck / Trailer MT | 128.00| 124.87 15983.36
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-04 Closing Date/Time: 06/07/2026 15:00

Unloading of Switches / Crossings / SEJ Rails /
Glued Joints of any rail section and length with or
without PWay fittings & fastenings in neat
manner for Railway usage from departmental
material train (DMT) or contractor's / Railway's
Truck/Trailer with lead up to 250 metre & lift up
to 5 metres.

32 173013|From Truck / Trailer MT 28.00| 172.41 4827.48
Erection or removal of temporary Engineering
Indicator Board or any other board at specified

locations without causing infringement to track
etc. complete and as directed.

33 211021 |For erection Each 24.00| 282.20 6772.80
34 211022(For removal Each 24.00{ 232.13 5571.12
35 211180|Galvanisation of Railway's stretcher bars,|MT 7.00(24335.57| 170348.99

M.S.Liners, ERCs and Plate screws by hot dip
process with Zinc Coating and mass of Zinc
coating shall not be less than 705 g/sgm and
galvanisation thickness shall not be less than
100 microns including necessary surface
preparation as per Clause-4 of 1S:2629-1985.
Galvanisation shall be done as per 15:2629-1985
and 1S:4759-1996 with Zinc conforming to
1S:209-1992, duly taking all the measures for
safeguarding against embrittlement of hot-dip
galvanised iron and steel products as per
I1S:6158-1984 with all contractor's labour,
material, tools, plant, all lead, lift and crossing of|
tracks etc. complete and as directed by the
Engineer in-charge.

Total 1657774.64

4. ELIGIBILITY CONDITIONS

Standard Financial Criteria

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

10.2. Financial Eligibility Criteria: The tenderer must have minimum
average annual contractual turnover of V/N or V whichever is less :
where V= Advertised value of the tender in crores of Rupees N= Number
of years prescribed for completion of work for which bids have been
invited. The average annual contractual turnover shall be calculated as
an average of 'total contractual payments" in the previous three financial
1 years, as per the audited balance sheet. However, in case balance sheet|No No
of the previous year is yet to be prepared/ audited, the audited balance
sheet of the fourth previous year shall be considered for calculating
average annual Contractual turnover. The tenderers shall submit
requisite information as per Annexure-VIB, along with copies of Audited
Balance Sheets duly certified by the Chartered Accountant/ Certificate
from Chartered Accountant duly supported by Audited Balance Sheet.

Allowed
(Mandatory)

Standard Technical Criteria

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

Technical Eligibility Criteria: As per Clause 10.1 of Part-l of IRSGCC-2022
with advance correction slip and up to date (a) The tenderer must have
successfully completed or substantially completed any one of the
following categories of work(s) during last 07 (seven) years, ending last
day of month previous to the one in which tender is invited: (i) Three Allowed
similar works each costing not less than the amount equal to 30% of (Mandatory)
advertised value of the tender, or (ii) Two similar works each costing not
less than the amount equal to 40% of advertised value of the tender, or
(iii) One similar work costing not less than the amount equal to 60% of
advertised value of the tender.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-04 Closing Date/Time: 06/07/2026 15:00

11

(b) (1) In case of tenders for composite works (e.g. works involving more
than one distinct component, such as Civil Engineering works, S&T
works, Electrical works, OHE works etc. and in the case of major bridges -
substructure, superstructure etc.), tenderer must have successfully
completed or substantially completed any one of the following categories
of work(s) during last 07 (seven) years, ending last day of month
previous to the one in which tender is invited: (i) Three similar works
each costing not less than the amount equal to 30% of advertised value
of each component of tender, or (ii) Two similar works each costing not
less than the amount equal to 40% of advertised value of each
component of tender, or (iii) One similar work each costing not less than
the amount equal to 60% of advertised value of each component of
tender. Note for b(1): Separate completed works of minimum required
values shall also be considered for fulfillment of technical eligibility
criteria for different components. (b)(2) In such cases, what constitutes a
component in a composite work shall be clearly pre-defined with
estimated tender cost of it, as part of the tender documents without any
ambiguity. (b) (3) To evaluate the technical eligibility of tenderer, only
components of work as stipulated in tender documents for evaluation of
technical eligibility, shall be considered. The scope of work covered in
other remaining components shall be either executed by tenderer
himself if he has work experience as mentioned in clause 7 of the
Standard General Conditions of Contractor through subcontractor
fulfilling the requirements as per clause 7 of the Standard General
Conditions of Contract or jointly i.e., partly himself and remaining
through subcontractor, with prior approval of Chief Engineer in writing.
However, if required in tender documents by way of Special Conditions, a
formal agreement duly notarised, legally enforceable in the court of law,
shall be executed by the main contractor with the subcontractor for the
component(s) of work proposed to be executed by the subcontractor(s),
and shall be submitted along with the offer for considering subletting of
that scope of work towards fulfilment of technical eligibility. Such
subcontractor must fulfill technical eligibility criteria as follows: The
subcontractor shall have successfully completed at least one work
similar to work proposed for subcontract, costing not less than 35%
value of work to be subletted, in last 5 years, ending last day of month
previous to the one in which tender is invited through a works contract.
Note: for subletting of work costing up to Rs 50 lakh, no previous work
experience of subcontractor shall be asked for by the Railway. In case
after award of contract or during execution of work it becomes necessary
for contractor to change subcontractor, the same shall be done with
subcontractor(s) fulfilling the requirements as per clause 7 of the
Standard General Conditions of Contract, with prior approval of Chief
Engineer in writing.

No No Not Allowed

1.2

Note for Item 10.1 of IRSGCC-2022 with advance correction slip and up
to date: Work experience certificate from private individual shall not be
considered. However, in addition to work experience certificates issued
by any Govt. Organisation, work experience certificate issued by Public
listed company having average annual turnover of Rs 500 crore and
above in last 3 financial years excluding the current financial year, listed
on National Stock Exchange or Bombay Stock Exchange,
incorporated/registered at least 5 years prior to the date of closing of
tender, shall also be considered provided the work experience certificate[No No Not Allowed
has been issued by a person authorized by the Public listed company to
issue such certificates. In case tenderer submits work experience
certificate issued by public listed company, the tenderer shall also submit]
along with work experience certificate, the relevant copy of work order,
bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and
copy of final/last bill paid by company in support of above work
experience certificate.

1.3

Defination of Similar Work :- Experience in any track work. No No Not Allowed

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No.|Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.
2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation

thereof.
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-04 Closing Date/Time: 06/07/2026 15:00

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10

I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that | am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that |/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership

(LLP)

etc.

S.No.

Description

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer.

(_Click here to download the Format of Self Certification)

5. COMPLIANCE

Check Lst
S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading

1 Whether required test certificates/samples, if any have been No No Not Allowed
uploaded?

Commercial-Compliance

S.No.|Description Confirmation|Remarks|Documents

Required Allowed |Uploading
Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100 Allowed

1 for fully indigenous items. The definition and calculation of local[No Yes (Optional)
content shall be in accordance with the Make in India policy as P
incorporated in the tender conditions.

The tenderer shall clearly specify whether the tender is
submitted on his Own (Proprietary Firm) or on behalf of a
Partnership Firm / Company / Joint Venture (JV) | Registered
Society/ Registered Trust / Hindu Undivided Family( HUF) /

2 Limited Liability Partnership (LLP) etc. , The tenderer(s) shall Yes Yes Allowed
enclose the attested copies of the requisite documents (Mandatory)
(including Power of Attorney, if opted) for constitution of their
concern as per Cl.14 of GCC-Part-l and as per a)Clause 17 of
GCC - Part-1, for JV b)Clause 18 of GCC - Part-l, for Partnership
Firm.

Page 15 of 18 Run Date/Time: 11/06/2026 19:46:28


https://www.ireps.gov.in//ireps/upload/resources/Annexure-V(A).pdf

TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY

TENDER DOCUMENT

Tender No: TPJ-10-2026-04

Closing Date/Time: 06/07/2026 15:00

Copies of the following documents are to be uploaded: (i) Details
such as Name of the tenderer/ Contractor, Validity of DSC,
Complete address with pin code, contact number (ii) Copy of
PAN card (iii) Copy of GSTIN card.

Yes

Yes

Allowed
(Mandatory)

A copy of NEFT form duly filled in the details as necessary to be
uploaded. (The Tenderer/Contractor not having NEFT form may
down load the empty NEFT form available in Document site)

Yes

Yes

Allowed
(Mandatory)

Submission of AnnexureV under document verification
certificate- As per Advance Correction Slip No.2 dt.13/12/2022 to
GCC - 2022, the tenderers shall submit copy of certificate stating
that they are not liable to be disqualified and all their
statements/documents submitted along with bid are true and
factual. Standard format of the certificate to be submitted by the
bidder in form Annexuere-V Non-submission of the above
Certificate(s) by the bidder shall result in summarily rejection of|
his/their bid.

Yes

No

Not Allowed

Submission of Annexure-V(A) under Document Verification
Certificate. In case of other than company/Proprietary firm,
Annexure-V(A) shall also be submitted by the each member of a
Partnership Firm/ Joint Venture (JV) /Hindu Undivided Family
(HUF) / Limited Liability Partnership (LLP) etc., as the case my
be. Non-submission of the above Certificate(s) by the bidder
shall result in summarily rejection of his/their bid.

Yes

No

Not Allowed

General Instructions

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

All the Instructions furnished in the technical compliance/
Commercial Compliance/ Check-list/ Undertakings are only
indicative and not exhaustive; The Tenderer shall read the
GCC/Tender documents for complete details.

No

No

Not Allowed

The tenderer shall thoroughly go through the entire tender
documents and strictly adhere to the instructions and directions
given therein.

No

No

Not Allowed

If the Tenderer(s) deliberately give(s) wrong information/
incorrect documents in his/their offer or create circumstances
for the acceptance of his/their offer, the Railway reserves the
right to reject such offer at any stage.

No

No

Not Allowed

All terms and conditions in the tender documents are binding on
the Tenderers

No

No

Not Allowed

Railway reserves the right to accept or reject any or all the
tenders and to award the work in whole or in part without
assigning any reason.

No

No

Not Allowed

Unreleased Bid Security, if any, held with the Railway
Administration, shall not be adjusted towards the Bid Security to
be remitted.

No

No

Not Allowed

Bid Security shall be deposited either in cash through e-payment
gateway or e-BG or submitted as Bank Guarantee bond from a
scheduled bank of India or as mentioned in tender documents
subject to exemptions provided under para5(1) (a) of Part-1
(ITT) of GCC.

No

No

Not Allowed

In case of submission of bid security in the form of bank
Guarantee, the Original Bank Guarantee (other than e-BG)
should be delivered in person to the Official nominated as
indicated in the Tender document within 5 working days of the
dead line of submission of bids.

No

No

Not Allowed

Deployment of Qualified Engineers at Work Sites by the
Contractor: 26A.1 The Contractor shall also employ qualified
Graduate Engineer(s) or equivalent, or qualified Diploma
Engineer(s), as prescribed in the tender documents. 26A.2 In
case the Contractor fails to employ the Engineer, as aforesaid in
Para 26A.1, he shall be liable to pay liquidated damages at the
rates, as prescribed in the tender documents. 26A.3 No. of
qualified Engineers required to be deployed by the Contractor
for various activities contained in the works contract shall be
specified in the tender documents as 'Special Condition of
Contract'.

No

No

Not Allowed

Page 16 of 18

Run Date/Time: 11/06/2026 19:46:28




TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY

TENDER DOCUMENT

Tender No: TPJ-10-2026-04

Closing Date/Time: 06/07/2026 15:00

10

As per Para 3a of Addendum & Correction slip issued by Board
communicated vide Board's Lr. No. 2012/CE-I/CT/O/20 dated 10-
05-2013 (or) as per Railway Board's instructions issued from
time to time. Contractor shall employ(a) One qualified Graduate
Engineer when cost of work to be executed is 200lakh and above
and, (b) One Diploma Holder Engineer when cost of work to be
executed is more than 25 lakhs, but less than 200 lakhs.

No

No

Not Allowed

11

In case of submission of Bid Security in the form of Bank
Guarantee, the Original Bank Guarantee (other than e-BG)
should be delivered in person to the Official nominated as
indicated in the Tender document before closing date for
submission of bids (i.e. excluding the last date of submission of
bids)

No

Not Allowed

11.1

The original Bank Guarantee should be delivered in person to
Chief Office Superintendent/Works Branch, Railway Divisional
Office, Tiruchchirappalli before closing date for submission of
bids (i.e. excluding the last date of submission of bids)

No

Not Allowed

12

All Bank Guarantees shall be issued and transmitted only
through the Structured Financial Messaging System (SFMS) of
the issuing bank. The tenderer/contractor shall submit the
necessary details as per the format available in Document tab.

No

No

Not Allowed

13

As per Correction Slip No.11l of GCC-2022 Additional
Performance Security - GCC Para 16(4)(h) If a tender is
accepted on the quoted rates of bidder which is below the
advertised tender value, an additional performance security
shall be submitted by the bidder as below: Bid quoted in % of
advertised cost Additional Performance Guarantee (%) : Below 0

- 5% (inclusive) : Nil Below 5% : 5%

No

No

Not Allowed

Techn

ical-Compliances

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

Submission of Certificates and testimonials regarding
contracting/Technical experience for the type of job for which
tender is invited.

Yes

Yes

Not Allowed

Submission of Audited Balance Sheet duly certified by the
Chartered Accountant regarding contractual payments received.

Yes

Yes

Not Allowed

Submission of Audited Balance Sheet, duly certified by the
Chartered Accountant as per Annexure - VI(B)

Yes

Yes

Not Allowed

Undertakings

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

I/ We have visited the works site and | / We am / are aware of
the site conditions.

No

No

Not Allowed

I/We have read the INDIAN RAILWAY GENERAL CONDITIONS OF
CONTRACT With all correction slips up to date and other
conditions of tender including special conditions if any attached
hereto in the Tender document and I/We hereby agree to abide
by the conditions stipulated therein.

No

No

Not Allowed

I/We also undertake to carry out the work in accordance with the
said plans, standard Railway specifications documented and
conditions of contract and to find and provide such of the
materials (other than those to be supplied by the Railway), and
to do all such things which in the opinion of the Engineer may be
necessary for, or incidental to the construction.

No

Not Allowed

| /We also undertake that I/we have organizational set up to
execute the work and also we have sufficient Plant & Machinery
or/and capable of hiring Plant & Machinery as required for
satisfactory completion of work.

No

Not Allowed

6. Documents attached with tender

S.No.

Document Name

Document Description

1

Annexure-V-VA-16082023.pdf

Annexure V VA

2

SpecialConditions-updationoflabourdata.pdf
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TRICHCHIRAPPALLI DIVISION-ENGG/SOUTHERN RLY
TENDER DOCUMENT

Tender No: TPJ-10-2026-04

Closing Date/Time: 06/07/2026 15:00

3 SpecificationsforTrackBallast.pdf Specification of track ballast

4 GCC-April-2022updatedandCSNo-10.pdf GCC 2022 updated with CS Nol10

5 ACSNo011forGCC2022.pdf ACS Noll to GCC 2022

6 BOCWWocessRBletterdt.02.01.2026.pdf BOCWW cess Rly Bd letter

7 SpecialconditionsforsubmissionofBG.pdf Special condition Bank Guarantee

8 Policeverificationforcontractualstaff.pdf Verification for contractual staff

9 Mandatorylnstructionsforballastmeasurement.pdf{Mandatory instruction measurement
10 annexurefortechnicalcomplaincel8122022.pdf [annexure for technical compliance
11 JPO.pdf JPO for Digging work

12 Registersatworksite.pdf Registers at worksite

13 specialconditionofcontract-trm-n10.pdf special condition of contract

14 Tenderformfirstpagesecondpage.pdf tender form

15 annexureforcommercialcomplaince.pdf annexure for commercial compliance
16 PPEforsafetyinconstructionsite_1.pdf PPE for safety

17 Yardplan-TRMyard.pdf yard plan TRM

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: REBBAPRAGADA RAMAPRASADARAO
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Designation : Sr.DEN/co-ordn./tpj
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