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1.0 ELIGIBILITY CRITERIA  
 

2.1. Technical Eligibility Criteria: 
 
The tenderer must have successfully completed or substantially completed any one of the 
following categories of work(s) during last 07 (seven) years, ending last day of month previous 
to the one in which tender is invited: 
 

1. Three similar works each costing not less than the amount equal to 30% of advertised 
value of the tender, or 

2. Two similar works each costing not less than the amount equal to 40% of advertised 
value of the tender, or 

3. One similar work costing not less than the amount equal to 60% of advertised value of 
the tender. 

 
Definition for the similar work:  
 
“ Works involving wiring / lighting with 240 Volt, 1 Phase and 415 Volt, 3 Phase 
system with control gear and protection arrangements in residential buildings or 
service buildings or railway stations / yards or colony / highway lightings “ . 

 
 NOTE: 
 

1. Work experience certificate from private individual shall not be considered. However, in 
addition to work experience certificates ( as per format enclosed in Annexure -6) issued 
by any Govt. Organization, work experience certificate issued by Public listed company 
having average annual turnover of Rs 500 crore and above in last 3 financial years 
excluding the current financial year, listed on National Stock Exchange or Bombay 
Stock Exchange, incorporated/registered at least 5 years prior to the date of closing of 
tender, shall also be considered provided the work experience certificate has been 
issued by a person authorized by the Public listed company to issue such certificates. 

 
2. In case tenderer submits work experience certificate issued by public listed company, 

the tenderer shall also submit along with work experience certificate, the relevant copy 
of work order, bill of quantities, bill wise details of payment received duly certified by 
Chartered Accountant, TDS certificates for all payments received and copy of final/last 
bill paid by company in support of above work experience certificate. 

 
2.2. Financial Eligibility Criteria: 

 
Financial Eligibility Criteria: The tenderer must have minimum average annual contractual 
turnover of V/N crores or “V” crores, whichever is less. where  
 
V= Advertised value of the tender in crores of Rupees  
N= Number of years prescribed for completion of work for which bids have been invited.  
 
The average annual contractual turnover shall be calculated as an average of “total 
contractual payments” in the previous three financial years, as per the audited balance sheet. 
However, in case balance sheet of the previous year is yet to be prepared/ audited, the 
audited balance sheet of the fourth previous year shall be considered for calculating average 
annual contractual turnover.  
 
The tenderers shall submit requisite information as per Annexure-VIB in GCC works April 
2022, along with copies of Audited Balance Sheets duly certified by the Chartered Accountant/ 
Certificate from Chartered Accountant duly supported by Audited Balance Sheet. 
 
For further more details refer clause 10.1 and 10.2 of GCC April 2022 
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2.0 LIST OF DOCUMETS/DETAILS TO BE ATTACHED / UPLOADED: 
 

1. Documents for Technical Eligibility Criteria 
  

2. Documents for Financial Eligibility Criteria 
3. Bid Security (EMD):-  

 
a. Submission of DIPP Certificate for exemption from remitting EMD. MSME 

and UDYAM certificates will not be considered. 
 

b. Submission of Bank Guarantee: The Bid Security shall be deposited either in 
cash through e-payment gateway or submitted as Bank Guarantee bond from a 
scheduled commercial bank of India or as mentioned in tender documents. The 
Bank Guarantee bond shall be as per Annexure VIA and shall be valid for a 
period of 90 days beyond the bid validity period.   

 

In case, submission of Bid Security in the form of Bank Guarantee, 
following shall be ensured:  

1. A scanned copy of the Bank Guarantee shall be uploaded on e-
Procurement Portal (IREPS) while applying to the tender.  

2. The original Bank Guarantee should be delivered in person to the official 
nominated as indicated in the tender document within 5 working days of 
deadline of submission of bids.  

3. Non submission of scanned copy of Bank Guarantee with the bid on e-
tendering portal (IREPS) and/or non-submission of original Bank 
Guarantee within the specified period shall lead to summary rejection of 
bid.  

4. The Tender Security shall remain valid for a period of 90 days beyond 
the validity period for the Tender. 
 

4. Annexure-V(A): 
In case of other than Company/Proprietary firm, this certificate is to be submitted by 
each member of a Partnership Firm/Joint Venture (JV) /Hindu Undivided Family 
(HUF) / Limited Liability Partnership (LLP) etc., as the case may be. Non-submission 
of the above Certificate (s) by the bidder shall result in summarily rejection of 
his/their bid. 
 

5. Annexure-VIB should be signed by the tenderer and attested by CA.  Filled form of 
Annexure-VIB along with Audited Balance sheets to be uploaded by the tenderer for 
Standard Financial Criteria. Non-submission of the above Certificate by the bidder 
shall result in summarily rejection of his/their bid 
 

6. Partnership Firm:- 
The following documents to be submitted by the Partnership firm. 
1) Partnership Deed. 
2) Power of Attorney. 
3) Annexure-V(A) – To be submitted by all the partners of the firm 

individually failing which their offer will be summarily rejected. 
 

7. Electronic Fund Transfer Mandate Form (Enclosed in Annexure – 7) along with a 
Cancelled cheque. 
 

8. Registration on GSTIN number 
 

9. PAN Card 
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3.0 GENERAL CONDITIONS OF CONTRACT 
 

1. This is a works contract. The special conditions of contract (both General and Technical) 
should be read in conjunction with the Indian Railways Standard General Conditions of 
Contract (GCC, April 2022) along with correction slips. The GCC, April 2022 is also uploaded 
along with this document. The said GCC, April 2022 along with the Amendments/correction 
slips issued from time to time shall be binding on the contract. 

 

2. Mode of payment: Payment will be arranged only through Electronic Fund Transfer System. 
Tenderers should furnish the details in Electronic Fund transfer mandate form attached 
(Annexure– 7) with the tender document. Payment will be arranged through the Senior 
Divisional Finance Manager, Southern Railway, Madurai. No advance payment will be made 
against this contract. 

 

3. Contract value: The contract value quoted shall be inclusive of all taxes, GST and duties 
etc. The accepted contract value must be firm till the completion of works. 

 

4. Income Tax, GST/other taxes, if any, as applicable will be deducted from Contractor’s bill at 
the percentage notified by the government. 

 

5. Railway Conservancy Charges will be recovered as per Railway Board Letter No:F(X) 1/95/1/1 
dated 07.09.2021 

Avg. No. of  Labourers / 
workman   employed per day 

Conservancy Cess charges to 
be recovered (per month) 

1 to 5 
6 to 10 
11 to 25 
26 to 50 
51 to 100 
101 to 200 
201 to 300 
301 to 750 
751 to 1500 
1501 to 3000 
3000 & over 

₹159/- 
₹312/- 
₹ 785/- 
₹ 1,143/- 
₹ 1,534/- 
₹1,926/- 
₹ 2,318/- 
₹ 2,676/- 
₹5,382/- 
₹10,768/- 
₹21,508/- 

 

6. The contractor is liable to pay the taxes as stipulated in the GST Act and Rules and as per 
the clause No.6 & 37 of GCC April 2022. Also, the contractor should furnish the details of 
GST to be deducted from the contractor’s bill. 

 

7. The Contractor shall comply with the provision of the contract labour (Regulation and 
Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as 
modified from time to time, wherever applicable and shall also indemnify the Railway from 
and against any claims under the aforesaid Act and the Rules as detailed in clause No. 55A 
of ‘General Conditions of Contract – April 2022’ 

 

8. The contractor shall comply with the provisions of para 30 and 36-B of the Employees 
provident Fund Scheme, 1952; Para 3 and 4 of Employees’ Pension Scheme, 1995; and Para 
7 and 8 of Employees Deposit linked Insurance scheme, 1976; as modified from time to time, 
through enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952, 
wherever applicable and shall also indemnify the Railway from and against any claims under 
the aforesaid Act and the Rules” as per Clause No. 55B of ‘General Conditions of Contract’ 

 

9. The Tenderer shall adhere payment of minimum wages act and all other labour legislations. 
 

10. Updation of Labour data on Railway’s Shramik Kalyan portal:  

1. Contractor is to abide by the provisions of Payment of Wages Act & Minimum Wages Act in 
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terms of clause 54 and 55 of Indian Railways General Conditions of Contract. In order to 
ensure the same, an application has been developed and hosted on website 
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company 
etc. and upload requisite details of labour and their payment in this portal. These details shall 
be available in Public domain. The Registration/updation of Portal shall be done as under: 

 

a) Contractor shall apply for Onetime registration of his company/firm etc. in the 
Shramikkalyan portal with requisite details subsequent to issue of Letter of 
Acceptance. Engineer shall approve the contractor’s registration on the portal 
within 7 days of receipt of such request.  

 

b) Contractor once approved by any Engineer, can create password with Login 
ID (PAN No.) for subsequent use of portal for all LOAs issued in his favour.  

c) The contractor once registered on the portal, shall provide details of his Letter 
of Acceptance (LOA)/Contract Agreements on shramikkalyan portal within 15 
days of issue of LOA for approval of concerned Engineer. Engineer shall 
update (if required) and approve the details of LOA filled by contractor within 7 
days of receipt of such request. 

d) After approval of LOA by Engineer, contract shall fill the salient details of 
contract labours engaged in the contract and ensure uploading of each wage 
payment to them on shramikkalyan portal on monthly basis.  

 

e) It shall be mandatory upon the contractor to ensure correct and prompt 
uploading of all salient details of engaged contractual labour & payments 
made thereof after each wage period.  

 

2. While processing of any ‘On Account bill’ of ‘Final bill’ or release of ‘Advances’ or 
‘Performance Guarantee/Security Deposit’, contractor shall submit a certificate to the 
Engineer or Engineer’s representatives that “I have uploaded the correct details of contract 
labours engaged in connection with this contract and payments made to them during the 
wage period in Railway’s Shramikkalyan portal at 
www.shramikkalyan.indianrailways.gov.in till ____________Month,__________Year” 

 

11. Vitiation Clause: During the course of execution of the work, if there is any variation in the 
executed quantities over the quantities as per the Agreement, the inter se position of the 
tenderers may get altered. Under such circumstances the successful bidder is bound to 
accept the lowest value to avoid vitiation of contract. 

 

12. RAILWAY STORES: 
 

a) If any material other than those specified in the Annexure - I is supplied by the 
Railway either at the contractor’s request or suo moto in order to prevent any possible 
delay in the execution of the works likely to occur due to the contractor’s inability to make 
adequate arrangement for supply thereof or otherwise, recovery will be made from 
contractor’s bill at the issue rate or market rate prevailing at the time of supply, whichever is 
higher plus 5% on account of initial freight and 2 % on account of incidental charges 
together with supervision charges at 12.5% of the total cost inclusive of material, freight 
and incidental charges. Freight between the Railway’s source of supply and site of work 
shall be to the Contractor’s account. For example: 

 

1. The cost of material - Say Rs. 100.00 

2. Initial freight @ 5% -  5.00 

3. Incidental charges @ 2% -  2.00 

4. Total -  107.00 

5. Supervision charges @ 

12.5% 

-  13.38 

6. TOTAL -  120.38 
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b) If, however, the material required by the contractor is not available in Railway’s stock 
or the Railway decides not to supply the same, be that for whatever reason, the Railway shall 
not be bound to arrange for the supply at cost quoted above, or at any other cost nor will 
this fact be accepted as an excuse for delay in execution of works. 

 

c) If the contractor runs short of materials and such materials are available in the 
Railways stock, the materials may be supplied by the Railway suo moto or on loan basis to 
the contractor. In case of issue of materials on loan basis, the contractor will return the 
same on receipt of the supplies or within 3 months whichever is earlier. Issue of materials 
on loan basis is subject to a written request by the contractor. If the contractor fails to return 
the materials issued to him on loan basis within the above mentioned period, recovery will 
be made from the contractor’s bill as detailed in clause No.8 (a) above. 
 

13. CONTRACTOR’S SUPPLY ITEMS: 

 
a) All the materials required for execution of this work except those specified in Annexure – I 

have to be arranged by contractor. 
 

b) The contractor has to make his own arrangements for transporting men & materials to the 
site of work 
 

c) The contractor has to make his own arrangements for storing the materials proposed to be 
utilized by him. No responsibility will be taken by the Railways for the loss of contractor’s 
materials. 
 

d) The contractor should have the expertise and all kinds of special tools/ equipments for 
execution of the work as per the schedule. The contractor has to make available all the tools 
and plants required for executing this work. 

 

14. FINAL ACCEPTANCE: 

 
a) The final acceptance of the entire equipment installed under this contract shall take effect 

from the date of expiry of the period of guarantee (Maintenance period), provided that the 
Contractor has complied fully with his obligations against the contract as per the terms & 
conditions of the agreement. 
 

b) If on the other hand, the Contractor has not so complied with his obligations against the 
contract as per the terms & conditions of the agreement, the Railway may either extend the 
period of guarantee until the necessary works are carried out by the contractor or carry out 
those works or have them carried out suo moto on behalf of the contractor at the 
contractor’s expense. After expiry of the period of guarantee, a certificate of final 
acceptance shall be issued by the Railway. 

 

15. QUALITY ASSURANCE OF MATERIALS: 
a) All the equipments, materials, fittings and components will be subject to quality control 

program of the manufacturer, being part of the quality assurance program of the contractor. 
The materials may also be inspected by the Senior Divisional Electrical Engineer /General, 
Southern Railway, Madurai or his authorized representative at the manufacturers works or 
as desired by Senior Divisional Electrical Engineer /General, Southern Railway, Madurai. 
Senior Divisional Electrical Engineer /General, Southern Railway, Madurai or his authorized 
representative will have the right to be present during all the stages of manufacture and 
shall be accorded all reasonable facilities for inspection and testing as well as to examine 
the stage inspection report of the manufacturer in addition to the quality audit which the 
contractor may institute as a part of his program so as to satisfy himself that the materials 
are in accordance with specifications, approved drawings and designs and Railways 
prescribed quality assurance standards. 
 

b) The following ledgers are to be maintained at site in connection with this Works Contract: 
1. Site Order book - By Contractor 
2. Hindrance Register - By Contractor 
3. Material Transaction Register- Both by Railways and the Contractor 
4. Daily Progress & Labour Register. - By Contractor. 

 
These registers are to be maintained at site and should be produced during inspection by 
officials. The formats for maintaining the above-mentioned registers are furnished at 
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Annexure 2 to 5. 
 

16. SAFETY MEASURES: 

 
a) The work should be carried out in the presence and under the guidance of the authorized 

representative of the Senior Divisional Electrical Engineer /General, Southern Railway, 
Madurai. 
 

b) The contractor shall take all precautionary measures in order to ensure the protection of his 
own personnel moving about or working on the Railway premises, but shall then conform to 
the rules and regulations of the Railway, if and when, in the course of the works there is 
likely to be any danger to persons in the employment of the contractor due to running traffic 
while working in the Railway siding and premises. The contractor shall apply, in writing, to 
the Railway to provide flagmen or lock-out men for protection of such persons. The Railway 
will, however, decide as to whether it is necessary to post such flagmen for various types of 
work and also the number of such men required to protect the gang or gangs of contractor’s 
staff working at site. The Railway shall remain indemnified by the contractor in the event of 
any accident occurring in the normal course of work arising out of the failure of contractor 
or his men to exercise reasonable precaution at all places of work whether or not the 
Railway decides to post flagmen at any particular site of work. The flagmen will be 
appointed by the Railway and no expense on this account will be charged from the 
contractor. 

c) Blasting of rock for foundation work shall be done only after due notice is given to the 
Railway and time/s and date/s for blasting operation agreed to by the Railway. Blasting, if 
required to be done in the vicinity of the track, shall not be undertaken until the Railway’s 
flagmen on duty take necessary steps to protect trains and the track is adequately protected 
by the contractor against damages by blasted rock. The contractor shall follow detailed 
instructions, which will be issued to him regarding blasting operations in the vicinity of 
tracks. 
 

d) The contractor shall ensure the unauthorized, careless or inadvertent operation of 
switchgear, which may result in accident to staff and/or damage to equipment, does not 
occur. 
 

e) The work is to be executed without causing damage to the existing arrangements of OHE 
at site/other railway properties at site. Defect / damages caused, if any, due to contractor’s 
work at site, it should be rectified at the cost of the contractor. 
 

f) The execution of the work should in no way impede normal running of train services or 
shunting operation. 
 

g) While undertaking digging work in the vicinity of underground Signalling, Electrical and 
Telecommunication cables, special care shall be taken by the Contractor to ensure that no 
damage to these cables are caused due to their work. In case of any cable damage, the 
cost of the loss (either direct or indirect) caused by the damage shall be borne by the 
Contractor. The direct loss includes the cost of the cable damaged including the cost of 
restoration and indirect loss may include the resultant loss caused due to the dislocation in 
traffic and the cost of the other equipments damaged which have direct connection with the 
damaged cable etc. 
 

h) The contractor shall not permit their staff to work on the posts carrying overhead 
conductors or any other current carrying parts unless he had received in writing the permit to 
work from the authorized Railway representatives. He shall have to ensure that the supply 
lines are dead and earthed before commencing the work on the overhead conductors or any 
other current carrying parts. 
 

i) The Tenderer/Contractor must ensure the safety of the labourers engaged by him while 
executing the work and the Railway will not be responsible for any injury sustained by the 
labourers due to any accident or any other fatalities. 
 

j) The contractor shall obtain special permit from the Railway to enable his workers to work at, 
to bring to or to take materials from work spot. 
 

k) The work should be carried out without any interference to the normal working of Railway 
track & structure. The contractor shall be responsible for any loss to Railway and public 
property and if it occurs during the course of execution, then the Railway reserves the right 
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to have the damages made good by the contractor. 
 

l) The contractor shall be responsible for the safe custody of all equipment till provisional 
acceptance. Should the situation warrant posting of armed guards for protection from 
thefts, the same will be provided by the Railway, at his own cost and at his discretion. The 
contractor shall apply to the Railway explaining the circumstances under which posting of 
armed guards is considered necessary by him. At the same time, the details of the 
requirement and the number of personnel of armed guards, where and when required, shall 
also be furnished. 
 

m) During stringing operations, every care shall be taken to prevent conductors hanging low 
over tracks on which traffic block has not been given. All conductors shall be pulled out 
before traffic block is cleared so that such conductors do not infringe with moving traffic. 
 

n) The contractor shall abide by all Railway regulations and Indian Electricity Rules, 1956 in 
force for the time being and ensure that the same are followed by his Representative, 
Agent or sub-Contractor or workmen. 
 

17. RELEASED MATERIALS: All the Released/Retrieved materials if any, shall be handed over 
to Railway after stacking at a convenient place at the office of Senior Section Engineer 
/Electrical / Works/ Madurai as directed by the Engineer in charge at free of cost. For every 
contract, a dumping spot should be identified as per the instruction of Senior Section 
Engineer /Electrical / Works/ Madurai and the debris should be dumped there only. 

 

18. No free Electric power supply will be supplied by Railway. However, power supply if feasible 
will be extended by Railways on terms applicable to outsiders. For testing purpose only free 
power supply will be given. 

 

19. Performance Guarantee (PG): The successful bidder shall have to submit 5% of total 
contract value as performance guarantee (PG) within 21 (Twenty one) days from the date of 
issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 21 
(Twenty one) days and up to 60 days from the date of issue of LOA may be given by the 
authority who is competent to sign the contract agreement. However, a penal interest of 12% 
per annum shall be charged for the delay beyond 21 (Twenty one) days, i.e. from 22nd day 
after the date of issue of LOA. Further, if the 60th day happens to be a declared holiday in the 
concerned office of the Railway, submission of PG can be accepted on the next working day. 

 

In all other cases, if the contractor fails to submit the requisite PG even after 60 days from 
the date of issue of LOA, the contract is liable to be terminated. In case contract is terminated 
the bidder shall be banned from submission of bids in any works/ service tender issued by 
Indian Railways for a period of 12 months from the date of such banning done on e- platform 
IREPS. 

 

The failed contractor shall be debarred from participating in re-tender for that work. 

For more details about PG refer GCC April-2022 
 

20. Security Deposit: The security deposit will be deducted as Clause 16(1) of GCC April- 2022. 

21. Bid security 

1. Submission of  Bid security: 

a) The tenderer shall be required to submit the Bid Security with the tender for the due 
performance with the stipulation to keep the offer open till such date as specified in the 
tender, under the conditions of tender. The Bid Security shall be as under:  

Value of the Work Bid Security 
For works estimated to cost 
up to ₹ 1 crore 

2% of the estimated cost of the work 

For works estimated to cost 
more than ₹ 1 crore 

₹ 2 lakh plus ½% (half percent) of the excess of the 
estimated cost of work beyond ₹ 1 crore subject to a 
maximum of ₹ 1 crore 
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Note: 

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security 
shall be applicable for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) 
as ‘Startups’ shall be exempted from payment of Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security 
detailed above.  

 

b) It shall be understood that the tender documents have been issued to the tenderer 
and the tenderer is permitted to tender in consideration of stipulation on his part, that 
after submitting his tender he will not resile from his offer or modify the terms and 
conditions thereof in a manner not acceptable to the Engineer. Should the tenderer fail 
to observe or comply with the said stipulation, the aforesaid amount shall be liable to 
be forfeited to the Railway. 

 

c) If his tender is accepted, this Bid Security mentioned in sub para (a) above will be 
retained as part security for the due and faithful fulfillment of the contract in terms of 
Clause 16 of the Standard General Conditions of Contract. The Bid Security of other 
Tenderers shall, save as herein before provided, be returned to them, but the Railway 
shall not be responsible for any loss or depreciation that may happen thereto while in 
their possession, nor be liable to pay interest thereon. 

 

2. The Bid Security shall be deposited either in cash through e-payment gateway or submitted 
as Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in 
tender documents. The Bank Guarantee bond shall be as per Annexure-VIA of GCC and 
shall be valid for a period of 90days beyond the bid validity period. 

3. In case, submission of Bid Security in the form of Bank Guarantee, following shall 
be ensured: 

(i) A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal 
(IREPS) while applying to the tender. 

(ii) The original Bank Guarantee should be delivered in person to the official 
nominated as Indicated in the tender document before closing date for 
submission of bids (i.e excluding  the last date of submission of bids) 

(iii) Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal 
(IREPS) and/or non submission of original Bank Guarantee within the specified period 
shall lead to summary rejection of bid.  

(iv) The Tender Security shall remain valid for a period of 90 days beyond the validity 
period for the Tender. 

(v) The details of the BG, physically submitted should match with the details available in 
the scanned copy and the data entered during bid submission time, failing which the 
bid will be rejected. 

(vi) The Bank Guarantee shall be placed in an envelope, which shall be sealed. The 
envelope shall clearly bear the identification “Bid for the ***** Project” and shall 
clearly indicate the name and address of the Bidder. In addition, the Bid Due Date 
should be indicated on the right hand top corner of the envelope. 

(vii) If the envelope is not sealed and marked as instructed above, the Authority  
assumes no responsibility for the misplacement or premature opening of the  
contents of the Bid submitted and consequent losses, if any, suffered by the  
Bidder.  
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4.0 SPECIAL CONDITIONS OF CONTRACT  
 

1. Prior approval is required from Sr.DEE/G/MDU for supply of supply items. Quantity mentioned 
in tender is provisional, it may increase or decrease based on site condition. Before supply of 
materials contractor and Railway supervisor jointly inspect the site and arrive actual required 
quantity of supply materials. 
 

2. The works shall only be executed based on approved Drawing/Layout plan issued by 
Railways. The contractor has to submit the proposed arrangements in the relevant 
Drawing/Layout/plan with Bill of materials (BOM) and shall get approval from Senior Divisional 
Electrical Engineer/General, Madurai. In case of any deviation required during the execution of 
work in the approved drawing, the same shall also got to be approved. 
 

3. Materials: All materials / fittings /appliances etc. used in electrical installations shall conform 
to BIS Specifications wherever applicable. In case of the materials for which BIS 
Specifications do not exist, prior approval shall be obtained from Senior Divisional Electrical 
Engineer /General, Southern Railway, Madurai. 
 

4. All sample materials including switchgears shall get prior approval before using. Only reputed 
make of materials should be used. 
 

5. RAILWAY SUPPLY ITEMS: 
a. The list of Railway supply materials are furnished in Annexure-1. All other materials 

required for the successful completion of the work shall be arranged by the Contractor. 
 

b. All Railway materials to be issued by Railways will be issued to the contractor as per 
relevant clauses of this Contract. The contractor shall make necessary arrangements 
so as to protect the Railway materials from pilferage/theft/loss and maintain them in 
good condition in such a way that while in storage they do not suffer any 
deterioration in quality in any manner whatsoever and shall have to compensate the 
Railways, in case the materials are considered to have been damaged, deteriorated, 
or have come to such a state that the same cannot be allowed to be installed/used. 
Railway will not be responsible for any damage/loss/deficiency/deterioration in 
quality suffered by the materials issued to them (Please refer other conditions of 
contract). The contractor shall maintain proper account for the materials issued to 
their workman for installation and the remaining quantity of the material. All Railway 
materials shall be exclusively used for installation/use for the purpose for which it is 
issued and the contractor shall not divert/remove the materials issued to Railways for 
any other work not connected with this tender enquiry. 
 

c. Railway supplied materials will be supplied at the office of Senior Section 
Engineer / Electrical /Works/Madurai. 

 

6. INSPECTION:  
a. All materials coming under the contractor’s scope of supply shall be inspected by RITES 

organization for individual item value is more than Rs. 5 lakhs in addition to 
manufacturers test certificate with sample checks to ensure proper quality of goods. 
Inspection charges shall be borne by the Railway, whether the inspected material is 
finally utilized in the work or not. A copy of all the test certified/Test results of test 
conducted by the inspecting agency shall be submitted along with bills. For materials of 
purchase value below Rs. 5 lakhs/item inspection shall be done by the Fwith the sample. 
(Suppliers Invoice and Material inspection certificate by RITES/consignee inspection 
must be enclosed for material acceptance). 
 

b. For re-inspection, Contractor has to borne the inspection charges.  
 

 
7. COMPETENT SUPERVISORS 

 

a. The erection of all equipment according to the specification will be done by the 
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contractor at his cost. For this purpose, the contractor shall employ competent 
representatives ( Minimum qualification of Diploma in Electrical and Electronics 
Engineering or ITI passed with Electrical B license issued by a Government 
Licensing Authority ) to supervise the erection of the equipment and the carrying 
out of the works at all stages. The said representatives shall be present at site during 
working hours and any written orders or instructions which the Railway’s Engineers 
may given to the said representatives of the contractor shall be deemed to have 
been duly given or communicated to the contractor. 
 

b. The contractor or his representatives will accompany the Railway’s Engineers on 
inspection or proceed to their offices whenever called upon to do so. 

 

c. The contractor’s representatives shall give necessary direction to his workmen and 
ensure that they execute their work in sound and proper manner. He shall employ 
only such supervisors, workmen and laborers for the execution of any of the works 
as are careful and skilled in their respective trades and callings, If and whenever 
required by the Railway’s the contractor shall submit a correct return showing the 
names of all personnel employed by him for the contract. In the event of the Railway’s 
Engineer being of the opinion that the contractor is not employing a sufficient number 
of competent staff as is necessary for the proper execution of the works within the 
time prescribed the contractor shall forthwith on receiving intimation to this effect take 
on the additional number of staff as advised by the Railway’s Engineer. 

 

8. PENALTY CLAUSE: In the case of bursting of power block, shortfall in work & skipping of 
work, the Senior Divisional Electrical Engineer/General service/Madurai’s decision will be 
final and binding based on the Lump sum penalty on case to case basis with respect to the 
nature and offence and inconvenience caused to the Railway reported by the concerned filed 
supervisor. 
 

9. PAYMENT CLAUSE: No advance payment shall be made to the contractor. Part payments 
for completed portions of work will also be arranged. Payment will be arranged for the 
quantities executed based on the measurement recorded by the Senior Section Engineer / 
Electrical /Works/Madurai time to time only through Electronic Fund Transfer System. 
 

10. GUARANTEE/WARRANTY:  
 

a. The Contractor shall guarantee satisfactory working of the installation erected by him 
for a period of 12 months from the date of commissioning. The guarantee for 
spares should be coincident with the guarantee for erected equipment. 
 

b. For the period of guarantee the contractor have an experienced Engineer and 
necessary equipment to attend to any defective installation resulting from defective 
erection and/or defects in the equipment supplied by the contractor. This engineer 
shall not attend to rectification of defects which arise out of normal wear and tear and 
come within the purview of routine maintenance work. The Contractor shall bear the 
cost of modifications, additions or substitution that may be considered necessary due 
to faulty material, design or workmanship for the satisfactory working of the 
equipment. The final decision shall rest with the Senior Divisional Electrical Engineer, 
Southern Railway, Madurai or his representative. 

 

c. During the period of Guarantee/Warranty the contractor shall be liable for the 
replacement at site of any parts which may be found defective in the fittings & 
Components, arising from faulty design, materials, workmanship or negligence in any 
manner in the part of the contractor provided always that such replaced items are 
promptly returned to the contractor if so required by him at his (contractor’s) own 
expenses. In case of type defects in contractor’s equipment and components 
detected during guarantee period, contractor shall replace all such items irrespective 
of the fact whether all such cost of repairs carried out on his behalf by the purchaser 
at site. In such a case, the contractor shall be informed in advance of the works 
proposed to be carried out by the purchaser. 
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d. If it becomes necessary for the contractor to replace or renew any defective portion 
of the fittings or components under the para aforesaid then the provision of the said 
para shall also apply to the portions of the fittings & components so replaced and 
renewed until the expiry of six months from the date of such replacement or of 
renewal or until the end of the above mentioned period, whichever is later. Such 
extension shall not apply in case of defects of a minor nature the decision of the 
Senior Divisional Electrical Engineer /General, Southern Railway, Madurai or his 
successor/nominee being final in the matter. If any defect be not remedied within a 
reasonable time during aforesaid period the purchaser may proceed to do the work at 
the contractor’s risk, and expense, but without prejudice to any other rights and 
remedies which the purchaser may have against the contractor in respect of such 
defects or faults. 

 

e. Any materials, fitting or components supplied shall also be covered by the provisions 
of this paragraph. The liability of the contractor under the guarantee/warranty will be 
limited to re-supply of equipments, components and fittings. 

 

f. Such re-supply shall be effected at the contractor’s depot or in the event of closure of 
the depot at the stores depot of the Engineer-in-charge of maintenance of overhead 
equipment of the section covered by the contract. 
 

g. In the case of materials, components, fittings and equipments supplied by the 
purchaser, no liability will rest on the contractor for failures on account of defective 
materials or workmanship and for any consequential damages. Such defective 
materials if not yet erected on line will be returned by the contractor to the purchaser 
and quantities will be considered for the purpose of final reconciliation over and 
above allowance. 

 

11. Warranty of LED luminaires and BLDC Fans:  
The warranty period of LED lights and BLDC fans shall be 5 years from the date of supply or date 
commissioning whichever is later and payment will be made as per following terms. 

a. 70% of the accepted contract value after supply of LED luminaries and BLDC fans. 
b. 5 % of contract value after erection, testing and commissioning of luminaries and 

BLDC fans. 
c. 25 % at the rate of 5% at the end of every year of warranty period of 5 years for LED 

luminaries and BLDC fans. (Or) 25 % of deferred payment may be released on 
submission of a valid Bank Guarantee (BG) equivalent to the 25% of contract value 
by the contractor which shall be retained by the Railway for the entire warranty 
period.  

Warranty/maintenance period other works shall be one year for workmanship and material from 
the date of completion 

 
12. For supply of cables 

  
a. should be accepted only with original NABL/WTC test certificates. 
b. All NABL/WTC test certificates for cables must include the following details   

i. Batch No. / Drum No./ Serial No. of the tested cable. 
ii. LOA/Agreement No. as a reference , with the Railway Mentioned as the 

Consignee/Customer. 
c. The WTC should be issued on the official letter head of the manufacturer (OEM), 

additionally, documents supporting the purchase of materials from an ISI certifies 
manufacturer should be submitted along with the materials.  

 
13. For returning of Security Deposit of this contract, warranty period of 12 Months shall be 

considered. 
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14. Before commissioning of the installation, the following tests shall be conducted and the 
results should be as per standards. 

i. Insulation test. 
ii. Earth continuity test path 
iii. Earth resistance value etc. 

 

  



15 

 

5.0 SCHEDULE OF WORK 
 
 
 
 
SW-I: Lighting Arrangements  

S.No Description Unit Qty Rate Total 
1 SETC of Cable Tray  M 7570 ₹ 620.00 ₹ 46,93,400.00 

2 
Supply, erection, testing and commissioning 
of 25X3 mm hot dip Galvanised GI earth Strip  M 7570 ₹ 73.00 ₹ 5,52,610.00 

3 Laying of LTUG Cable M 7570 ₹ 25.00 ₹ 1,89,250.00 

4 
Supply, erection, testing and commissioning 
of Cable Looping box 

No 105 ₹ 4,530.10 ₹ 4,75,660.50 

5 

Supply, erection, testing and commissioning 
of Panel Box with one number of 100A FP, 
MCCB -1 No, 50A, TP Contactor - 2 No’s, 
Analog Timer - 1 No with required wiring 
inside  the panel.  

No 19 ₹ 36,339.00 ₹ 6,90,441.00 

6 

Supply, erection, testing and commissioning 
of  supply of control panel unit with 3 No’s of 
100W 24V SMPS with required accessories 
and fasteners complete. 

No 55 ₹ 17,491.14 ₹ 9,62,012.70 

7 Design, fabrication, supply of 16W LED light 
fitting,  

No 1675 ₹ 2,420.00 ₹ 40,53,500.00 

8 
Erection, Testing and commissioning of 16 W 
LED light fittings including necessary fixing 
accessories and  fasteners complete.. 

No 1450 ₹ 207.52 ₹ 3,00,906.90 

9 Supply, erection, testing and commissioning 
of earthing arrangements 

No 20 ₹ 7,900.00 ₹ 1,58,000.00 

10 
Supply, erection, testing and commissioning 
of 25mm PVC Pipe  

No  3000 ₹ 50.00 ₹ 1,50,000.00 

11 
Supply and wiring of 2 Runs of 1.5 Sqmm 
flexible PVC insulated Copper wire  No  3000 ₹ 46.00 ₹ 1,38,000.00 

12 

Supply, erection, testing, commissioning and 
termination of IP 67 junction Box with 2 Way 
Connector with required accessories and 
fasteners complete. 

No  400 ₹ 345.00 ₹ 1,38,000.00 

13 Breaking of cement Concrete  CUM 2 ₹ 630.00 ₹ 1,260.00 
14 Provision of Cement Concrete CUM 2 ₹ 5,900.00 ₹ 11,800.00 
15 Subtotal-I       ₹ 1,25,14,841.10 

 
SW-II: Revamping of Substation 
 

S.No Description Unit Qty Rate Total 

1 Supply and laying of 6 SWG GI wire for earth 
continuity 

M 125 ₹ 30.63 ₹ 3,829.28 

2 
Excavation of trench in all kinds of soil 
including refilling as per specification No 20 ₹ 406.80 ₹ 8,136.00 

3 Laying of HDPE pipes  No 125 ₹ 32.54 ₹ 4,068.00 

4 Drawing of cable HDPE Pipe No 125 ₹ 41.58 ₹ 5,198.00 

5 
Supply , Erection , testing and commissioning  
of  1250A, 50KA, FP, ACB with electronic 
Relay in place of defective ACB in the existing 
panel.   

No 2 ₹ 2,35,750.00 ₹ 4,71,500.00 
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S.No Description Unit Qty Rate Total 

6 

Supply, erection, testing and commissioning of 
Main control panel made up of not less than 
1.6mm thick CRCA sheet, floor mounted, 
powder coated, aluminium busbar with 
following switch gears with required 
accessories and fasteners in place of existing 
defective panel.  
Incomer – 800A, 36KA, FP, Thermal 
Magnetic, MCCB With Rotary Handle -1 No 
Changer over Switch – 800A, FP, with Rotary 
handle – 1 No 
Feeder - 400A, 25KA, FP, Thermal Magnetic, 
MCCB with Rotary Handle -2 No’s 
Feeder - 250A, 25KA, FP, Thermal Magnetic, 
MCCB with Rotary Handle -11 No’s 
Feeder - 125A, 25KA, FP, Thermal Magnetic, 
MCCB with Rotary Handle -4 No’s 
Feeder - 63A, 25KA, FP, Thermal Magnetic, 
MCCB with Rotary Handle -6 No’s 
MFM meter with CT – 1 No 

No 1 ₹ 9,55,800.00 ₹ 9,55,800.00 

7 

Supply, erection, testing and commissioning of 
Main control panel made up of not less than 
1.6mm thick CRCA sheet, floor mounted, 
powder coated, aluminium busbar with 
following switch gears with required 
accessories and fasteners in place of existing 
defective panel. Incomer – 800A, 36KA, FP, 
Thermal Magnetic, MCCB With Rotary Handle 
-1 NoFeeder - 400A, 36KA, FP, Thermal 
Magnetic, MCCB with Rotary Handle -1 
No’sFeeder - 125A, 25KA, FP, Thermal 
Magnetic, MCCB with Rotary Handle -3 
No’sFeeder - 63A, 25KA, FP, Thermal 
Magnetic, MCCB with Rotary Handle -2 
No’sMFM meter with CT – 1 No 

No 1 ₹ 5,95,250.00 ₹ 5,95,250.00 

8 

Supply, erection, testing and commissioning of 
Sub control panel made up of not less than 
1.6mm thick CRCA sheet, Wall mounted, 
powder coated, with following switch gears 
with required accessories and fasteners in 
place of existing defective panel.  
63A MCCB – 1 No 
6-40 A, TP, MCB – 12Nos 

No 1 ₹ 43,850.00 ₹ 43,850.00 

9 Supply, erection and testing of earthing 
arrangements 

No 10 ₹ 7,900.00 ₹ 79,000.00 

10 Subtotal-II       ₹ 21,66,631.28 
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6.0 EXPLANATORY NOTES OF SCHEDULE OF WORK 
 

SW-I: Lighting Arrangements  
 
Scope of work is for Repair attention of Pit lines lighting arrangements in Madurai, Tirunelveli and 
Rameswarm Pit lines. It includes replacement, additional provision of Cables/Cable Tray / SMPS /LED 
Lights.    
1 Fabrication, Supply , erection, Testing and Commissioning of cable tray as per the below 

mentioned specification including fabrication, supply and fixing of supports channels / 
clamps /fixing accessories/ fasteners etc. in the existing structure/ wall. 
 
Specification of the Cable Tray: 
 
Material: Galvanized iron 
 
Galvanization thickness : 65 Micron Minimum 
 
Type : Perforated  
 
Thickness of tray : 2 mm Minimum 
 
Width of the Tray: 100 mm 
 
Height of the Tray : 75mm 
 
These items requires the inspection of RITES prior to supply if total cost of the item is more 
than 5 Lakhs. 

2 Supply, erection, testing and commissioning of 25X3 mm hot dip GI earth Strip. This 
Earthing strip shall be fixed along the length of the Cable tray. Proper welding shall be done 
/ two numbers of bolt & Nuts with washers shall be used for jointing.  
Specification of the Cable Tray: 
 
Material: Galvanized iron 
 
Galvanization thickness : 65 Micron Minimum 
 
Type : strip  
 
Thickness of Strip : 3 mm Minimum 
 
Width of the Strip : 25 mm 
 
These items requires the inspection of RITES prior to supply if total cost of the item is more 
than 5 Lakhs. 

3 Specified size of Cable shall be laid in the excavated trench / building wall / shelter / Tray 
etc, duly pulling the cable from drum / loose coil, manually. Laying of cable includes 
provision of loose coil if any, of sufficient length at each termination point. LTUG cable so 
laid shall be terminated using suitable standard cable glands and aluminium crimping 
sockets.  (Only Cable Will be supplied by Railways). 

4 Supply, erection, testing and commissioning of cable looping Box not less than the size of 
300 X300X120mm size 1.6 mm sheet steel, powder coated with 40X10mm aluminium bus 
bar - 4 numbers, with SMC/DMC suitable for upto and including 50 Sqmm 4 core XLPE 
LTUG cable.  The cable looping box shall be fixed in the concrete pillar as directed by 
Engineer in-charge. 
 
These items requires the inspection of RITES prior to supply if total cost of the item is more 
than 5 Lakhs. 
 

5 Supply, erection, testing and commissioning of Main control panel made up of not less than 
1.6mm thick CRCA sheet, floor mounted, powder coated,  with following switch gears with 
required accessories and fasteners  number of 100A FP, 25KA, Adjustable OL & fixed SC 
,MCCB -1 No, 50A, TP Contactor - 2 Nos, Analog Timer - 1 No with required wiring inside 
the panel. 



18 

 

 
These items requires the inspection of RITES prior to supply if total cost of the item is more 
than 5 Lakhs. 

6 Design, fabrication and supply, fixing, testing and commissioning of control panel unit for 24 
V dc supply consisting of 3 No’s of SMPS units enclosed in sheet steel enclosure with all 
connected safety accessories as per the specifications.  

Specification of each SMPS as Follows:  
1. Input voltage: - 180V to 260V. 
2. Output voltage: - 24V DC +/- 1 % regulation CV. 
3. Output current: - 10A constant. 
4. Protection: - short circuit protection, over voltage protection. 
5. Riple:   < 200 mv. 
6. Enclosure: - 1.6 mm thick power coated sheet steel with all connected 

safety accessories, indications & controls. 
7. Suitable for MVP based 16 W LED cat walk/pit lights. 
8. Each panel shall consist of 3 nos. of SMPS unit suitable for pit 

lights/catwalk lights. 
9. Guarantee: - the guarantee period shall be 60 months from date of 

commission or 72 months from date of supply whichever is earlier. 
 
These items requires the inspection of RITES prior to supply if total cost of the item is more 
than 5 Lakhs. 

7 Design, fabrication, supply, of 16W LED light fitting, Aluminium die cast with protection of 
dust and water proof protection with necessary hardware material suitable to work on 24V 
DC  three Directional type for pit lighting type as per  specifications,  
 
For pitlight  : 10+4+2W 
For Catlight : 4+8+4W 
 
 
Specification for  16W LED Three Directional PIT / CAT walk Light fixture: 

 

Sl No Description  Specification  

1 
LED Make  

Nichia / Osram /Samsung / Lumileds / Cree / 
Avago 

2 
Type LED 

High Power SMD ( Surface Mounting Device) 
LED 

3 
LED Arrangement 

LED arranged in 3 blocks of total 16W into                                                                                   
For PIT lights(10W+4W+2W),                                                                                                   
For CAT walk lights ( 4W+8W+4W) 

4 
Lumen output / Efficacy 

Greater than or equal to 100 Lumens / Watt  at 
maximum 350mA drive Current 

5 LED Life Greater than or qual to 50,000 Burning Hours 
6 Depreciation 30% max after 50,000 Burning Hours 
7 Input Voltage 24V DC 
8 Operating Voltage 15- 30 V DC 

9 System Wattage 16W plus or minus 1W 
10 Control of distribution  Fully cut off 

11 
Driver Type 

Constant Current driver with short circuit 
protection 
 with inbuilt high & Low cut off 

12 Efficiency of Driver Electronic Greater than or equal to 85 % 
13 Driver Components  Industrial grade only 
14 Level Viewing angle 80 degree to 120 degree 
15 Colour Temperature 5000-6500K 

16 Colour Rendering Index Greater than or equal to 70 
17 PCB Type Metal Clad 
18 Construction of Housing  Pressure die-cast aluminium 
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19 Finishing Anodized / Powder Coated 

20 Lamp Cover 
High efficacy made from LEXAN poly carbonate 
material   ( not less than 1.5mm thick) of GE 
Plastic /Sabci make 

21 Secondary optics Poly carbonate lens/ Silicon 
22 Ingress protection  Greater than or equal to 67 

 
These items requires the inspection of RITES prior to supply if total cost of the item is more 
than 5 Lakhs. 

8 Erection, testing and commissioning of 16W LED light fitting, Aluminium die cast with 
protection of dust and water proof protection with necessary hardware material suitable to 
work on 24V DC three Directional type for pit lighting type as directed by the SSE in-Charge 
including required accessories and fasteners complete.  

9 Supply, erection and testing of earthing arrangements to drawing No: CEE/CN/MS/16-2004 
also necessary Continuity wire of 6 SWG, GI wire, average 5 meters length and connection 
from earth electrode to the main distribution board/post/ installation. The earth value should 
be well below the value as per relevant I.E. Rules and IS specifications and mentioned 
elsewhere in the schedule, when measured independently.   
 
Following Details should be stencilled in the Earth pot cover 

 Owner : 
 Earth Pit No: 
 IR : 
 CR: 
 Date: 

 
10 Supply and fixing of PVC wiring conduit,rigid,25mm dia heavy duty, 2mm wall thickness 

conforming to IS No:9537,part-III in open manner for electrical wiring in shelter / structure 
etc., including all accessories such as Junction boxes bend etc, . Clamping of PVC conduit 
shall be provided in the interval of 600 mm in the normal horizontal / vertical running length 
and 150 mm inwards / outwards of junction/bend/end point. 

11 Supply and wiring including termination by 2 No's of 1.5 sq.mm  PVC insulated flexible 
copper cables  confirming IS No. 694,1100V grade through the existing PVC pipe already 
laid.(1 No of multistrand  cable for Positive +1 No of multistrand cable for Negative shall be 
taken as 1m for measurement purpose). 

12 Supply, erection, testing, commissioning and termination of IP 67 Polycarbonate junction 
Box as directed by the SSE in charge with 2 Way Connector with required accessories and 
fasteners complete. 

13 Breaking of all type of cement concrete flooring in platform / road as direct by engineer in-
charge. 

14 Provision of cement concrete 1:3:6 (1 cement: 3 sand: 6 graded stone aggregate 20mm 
normal size) as directed by Engineer in-charge. 

 
SW-II: Revamping of Substation 

Scope of work is for revamping of substation in Madurai it includes  
 Replacement of ACB in Existing Panel,  
 Replacement of Existing Panels,  
 Replacement of Power cables 
 

1 Supply and laying of 6 SWG GI wire for earth continuity, GI wire should be drawn in Already 
laid HDPE pipe along with LTUG cable including termination / Laid in the ground for earth 
Continuity between Electrical installation and Earth pit as directed by senior section 
Engineer In-charge.   

2 The earth for cable trench shall be excavated in all kinds of soil and obstructions in the way 
of cable trench shall also be removed. The route will be marked by the Railway 
representative. The cable trench shall be as per drawing No: U/E/DRG-1901. The 
excavated earth should be filled back duly ramming for consolidation throughout the length 
of cable trench. 

3 Laying of HDPE pipes (Only HDPE Pipe will be supplied by Railways) in the excavated 
cable trench as per drawing No: U/E/DRG-1901.  All accessories if any, such as couple for 
connecting Pipe, required for laying are within the scope of contractor. 
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4 Drawing of LTUG cables in the existing HDPE pipe already laid in the excavated cable 
trench. Including termination with required accessories as directed by Engineer in-charge. 
(Only cable will be supplied by Railways). 

5 Supply , Erection , testing and commissioning  of  1250A, 50KA, FP, ACB with electronic 
Relay in place of defective ACB in the existing panel. This includes modification of busbar 
arrangements to accommodate the new ACB in the Existing Panel if required, including 
Fixing Accessories and fasteners complete. 
 
Details of Existing ACB:  
 

 Model Number : CN-CS-1250C 
 Make : L&T 
 Rated Current : 1250A 
 Voltage :415V  
 Frequency: 50/60Hz 
 Icu: 50kA 
 Ics:50kA 
 Icw:50kA for 1sec 
 Utilization Category : B 

 
Note: Released ACB will be handed over to the SSE- Incharge. 

6 Supply, erection, testing and commissioning of Main control panel made up of not less than 
1.6mm thick CRCA sheet, floor mounted, powder coated, aluminium busbar having Current 
density not less than 1A/Sqmm with following switch gears with required accessories and 
fasteners in place of existing defective panel. 

 Incomer – 800A, 36KA, FP, Thermal Magnetic, Adjustable OL & Adjustable SC,  
MCCB With Rotary Handle -1 No 

 Changer over Switch – 800A, FP, with Rotary handle – 1 No 
 Feeder - 400A, 25KA, FP, Thermal Magnetic, Adjustable OL & adjustable SC, 

MCCB with Rotary Handle -2 No’s 
 Feeder - 250A, 25KA, FP, Thermal Magnetic, Adjustable OL & Adjustable SC, 

MCCB with Rotary Handle -11 No’s 
 Feeder - 125A, 25KA, FP, Thermal Magnetic, , Adjustable OL & fixed SC MCCB 

with Rotary Handle -4 No’s 
 Feeder - 63A, 25KA, FP, Thermal Magnetic, , Adjustable OL & fixed SC MCCB with 

Rotary Handle -6 No’s 
 MFM meter with 3 Nos CT – 1 No 
 RYB indication Lamps – 1 Set 
 Size of Neutral busbar shall be same size and material  of phase busbar  
 Size of Main earth busbar shall be 50X12mm 
 All hinged doors should be earthed. 
 Ingress protection of the panel not below 42. 

 
This work includes dismantling of existing defective panel including cables, and erection, 
testing and commissioning of new panel with termination of dismantled cables including 
loading, transportation, unloading, positioning required accessories for completion of work 
and fasteners etc. complete.    
 
Note: Released panel will be handed over to the SSE in-charge 
 

7 Supply, erection, testing and commissioning of Main control panel made up of not less than 
1.6mm thick CRCA sheet, floor mounted, powder coated, aluminium busbar having current 
density not less than 1A/Sqmm with following switch gears with required accessories and 
fasteners in place of existing defective panel.  
 

 Incomer – 800A, 36KA, FP, Thermal Magnetic, Adjustable OL & Adjustable SC 
MCCB With Rotary Handle -1 No  

 Feeder - 400A, 36KA, FP, Thermal Magnetic, Adjustable OL & Adjustable SC 
MCCB with Rotary Handle -1 No 

 Feeder - 125A, 25KA, FP, Thermal Magnetic, Adjustable OL & fixed SC MCCB with 
Rotary Handle -3 No’s 

 Feeder - 63A, 25KA, FP, Thermal Magnetic, Adjustable OL & fixed SC MCCB with 
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Rotary Handle -2 No’s  
 MFM meter with 3 Nos CT – 1 No 
 RYB indication Lamps – 1 Set 
 Size of Neutral busbar shall be same size and material  of phase busbar  
 Size of Main earth busbar shall be 50X12mm 
 All hinged doors should be earthed. 
 Ingress protection of the panel not below 42. 

 
This work includes dismantling of existing defective panel including cables, and erection, 
testing and commissioning of new panel with termination of dismantled cables including 
loading, transportation, unloading, positioning required accessories for completion of work 
and fasteners etc. complete.    
 
Note: Released panel will be handed over to the SSE in-charge 

 
8 Supply, erection, testing and commissioning of Sub control panel made up of not less than 

1.6mm thick CRCA sheet, Wall mounted, powder coated, aluminium busbar ( if required) 
having current density not less than 1A/Sqmm with following switch gears with required 
accessories and fasteners in place of existing defective panel. 

 63A, Adjustable OL & fixed SC, MCCB, FP, 25KA – 1 No 
 6-40 A, TP, MCB – 12Nos 
 Ingress protection of the panel not below 42. 

 
This work includes dismantling of existing defective panel including cables, and erection, 
testing and commissioning of new panel with termination of dismantled cables including 
loading, transportation, unloading, positioning required accessories for completion of work 
and fasteners etc. complete.    
 
Note: Released panel will be handed over to the SSE in-charge 
 

9 Supply, erection and testing of earthing arrangements to drawing No: CEE/CN/MS/16-2004 
also necessary Continuity wire of 6 SWG, GI wire, average 5 meters length and connection 
from earth electrode to the main distribution board/post/ installation. The earth value should 
be well below the value as per relevant I.E. Rules and IS specifications and mentioned 
elsewhere in the schedule, when measured independently.   
 
Following Details should be stencilled in the Earth pot cover 

 Owner : 
 Earth Pit No: 
 IR : 
 CR: 
 Date: 
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7.0 DRAWINGS: 
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8.0 ANNEXURE 
ANNEXURE- 1 

 

LIST OF RAILWAY SUPPLIED MATERIAL 
 
 

Schedule Item 
No.  Description of item to be supplied by the 

Railway 
SW-I 3 

LTUG Cable Up to and including 50 Sqmm 
4core  

SW-II 5 
HDPE Pipe90mm dia 

SW-II 6 
LTUG Cable Up to and including 185 Sqmm 

4core 
.  



25 

 

 

ANNEXURE-2 

SOUTHERN RAILWAY 

SITE ORDER BOOK 

Name of Work: ………………………………………………… 
AGT. No. / Date: ………………………………………………. 
Name of the contractor: …………………………………………   Starting date of construction: ……………………………. 

 

Sl. 

No. 

Site Order by 

Inspecting officials 

Signature of 

the official 

Noting Signature Compliance 

details 

Remarks Compliance Signature 

Contractor SSE Contractor SSE 

 

 

 

 

 

 

 

 

 

 

 

 

        

 

Notes:       1.  For every work, separate site order book should be maintained. 
2.  Site order should be recorded specifically and chronogically. 
3. Wherever  required site orders may be supported by sketches. 

 
Special Note:   Any objection of the contractor to the site order should be brought to the notice to the senior section Engineer / 
Electrical / works / Madurai or his higher officials immediately by the contractor separately 
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ANNEXURE –3 

 
SOUTHERN RAILWAY 

 
HINDRANCE REGISTER 

 
Name of Work: ………………………………………………… 
AGT. No. / Date: ………………………………………………. 
Name of the contractor: …………………………………………   Starting date of construction: ………………………… 

 

Sl. 
No. 

Nature of 
hindrance 

Date of 
Occurrence 

Date of 
removal 

Period of 
hindrance 

Over 
lapping 
period 

Total 
period of 
hindrance 

Extension 
recommended 

Extension 
approved 

Clause 
under 
GCC 

 
Signature 

 
Contractor SSE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

           

 
Notes: Separate register to be maintained for each work.  
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ANNEXURE – 4 
 

SOUTHERN RAILWAY 
 

MATERIAL TRANSACTION REGISTER 
 

Name of Work: ………………………………………………… 
AGT.  No. / Date: ……………………………………………….                                  Starting date of construction : ……………………………. 
Name of the contractor: …………………………………………             Location of Stores : ………………………………………. 

 

Date 
of 

Recei
pt 

Name 
/Natu
re of 
work 

Openi
ng 

Balan
ce 

Item 
Descripti

on 

Details of Receipt Total 
receiv

ed 
(with 
unit) 

Total 
certific

ate 

Signature Details of issues 
Closi

ng 
Balan

ce 

Remarks 
reg. 

performa
nce 

Signature 

V
ou

ch
er

 
N

o.
 

B
ra

nd
 

Q
ua

nt
ity

 

E
xp

ir
y 

da
te

 

C
on

tr
ac

t
or

 

S
S

E
 

D
at

e 

Q
ua

nt
ity

 Tota
l 

issu
ed C

on
tr

ac
t

or
 

S
S

E
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                  

 
Notes: Separate register to be maintained for each work 
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ANNEXURE – 5 
 

SOUTHERN RAILWAY 
 

DAILY PROGRESS & LABOUR REGISTER  
 

 
Name of Work: ………………………………………………… 
AGT.  No. / Date: ……………………………………………….                                        Starting date of construction : ………………………. 
Name of the contractor: …………………………………………       
 

Date 
Status of work  

(in the beginning) 
Progress (on 

date) 
Contractor labour  
(available at site) 

Remarks 
Signature 

Contractor 
Rly 

Representative 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
Note: Separate register to be maintained for each work
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ANNEXURE – 6 
 

TENDERER'S CREDENTIALS REGARDING ELIGIBILITY CRITERIA 
(Give details of similar works executed so far in the Proforma given below) 

 
 

PROFORMA FOR FURNISHING EXPERIENCE CERTIFICATE 
 

 
Sl.No Description Details 

1 Name of work  
2 Executing department/office   
3 Letter of Acceptance (LOA) Number with Date of award of work  
4 Agreement number with Date  
5 Agreement value of the work  
6 Name and address of Contractor  
7 Original completion period as per LOA/Agreement  
8 Number of extensions granted  
9 Whether completed/ongoing work.  

If completed work, give date of actual completion 
 

10 Final completion value of the contract (for completed works)/ 
Payment received so far(for ongoing contracts) 

 

11 Whether any penalty is imposed. (YES/NO) 
If Yes, Details of penalty and total penalty amount to be furnished. 

 

12 General remarks about performance.  
  

 
 
 
 
 

Signature and Seal of the Authority 
issuing Certificate. 

 
 
 
Note: If the tenderer has completed more than one similar work, give the details of 
each work separately in the above format. 
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ANNEXURE – 7 
 

MANDATE TO BE SUBMITTED BY CONTRACTOR FOR UPLOADING OF 
INFORMATION  

REGARDING BILLS AND FOR PAYMENT THROUGH EFT/RTGS 
 

ELECTRONIC FUND TRANSFER MANDATE FORM 
 

1. CUSTOMER  DETAILS: 
 

a. Customer Name:  
 

b. Customer Address: 
 

 

c. Email ID: 
 

d. Telephone Number: 
 

2. ACCOUNT DETAILS: 
a. Account Number: 

 

b. Type of Account: 
 

c. Name of the Bank: 
 

d. Name of the Branch Address: 
 

 
e. Bank Telephone number: 

 

f. IFSC Code of the Branch: 
 

g. MICR  Code of the Branch: 
 

I hereby declare that the particulars given are correct and complete. 
  

Date: 
Seal                                                                                                   Customer signature 
Certificate that the particulars furnished above are correct as per our records. 
 
Date 
 
Seal:                                                            Signature of the Authorised official of the 
Bank  
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ANNEXURE-V(A) 

 
Reference -Para 6.1 of ITT 

 
 
( This certificate is to be given by attorney/authorized signatory/each member 
of Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited 
Liability Partnership (LLP) etc .) 
 
 
I/We………………………(Name), attorney/authorized signatory of the 
……………..….. (constituent firm/constituent partner) and member/partner of the 
………………………………(tenderering firm) hereby solemnly affirm and state as 
under: 
 

1. I/we certify that............................. (Constituent firm/constituent partner) is/are 
not blacklisted or debarred by Railways or any other Ministry / Department of 
Govt. of India from participation in tender on the date of submission of bids, 
either in individual capacity or as a HUF/ member of the partnership 
firm/LLP/JV/Society/Trust. 

 
2. I/We have read the clause regarding restriction on procurement from a bidder 

of a country which shares a land border with India and certify that I am/We 
are not from such a country or, if from such a country, have been registered 
with the competent Authority. I/We hereby certify that I/we fulfil all the 
requirements in this regard and am/are eligible to be considered (evidence of 
valid registration by the competent authority is enclosed). 
 

 
 

 
 

SEAL AND SIGNATURE 
OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 

 
 
Place: 
 
 
Dated: 
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Annexure –VIB 
 

Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT 
 

Each Bidder or each member of a JV must fill in this form separately: 
 
NAME OF BIDDER/JV PARTNER: 
 

Annual Contractual Turnover Data for the Previous 3/4 Years 
(Contractual Payment only) 

Year Amount 
Currency 

Exchange 
Rate 

Indian National 
Rupees 

Equivalent 
    
    
    
    
    
Average Annual Contractual Turnover for last 3 years  
 

1. The average annual contractual turnover shall be calculated as an average of 
“total contractual payments” in the previous three financial years. However, in 
case balance sheet of the previous year is yet to be prepared/ audited, the 
audited balance sheet of the fourth previous year shall be considered for 
calculating average annual contractual turnover. 

 
2. The information supplied shall be substantiated by data in the audited balance 

sheets and profit and loss accounts for the relevant years in respect of the bidder 
or all members constituting the bidder. 

 
3. Contents of this form should be certified by a Chartered Accountant duly 

supported by Audited Balance Sheet duly certified by the Chartered Accountant. 
 
 
 

SEAL AND SIGNATURE OF THE BIDDER 
 
Certified that all figures and facts submitted in this form have been furnished after full 
consideration of all observations/notes in Auditor’s reports._____________________ 
 
 

(Signature of Chartered Accountant) 
 

Name of CA:______________ 
 
 

Registration No: ______________ 
 

(Seal) 
 

“End of Tender Document” 
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