
Sr. DSTE/MLDT  acting for and on behalf of The President of India invites E-Tenders against Tender No MLDT_SNT_26-27_10_OT
Closing Date/Time 09/07/2026 11:00 Hrs. Bidders will be able to submit their original/revised bids upto closing date and time only.
Manual offers are not allowed against this tender, and any such manual offer received shall be ignored.

1. NIT HEADER

Name of Work Monigram - Provision of 2nd detection at MANIGRAM (MGLE) for reliability improvement
Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date Time 09/07/2026 11:00 Date Time Of Uploading Tender 17/06/2026 19:26
Pre-Bid Conference
Required No Pre-Bid Conference Date Time Not Applicable
Advertised Value 30198966.77 Tendering Section MALDA DIV
Bidding Style Single Rate for Tender Bidding Unit Above/Below/Par
Earnest Money (Rs.) 604000.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) 0.00 Period of Completion 365 Days
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 25/06/2026
Are JV allowed to bid No Number of JV Member Allowed 0
Are Consortium allowed to
bid No Number of Consortium Member

Allowed 0
Ranking Order For Bids Lowest to Highest Expenditure Type Capital (Works)

2. SCHEDULE

S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () A-Track Circuit equipment 19340281.00

1 Please see Item Breakup for details. 19340281.00 AT Par 19340281.00
Description:- Details as under:-

S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () B-Relay Rack, Cable termination Rack, Relays 1868009.00

1 Please see Item Breakup for details. 1868009.00 AT Par 1868009.00
Description:- Details as under:-

S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () C-Power Supply arrangement/alteration, Earthing 2513730.00

1 Please see Item Breakup for details. 2513730.00 AT Par 2513730.00
Description:- Details as under:-

S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () D-Trenching & Cable Laying 4273153.00

1 Please see Item Breakup for details. 4273153.00 AT Par 4273153.00
Description:- Details as under:-

S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () E-Apparatus Case 817060.00

1 Please see Item Breakup for details. 817060.00 AT Par 817060.00
Description:- Details as under:-

S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () F-FACS 474270.00

1 Please see Item Breakup for details. 474270.00 AT Par 474270.00
Description:- Details as under:-

S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () G-Data Logger Upgradation & connectivity 371622.08

1
Please see Item Breakup for details. 371622.08 AT Par 371622.08
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1
Description:- Details as under:-

S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () H-Design of circuits 58797.00

1 Please see Item Breakup for details. 58797.00 AT Par 58797.00
Description:- Details as under:-

S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () I-Painting 66304.69

1 Please see Item Breakup for details. 66304.69 AT Par 66304.69
Description:- Details as under:-

S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () J-Rapid Maintenance 415740.00

1 Please see Item Breakup for details. 415740.00 AT Par 415740.00
Description:- Details as under:-

3. ITEM BREAKUP

Schedule Schedule A-Track Circuit equipment
Item- 1 Details as under:-
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 Supply, Installation, wiring, testing and commissioning
of Multi Section Digital Axle Counter (Detection points
and Evaluators as per the Scheme) along with Toolkit, as
per RDSO Specification No. RDSO/SPN/176/2013, Ver.3
or latest and as per Annexure-A. The warranty of the
equipment shall be 2 YEARS from the date of
commissioning. Inspn:- RDSO Note:- (1) Scheme of
Main/Redundant (dual) Evaluators with approximate
number of DPs connected shall be enclosed for each
location of Evaluators. (2) Installation, wiring, testing
and commissioning of MSDAC as per RDSO
TAN/Guidelines and Annexure-B.

Per
Detection
Point (DP)

52.00 329883.00 17153916.00

2 2 Supply of Track Lead Junction Box (TLJB) made from FRP
material including brass bolts and hylam board sheet
with 4 terminals as per ER drawing no- SI/TYP/0096 & ER
Technical circular policy no-118 (Modified). Inspn:-
RITES / CONSIGNEE The technical specifications of TLJB
are as follows: (a) TLJB complete with cover to be in
black/red having approximate weight of 4.0 Kg. with L-
262 mm. W-212 mm. and H-90 mm. and all the holes
required for mounting on FRP stump (vertical two for
each FRP angle) HDPE pipe , cable etc. (b) Each TLJB
shall have two bakelite terminal block fitted horizontally:
each bakelite terminal block shall have two nickel
chrome plate M10 brass terminal, 50 mm. long. Along
with each TLJB, nickel chrome plated brass links (two
nos. of adequate strength for vertical linking of the
terminals to be supplied. (c) HDPE pipe of size 32/35
mm., 380 mm. long, along with two nuts for fixing on
the TLJB hole . (d) The FRP stump for mounting the TLJB
to be made of one meter long 30 mm. X 30 mm. X 4
mm. angle (2 nos.) and 300 mm. long 30 mm. X 30 mm.
X 4 mm. angle (1 no.) fixed at 50 mm. from the bottom
using galvanised nuts and bolts. The TLJB and the
angles for stump should come along with holes on them
for fixing using galvanised nuts and bolts of adequate
strength to be supplied along with TLJB.

Numbers 100.00 4507.00 450700.00

3 3 Erection, Fitting and Rail connection of Track Lead
Junction Box on two supports (FRP stumps ) with
contractor's fixing material .This will include drilling of
holes for track lead/side connections on rail. The work
shall be done as per instructions of Rly engineer at site.
Inspection: Consignee

Numbers 100.00 1316.00 131600.00

4 4 Supply of Cable Clamp Assembly for sleeper (
Galvanised) for dressing of Jumpers crossing the Rail. As
per the drawing attached in the Annexure-C. Inspn:-
CONSIGNEE

Numbers 150.00 1028.80 154320.00

Page 2 of 14 Run Date/Time: 17/06/2026 19:27:00

MALDA DIVISION-S AND T/EASTERN RLY
TENDER DOCUMENT

Tender No: MLDT_SNT_26-27_10_OT Closing Date/Time: 09/07/2026 11:00



5 5 Supply of Permanently Lubricated HDPE Telecom duct of
size 50/42 mm and accessories as per latest
Specification TEC GR No. GR/TX/CDS-008/03/March 11
with latest amendment or Latest in length of 1000
mtrs/roll. Duct to besupplied from TEC approved
sources. . For each km. Of HDPE duct following items are
to be supplied (a) end plugs-2 nos. (b) cable sealing
plugs - 2 nos. (c) plastic couplers slip fit/push fit type-2
nos. (d) end plugs to beprovided along with drum 2 nos.
Inspn: Consignee

Kilometre 9.00 79596.00 716364.00

6 6 Fixing of Cable Clamp Assembly with Sleeper along with
placing of HDPE Pipe and fixing of Jumper ( Track,
MSDAC etc.). This work includes Preparation of jumper,
placing through HDPE pipe, proper termination of
jumper in TLJB and rail along with required drilling in
rail. Note:- i) No. in the Unit column indicates per
Sleeper ) ii) Two or three Clamps in each sleeper. iii)
Jumper cable will be supplied by railway.

Numbers 75.00 1461.16 109587.00

7 7 Supply of Office table with laminated top with three
drawers on left hand side and one locker on the right
hand side. Olive brown with duplicate keys. Make:
Godrej Model T-9 (136.5 cm. X 68 cm. X 75 cm.) or
Superior of reputed brand. Inspn:- CONSIGNEE

Numbers 1.00 16244.00 16244.00

8 8 Supply of Adjustable Track Feed Resistance 30 Ohms
(Disc Type) as per RDSO Drg. No. SA-20161-66/M or
latest. To be procured from RDSO Approved sources.
Inspection: RDSO.

Numbers 100.00 200.00 20000.00

9 9 Supply of Track feed Battery Charger as per RDSO Spec.
No. IRS: S-89/2013 Ver.1.0 or latest. Charging Capacity
Rating 10 Amps for Charging 80 AH Battery. Inspection:
RDSO.

Numbers 50.00 5725.00 286250.00

10 10 Supply of B Type Choke as per RDSO Spec. No. IRS:S-
65/83 (Amnd.1) or latest. Inspection: RDSO.

Numbers 50.00 6026.00 301300.00

Total 19340281.00
Schedule Schedule B-Relay Rack, Cable termination Rack, Relays
Item- 1 Details as under:-
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 Supply of Relay Rack as per DRG.NO.S&T/C-20/2001
with modification vide CSTE/ER'S LETTER NO.SG.42/9,
DT.15/3/2016 to accommodate 100 relays complete
with fittings. Inspn:- CONSIGNEE

Numbers 1.00 27615.00 27615.00

2 2 Installation of Relay Rack Assembly including IDF pillars
if any complete with wall supports, scaffolding, ladders,
runway for cables, fixing of Relay / Relay group base
plates, fixing of Tag blocks etc. The work shall be done
as per approved plan, extant practice on ER & the
instructions of Rly engineer at site.

Numbers 1.00 10376.00 10376.00

3 3 Supply of Cable termination Racks (CTR) as per Drawing
No. ER DRG.NO. S&T/C-19/2001 or latest and must be
powder coated of stone grey color. Inspn:- CONSIGNEE

Numbers 1.00 54982.00 54982.00

4 4 Execution, Installation of Cable Termination Rack. Fixing
& installation of CTR (Rack erection, tripod, insulation
bush, supporting angles, grouting, fixing of hylam sheet,
fixing of required terminals and fuses, holes on Hylam
sheet for wiring. Hylam sheet, terminal, fuses will be
supplied by Railways.

Numbers 1.00 7759.00 7759.00

5 5 Supply of PBT ARA terminal 6 WAY 25 mm.,
DRG.NO.23756, ALT-3. as per IRS Spec. No. IRS:S-
75/2006 (Rev.2.) or latest. Material to be procured from
RDSO's approved firm only. Inspn:- RDSO

Numbers 1000.00 612.00 612000.00

6 6 Supply of Non deteriorating type FUSE as per Spec No.
IRS:S-78/2006 with latest amendments rating
(2A/6A/10A/16A/20A) type, cylindrical. Inspn:- RDSO

Numbers 1000.00 77.00 77000.00

7 7 Supply of fuse BASE (PBT) to Spec. No. IRS-S-78/2006 or
latest, Drg. No. SA-23748 with fuse inserts cartridge,
non-deteriorating type to Spec. No. IRS:S:78/2006 with
latest amendment, to be mounted inside the location
box on the hylam sheet. Inspn:- RDSO

Numbers 1000.00 225.00 225000.00

8 8 Supply of Aluminum Step ladder of 5 feet height of
Bathla make or similar. Inspection: Consignee

Numbers 2.00 9036.00 18072.00

Page 3 of 14 Run Date/Time: 17/06/2026 19:27:00

MALDA DIVISION-S AND T/EASTERN RLY
TENDER DOCUMENT

Tender No: MLDT_SNT_26-27_10_OT Closing Date/Time: 09/07/2026 11:00



9 9 Supply of Tag block 200 way/160 way with PVC covers
as per IRS:S-77/2006 (Rev.1) or latest & Drg. No. SA-
24751 & 52. Requirement of each type shall be
specified by Engineer-in-charge. NOTE: In case ABB type
relays are proposed to be used with 100 way block then
Two 100 way Tag Block will be considered as one 200
way Tag Block. Inspn:- RDSO

Numbers 5.00 1523.00 7615.00

10 10 Termination of Outdoor Cables (Main Cables /tail cables)
at both ends in location boxes, cable termination rack in
relay room, station building, generator room etc. The
item includes dressing of cables and wires with dressing
threads as per standard practice. All material required
for this item will be supplied by contractor. The outdoor
cable shall be terminated in Relay Room, DG Room, ASM
Room etc under supervision and instructions issued by
Engr. incharge of the work.

Per
Conductor

5000.00 6.00 30000.00

11 11 Supply of Master telephone with voice recorder as per
RDSO Spec. No. RDSO/SPN/TC/51/2011 Rev.4.0.
Inspection: RDSO.

Numbers 10.00 55571.00 555710.00

12 12 Supply of Gate (slave) Telephone with voice recorder as
per RDSO Spec. No. RDSO/SPN/TC/51/2011 Rev.4.0.
Inspection: RDSO.

Numbers 20.00 5794.00 115880.00

13 13 Supply of Tinned Copper LUGs for fitting Cable Size: 10
Sq.mm., Barrel Inner Dia: 4.7 mm., Barrel Outer Dia:
7.10 mm., Barrel Length: 10mm., Stud Hole Center Dia:
9.9 mm., Palm Width: 12.6 mm., Thickness: 1.8 mm.,
Lug Length: 27 mm., Thimble Type : Ring. Inspection:
Consignee.

Numbers 2000.00 12.00 24000.00

14 14 Supply of Tinned Copper LUGs for fitting in Cable Size :
16 Sq.mm., Barrel Inner Dia: 6.4 mm., Barrel Outer Dia
8.0 mm., Barrel Length: 12.2 mm., Stud Hole Center
Dia: 10 mm., Palm Width: 12.6 mm., Thickness: 1.8
mm., Lug Length: 28-30 mm., Thimble Type: Ring.
Inspection: Consignee.

Numbers 2000.00 16.00 32000.00

15 15 Supply of Tinned Copper LUGs for fitting in Cable Size :
35 sq. mm., Barrel Inner Dia :13 mm., Barrel Outer Dia:
17 mm., Barrel Length: 12.2 mm., Stud Hole Center Dia:
10 mm., Palm Width: 12.6 mm., Thickness: 1.8 mm.,
Lug Length: 28-30 mm., Thimble Type: Ring. Inspection:
Consignee.

Numbers 2000.00 35.00 70000.00

Total 1868009.00
Schedule Schedule C-Power Supply arrangement/alteration, Earthing
Item- 1 Details as under:-
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 Supply of IPS DC-DC converter 24-32V DC, 5 Amp/10
Amp or 60-66 V DC, 5 Amp or 60-100V DC,1 Amp/3
Amp/5 Amp as per Specification No.
RDSO/SPN/165/2023 (Ver.4.0) Amdt.1 or latest. RDSO
approved make, compatible for the IPS make specified
by Purchaser. Inspection: RDSO.

Numbers 50.00 30810.00 1540500.00

2 2 Supply of earth electrode (GI PIPE) as per CSTE/ER's
(Drg. No. SI/TYP/0097 dated 25.03.25). Inspection:
Consignee.

Numbers 15.00 1886.00 28290.00

3 3 Supply of MS FLAT (Spec. No.226 STD or latest) of size
35 mm. x 6 mm. as per CSTE/ER'S DRG. NO. S&T-1/2007
(or latest). (STANDARD MINIMUM LENGTH OF 5M OR
MULTIPLE OF 5M) Inspection: Consignee.

Metre 75.00 230.00 17250.00
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4 4 Fixing of earth electrode including laying and
installation of MS flat of size 35 mm. x 6 mm. with
length 5 mtr. or as per extant practice of Eastern
Railway. As per PCSTE/ER's Drg. No. SI/TYP/0097 dated
25.03.2025 or latest. For apparatus cases, signal post &
other equipment as per instruction of site engineer.
Provision for fixing MS flat at apparatus cases/ signal
post/other equipment should be made by the firm at
site. Where required necessary holes to be drilled on the
MS Flat. Full threaded bolts of 10 mm. dia. and length
40 mm should be welded in the apparatus cases in such
a way that the MS flat at the apparatus case end can be
fixed from outside or from inside (bolts of 10 mm. dia.
and length 40 mm. should be supplied by the
contractor). Welding arrangement with accessories and
welding materials should be arranged by the contractor
for fixing of bolts at equipment end where required as
per instruction of site engineer. All hardware and other
miscellaneous materials required for installation to be
supplied by the contractor except earth electrodes and
MS flat. Sig. Cable as provided by Railway is also to be
laid and terminated on Earth Electrode and to GI Wire/GI
Flat in Location Box.

Numbers 15.00 1464.00 21960.00

5 5 Provision of cement concrete enclosure for earth
electrodes as per CSTE/ER's (Drg. No. SI/TYP/0097 dated
25.03.25). Inspection: Consignee.

Numbers 15.00 720.00 10800.00

6 6 Supply of lightning and surge arrestors of Class B & C
suitable for single phase supply in TT network as per
specification RDSO/SPN/165/2023 Ver.4.0 Amd-1 or
latest and as Both B & C to be from the same OEM
recommended by RDSO letter No. STS/E/IPS/GENL dated
27/01/2006 (Amendment.5). Inspection: RDSO

Set 50.00 14858.00 742900.00

7 7 6 KVA UPS (Supply, Installation, Testing and
Commissioning of on line 6 KVA UPS). Inspection:
Consignee.

Numbers 1.00 152030.00 152030.00

Total 2513730.00
Schedule Schedule D-Trenching & Cable Laying
Item- 1 Details as under:-
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 Excavation of trench at a of Depth of 1200 mm. and
width of 300 mm., including marking of cable alignment,
clearing of jungle, roots of trees, bushes, refilling with
excavated soil, ramming and consolidation after laying
of cables complete to the finished item of work in all
type of Soil. NOTE: In case 1.2 m. depth of the trench is
not achievable due to site conditions approval of officer
in charge is to be obtained and payment shall be made
on a prorate basis.

Kilometre 1.00 97822.00 97822.00

2 2 Laying of S&T Cables of various cores/pairs/quads in
trenches/GI pipes/RCC pipes/DWC pipes/Trunking.

Metre 20000.00 7.00 140000.00

3 3 Trenching under Rails for crossing the track (Track
Crossing) and refilling of trenches. The track crossing
shall be done at right angles. The depth of the cable
trench shall be 1.2 meter below the rail flange. The
ballast shall be stacked separately while making the
trench and the earth soil shall be stacked separately.
While re-filling the trench, the earth soil has to be filled
first to the ground level and the ballast has to be
properly put in the track. This work has to be done under
supervision of the supervisor of S&T.

Metre 100.00 1128.00 112800.00

4 4 Cutting of platform surface (tile/slab/concrete) for a
depth of 20 cm. & width of 10 cm. & refilling
/reconditioning/ repairing the platform after laying pipe
& cable. Cutting should be done with marble cutting
machine in proper manner & restore the same as before
in such a manner that the aesthetic of PF is not
disturbed.

Metre 18.00 437.00 7866.00

5 6 Cement concrete work for miscellaneous items in the
ratio 1:3:6. Items include ramming, curing and
plastering with cement & sand mixture (aggregate not
exceeding 3.8 cm.) (Aggregate cement & sand to be
supplied by the contractor).

cum 5.00 4533.00 22665.00
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6 7 Arranging of HDD machine with accessories including
handling/laying of Pipes and preparation of site and
boring (boring size upto 175 mm.) at track crossing/
pucca road crossing, boring trench shall be minimum
01(one) meter below the track/road/pucca road crossing
area. Required pipes shall be supplied by Railways.
Payment shall be made after laying of required cables &
sealing/plugging of vacant pipes. Note: This shall be
used only for track crossing/pucca road crossing.

Metre 2000.00 1946.00 3892000.00

Total 4273153.00
Schedule Schedule E-Apparatus Case
Item- 1 Details as under:-
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 Supply of full size apparatus case (GKP type) (as per
Drawing No. SW SK NO. 4/90 & other applicable GKP SW
Drawing). This includes supply of a location box (GKP
type) with 'E' type lock & key, fitted on the location door
on both side, E Type lock (ward No. will be specified by
Engineer-in Charge) as per RDSO Drg. No. SA-3376 and
Key to Drg. No. SA-3377 as per RDSO Drawing No. S-
11500. Inspn:-Consignee.

Numbers 15.00 17543.00 263145.00

2 2 Casting, concreting and curing of concrete foundation
(in ratio 1:3:6), erection and installation of full size
apparatus case as per Drg. No. S&T/C-6/98(NKG). This
includes the cost of all materials required for fixing
holding down bolts, casting, concreting. Note: Bolts,
nuts and washers, bitumen compound to be supplied by
contractor and bitumen compound to be used in
between apparatus case and foundation. This also
includes the bottom of apparatus cases filled with sand
and the outside covered with masonry work and neat
cement plastering. Note: Painting the apparatus case
inside and outside with one coat of red oxide, two coats
of aluminium paints outside and white paint inside.

Numbers 15.00 13705.00 205575.00

3 3 Fixing by slotted angle, wiring of terminal strips, hylam
strip, relays, fuses with base, fixing of HDHMR shelves
for full size apparatus case with Termination & Earthing
of cables and wiring with lettering both inside and
outside as required including supply of slotted angles,
ferrules for marking and miscellaneous materials per
location to be supplied by contractor (all materials
except Wires, relay, terminal strips, Bakelite strip, fuses
with base and HDHMR shelves to be supplied by the
contractor). It includes letter painting both inside and
outside as per ER practice. NB- Multi strand cables and
power cable to be terminated with proper lugs and
required buss bar etc. to be supplied by the contractor.
Inspn:-Consignee.

Numbers 15.00 6089.00 91335.00

4 4 Supply of HDHMR (High Density, High Moisture
Resistance) Shelf for Full Location Box Size 950 x 400 x
25 mm. Inspn:-Consignee.

Numbers 15.00 825.00 12375.00

5 5 Supply of Phenolic laminated Sheet/Hylam sheet, grade
P3 in standard size of 1220 X 1220 x 10 mm. as per
Spec. No. IS 2036 of 1995 or latest. Test report of
manufacture to be supplied. Inspn:-Consignee.

Numbers 15.00 5552.00 83280.00

6 6 Strengthening of foundations of signals, Full/Half
location boxes up to a height of 30 cm, by carrying out
the earth work around the foundation, ramming of the
earth, carry out masonry work from bottom of earth
work using country stones and cement masonry to
prevent the earth from slipping down the bank.

Sqm 30.00 753.00 22590.00

7 7 Supply of Fencing frame for ring earth area, location box
and other S&T premises. (Height of fence would be of
1.5 m) Inspn:-Consignee.

Metre 40.00 2997.00 119880.00
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8 8 Fixing of fence around the ring earth area/location
boxes and other miscellaneous works to be executed.
This job includes cutting and welding of MS Grill, drilling,
cement concreting. This work to be executed in one ring
earth area as per the instruction of railway site
engineer(s). All the materials (i.e. sand, cement, stone
chip etc.) & manpower to be supplied & provided by the
contractor except MS Grill fence. As per 'Typical fencing
for earthing S&T installation' Annexure-III (c) of
document No. RDSOSig0SPD(PROJ)/1/2020 Ver.0.0
Dtd.01/01/25. Note: Per foundation of the fence would
be of 250 mm. X 250 mm. with 300 mm. minimum
depth.

Metre 40.00 472.00 18880.00

Total 817060.00
Schedule Schedule F-FACS
Item- 1 Details as under:-
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 Supply of Fuse Auto Changeover system of various
types of fuses with audio visual indication as per
specification RDSO/SPN/209/2012 Ver.2.0 or latest. One
module shall be able to cater for 32 numbers of fuses.
Inspection: RDSO.

Numbers 10.00 46217.00 462170.00

2 2 Installation, testing & commissioning of Fuse Auto
Change Over System type-I / II along with audio visual
indication as per RDSO spec. No. RDSO/SPN/209/2012
Ver.2.0 or latest.

Numbers 10.00 1210.00 12100.00

Total 474270.00
Schedule Schedule G-Data Logger Upgradation & connectivity
Item- 1 Details as under:-
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 Modification/upgradation, validation and alteration of
data logger as per site engineer. This includes changes
of NMDL software etc. Also data logger to be interfaced
with PI/ EI equipment kept at the relay room. This work
includes validation, wiring, etc. For this work necessary
wire from relay to tag block & from tag block to data
logger and tag block, terminal, wiring material etc.
required for this work to be supplied by contractor. Note
- Wire to be procured from RDSO approved firms.

Set 1.00 61971.00 61971.00

2 2 Supply of 8/6 Port ( 100/10 base T) Ethernet Interface
card for SDH ADM STM-4 as defined in technical
Specification for STM4 TJ 1400. Inspn:-Consignee.

Numbers 4.00 69606.52 278426.08

3 3 Supply of FR CAT-6 UTP Cable suitable for 10BASE-
T/100BASETX/and 1000BASE-T(Gigabit Ethernet). Make:
DLINK/ AMP/ Avaya/Krone/ Bestnet/Aambernet. Inspn:-
Consignee.

Metre 305.00 25.00 7625.00

4 4 Laying of STP/UTP CAT-6/Power Cable/LS cable through
flexible PVC Conduit Pipe/GI Pipe/HDPE Pipe (where
necessary) as per direction of the Rly. Representative,
including any fixing of cables/PVC pipe/PVC Casing on
wall/shed with suitable clamps (the clamps and screws
should be made of Stainless steel). All the fixing
materials including Collar, bend, junction etc. shall be
supplied by the contractor. This also includes
transportation of cable, PVC Pipe, GI Pipe, HDPE Pipe
etc. to the site.

Metre 200.00 19.00 3800.00

5 5 Supply PVC conduit pipe of 50 mm. dia. Inspn:-
Consignee.

Metre 200.00 79.00 15800.00

6 6 Execution/fixing of PVC conduit pipe of 50 mm. dia. on
wall/Shed including supply of all fixing materials &
accessories by contractor. Returning the left over
material to the railway store.

Metre 200.00 20.00 4000.00

Total 371622.08
Schedule Schedule H-Design of circuits
Item- 1 Details as under:-
S No. Item

No
Description of Item Unit Qty Rate Amount
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1 1 Design of circuits in connection with preparation of
wiring diagrams as per approved Signalling Plan and
submission of indoor as well as outdoor completion
documents. It includes Route Section Plan (RSP),
Selection Table (ST), Locking Table (LT) and Control
Panel Diagram (CPD)/VDU Diagram. Two copies of prints
with soft copy will be submitted to Railway for checking.
If alterations are suggested/proposed by Railways then
again two copies of prints will be submitted for advance
approval after carrying out all the alterations as
suggested/proposed by the Railways. Tracings will be
submitted for all the diagrams mentioned above for the
purpose of approval by Railway prior to commissioning
of station. All drawings will be prepared in CAD. The
wiring diagrams will consist relay rack analysis, relay
contact analysis, fuse details. Tag block analysis etc. A
separate CDlPen drive will be submitted to Railway for
each station along with original tracings. It also includes
preparation and supply of laminated one set of all
completion plans including circuit diagrams and indoor
as well as outdoor completion documents on standard
75- micron polyester film for station in Auto CAD. 6 (Six)
sets xerox copies will be submitted for each of the
documents mentioned below: Cable Route Plan, Cable
Core Chart, Location details plan for all the locations,
Cable termination details, Signalling Plan, SWR Diagram,
Wiring Diagrams, Selection Table, Locking Table,
Contact Analysis, Fuse and Tag Block Analysis of Relay
Rack and CT Rack, Control Cum Indication Panel/VDU
diagram, Power Panel Diagram, Track Circuit Plan, Rack
Erection Plan and Junction Box details etc. Note: Total
cost of design and completion documents for a
station/yard will be calculated on basis of total possible
movements/routes as per Selection Table (ST). Inspn:-
Consignee.

Station 1.00 58797.00 58797.00

Total 58797.00
Schedule Schedule I-Painting
Item- 1 Details as under:-
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 Complete painting and varnishing work at a station (5/6
or more Line). This includes painting of signal posts and
fittings, apparatus cases, point machines, junction
boxes, rail post etc. This also includes varnishing, letter
writing on relays, terminal Nos., apparatus cases, point
machine, Signal Nos. and other details as per Signal
Engineering Manual and instructions of Engineer at site.
The item includes painting of distances of main cable
run from G.P nearest to cable run and the painting of
distances of S&T gears (Singals, Location boxes etc.)
form the railway lines as per SOD and as per instruction
of Site Engineer. At least two coats of paint is to be
applied besides primary coating of red oxide. This
includes supply of paints, varnishes and all other
material required for complete painting work at a
station. This includes painting on existing functional
units also. The painting shall consist of initial red oxide /
base paint followed by at least two coat of the paint as
per standard painting scheme. This item also includes
painting of interlocked gate attached to the station.
Location box no. shall be painted on both sides.

Station 1.00 50626.69 50626.69

2 2 Marking of all circuit particulars near terminals on
terminal board/ rack in apparatus case,junction boxes
and nomenclature relays, fuses,equipments as per
approved drawing.

Station 1.00 15678.00 15678.00

Total 66304.69
Schedule Schedule J-Rapid Maintenance
Item- 1 Details as under:-
S No. Item

No
Description of Item Unit Qty Rate Amount
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1 1 RAPID MAINTENANCE & REPAIRING OF LAID CABLE/
EXISTING CABLES / EXPOSED CABLES / CUT CABLES
DURING SITE WORK AS PER INSTRUCTION OF SITE
ENGINEER. THE MAINTENANCE & REPAIRING GANG
SHOULD HAVE THEIR OWN MAINTENANCE & REPAIRING
TOOLS AND MEASURING INSTRUMENTS AND THEY
SHOULD COMPRISES OF (1) ONE HIGHLY SKILLED
STAFF(ii) ONE SKILLED STAFF & (iii) TWO UN-SKILLED
STAFF FOR THIS PURPOSE OF WORK. ALL MATERIALS
FOR THE MAINTENANCE & REPAIRING OF LAID CABLE/
EXISTING CABLES / EXPOSED CABLES / CUT CABLES
WILL BE SUPPLIED BY RAILWAYS.

Day 150.00 2723.00 408450.00

2 2 FINAL LOCATION SURVEY,CABLE ROUTE SURVEY,
PREPARATION OF CABLE ROUTEPLAN, SYSTEM DESIGN
AND EQUIPMENT LAYOUT PLAN AS PER TECHNICAL
SUPPLEMENT.NOTE-FIRST PROPOSED CABLE ROUTE
PLAN SHOULD BE PREPARED AND GET APPROVED THEN
AFTER EXECUTION OF WORK EXACT CABLE ROUTE PLAN
SHOWING ALL DETAILS SHOULD BE SUMITTED.

Kilometre 5.00 1458.00 7290.00

Total 415740.00

4. ELIGIBILITY CONDITIONS

Special Financial Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

(1) As per item no 10.0 of GCC 2022 and Advance Correction Slip No.1 to 11 of Indian
Railways Standard General Conditions of Contract, April' 2022 (Copy attached in
download section) - Supporting Document Mandatory. (2) Submit requisite information
as per Annexure-VIB, along with copy of Audited Balance Sheets - duly certified by CA
/ Certificate from CA duly supported by Audited Balance sheet is mandatorily.

No No Allowed
(Mandatory)

Special Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
(1) As per item no 10.0 of GCC 2022 available in Document section and Advance
Correction Slip No.1 to 11 of Indian Railways Standard General Conditions of Contract,
April' 2022 (Copy attached in download section) is applicable. Document mandatory.
(2) Annexure-V and V(A) of GCC 2022 is mandatory.

No No Allowed
(Mandatory)

1.1
Definition Of Similar Work :-Panel, Interlocking OR Route Relay Interlocking or
Electronic Interlocking OR IBH OR Automatic Signaling OR LC gate interlocking or AFTC
or SSDAC or MSDAC or HASSDAC or BPAC

No No Allowed
(Mandatory)

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No. Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.
2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation thereof.

3

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website www.ireps.gov.in . I/we
have verified the content of the document from the website and there is no addition, no deletion or no alteration to the
content of the tender document. In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work
or final payment of the contract, the master copy available with the railway Administration shall be final and binding upon
me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms, statements and
attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along with the offer
and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we are fully
responsible for the correctness of the information and documents, submitted by us.

7
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / Department of Govt.
of India from participation in tender on the date of submission of bids, either in individual capacity or as a HUF/ member of the
partnership firm/LLP/JV/Society/Trust.

8
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time during process
for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any other action provided in the
contract including banning of business for a period of upto two year. Further, I/we and all my/our constituents understand
that my/our offer shall be summarily rejected.

9
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any time after the
award of the contract, it will lead to termination of the contract, along with forfeiture of Bid Security/Security Deposit and
Performance guarantee and may also lead to any other action provided in the contract including banning of business for a
period of upto two year.
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10
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land border with
India and certify that I am/We are not from such a country or, if from such a country, have been registered with the
competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and am/are eligible to be
considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc.

S.No. Description

1

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc.
Please submit a certificate in the prescribed format (please download the format from the link given below). Non submission
of the certificate, or submission of certificate either not properly filled in, or in a format other than the prescribed format shall
lead to summary rejection of your offer. 
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Commercial-Compliance

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
Please enter the percentage of local content in the material being offered.
Please enter 0 for fully imported items, and 100 for fully indigenous items.
The definition and calculation of local content shall be in accordance with the
Make in India policy as incorporated in the tender conditions.

No Yes Allowed
(Optional)

2
Scanned copy -in PDF format- of the details regarding the Association of
Railway Officers with the tenderer -for details please refer ANNEXURE-U-V of
Coml Compliance.

No No Allowed
(Mandatory)

3
Scanned copy -in PDF format- of the details of the works the tenderer
presently in hand during the last three years -for details please refer
ANNEXURE-IV Coml Compliance.

No No Allowed
(Mandatory)

4
Scanned copy -in PDF format- of the details of the List of the Arbitration cases
of the tenderer during last 5 years -for details please refer ANNEXURE-U-VI of
Coml Compliance.

No No Allowed
(Mandatory)

5
Scanned copy -in PDF format- of the details of the List of the Court cases of
the tenderer during last 5 years -for details please refer ANNEXURE-U-VII of
Coml Compliance.

No No Allowed
(Mandatory)

6 Scanned copy of the NEFT in PDF format as per Annexure - U-VIII of of Coml
Compliance. No No Allowed

(Mandatory)

General Instructions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
In case (i) the office is closed due to any reason or (ii) any one of opening
official is on leave or out from Head Quarter, on the stipulated date & time of
opening of the tender, whatsoever the tender will be Opened on the next
working day on which both opening officials are present at Head Quarter.

No No Not Allowed

2

The Railway reserves the right to verify all statements, information and
documents submitted by the bidder in his tender offer, and the bidder shall,
when so required by the Railway, make available all such information,
evidence and documents as may be necessary for such verification. Any such
verification or lack of such verification,by the railway shall not relieve the
bidder of its obligations or liabilities hereunder nor will it affect any rights of
the railway thereunder.

No No Not Allowed

3
In case of any wrong information submitted by tenderer, the contract shall be
terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) and
Security Deposit (SD) of contract forfeited and agency barred for doing
business on entire Indian Railways for 5 (five) years.

No No Not Allowed

4
Each page of the copy of documents/certificates in support of credentials,
submitted by the tenderer, shall be self-attested/digitally signed by the
tenderer or authorized representative of the tendering firm. Self-attestation
shall include signature, stamp and date (on each page).

No No Not Allowed

Special Conditions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 After inspection, all the supplying materials shall be supplied to Concern
SSE/SIG/MLDT's Store along with the inspection report and challan. No No Not Allowed

2
Materials for execution of the work, which will be supplied by the Railway, as
well as those, which will be supplied by the Contractor, will be supplied from
the Concern SSE/SIG/MLDT's Store. The contractor will have to transport
them to the site of work at their own cost.

No No Not Allowed
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3

TERMS OF PAYMENT: (i) For all items involving supply in the rate schedule,
90% of the rate quoted in the rate schedule shall be paid to the contractor as
on account bills only on receipt of the materials in good condition at the
stores of concerned Inspector/s. (ii) For all items involving either installation
only or supply and installation or supply and installation and commissioning,
90% of the rate quoted in the rate schedule shall be paid to the contractor as
on account bills only on production of certificate by the Site Engineer that
relevant portion of installation has been completed. (iii) The tenderer/s
should note that payment against proof of dispatch of materials can be
considered but will be restricted to 90% of rate schedule against Each supply
item. (iv) The balance 10% of the rate quoted against Each item shall be paid
on completion of the installation / erection and on issue of the completion
certificate by the authorized Railway official/representative on submission of
Final Bill in Railway Format along with Measurement Book duly measured by
site Supervisor. (iv) The completion certificate shall be issued by the
Engineer only when he has accepted the works wholly after full satisfaction.
The payment shall be released on production of valid GST certificate. No
advance payment will be made. (v) Income Tax with surcharge, GST as
applicable will be deducted from the bill as per rule.

No No Not Allowed

4 For all type of Digging and trenching work should be done as per Railway
Board circular (Telecom Circular No. 09/2023) avaliable in document section. No No Not Allowed

5

For all type of PVC INSULATED RAILWAY SIGNALLING INDOOR SINGLE CORE
CABLE / PVC INSULATED RAILWAY SIGNALLING INDOOR MULTI CORE CABLE
regarding work should be done as per Railway Board Circular (Technical
Circular No. 123, No. SG.94/0/Vol.XIX, dtd.09.11.2024) available in document
section.

No No Not Allowed

6
Deployment of Qualified Engineer/s at Work Sites by the Contractor are as
under:- Value upto Rs. 2 Crore: 01 Diploma Holder & Value Rs. 2 - 10 Crore:
01 Degree Holder + 01 Diploma Holder.

No No Not Allowed

7
The major equipments and accesseries should be of invariably same make
installed on a section of at least an SSE level as per PCSTE/ER/KKK's letter
no. SG.284/1/0, dt.11.06.2025.

No No Not Allowed

8

Contractor is to abide by the provisions of Payment of Wages act & Minimum
Wages act in terms of clause 54 and 55 of Indian Railways General Condition
of Contract. In order to ensure the same, an application has been developed
and hosted on website 'www.shramikkalyan.indianrailways.gov.in' Contractor
shall register his firm/company etc. and upload requisite details of labour and
their payment in this portal. These details shall be available in public domain.
The Registration/ updation of Portal shall be done as under:

No No Not Allowed

8.1
(a) Contractor shall apply for onetime registration of his company/firm ctc. in
the Shramikkalyan portal with requisite details subsequent to issue of Letter
of Acceptance. Engineer shall approve the contractor's registration on the
portal within 7 days of receipt of such request.

No No Not Allowed

8.2
(b) Contractor once approved by any Engineer, can create password with
login ID (PAN NO.) for subsequent use of portal for all LOAs issued in his
favour.

No No Not Allowed

8.3

(c) The contractor once registered on the portal, shall provide details of his
Letter of Acceptances (LOA) / Contract Agreements on shramikkalyan portal
within 15 days of issue of any LOA for approval of concerned engineer.
Engineer shall update (if required) and approve the details of LOA filled by
contractor within 7 days of receipt of such request.

No No Not Allowed

8.4
(d) After approval of LOA by Engineer, contractor shall fill the salient details
of contract labours engaged in the contract and ensure updating of each
wage payment to them on shramikkalyan portal on monthly basis.

No No Not Allowed

8.5
(e) It shall be mandatory upon the contractor to ensure correct and prompt
uploading of all salient details of engaged contractual labour & payments
made thereof after each wage period.

No No Not Allowed

9
Intending Tenderer must understand the work before quoting. The
submission of tender shall be deemed to have been done after careful study
and examination of all papers as well as work site and understanding the
implication thereof.

No No Not Allowed

10 Quoted rates will be inclusive of all type of taxes, duties and carrying cost
involved in and concerned with the work. No No Not Allowed

11

Minimum one year guarantee and standard guarantee of minimum period as
per Schedule / RDSO Specification of different items, shall be ensured for all
supplying instrument, materials and workmanship of the work from the date
of completion of work. During the guarantee period tenderer will be
responsible for any repair/ replacement of any defective material or defective
installation free of cost.

No No Not Allowed

12
Care should be taken to avoid damage to existing gears during the work. Any
damages to the Railway property shall be made good by the contractor in his
own cost.

No No Not Allowed

13
The work will be done under supervision of Sr.DSTE/MLDT or his authorized
representative and disconnection will be issued by the authorised Rly. person
if required.

No No Not Allowed
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14 After completion of the work authourised representative of Sr.DSTE/MLDT will
certify the quality and quantity of the work. No No Not Allowed

15 Material inspection authority, if not mentioned otherwise, will be decided by
Sr.DSTE/ER/MLDT. All the cost of inspection shall be borne by the contractor. No No Not Allowed

16 In case of emergency, the competent authority may change the site of work
(If Rly. desires so). No No Not Allowed

17 All the tools and other testing equipments for installation, programming and
commissioning of the system should be arranged by the tenderer at his cost. No No Not Allowed

18 The tenderer has to submit sufficient credential related to the above work
along with tender papers. No No Not Allowed

19
The Contractor & his supervisors must take proper precaution during working
in station area such as platform, foot over bridge to prevent any interference
with existing Rly. system & passengers.

No No Not Allowed

20

PROVIDED always that where any of the provisions, instructions, terms &
Conditions in the General Condition of Contract-2022 with latest
amendments cannot be reconciled to or repugnant to any of the provision,
instructions, terms and conditions in the tender, the GCC 2022 (with latest
amendments) shall prevail.

No No Not Allowed

Technical-Compliances

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
Scanned copy -in PDF format- of the details of the works completed by the
firm, during the last three years -for details please refer ANNEXURE-I of Tech
Compliances.

Yes No Allowed
(Mandatory)

2 Scanned copy -in PDF format- of the details of plants and machinery with the
tenderer -for details please refer ANNEXURE- II of Tech Compliance. Yes No Allowed

(Mandatory)

3 Scanned copy -in PDF format- of the details of personal and organisation of
the tenderer -for details please refer ANNEXURE- III of Tech Compliance. Yes No Allowed

(Mandatory)

4
All Payments to the agency -including the refund of the EarnestMoney -EMD-
of the unsuccessful bidder- will be remitted through NEFT. The Tenderer is
required to declare Bank details and A/C No. etc in NEFT form.

No No Not Allowed

5 Scanned copy -in PDF format- of the complete address of the firm in PDF
format, to which the all correspondences shall be made by the railway. Yes No Allowed

(Mandatory)

6 Scanned copy -in PDF format- of any other letters/documents etc. -If agency
intends to submit. No No Allowed

(Optional)

Undertakings

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 I/ We have visited the works site and I / We am / are aware of the site
conditions. No No Not Allowed

2
WHEREAS the President of India acting through the Eastern Railway
administration and their authorised officers has invited e-tenders for the
above-mentioned work vide tender notice mentioned in the NIT Notice
Inviting Tender published in the website.

No No Not Allowed

3

AND WHEREAS I/We, have read the above NIT Notice Inviting Tender for e-
tender, General instructions, Special Conditions-General, all special
conditions and have purchased this e-tender document, have carefully read
and understood the same, have visited the site and have satisfied
myself/ourselves as to the nature of the work and site conditions before
filling this e-tender.

No No Not Allowed

4

AND WHEREAS my/our address for all communications hereinafter shall be
considered as official and shall be made in the address, email Id and Mobile
phone and other phone nos. given in the portal of IREPS while registering as
tenderer for e-tender. In case of any change in this concerned officer of
railway will be informed.

No No Not Allowed

5
AND WHEREAS I/We state that in the event of this e-tender being
unsuccessful, the aforesaid earnest money deposited by me/us may be
refunded to me/us through NEFT / by a crossed cheque on the Reserve Bank
of India at Kolkata.

No No Not Allowed

6
AND WHEREAS I/We hereby sign this e-tender document digitally by virtue of
the legal authorities vested with me/us to enter into commitment on behalf
of the tenderer, documentary support whereof is enclosed herewith.

No No Not Allowed

7

AND WHEREAS I/We have read and understood this e-tender document and
agree to abide by the various terms and conditions contained therein. I/We
also agree to keep the offer open for acceptance for a period of 60 days from
the date fixed for opening of the same and in default hereof, I/We will be
liable for forfeiture of my/our earnest money.

No No Not Allowed
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8

Now, therefore I/We hereby submit this e-tender and offer to do the work for
the Eastern Railway at the rates quoted in the schedule through online and
hereby bind myself/ourselves to complete the work in all respects within the
stipulated period of completion from the date of issue of the letter of
acceptance of this tender.

No No Not Allowed

9

And I/We agree to abide by the General Conditions of Contract 2022 editions
and the Unified Standard Schedule of Rates Labour Materials of 2011 edition
issued by the Eastern Railway, read with all correction slips issued thereto
from time to time, and to carry out the works according to the special
conditions and specifications of materials and works as laid hereunder in
various chapters of this e-tender document.

No No Not Allowed

10

And I/We have understood and accept the stipulation that full value of the
earnest money shall stand forfeited without prejudice to any other right or
remedies if: 1. I/We do not execute the contract documents, in case my/our
tender is accepted, within seven days after receipt of notice issued by the
Railway that such documents are ready, o r 2 . I/we do not commence the
work, in case my/our e-tender is accepted, within fifteen days after receipt of
orders to that effect.

No No Not Allowed

11
And until a formal agreement is executed, acceptance of this tender shall
constitute a binding contract between us subject to modifications as may be
mutually agreed between us and indicated in the letter of acceptance of
my/our offer for this work.

No No Not Allowed

12
And I/We agree to produce the details of the uploaded documents whenever
demanded for verification on written request at any point of time of the
tender and contract within 7 days.

No No Not Allowed

Custom

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

The tenderer shall clearly specify whether the tender is submitted on his own
(Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint
Venture (JV) / Registered Society /Registered Trust / Hindu Undivided Family
(HUF) / Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose
the attested copies of the constitution of their concern, and copy of PAN Card
along with their tender.

Yes Yes Allowed
(Mandatory)

6. Documents attached with tender

S.No. Document Name Document
Description

1 LetterofcreditAnnexure-B.pdf Letter of
Credit

2 AnnexureVIBContractualTurnoverGCC2022.pdf
Annexure
VIB
Contractual
Turnover

3 Tele_Cir_9-20231.pdf Telecom
Circular

4 GCCACSNo.5.pdf
Advance
Correction
Slip 5

5 GCCACSNo.1.pdf
Advance
Correction
Slip 1

6 AnnexureUV_1.pdf Annexure
UV

7 AnnexureU-VII.pdf Annexure U
VII

8 AnnexureU-VI.pdf Annexure U
VI

9 GCC2022_1.pdf GCC 2022

10 REVISED_FORMAT_FOR_CERTIFICATE_28042023.pdf
Self
certificate
new

11 AnnexureIV.pdf Annexure IV

12 AnnexureU-VIII.pdf Annexure U
VIII

13 GCCACS.pdf GCC ACS

14 AnnexureIAnnexureIIandAnnexureIII.pdf
Annexure I
Annexure II
Annexure III
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15 GCCACSNo.2.pdf
Advance
Correction
Slip 2

16 GCCACSNo.3.pdf
Advance
Correction
Slip 3

17 GCCACSNo.6.pdf
Advance
Correction
Slip 6

18 GCCACSNo.4.pdf
Advance
Correction
Slip 4

19 GCCACSNo.9.pdf
Advance
Correction
Slip 9

20 GCCACSNo.7.pdf
Advance
Correction
Slip 7

21 TechnicalcircularNo.123regardingPVCInsulatedRailwaySignallingIndoorSingle_Multicorecable.pdf Technical
Circular

22 GCCACSNo.8.pdf
Advance
Correction
Slip 8

23 GCCACSNo.10.pdf
Advance
Correction
Slip 10

24 GCCACSNo.11.pdf
Advance
Correction
Slip 11

25 ChangesinBGFormat.pdf
Change in
BG and
BidSecurity
Format

26 TECHNICALSPECIFICATIONS3.pdf Technical
specification

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017, issued by
Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway Board letter no.
2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not violate provisions
of GFR regarding procurement through GeM.

Signed By: VIJYENDRA KUMAR YADAV

Designation : DSTE/ER/MLDT
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