
2

Supply Erection Supply Erection

1
Supply of fabricated / rolled GI 
steel structures & SPS 

21 MT 133967 0 2813307 0 2813307

2
Erection of fabricated / rolled GI 
steel structures & SPS

21 MT 0 13908 0 292068 292068

3
Digging, casting, grouting of 
concrete foundation including 
supply of material.

210 Cu.M 0 7377 0 1549170 1549170

4
Supply of conventional cantilever 
assembly including 25kv LCP 
insulator

42 Nos. 26214 0 1100988 0 1100988

5
Erection of conventional cantilever 
assembly including 25kv LCP 
insulator

42 Nos. 0 3460 0 145320 145320

6
Supply of conventional type 
regulating equipment

4 Nos. 51507 0 206028 0 206028

7
Erection of conventional type 
regulating equipment

4 Nos. 0 15809 0 63236 63236

8
Supply of material for Fixed 
Termination Anchor with insulator

7 Nos. 12227 0 85589 0 85589

9
Erection of material for Fixed 
Termination Anchor with insulator

7 Nos. 0 2299 0 16093 16093

10
Supply of Guy Rod assembly 
complete

7 Nos. 11062 0 77434 0 77434

11
Erection of Guy Rod assembly 
complete

7 Nos. 0 2318 0 16226 16226

12 Supply of cut-in/9 Tonne Insulator 7 Nos. 5084 0 35588 0 35588

13
Erection of cut-in/9 Tonne 
Insulator

7 Nos. 0 1041 0 7287 7287

14 Supply of 25 kV Post insulators 4 Nos. 10537 0 42148 0 42148
15 Erection of 25 kV Post insulators 4 Nos. 0 1369 0 5476 5476
16 Supply of jumper and its fittings 4 Nos. 8996 0 35984 0 35984

17 Erection of jumper and its fittings 4 Nos. 0 1946 0 7784 7784

18

Supply of section insulator 
assembly conventional type 
complete with insulator and related 
component

2 Nos. 50314 0 100628 0 100628

6600354Total

SCHEDULE OF WORK QUANTITY AND RATES
SCHEDULE Tender No : EL-TRD-TENDER-25-26-35R

Name of Work Vishvamitri -  OHE modification in connection with developing 
stationfor originating/terminating of passenger trains (CP30-31)

IRPSM ID 15061625355014
S
N

Description Qty. Unit
Unit Rate Total Rate

Total



Supply Erection Supply Erection

19

Erection of section insulator 
assembly conventional type 
complete with insulator and related 
component

2 Nos. 0 10384 0 20768 20768

20
Supply of copper anticreep wire 
arrangement for conventional OHE 
with insulator 

2 Nos. 39788 0 79576 0 79576

21
Erection of copper anticreep wire 
arrangement for conventional OHE 
with insulator

2 Nos. 0 13502 0 27004 27004

22

Supply of new droppers complete 
with clips etc for the new span for 
modification and shifting of OHE 
to new structure/cantilever

21 Nos. 4805 0 100905 0 100905

23

Modification and shifting of OHE 
to new/another 
structure/cantilever, removal of old 
droppers, catenary and contact 
wire etc. if any, erection of contact 
and catenary wire and S & E of 
new droppers complete with clips 
etc. for the new span.

21 Nos. 0 4140 0 86940 86940

24
Transfer of OHE from one 
mast/support to another with 
adjustment of droppers if any.

21 Nos. 0 5261 0 110481 110481

25
Splicing and extension of anchored 
OHE

2 Nos. 0 7894 0 15788 15788

26
Supply of retro-reflective structure 
number plate

42 Nos. 943 0 39606 0 39606

27
Erection of retro-reflective 
structure number plate

42 Nos. 0 113 0 4746 4746

28 Supply of bonds of various types 315 Mtr. 335 0 105525 0 105525

29 Erection of bonds of various types 315 Mtr. 0 61 0 19215 19215

30
Supply of material for earthing 
station

4 Nos. 4448 0 17792 0 17792

31
Erection of material for earthing 
station

4 Nos. 0 1511 0 6044 6044

32 Supply of caution board 4 Nos. 1283 0 5132 0 5132
33 Erection of caution board 4 Nos. 0 174 0 696 696

34
Survey, design and preparation of 
OHE layout plan and SED

2 TKM 0 13358 0 26716 26716

35
Preparation (S&E) of sectioning 
diagram (SWR) board

3 Nos. 0 5222 0 15666 15666

36
Dismantling & reerection of feeder 
wire

300 Mtr. 0 326 0 97800 97800

780400Total

Total Rate
TotalS

N
Description Qty. Unit

Unit Rate



Supply Erection Supply Erection

37 Breaking of RCC foundation 7
 

Cu.M
0 4617 0 32319 32319

38 Transportation of released material 11 MT 0 2974 0 32714 32714

39 Dismantling of Section Insulators 2 Nos. 0 4195 0 8390 8390

40
Dismantling of cantilever assembly 
Complete

21 Nos. 0 1554 0 32634 32634

41
Dismantling of Regulating 
equipment Complete

2 Nos. 0 8786 0 17572 17572

42
Dismantling of Guy rod and 
termination

4 Nos. 0 1095 0 4380 4380

43 Dismantling of anti-creep complete 1 Nos. 0 1751 0 1751 1751

44
Dismantling of Single Pole/Double 
Pole Isolator

2 Nos. 0 4581 0 9162 9162

45
Supply of 25 kV  Single Pole 
isolator with jumpering 
arrangement

2 Nos. 72583 0 145166 0 145166

46
Erection of 25 kV Single Pole 
isolator with jumpering 
arrangement

2 Nos. 0 5931 0 11862 11862

47

Supply & erection of 400 mm x 
350 mm dia anti bird disc for stay 
and bracket porcelain/composite 
insulators 

42 Nos. 58716 0 58716

48
Dismantaling of mast/super mast, 
portal, TTC & other small part 
steel

7 MT 8761 0 61327 0 61327

49 Dismantaling of drop arm/CL chair 5 Nos. 2451 0 12255 0 12255

428248

Sheet 1
Sheet 2

Notes: 

Total

6600354 Sheet -3 428248
780400 Grand Total 7809002.00

Total Rate
Total

Items details shall be read in conjunction with explanatory note of schedule of tender for respective 
items.

S
N

Description Qty. Unit
Unit Rate

1398
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6
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All the equipment and materials to be supplied by the Contractor against various schedule items should 
confirm to RDSO’s / CORE’s/CEE W.RLY’s/I.S. specification and drawings. Material should be procured 
from sources approved by RDSO/CORE/CEE-W.Rly.Where such list is not available decision of the 
engineer in-charge is final and acceptable.
Contractor should note that all specifications as per the latest amendments to RDSO’s/CORE/W.Rly./IS 
and other relevant standard specifications shall be applicable unless specified otherwise.

The Contractor shall arrange all necessary tools, equipment’s, instruments and other facilities for 
execution liaison, checks and tests and commissioning as specified and decided by The engineer in-
charge.

Testing and Commissioning: The successful tenderer shall demonstrate various efficiency and other 
related parameters as specified in the specification but not limited to during testing and commissioning 
validated with calculations and / or software as desired by the representative of the Electrical Engineer.

EXPLANATORY NOTE FOR SCHEDULE OF WORK (QUANTITIES/RATES)

 Items details in the Schedule of QuanƟty and rates shall be read in conjuncƟon with explanatory note of 
schedule of tender for respective items.
All items of provision mentioned in SOR covers Design, Manufacture, Supply of materials, Erection, 
Testing and commissioning as required including small parts such as bolts, nuts, lock nuts, washers etc.

Basic Quantities and component of material required making up a unit of work for items mentioned in 
the explanatory notes are indicated for guidance purpose only. It is the sole responsibility of the 
contractor to supply the system as per design and therefore he shall work out the exact quantities of 
component required for completing the work and satisfactory operation of the system.
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Item
1

Explanation

2

Explanation

DESCRIPTION
Supply of fabricated / rolled GI steel structures & SPS 

The price shall include the supply of traction main masts of OHE comprising rolled, broad flanged 
beams, fabricated K series, B series, portal upright, boom pieces & associated fittings, D.A., 
extension chairs etc.
In case, required size of channels are not available as per approved drawing, higher size of 
channels can be used with approval of Sr. DEE/TRD, Western Railway, Pratapnagar, Vadodara 
and payment as per actual black weight will be paid.
Galvanization thickness shall be as per Railway specification No. ETI/OHE/13(4/84) with A & C 
slip No. 1-3 or latest with galvanization thickness of 1000 gram per sq. meter and steel will 
confirm IS-226-62 Gr. A (1984) latest and IS 808 1989 or its latest version for steel
However in case the unit sectional weight of any member indicated in RDSO drawing is not in 
conformity with the unit sectional weight as per the latest IS specification the weight of the 
fabricated steel work shall be calculated on the basis of latest IS specification and the same will be 
considered for payment for the nonstandard fabricated steel work, the calculated weight to be 
considered for payment under this item shall be included in the relevant drawing based on latest IS 
sectional weight at the time of submitting the designs for approval of the Sr. DEE/TRD, Western 
Railway, Pratapnagar, Vadodara.
There will be no addition for increased weight due to galvanizing or painting or reduction for holes 
or screw cut.
The price shall also cover supply of galvanized small steel parts as well as fasteners, nuts and bolts 
etc. for different type of masts, portals, DA, isolator, boom etc. confirming to the relevant 
RDSO/CORE drawings. The material to be procured from the RDSO/CORE approved sources.

Erection of fabricated / rolled GI steel structures & SPS

The price shall include erection, alignment and setting before grouting of traction main masts of 
OHE comprising rolled, broad flanged beams, fabricated K series, B series, portal upright, boom 
pieces & associated fittings, D.A., extension chairs etc.
The price shall cover cost of fabrication, erection, alignment and setting before grouting of 
individual tractions masts/structure. The prices shall also include the cost of stenciling of location 
number, height of contact wire, implantation, R.L. etc. on masts/portal uprights in the manner as 
directed by supervisor incharge of railway.
The price shall also include the straightening of masts/portal uprights etc. bent during transit and 
cutting of masts/portal uprights to suit the site condition.
For standard fabrication of steel work or structures for which RDSO/CORE approved drawing are 
available, the black steel weight of steel work as specified in RDSO/CORE drawing, shall be 
considered for payment.
Galvanization damaged during transportation/carting will be touchup with cold ZINC paints by 
tenderer.
As erected OHE structure namely Mast, TTC, Portal which are newly erected, the SED/AED of 
such location are to be prepared in Auto Cad and submitted to this office in original tracing and 
five set hard copy
The price shall also cover erection of galvanized small steel parts as well as fasteners, nuts and 
bolts etc for different type of masts, portals, DA, isolator, boom confirming to the relevant 
RDSO/CORE drawings. This activity is to be done under power block.

Section -2 SPECIFIC TO THE ITEMS OF SCHEDULE OF QUANTITY AND RATES

Schedule Tender No : EL-TRD-TENDER-25-26-35R

Name of Work
Vishvamitri -  OHE modification in connection with developing stationfor 
originating/terminating of passenger trains (CP30-31)
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Explanation

4

Explanation

5

Explanation

The price shall include all works mentioned in all classes of soil except hard soil, concrete or, 
masonry/drains/walls and rock. The price shall also include the cost of digging, cement concrete & 
soil refilling. Cement so procured by the contractor shall be fresh OPC latest to IS codes. The 
cement manufactured by any one of recognized brand i.e. Ultratech, Gujarat Ambuja, JK Laxmi or 
Jaypee useful for casting purpose shall be procured.
The price shall be same for any shape and size of concrete blocks for foundation, in calculating the 
individual volume of concrete, fraction of a cubic meter beyond the third decimal shall be rounded 
off to the next nearest third decimal.
The price shall apply for concreting of all foundations for masts, gantries, portals, anchor blocks 
for guy rods and fencing uprights. For purposes of computation of volume of concrete, the volume 
of steel work embedded in the foundation block shall be ignored. For purposes of compilation of 
volume of concrete, the volume of concrete shall include the volume of sand and bitumen in sand 
core foundation.For purposes of compilation of volume of concrete, the volume of each muff for 
all masts shall be taken as 0.02 cum., except for masts with balance weights and for column of 
portal, each head span masts, 2 or 3 track cantilever masts and special fabricated masts for which 
the volume of muff shall be taken as 0.08 cum. irrespective of the size and shape of muff on a flat 
basis.
Mixture for casting of concrete foundation will be 1:3: 6 and for grouting and muffing shall be 1: 
2: 4 Grade of concrete of M-10 for foundation & M-15 for core for Moderate and all foundation 
concrete work will be done as per IS- 456-1978 or latest. Curing of foundation shall be done by 
contractor for 28 days. No scroll will be supplied by Railway; contractor will use his 
scroll.Contractor has to prepare standard cube of size 150x150x150 mm for every 25 cum of 
foundation cast & same is to be tested in the Govt. approved laboratory as per IS-516/1959 (or 
Latest) to obtain the result as per IS 456/1978. The test result of cube may be submitted to 
Railways in duplicate. In case the qty.  of concrete is less than 25 cum then at least one cube to be 
prepared and tested.To make cubicle for OHE structure foundation, digging, earth excavation 
should be carried out very cautiously so that Electrical/Telecommunication/Signaling cable passing 
through underground enroute the rail periphery do not get damage.

Supply of conventional cantilever assembly including 25kv LCP insulator

The price shall cover for supply of material of cantilever/bracket assembly (Conventional type) 
including ST and BT long creepage path porcelain insulators to be used to hold 25 kV Overhead 
equipment on traction mast or support on drop arm. 
The price shall cover supply of parts/components as per arrangement given in RDSO drawing No. 
ETI/OHE/G/02106 sheet 1 to 3 or latest.
The price shall also include supply of all type of fasteners including that of mast top and bottom 
fittings and SS bolts for ST & BT insulators etc.
The price shall include the cost of supply of all components including galvanized steel tube, ST 
and BT long creepage path porcelain insulator with the required fittings, fasteners etc as per 
approved plan.
(Note: Forge type fittings shall be used instead of MCI wherever approved source(s) are available)
Erection of conventional cantilever assembly including 25kv LCP insulator

1)  The price shall also cover fabrication of the cantilever assembly in accordance to the RDSO's 
drawing no. ETI/OHE/G/02106 sheet 1 to 3 or latest. 
2) The price shall cover erection of cantilever/bracket assembly (Conventional type) including ST 
and BT long creepage path porcelain insulators and items mentioned in 4 to be used to hold 25 kV 
Overhead equipment on traction mast or support on drop arm.
3)  The price shall also cover erection of all components excluding small parts steel work like 
MCC channel, adaptors, clamping angle & backing angle etc. This activity is to be done under 
power block

Digging, casting, grouting of concrete foundation including supply of material.
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Explanation

7

Explanation

8

Explanation

9

Explanation

10

Explanation

11

Explanation

12

Explanation

13

Explanation

The price shall include supply of porcelain long creepage path 9-Tone Insulator from 
approved supplier of CORE/RDSO of specifications No. 
TI/SPC/OHE/INS/0070(04/2007) or latest.  

Erection of 9tonne/Cut in insulator
The price shall cover erection of solid core 9 tonne insulator as mentioned in item no 12. 
This activity is to be done under power block.

The price shall include Erection of Fix Termination Anchor arrangement and required nut 
and bolts for standard arrangement as per Drg. No. RE/33/G/01401or latest. The price 
shall also include erection of all the component included in item no 8. This activity is to be 
done under power block
Supply of guy rod assembly

The price shall cover supply of guy rod assembly of various lengths for traction masts 
complete with mast guy rod fittings, guy rod with adjustments and parts to be grouted etc 
in the anchor block including SPSas per latest RDSO drawing.
The price shall not include the cost of supply and erection of dwarf masts.
Erection of guy rod assembly

The price shall cover erection of guy rod assembly of various lengths for traction masts 
complete with mast guy rod fittings, guy rod with adjustments and parts to be grouted etc 
in the anchor block including SPS as per latest RDSO drawing.

Supply of 9tonne/Cut in insulator

The price shall cover supply of counter weight assembly including 9 Tone adjuster with 
double strap assembly, and normal/antitheft guide tube assembly with bracket angle and 
fastener including supply of regulating equipment three-pulley type as per Rly 
Specification No. TI/SPC/OHE/ATD/0060 (08/2006) with A&C Slip .1 to 3 or latest and 
stainless steel wire rope as per Rly Specification No. TI/SPC/OHE/WR/1060(06/2006) 
with A & C No. 1& 2 or latest required for regulating equipment and small parts steel 
work, if any. The price shall also include to supply anti slipping angle (stiffener) Angle on 
Anchoring.

Erection of conventional type regulating equipment (2000kg)

The price shall cover erection of items mentioned in 6 . The price shall also cover 
adjustment of entire regulating equipment assembly, including anti-falling device, adjust 
X, Y value and painting of maximum and minimum ‘Y’ value on the mast. The price shall 
also include erection of anti-climbing (stiffener) Angle on Anchoring. This activity is to be 
done under power block. The erection of Regulating Equipment which are in excess of 
supply will be supplied by Railway or dismantled Regulating Equipment will be used for 
erection. 
Supply of material for Fixed Termination Anchor with insulator
The price shall include supply of Fix Termination Anchor arrangement and required nut 
and bolts for standard arrangement as per Drg. No. RE/33/G/01401or latest including 
insulator.
(Note: Forged type fittings shall be used instead of MCI, wherever approved source(s) are 
available)
Erection of material for Fixed Termination Anchor with insulator

Supply of conventional type regulating equipment ( 2000kg)
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Explanation
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Explanation

16

Explanation

17

Explanation

18

Explanation

19

Explanation

20

Explanation

21

Explanation

22

Explanation

Supply of new droppers complete with clips etc. for the new span for modification 
and shifting of OHE to new structure/cantilever

The price shall cover for supply of new droppers of each span of conventional OHE, clips, 
other fittings etc and any other component required in shifting of OHE to new structure.  

This includes the price of erection of all components of section insulator assembly 
including runners, cross beam as required for a standard section insulator assembly 
(serving both the over head equipment conductors) all terminal fittings for conductors and 
the section insulator assembly as mentioned in Item No.18 .Before erection at site, 
Insulators testing will be done as per SMI No.TI/MI/0042 (12/2008) Rev. 0 or latest. This 
activity is to be done under power block.

Supply of copper anticreep wire for conventional OHE with insulator.

The price shall cover supply of new copper anticreep wire (Catenary Wire 65 Sqmm) 
along with long creepage 9-tonne porcelain insulator with complete required termination 
arrangement & other fittings etc. to carry out above work.

Erection of copper anticreep wire for conventional OHE with insulator

The price shall cover erection of new copper anticreep wire (Catenary Wire 65 Sqmm) 
along with long creepage 9-tonne porcelain insulator with complete required termination 
arrangement & other fittings etc. Before erection on lines each and every insulator shall be 
tested as per SMI No.TI/MI/0042 (12/2008) Rev. 0 or latest .This activity is to be done 
under power block.

This includes the price of supply of 160 sq mm stranded copper jumper wire (around 5.0 
mtrs). as per RDSO spec. No. ETI/OHE/3(2/94) with A & C slip No. 1 or latest with 
fittings including parallel clamps 1030-3 and 1050-3 complete with fasteners etc.

Erection of copper jumper wire with PG clamp and related fittings

This includes the price of erection of 160 sq mm stranded copper jumper wire with fittings 
including parallel clamps 1030-3 & 1050-3 complete with fasteners etc. This activity is to 
be done under power block

Supply of section insulator assembly conventional type complete with insulator and 
related component

This includes the price of supply of all components of section insulator assembly including 
runners, cross beam as required for a standard section insulator assembly (serving both the 
over head equipment conductors) all terminal fittings for conductors and the section 
insulator assembly (section insulator RI No. 6110)  as per latest RDSO specification 
including all required fittings. The price shall include supply of 9 Tonne insulator along 
with ending cone with required fittings.

Erection of section insulator assembly conventional type complete with insulator and 
related component

Supply of Post insulator

The price shall cover Supply of 25 kV post insulators (RI 6090) and as per RDSO spec 
TI/SPC/OHE/INS/0070(04/2007) with A & C slip no. 1 & 2 or latest and  all components 
such as pedestal cap, clamps, stud bolts etc to support jumper/busbar as per site condition.

Erection of Post insulator

The price shall cover erection of 25 kV post insulators (RI 6090) along with all the 
components as mentioned in item no 14.This activity is to be done under power block.

Supply of 160 sq .mm copper jumper wire with PG clamp and related fittings
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Explanation
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Explanation

26 Supply of retro -reflective structure number plates

Transfer of OHE from one mast/support to another with adjustment of droppers if 
any

The price shall include for transfer of OHE from one mast/support to another with 
adjustment of droppers as per plan and site requirement. This activity is to be done under 
power block.

Splicing and extension of an anchored overhead equipment

The price shall include dismantling of the existing terminated OHE from anchor and the 
same OHE is to be extended and terminated to the new structure by splicing the contact 
and catenary wire (as per plan and site condition). The price shall also include the supply 
of required related fittings to complete the work. This activity is to be done under power 
block

Modification and shifting of OHE to new structure/cantilever, removal of old 
droppers, catenary and contact wire etc if any, erection of contact and catenary wire 
and erection of new droppers complete with clips etc for the new span

Explanation

The price shall include for modification and shifting of OHE to new structure including 
removal of old droppers, from catenary, contact wire 

For Main Line
OHE profile adjustment to make OHE fit for High Speed i.e. 
2400kgf Tension

The price shall cover fabrication and erection of copper dropper wire as per as per RDSO 
drawing no. TI/DRG/OHE/DROP/00001 TO 00007/18/0 or latest and as per site 
requirement. The price shall cover erection of Contact and Catenary wire dropper clip with 
all its necessary fittings & fasteners as per RDSO drawing suitable for High Speed 
2400kgf OHE. This activity is to be done in power block The price shall cover changing of 
existing OHE pre-sag from 100mm (1.4mm/m) to 50mm (0.8mm/m). The price shall cover 
Reduction of Gradient of existing OHE from 3mm/m to 2mm/m & Relative gradient from 
1.5mm/m to 1mm/m. At obligatory mast vertical gap between main line and turn out 
contact wire is to be maintained between 50 to 60mm. At 5m distance from obligatory 
mast, gap is to be maintained at 50mm. At10m distance from obligatory mast, gap is to be 
maintained between 40mm to 50mm. From main line to loop line "take off" may be 
maintained in between 720 to 750mm, contact wire height to be adjusted/modified as per 
existing height.
 All these adjustments are required to be done in OHE of Main line and connected cross 
over and turnout to make High Speed 2400kgf OHE. This activity is to be done under 
power block. Contact and Catenary wire will be supplied by railways wherever required.

For other line
OHE profile adjustment as per conventional OHE profile i.e. 
2000kgf Tension

The price shall include for modification and shifting of OHE to new structure including 
removal of old droppers, from catenary, contact wire.
The price shall cover fabrication and erection of copper dropper wire and erection of 
Contact, Catenary (existing or new), clips, other fittings etc for the whole span suitable for 
conventional 2000kgf OHE. This activity is to be done under power block. Contact and 
Catenary wire will be supplied by railways wherever required
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Explanation
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Explanation
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Explanation
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Explanation
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Explanation

34

Supply of various types of caution boards 

The price shall include Supply of 25 KV caution board as per RDSO drawing. The price 
also includes supply of nuts, bolts, clamps, nylon washers for fixing the caution board and 
clamps suitable for structures of the locations.   

Erection of various types of caution boards 
The price shall include erection of 25 KV caution board as per RDSO drawing. The price 
also includes erection of nuts, bolts, clamps, nylon washers for fixing the caution board 
and clamps suitable for structures of the locations

Survey, design and preparation of OHE layout plan and SED

The price shall include fabrication and erection of various types of traction bonds with 
fasteners. The bonds shall be made with GI flat size 40 x 6 mm and fabricated in 
accordance to the respective drawings for the type of bonds and erection of the same with 
16 x 50 x 38 mm size GI fasteners at both ends and insulation sleeves to be provided 
wherever required, shaping of flats, drilling of holes size 17.5 mm (on rail & flats) and 
chamfering of holes. The price shall also cover removing of the existing bonds along with 
fasteners wherever replacement is involved.

Supply of earthing station

The price shall include supply of material for pipe earthing, connecting bonds as per 
Drawing. No.ETI/OHE/P/7020 or latest with modification. The price shall also cover 
supply of 40 x 6 mm GI flat as well as all nut bolts necessary for earthing connection.

Erection of earthing station
The price shall also include erection of material for pipe earthing, connecting bonds. The 
price also includes digging/excavation of Earth, treatment of earth electrode by charcoal & 
salt, bonding with supply, Fabrication (shaping) and providing of 40 x 6 mm GI flat for 
earthing connection with making holes & bolting (Galvanized fasteners/bolts) for earth 
connections between earthing station & structure (mast)/equipment and from earth pit to 
Rail. The price shall include earth pit duly white wash & painting of earth value on the 
same.

The price shall include supply of Retro-reflective structure number plates confirming to 
RDSO’s spec. No. ETI/OHE/33 A (12/97) ,Rev. 8(11/2012) or latest and drawing No. 
ETI/OHE/ P/7503 Rev. E or latest. The price also includes supply of nuts, bolts, clamps, 
nylon washers for fixing the number plates and clamps suitable for structures of the 
locations. The number plate background i.e. traffic blue colour will be non-reflective type 
with no boarders. Only the letters and figures will be retro-reflective type in deep yellow 
colour.

Erection of retro -reflective structure number plates
The price shall include erection of Retro-reflective structure number plates. The price also 
includes erection of nuts, bolts, clamps, nylon washers for fixing the number plates and 
clamps suitable for structures of the locations.   The list of locations where number plates 
are required to be provided will be given to successful tenderer at the time of acceptance of 
the order. All the existing structure number plates are to be first removed along-with 
fasteners, clamp etc. and at the same place new number plate along-with new fasteners, 
clamps etc. shall be provided or the plates will be provided at new locations as the case 
may be.

Supply of various types of traction bonds

The price shall also cover supply of 40 x 6 mm GI flat with all nut, bolts, washer, lock nut 
and any other fasteners required for completing the bonding connection arrangement as per 
site bonding requirement. All the nut, bolts, washer, lock nut and any other fasteners 
required to be procured from RDSO/CORE approved supplier

Erection of various types of traction bonds
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Dismantling of Cantilever assembly complete

The price shall include dismantling of existing complete cantilever assembly erected on the 
infringe OHE structure. While dismantling, care should be taken so that no ST/BT 
insulator is broken as same are to be reused at new locations. The dismantled cantilever 
structures are to be transported near Vadodara periphery for DS8 purpose at a suitable 
place as directed by Railway representative. The price of transportation of released 
material is covered under item:Transportation of Released material. This activity is to be 
done under power block.

Dismantling of RE

Transportation of released material

The price shall include transportation of released material released under various 
dismantling schedule from work site to Vishwamitri depot or Vadodara periphery for DS8 
purpose. The price shall also include loading of material from work site and unloading at 
OHE depot at proper place as directed by Railway representative.

Dismantling of section insulator assembly

The price shall include dismantling of existing section insulator assembly complete with 
insulator from site. The dismantled section insulator assembly are to be transported near 
Vadodara periphery for DS8 purpose at a suitable place as directed by Railway 
representative. The price of transportation of released material is covered under item : 
Transportation of Released material. This activity is to be done under power block.

Preparation of station working rule diagram and working instruction

The price shall cover preparation of Station working rule diagram and preparation of 
station working instructions. The station working instructions and rule diagram to be got 
approved on a tracing paper and six sets of the instructions to be supplied in print.
The price shall also cover preparation of Sectioning Diagram of Station as per design and 
printing  approved by concerned SSE and erecting the same at suitable location in the 
station master room or at any location nominated by Railway engineer. 

Dismantling and re-erection of feeder wire

The price shall cover dismantling of existing Feeder wire provided for 2x25kv system with 
all fittings and fasteners. The dismantled item is to be reerected at other location as per site 
plan

Breaking of RCC foundation
The price shall include breaking of the existing RCC foundation in the premises of the 
work site. All the debris are to be removed and transported at proper place in consultation 
with the concerned supervisor incharge. The area after removal of debris should be filled 
with earth up to ground level.

The price shall include the survey at site in detail by taking complete measurement of the 
track and its turn out and cross over. Designing the OHE as per ACTM and preparation of 
OHE layout plan and SED for the purpose of erection of new/alteration of existing OHE. 
Both the copy of layout as well as SED has to be given to this office in five (5) sets.
After completion of the work the entire OHE (new and existing) layout plan as well as 
SED should be prepared /corrected as erected at site. Both the layout as well as SED of 
each location should be handed over to this office in original tracing and five copies of 
ammonia print.
The price shall also include preparation of layout plan as well as SED of complete OHE 
(existing and new) in Auto Cad. The soft copy of the same to be installed in two PC of this 
office. 
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46 Erection of 25kV Single Pole isolator

Dismantling of anti-creep complete

The price shall include dismantling of existing anti creep arrangement complete with 
insulator from site. The dismantled anti-creep are to be transported near Vadodara 
periphery for DS8 purpose at a suitable place as directed by Railway representative. The 
price of transportation of released material is covered under item : Transportation of 
Released material. This activity is to be done under power block.

Dismantling of 25kv SP/DP isolator

The price shall cover cost of dismantling of all type of parts of Single Pole Isolator/Double 
Pole Isolator completely including dismantling of all arrangements, mast fitting and other 
associated small parts steel work and the same shall be handed over to Railways. Bus – bar 
along with pedestal insulator provided on Portal/TTC boom is also to be removed safely 
without any damage and the same is to be used at new nearby location. The dismantled 
material are to be transported near Vadodara periphery for DS8 purpose at a suitable place 
as directed by Railway representative. The cost of transportation of released material shall 
be covered under item :Transportation of Released material.. This activity is to be carried 
out under power block.

Supply of 25kV Single Pole isolator with jumpering arrangement

The price shall cover supply of 25 kV AC single pole isolator 1600 Amp capacity, as per 
latest  RDSO specification complete with arcing horns, operating rods, operating rod 
guides, operating rod insulator, mounting base, integral locks & pad lock ,25kv solid core 
post insulator and 18mm solid busbar (approx. length 3.5m).
The price shall also cover supply of number plate of approved design for each isolator.
The price of supply of small parts steel work completes with bolts and nuts etc for support 
of isolator and operating rods on gantries/masts and insulator to support jumper and 
jumper connectors. The price shall cover supply of required length of Jumper wire, PG 
clamps and connectors etc.

The price shall cover Dismantling of counter weight assembly including 9 Tonne adjuster 
with double strap assembly, and normal/antitheft guide tube assembly including regulating 
equipment three-pulley, and stainless-steel wire rope with small parts steel etc. The 
dismantled Regulating Equipment are to be transported for erection purpose if required  at 
a suitable place and remaining dismantled Regulating Equipment are to be transported near 
Vadodara periphery for DS8 purpose as directed by Railway representative . The price of 
transportation of released material is covered under item no :Transportation of Released 
material. This activity is to be done under power block.

Dismantling of guy rod and termination

The price shall include removal of existing guy rod assembly complete with related 
fittings. The dismantled Guy rod and termination are to be transported near Vadodara 
periphery for DS8 purpose at a suitable place as directed by Railway representative. The 
price of transportation of released material is covered under item: Transportation of 
Released material.
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Dismantling of  drop arm / CL chair
The price shall include the removal of existing unsupported Drop Arm provided on unused 
Portal/TTC. The dismantled items are to be transported near Vadodara periphery for DS8 
purpose at a suitable place as directed by Railway representative. This activity is to be 
done under power block. The price of transportation of released material is covered under 
item : Transportation of Released material.

The price shall cover erection of 25 kV AC single pole isolator 1600 Amp cap, complete 
with arcing horns, operating rods, operating rod guides, operating rod insulator, mounting 
base, integral locks & pad lock 25kv solid core insulator.
The price shall also cover erection of number plate of approved design for each isolator. 
The price also includes erection of small parts steel work complete with bolts and nuts etc 
for support of isolator and operating rods on gantries/masts and insulator to support 
jumper and jumper connectors. The price shall cover erection of Jumpers (Required to 
connect the OHE of both ends with isolators), PG clamps and connectors etc. This activity 
is to be done under power block.

Supply & erection of 400 mm x 350 mm dia anti bird disc made of Polycarbonate 
material as per SMI TI/MI/0059- Rev.03 for stay , bracket and 9 Ton 
porcelain/composite insulators 

The price shall cove supply and erection of anti-bird disc made of Polycarbonate material 
for stay , bracket and 9 Ton insulator for prevention of bird fault as per SMI: TI/MI/0059-
Rev.03.This activity is required to be done in Power Block.

Dismantling of  Mast / Super Mast ,Portal , TTC etc.

The price shall include dismantling of existing unused Mast / Super Mast ,Portal , TTC 
etc. .  All the structures are to be cut by gas cutting below 10 cm from the ground level. 
The dismantled Mast / Super Mast ,Portal , TTC etc.  are to be transported near Vadodara 
periphery for DS8 purpose at a suitable place as directed by Railway representative. The 
price of transportation of released material is covered under item:Transportation of 
Released material. This activity is to be done under power block
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