Tender No: GSU-EL-TRD-JP-25-26-5R-4

DRM/Elec

JAIPUR DIVISION-ELECTRICAL/NORTH WESTERN RLY
TENDER DOCUMENT

Closing Date/Time: 10/07/2026 15:00

trical/Jaipur acting for and on behalf of The President of India invites E-Tenders against Tender No GSU-EL-

TRD-JP-25-26-5R-4 Closing Date/Time 10/07/2026 15:00 Hrs. Bidders will be able to submit their original/revised bids
upto closing date and time only. Manual offers are not allowed against this tender, and any such manual offer received

shall be ignored.

1. NIT HEADER

Name of Work

OHE work in connection with proposed Platform raising (PF-1, 2) of KAWT, KHRA,
BAGA, MADA, JILO, APJ, KMNP station; Platform Extension at KAWT, SMPR station
and Foot Over Bridge (6 mtr wide) at DBLA, KAWT station in RPC Section of Jaipur

Division.
Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System

Tender Closing Date
Time

10/07/2026 15:00

Date Time Of Uploading
Tender

12/06/2026 18:34

Pre-Bid Conference
Required

No

Pre-Bid Conference Date
Time

Not Applicable

Advertised Value

6654103.63

Tendering Section

WORKS

Bidding Style

Single Rate for Tender

Bidding Unit

Above/Below/Par

Earnest Money (Rs.)

133100.00

Validity of Offer ( Days)

60

to bid

Member Allowed

Tender Doc. Cost (Rs.) (0.00 Period of Completion 9 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 26/06/2026
Are JV allowed to bid No Number of JV Member 0

Allowed
Are Consortium allowed No Number of Consortium 0

Ranking Order For Bids

Lowest to Highest

Expenditure Type

Capital (Works)

2. SCHEDULE
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit

Schedule () A-OHE work in c/w proposed PF raising (PF-1, 2) of KAWT, KHRA, BAGA,

MADA, JILO, APJ, KMNP station; PF Extension at KAWT, SMPR & FOB (6 mtr wide) at 6654103.63

DBLA, KAWT station in RPC Section of Jaipur Div.

INS 1.00 PerTralfl\'fl 20296.91 20296.91 AT Par 20296.91

1
Description:- Preparation of design and drawing for Overhead Equipment and verification and
modification in plan. Inspection by : Consignee Inspection Charges : None
2NS |  10.00] Numbers| 1800.07]  18000.70] AT Par|  18000.70]

2 Description:- Supply of danger / caution boards Supply of caution boards, unwired turnout boards,
engine stop boards, sigma boards etc. and other all similar type of boards. Inspection by :
Consignee Inspection Charges : None
3NS |  10.00] Numbers| 201.58| 2015.80) AT Parl 2015.80)

3 Description:- Erection of danger / caution boards Supply of caution boards, unwired turnout boards,
engine stop boards, sigma boards etc. and other all similar type of boards. Inspection by :
Consignee Inspection Charges : None
4NS | 10.00] Numbers| 1377.73]  13777.30] AT Par|  13777.30|

4 Description:- Supply of Retro Reflective number plates Inspection by : Consignee Inspection
Charges : None
5NS | 10.00] Numbers|  73.30| 733.00| AT Parl 733.00]

5 Description:- Erection of Retro Reflective number plates Inspection by : Consignee Inspection
Charges : None
6NS | 124.00] cum| 8499.49] 1053936.76] AT Par|  1053936.76]

6 Description:- Concrete for foundation and plinth in all type of soil incl. hard soil and rock Inspection
by : Consignee Inspection Charges : None
7NS | 19.00| MT|136926.33] 2601600.27 AT Par|  2601600.27]

7
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JAIPUR DIVISION-ELECTRICAL/NORTH WESTERN RLY
TENDER DOCUMENT

Tender No: GSU-EL-TRD-JP-25-26-5R-4 Closing Date/Time: 10/07/2026 15:00
Description:- Supply of rolled or fabricated and galvanized steel for traction mast, TTC, Portals
(boom & uprights), AT masts, feeder mast, super-masts, bridge masts, steel gantries, supporting
structures, Drop arm, SPS etc Inspection by : RITES Inspection Charges : Borne by Railway
8NS | 19.00| MT| 10588.88]  201188.72 AT Par|  201188.72
Description:- Erection, testing & commissioning of rolled or fabricated and galvanized steel for

8 traction mast, TTC, Portals (boom & uprights), AT masts, feeder mast, super-masts, bridge masts,
steel gantries, supporting structures, Drop arm, SPS etc Inspection by : Consignee Inspection
Charges : None
9NS | 3.00] Numbers| 12108.07| 36324.21] AT Parl 36324.21]

9 Description:- Supply of material for complete Guy rod assembly as per latest RDSO drg., spec &
explanatory notes Inspection by: Consignee/RITES based on PO value. Inspection Charges: Borne by
Railway for RITES & None for Consignee.
10NS | 3.00] Numbers| 1782.53] 5347.59) AT Parl 5347.59)

10 Description:- Erection, testing & commissioning of material for complete Guy rod assembly as per
latest RDSO drg., spec & explanatory notes Inspection by : Consignee Inspection Charges : None
11NS | 25.00] Numbers| 32440.85]  811021.25] AT Par|  811021.25|

11 Description:- Supply of material for complete Single bracket assembly including ST, BT Insulators
as per latest RDSO drg., spec & explanatory notes Inspection by: Consignee/RITES based on PO
value. Inspection Charges: Borne by Railway for RITES & None for Consignee.
12NS | 25.00] Numbers| 2424.64]  60616.00] AT Par|  60616.00]

12 Description:- Erection, testing & commissioning of material for complete Single bracket assembly
including ST, BT Insulators as per latest RDSO drg., spec & explanatory notes Inspection by :
Consignee Inspection Charges : None
13NS | 1.00 Numbers| 82649.15]  82649.15] AT Par|  82649.15]
Description:- Supply of material for complete regulated equipment (3 pulley type) with counter

13 weight assembly for Regulated OHE tension as per latest RDSO drg., spec & explanatory notes
Inspection by: Consignee/RITES based on PO value. Inspection Charges: Borne by Railway for RITES
& None for Consignee.
14NS | 1.00| Numbers| 6869.48] 6869.48| AT Parl 6869.48]|

14 Description:- Erection, testing & commissioning of material for complete regulated equipment (3
pulley type) with counter weight assembly for Regulated OHE tension as per latest RDSO drg., spec
& explanatory notes Inspection by : Consignee Inspection Charges : None
15NS | 1.00] Numbers| 16784.39]  16784.39 AT Parl  16784.39|
Description:- Supply of material for complete termination of Double conductor of overhead

15 equipment with 9-ton insulators as per latest RDSO drg., spec & explanatory notes Inspection by:
Consignee/RITES based on PO value. Inspection Charges: Borne by Railway for RITES & None for
Consignee.
16NS | 1.00] Numbers| 2433.75] 2433.75| AT Parl| 2433.75|

16 Description:- Erection, testing & commissioning of material for complete termination of Double
conductor of overhead equipment with 9-ton insulators as per latest RDSO drg., spec & explanatory
notes Inspection by : Consignee Inspection Charges : None
17NS | 1.00] Numbers| 8233.15] 8233.15| AT Parl 8233.15|
Description:- Supply of material for complete termination of Single conductor of overhead

17 equipment with 9-ton insulators as per latest RDSO drg., spec & explanatory notes Inspection by:
Consignee/RITES based on PO value. Inspection Charges: Borne by Railway for RITES & None for
Consignee.
18NS | 1.00] Numbers| 1319.93] 1319.93] AT Parl 1319.93]

18 Description:- Erection, testing & commissioning of material for complete termination of Single
conductor of overhead equipment with 9-ton insulators as per latest RDSO drg., spec & explanatory
notes Inspection by : Consignee Inspection Charges : None
19NS | 95.00] Numbers| 1071.01] 101745.95] AT Par|  101745.95]|

19 Description:- Supply of material of Structure bonds as per latest RDSO drg., spec & explanatory
notes Inspection by: Consignee/RITES based on PO value. Inspection Charges: Borne by Railway for
RITES & None for Consignee.
20NS | 95.00] Numbers| 362.97]  34482.15| AT Par|  34482.15|

20 Description:- Erection, testing & commissioning of material of Structure bonds as per latest RDSO
drg., spec & explanatory notes Inspection by : Consignee Inspection Charges : None
21NS | 1.00| Numbers| 52685.99] 52685.99| AT Parl 52685.99|
Description:- Supply of material for complete anti-creep with galvanized steel wire including cut-in

21 insulators and complete termination as per latest RDSO drg., spec & explanatory notes. Inspection
by: Consignee/RITES based on PO value. Inspection Charges: Borne by Railway for RITES & None for
Consignee.
22NS 1.00{ Numbers| 4371.23 4371.23 AT Par 4371.23
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JAIPUR DIVISION-ELECTRICAL/NORTH WESTERN RLY
TENDER DOCUMENT

Tender No: GSU-EL-TRD-JP-25-26-5R-4 Closing Date/Time: 10/07/2026 15:00

22 Description:- Erection, testing & commissioning of material for complete anti-creep with galvanized
steel wire including cut-in insulators and complete termination as per latest RDSO drg., spec &
explanatory notes. Inspection by : Consignee Inspection Charges : None
23NS | 18.00] Each Span| 4084.37|  73518.66| AT Par|  73518.66

23 Description:- Supply of material for New dropper & re-adjustment of dropper Inspection by:
Consignee/RITES based on PO value. Inspection Charges: Borne by Railway for RITES & None for
Consignee.
24NS | 18.00[ Each Span|  510.71] 9192.78] AT Par]| 9192.78]

24 Description:- Erection, testing & commissioning of material for New dropper & re-adjustment of
dropper Inspection by : Consignee Inspection Charges : None
25NS |  100.00]  Metre[  25.88 2588.00] AT Parl 2588.00]

25 Description:- Erection, testing & commissioning of material for Large span wire (130sgmm)
Inspection by : Consignee Inspection Charges : None
26NS | 1.00] Numbers|  109.26] 109.26] AT Parl 109.26

26 Description:- Erection, testing & commissioning of material for Ending clamp for Large span wire
(130 sgmm) Inspection by : Consignee Inspection Charges : None
27NS | 6.00] Numbers| 32400.70]  194404.20] AT Par|  194404.20]

27 Description:- Provision (Supply, Erection, testing & commissioning of material) of False Catenary
under FOB/ROB as per latest RDSO drg., spec & explanatory notes Inspection by: Consignee/RITES
based on PO value. Inspection Charges: Borne by Railway for RITES & None for Consignee.
28NS | 2000  Metre] 55575  11115.00] AT Par|  11115.00]

28 Description:- Erection, testing & commissioning of material for 160 Sgmm Large Copper Jumper
assembly Inspection by : Consignee Inspection Charges : None
29NS |  30.00]  Metre] 1701.16]  51034.80] AT Par|  51034.80]

29 Description:- Supply of material for solid copper bus-bar 18mm Inspection by: Consignee/RITES
based on PO value. Inspection Charges: Borne by Railway for RITES & None for Consignee.
30NS | 30.00]  Metre] 142.12] 4263.60) AT Par]| 4263.60)

30 Description:- Erection, testing & commissioning of material for solid copper bus-bar 18mm
Inspection by : Consignee Inspection Charges : None
31NS | 6.00] Numbers| 3889.71]  23338.26] AT Par|  23338.26]

31 Description:- Supply of material for solid copper bus-bar connectors & Bus terminal Inspection by:
Consignee/RITES based on PO value. Inspection Charges: Borne by Railway for RITES & None for
Consignee.
32NS | 6.00] Numbers|  57.74] 346.44] AT Par]| 346.44]

32 Description:- Erection, testing & commissioning of material for solid copper bus-bar connectors &
Bus terminal Inspection by : Consignee Inspection Charges : None
33NS | 1.00] Numbers| 92760.13]  92760.13] AT Par|  92760.13]

33 Description:- Supply of material complete for single pole isolator without earth assembly with post
insulators as per latest RDSO drg., spec & explanatory notes Inspection by: Consignee/RITES based
on PO value. Inspection Charges: Borne by Railway for RITES & None for Consignee.
34NS | 1.00] Numbers| 4728.22] 4728.22] AT Parl 4728.22]

34 Description:- Erection, testing & commissioning of material complete for single pole isolator
without earth assembly with post insulators as per latest RDSO drg., spec & explanatory notes
Inspection by : Consignee Inspection Charges : None
35NS |  14.00] Numbers| 8524.71] 119345.94] AT Par|  119345.94]

35 Description:- Supply of material for 25kv support/post insulator as per RDSO Spec NO -
TI/SPC/OHE/POST/0100 (01/10) with A&C slip no.01. or latest. Inspection by: Consignee/RITES based
on PO value. Inspection Charges: Borne by Railway for RITES & None for Consignee.
36NS | 14.00] Numbers|  623.18] 8724.52] AT Par] 8724.52]

36 Description:- Erection & Commissioning of material for 25kv support/post insulator as per RDSO
Spec NO - TI/SPC/OHE/POST/0100 (01/10) with A&C slip no.01. or latest. Inspection by : Consighee
Inspection Charges : None
37NS | 1.00] Numbers| 2013.63] 2013.63] AT Parl| 2013.63|

37 Description:- Dismantling of existing complete anti-creep assemblies with anti-creep wire,
insulators, adjusters etc, and transportation to TRD Depot Inspection by : Consignee Inspection
Charges : None
38NS | 24.00] Numbers| 1512.56]  36301.44] AT Par|  36301.44|

38 Description:- Dismantling of existing cantilever assembly Inspection by : Consignee Inspection
Charges : None
39NS | 1.00] Numbers| 8335.76] 8335.76] AT Parl 8335.76]

39 Description:- Dismantling of ATD (Regulating equipment) with counter weights. Inspection by :
Consignee Inspection Charges : None

Page 3 of 9 Run Date/Time: 12/06/2026 18:35:05



JAIPUR DIVISION-ELECTRICAL/NORTH WESTERN RLY
TENDER DOCUMENT

Tender No: GSU-EL-TRD-JP-25-26-5R-4 Closing Date/Time: 10/07/2026 15:00

40NS | 3.00 Numbers| 1331.46] 3994.38] AT Par] 3994.38]

40 Description:- Dismantling of guy rod with termination. Inspection by : Consignee Inspection
Charges : None
41NS | 9.00| MT| 9518.11]  85662.99) AT Par|  85662.99)

41 Description:- Dismantling of Portal, fabricated steel other than Mast/Upright Inspection by :
Consignee Inspection Charges : None
42NS | 10.00] Numbers| 1274.38]  12743.80] AT Par|  12743.80|

42 Description:- Dismantling of Mast / Upright by gas cutting Inspection by : Consignee Inspection
Charges : None
43NS | 1.00 Numbers| 4661.79] 4661.79) AT Parl 4661.79)

43 Description:- Dismantling & removal of isolator complete Inspection by : Consignee Inspection
Charges : None

a4 44NS |  11.00] MT| 7139.70]  78536.70) AT Par|  78536.70]
Description:- Transportation charges Inspection by : Consignee Inspection Charges : None

45 45NS |  10.00] Numbers| 3195.17]  31951.70 AT Par|  31951.70]
Description:- Breaking of Foundation Inspection by : Consignee Inspection Charges : None

46 Please see Item Breakup for details. | 657997.95| AT Par| 657997.95|
Description:- Power Block Charges - As per Annexure-A

3. ITEM BREAKUP

Schedule|KMNP station; PF Extension at KAWT, SMPR & FOB (6 mtr wide) at DBLA, KAWT station in RPC

Schedule A-OHE work in ¢/w proposed PF raising (PF-1, 2) of KAWT, KHRA, BAGA, MADA, JILO, APJ,

Section of Jaipur Div.

Item- 46

Power Block Charges - As per Annexure-A

S No.

Item Description of Item Unit Qty Rate Amount
No

46/01 |Erection, testing & commissioning of rolled or[MT 19.00{10588.88| 201188.72
fabricated and galvanized steel for traction mast,
TTC, Portals (boom & uprights), AT masts, feeder
mast, super-masts, bridge masts, steel gantries,
supporting structures, Drop arm, SPS etc

46/02 |Erection, testing & commissioning of material forfNumbers| 3.00( 1782.53 5347.59
complete Guy rod assembly as per latest RDSO
drg., spec & explanatory notes

46/03 |Erection, testing & commissioning of material for|[Numbers| 25.00( 2424.64| 60616.00
complete Single bracket assembly including ST, BT
Insulators as per latest RDSO drg., spec &
explanatory notes

46/04 |Erection, testing & commissioning of material for[Numbers| 1.00( 6869.48 6869.48
complete regulated equipment (3 pulley type) with
counter weight assembly for Regulated OHE tension
as per latest RDSO drg., spec & explanatory notes

46/05 |Erection, testing & commissioning of material for|[Numbers| 1.00( 2433.75 2433.75
complete termination of Double conductor of
overhead equipment with 9-ton insulators as per
latest RDSO drg., spec & explanatory notes

46/06 |Erection, testing & commissioning of material forfNumbers| 1.00( 1319.93 1319.93
complete termination of Single conductor of
overhead equipment with 9-ton insulators as per
latest RDSO drg., spec & explanatory notes

46/07 |Erection, testing & commissioning of material for|[Numbers| 1.00( 4371.23 4371.23
complete anticreep with galvanized steel wire
including cut-in insulators and complete termination
as per latest RDSO drg., spec & explanatory notes.

46/08 |Erection, testing & commissioning of material for|Each 18.00f 510.71 9192.78
New dropper & re-adjustment of dropper Span

46/09 |Erection, testing & commissioning of material for[Metre 100.00 25.88 2588.00
Large span wire (130sgmm)

10

46/10 |Erection, testing & commissioning of material for[Numbers| 1.00( 109.26 109.26
Ending clamp for Large span wire (130 sgmm)
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Tender No: GSU-EL-TRD-JP-25-26-5R-4

JAIPUR DIVISION-ELECTRICAL/NORTH WESTERN RLY

TENDER DOCUMENT

Closing Date/Time: 10/07/2026 15:00

11 46/11 |Provision (Supply, Erection, testing & commissioning|Numbers| 6.00{32400.70( 194404.20
of material) of False Catenary under FOB/ROB as per
latest RDSO drg., spec & explanatory notes
12 46/12 |Erection, testing & commissioning of material for|Metre 20.00{ 555.75| 11115.00
160 Sgmm Large Copper Jumper assembly
13 46/13 |Erection, testing & commissioning of materiall[Numbers| 1.00( 4728.22 4728.22
complete for single pole isolator without earth
assembly with post insulators as per latest RDSO
drg., spec & explanatory notes
14 46/14 |Dismantling of existing complete anti-creep|Numbers| 1.00( 2013.63 2013.63
assemblies with anti-creep wire, insulators,
adjusters etc, and transportation to TRD Depot
15 46/15 |Dismantling of existing cantilever assembly Numbers| 24.00| 1512.56| 36301.44
16 46/16 |Dismantling of ATD (Regulating equipment) with Numbers| 1.00( 8335.76 8335.76
counter weights.
17 46/17 |Dismantling of guy rod with termination Numbers| 3.00( 1331.46 3994.38
18 46/18 |Dismantling of Portal, fabricated steel other than|MT 9.00( 9518.11| 85662.99
Mast/Upright
19 46/19 |Dismantling of Mast / Upright by gas cutting Numbers| 10.00| 1274.38| 12743.80
20 46/20 |Dismantling & removal of isolator complete Numbers| 1.00| 4661.79 4661.79
Total 657997.95
4. ELIGIBILITY CONDITIONS
Standard Financial Criteria
S.No.[Description Confirmation|Remarks|Documents
Required Allowed |Uploading
The tenderer must have minimum average annual contractual turnover
of V/N or V whichever is less; where V= Advertised value of the tender in
crores of Rupees N= Number of years prescribed for completion of work
for which bids have been invited. The average annual contractual
turnover shall be calculated as an average of "total contractual
payments" in the previous three financial years, as per the audited
1 balance sheet. However, in case balance sheet of the previous year is No No Allowed
yet to be prepared/ audited, the audited balance sheet of the fourth (Mandatory)
previous year shall be considered for calculating average annual
contractual turnover. The tenderers shall submit requisite information as
per Annexure-VIB, along with copies of Audited Balance Sheets duly
certified by the Chartered Accountant/ Certificate from Chartered
Accountant duly supported by Audited Balance Sheet. As detailed in Para
10.2 of Tender Form (Second sheet) of Part 1 of attached GCC-2022.
Special Technical Criteria
S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
The tenderer shall submit certificates regarding status of firm i.e. sole
proprietorship, partnership, Company, Society/Trust etc. and should
1 submit supporting documents e.g. notarized affidavit, MOA/AOA, No No Allowed
Certificate of Incorporation, Partnership deed, power of attorney etc. (as (Mandatory)
applicable) to comply Para no. 10, 14, 15, 16 & 18 of Tender Form
(Second Sheet) of Part | of attached GCC-2022.
The contractor should have a valid Electrical contractor license issued by
2 Govt. and submit along with tender documents. If tenderer fails to No No Allowed
submit a valid electrical contractor license, then offer from the tenderer (Mandatory)
will be summarily rejected.
Standard Technical Criteria
S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
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JAIPUR DIVISION-ELECTRICAL/NORTH WESTERN RLY
TENDER DOCUMENT

Tender No: GSU-EL-TRD-JP-25-26-5R-4 Closing Date/Time: 10/07/2026 15:00

The tenderer must have successfully completed or substantially
completed any one of the following categories of work(s) during last 07
(seven) years, ending last day of month previous to the one in which
tender is invited: Three similar works each costing not less than the
amount equal to 30% of advertised value of the tender, or Two similar No No Allowed
works each costing not less than the amount equal to 40% of advertised (Mandatory)
value of the tender, or One similar work each costing not less than the
amount equal to 60% of advertised value of the tender. As detailed in
Para 10.1 of Tender Form (Second sheet) of Part 1 of attached GCC-
2022.

Defination of Similar Work :- Following work will be treated as similar
nature:- Execution of any 25KV or 2 x 25 KV OHE Work.

1.1 No No Not Allowed

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No.|Description

1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.
2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
3 deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

I/we declare and certify that I/we have not made any misleading or false representation in the forms,

4 ; - .
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we

are fully responsible for the correctness of the information and documents, submitted by us.

I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
7 Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that | am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

10

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No.|Description

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
1 below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer.

(_Click here to download the Format of Self Certification)

5. COMPLIANCE

Check Lst

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

Tender document and all the uploaded supporting documents
1 must be digitally signed by the authorized signatory for tender,|No No Not Allowed
in token of their acceptance.

Commercial-Compliance
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JAIPUR DIVISION-ELECTRICAL/NORTH WESTERN RLY

TENDER DOCUMENT

Tender No: GSU-EL-TRD-JP-25-26-5R-4

Closing Date/Time: 10/07/2026 15:00

contract. In order to ensure the same, an application has been
developed and hosted on website
'www.shramikkalyan.indianrailways.gov.in'.  Contractor shall
register his firm/company etc. and uploaded requisite details of
labour and their payment in this portal. These details shall be
available in public domain.

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
o ) L ; Allowed
1 for fully indigenous items. The definition and calculation of local|No Yes (Optional)
content shall be in accordance with the Make in India policy as P
incorporated in the tender conditions.
General Instructions
S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading
The quantities shown above are approximate and to give a
1 General guideline Railway reserves the right to increase or|No No Not Allowed
decrease or to delete any of the items.
All rates quoted in the tender shall be deemed to be inclusive of
all Taxes royalties payable by the contractor s to the
2 Government or public body or local authority and no additional{No No Not Allowed
amount will be paid or claim entertained on this account by the
Railway.
It is responsibility of the tenderer that they ensure to see any
3 corrigendum of the tender to check the corrigendum on the|No No Not Allowed
website from time to time.
It is the responsibility of the Contractor to arrange the Payment
4 of the labour employed for the work through Bank as per|No No Not Allowed
Minimum Wages Act.
The date of publishing of tender on IREPS website shall be
5 treated as date of publication of tender notice for the purpose of|No No Not Allowed
calculation of sufficient notice period for tender i.e. 21 days.
Special Conditions
S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
Special condition of contract for mandatory updation of Labour
data on Railway's shramik kalyan portal by contractor. (As per
Railway board letter no. 2018/CE-I/CT/4 dated. 17.10.2018).The
special condition is as under:- Contractor is to abide by the
provisions of payment of wages act & minimum wages act in
1 term of clause 54 and 55 of Indian Railway General condition of No No Not Allowed
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JAIPUR DIVISION-ELECTRICAL/NORTH WESTERN RLY
TENDER DOCUMENT

Tender No: GSU-EL-TRD-JP-25-26-5R-4 Closing Date/Time: 10/07/2026 15:00

Contractor's Organization: The contractor shall set up at least
one main depot for receiving and storing steel work and other
materials and establish a workshop for small fabrication and
assembly work. The location of contractor's depot will be
mutually agreed upon by the purchaser and the contractor. For
the main depot, the purchaser shall offer open space reasonably
level and workable and suitable for storage of material, free of
charge, inside the Railway premises which will be convenient
from the point of view of operation. The depot shall as far as
possible be located such as to be accessible by Road. Electricity
may be supplied at places where spare capacity is available for
running of machinery and for lighting. The contractor shall
provide his own distribution system in consultation and with the
approval of purchaser. The cost of providing temporary
2 electricity connections and of energy consumed shall be paid by|[No No Not Allowed
the contractor to the purchaser in accordance with relevant rules
and prevailing rates of the Railway. Railway will not supply water
to contractor. Contractor shall make his own arrangement for
supply of water at site and his depot. The contractor shall
arrange at his own cost all tools, plants and facilities as
necessary for erection and testing of the equipment in
compliance with the specification. Contractor will have to
provide necessary inspection facilities i.e. Non-AC inspection
vehicle (Tata sumo, Bolero or equivalent) etc. for inspection of
work by railway Officials at site. However this inspection vehicle
will be the property of contractor and he can take back it after
completion of work. Failure to provide site depot & inspection
facilities shall attract a penalty of Rs. 10000/- per month,
recoverable form running bill.

Technical-Compliances

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

After issuing of Letter of Acceptance (LOA), Contractor has to
submit the Stamp Duty/Stamp Papers having value of Rs.
1000.00 for Work Contract up to Rs. 50 Lakhs or equivalent to
0.15% of Contract Value of the Work Contract for more than Rs.

1 50 Lakhs for Contract Agreement (As per Joint Secretary, ves No Not Allowed
Government of Rajasthan, Finance Department (Tax Division),
Jaipur vide his letter No.: F.2(31)FD/Tax/2019-253 dated
06.11.2020)
Undertakings
S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading
1 I/We havg.visited the works site and I/We am/are aware of the No No Not Allowed
site conditions.
I / We also hereby agree to abide by the General Condition of the
contract April 2022 corrected upto date and latest correction till
2 date_of tenc!e_r opening to carryout thg wqu accordlng. to the No No Not Allowed
special conditions of contract and specifications of materials and
works as laid down by the railway in the Annexed special
condition and the current specification for material.
3 I/ Wg have studied the Documents attached and hereby agree No No Not Allowed
and sign the uploaded documents.
6. Documents attached with tender
S.No. Document Name Document Description
1 GCC_April-2022.pdf GCC 2022
2 CorrectionSlipsuptol1-GCCApr2022.pdf GCC correction slip upto 11

2025-11-

3 10SpecialconditionofcontractKAWTKHRABAGMADA]ILOAP)3.pdf

Special Condition of Contract

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
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JAIPUR DIVISION-ELECTRICAL/NORTH WESTERN RLY
TENDER DOCUMENT

Tender No: GSU-EL-TRD-JP-25-26-5R-4 Closing Date/Time: 10/07/2026 15:00

Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: ABHISHEK MEENA
Designation : Sr.DEE/TRD/JP
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