
DRM/Electrical/Jaipur acting for and on behalf of The President of India invites E-Tenders against Tender No GSU-EL-
TRD-JP-25-26-5R-4 Closing Date/Time 10/07/2026 15:00 Hrs. Bidders will be able to submit their original/revised bids
upto closing date and time only. Manual offers are not allowed against this tender, and any such manual offer received
shall be ignored.

1. NIT HEADER

Name of Work
OHE work in connection with proposed Platform raising (PF-1, 2) of KAWT, KHRA,
BAGA, MADA, JILO, APJ, KMNP station; Platform Extension at KAWT, SMPR station
and Foot Over Bridge (6 mtr wide) at DBLA, KAWT station in RPC Section of Jaipur
Division.

Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date
Time 10/07/2026 15:00 Date Time Of Uploading

Tender 12/06/2026 18:34
Pre-Bid Conference
Required No Pre-Bid Conference Date

Time Not Applicable
Advertised Value 6654103.63 Tendering Section WORKS
Bidding Style Single Rate for Tender Bidding Unit Above/Below/Par
Earnest Money (Rs.) 133100.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) 0.00 Period of Completion 9 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 26/06/2026
Are JV allowed to bid No Number of JV Member

Allowed 0
Are Consortium allowed
to bid No Number of Consortium

Member Allowed 0
Ranking Order For Bids Lowest to Highest Expenditure Type Capital (Works)

2. SCHEDULE

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () A-OHE work in c/w proposed PF raising (PF-1, 2) of KAWT, KHRA, BAGA,
MADA, JILO, APJ, KMNP station; PF Extension at KAWT, SMPR & FOB (6 mtr wide) at
DBLA, KAWT station in RPC Section of Jaipur Div.

6654103.63

1
1NS 1.00 Per Track

KM 20296.91 20296.91 AT Par 20296.91

Description:- Preparation of design and drawing for Overhead Equipment and verification and
modification in plan. Inspection by : Consignee Inspection Charges : None

2
2NS 10.00 Numbers 1800.07 18000.70 AT Par 18000.70
Description:- Supply of danger / caution boards Supply of caution boards, unwired turnout boards,
engine stop boards, sigma boards etc. and other all similar type of boards. Inspection by :
Consignee Inspection Charges : None

3
3NS 10.00 Numbers 201.58 2015.80 AT Par 2015.80
Description:- Erection of danger / caution boards Supply of caution boards, unwired turnout boards,
engine stop boards, sigma boards etc. and other all similar type of boards. Inspection by :
Consignee Inspection Charges : None

4
4NS 10.00 Numbers 1377.73 13777.30 AT Par 13777.30
Description:- Supply of Retro Reflective number plates Inspection by : Consignee Inspection
Charges : None

5
5NS 10.00 Numbers 73.30 733.00 AT Par 733.00
Description:- Erection of Retro Reflective number plates Inspection by : Consignee Inspection
Charges : None

6
6NS 124.00 cum 8499.49 1053936.76 AT Par 1053936.76
Description:- Concrete for foundation and plinth in all type of soil incl. hard soil and rock Inspection
by : Consignee Inspection Charges : None

7

7NS 19.00 MT 136926.33 2601600.27 AT Par 2601600.27
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7
Description:- Supply of rolled or fabricated and galvanized steel for traction mast, TTC, Portals
(boom & uprights), AT masts, feeder mast, super-masts, bridge masts, steel gantries, supporting
structures, Drop arm, SPS etc Inspection by : RITES Inspection Charges : Borne by Railway

8

8NS 19.00 MT 10588.88 201188.72 AT Par 201188.72
Description:- Erection, testing & commissioning of rolled or fabricated and galvanized steel for
traction mast, TTC, Portals (boom & uprights), AT masts, feeder mast, super-masts, bridge masts,
steel gantries, supporting structures, Drop arm, SPS etc Inspection by : Consignee Inspection
Charges : None

9
9NS 3.00 Numbers 12108.07 36324.21 AT Par 36324.21
Description:- Supply of material for complete Guy rod assembly as per latest RDSO drg., spec &
explanatory notes Inspection by: Consignee/RITES based on PO value. Inspection Charges: Borne by
Railway for RITES & None for Consignee.

10
10NS 3.00 Numbers 1782.53 5347.59 AT Par 5347.59
Description:- Erection, testing & commissioning of material for complete Guy rod assembly as per
latest RDSO drg., spec & explanatory notes Inspection by : Consignee Inspection Charges : None

11
11NS 25.00 Numbers 32440.85 811021.25 AT Par 811021.25
Description:- Supply of material for complete Single bracket assembly including ST, BT Insulators
as per latest RDSO drg., spec & explanatory notes Inspection by: Consignee/RITES based on PO
value. Inspection Charges: Borne by Railway for RITES & None for Consignee.

12
12NS 25.00 Numbers 2424.64 60616.00 AT Par 60616.00
Description:- Erection, testing & commissioning of material for complete Single bracket assembly
including ST, BT Insulators as per latest RDSO drg., spec & explanatory notes Inspection by :
Consignee Inspection Charges : None

13

13NS 1.00 Numbers 82649.15 82649.15 AT Par 82649.15
Description:- Supply of material for complete regulated equipment (3 pulley type) with counter
weight assembly for Regulated OHE tension as per latest RDSO drg., spec & explanatory notes
Inspection by: Consignee/RITES based on PO value. Inspection Charges: Borne by Railway for RITES
& None for Consignee.

14
14NS 1.00 Numbers 6869.48 6869.48 AT Par 6869.48
Description:- Erection, testing & commissioning of material for complete regulated equipment (3
pulley type) with counter weight assembly for Regulated OHE tension as per latest RDSO drg., spec
& explanatory notes Inspection by : Consignee Inspection Charges : None

15

15NS 1.00 Numbers 16784.39 16784.39 AT Par 16784.39
Description:- Supply of material for complete termination of Double conductor of overhead
equipment with 9-ton insulators as per latest RDSO drg., spec & explanatory notes Inspection by:
Consignee/RITES based on PO value. Inspection Charges: Borne by Railway for RITES & None for
Consignee.

16
16NS 1.00 Numbers 2433.75 2433.75 AT Par 2433.75
Description:- Erection, testing & commissioning of material for complete termination of Double
conductor of overhead equipment with 9-ton insulators as per latest RDSO drg., spec & explanatory
notes Inspection by : Consignee Inspection Charges : None

17

17NS 1.00 Numbers 8233.15 8233.15 AT Par 8233.15
Description:- Supply of material for complete termination of Single conductor of overhead
equipment with 9-ton insulators as per latest RDSO drg., spec & explanatory notes Inspection by:
Consignee/RITES based on PO value. Inspection Charges: Borne by Railway for RITES & None for
Consignee.

18
18NS 1.00 Numbers 1319.93 1319.93 AT Par 1319.93
Description:- Erection, testing & commissioning of material for complete termination of Single
conductor of overhead equipment with 9-ton insulators as per latest RDSO drg., spec & explanatory
notes Inspection by : Consignee Inspection Charges : None

19
19NS 95.00 Numbers 1071.01 101745.95 AT Par 101745.95
Description:- Supply of material of Structure bonds as per latest RDSO drg., spec & explanatory
notes Inspection by: Consignee/RITES based on PO value. Inspection Charges: Borne by Railway for
RITES & None for Consignee.

20
20NS 95.00 Numbers 362.97 34482.15 AT Par 34482.15
Description:- Erection, testing & commissioning of material of Structure bonds as per latest RDSO
drg., spec & explanatory notes Inspection by : Consignee Inspection Charges : None

21

21NS 1.00 Numbers 52685.99 52685.99 AT Par 52685.99
Description:- Supply of material for complete anti-creep with galvanized steel wire including cut-in
insulators and complete termination as per latest RDSO drg., spec & explanatory notes. Inspection
by: Consignee/RITES based on PO value. Inspection Charges: Borne by Railway for RITES & None for
Consignee.
22NS 1.00 Numbers 4371.23 4371.23 AT Par 4371.23
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22 Description:- Erection, testing & commissioning of material for complete anti-creep with galvanized
steel wire including cut-in insulators and complete termination as per latest RDSO drg., spec &
explanatory notes. Inspection by : Consignee Inspection Charges : None

23
23NS 18.00 Each Span 4084.37 73518.66 AT Par 73518.66
Description:- Supply of material for New dropper & re-adjustment of dropper Inspection by:
Consignee/RITES based on PO value. Inspection Charges: Borne by Railway for RITES & None for
Consignee.

24
24NS 18.00 Each Span 510.71 9192.78 AT Par 9192.78
Description:- Erection, testing & commissioning of material for New dropper & re-adjustment of
dropper Inspection by : Consignee Inspection Charges : None

25
25NS 100.00 Metre 25.88 2588.00 AT Par 2588.00
Description:- Erection, testing & commissioning of material for Large span wire (130sqmm)
Inspection by : Consignee Inspection Charges : None

26
26NS 1.00 Numbers 109.26 109.26 AT Par 109.26
Description:- Erection, testing & commissioning of material for Ending clamp for Large span wire
(130 sqmm) Inspection by : Consignee Inspection Charges : None

27
27NS 6.00 Numbers 32400.70 194404.20 AT Par 194404.20
Description:- Provision (Supply, Erection, testing & commissioning of material) of False Catenary
under FOB/ROB as per latest RDSO drg., spec & explanatory notes Inspection by: Consignee/RITES
based on PO value. Inspection Charges: Borne by Railway for RITES & None for Consignee.

28
28NS 20.00 Metre 555.75 11115.00 AT Par 11115.00
Description:- Erection, testing & commissioning of material for 160 Sqmm Large Copper Jumper
assembly Inspection by : Consignee Inspection Charges : None

29
29NS 30.00 Metre 1701.16 51034.80 AT Par 51034.80
Description:- Supply of material for solid copper bus-bar 18mm Inspection by: Consignee/RITES
based on PO value. Inspection Charges: Borne by Railway for RITES & None for Consignee.

30
30NS 30.00 Metre 142.12 4263.60 AT Par 4263.60
Description:- Erection, testing & commissioning of material for solid copper bus-bar 18mm
Inspection by : Consignee Inspection Charges : None

31
31NS 6.00 Numbers 3889.71 23338.26 AT Par 23338.26
Description:- Supply of material for solid copper bus-bar connectors & Bus terminal Inspection by:
Consignee/RITES based on PO value. Inspection Charges: Borne by Railway for RITES & None for
Consignee.

32
32NS 6.00 Numbers 57.74 346.44 AT Par 346.44
Description:- Erection, testing & commissioning of material for solid copper bus-bar connectors &
Bus terminal Inspection by : Consignee Inspection Charges : None

33
33NS 1.00 Numbers 92760.13 92760.13 AT Par 92760.13
Description:- Supply of material complete for single pole isolator without earth assembly with post
insulators as per latest RDSO drg., spec & explanatory notes Inspection by: Consignee/RITES based
on PO value. Inspection Charges: Borne by Railway for RITES & None for Consignee.

34
34NS 1.00 Numbers 4728.22 4728.22 AT Par 4728.22
Description:- Erection, testing & commissioning of material complete for single pole isolator
without earth assembly with post insulators as per latest RDSO drg., spec & explanatory notes
Inspection by : Consignee Inspection Charges : None

35
35NS 14.00 Numbers 8524.71 119345.94 AT Par 119345.94
Description:- Supply of material for 25kv support/post insulator as per RDSO Spec NO -
TI/SPC/OHE/POST/0100 (01/10) with A&C slip no.01. or latest. Inspection by: Consignee/RITES based
on PO value. Inspection Charges: Borne by Railway for RITES & None for Consignee.

36
36NS 14.00 Numbers 623.18 8724.52 AT Par 8724.52
Description:- Erection & Commissioning of material for 25kv support/post insulator as per RDSO
Spec NO - TI/SPC/OHE/POST/0100 (01/10) with A&C slip no.01. or latest. Inspection by : Consignee
Inspection Charges : None

37
37NS 1.00 Numbers 2013.63 2013.63 AT Par 2013.63
Description:- Dismantling of existing complete anti-creep assemblies with anti-creep wire,
insulators, adjusters etc, and transportation to TRD Depot Inspection by : Consignee Inspection
Charges : None

38
38NS 24.00 Numbers 1512.56 36301.44 AT Par 36301.44
Description:- Dismantling of existing cantilever assembly Inspection by : Consignee Inspection
Charges : None

39
39NS 1.00 Numbers 8335.76 8335.76 AT Par 8335.76
Description:- Dismantling of ATD (Regulating equipment) with counter weights. Inspection by :
Consignee Inspection Charges : None
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40
40NS 3.00 Numbers 1331.46 3994.38 AT Par 3994.38
Description:- Dismantling of guy rod with termination. Inspection by : Consignee Inspection
Charges : None

41
41NS 9.00 MT 9518.11 85662.99 AT Par 85662.99
Description:- Dismantling of Portal, fabricated steel other than Mast/Upright Inspection by :
Consignee Inspection Charges : None

42
42NS 10.00 Numbers 1274.38 12743.80 AT Par 12743.80
Description:- Dismantling of Mast / Upright by gas cutting Inspection by : Consignee Inspection
Charges : None

43
43NS 1.00 Numbers 4661.79 4661.79 AT Par 4661.79
Description:- Dismantling & removal of isolator complete Inspection by : Consignee Inspection
Charges : None

44 44NS 11.00 MT 7139.70 78536.70 AT Par 78536.70
Description:- Transportation charges Inspection by : Consignee Inspection Charges : None

45 45NS 10.00 Numbers 3195.17 31951.70 AT Par 31951.70
Description:- Breaking of Foundation Inspection by : Consignee Inspection Charges : None

46 Please see Item Breakup for details. 657997.95 AT Par 657997.95
Description:- Power Block Charges - As per Annexure-A

3. ITEM BREAKUP

Schedule
Schedule A-OHE work in c/w proposed PF raising (PF-1, 2) of KAWT, KHRA, BAGA, MADA, JILO, APJ,
KMNP station; PF Extension at KAWT, SMPR & FOB (6 mtr wide) at DBLA, KAWT station in RPC
Section of Jaipur Div.

Item- 46 Power Block Charges - As per Annexure-A
S No. Item

No
Description of Item Unit Qty Rate Amount

1 46/01 Erection, testing & commissioning of rolled or
fabricated and galvanized steel for traction mast,
TTC, Portals (boom & uprights), AT masts, feeder
mast, super-masts, bridge masts, steel gantries,
supporting structures, Drop arm, SPS etc

MT 19.00 10588.88 201188.72

2 46/02 Erection, testing & commissioning of material for
complete Guy rod assembly as per latest RDSO
drg., spec & explanatory notes

Numbers 3.00 1782.53 5347.59

3 46/03 Erection, testing & commissioning of material for
complete Single bracket assembly including ST, BT
Insulators as per latest RDSO drg., spec &
explanatory notes

Numbers 25.00 2424.64 60616.00

4 46/04 Erection, testing & commissioning of material for
complete regulated equipment (3 pulley type) with
counter weight assembly for Regulated OHE tension
as per latest RDSO drg., spec & explanatory notes

Numbers 1.00 6869.48 6869.48

5 46/05 Erection, testing & commissioning of material for
complete termination of Double conductor of
overhead equipment with 9-ton insulators as per
latest RDSO drg., spec & explanatory notes

Numbers 1.00 2433.75 2433.75

6 46/06 Erection, testing & commissioning of material for
complete termination of Single conductor of
overhead equipment with 9-ton insulators as per
latest RDSO drg., spec & explanatory notes

Numbers 1.00 1319.93 1319.93

7 46/07 Erection, testing & commissioning of material for
complete anticreep with galvanized steel wire
including cut-in insulators and complete termination
as per latest RDSO drg., spec & explanatory notes.

Numbers 1.00 4371.23 4371.23

8 46/08 Erection, testing & commissioning of material for
New dropper & re-adjustment of dropper

Each
Span

18.00 510.71 9192.78

9 46/09 Erection, testing & commissioning of material for
Large span wire (130sqmm)

Metre 100.00 25.88 2588.00

10 46/10 Erection, testing & commissioning of material for
Ending clamp for Large span wire (130 sqmm)

Numbers 1.00 109.26 109.26
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11 46/11 Provision (Supply, Erection, testing & commissioning
of material) of False Catenary under FOB/ROB as per
latest RDSO drg., spec & explanatory notes

Numbers 6.00 32400.70 194404.20

12 46/12 Erection, testing & commissioning of material for
160 Sqmm Large Copper Jumper assembly

Metre 20.00 555.75 11115.00

13 46/13 Erection, testing & commissioning of material
complete for single pole isolator without earth
assembly with post insulators as per latest RDSO
drg., spec & explanatory notes

Numbers 1.00 4728.22 4728.22

14 46/14 Dismantling of existing complete anti-creep
assemblies with anti-creep wire, insulators,
adjusters etc, and transportation to TRD Depot

Numbers 1.00 2013.63 2013.63

15 46/15 Dismantling of existing cantilever assembly Numbers 24.00 1512.56 36301.44
16 46/16 Dismantling of ATD (Regulating equipment) with

counter weights.
Numbers 1.00 8335.76 8335.76

17 46/17 Dismantling of guy rod with termination Numbers 3.00 1331.46 3994.38
18 46/18 Dismantling of Portal, fabricated steel other than

Mast/Upright
MT 9.00 9518.11 85662.99

19 46/19 Dismantling of Mast / Upright by gas cutting Numbers 10.00 1274.38 12743.80
20 46/20 Dismantling & removal of isolator complete Numbers 1.00 4661.79 4661.79

Total 657997.95

4. ELIGIBILITY CONDITIONS

Standard Financial Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

The tenderer must have minimum average annual contractual turnover
of V/N or V whichever is less; where V= Advertised value of the tender in
crores of Rupees N= Number of years prescribed for completion of work
for which bids have been invited. The average annual contractual
turnover shall be calculated as an average of "total contractual
payments" in the previous three financial years, as per the audited
balance sheet. However, in case balance sheet of the previous year is
yet to be prepared/ audited, the audited balance sheet of the fourth
previous year shall be considered for calculating average annual
contractual turnover. The tenderers shall submit requisite information as
per Annexure-VIB, along with copies of Audited Balance Sheets duly
certified by the Chartered Accountant/ Certificate from Chartered
Accountant duly supported by Audited Balance Sheet. As detailed in Para
10.2 of Tender Form (Second sheet) of Part 1 of attached GCC-2022.

No No Allowed
(Mandatory)

Special Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

The tenderer shall submit certificates regarding status of firm i.e. sole
proprietorship, partnership, Company, Society/Trust etc. and should
submit supporting documents e.g. notarized affidavit, MOA/AOA,
Certificate of Incorporation, Partnership deed, power of attorney etc. (as
applicable) to comply Para no. 10, 14, 15, 16 & 18 of Tender Form
(Second Sheet) of Part I of attached GCC-2022.

No No Allowed
(Mandatory)

2
The contractor should have a valid Electrical contractor license issued by
Govt. and submit along with tender documents. If tenderer fails to
submit a valid electrical contractor license, then offer from the tenderer
will be summarily rejected.

No No Allowed
(Mandatory)

Standard Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading
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1

The tenderer must have successfully completed or substantially
completed any one of the following categories of work(s) during last 07
(seven) years, ending last day of month previous to the one in which
tender is invited: Three similar works each costing not less than the
amount equal to 30% of advertised value of the tender, or Two similar
works each costing not less than the amount equal to 40% of advertised
value of the tender, or One similar work each costing not less than the
amount equal to 60% of advertised value of the tender. As detailed in
Para 10.1 of Tender Form (Second sheet) of Part 1 of attached GCC-
2022.

No No Allowed
(Mandatory)

1.1 Defination of Similar Work :- Following work will be treated as similar
nature:- Execution of any 25KV or 2 x 25 KV OHE Work. No No Not Allowed

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No. Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

3

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

7
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

8
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

9
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that I am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No. Description

1

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer. 
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Check Lst

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
Tender document and all the uploaded supporting documents
must be digitally signed by the authorized signatory for tender,
in token of their acceptance.

No No Not Allowed

Commercial-Compliance
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S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
for fully indigenous items. The definition and calculation of local
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No Yes Allowed
(Optional)

General Instructions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
The quantities shown above are approximate and to give a
General guideline Railway reserves the right to increase or
decrease or to delete any of the items.

No No Not Allowed

2

All rates quoted in the tender shall be deemed to be inclusive of
all Taxes royalties payable by the contractor s to the
Government or public body or local authority and no additional
amount will be paid or claim entertained on this account by the
Railway.

No No Not Allowed

3
It is responsibility of the tenderer that they ensure to see any
corrigendum of the tender to check the corrigendum on the
website from time to time.

No No Not Allowed

4
It is the responsibility of the Contractor to arrange the Payment
of the labour employed for the work through Bank as per
Minimum Wages Act.

No No Not Allowed

5
The date of publishing of tender on IREPS website shall be
treated as date of publication of tender notice for the purpose of
calculation of sufficient notice period for tender i.e. 21 days.

No No Not Allowed

Special Conditions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Special condition of contract for mandatory updation of Labour
data on Railway's shramik kalyan portal by contractor. (As per
Railway board letter no. 2018/CE-I/CT/4 dated. 17.10.2018).The
special condition is as under:- Contractor is to abide by the
provisions of payment of wages act & minimum wages act in
term of clause 54 and 55 of Indian Railway General condition of
contract. In order to ensure the same, an application has been
developed and hosted on website
'www.shramikkalyan.indianrailways.gov.in'. Contractor shall
register his firm/company etc. and uploaded requisite details of
labour and their payment in this portal. These details shall be
available in public domain.

No No Not Allowed
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2

Contractor's Organization: The contractor shall set up at least
one main depot for receiving and storing steel work and other
materials and establish a workshop for small fabrication and
assembly work. The location of contractor's depot will be
mutually agreed upon by the purchaser and the contractor. For
the main depot, the purchaser shall offer open space reasonably
level and workable and suitable for storage of material, free of
charge, inside the Railway premises which will be convenient
from the point of view of operation. The depot shall as far as
possible be located such as to be accessible by Road. Electricity
may be supplied at places where spare capacity is available for
running of machinery and for lighting. The contractor shall
provide his own distribution system in consultation and with the
approval of purchaser. The cost of providing temporary
electricity connections and of energy consumed shall be paid by
the contractor to the purchaser in accordance with relevant rules
and prevailing rates of the Railway. Railway will not supply water
to contractor. Contractor shall make his own arrangement for
supply of water at site and his depot. The contractor shall
arrange at his own cost all tools, plants and facilities as
necessary for erection and testing of the equipment in
compliance with the specification. Contractor will have to
provide necessary inspection facilities i.e. Non-AC inspection
vehicle (Tata sumo, Bolero or equivalent) etc. for inspection of
work by railway Officials at site. However this inspection vehicle
will be the property of contractor and he can take back it after
completion of work. Failure to provide site depot & inspection
facilities shall attract a penalty of Rs. 10000/- per month,
recoverable form running bill.

No No Not Allowed

Technical-Compliances

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

After issuing of Letter of Acceptance (LOA), Contractor has to
submit the Stamp Duty/Stamp Papers having value of Rs.
1000.00 for Work Contract up to Rs. 50 Lakhs or equivalent to
0.15% of Contract Value of the Work Contract for more than Rs.
50 Lakhs for Contract Agreement (As per Joint Secretary,
Government of Rajasthan, Finance Department (Tax Division),
Jaipur vide his letter No.: F.2(31)FD/Tax/2019-253 dated
06.11.2020)

Yes No Not Allowed

Undertakings

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 I/We have visited the works site and I/We am/are aware of the
site conditions. No No Not Allowed

2

I / We also hereby agree to abide by the General Condition of the
contract April 2022 corrected upto date and latest correction till
date of tender opening to carryout the work according to the
special conditions of contract and specifications of materials and
works as laid down by the railway in the Annexed special
condition and the current specification for material.

No No Not Allowed

3 I / We have studied the Documents attached and hereby agree
and sign the uploaded documents. No No Not Allowed

6. Documents attached with tender

S.No. Document Name Document Description
1 GCC_April-2022.pdf GCC 2022
2 CorrectionSlipsupto11-GCCApr2022.pdf GCC correction slip upto 11

3 2025-11-
10SpecialconditionofcontractKAWTKHRABAGMADAJILOAPJ3.pdf Special Condition of Contract

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
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Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: ABHISHEK MEENA

Designation : Sr.DEE/TRD/JP
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