ASANSOL DIVISION-ENGINEERING/EASTERN RLY
TENDER DOCUMENT

Tender No: O-AC-T-84-26-27 Closing Date/Time: 16/07/2026 12:00

DRM ENGINEERING acting for and on behalf of The President of India invites E-Tenders against Tender No O-AC-T-84-
26-27 Closing Date/Time 16/07/2026 12:00 Hrs. Bidders will be able to submit their original/revised bids upto closing
date and time only. Manual offers are not allowed against this tender, and any such manual offer received shall be
ignored.

1. NIT HEADER

Open tender for TRR(P), TSR(P), Casual renewal CMS Crossing, TWSEJ, TWC/WCMS

Name of Work and other ancillary works under AEN/MDP.

Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tgnder Closing Date 16/07/2026 12:00 Date Time Of Uploading 16/06/2026 18:53
Time Tender
Pre-B_|d Conference No P_re-Bld Conference Date Not Applicable
Required Time
Advertised Value 26490862.64 Tendering Section CIVIL
P Single Rate for Each I .
Bidding Style Schedule Bidding Unit
Earnest Money (Rs.) 529800.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) [0.00 Period of Completion 12 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 02/07/2026
Are JV allowed to bid No Number of JV Member 0
Allowed
Are Consortium allowed No Number of Consortium 0
to bid Member Allowed
Ranking Order For Bids |Lowest to Highest Expenditure Type Capital (Works)
2. SCHEDULE
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () A-Overall percentage Above/Below/At par on assessed cost of schedule- oo
508998.95| Below/P
A (NS ltems). ar
1 Please see Item Breakup for details. | 508998.95| AT Par 508998.95
Description:- Items of Schedule-A ( NS Items)
S.No. Item Item Qty | Qty Unit |Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () B-Overall percentage Above/Below/At par on assessed cost of schedule- slgve
B 25981863.69| Below/P
ar
5 Please see Item Breakup for details. 25981863.69 AT Par| 25981863.69

Description:- Items of Schedule- B

3. ITEM BREAKUP

Schedule|Schedule A-Overall percentage Above/Below/At par on assessed cost of schedule-A (NS Items).
Item- 1 [ltems of Schedule-A ( NS ltems)

S No. Item Description of Item Unit Qty Rate Amount
No

1 1 Supplying of gas including gas cutting|Each 25.00| 2894.45 72361.25
equipment and other ancillary items for
different track activities done by
departmental gang to the site of work. After
execution of work empty cylinder shall be
contractors propert y. The rates includes
loading, unloading with all lead, crossing of
track etc complete in all respect . For de-
oxy-acetylene gas cylinder (i.e. DA Cylinder)
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TENDER DOCUMENT

Tender No: O-AC-T-84-26-27 Closing Date/Time: 16/07/2026 12:00

2 2 Supply of gas including gas cuting equipment|Each 50.00| 1240.15 62007.50
and other ancillary items for different track
activities done by departmental gang to the
site of work. After execution of work empty
cylinder shall be contractors propert y. The
rates include loading, unloading with all lead,
crossing of track etc. complete in all respect.
For oxygen cylinder.

3 3 """Consolidation rounds of packing of 1 in 12|Set 70.00| 5351.86 374630.20
Pts. & Xings. on PRC sleeper as per IRPWM in
sequence as directed by Engineer-in-Charge
or his representative at site in running track.
The rate includes all contractor's labour, tools
&plants. Each such packing should include
squaring & respacing of sleepers whichever
required as per spacing given by the
Engineerin-Charge. The rate includes
ballasting of Pts. & Xings. using a vailable
ballast at site with a free lead of 75m with
proper boxing. Rate also includes lifting &
packing of track for ramping with suitable
slope on either side of the Pts. & Xings. (70%
payment will be made in case of 1 in 8.5 Pts.
& Xings.) """

Total 508998.95
Schedule(Schedule B-Overall percentage Above/Below/At par on assessed cost of schedule-B
Item- 2 |ltems of Schedule- B

S No. Item Description of Item Unit Qty Rate Amount
No

Pulling & positioning of rails accurately on
cess including supporting rails, providing
required gap and squaring at ends for
renewal preparation, as directed by Engineer

in-charge.
1 061011|{Up to 40 m long rail panel RM 1000.00 10.88 10880.00
061012(More than 40 m long rail panel RM 10000.00 17.23 172300.00
3 061013|Extra to Item no. 061011 for working on|RM 600.00 4.77 2862.00
bridge

Dismantling and removing rail of all section &
length from track, laid on any type & density
of sleeper by removing fish plates, fastenings
& fish bolts and other materials including
stacking all released materials within an
average distance of 500 metres as directed
by Engineer in-charge. Note: 1.Cutting of rails
shall be paid separately. 2.Work to be done
under traffic block.

061021 |For Through Rail Renewal work TRM 5000.00 53.40 267000.00
5 061022|For Casual/Scattered Rail Renewal work RM 1000.00 42.18 42180.00

Insertion of rails of all types & length in track,
laid on any type & density of sleeper to the
specified gauge under traffic block. Rates
include fastening of rail with sleepers with
standard set of fastenings and fixing of fish
plates and bolts or, if required, providing gap
for welding and stacking of released material
without infringement within 250m as directed
by Engineer-in-Charge. Note: Rail drilling and
cutting to be paid separately.

6 061031|For Through Rail Renewal work TRM 5000.00 55.06 275300.00
7 061032|For Casual/Scattered Rail Renewal work RM 1000.00 44.67 44670.00
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Tender No: O-AC-T-84-26-27 Closing Date/Time: 16/07/2026 12:00

Through Sleeper Renewal (TSR) with PSC
sleepers involving removal existing sleepers
of any type along with fittings from track,
insertion of PSC sleepers lying along the cess
/ formation / slope / toe within 5 metres
height with all fittings to specified spacing,
gauge and squareness, one round of through
packing to make track fit for 20 kmph speed,
dressing of ballast to standard profile, all in
accordance with the latest provisions of
IRPWM and stacking of all released material
neatly at specified places within an average
lead of 100 m as directed by Engineer in-

charge.

8 062011|For location of work not involving deep|Each 1000.00( 405.82 405820.00
screening

9 062012|For location of work involving deep screening|Each 1000.00( 226.90 226900.00
(deep screening to be paid separately).

10 062013|For PSC wider base sleepers - For location of|Each 5000.00| 426.11| 2130550.00
work not involving deep screening

11 062014|For PSC wider base sleepers - For location of|Each 1000.00( 238.25 238250.00
work involving deep screening. (deep
screening to be paid separately)

Replacement of any type of sleepers in track
with PSC sleepers lying on cess or at Bridge
Approaches for casual renewal at isolated
locations with all fittings complete to
specified gauge & cross level with
contractor's tools including packing and
dressing of ballast, as directed by Engineer
in-charge. Released materials shall be neatly
stacked and handed over at specified
location within an average lead of 250 m or
near either side of Bridge approaches as

directed.
12 062031|Locations other than Ballasted Deck Bridge Each 1000.00f 563.65 563650.00
13 062032(Ballasted Deck Bridge Each 1000.00( 666.23 666230.00

Fixing of fish plates with fish bolts on a joint
of all rail sections duly Ilubricating fish
plates/bolts with contractor's grease graphite
in  running track condition including
transportation of fish plates and fish bolts
from nearest station / store / level crossing.
Note: Rail cutting & drilling to be paid

separately.
14 063011 (Fish plates with 4 fish bolts. Joint 50.00| 229.18 11459.00
15 063012(Fish plates of 6 bolts. Joint 50.00| 317.41 15870.50
16 063030(Through Fitting Renewal (TFR) on PSC track, [Sleeper| 25000.00 29.42 735500.00

comprising of renewal of Grooved Rubber
Pads, Liners and ERCs without damaging PSC
sleepers. Scope includes removal of all
fittings, cleaning of rail seat, rail flange at
liner seats, and eye of Inserts with wire
brushes and applying Grease Graphite Grade
"O" (1S:408) to eye of insert and central leg of
ERC with contractor's grease of Railway's
specification, fixing all fittings in correct
position and sealing liner edges with grease
all complete including collection and stacking
of released materials at nominated locations
within SSE Jurisdiction as directed by
Engineer-in-Charge. Note: All the fittings will
be supplied at SSE/Stores/Depot.
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Tender No: O-AC-T-84-26-27 Closing Date/Time: 16/07/2026 12:00

Lubrication of fish plated rail joints under
traffic, by using Grease Graphite Grade 'O
(1S:408) and Black oil supplied by contractor,
for all types of rail sections as per procedure
laid down in latest version of IRPWM and as
directed by Engineer In charge. Note: Release
U/S bolt & nuts is to be deposited back. If any
fish bolts is jammed it should be cut with
chisel and hammer and replaced with fresh
fish bolt supplied.

17 063051 |For 1.00m long fishplates Joint 500.00( 125.10 62550.00
18 063052|For 610 mm long fish plates. Joint 500.00 85.23 42615.00
19 063060|Opening and refixing of Joggled fish plates|Set 1000.00 62.41 62410.00

provided to weld joints/rail of any rail section
under traffic to enable examination of
weld/rail by departmental official nominated
by Engineer In charge and lubrication of
fishplates by applying departmental Grease
graphite grade 'O' (1S:408) to fishing planes
and bolts by departmental black oil as per
procedure laid down in latest version of
IRPWM, including all tools required and as
directed by Engineer-in-charge. Note: 1.
Grease Graphite, black oil, fish bolts, K.Oil,
wire brush, required for work shall be given
by department and issued at concerned
SSE/PW Stores. 2.Jammed fish bolts shall be
cut using chisel and hammer and replaced
with new bolt.

20 063080(Lubrication of Elastic Rail Clips on PSC|ERC 150000.00 2.72 408000.00
sleepers as per procedure prescribed in latest
edition of IRPWM with Railway's grease.

21 063090(Lubrication of ERCs and its liner contact area|ERC 80000.00 4.97 397600.00
by removal of ERCs and Metal / GFN liners in
rail panel, cleaning of rust / scale of ERC,
Metal / GFN liners & SGCI insert by using wire
brush, scrapper / sand emery paper etc
supply and application of graphite grease, as
prescribed by Railway for under side of liners
& corresponding area of rail foot & SGCI
insert with ERCs and re-fixing the same as
per procedure prescribed in latest edition of
IRPWM with contractors grease and all other
tools & plants complete and as directed.
Note: Each ERC in this item shall constitute 1
ERC and its Liner Contact area.

22 063100(Removing seized ERC from SGCI inserts of [ERC 1000.00 56.80 56800.00
existing track by using suitable approved
chemicals and re-fixing after greasing of
insert eye and ERC with Contractor's grease
of specified quality as per provisions of
IRPWM, as directed by Engineer in-charge.
Note: 1.List of Seized ERC along with location
shall be prepared after inspection of
SSE/P.Way and marked prior to execution of
this item. 2. Due care shall be taken to avoid
any damage to the sleeper 3.A penalty of
50% of the basic cost of new sleeper in
nearest sleeper factory shall be levied on
each, if SGCI insert is broken or sleeper gets
cracked in the process.
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23 063140(Renewal of seized Plate/Rail screws on PSC|Each 700.00( 229.34 160538.00
Sleepers by using gas or any approved
methods, duly drilling holes in broken screw
and removing existing screw pieces from the
holes along with existing dowels and fixing
new contractor's dowels (procured from
RDSO approved sources) and grouting
around dowel with Epoxy materials of
approved specification and refixing new
Railway's rail/Plate screws duly greasing the
screww it hspecified grease with all
contractor's materials, consumables, tools &
plants, labour with all lead, lift. Note: 1.Seized
screws shall be identified and marked by
JE/P.Way and verified at minimum SSE/P.Way
In charge) level. 2. Due care shall be taken to
avoid any damage to the sleeper 3.A penalty
of 50% of the basic cost of new sleeper in
nearest sleeper factory shall be levied on
each, if sleeper gets damaged in the process.

Gas cutting of rail of various sections with
contractor's tools & plants, as directed by
engineer in-charge :

24 064051 (Rail section of 90R and below Each 400.00| 136.41 54564.00
25 064052|Rail section of 52Kg and above Each 400.00(f 163.69 65476.00
26 065010(Renewal of existing SEJ along with PSC|Set 30.00| 9122.28 273668.40

sleepers under traffic block conditions as per
approved drawing including fixing of special
size bearing plate, rubber pad and other
sleeper / rail fittings, greasing to the fittings,
leading all new materials to site,
transportation of released materials within a
lead of 250m, cutting of Rails, drilling of
holes, fixing of related fittings, providing
temporary connection with fishplates till
welding of SEJ is done and sleepers shall be
given initial packing to make track fit for
20KMPH speed. Note: (1) Rail cutting and
hole drilling shall be paid separately. (2) One
set comprise complete SEJ on both rails at
SEJ.

27 065020|Renewal of existing SEJ with improved SEJ|Set 1.00{10042.60 10042.60
with  PSC  sleepers under traffic block
conditions as per approved drawing including
fixing of special size bearing plate, rubber
pad and other sleeper / rail fittings, greasing
to the fittings, leading rails, sleepers &
fittings to site, leading and stacking of
released materials within a lead of 250m,
cutting of Rails, drilling of holes, fixing of
related fittings, providing temporary
connection with fishplates till welding of SEJ
is done and sleepers shall be given initial
packing to make track fit for 20KMPH speed.
Note: (1) Rail cutting and hole drilling shall be
paid separately. (2) One set comprise
complete SEJ on both rails at SEJ.
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Assembling and Laying of Improved Switch
Expansion Joint (SEJ) on PSC sleepers of any
rail section as per RDSO drawing including
leading of SEJ rails, sleepers, fittings for a
free lead of 250 metres, cutting of rails,
drilling of holes as required and lubrication of
SEJ, gauging, aligning rails, providing
temporary connection with adequate welding
gap with adjoining rails, providing reference
posts at SEJ, first through packing of SEJ
portion to make track geometry fit for 30
kmph speed and making ballast profile as per
IRPWM. Note: (1) Rail cutting and hole drilling
shall be paid separately.(2) One set comprise
complete SEJ on both rails at SEJ.

28 065032|Under Traffic Block Conditions Set 1.00| 8669.48 8669.48

29 065040|Dismantling & removing existing SEJ (Switch|Set 30.00{10403.43 312102.90
Expansion Joint) assembly during line block
and its replacement with plain track as of
adjoining section with all fittings including rail
cutting and drilling of holes and renewal of
special sleepers with PSC Sleepers as
directed and aligning rails, providing
fishplates and bolts/ temporary connection
with adequate welding gap with adjoining rail
and ensuring proper track geometry for 30
kmph speed. The release material shall be
stacked as directed by Engineer in charge.

Assembling all types of Switches on staging,
clear of infringements, to correct gauge and
alignment as per standard drawings with all
types of rail sections over PSC sleepers at
specified locations, duly leading rails, special
sleepers, switches with a maximum lead of
500m, all lift & crossing of track as required
including cutting, drilling, fixing of all
components, fittings etc. with housing of
tongue rails as per requirement of signaling
including lubrication of fittings/fastenings,
complete in all respect. Note: Required P.Way
fittings shall be supplied at SSE/P.Way stores.

30 072021(1 in 8%2 Turnouts Set 8.00(20882.10 167056.80
31 0720221 in 12 Turnouts Set 16.00|24188.59 387017.44
32 072023(1 in 16 Turnouts Set 5.00({26385.48 131927.40
33 072025(Derailing Switch Set 2.00{ 9961.19 19922.38

Casual renewal of PSC sleepers on points and
crossings, derailing switches and diamonds
portion of any layout including packing under
new sleepers. All the released materials shall
be stacked at specified location in a
countable manner within the lead of 250m &
all lift, clear of infringements, crossing of
track, if any complete, as directed with
contractor's vehicles, consumables, stores,
labour etc. complete, as directed by Engineer
in-charge. Note: Approach and Exit sleepers
shall be paid as normal sleepers under
relevant item.

34 074011|Sleepers up to 2.85 m length Each 80.00| 724.09 57927.20

35 074012|Sleepers of length more than 2.85 m and up|Each 160.00| 998.52 159763.20
to 4.20 m

36 074013|Sleepers of more than 4.20 m length Each 160.00| 1575.04 252006.40
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Renewal of CMS Crossing of all rail sections
with CMS crossing or with WCMS crossing
complete with fastenings including
replacement of worn-out rubber pads, liners
and ERC, as required. All the released
materials shall be stacked at specified
location in a countable manner within the
lead of 500m & all lift, clear of infringements,
crossing of track, if any complete, as
directed. with contractor's vehicles,
consumables, stores, labour etc. complete, as
directed by engineer in-charge. Note: Rail
cutting and drilling shall be paid separately
under relevant item.

37 074021(1 in 82 Turnout Set 18.00| 4524.50 81441.00
38 0740221 in 12 Turnout Set 32.00| 4956.72 158615.04
39 0740231 in 16 Turnout Set 5.00| 5388.95 26944.75

Through Switches Renewals of existing
curved/Thick web switches with Thick Web
Switches on 60Kg Points and crossings
including approach rails as required, on PSC
sleepers, removing and re-fixing or replacing
fittings, fastenings, stretcher bar, blocks etc.,
with housing of tongue rails as per
requirement of signaling etc. including
preparation for operation of traffic block,
under line block conditions and packing of
any disturbed sleepers and boxing of ballast
to profile, picking of slacks of track at switch
portion, crossing of track wherever
necessary. All the released materials shall be
stacked at specified location in a countable
manner within the lead of 250m & all lift,
clear of infringements, crossing of track, if
any complete, as directed with contractor's
vehicles, consumables, stores, labour etc.
complete, as directed by engineer in-charge.
Note: Rail cutting and Hole Drilling shall be
paid under relevant item.

40 074041(For 1 in 12 Turnouts Set 16.00|36456.75 583308.00
41 074042(For 1 in 16 Turnouts Set 5.00|43748.10 218740.50
42 074043(For 1 in 8.5 Turnouts Set 8.00|29165.40 233323.20

Manual deep screening of Plain track/
turnouts under traffic as per procedure
prescribed in IRPWM, June 2020 or latest, in
other than PSC sleepers of any density and
throwing away screened muck arising out of
screening on toe of bank or on cess, if low or
on spoil banks above top of cutting (including
throwing and leveling, if required beyond
minimum 5m from the edge of cutting which
are up to 3m deep or alternatively carting it
up to 50m for disposing it off beyond cutting
or platforms) as per direction of Engineer in-
charge, including cutting cess for effective
drainage on both sides, one round of kutcha
packing with screened ballast and further
attending to track parameter to make track
fit for 20 kmph speed complete in all respect.
Note : Payment shall be made for length
along main line only for turnouts.

43 081013|Depth of 250 mm below bottom of sleeper of|TRM 800.00( 493.35 394680.00
Plain Track

44 081014 |Depth of 300 mm below bottom of sleeper of TRM 800.00( 542.47 433976.00
Plain Track

45 081017|Depth of 250 mm below bottom of sleeper for|TRM 1000.00( 789.36 789360.00
Turnouts
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46 081018|Depth of 300 mm below bottom of sleeper for|TRM 1000.00( 867.95 867950.00
Turnouts

47 092030(25mm gap 'in-situ’ welding during traffic|Each 400.00| 1796.24 718496.00

block using Railway's welding portion &
Welder and finishing of weld to meetthe
prescribed tolerances and pass all stipulated
tests with all required Ilabour, materials,
consumables, tools, equipments etc. to
complete the work in all respect as per IR's
"Manual for Fusion Welding of Rails by
Alumino - Thermic Process" with Iatest
correction slips, including marking of welded
joint, painting weld collar with anticorrosive
paint, restoration of track near weld joint to
original position and fixing of joggled fish
plate at new weld, to be removed after
passing of weld in USFD test as directed by
Engineer in charge. Note: 1. Only welding
portion and related accessoriesas per
Annexure - | and Welder shall be supplied by
Railways. 2. Hydraulic Weld trimmer shall be
used for chipping and profile Grinder for
finishing. 3. Required nos. of Joggled fish
plates shall be supplied by Railway at
nearest P. Way Stores and the same shall be
returned at nearest P. Way Store or at other
location as per direction of Engineer-in-
Charge after release from track.

Through packing of track, as per procedure
prescribed in latest edition of Indian Railways
Permanent Way Manual

48 131011|For PSC sleeper Track with Sleeper Density of |TRM 6000.00( 124.02 744120.00
1540 Sleepers/Km or more
49 131060|Packing of isolated loose PSC sleepers on|Sleeper| 5000.00 95.92 479600.00

plain track below the bottom of the sleepers
and surrounding through out its length duly
opening two galas on either side of the
renewed sleepers and packing the sleeper to
bring the track to normal speed including
gauging, aligning, squaring of sleepers and
sectioning of ballast to the required profile
with all contractor's labour, tools and plant
etc. including all lead and lift and crossing of
tracks where ever necessary complete and as
directed by the Engineer-in-charge.

50 131070|Slack picking of joint sleepers and 3 approach|Each 200.00f 672.36 134472.00
sleepers on either sides giving required lift to
make up general track level, packing and
profiling as directed.

Systemic overhauling of track under traffic as
per procedure prescribed in latest edition of
IRPWM , including removing the crib ballast in
50mm to 75mm depth below bottom of
sleeper and complete shoulder ballast
without breaking core under the bottom of
sleeper, to recover clean ballast by screening
on wire mesh and disposing off the muck
including throwing & leveling, if required
beyond minimum 5m from the edge of
cutting which are up to 3m deep or
alternatively carting it up to 50m for
disposing it off beyond cutting or platforms
away from the track, as directed by Engineer
in-charge including cutting & making up the
cess and ensuring proper drainage slope and
then re-inserting cleaned ballast into track
and compaction of shoulder and crib ballast
by wooden mallet and dressing / profiling
ballast as per railway specifications.
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51 132011|For PSC sleeper Track with Sleeper Density of |TRM 15000.00| 211.64( 3174600.00
1540 sleepers/Km or more

De-stressing of LWR/CWR track of any density
under traffic line block with contractor's
labours, tools, equipments and consumables
inclusive of all lead & lift. Activities include
cutting of LWR/CWR into convenient panels of
specified length, removal of ERCs, liners,
greasing of ERCs and liner contact area,
lifting rails and keeping them on rollers
provided at every 15 sleepers, working out
elongation of rail ends depending on
prevailing site conditions, pulling rails with
the help of Hydraulic Tensor to achieve the
desired elongation, cutting rails, as required,
removing rollers and placing rail in position,
re-fixing ERCs & liners and adjustment of gap
at SEJs : Note: (1) Welding of rail joints will be
paid separately. (2) Rail cutting and Hole
drilling shall be paid separately. (3) Opening
and closing of LC if required will be paid
separately. (4) As per procedure prescribed in
latest edition of IRPWM & CE's Circulars for
destressing of LWR/CWR, if any.

52 135013|Without Rail tensor TRM 20000.00 41.95 839000.00

53 136090|Cleaning of side drains along the track|RM 25000.00 38.48 962000.00
including disposing of muck beyond Railway
boundary as per instructions of Engineer in-
charge to keep drains clean and clear in
cuttings etc.

54 136100{Removing weeds & bushes in ballast section|TRM 30000.00 17.71 531300.00
and cess up to 3.95m from centre line of
track in mid section & station yard, as
specified by Engineer in-charge including
disposal of branches, bushes outside
cess/yard.

Anti-corrosive painting of rail outside track on
rail bottom, web, foot and fishing plane with
two coats of thickness of 100 microns each
by bituminous black paint confirms to 1S-9862
of reputed make including surface
preparation, as a complete job as per
procedure prescribed in latest edition of
IRPWM.

55 |137011 For 60 Kg Rails RM 10000.00 65.22 652200.00

Quick cutting with abrasive rail cutter of all
types of rail sections including wear resistant,
head hardened rails up to 110 UTS, with
contractors tools & plants, equipment,
consumable with all lead & lift etc. complete
as directed by Engineer in-charge. Abrasive
Rail Cutter will be as per RDSO Specification
No. TM/SM/1 (Rev. 01 of 2012) with latest
status of RDSO; Rail Cutting Wheel Abrasive
Disc will be as per RDSO Specification
No.TM/SM/2 (Rev. 01 of 2020)

56 16101160 Kg - 110/90 UTS - Outside Track Each 300.00{ 170.82 51246.00
57 161012|52 Kg - 90 UTS - Outside Track Each 40.00( 154.49 6179.60
58 161014{60 Kg - 110/90 UTS - On Running Line Each 300.00( 222.40 66720.00
59 161015(52 Kg - 90 UTS- On Running Line Each 40.00| 182.69 7307.60
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Drilling holes of 16 mm to 32 mm dia. with
Rail Drilling machine including chamfering
with appropriate chamfering tools in all types
of rail section with contractor's tools & plants,
equipment, consumable with all lead & lift
etc. complete, as directed by Engineer in-
charge. Rail Drilling Machine will be as per
RDSO Specification No. TM/SM/3, dated

24.04.1991.
60 161041|Outside Track Each 800.00 57.02 45616.00
61 161042|0On Running Line Each 250.00 75.99 18997.50
62 161050|Drilling holes of specified size for bond holes|Each 750.00 42.61 31957.50

with 7.2mm dia drill twist to correct spacing
and location on 60kg/52kg rails on cess or
under traffic block with contractor's tools and
plant, equipment, consumable, labour etc
complete as directed by the Engineer in
charge at site.

Loading, leading and unloading of 52Kg /
60Kg rail up to 13 metre length by Railway's
Rail Dolly / Dip Lorry to the nominated
location under traffic with line protection in
case road carriage is not possible with
different lead with a lift up to 5 metre during

block period.
63 171031|For lead up to 500 metre. MT 1000.00( 455.32 455320.00
64 171032|For lead beyond 500 metre and up to 1 Km. |MT 1000.00( 587.97 587970.00
65 171033|Extra to Items no. 171032 for lead beyond 1|MT 400.00 70.51 28204.00

Km for every subsequent Km or part thereof

and up to 10 Km

Unloading of rails of any section and length
from 13 metre to 39 metre, in neat manner
for Railway usage from departmental
material train (DMT) including lead up to 50
metre and lift up to 5 metre.

66 171061|During period of traffic block MT 200.00( 219.77 43954.00

Unloading of all type of rails of length 130
metre and beyond from end unloading rake
and keep the panels in head-up position at
specified distance from centre of track clear
from any infringement.. Note: Contractor has
to keep Oxygen and Acetylene gas with
cutter as standby during the period of work.

67 171071|During period of traffic block MT 600.00 34.63 20778.00

Loading, leading and unloading of PSC
Sleepers of 52Kg / 60Kg by Railway's Rail
Dolly/ Dip Lorry to the nominated location
under traffic in case road carriage is not
possible for different leads and lift up to 5

metres.
68 172031|For lead up to 500 metres MT 1700.00f 354.59 602803.00
69 172032|For lead beyond 500 metre and up to 1 Km MT 1700.00( 526.66 895322.00
70 172033|Extra to Items no. 172032 for lead beyond 1|MT 200.00 55.00 11000.00

Km for every subsequent Km or part thereof

and up to 10 Km

Loading, leading and unloading of all types of
P.Way fittings and all other miscellaneous
material except Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road
vehicles for different leads. Note: Lead shall
be the shortest motorable road length
between the points of loading and unloading.

71 172041|Lead up to 5 Km MT 5.00/ 193.12 965.60
72 172042|Lead beyond 5 Km and up to 10 km MT 5.00( 236.04 1180.20
73 172043|Lead beyond 10 Km and up to 20 km MT 5.00| 294.29 1471.45
74 172044|Lead beyond 20 Km and up to 30 km MT 5.00| 365.05 1825.25
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75 172045|Lead beyond 30 Km and up to 50 km MT 10.00| 463.07 4630.70
76 172046|Lead beyond 50 Km and up to 100 Km MT 80.00( 675.98 54078.40
77 172047|Lead beyond 100 Km and up to 150 Km MT 115.00f 995.41 114472.15
78 172048|Extra for every Km per MT beyond 150 Km[MT-Km 25.00 3.27 81.75

over item no. 172047

Transportation of Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road
vehicles for different leads. Note: 1 . Lead
shall be the shortest motorable road length
between the points of loading and unloading.
2. Loading and unloading shall be paid extra
under relevant items.

79 172051|Lead up to 5 Km MT 5.00 55.91 279.55
80 172052|Lead beyond 5 Km and up to 10 km MT 5.00 98.82 494.10
81 172053|Lead beyond 10 Km and up to 20 km MT 5.00( 157.08 785.40
82 172054|Lead beyond 20 Km and up to 30 km MT 5.00| 227.84 1139.20
83 172055|Lead beyond 30 Km and up to 50 km MT 10.00{ 325.85 3258.50
84 172056|Lead beyond 50 Km and up to 100 Km MT 80.00f 538.76 43100.80
85 172057|Lead beyond 100 Km and up to 150 Km MT 115.00| 858.20 98693.00
86 172058|Extra for every Km per MT beyond 150 Km[MT-Km 25.00 3.27 81.75
over item no. 172057

Collection, segregation and stacking of
various scattered P.Way materials at
nominated stacking location with serviceable
and un-serviceable ones separately within a
lead up to 500 metre and lift up to 5 metre
including crossing  of track(s) wherever
necessary as directed by Engineer-in-Charge.

87 173031|Rails, switches, crossings, SEJ, Glued Joints,|MT 1000.00( 444.82 444820.00
Check Rails etc.

88 173032|All type of PSC sleepers MT 2500.00| 486.65| 1216625.00

89 173033|P.Way fittings of all types and other similar |MT 250.00( 460.41 115102.50
loose items

Overhauling of level crossing by digging out
up to 50mm below sleeper, screening of
shoulder & crib ballast, replacing
unserviceable sleepers & fastenings as
necessary, removal of check rails for
examination of running rails and check rails,
scrapping of rails and painting running rails
and check rails and all fixtures with two coats
of coal tar emulsion, greasing of ERCs, MCI
inserts and liners oiling all the bolts,
correcting cross level, gauge, alignment,
surfacing and packing etc., re-fixing check
rails duly ensuring standard clearances, re-
inserting screened ballast, making good
deficient ballast with Railway's ballast from
stacks / heaps/borrowing from adjacent
length of adjoining track within 50m lead,
ramming & levelling road surface and refixing
concrete slabs/making motarable road
surface as required excluding re surfacing
with bitumen as directed by Engineer in-
charge.

90 182011|Level crossings with asphalted road surface |Sgm 120.00| 676.65 81198.00
Total 25981863.69

4. ELIGIBILITY CONDITIONS

Standard Financial Criteria

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
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The tenderer must have minimum average annual contractual turnover
of V/N or 'V' whichever is less, where V= Advertised value of the tender
in crores of Rupees. N= Number of years prescribed for completion of
work for which bids have been invited. The average annual contractual
turnover shall be calculated as an average of "total contractual
payments' in the previous three financial years, as per the audited
balance sheet. However, in case balance sheet of the previous year is|No No
yet to be prepared/ audited, the audited balance sheet of the fourth
previous year shall be considered for calculating average annual
contractual turnover. The tenderers shall submit requisite information as
per Annexure-VIB, along with copies of Audited Balance Sheets duly
certified by the Chartered Accountant/ Certificate from Chartered
Accountant duly supported by Audited Balance Sheet.

Allowed
(Mandatory)

Special Technical Criteria

S.No.

Description Confirmation|Remarks|Documents
Required Allowed |Uploading

Allowed

Definition Of Similar Work : - Execution of P.Way works. No No
(Mandatory)

Standard Technical Criteria

S.No.

Description Confirmation|Remarks|Documents
Required Allowed |Uploading

The tenderer must have successfully completed or substantially
completed any one of the following categories of work(s) during last 07
(seven) years, ending last day of month previous to the one in which
tender is invited: (i) Three similar works each costing not less than the
amount equal to 30% of advertised value of the tender, or (ii) Two similar
works each costing not less than the amount equal to 40% of advertised
value of the tender, or (iii) One similar work costing not less than the
amount equal to 60% of advertised value of the tender. Note:- Work
experience certificate from private individual shall not be considered.
However, in addition to work experience certificates issued by any Govt.
Organisation, work experience certificate issued by Public listed
company having average annual turnover of Rs 500 crore and above in Allowed
last 3 financial years excluding the current financial year, listed on (Mandatory)
National Stock Exchange or Bombay Stock Exchange,
incorporated/registered at least 5 years prior to the date of closing of
tender, shall also be considered provided the work experience certificate
has been issued by a person authorized by the Public listed company to
issue such certificates. In case tenderer submits work experience
certificate issued by public listed company, the tenderer shall also submit|
along with work experience certificate, the relevant copy of work order,
bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and
copy of final/last bill paid by company in support of above work
experience certificate.

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No.|Description

1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.
I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no

3 deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we

are fully responsible for the correctness of the information and documents, submitted by us.
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I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
7 Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that | am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

10

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No.|Description

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
1 below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer.

( Click here to download the Format of Self Certification)

5. COMPLIANCE

Check Lst

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading
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Documents to be uploaded only in the website by the Tenderer
Following Annexures duly filled and signed are to be uploaded
online only prior to Closing of Tender. Original copy of all the
documents to be submitted to office within 7 days whenever
demanded by the Railway. Otherwise, Railway reserves rights to
Reject/Accept such tender/offer without any reference to the
tenderer/tenderer's. Annexures are available at Upload/View
Document menu in Home Page of IREPS portal for works tender.
Annexure Description 1. Annexure-l(a) Details of the Works
Completed by the Tenderer during the last seven years to be
filled & submitted as per Annexure-I(a). 2. Annexure-I(b) Details
of contractual payment received by the Tenderer during the last
3 (three) financial years including the current financial year to
be filled & submitted in Annexure-I(b). 3 Annexure-Il Details of
Plants and Machinery with the Tenderer to be filled & submitted
as per Annexure- Il. 4 Annexure-lll Details of Personnel and
Organization of the Tenderer to be filled & submitted as per
Annexure-lll. 5 Annexure-IV Details of Works Presently on hand
of the Tenderer to be filled & submitted as per Annexure- IV. 6
Annexure-V Details regarding Association of Railway Officer(s)
with the tenderer to be filled & submitted as per Annexure- V. 7
Annexure-VI List of the Arbitration Cases of the Tenderer during
last five years to be filled & submitted as per Annexure-VI. 8
Annexure-VII List of the Court Cases of the Tenderer during last
1 Five years to be filled & submitted in Annexure- VIl. 9 Annexure-|No No Not Allowed
VIII NEFT MANDATE FORM. All Payments to the agency (including
the refund of the Bid Security of the unsuccessful bidder
preferably) will be remitted through NEFT. The Tenderer is
required to submit Bank details and A/C No. etc. in Annexure-
VIII. 10 Annexure-IX GST COMPLAINT INVOICE : To be filled &
submitted as per Annexure-IX. 11 Annexure-X FORMAT FOR
CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER
ALONGWITH THE TENDER DOCUMENTS as per Annexure-X. 12.
Annexure-X(A)-This  certificate is to be given by
attorney/authorized signatory/each member of Partnership
firm/Joint Venture (JV)/Hindu Undivided Family (HUF)/Limited
Liability Partnership (LLP) etc. 13. Annexure-XI LETTER OF
CREDIT: To be filled & submitted as per Annexure-XI.
14.Annexure-XIl BID SECURITY: Bank Guarantee Bond from any
scheduled commercial bank of India to be filled & submitted as
per Annexure-XlIl. 15.Annexure-Xlll Annual Contractual Turnover
Data for the Previous 3/4 Years (Contractual Payment only) to be
filled & submitted as per Annexure-Xlll. 16. Annexure- XIV
TENDER FORM (FIRST SHEET)- Tender Form (First Sheet) to be
filled & submitted as per Annexure-XIV. 17.Annexure-XV
TENDERER'S CREDENTIALS (BID CAPACITY) to be submitted as
per Annexure-XV. (This annexure will be applicable, if tender
having advertised value more than Rs 10 crore wherein
eligibility criteria includes bid capacity)

Commercial-Compliance

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

Annual contractual turnover :- Each Bidder or each member of a
JV must fill details of Annual Contractual Turnover Data for the
Previous 3/4 Years (Contractual Payment only) in annexure-XIl|
form separately and submit the same with the offer followed by Allowed

the guidelines as mentioned in this annexure. The format of (Mandatory)
Annexure-XIll ( Ref-Annexure-VIB of GCC-2022) is available in
commercial compliance Annexure in documents section of this
tender.

Page 14 of 22 Run Date/Time: 16/06/2026 18:53:50



ASANSOL DIVISION-ENGINEERING/EASTERN RLY
TENDER DOCUMENT

Tender No: O-AC-T-84-26-27 Closing Date/Time: 16/07/2026 12:00

Demand for the Financial Criteria, Association of Railway
Officers, List of Arbitration cases, Court cases and Mandate for
NEFT , etc. are to be uploaded with a scanned copy duly filled in
and signed as per annexure no. IV, V, VI, VII, VIILIX,XI, XII, XIII,
XIV. These Annexures are available in View Document menu at
2 Home page and is downloadable. The details of the uploaded|Yes No
documents should be produced whenever demanded for
verification on written request at any point of time of the tender
and contract within 7 days.Otherwise, Railway reserves rights to
Reject/Accept such tender/offer without any reference to the
tenderer/tenderer's.

Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
3 for fully indigenous items. The definition and calculation of local|No Yes
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

Allowed
(Mandatory)

Allowed
(Optional)

General Instructions

S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading

Opening of e-tender:1. The e-tenders will be opened online using
the IREPS portal. No representative is required to be present for
opening of e-tender and taking notes of rates quoted and
ranking as the complete details of rates etc. of all the bidders
shall be available to the bidders through the website after the
opening of the tender. Note: For more details refer to Cl: 4 of
1 General Instruction-Chapter-l for Submission of Bid Security ,[No No Not Allowed
Cost of Tender Document and opening of e-tender. Tenderers
are requested to go through the following documents which are
available in upload/View Documents in Home page of IREPS
portal for works tenders before submitting the e-tender. 1.
General Instruction for E-Tenders on works contract--Chapter- |
2. Special Condition-General- Chapter-Il.

2 Tenderer should quote rate inclusive of applicable GST. No No Not Allowed
For all contracts costing more than Rs.5 crore contractor's e-MB
3 is mandatory, this is as per Railway Board's letter no.2017/CE|No No Not Allowed

I/CT/9, Dtd.31.05.2023.

Tenderer has to submit all the document along with offer as
stipulated vide Para 41 of Chapter-l of Tender Document.

No No Not Allowed

Special Conditions

S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading
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1.The work will be completed within 12(Twelve) months from the
date of issue of letter of acceptance. 2. Maintenance period of
work will be 03 months from actual date of completion of work.
3.The quantity mentioned against the above item is
approximate& for tendering purpose only, whereas payment will
be made on actual work done. 4.All materials should be got
passed by AEN before those are incorporated in work. 5.The
tenderer should start the work immediately after receipt of L O
A. 6.Vehicle and equipment of contractor may b e used by
Railway Administration in case of accident/natural calamities
involving human life. 7.Trade license/labour license must be
submitted before execution of agreement as per extent rule.
8.In case of any discrepancies in rate and unit between tender
schedule and between the items of USSOR-2021, the rate & unit
of USSOR-2021 will prevail . 9.The contractor must abide by and
comply the provision of contract labour ( Regulation & Abolition)
Act, 1970 and Central Rules, 1971. 10.The work is to be carried
out as per instruction of AEN/PWI In-charge or his representative
at site. 11.All consumables like nozzle, petrol/diesel, disc cutter
etc for rail cutting and drilling to be provided by contractor. No
1 additional cost will be paid by Railways. 12.While working,[No No Not Allowed
requirement of track machines regarding safety and its
operational constraints are to be kept in mind no payment will
be paid by Railways. 13.All existing track sleeper and fittings
would be counted by the Contractor along with PWI In-charge
before starting of work and these must be deposited with
Railway. Any theft or shortage would be the responsibility of
Contractor and necessary amount would be deducted from the
Contractor s Bill(s). 14.Contractor is required to keep
arrangement for rail cutting by Oxy acetylene flame and
abrasive cutter or both including Operator during the block
period at his/their own cost. 15.The contractor has to provide at
his own cost a vehicle in good running condition with fuel/
consumable, required tools and plants and o n e driver f o r
inspection o f site by Railway officials during the course of
execution of the work. 16.All PWay works will be executed as
per Specification & instruction contained in Indian Rly.
Permanent Way Manual, with latest correction slips, Track
Circulars issued by CE/E.Rly. and Genl. Conditions of
Contract,2022 with all correction slips & Standard specifications
of E.Rly.'s.
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17.The contractor is not entitled for any compensation or
damages against wastage of labours if any due to non
availability of traffic block and break down of machine.
18.Everyday before starting the work the Rly. representative will
give an authority in writing to the contractors representative at
site to start the work. 19.The Railways will provide for the
caution, signal man. However the contractor should arrange for
the mega mike, loud speaker, whistle, flag etc. while the
protection will be done by the railways the safety of working of
man and the safe passage of train over the working site rests
with the contractor. Incase of derailment o n account o f
contractors failure total damage to railways will be chargeable
to him. 20.After completion of work it is to be ensured that the
following tolerance is not exceeded: spacing and squaring of
sleepers with respect to theoretical spacing +- 2mm Max.cross
level variation on every 4th sleeper +- 3mm. Max. versine in
straight on 10m. chord +- 2mm Low joint not permitted. High
joint should not more than 2mm. No over driven and under
driven pandrol clip will be permitted. 21.All tools & plants for the
work shall be arranged by the contractor at his own cost. The
provision to this effect should therefore be included in the rates
quoted. 22.Lighting arrangement if required at Base depot for
fabrication of panel or during execution of work in traffic block
shall be arranged by contractor on his own cost. No additional
payment will be given for this activity by railways. 23.The
1.1 |wooden blocks and wedges shall be placed in the track by the|No No Not Allowed
contractor labour as per the instruction of the Railway supervisor
after days work which will be supplied by the Railway free of
cost. But their transportation from the PWI store to the site of
work and back will be done by the contractor. 24.The work of
deep screening shall include the following items : Removing the
entire stone ballast including supplying in the track between and
under the sleeper and on the shoulders. The digging below the
bottom of the sleeper shall be 30 cm to 35cm. Screening of the
ballast with a screened approved design to separate the clean
ballast from muck, putting back the clean ballast and disposing
of the muck as directed by the EIC. The muck must be used for
cess and slope repairs when necessary but i t should not b e
dumped on the slopes of the cutting or inside the drain and
catch water drains. In cutting the muck should be disposed off at
suitable distance inc. all lead, lift, ascent and descent etc.
Aligning and leveling of the track along with packing under the
screened ballast adequately so as to pass the trains at the speed
of 20Kmjph during the currency of the work 25.No ballast should
be thrown along the muck on the slope of the bank or in
cuttings. 26.The repairs to the cess shall be carried out with the
muck removed from the ballast after screening and it should be
leveled and dressed properly. Before starting of work all small
plants, shrubs, jungles, grass shall be removed/uprooted by the
contractor on his own cost. This is applicable during BCM as well
as manual deep screening.
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27.The work shall be carried out in a workman like manner to
the full satisfaction of the EIC. The contractor shall be primarily
responsible for the safe passage of trains which will move on the
open track not withstanding the presence of the Railway
supervisor at site. In the event of any accident/mis-happening
involving a train at the site, a departmental enquiry will b e held
b y the railways, if it is established that this accident/mis-
happening has taken place wholly or partly due to any act
mounting to negligence on the part of the contractor then the
contractor shall be liable for payment for all types of damages
so caused to the Railways as per legal procedure. 28.The
contractor must keep First aid box at the site of work. 29.As per
clause 55-B to GCC (addendum & corrigendum slip), the
contractor shall comply with the provisions of Para 30 and 36-B
of the Employees Provident Fund Scheme,1952 , Para 3 & 4 of
Employees Pension Scheme, 1995 and Para 7 and of Employees
Deposit Linked Insurance Scheme,1976 as modified from time to
time , wherever applicable and shall indemnify the Railway from
and against any claims under the aforesaid Act and Rules.
30.The supplier of goods and/ or service would be subject to GST
Act and Rules as applicable from time to time. 31.All the
bidders/tenderer should ensure that they are GST compliant and
their quoted tax structure / rates are as per GST law. 32.Works
contract taxes will be governed by GST Act 2017 and as per
extent rules. 33.Before submitting a tender, the tenderer will be
1.2 |deemed to have satisfied himself by actual inspection of the site|No No Not Allowed
and locality of the works, that all conditions liable to be
encountered during the execution of the works are taken into
account and that the rates he enters in the tender are adequate
and all inclusive to accord with the provisions in Clause -37 of
the Standard General Conditions of contract for the completion
of works to the entire satisfaction of the Engineer. 34. Tenderer
will examine the various provisions of The Central Goods and
Services Tax Act, 2017 (CGST)/ Integrated Goods and Service
Tax Act, 2017 (IGST)/ Union Territory Goods and Services Tax
Act, 2017 (UTGST)/ respective State's Good and Service Tax Act
(SGST) also, as notified by Central/ State Govt. & as amended
from time to time and applicable taxes before bidding.
Tenderers will ensure that full benefit of Input Tax Credit (ITC)
likely to be availed by them is duly considered while quoting
rates. 35.The successful tenderer who is liable to be registered
under CGST/IGST/UTGST/SGST Act shall submit GSTIN along with
other details required under CGST/IGST/UTGST/SGST Act to
Railway immediately after the award of contract, without which
no payment shall be released to the contractor. The contractor
shall be responsible for deposition of applicable GST to the
concerned authority. 36.In case the successful tenderer is not
liable to be registered under CGST/ IGST/UTGST/SGST Act, the
Railway shall deduct the applicable GST from his/ their bills
under reverse charge mechanism (RCM) and deposit the same
to the concerned authority.
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37.Latest guideline of Railway Bds vide letter no. 2018/CE-I/CT/9
Date 04-06-2018 regarding " Letter of Credit" as Mode of
payment in Works tenders or service tenders will be followed.
38. The contractor shall provide details of his Letter of
Acceptances (LOAs) / Contract Agreements on shramik kalyan
portal within 15 days of issue of LOA for approval of concerned
Engineer. 39. GCC-2022 with all correction slips are binding
upon the contractor 40.The tenderer shall submit the
specification and the details of proof of ownership/hiring
arrangement of the gantries/portal cranes etc. intended to be
used for loading, unloading sleepers and fabrication work along
with the tender in order to ensure the availability of such
gantries/portal crane with them. 41.The railway will supply
TRT/PQRS Portals, Operators and Portal consumables for block
working. The work at TRT/PQRS BASE will be done by Contractor
s Portal including consumables and maintenance of portal. No
additional cost will be paid for this. 42.Payment would be made
on the basis of actual work done only. 43.The contractor must
1.3 |issue employment and identity card to his workers before|No No Not Allowed
starting the work within railway premises. 44.Payment would be
made on the basis of actual work done only. 45.The contractor
must issue employment and identity card to his workers before
starting the work within railway premises. 46.Contractor must
submit suitable and appropriate working credential and financial
credential along with the tender documents. 47.Contractor must
give the name of site representative before entering into the
execution of work. 48. 49.Safety of contractor's labour while
working should be ensured by the contractor. 50.Work will be
carried out during traffic block or non traffic block period as per
EIC decision. 51.If the post BCM work including cess repair from
release muck is delayed beyond 10 days from the date of BCM
of the patch, a penalty of Rs 50000/- will be imposed for every
1km plain track or equivalent in case of points & crossing as
case may be. 52.In non- schedule or schedule items, where
ever, grease to be supplied by Contractor or Railways is not
mentioned, it is to be read as grease to be supplied by
Contractor which has to be tested by any recognized institutes.

53. JPO regarding procedure for undertaking digging work, in the
vicinity of signalling, Electrical and Telecommunication cable
based on, Telecom Circular No.9/2023 will be followed in this
contract. The copy of the JPO is attached in documents of this
tender for ready reference please. 54.In case, the bidders intend
to submit Bid Security in the form of Bank Guarantee, the
provision made under clause 5(3) of GCC-2022 with upto date
correction slips should be followed compulsorily. The Bank
Guarantee should be deposited within stipulated time, to the In-
Charge of tender section in the office of Civil Engineering
Department, Eastern Railway , Asansol. 55. As per Railway
Board's letter No. 20221 CE-UCTIGCC Correspondence, New
Delhi, dated 14.05.2024 - On IREPS Module, a facility has already
been created for online submission of Annexure-V ( Ref.-
Annexure-X for this tender). Therefore, the provision of
downloading of Annexure-V ( Ref.-Annexure-X for this tender) of
1.4 |GCC & uploading of physically signed Annexure-V by the|No No Not Allowed
tenderer had been discontinued on IREPS. 56. PVC is applicable
for this tender. 57.Police verification Sr. DSO/ASN's L/no.
SO/CR/Contractual/labour/2024 Dated 19/09/2024. 58. As per
letter no. W(7) 632/1/Pt.7, Kolkata, the 3rd, December 2025, for
lifting of track in stages of 50 mm, only non-infringing type
hydraulic jacks or equivalent devices are to be used with proper
track protection/speed restriction, if required, following the
extant provisions of IRPWM. It is to be ensured that no
mechanical jacks are used for lifting of track, uploaded in PDF
form. 59. The contractor's supervisors should minimum have a
diploma in engineering. He should have minimum experience of
3 years of PWay working. 60.If a tender is accepted at a rate
5% below the advertised tender value, the successful bidder
shall be required to submit additional Performance Security
equivalent to 5% of the awarded contract value, in terms of
Advance Correction Slip No. 11 to GCC-2022.
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ASANSOL DIVISION-ENGINEERING/EASTERN RLY

TENDER DOCUMENT

Tender No: O-AC-T-84-26-27

Technical-Compliances

Closing Date/Time: 16/07/2026 12:00

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

Demand for the credential criteria both Technical and Similar
nature of work and other technical details are to be uploaded
with a scanned copy duly filled in and signed as per annexure
no. I(@),I(b), I, ll, X, X(A) etc. These Annexures are available in
View Document menu at Home page and are downloadable. The
details of the uploaded documents should be produced
whenever demanded for verification on written request at any
point of time of the tender and contract within 7 days.
Otherwise, Railway reserves rights to Reject/Accept such
tender/offer without any reference to the tenderer/tenderer's.

Yes

No

Allowed
(Mandatory)

1.1

Bidders must have completed Similar nature of work that is
Execution of P.Way works. Documents uploading of work
completion certificate related with similar nature of work is
mandatory. The bidders submitted work completion certificate of
similar nature of work must satisfy Standard Technical criteria.

No

No

Allowed
(Mandatory)

The tenderers shall submit a copy of certificate stating that they
are not liable to be disqualified and all their
statements/documents submitted along with bid are true and
factual. Standard format of the certificate to be submitted by the
bidder is enclosed as Annexure-X (Ref:-Annexure-V of GCC-2022
modified vide advance correction slip no.4). In addition to
Annexure-X, in case of other than Company /Proprietary firm,
Annexure -X(A) (Ref:-Annexure-V(A) of advance correction slip
no.2 of GCC-2022) shall also be submitted by the each member
of a Partnership Firm/ Joint Venture (JV) / Hindu Undivided Family
( HUF) /Limited Liability Partnership ( LLP) etc. as the case may
be. Non submission of a copy of certificate by the bidder shall
result in summarily rejection of his/their bid. It shall be
mandatorily incumbent upon the tenderer to identify, state and
submit the supporting documents duly self attested/ digitally
signed by which they/he are/is qualifying the Qualifying Criteria
mentioned in the Tender Document.

No

No

Allowed
(Mandatory)

Undertakings

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

I/ We have visited the works site and | / We am / are aware of
the site conditions.

No

No

Not Allowed
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ASANSOL DIVISION-ENGINEERING/EASTERN RLY
TENDER DOCUMENT

Tender No: O-AC-T-84-26-27 Closing Date/Time: 16/07/2026 12:00

1.0 WHEREAS the President of India acting through the Eastern
Railway administration and their authorised officers has invited
e-tenders for the above-mentioned work vide tender notice
mentioned in the NIT Notice Inviting Tender published in the
website. 2.0 AND WHEREAS I|/We, have read the above NIT
Notice Inviting Tender for e-tender, General instructions, Special
Conditions-General, all special conditions and have purchased
this e-tender document, have carefully read and understood the
same, have visited the site and have satisfied myself/ourselves
as to the nature of the work and site conditions before filling this
e-tender. 3.0 AND WHEREAS my/our address for all
communications hereinafter shall be considered as official and
shall be made in the address, email Id and Mobile phone and
other phone nos. given in the portal of IREPS while registering as
2 tenderer for e-tender. In case of any change in this concerned|No No Not Allowed
officer of railway will be informed. 4.0 AND WHEREAS |/We state
that in the event of this e-tender being unsuccessful, the
aforesaid Bid Security deposited by me/us may be refunded to
me/us through NEFT / by a crossed cheque on the Reserve Bank
of India at Kolkata. 5.0 AND WHEREAS I/We hereby sign this e-
tender document digitally by virtue of the legal authorities
vested with me/us to enter into commitment on behalf of the
tenderer, documentary support whereof is enclosed herewith.
6.0 AND WHEREAS I|/We have read and understood this e-tender
document and agree to abide by the various terms and
conditions contained therein. I/We also agree to keep the offer
open for acceptance for a period of 90 days from the date fixed
for opening of the same and in default hereof, I/We will be liable
for forfeiture of my/our Bid Security .

7.0 Now, therefore I/We hereby submit this e-tender and offer to
do the work for the Eastern Railway at the rates quoted in the
schedule through online and hereby bind myself/ourselves to
complete the work in all respects within the stipulated period of
completion from the date of issue of the letter of acceptance of
this tender. 8.0 And I|/We agree to abide by the General
Conditions of Contract 2022 editions and the Unified Standard
Schedule of Rates Labour Materials of 2011 edition issued by the
Eastern Railway, read with all correction slips issued thereto
from time to time, and to carry out the works according to the
special conditions and specifications of materials and works as
laid hereunder in various chapters of this e-tender document.
9.0 And I/We have understood and accept the stipulation that
full value of the Bid Security shall stand forfeited without
prejudice to any other right or remedies if: 1. I/We do not
execute the contract documents, in case my/our tender is
accepted, within seven days after receipt of notice issued by the
Railway that such documents are ready, or 2. I/we do not
commence the work, in case my/our e-tender is accepted, within
fifteen days after receipt of orders to that effect. 10.0 And until a
formal agreement is executed, acceptance of this tender shall
constitute a binding contract between us subject to
modifications as may be mutually agreed between us and
indicated in the letter of acceptance of my/our offer for this
work. 11.0 And I/We agree to produce the details of the
uploaded documents whenever demanded for verification on
written request at any point of time of the tender and contract
within 7 days. Otherwise, Railway reserves rights to
Reject/Accept such tender/offer without any reference to the
tenderer/tenderer's.

No No Not Allowed

Custom

S.No.|Description Confirmation(Remarks|Documents
Required Allowed |Uploading

Partnership firms , if bidding for the instant tender , should
submit all valid requisite documents and fulfill the stipulations as

1 per clause 20 of Chapter-l of Tender Document & GCC-2022 with |No No '(A\I\ll:g\r,ﬁ:tor )
upto date advance correction slips, otherwise their offer will be y
considered incomplete and shall not be considered.

Scanned copy of any other letters/documents etc. If agency Allowed

2 ; . No No .

intends to submit . (Optional)

Page 21 of 22 Run Date/Time: 16/06/2026 18:53:50



ASANSOL DIVISION-ENGINEERING/EASTERN RLY

TENDER DOCUMENT

Tender No: O-AC-T-84-26-27

6. Documents attached with tender

Closing Date/Time: 16/07/2026 12:00

S.No. Document Name Document Description

1 CheckList_1.pdf Checklist

2 GCC-2022_3.pdf GCC-2022

3 JPOTelecomcircular9of2023_1.pdf JPO Telecom circular 9 of 2023

4 Annexuresoftechnicalcompliancess.pdf Annexures of Technical complinces
5 Tenderdocuments.pdf Tender documents

6 AnnexuresforCommercialcompliances.pdf Annexures for Commercial Compliance
7 AdvCSGCC2022.pdf ACS-2022

8 ANNEXURE-X_A_.pdf Annexure-X -A -

9 Annexure-X_1.pdf Annexure-X

10 contractorssupervisorsforP.wayworks.pdf Contractors Supervisor

11 Liftingoftrackduringmaintenancework.1.pdf Lifting of track

12 Fixingofresponsibilityduetonegligenceofcontrcator._1.pdf|Fixingofresponsibilityduetonegligen
13 Policeverification.pdf Police verification

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.
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Signed By: JITENDRA KUMAR
Designation : Sr.DEN/II/ASN
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