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(Advance Correction Slip No. 1) 

A. Para 10.2., Part I of GCC shall be read as under: 

10.2. Financial Eligibility Criteria: 
The tenderer must have minimum average annual contractual turnover of,., •• ,.., ,,-,..,.;·- 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of ''total contractual payments" in 
the previous three financial years, as per the audited balance sheet. However, in case balance sheet of the 
previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be 
considered for calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure- VIB, along with copies of Audited Balance 
Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by 
Audited Balance Sheet. 

B. Para 17.15.1, Part I of GCC shall be read as under: 

17.15.1 Technical Eligibility Criteria ('a' or 'b' mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para I 0.1 above, shall be satisfied by either the 'N in 
its own name & style' or 'Lead member of the N'. 
Each other (non-lead) member(s) of N, who is/ are not satisfying the technical eligibility for the 
work as per para 10.1 above, shall have technical capacity of minimum • of the cost of work 
i.e., each non-lead member of N member must have satisfactorily completed or substantially 
completed during the last 07 (seven) years, ending last day of month previous to the one in which 
tender is invited, one similar single work for a minimum of~ of advertised value of the tender. 

(b) For works with composite components 

The technical eligibility for major component of work as per para 10.1 above, shall be satisfied by 
either the 'N in its own name & style' or 'Lead member of the N' and technical eligibility for 
other component(s) of work as per para 10.1 above, shall be satisfied by either the 'N in its own 
name & style' or 'any member of the N'. 
Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any 
component of the work as per para l 0.1 above, shall have technical capacity of minimum ~ of 
the cost of any component of work mentioned in technical eligibility criteria. i.e., each other (non­ 
lead) member of must have satisfactorily completed or substantially completed during the last 07 
(seven) years, ending last day of month previous to the one in which tender is invited, one similar 
single work for a minimum of WA of cost of any component of work mentioned in technical 
eligibility criteria. 

Note/or Para 17.15.1: 
a) The Major component of the work/or this purpose shall be the component of work having highest 

value. In cases where value of two or more component of work is same, any one work can be 
classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the 
extent of the concerned member's share in that JV for the purpose of satisfying his/her 
compliance to the above mentioned technical eligibility criteria in the tender under 

consideration. 0 ,- ~- I r Q,L J1 //; J nil yv,J 0~ 
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...... e. Annexure-V, Part I of GCC shall be read as under: 
ANNEXURE-V 

Reference -Para 6.1 of ITT 
FORMAT FOR CERTIFICATE TO BE SUBMITTED/ UPLOADED BY TENDERER ALONGWITH THE 
TENDER DOCUMENTS 

I. : (Name and designation)**appointed as the attorney/authorized signatory of 
the tenderer (including its constituents), 
Mis (hereinafter called the tenderer) for the purpose of the Tender documents for 
the work of as per the tender No._____ of 

(Railway)**, do hereby solemnly affirm and state on the behalf of the tenderer including its constituents as --- under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 
2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation 

thereof. 
3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website 

www.ireps.gov.in. I/we have verified the content of the document from the website and there is no addition, 
no deletion or no alteration to thecontent of the tender document. In case of any discrepancy noticed at any 
stage i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available 
with the railway Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 
statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials 
submitted along with the offer and same shall be binding upon me/us. 

6. I/We declare that the information and documents submitted along with the tender by me/us are correct 
and I/we are fully responsible for the correctness of the information and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / 
Department of Govt. of India from participation in tender on the date of submission of bids, either in 
individual capacity or as a HUF/ member of the partnership firm/LLP/N/Society/Trust. 

8. I/we understand that if the contents of the ~ submitted by us are found to be forged/false or incorrect 
at any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security besides 
banning of business for a period of upto five year. Further, I/we (insert name of the 
tenderer) ** and all my/our constituents understand that my/our offer shall be summarily 
rejected. 

9. I/we also understand that if the contents of the s_~ submitted by us are found to be false/forged or 
incorrect at any time after the award of the contract, it will lead to termination of the contract, along with 
forfeiture of Bid Security/Security Deposit and Performance guarantee besides any other action provided in 
the contract including banning of business for a period ofupto five year. 

10. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a 
land border with India and certify that I am/We are not from such a country or, 
if from such a country, have been registered with the competent Authority. I/We hereby certify that I/we fulfil 
all the requirements in this regard and am/are eligible to be considered (evidence of valid registration by the 
competent authority is enclosed) 

SEAL AND SIGNATURE 
OF THE TENDERER 

Place: 
Dated: 

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer. 

~~~~ .. ._ie i! to H!l~A!!:!I 
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D. Annexure-VI, Part I of GCC shall be read as under: 
•... ' 

ANNEXURE - VI 
Reference -Para 10.3 & 17 .15.3 of Tender Form (Second Sheet) of Annexure I of ITT 

TENDERER'S CREDENTIALS (BID CAPACITY) 
____ RAILWAY 

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria includes bid capacity also, the 
tenderer will be qualified only if its available bid capacity is equal to or more than the total value of the present tender. 
The available bid capacity shall be calculated as under: 

Available Bid Capacity= [Ax N x 2] -0.33xNxB 

Note: 
(a) The Tenderer(s) shall furnish the details of - 

(i) Maximum value of construction works executed and payment received in any one of the previous 
three financial years or the current financial year (up to date of inviting tender) for calculating A, 
and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed 
proforma of Railway for statement of all works in progress and also the works which are awarded to 
tenderer but yet not started upto the date of inviting of tender for calculating B. In case of no works 
in hand, a 'NIL' statement should be furnished. 

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(b) In case if a bidder is N, the tenderer(s) must furnish the details of 
(i) Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender) by each member of 
N for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of N either in 
individual capacity or as a member of other JV as per the prescribed proforma of Railway for 
statement of all works in progress and also the works which are awarded to each member of N 
either in individual capacity or as a member of other N but yet not started upto the date of inviting 
of tender for calculating B. In case of no works in hand, a 'NIL' statement should be furnished. 

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in an earlier N 
shall be reckoned only to the extent of the concerned member's share in that N for the purpose of satisfying 
his/her compliance to the above mentioned bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual "bid capacity" of all the members shall be taken as N's "bid capacity". 
(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered 

as incomplete and will be rejected summarily. 
(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer. In case, 

the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not be considered 
even if he has been found eligible in other eligibility criteria/tender requirement. 
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' .. E. Clause 17 A, Part II of GCC shall be read as under: 

17 A. Extension of Time in Contracts: Subject to any requirement in the contract as to completion of any 
portion or portions of the works before completion of the whole, the Contractor shall fully and finally 
complete the whole of the works comprised in the contract (with such modifications as may be directed under 
conditions of this contract) by the date entered in the contract or extended date in terms of the following 
clauses: 

(i) Extension due to Modification: If any modifications have been ordered which in the opinion of the 
Engineer have materially increased the magnitude of the work, then such extension of the contracted 
date of completion · may be granted as shall appear to the Engineer to be reasonable in the 
circumstances, provided moreover that the Contractor shall be responsible for requesting such 
extension of the date as may be considered necessary as soon as the cause thereof shall arise. 

(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, the 
progress of work has any time been delayed by any act or neglect of Railway's employees or by other 
Contractor employed by the Railway under Sub-Clause (4) of Clause 20 of these Conditions or in 

· executing the work not forming part of the contract but on which Contractor's performance necessarily 
depends or by reason of proceeding taken or threatened by or dispute with adjoining or to neighbouring 
owners or public authority arising otherwise through the Contractor's own default etc. or by the delay 
authorized by the Engineer pending arbitration or in consequences of the Contractor not having 
received in due time necessary instructions from the Railway for which he shall have specially applied 
in writing to the Engineer or his authorized representative then upon happening of any such event 
causing delay, the Contractor shall immediately give notice thereof in writing to the Engineer within 15 
days of such happening, but shall nevertheless make constantly his best endeavours to bring down or 
make good the delay and shall do all that may be reasonably required of him to the satisfaction of the 
Engineer to proceed with the works. The Contractor may also indicate the period for which the work is 
likely to be delayed and shall be bound to ask for necessary extension of time. 

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the Railway to hand 
· over the Contractor possession of the lands necessary for the execution of the works or to give the 
necessary notice to commence the works or to provide the necessary drawings or instructions or any 
other delay caused by the Railway due to any other cause whatsoever, then such failure or delay shall 
in no way affect or vitiate the contract or alter the character thereof or entitle the Contractor to damages 
or compensation therefor, but in any such case, the Railway may grant such extension or extensions of 
the completion date as may be considered reasonable. 

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek 
extension of time as may be considered necessary under clause 17A(i) or/and I 7A(ii) or/ and l 7A(iii) above, 
as soon as the cause thereof shall arise and, in any case, not less than J5 ~ before the expiry of the date 
fixed for completion. of the works. The Engineer shall consider the same and shall grant and communicate 
such extension of time as in his opinion is reasonable having regard to the nature and period of delay and the 
type and quantum of work affected thereby. No other compensation shall be payable for works so carried 
forward to the extended period of time; the same rates, terms and conditions of contract being applicable, as 
if such extended period of time was originally provided in the original contract itself. 

The non-submission of request for extension or submission of request within less than ,IS 
before the expiry of the date fixed for completion of the works, shall make him ineligible for extension under 
these sub clauses, subject to final decision of Engineer. 
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.. 
F. Clause 17B, Part II of GCC shall be read as under: 

17B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the 
execution of the work or part of the works specified in the contract documents shall be deemed to be the 
essence of the contract and the works must be completed not later than the date(s) as specified in the contract. 
If the Contractor fails to complete the works within the time as specified in the contract for the reasons other 
than the reasons specified in Clause 17 and 17 A, the Railway may, if satisfied that the works can be 
completed by the Contractor within reasonable short time thereafter, allow the Contractor for further extension 
of time (Proforma at Annexure-Vll) as the Engineer may decide. On such extension the Railway will be 
entitled without prejudice to any other right and remedy available on that behalf, to recover from the 
Contractor as agreed damages and not by way of penalty for each week or part of the week, a sum calculated 

,~ " ... ·- · ·~m ~--- •••• I?&' · ~ -.--,:-·- ,_ ,i · - ~<•-"'"--- •. .i.~.,- at the . . llfl.ll · .. '._ .. · , . · ~ · , "iijcoffltlld ~,~ 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per 
contract agreement including any supplementary work order/contract agreement issued. Provided also, that the 
total amount of liquidated damages under this condition shall not exceed 5% of the contract value or of the 
total value of the item or groups of items of work for which a separate distinct completion period is specified 
in the contract. 

Provided further, that if the Railway is not satisfied that the works can be completed by the Contractor 
and in the event of failure on the part of the contractor to complete the work within further extension of time 
allowed as aforesaid, the Railway shall be entitled without prejudice to any other right or remedy available in 
that behalf, to appropriate the contractor's Security Deposit and rescind the contract under Clause 62 of these 
Conditions, whether or not actual damage is caused by such default. 

NOTE: 
In a contract, where extension(s) of time have been allowed once under clause 17B, further request(s) for 
extension of time under clause 17 A can also be considered under exceptional circumstances. Such 
extension(s) of time under clause 17 A shall be without any Liquidated damages, but the Liquidated damages 
already recovered during extension(s) of time granted previously under clause 178 shall not be waived. 
However, Price variation during such extension(s) shall be dealt as applicable for extension(s) of time under 

clause 17B. 
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G. Clause 19 (3), Part II of GCC shall be read as under: 

19.(3) Accepted Programme of Work: The Contractor who has been awarded the work shall as soon as 
possible but not later than 30 days after the date of receipt of the acceptance letter in respect of contracts with 
initial completion period of two years or less or not later than 90 days for other contracts have to submit the 
detailed programme of work indicating the time schedule of various items of works in the form of Bar 
Chart/PERT/CPM. He shall also submit the details of organisation (in terms of labour and supervisors), plant 
and machinery that he intends to utilize (from time to time) for execution of the work within stipulated date of 
completion. The programme of work amended as necessary by discussions with the Engineer, shall be treated 
as the agreed programme of the work for the purpose of this contract and the Contractor shall endeavor to 
fulfill this programme of work. The progress of work will be watched accordingly and the liquidated damages 
will be with reference to the overall completion date. Nothing stated herein shall preclude the Contractor in 
achieving earlier completion of item or whole of the works than indicated in the programme. 

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized 
through Tenders having advertised value more than Jia.lGIJl!!S!ts, the Contractor shall submit a detailed time 
programme to the Engineer within 30 days after issue of LOA The program shall include the physical and 
Financial Progress vis-a-vis program and forecast cash flow adopting Project Management Software such as 
Primavera/Sure Track/MS Project etc. The program must identify the milestones, interface requirements 
and program reporting elements. The Contractor shall supply, free of cost one set of authorized software to 
the Engineer and the soft copy of structured program for the project. This shall be updated every month. The 
Contractor shall also submit a revised programme whenever the previous programme is inconsistent with 
actual progress. Each programme shall include: 

The order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage, Contractor's Documents, procurement, manufacture of Plant, delivery to Site, 
construction, erection and testing, each of these stages for work by each Subcontractor, if any, the 
sequence and timing of inspections and tests specified in the Contract, and a supporting report which 
includes: 

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate for the number of each class _of 
Contractor's Personnel &Equipment, required on the Site for each major stage. 

Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon the 
programme when planning their activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to 
comply with the Contract or to be consistent with actual progress and the Contractor's stated i~tenti~ns, the 
Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub­ 
Clause. 
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H. Clause 39(1), Part II of GCC shall be read as under: 

39.(1) Rates for Extra Item(s) of Works: 

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the 
instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but figures in the 
Standard Schedule of Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of 
Rates (SSOR)" modified by the tender percentage as accepted in the contract for that chapter of 
Standard Schedule of Rates (SSOR). 

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the 
Engineer and the Contractor before the execution of such items of work as per sub clause (b ). 

(b) Other Items: For any item of work to be carried out by the Contractor but not included in the accepted 
Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to 
notify the Engineer at least seven days before the necessity arises for the execution of such items of 
works that the accepted Bill(s) of Quantities does not include rate or rates for such extra work involved. 
The rates payable for such items shall be decided at the meeting to be held between the Engineer and 
Contractor, in as short a period as possible after the need for the special item has come to the notice. In 
case the Contractor fails to attend the meeting after being notified to do so or in the event of no 
settlement being arrived at, the Railway shall be entitled to execute the extra works by other means and 
the Contractor shall have no claim for loss or damage that may result from such procedure. 

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of 
labour, machinery & materials and by taking guidance from the following documents in order of 
priority: 

i. Analysis of Rates for "Unified Standard Schedule of Rates oflndian Railways (USSOR)" 

11. Analysis of Rates for "Delhi Schedule of Rates issued by CPWD (DSR)" 

iii. Market Analysis 

I. Clause 46A.1., Part II of GCC shall be read as under: 

46A.1 Applicability:Price Variation Clause (PVC) shall be applicable only in tender having advertised value 
'! Ri:11: ... Cro,ies. Provided further that, in a contract where PVC is applicable, following shall be outside 

the purview of price adjustments (i.e. shall be excluded from, the gross value of the work for the purpose of 
price variation) : 

a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of Quantities 
of tender, under clause 39. (1 )(b) of these Standard General Conditions, unless applicability of PVC and 
'Base Month' has been specially agreed, while fixing the rates of such extra item(s). 
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J. Clause 46A.6, Part II of GCC shall be read as under: 

46A.6 The percentages of various components in various type of works shall be as specified for all item (s)/ Bill(s) of 
Quantities in tender document and the same shall be fixed as per table & classifications given below: 

(I). For Civil Engineering Works 

Classification CQ w \0 uu c:f 00 < ef co l,C) 1:,1.;f M ";_a-- ~o \0 s a'd ~ 0\ Ua'd Q 0\ ~ w < < < r- < < e a'd ~~ u ":. a'd w 0\ N N ~ VI \0 00 °' ":. a'd ~ CQ U 00 Oo <~ 
CQ 00 M ~ ~ 00 ~ ~ u - M u \0 0~ ~ 

Components CXl - ~ w~ - M 1 Fixed • 15 15 15 15 15 15 15 15 15 15 15 2 Labour Le ~ ~s ~ 26 ii II 20 ll I 10 25 3 Steel Sc 0 0 0 0 0 0 0 Ii 0 50 0 4 Cement Cc 0 0 1ts 0 0 0 0 0 I'S 0 0 .. 5 Plant 
Machinery & PMc ft 15 ~ ~j rs 20 30 0 0 JO 30 ' ' . 

Spares 
6 Fuel& 

Fe 25 15 ~ J_S, !IS, g 15 Q (! 10 20 Lubricants 
7 Other materials Mc ilO 15 ~ 30 ~ ~ 20 0 0 5 10 
8 Detonators & 

Ee ' 0 tl5. 0 0 0 0 0 0 0 0 0 Explosive 
Total 100 100 100 100 100 100 100 100 100 100 100 

• It shall not be considered for any price variation. 

The classification mentioned in the table above represents following type of item(s) in the work(s)- 

1 Earthwork in Formation 
IA Allltem(s) excluding lB or/and IC 

1B Item(s) for supply of Steel 

IC Item(s) for supply of Cement 

2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 
3A All ltem(s) excluding 3B or/and 3C or/and 30 or/and 3E 

3B ltem(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout 

3D Item(s) for Fabrication & Erection of Structures including supply of Steel 

3E ltem(s) for Fabrication & Erection of Structures excluding supply of Steel. 

4 Tunnelling Works (With explosives) 
4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 
4B ltem(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout 
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4D Item(s) for Fabrication & Erection of Structures including supply of Steel 

4E ltem(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 
SA All Item(s) excluding SB or/and SC or/and 5D or/and SE 
SB ltem(s) for supply of Steel 
SC ltem(s) for supply of Cement 
SD ltem(s) for Fabrication & Erection of Structures including supply of Steel 
SE ltem(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 
6A All ltem(s) excluding 6B or/and 6C or/and 6D or/and 6E 
6B Iternfs) for supply of Steel 
6C ltem(s) for supply of Cement 
6D ltem(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Steel 
6E ltem(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of Steel 

7 Permanent Way linking 

8 Platform, Passenger Amenities 
SA All ltem(s) excluding SB or/and SC or/and SD or/and SE 
SB ltem(s) for supply of Steel item/fittings 
SC ltem(s) for supply of Cement Item 
SD Item( s) for Fabrication & Erection of Structures including supply of Steel 
SE Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

9 Any Other Works not covered in Classification 1 to 8 
9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E 

9B Item(s) for supply of Steel 
9C Item(s) for supply of Cement or/and Grout 
9D Item(s) for Fabrication & Erection of Structures including supply of Steel 
9E ltem(s) for Fabrication & Erection of Structures excluding supply of Steel 
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. 
K. Clause 46A.7 Formulae, Part II of GCC shall be read as under: 

46A.7 Formulae: The Amount of variation in prices in various components (labour, material etc.) 
shall be worked out by the following formulae: 

(i'.v)•E 

(vi) s 

(vii) C 

***** 
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LIST FOR DISTRIBUTION (Letter 2022/CE-I/CT/GCC-2022/Policy, Dated l~.07.2021) 

I. General Managers, All Indian Railways & Production Units 
2. General Manager (Con), N.F. Railway, Guwahati 
3. General Manager /CORE, Allahabad. 
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway) 
S. Principal Chief Engineers, All Indian Railways 

(A) 
1. CAO, COFMOW, Tilak Bridge, New Delhi 
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab) 
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna~800001, Bihar 

(B) 
I. Director General, RDSO, Manak Nagar, Lucknow 
2. Director General, NAIR, Vadodara 
3. Director, IRJCEN, Pune - 411 00 I (Maharashtra) 
4. Director, IRJEEN, PB No.-233, Nasik Road-42210 I (Maharashtra) 
5. Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017 
6. Director, IRJMEE, Jamalpur Distt-Jamalpur, PTN-811214 (Bihar). 
7. Director, IRJTM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow 

(C) 
I. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 
9. 
10. 
11. 
12. 

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076. 
IRCON International Limited, C-4, District Centre, Saker, New Delhi- 110017 
MD, RJTES Ltd., RJTES Bhawan, Plot No. I, Sector-29, Gurgaon. 
CMD, RVNL, August Kranti Bhawan,Plot No.25, 1st Floor, Bhikaji Cama Place, New Delhi. 
MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020 
CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi- I I 000 I. 
MD, DFCCIL, 5th Floor, Pragati Maidan Metro Station Building Complex, New Delhi- I I 000 I 
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021 
MD, CRIS, Chanakyapur, New Delhi. 
CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon - 122003. 
CME, (ROAF, 121h Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092 
Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati 
Vihar, New Delhi. 

13. CMD, IRCTC Ltd., B-148, I Ith Floor, Statesman House, Barakhamba Road, New Delhi J 10001 
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043. 

Copy to: 

I. General Secretary, IRCA, ORM Office, New Delhi. 
2. General Secretary, AIRF, Rail Bhawan, New Delhi 
3. General Secretary, NFIR, Rail Bhawan, New Delhi 
4. General Secretary, IRPOF, Rail Bhawan, New Delhi 
5. General Secretary, FROA, Rail Bhawan, New Delhi 
6. General Secretary, AIRP A, Rail Bhawan, New Delhi 
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi 
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan 
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan 
10. General Secretary, RBSSS Association, Rail Bhawan 
11. The Secretary, RBMSA, Rail Bhawan 
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan 

(B) 
I. Concerned PSO for kind information of Chairman cum CEO, M/lnfra, MIT &RS M/O&BD, M/Finance, Railway Board 
2. Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR 
3. Chief Vigilance Officers, All Indian Railways. 
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM{Elec.), AM(RS), AM(ME), AM/Tele, AM/C&IS, AM/Sig., 

AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X)-I, EDF(X)-II, 
ED(Works), EDW(Plg.), ED/Project(Mon.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), 
EDRS(G), EDRE, EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Pig., 
JS( cont), JS(P), JS(G), JS(D), Vigilance-III, Vig(Conf) of Railway Board. 



-i-n~cr ~~'if;~ Government of India 
tt-r 11·~1t-r"ZJ Ministry of Railways 

(t~ct .rt~ Railway Board) 

7~:: 
Azadi Ka 
Amrit Mahotsav 

No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 13.12.2022 

To, 
As per list attached 

Sub: Indian Railways Standard General Conditions of Contract, April 2022 
(Advance Correction Slip No. 2) 

Enclosed herewith please find Advance Correction Slip No. 2 to Indian Railways 
Standard General Conditions of Contract, April-2022. 

2) This shall be applicable to Works Contract of Indian Railways with prospective effect. 

3) This issues with concurrence of the Finance Directorate of the Ministry of Railways. 

DA: As above. 

'},); ')I"' ,.,, 
(~~~1~·11.·ll- 

=··"'":.a= Pf4}(1cp/Rf~d ~-(uft)~ifft 
[Phone: 030-44803: Rly: 011-23383379:MTNL] 

e-mail address : edceg2022@gmail.com 

No. 2022/CE-I/CT/GCC-2022/Policy 

Copy forwarded for information to: 

New Delhi, Dated 13.12.1022 

(i) The PF As, All Indian Railways. 
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan, 

New Delhi. 
~- 

For Member Finance 



LIST FOR DISTRIBUTION (Letter 2022/CE-I/CT/GCC-2022/Policy, Dated 13.12.2022) 
I. General Managers, All Indian Railways & Production Units 
2. General Manager (Con), N.F. Railway, Guwahati 
3. General Manager /CORE, Allahabad. 
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway) 
5. Principal Chief Engineers, All Indian Railways 

(A) 
I. CAO, COFMOW, Tilak Bridge, New Delhi 
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab) 
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-80000 I, 

Bihar 
(B) 

1. Director General, ROSO, Manak Nagar, Lucknow 
2. Director General, NAIR, Vadodara 
3. Director, IRICEN, Pune - 411 00 I (Maharashtra) 
4. Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra) 
5. Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017 
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar). 
7. Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow 

(C) 
1. MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076. 
2. IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017 
3. MD, RITES Ltd., RITES Bhawan, Plot No. I, Sector-29, Gurgaon. 
4. CMD, R VNL, August Kranti Bhawan.Plot No.25, 1 st Floor, Bhikaji Cama Place, New Delhi. 
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020 
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-I I 000 I. 
7. MD, DFCCIL, 5th Floor, Pragati Maidan Metro Station Building Complex, New Delhi- I I 000 I 
8. MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- I I 0021 
9. MD, CRIS, Chanakyapur, New Delhi. 
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon - 

122003. 
11. CME, IROAF, 12th Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092 
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitarnah Marg, 

LodhiRoad, Pragati Vihar, New Delhi. 
13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakharnba Road, New Delhi I l0001 
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043. 

Copy to: 
{Al 

1. General Secretary, IRCA, ORM Office, New Delhi. 
2. General Secretary, AIRF, Rail Bhawan, New Delhi 
3. General Secretary, NFIR, Rail Bhawan, New Delhi 
4. General Secretary, IRPOF, Rail Bhawan, New Delhi 
5. General Secretary, FROA, Rail Bhawan, New Delhi 
6. General Secretary, AIRPA, Rail Bhawan, New Delhi 
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi 
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan 
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan 
10. General Secretary, RBSSS Association, Rail Bhawan 
11. The Secretary, RBMSA, Rail Bhawan 
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan 

(B) 
1. Concerned PSO for kind information of Chairman cum CEO, M/lnfra, M/T&RS M/O&BD, 

M/Finance, Railway Board 
2. Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR 
3. Chief Vigilance Officers, All Indian Railways. 
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/rele, 

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), EDCE(G), 
EDTK(M&MC), EDCE(B&S), EDF(X)-I, EDF(X)-11, ED(Works), EDW(Plg.), 
ED/Project(Mon.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), 
EDRS(G), EDRE, EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), 
EDME(Frt.), ED/Pig., JS(conf), JS(P), JS(G), JS(D), Vigilance-Ill, Vig(Conf) of Railway Board. 

.,,. i, 



(Advance Correction Slip No. 2) 

A. Para 5(3) ii. Part I of GCC shall be read as under: 

u. The original Bank Guarantee should be delivered in person to the official nominated 
as indicated in the tender document within 5 working days before closing date for 
submission of bids. 

B. Para 6.1 Part I of GCC shall be read as under: 

6.1. The tenderers shall submit a copy of certificate stating that all their 
statements/documents submitted alongwith bid are true and factual. Standard 
format of certificate to be submitted by the bidder is enclosed as Anouure-V. In 
addition to Annexure-V, in case of other than Company/Proprietary firm, 
Annexure -V(A) shall also be submitted by the each member of a Partnership Firm 
/ Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability 
Partnership (LLP) etc. as the case may be. Non submission of above certificatets) 
by the bidder shall result in summarily rejection of his/their bid. It shall be 
mandatorily incumbent upon the tenderer to identify, state and submit the 
supporting documents duly self attested/digitally signed by which they/he is 
qualifying the Qualifying Criteria mentioned in the Tender Document. 

C. Para 11 (iv) of Annexure-1, Part I of GCC shall be read as under: 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their 
statements/documents submitted along with bid are true and factual. Standard 
format of the certificate to be submitted by the bidder is enclosed as Annexure- V. 
In addition to Annexure-V, in case of other than Company/Proprietary firm, 
Annexure -V (A) shall also be submitted by the each member of a Partnership Firm 
I Joint Venture {N) / Hindu Undivided Family {HUF) / Limited Liability 
Partnership (LLP) etc. as the case may be. Non submission of a copy of certificate 
by the bidder shall result in summarily rejection of his/their bid. It shall be 
mandatorily incumbent upon the tenderer to identify, state and submit the 
supporting documents duly self attested / digitally signed by which they/he are/is 
qualifying the Qualifying Criteria mentioned in the Tender Document. 

1 



D. Annexure-V Part I of GCC shall be read a, under: 

ANNEXURE-V 
Reference -Para 6.1 of ITT 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY 
TENDERERALONGWITHTHETENDERDOCUMENTS 

L (Name and designation)0appointed as the 
attorney/authorized signatory of the tenderer, 

Mis (hereinafter called the tenderer) for the purpose of 
the Tender documents for the work of 
___________________ as per the tender No .. _ 
of (Rai/way)**, do hereby solemnly affirm and state on the behalf of the tenderer 
including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the 
pages in confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian 
Railway website www.ireps.gov.in . I/we have verified the content of the document 
from the website and there is no addition, no deletion or no alteration to the content of 
the tender document. In case of any discrepancy noticed at any stage i.e. evaluation 
of tenders, execution of work or final payment of the contract, the master copy 
available with the railway Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false 
representation in the forms, statements and attachments in proof of the qualification 
requirements. 

5. I/We also undentand that my/our offer will be evaluated based on the 
documents/credentials submitted along with the offer and same shall be binding 
upon me/us. 

6. I/We declare that the information and documents submitted along with the 
tender by me/us are correct and I/we are fully responsible for the correctness of 
the information and documents, submitted by us. 

7. l/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or 
any other Ministry / Department of Govt. of India from participation in tender on the 
date of submission of bids, either in individual capacity or as a HUF/ member of the 
partnership firm/LLP/N /Societyffrust. 

8. I/we understand that if the contents of the certificate submitted by us are found to be 
forged/false or incorrect at any time during process for evaluation of tenders, it shall 

2 



lead to forfeiture of the Bid Security besides banning of business for a period of upto 
five year. Further, I/we (insert name of the tenderer) ** and all my/our 
constituents understand that my/our offer shall be swnmarily rejected. 

9. I/we also understand that if the contents of the certificate submitted by us are found 
to be false/forged or incorrect at any time after the award of the contract, it will lead 
to termination of the contract, along with forfeiture of Bid Security/Security Deposit 
and Performance guarantee besides any other action provided in the contract 
including banning of business for a period of upto five year. 

10. I/We have read the clause regarding restriction on procurement from a bidder of a 
country which shares a land border with India and certify that I am/We are not from 
such a country or, if from such a country, have been registered with the competent 
Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and 
am/are eligible to be considered ( evidence of valid registration by the competent 
authority is enclosed) 

SEAL AND SIGN A TIJRE 
OF THE TENDERER 

Place: 
Dated: 

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled 
in suitably by tenderer. 

..-- ,, c,, )1 u, n-,>J 
.J I ;-1'J..-·}V 
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E. New Annexure-V(A), Part I ofGCC shall be read as under 

ANNEXURE-V(A) 

Reference -Para 6.1 of ITT 

(This certificate is to be given by attorney/authorized signatory/each member of 
Partnership firm/Joint Venture (JV) I Hindu Undivided Family (HUF) I LimUed Liability 
Partnership (LLP) etc.} 

I/We (Name), attorney/authorized signatory of the 
.. . .. . . (constituent firm/constituent partner) and member/partner of the 
.................................... (tenderering firm) hereby solemnly affirm and state as under: 

i, Uwe certify that (constituent firm/constituent partner) is/are not 
blacklisted or debarred by Railways or any other Ministry / Department of Govt. of 
India from participation in tender on the date of submission of bids, either in 
individual capacity or as a HUF/ member of the partnership 
firm/LLP/N /Society/Trust, 

.'i- I/We have read the clause regarding restriction on procurement from a bidder of a 
country which shares a land border with India and certify that I am/We are not from 
such a country or, if from such a country, have been registered with the competent 
Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and 
am/are eligible to be considered (evidence of valid registration by the competent 
authority is enclosed}, 

SEAL AND SIGNATURE 
OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 

Place: 
Dated: 

***** 

,- t., ~IL 
J 
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1-rrnr ~~q;n Government of India 

1 
~ ~ ll'

0-::lfT~~ Ministry of Railways 
' (t ~~ ift "i Railway Board) 

No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 26.04.2023 

To, 
As per list attached 

Sub: Indian Railways Standard General Conditions of Contract, April 2022 
(Advance Correction Slip No. 3) 

1. Enclosed herewith please find Advance Correction Slip No. 3 to Indian Railways 
Standard General Conditions of Contract, April-2022. 

2. This shall be applicable to Works Contract oflndian Railways with prospective effect. 

3. This issues with concurrence of the Finance Directorate of the Ministry of Railways. 

DA: As above. 

No. 2022/CE-I/CT/GCC-2022/Policy 

~-"l·i-.3 
(1TRq) 

F'\') rn= A,0.;;;. ~-0fl)~ ~ 
[RlyNo. 030-47598, MTNL No. 011-23047598] 

e-mail address: dceg@rb.railnet.gov.in 

New Delhi, Dated 26.04.2023 

Copy forwarded for information to: 
(i) The PF As, All Indian Railways. 
(ii) Dy. Comptroller and Auditor General oflndia (Railways), Room No. 224, Rail Bhawan, 

New Delhi. 

For Member Finance 



! 
i 

LIST FOR DISTRIBUTIO~ (Letter 2022/CE-I/CT/GCC-2022/Policy, Dated 26.04.2023) 
1. General Managers, All Indian Railways & Production Units 
2. General Manager (Con), N.F. Railway, Guwahati 
3. General Manager /C<pRE, Allahabad. 
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway) 
5. Principal Chief Engineers, All Indian Railways 

(A) : 
1. CAO, COFMOW, TJlak Bridge, New Delhi 
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab) 
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar 

(B) 
l. Director General, RI)>SO, Manak Nagar, Lucknow 
2. Director General, N+IR, Vadodara 
3. Director, IRICEN, Pune -411 001 (Maharashtra) 
4. Director, IRIEEN, Pp No.-233, Nasik Road-422101 (Maharashtra) 
5. Director, IRISET, T~ Naka Road, Lalla Guda, Secunderabad-500017 
6. Director, IRIMEE, JFalpur Distt-Jamalpur, PIN-811214 (Bihar). 
7. Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow 

(C) ! 
1. MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076. 
2. IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017 
3. MD, RITES Ltd., R.JjTES Bhawan, Plot No.I, Sector-29, Gurgaon. 
4. CMD, R VNL, August Kranti Bhawan,Plot No.25, I st Floor, Bhikaji Cama Place, New Delhi. 
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020. 
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001. 
7. MD, DFCCIL, 5th Floor, Pragati Maidan Metro Station Building Complex, New Delhi-I 10001 

I 
8. MD, RLDA, Near S~fdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021 
9. MD, CRIS, Chanakyapur, New Delhi. 
10. CMD, RailTel Corporation oflndia Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon - 122003. 
11. CME, IROAF, 12th floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- I 10092 
12. Managing Director, ~RFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, 

LodhiRoad, Pragati ~ihar, New Delhi. 
13. CMD, IRCTC Ltd., IB-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001 
14. CMD, Braithwalte s; Co. limited, 5 Hide Road Kolkata 700043. . . 

Copy to: : 
!A} ' 

1. General Secretary, *CA, ORM Office, New Delhi.· 
2. General Secretary, ,iIRF, Rail Bhawan, New Delhi 
3. General Secretary, l'fiFIR, Rail Bhawan, New Delhi 
4. General Secretary, I!RPOF, Rail Bhawan, New Delhi 
5. General Secretary, iROA, Rail Bhawan, New Delhi 
6. General Secretary, 4.IRPA, Rail Bhawan, New Delhi 
7. General Secretary, 4.ISC & STREA, Rail Bhawan, New Delhi 
8. The Secretary, RBS~, Group (A) Offices Association, Rail Bhawan 
9. The Secretary, RBS;S, Group (B) Offices Association, Rail Bhawan 
10. General Secretary, ~SSS Association, Rail Bhawan 
11. The Secretary, RBMSA, Rail Bhawan 
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan 

(B) I 
1. Concerned PSO forikind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD, M/Finance, 

Railway Board ! 
2. Adv./MR, EDPG&,fR, OSD/MR, OSR(Co-ord)/MR 
3. Chief Vigilance Officers, All Indian Railways. 
4. DG(RHS), DG(RP#), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele, 

AM/C&IS, AM/Si ., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC), 
EDCE(B&S), ED (X)-1, EDF(X)-11, ED(Works), EDW(Plg.), ED/Project(Mon.), ED(L&A), ED(PSU), 
EDVE, ED(Safety)f ED(Sig. Dev.), ED( Tele), EDRS(G), EDRE, EDEE(G), EDFE, EDE(N), 
ED(Accounts), ED(f &MPP, EDME(Chg.), EDME(Frt.), ED/Pig., JS(cont), JS(P), JS(G), JS(D), 
Vigilance-III, Vig(~ont) of Railway Board. ~ ~ 

I ~~ . 'lf,·o-, 



Annexure 

Advance Correction Slip No. 3 to Indian Railways Standard General Conditions of 
Contract, April 2022 

A. Para ll(vi) (a) & ll(vi) (b) Part I of GCC shall be read as under: 

vi. (a) In case of any information submitted by tenderer is found to be false, 
forged or incorrect at any time during process for evaluation of tenders, it 
shall lead to forfeiture of the tender Bid Security besides banning of 
business for a period of upto t!fQ. years. 

(b) In case of any information submitted by tenderer is found to be false, 
forged or incorrect after the award of contract, the contract shall be 
terminated. Bid Security, Performance Guarantee and Security Deposit 
available with the railway shall be forfeited. In addition, other dues of the 
contractor, if any, under this contract shall be forfeited and agency shall be 
banned for doing business for a period of upto t!fQ. years. 

I 

B. Para 15 Part I of GCC shall be read as under: 

15 . The tenderer whether sole proprietor / a company or a partnership firm / 
registered society I registered trust I HUF / LLP etc if they want to act through 
agent or individual partner(s), should submit along with the tender, a copy of 
power of attorney duly stamped and authenticated by a Notary Public or by 
Magistrate in favour of the specific person whether he/they be partner(s) of the 
firm or any other person, specifically authorizing him/them to sign the tender, 
submit the tender and further to deal with the Tender/ Contract up to the stage 
of signing the agreement except in case where such specific person is 
authorized for above purposes through a provision made in the partnership 
deed / Memorandum of Understanding / Article of Association /Board 
resolution, failing which tender shall be summarily rejected. 

A separate power of attorney duly stamped and authenticated by a 
Notary Public or by Magistrate in favour of the specific person whether 
he/they be partner(s) of the firm or any other person, shall be submitted after 
award of work, specifically authorizing him/them to deal with all other 
contractual activities subsequent to signing of agreement, if required. 

Note: A Power of Attorney executed and issued overseas, the document will 
also have to be legalized by the Indian Embassy and notarized in the 
jurisdiction where the Power of Attorney is being issued. However, the Power 
of Attorney provided by Bidders from countries that have signed the Hague 
Legislation Convention 1961 are not required to be legalized by the Indian 
Embassy if it carries a conforming Appostille certificate. 



C. Para 17.12, Part~ of GCC shall be read as under: 
' 

17.12 ; Authorized Member - Joint Venture members in the JV MoU shall 
authorize i Lead member on behalf of the Joint Venture to deal with the 

I 

Contract, i sign the agreement or enter into contract in respect of the said 
tender, to receive payment, to witness joint measurement of work done, to sign 
measurement books and similar such action in respect of the said 

I 

tender/contract. All notices/correspondences with respect to the contract 
would be sent only to this authorized member of the JV. 

i 
i 
I , 

D. New Para 17.14.r, Part I of GCC shall be read as under: 

17.14.7 A Power of Attorney executed and issued overseas, the 
documen will also have to be le alized b the Indian Embass and notarized 
in the iurjsdiction where the Power of Attorney is being issued. However, the 
Power 04Attorney provided by Bidders from countries that have signed the 
Hague Lfgislation Convention 1961 are not required to be legalized by the 
Indian Errzbassy ifit carries a conforming AUJJOStille certificate. 

I 
! E. Item No-8 & N~-9 of Annexure-V, Part I of GCC shall be read as under: 
I 

8. I/we understand that if the contents of the certificate submitted by us are 
found - be forged/false or incorrect at any time during process for evaluation 
of tenders, it shall lead to forfeiture of the Bid Security besides banning of 
business for a period of upto ~ Further, I/we (insert name of the 
tfnderer~ ** and all my/our constituents understand that 
my/our ~ffer shall be summarily rejected. 

9. I/we also understand that if the contents of the certificate submitted by us are 
found t~ be false/forged or incorrect at any time after the award of the 
contracf it will lead to termination of the contract, along with forfeiture of 
Bid Security/Security Deposit and Performance guarantee besides any 
other action provided in the contract including banning of business for a 
period of upto !!!!!! year. ~ 

Q. ' 'C"" fJJ.... ..,,,,,, ·~ -..'·· 
***** 
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' 

~TT~ct ~n~n Government of India 
tC'J ir"?l'TC'J"lf Ministry of Railways 

(t~<t GJt~ Railway Board) 

No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 07.08.2023 

To, 
As per list attached 

Sub: Indian Railways Standard General Conditions of Contract, April 2022 
(Advance Correction Slip No. 4) 

Please find enclosed herewith Advance Correction Slip No. 4 to Indian Railways 
Standard General Conditions of Contract, April-2022. 

2. This shall be applicable to Works Contract of Indian Railways with prospective effect. 

3. This issues with the concurrence of the Finance Directorate of Ministry of Railways. 

DA: As above. 

~ ?J>~ 
~ ,~ 0~. 

. (ifttcr) 

~115 ~~el pt.~ltirct~ 
[Rly No. 030-47598, MTNL No. 011-23047598] 

e-mail address: dceg@rb.railnet.gov.in 

No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 07.08.2023 

Copy forwarded for information to: 
(i) The PF As, All Indian Railways. 
(ii) Dy. Comptroller and Auditor General oflndia (Railways), Room No. 224, Rail Bhawan, 

New Delhi. 

For Member Finance 



LIST FOR DISTRIBUTION (No.2022/CE-I/CT/GCC-2022/Policy New Delhi, dated 07.08.2023) 

I. General Managers, All Indian Railways & Production Units 
2. General Manager (Con), N.F. Railway, Guwahati 
3. General Manager /CORE, Allahabad 
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway) 
5. Principal Chief Engineers, All Indian Railways 

(A) 
I. CAO, COFMOW, Tilak Bridge, New Delhi 
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab) 
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar 

(B) 

'• 

l, Director General, ROSO, Manak Nagar, Lucknow 
2. Director General, NAIR, Vadodara 
3, Director, IRICEN, Pune - 411 001 (Maharashtra) 
4. Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra) 
5, Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017 
6, Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar) 
7, Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow 

(C) 
I, MD, CONCOR, Concor Bbawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076 
2, IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017 
3. MD, RITES Ltd., RITES Bhawan, Plot No. I, Sector-29, Gurgaon 
4. CMD, RVNL, AugustKranti Bhawan,Plot No.25, 1s' Floor, Bhikaji Cama Place, New Delhi 
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai· 400020 . 
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-I 10001 
7. MD, DFCCIL, 5"' Floor, Pragati Maidan Metro Station Building Complex, New Delhi-I 10001 
8. MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021 
9. MD, CRIS, Chanakyapur, New Delhi 
I 0. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon - 122003 
11. CME, IROAF, 12th Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092 
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitarnah Marg, 

LodhiRoad, Pragati Vihar, New Delhi 
13. CMD, IRCTC Ltd., B-148, 1 Ith Floor, Statesman House, Barakhamba Road, New Delhi 110001 
14_. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043 

Copv to: 
ill 

1. General Secretary, !RCA, ORM Office, New Delhi 
2. General Secretary, AIRF, Rail Bhawan, New Delhi 
3. General Secretary, NFIR, Rail Bhawan, New Delhi 
4. General Secretary, IRPOF, Rail Bhawan, New Delhi 
5. General Secretary, FROA, Rail Bhawan, New Delhi 
6. General Secretary, AIRP A, Rail Bhawan, New Delhi 
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi 
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan 
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan 
I 0. General Secretary, RBSSS Association, Rail Bhawan 
11. The Secretary, RBMSA, Rail Bhawan 
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan 

(B) 
1. Concerned PSO for kind information of Chairman cum CEO, M/Infra, Mfr &RS M/O&BD, M/Finance, 

Railway Board 
2. Adv.lMR, EDPGIMR, OSD/MR, OSR(Co-ord)/MR 
3. Chief Vigilance Officers, All Indian Railways 
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM!fele, 

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Safety, PED/Gati Shakti, 
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-II), ED/GS(Elect.), 
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( 
Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), EDff&MPP, EDME(Chg.), EDME(Frt.), 
EDIPlg., JS(conf), JS(P), JS(G), JS(D), Vigilance-III, Vig(Conf) of Railway Board. 



Annexure 

Advance Correction Slip No. 4 to Indian Railways Standard General Conditions of 
Contract, April 2022 

Item No-8 & No-9 of Annexure-V, Part I of GCC shall be read as under: 

8. I/we understand that if the contents of the certificate submitted by us are found to be 
forged/false at any time during process for evaluation of tenders, it shall lead to forfeiture 
of the Bid Security and may also lead to any other action provided in the contract 
including banning of business for a period of upto two year. Further, I/we (insert name of 
the tenderer) • • and all my/our constituents understand that my/our offer 
shall be swnmarily rejected. 

9. I/we also understand that if the contents of the certificate submitted by us are found to be 
false/forged at any time after the award of the contract, it will lead to termination of the 
contract, along with forfeiture of Bid Security/Security Deposit and Performance · 
guarantee and may also lead to any other action provided in the contract including 
banning of business for a period of upto two year. 

***** 



~TT«J fficfi~ Government of India 
ttil 1f'.31Ttil11 Ministry of Railways 

{ttitct 'ift~ Railway Board) 

7~:: 
Azadi Ka 
Amrit Mahotsav 

No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 20.10.2023 

To, 
As per list attached 

Sub: Indian Railways Standard General Conditions of Contract, April 
2022 (Advance Correction Slip No. 5) 

Please find enclosed herewith Advance Correction Slip No. 5 to Indian Railways 
Standard General Conditions of Contract; April-2022. 

· 2. This shall be applicable to Works Contract of Indian Railways with prospective effect. 

· 3. This issues with the concurrence of the Finance Directorate and approval of Board (MI, 
Ml'). 

DA: As above, 
. , h10·-' . 

(1TR<f) 
f°))m= D1.f:hatGft.~~~ 

[Rly No. 030-47598, MTNL No. 011-23047598] 
e-mail address: dceg@rb.railnet.gov.in 

No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 20.10.2023 

Copy forwarded for information to: 
_ (i) The PF As, All Indian Railways. 
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan, 

New Delhi. 

For Member Finance 



Annexure 

Advance Correction Slip No. S to'Indian lhilways Standard General Conditions of 
Contract, April 2022 

Para 5(3) ii. Part I of GCC shall be read as under: 

Para 5(3) ii. 

The original Bank Guarantee should be delivered in person to the official nominated as 
indicated in the tender document before closing date for submission of bids . (i.e. 
excluding the last date of submission of bids) 

***** 



LIS't' FOR DISTRIBUTION (No. 2022/CE-I/CT/GCC-2022/POLICY New Delhi, Dated 20 .l0.2023) 

1. General Managers, All Indian Railways & Production Units 
2. General Manager (Con), N.F. Railway, Guwahati 
3. General Manager /CORE, Allahabad 
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway) 
5; Principal Chief Engineers, All Indian Railways 

(A) 
1. CAO, COFMOW, Tilak Bridge, New Delhi 

· 2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab) 
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar 

(8) 
1. Director General, ROSO, Manak Nagar, Lucknow 
2. Director General, NAIR, Vadodara 
3. Director, IRICEN, Pune-411 001 (Maharashtra) 
4. Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra) 
5. Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017 
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PlN-811214 (Bihar) 
7. Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow 

(CJ 
1. MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 1-10076 
2. IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017 
3. · MD, RITES Ltd., RITES Bhawan, Plot No.I, Sector-29, Gurgaon 
4. CMD, RVNL, August Kranti Bhawan,Plot No.25, I" Floor, Bhika]] Cama Place, New Delhi 
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai-400020 
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi- I I 0001 
7. MD, DFCCIL, 5lh Floor, Pragati Maidan Metro Station Building Complex, New Delhi-11000 l 
8. MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021 · 
9. MJ;>,.CRIS, Chanakyapur, New Delhi 
10. CMD, 'Rail'Fel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon - 122003 
11. CME, IROAF, 121h Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092 
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, 

LodhiRoad, Pragati Vihar, New Delhi _ 
13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001 
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043 

Copy to: 
!Al 

.1. General Secretary, IRCA, DRM Office, New Delhi 
2. General Secretary, AIRF, Rail Bhawan, New Delhi 
3. General Secretary, NFIR, Rail Bhawan, New Delhi 
4. General Secretary, IRPOF, Rail Bhawan, New Delhi 
5. General Secretary, FROA, Rail Bhawan, New Delhi 
6. General Secretary, AIRPA, Rail Bhawan, New Delhi 
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi 
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan 
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan 
10. General Secretary, RBSSS Association, Rail Bhawan 
11. The Secretary, RBMSA, Rail Bhawan 
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan 

(B) 
1. Concerned PSO for kind information of Chairman cum CEO, M/Infra, Mff &RS M/O&BD, M/Finance, 

Railway Board 
2. Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR 
3. Chief Vigilance Officers, All Indian Railways 
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/fele, 

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Safety, PED/Gati Shakti, 
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-1), ED/GS(Civil-U), ED/GS(Elect.), 
ED/GS(S&T), ED/GS/SO, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( 
Tell!), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/f&MPP, EDME(Chg.), EDME(Frt.), 
ED/Pig., JS(conf), JS(P), JS(G), JS(D), Vigilance-III, Vig(Conf) of Railway Board. 



' 
~ <Et<cfil< / Government of India 
~ +4Siil'14 / Ministry of Railways 

(m iO'i / Railway Board) 

No.2018/CE-I/CT/36-EPC Contract Policy Pt-I 

G2G 
New Delhi, Dated 29.12.2023 

To, 
As per list attached 

Sub: Request for Proposal for Standard EPC Tender Document for single stage two 
packet system (Amendment No.6) 

Ref: (i) Railway Board's letter No. 2018/CE-I/CT/36-EPC Contract Policy dated 
24.08.2021 

(ii) Railway Board's letter No. 2018/CE-I/CT/36-EPC Contract Poilcy Pt I dated 
15.11.2021, 20.05.2022, 19.12.2022, 15.05.2023, 07.08.2023, 11.10.2023 & 
13.10.2023 

Please find enclosed herewith Amendment No.6 to Request for Proposal for Standard 
Engineering, Procurement and Construction (EPC) Tender Document for single stage two packet 
system. 

2. This shall be applicable with effect from 15.01.2024. 

3. This issues with the concurrence of the Finance Directorate & approval of Board (MI, 
MTRS&MF). 

DA: As Above 

~

2,,i-, . 
(1TRq) 

CY\"' = A,F.ha ~.(Gfi)~ Gt)t 
[Rly No. 030-47598, MTNL No. 011-23047598] 

e-mail address: dceg@rb.railnet.gov.in 

No.2018/CE-I/CT/36-EPC Contract Policy Pt-I New Delhi, Dated 29.12.2023 

Copy forwarded for information to: 
1. The PFAs, All Indian Railways. 
2. Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan, 

New Delhi ~ 

For Member Finance 



LIST FOR DISTRIBUTION (No.2018/CE-VCT/36-EPC Contract Policy Pt-I Dated 29.12.2023) 
1. General Managers, All Indian Railways & Production Units 
2. General Manager (Con), N.F. Railway, Guwahati 
3. General Manager /CORE, Allahabad. 
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway) 
5. Principal Chief Engineers, All Indian Railways 

(A) 
1. CAO, COFMOW, Tilak Bridge, New Delhi 
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab) 
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar 

(B) 
1. Director General, ROSO, Manak Nagar, Lucknow 
2. Director General, NAIR, Vadodara 
3. Director, IRICEN, Pune-411 001 (Maharashtra) 
4. Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra) 
5. Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017 
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar). 
7. Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow 

(C) 
1. MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I I 0076. 
2. IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017 
3. MD, RITES Ltd., RITES Bhawan, Plot No.l, Sector-29, Gurgaon. 
4. CMD, RVNL, August Kranti Bhawan,Plot No.25, l st Floor, Bhikaji Cama Place, New Delhi. 
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020 
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi- I I 0001. 
7. MD, DFCCIL, 5th FlOQr, Pragati Maidan Metro Station Building Complex, New Delhi-I 10001 
8. MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021 
9. MD, CRIS, Chanakyapur, New Delhi. 
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon - 

122003. 
11. CME, IROAF, 12th Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092 
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, 

LodhiRoad, Pragati Vihar, New Delhi. 
13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001 
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043. 

· Copyio:., 
!Al . 

1. General Secretary, IRCA, ORM Office, New Delhi. 
2. General Secretary, AIRF, Rail Bhawan, New Delhi 
3. General Secretary, NFIR, Rail Bhawan, New Delhi 
4. General Secretary, IRPOF, Rail Bhawan, New Delhi 
5. General Secretary, FROA, Rail Bhawan, New Delhi 
6. General Secretary, AIRPA, Rail Bhawan, New Delhi 
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi 
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan 
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan 
10. General Secretary, RBSSS Association, Rail Bhawan 
11. The Secretary, RBMSA, Rail Bhawan 
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan 

(B) 
1. Concerned PSO for kind information of Chairman cum CEO, M/lnfra, MIT &RS M/O&BD, 

M/Finance, Railway Board 
2. Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR 
3. Chief Vigilance Officers, All Indian Railways. 
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele, 

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Gati Shakti, 
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-1), ED/GS(Civil-11), ED/GS(Elect.), 
ED/GS(S&T), EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), 
EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/f &MPP, EDME(Chg.), EDME(Frt.), 
ED/Pig., JS(cont), JS(P), JS(G), JS(D), Vigilance-III, Vig(Cont) of Railway Board. ~ .,_ 

~~ & .,- ~ - ,: ,.,.., 
0~ 2,-'1· \ 



.. 

Amendment No.6 to RFP for Standard EPC Tender Document 

Request for Proposal (RFP-Oct/2019) 
Para Existing Provision of RFP Modified Provision for RFP 
No 

2.2.2.1 (ii) undertaken at least one Eligible (ii) undertaken at least one Eligible 
(ii) Project of Railway Sector as Project of Railway Sector as 

mentioned in clause 2.2.2.4/iii of mentioned in clause 2.2.2.4/iii of 
value of not less than [35% (thirty- value of not less than [35% (thirty- 
five) per cent] of the Estimated five) per cent] of the Estimated 
Project Cost and have received Project Cost and have received 
payments for not less than 75 payments for not less than 75 
(seventy-five) per cent value (seventy-five) per cent value 
of present Contract Value of present Contract Value 
( excluding the payment made for ( excluding the payment made for 
adjustment of Price variation adjustment of Price variation 
(PVC), if any) of such project. (PVC), if any) of such project. 

[Note :- For composite works of Illustration for 'received oavments 
New lines, Gauge Conversion, for not less than 7 5 (seventv-five) Der 
Doubling, 3rd line, 4th line etc. cent': 
with Railway electrification and/or For contract wherein there is 12.rovision Signalling and telecommunication 
works .................... fj)r eaa 12.ffi!..ment on 'u.rocurement o[ 

g,.oods and eg_uiu.ment' on basis 
o[.indemnitJ?. bond/Bank Guarantee. 
In all such contract, 'received 

I f!.ay_ments tor not less than 75 
(seventv-fl.veJ f!.er cent value o[ 
f!.resent Contract Value 
u.ar.ment' means not less than 75% 
pavment received under 'u.rocurement 
ol goods and eg_uiu.ment' as well 
as not less than 7 5% 12.ay_ment received 
under 'execution/ installation/ 
commissioning'. 

[Note:- For composite works of New lines, 
· Gauge Conversion, Doubiing, 3rd line, 4th 
line etc. with Railway electrification and/or 
Signalling and telecommunication 
works .................... 

i1~­ 
--X-X-X-- ~';IJ 



-i-nx°G ~~cf>Tx Government of India 
tt>f lf.?l"Tt>fGf Ministry of Railways 

(t t>fi EJt ~ Railway Board) 

No.2018/CE-I/CT/36-EPC Contract Policy/Pt.2 New Delhi, Dated 01.03.2024 

To, 
As per list attached 

Sub: Standard EPC Tender Document for single stage two packet system 
(Amendment No.7) 

Ref: (i) Railway Board's letter No. 2018/CE-I/CT/36-EPC Contract Policy dated 
24.08.2021 
(ii) Railway Board's letter No. 2018/CE-I/CT/36-EPC Contract Poilcy Pt I dated 
15.11.2021, 20.05.2022, 19.12.2022, 15.05.2023, 07.08.2023, 11.10.2023, 
13.10.2023 & 29.12.2023 

Enclosed herewith please find Amendment No.7 to Standard Engineering, Procurement 
and Contract (EPC) Agreement for Railway Projects. 

2. · This issues with the concurrence of the Finance Directorate of Ministry of Railways. 

DA: As Above 

~,.iA 
~~ ' (lJl'""{cf) 

~~Tcfi ff1 ~&I ~.('ifl)~ ~ 
[Rly No. 030-47598, MTNL No. 011-23047598] 

e-mail address: dceg@rb.railnet.gov.in 

No.2018/CE-I/CT/36-EPC Contract Policy/Pt.2 New Delhi, Dated 01.03.2024 

Copy forwarded for information to: 
(i) The PF As, All Indian Railways. 
(ii) Dy. Comptroller and Auditor General oflndia (Railways), Room No. 224, Rail 
Bhawan, New Delhi. 

For Member Finance 
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LIST FOR DISTRIBUTION (No.2018/CE-I/CT/36-EPC Contract Policy/Pt.2, dated 01.03.2024) 

1. General Managers, All Indian Railways & Production Units 
2. General Manager (Con), N.F. Railway, Guwahati 
3. General Manager /CORE, Allahabad. 
4. Chief Administrative Officers (Con), All Indian Railways (Except N .F. Railway) 
5. Principal Chief Engineers, All Indian Railways 

(A) 
I. CAO, COFMOW, Tilak Bridge, New Delhi 
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab) 
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar 

(B) 
1. Director General, RDSO, Manak Nagar, Lucknow 
2. Director General, NAIR, Vadodara 
3. Director, IRICEN, Pune - 411 001 (Maharashtra) 
4. Director, IRIEEN, PB No.-233, Nasik Road-42210 I (Maharashtra) 
5. Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017 
6. Director, IRIMEE, Jamalpur Distt-Jarnalpur, PIN-811214 (Bihar). 
7. Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow 

(C) 
1. MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076. 
2. fRCON International Limited, C-4, District Centre, Sak.et, New Delhi- 110017 
3. MD, RITES Ltd., RITES Bhawan, Plot No.I, Sector-29, Gurgaon. 
4. CMD, RVNL, August Kranti Bhawan,Plot No.25, 1 st Floor, Bhikaji Cama Place, New Delhi. 
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020 
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001. 
7. MD, DFCCIL, 5th Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001 
8. MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021 
9. MD, CRIS, Chanakyapur, New Delhi. 
10. CMD, Rai!Tel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon - 

I 22003. 
l I. CME, IROAF, I ih Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092 
I 2. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, 

LodhiRoad, Pragati Vihar, New Delhi. 
13. CMD, IRCTC Ltd., B-148, 1 Ith Floor, Statesman House, Barakhamba Road, New Delhi 110001 
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043. 

Copy to: 
(A) 

I. General Secretary, IRCA, DRM Office, New Delhi. 
2. General Secretary, AIRF, Rail Bhawan, New Delhi 
3. General Secretary, NFIR, Rail Bhawan, New Delhi 
4. General Secretary, IRPOF, Rail Bhawan, New Delhi 
5. General Secretary, FROA, Rail Bhawan, New Delhi 
6. General Secretary, AlRPA, Rail Bhawan, New Delhi 
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi 
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan 
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan 
10. General Secretary, RBSSS Association, Rail Bhawan 
11. The Secretary, RBMSA, Rail Bhawan 
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan 

(B) 
I. Concerned PSO for kind information of Chairman cum CEO, M/lnfra, MIT &RS M/O&BD, 

M/Finance, Railway Board 
2. Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR 
3. Chief Vigilance Officers, All Indian Railways. 
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele, 

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Gati Shakti, 
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-J), ED/GS(Civil-II), ED/GS(Elect.), 
ED/GS(S&T), EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), 
EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), 
ED/Pig., JS(conf), JS(P), JS(G), JS(D), Vigilance-JJJ, Vig(Conf) of Railway Board. ~ 
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.- 

Amendment No. 7 to Standard Engineering, Procurement and Contract (EPC) Agreement 
for Railway Proiects 

S.No. I Article I Existing Provision in EPC Agreement Proposed Provision 

1 I 9.2.3 I New 9.2.3 The utilities which are not to be 
diverted, proper supporting shall 
be done to prevent any damage. 
No payment shall however be 
made for supporting and 
protecting the utilities during 
execution of the work. All 
temporary diversion of any 
utilities done to facilitate the 
construction activity shall be the 
part of the schedule G. 

2 IAnnex-1 

Schedule 
-B 

Description of Railway Project 

[Note: Description of the Project shall 
be given by the Authority in detail 
together with explanatory drawings 
(where necessary) to explain the 
Authority's requirements precisely in 
order to avoid subsequent changes in 
the Scope of the Project. The 
particulars that must be specified in 
this Schedule-B are listed below as per 
the requirements of the Technical 
Specifications and Standards for 
construction and maintenance of 
Permanent Works, signalling and 
telecommunication works and overhead 
equipment. If any standards, 
specifications or details are not given 
in the concerned manuals, the minimum 
design/construction requirements shall 
be specified in this Schedule. In 
addition to these particulars, all other 
essential project specific details, as 
required, should be provided in order 
to define the Scope of the Project 

Description of Railway Project 

[Note: Description of the Project shall 
be given by the Authority in detail 
together with explanatory drawings 
(where necessary) to explain the 
Authority's requirements precisely in 
order to avoid subsequent changes in 
the Scope of the Project. The 
particulars that must be specified in this 
Schedule-B are listed below as per the 
requirements of the Technical 
Specifications and Standards for 
construction and maintenance of 
Permanent Works, signalling and 
telecommunication works and overhead 
equipment. If any standards, 
specifications or details are not given in 
the concerned manuals, the minimum 
design/construction requirements shall 
be specified in this Schedule. In 
addition to these particulars, all other 
essential project specific details, as 
required, should be provided in order to 
define the Scope of the Project clearly 
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clearly and precisely.]. and precisely.]. 

The data and information related to 
L-sectioo/ Geo technical data 
provided are indicative and for 
guidance only. These should be 
rechecked, verified and modified by 
cooductioe: site investigation to suit 
the ,ite conditions. Site Investigation 
should include but not limited to 
topographical survey, hvdrological 
~urvey and geotechnical surveys etc. 
Any change on account of existing 
ground conditions mentioned in L­ 
Section/ Alignment/ESPs shall not be 
considered as Change of Scope. For 
avoidance of doubt, it is clarified that 
the existing e:round conditions are to 
be validated by bidders before bid 
and hence no change on this account 
is payable. 

3 13.1.2 
13.1.2 Change of Scope shall mean: 

(a) 

(b) 

change in specifications 
of any item of Works; 

omission of any work 
from the Scope of the 
Project except under 
Clause 8.3.3; provided 
that, subject to Clause 
13.5, the Authority shall 
not omit any work under 
this Clause in order to get 
it executed by any other 
entity; or 

(c) any additional work, 
Plant, Materials or 
services which are not 
included in the Scope of 

13.1.2 Change of Scope shall mean: 

(a) 

(b) 

(c) 

change in specifications of 
any item of Works; 

omission of any work 
from the Scope of the 
Project except under 
Clause 8.3.3; provided 
that, subject to Clause 
13.5, the Authority shall 
not omit any work under 
this Clause in order to get 
it executed by any other 
entity; or 

any additional work, 
Plant, Materials or 
services which are not 
included in the Scope of 
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the Project, including any 
associated 
completion 
construction. However 
any unsanctioned work 
which is independent 
work per se shall not be 
considered as Change of 
scope; 

(d) 

Tests on 
of 

Variation in the quantities 
of certain items (positive or 
negative) necessitated due 
to any change(s) in the L­ 
Section/ Alignment/ESPs of 
the Project with respect to 
those attached with this 
document. 

(d) 

the Project, including any 
associated Tests on 
completion of 
construction. However 
any unsanctioned work 
which is independent 
work per se shall not be 
considered as Change of 
scope; 

Variation in the quantities 
of certain items (positive or 
negative) necessitated due 
to any change(s) in the L­ 
Section/ Alignment/ESPs of 
the Project with respect to 
those attached with this 
document, 
account 

except on 
of existin& 

ground conditions 
mentioned in L- 
Sectioo/ Alignment/ESPs. 
For avoidance of doubt, it 
is clarified that the 
existing ground 
conditions are to be 
validated by bidders 
before bid and hence no 
change on this account is 
payable. 

4 1Annex-l 
Schedule 
-JJ 1.4.1 

1.4.1 All bridges shall be designed and 
constructed in accordance with the design 
standards and specifications as per codes 
and manuals specified in Schedule-D. 

1.4.1 All bridges shall be 
designed and constructed in 
accordance with the design 
standards and specifications as per 
codes and manuals specified in 
Schedule-D. Lse of ROSO 
standard drawings if available, 
shall be pref erred. As far as 
possible, the new bridges should 
have RDSO standard spans and 
RQSO standard drawings for 

Page S of 6 



Railway loading standard. For 
intermediate Sl!anlheights2 
structural design details for 
immediately higher Sl!an/height 
configuration shall be adol!ted. 
Contractor .'lhall l!rovide ROSO 
standard design of the box as 
indicated in the scol!e of work. 

The Contractor should give 
reasons in writing to the Authori!l'. 
Engineer wherever Standard 
ROSO drawing cannot be used2 

subiect to al!l!roval of Authoritv 
Engineer. Contractor may 
l!rOl!OSe suitable alternate 
structure2 while conforming to 
relevant codes2 stil!ulations2 
subject to al!uroval of Authoritv 
engineer. 

***** 
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lnra ,(Hehl< / Government of India 

ra 4't~fol'-I / Ministry of Railways 

~ iil1; I Railway Board)· 

No. 2022/CE-I/CT/GCC-2022/POLICY New Delhi, Dated 20.12.2024 

To, 
As per list attached. 

Sub: Indian Railways Standard General Conditions of Contract, April 
2022 (Advance Correction Slip.8) 

Please find enclosed herewith Advance Correction Slip No.8 to Indian Railways 
Standard General Conditions of Contract, April-2022. 

2. This shall be applicable to Works Contract of Indian Railways with prospective 
effect. 

3. This issues with the concurrence of the Finance Directorate and approval of Board 
(MI, MF). 

DA: As above. 

~ 
~~ 

,~~-M-Ucra) 

A~c.nr ffl~(lt ~-~~ ~ 
[RlyNo. 030-47598, MTNL No. 011-23047598] 

e-mail address: padcegrb@gmail.com, dceg@rb.railnet.gov.in 

No. 2022/CE-I/CT/GCC-1022/POLICY New Delhi, Dated 20.12.2024 

Copy forwarded for information to: 
(i) The PFAs, All Indian Railways. 
(ii) Dy. Comptroller and Auditor Generalof India (Railways), Room No. 224, Rail 

Bhawan, New Delhi. 

For Member Finance 



LIST FOR DISTRIBUTION (No. 2022/CE-I/CT/GCC-2022/POLICY dated 20.12.2024) 

l. General Managers. All Indian Railways & Production Units 
2. General Manager (Con), N.F. Railway, Guwahati 
3. General Manager /CORE, Allahabad · 
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway) 
5. Principal Chief Engineers, All Indian Railways 

(A) 
l. CAO, COFMOW, Tilak Bridge, New Delhi 
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab) 
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar 

(B) 
I. Director General, RDSO, Manak Nagar, Lucknow 
2. Director General, NAIR, Vadodara 
3. Director General, IRICEN, Pune-411 001 (Maharashtra) 
4. Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra) 
5. Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017 
6. Director, IRIMEE, Jarnalpur Distt-Jamalpur, PIN-811214 (Bihar) 
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak: Nagar, Lucknow 

(C) 
1. CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076 
2. CMD, IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017 
3. CMD, RITES Ltd., RITES Bhawan, Plot No.I, Sector-29, Gurgaon 
4. CMD, RVNL, August K.ranti Bhawan,Plot No.25, I II Floor, Bhikaji Cama Place, New Delhi 
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai-400020 
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-I 10001 
7. MD, DFCCIL, 5th Floor, Pragati Maidan Metro Station Building Complex, New Delhi- I I 0001 
8. Chairman, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021 
9. MD, CRIS, Chanakyapur, New Delhi 
I 0. CMD, RailTel Corporation oflndia Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon - 122003 
11. CME, IROAF, 12th Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092 
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad., Pragati 

Vihar, New Delhi 
13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi l 10001 
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043 

Copy to: 
!A} 

1. General Secretary, IRCA, ORM Office, New Delhi 
2. General Secretary, AIRF, Rail Bhawan, New Delhi 
3. General Secretary, NFIR, Rail Bhawan, New Delhi 
4. General Secretary, IRPOF, Rail Bhawan, New Delhi 
5. General Secretary, FROA, Rail Bhawan, New Delhi 
6. General Secretary, AlRP A, Rail Bhawan, New Delhi 
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi 
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan 
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan 
l 0. General Secretary, RB SSS Association, Rail Bhawan 
l l. The Secretary, RBMSA, Rail Bhawan 
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan 

(B) 
l. Concerned PSO for kind information of Chairman cum CEO, M/lnfra, M/f &RS M/O&BD, M/Finance, 

Railway Board · 
2. Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR 
3. Chief Vigilance Officers, All Indian Railways 
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele, 

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti, 
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-1), ED/GS(Civil-11), ED/GS(Elect.), 
ED/GS(S&T), ED/GS/SO, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), 
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), EDff &MPP, EDME(Chg.), EDME(Frt.), 
ED/Pig., JS(conf), JS(P), JS(G), JS(D), Vigilance-III, Vig(Cont) of Railway Board. 

~- 



• 
Advance Correction Slip No.8 to Indian Railways Standard General Conditions of 

Contract, April 2022 

Annexure-XI, Part-II of GCC shall be read as under: 

ANNEXURE - XI 
Reference Para 62.( 1) 

Registered Acknowledgement Due/Standard Correspondence through IR-WCMS/Email on 
registered IREPS Email 

PROFORMA OF TERMINATION NOTICE 

_____ RAILWAY 

(Without Prejudice) 

No.-----:-------­ 
To 

Mis _ 

Dated ----- 

Dear Sir, 

Contract Agreement No. _ 

In connection with ---------------------- 
Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 

dated ; but you have taken no action to commence the work/show adequate 
progress of the work. · 

Since the period of 48 hours' notice has already expired. the above contract stands 
rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the balance 
work under this contract will be carried out independently without your participation. Your 
participation as well as participation of every member/partner in any manner as an individual or 
a partnership firm/JV is hereby debarred from participation in the tender for executing the 
balance work and your Security Deposit shall be forfeited and Performance Guarantee shall also 
be encashed. 

The Final measurements of work executed by you against the said contract will be 
taken/started on at hrs. at site. The measurement will be continued till 
all the measurement are taken. You are advised to be present at site on the above mentioned date 
and time to witness the measurements, otherwise measurements will be taken ex-parte and 
thereafter, variation (addendum & corrigendum) & final bill of work executed till date of 
termination based on ex-parte final measurements shall also be processed ex-parte. 

Yours faithfully 

For and on behalf of the President of India 



.$ 

a:n«I' tHcfii< / Government of India 

t;r" df :flt'i.Q / Ministry of Railways 

~~I Railway Board) 

No. 2022/CE-I/CT/GCC-2022/POLICY /Pt.I New Delhi, Dated 09.01.2025 

To, 
As per list attached. 

Sub: Indian Railways Standard General Cendltions of Contract, April 2022 
(Advance Correction Slip No. 9) 

Please find enclosed herewith Advance Correction Slip No.9 to Indian Railways 
Standard General Conditions of Contract, April-2022. 

2. This shall be applicable to Works Contract of Indian Railways with prospective effect. 

3. This issues with the concurrence of the Finance Directorate and approval of Board (MI, 
MF). 

DA: As above. 

~ ~ 

~~~ 

PI\,- ~RIN ~-@ft)~~ 
[Rly No. 030-47598, MTNL No. 011-23047598] 

e-mail address: padcegrb@gmail.com, dceg@rb.railnet.gov.in 

No. 2022/CE-I/CT/GCC-2022/POLICY /Pt.I New Delhi, Dated 09.01.2025 

Copy forwarded for information to: 
(i) The PFAs, All Indian Railways. 
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan, 

New Delhi. 

For Member Finance 

I 
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LIST FOR DISTRIBUTION (No. 2022/CE-I/CT/GCC-2022/POLICY/Ptl dated 09.01.2025) 

1. General Managers, All Indian Railways & Production Units 
2. General Manager (Con), N.F. Railway, Guwahati 
3. General Manager /CORE, Allahabad 
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway) 
5. Principal Chief Engineers, All Indian Railways 

(A) 
1. CAO, COFMOW, Tilak Bridge, New Delhi 
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab) 
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar 

(B) 
I. Director General, RDSO, Manak Nagar, Lucknow 
2. Director General, NAIR, Vadodara 
3. Director General, IRICEN, Pune= 411 001 (Maharashtra) 
4. Director General, IRIEEN, PB No.-233, Nasik Road-42210 l (Maharashtra) 
5. Director General, IRISET, Taa Na1ca Road, Lalla Guda, Secunderabad-500017 
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar) 
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow 

(C) 
1. CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076 
2. CMD, IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017 
3. CMD, RITES Ltd., RITES Bhawan, Plot No.I, Sector-29, Gurgaon 
4. CMD, RVNL, August Kranti Bhawan,Plot No.25, 1 st Floor, Bhikaji Cama Place, New Delhi 
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020 
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-I 10001 
7. MD, DFCCIL, 5th Floor, Pragati Maidan Metro Station Building Complex, New Delhi-I 10001 
8. Chairman, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021 
9. MD, CRIS, Chanakyapur, New Delhi 
10. CMD, RailTel Corporation oflndia Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon - 122003 
11. CME, IROAF, 12th Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092 
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati 

Vihar, New Delhi 
13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi l l0001 
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043 

Copy to: 
{Al 

1. General Secretary, IRCA, DRM Office, New Delhi 
2. General Secretary, AIRF, Rail Bhawan, New Delhi 
3. General Secretary, NFIR, Rail Bhawan, New Delhi 
4. General Secretary, IRPOF, Rail Bhawan, New Delhi 
5. General Secretary, FROA, Rail Bhawan, New Delhi 
6. General Secretary, AIRPA, Rail Bhawan, New Delhi 
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi 
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan 
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan 
10. General Secretary, RB SSS Association, Rail Bhawan 
11. The Secretary, RBMSA, Rail Bhawan 
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan 

(B) 
1. Concerned PSO for kind information of Chairman cum CEO, M/lnfra, MIT &RS M/O&BD, M/Finance, 

Railway Board 
2. Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR 
3. Chief Vigilance Officers, All Indian Railways 
4. DG(RHS), DG(RPF), AM(CE), AM(Worlcs), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele, 

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), EOCE(P), PED/Safety, PED/Gati Shakti, 
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-11), ED/GS(Elect.), 
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), _EDVE, ED(Safety), ED(Sig. Dev.), 
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), EDff&MPP, EDME(Chg.), EDME(Frt.), 
ED/Pig., JS(cont), JS(P), JS(G), JS(D), Vigilance-lll, Vig(Conf) of Railway Board. 
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Advance Correction Slip No.9 to Indian Railways Standard General Conditions of 
Contract, April 2022 

A. Para 16.(4), Part II of GCC-2022 shall be read as under:- 

16.(4) Performance Guarantee 

The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 
(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of time 
for submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue 
of LOA may be given by the Authority who is competent to sign the contract agreement. 
However, a penal interest of 12% per annum shall be charged for the delay beyond 
2l(Twenty one) days, i.e. from 22ndday after the date of issue of LOA. Further, if the 60thday 
happens to be a declared holiday in the concerned office of the Railway, submission of PG 
can be accepted on the next working day. 

' In all other cases, if the Contractor fails to submit the requisite PG even after 60 days 
from the date of issue of LOA, the contract is liable to be terminated. In case contract is 
terminated railway shall be entitled to forfeit Bid Security and other dues payable to the 
contractor against that particular contract, subject to maximum of PG amount. In case a 
tenderer has not submitted Bid Security on the strength of their registration as a Startup 
recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of 
Commerce and Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the 
following forms, amounting to 5% of the original contract valuer- 

(i) A deposit of Cash; 

(ii) Irrevocable Bank Guarantee; 

(iii) Insurance Surety Bond as per Annexure-XVII. 

~ 

l. The provision of Insurance Surety Bond shall be for all contracts having 
DOC within 36 months only. 

2. In case DOC extends beyond 36 months, fresh Insurance Surety Bond or 
any other form of Performance Guarantee prescribed in GCC for the 
balance amount shall be submitted by agency, otherwise necessary action 
will be taken as per terms of Agreement. 

(iv) Government Securities including State Loan Bonds at 5% below the market value; 

3 



(v) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of 
India; 

(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled 
Commercial Bank of India; 

(vii) Deposit in the Post Office Saving Bank; 

(viii) Deposit in the National Savings Certificates; 

(ix) Twelve years National Defence Certificates; 

(x) Ten years Defence Deposits; 

(xi) National Defence Bonds and 

(xii) Unit Trust Certificates at 5% below market value or at the face value whichever is 
less. Also, FDR in favour of FA&CAO (free from any encumbrance) may be 
accepted. 

( c) The Performance Guarantee shall be submitted by the successful bidder after the 
Letter of Acceptance (LOA) has been issued, but before signing of the contract agreement. 
This P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond 
that. In case, the time for completion of work gets extended, the Contractor shall get the 
validity of P.G. extended to cover such extended time for completion of work plus 60 days. 

( d) The value of PG to be submitted by the Contractor is based on original contract value 
and shall not change due to subsequent variation(s) in the original contract value. 

( e) The Performance Guarantee (PG) shall be released after physical completion of the 
work based on 'Completion Certificate' issued by the competent authority stating that the 
Contractor has completed the work in all respects satisfactorily. 

( t) Whenever the contract is rescinded, the Performance Guarantee already submitted for 
the contract shall be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for 
amounts to which the President of India is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the event of: 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of the 
Performance Guarantee. 

(ii) Failure by the Contractor to pay President of India any amount due, either as agreed 
by the Contractor or determined under any of the Clauses/Conditions of the Agreement, 

· within 30 days of the service of notice to this effect by Engineer. 

(iii) The Contract being determined or rescinded under clause 62 of these conditions. 



B. New Annexure - XVII, Part-II of GCC-2022 shall be read as under:- 

ANNEXURE-XVII 

Reference Para 16.(4) 

Insurance Surety Bond for Performance Security 

Name of the issuer of surety bond: 

President of India, 
Acting 
through , 

Railway. 

Date: . 

Surety Bond No: . 
Amount of Bond: . 

Issue Date: : . 
Expiry Date: . 

WlIEREAS, In consideration of the President of India acting through 
............... (Designation & address of contract signing 
authority), Railway, , (hereinafter caUed "The Railway") having 
accepted the bid of MIS XXXXX hereinafter called the contractor, for the work of XXX" under 
invitation for bids No XXXXDated XXXXX, Vide Letter of Acceptance No . 

AND 

WHEREAS, the contractor is required to furnish Performance Security for the sum oft. XXXX 
(Rupees XXXX Only), in the form of Surety Bond, being a condition precedent to the signing 
of the contract agreement. 
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SB No: Date: 

WHEREAS, we, _, (Name of insurance company) hereinafter called the Surety, 
acting through [Designation(s) of the authorised person of the Surety], have, at the request of 
the Mis. XXXX contractor, agreed to give Bond for performance security/ additional 
performance security as hereinafter contained: 

l. · KNOW ALL MEN by these present that I/We, the undersigned [Insert name(s) of 
authorized representatives of the Surety], being fully authorized to sign and incur 
obligations for and on behalf of the Surety, confirm that the Surety, hereby, unconditionally 
and irrevocably Bond to pay the Railway the full amount in the sum of XXXX (Rupees 
XXXX Only) as above stated. 

2. The Surety undertakes to immediately pay on presentation of demand by the Railway any 
amount up to and including aforementioned full amount without any demur, reservation or 
recourse. Any such demand made by the Railway on the Surety shall be final, conclusive 
and binding, absolute and unequivocal notwithstanding any disputes raised/pending before 
any Court, tribunal, arbitration or any authority or any threatened litigation by the Bidder or 
Bank. 

3. On payment of any amount less than aforementioned full amount, as per demand of the 
Railway, the Bond shall remain valid for the balance amount i.e. the aforementioned full 
amount less the payment made to the Railway. 

4. The Surety shall pay the amount as demanded immediately on presentation of the demand 
by Railway without any reference to the contractor and without the Railway being required 
to show grounds or give reasons for its demand or the amount demanded. 

5. Toe Surety Bond shall be unconditional and irrevocable. 
6. The Bond hereinbefore shall not be affected by any change in the constitution of the Surety 

or in the constitution of the Contractor. 
7. The Surety agrees that no change, addition, modifications to the terms of the Contract 

Agreement or to any documents, which have been or may be made between the Railway and 
the Contractor, will in any way release us from the liability under this Bond; and the Surety, 
hereby, waives any requirement for notice of any such change, addition or modification to 
the Surety. 

8. This Bond is valid and effective from the date of its issue, which is [insert date of issue]. 
The Bond and our obligations under it will expire on XXXX (Expiry Date). All demands for 
payment under the Bond must be received by us on or before that date. 

9. Toe Surety agrees that the Railways right to demand payment of aforementioned full amount 
in one instance or demand payments in parts totalling up to the aforementioned full amount 
in several instances will be valid until either the aforementioned full amount is paid to the 
Railway or the Bond is released by Railway before the Expiry date. 

10. The Surety agrees that its obligation to pay any amount demanded by the Railway before the 
expiry of this Bond will continue until the amount demanded has been paid in full. 

11. The expressions Surety and Railway hereinbefore used shall include their respective 
successors, administrators and assigns. 
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12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the 
previous consent in writing of the Railway. This Bond is subject to the Uniform Rules for 
Demand Bonds, ICC Publication No. 758. 

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to 
whether the Bidder is in default of due and faithful fulfilment and compliance with the terms 
and conditions contained in the Bidding Documents including, inter alia, the failure of the 
Bidder to keep its Bid open during the Bid validity period set forth in the said Documents, 
and the decision of the Authority that the Bidder is in default as aforesaid shall be final and 
binding on us, notwithstanding any differences between the Authority and the Bidder or any 
dispute pending before any Court, tribunal, arbitrator or any other authority. 

14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of the 
contractor in favour of the Railway available with the Railway. The Surety, under this Bond, 
shall be deemed as Principal Debtor of the Railway. 

Notwithstanding anything to the contrary contained in these presents, 

a. Our liability under this Surety Bond shall not exceed XXXX (Rupees XXXXX Only). 
b. This Surety Bond shall be valid up to XXXX (being the date of expiry); 
c. Unless the bank is served a written claim or demand on or before XXXX [date of expiry] all 

rights under this Bond shall be forfeited and the Surety shall be relieved and discharged 
from all liabilities under this Bond irrespective of whether or not the original Surety bond is 
returned to the Surety. 

Dated the day of 2024 

15. The Insurance Surety Bond shall be verified by sending mail to 
[ customer.care@sbigeneral.in]. 

Place . Bank's Seal and authorized signature(s) 
[Name in Block letters] . 

[Designation with Code No.] . 

[P/Attorney] No. 

Witness 

1. 

2. 

***** 
[Note: All italicized texts are for guidance on how to prepare this Insurance Surety Bond and 
shall be deleted from the final document.] 
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m«r .fHi:liH / Government of India 

t;r" ct4::ifot.tt / Ministry of Railways 

~~I Railway Board) 

No. 2022/CE-I/CT/GCC-2022/POLICY New Delhi, Dated 04.03.2025 

To, 
As per list attached. 

Sub: Indian Railways Standard General Conditions of Contract, April 
2022 (Advance Correction Slip No. 10) 

Please find enclosed herewith Advance Correction Slip No.10 to Indian 
Railways Standard General Conditions of Contract, April-2022. 

2. This shall be applicable to Works Contract of Indian Railways with prospective 
effect. 

3. This issues with the concurrence of the Finance Directorate and approval of Board 
(MI, MF). 

DA: As above. 

~ 
(~~~m@) 

~rc,; RlRrtii ~-~~ illt 
[Rly No. 030-47598, MTNL No. 011-23047598] 

e-mail address: padcegrb@gmail.com, dceg@rb.railnet.gov.in 

No. 2022/CE-I/CT/GCC-2022/POLICY New Delhi, Dated 04.03.2025 

Copy forwarded for information to: 
(i) The PF As, All Indian Railways. 
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail 

Bhawan, New Delhi. 

~- 
For Member Finance 



LIST FOR DISTRIBUTION (No. 2022/CE-I/CT/GCC-2022/POLICY dated 04.03.2025) 

l. General Managers, All Indian Railways & Production Units 
2. General Manager (Con), N.F. Railway, Guwahati 
3. General Manager /CORE, Allahabad 
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway) 
5. Principal Chief Engineers, All Indian Railways 

(A) 
l. CAO, COFMOW, Tilak Bridge, New Delhi 
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab) 
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar 

(B) 
l. Director General, ROSO, Manak Nagar, Lucknow 
2. Director General, NAIR, Vadodara 
3. Director General, IRICEN, Pune -411 001 (Maharashtra) 
4. Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra) 
5. Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017 
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar) 
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow 

(C) 
l. CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076 
2. CMD, IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017 
3. CMD, RITES Ltd., RITES Bhawan, Plot No. l, Sector-29, Gurgaon 
4. CMD, RVNL, August Kranti Bhawan,Plot No.25, 1 st Floor, Bhikaji Cama Place, New Delhi 
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020 
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001 
7. MD, DFCCIL, 5th Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001 
8. Chairman, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- l l002i 
9. MD, CRIS, Chanakyapur, New Delhi 
10. CMD, RailTel Corporation oflndia Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon- 122003 
11. CME, IROAF, 12th Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092 
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati 

Vihar, New Delhi 
13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001 
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043 

Copy to: 
{Al 

1. General Secretary, IRCA, ORM Office, New Delhi 
2. General Secretary, AIRF, Rail Bhawan, New Delhi 
3. General Secretary, NFIR, Rail Bhawan, New Delhi 
4. General Secretary, IRPOF, Rail Bhawan, New Delhi 
5. General Secretary, FROA, Rail Bhawan, New Delhi 
6. · General Secretary, AIRP A, Rail Bhawan, New Delhi 
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi 
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan 
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan 
10. General Secretary, RBSSS Association, Rail Bhawan 
11. The Secretary, RBMSA, Rail Bhawan 
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan 

(B) 
1. Concerned PSO for kind information of Chairman cum CEO, M/lnfra, MIT &RS M/O&BD, M/Finance, 

Railway Board 
2. Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR 
3. Chief Vigilance Officers, All Indian Railways 
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele, 

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti, 
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-1), ED/GS(Civil-11), ED/GS(Elect.), 
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), 
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), 
ED/Pig., JS(conl), JS(P), JS(G), JS(D), v;gilance-lll, v;g(Conl) of Railway ~ 

~~! 



Advance Correction Slip No.10 to Indian Railways Standard General Conditions of 
Contract, April 2022 

New Clause 64.(l)(i)(a), Part-II of GCC shall be read as under:- 

64.(l)(i)(a): In the event of any dispute or difference between the parties hereto as to the 
construction or operation of this contract, or the respective rights and liabilities of the parties on 
any matter in question, dispute or difference on any account or as to the withholding by the 
Railway of any certificate to which the Contractor may claim to be entitled to, or if the Railway 
fails to make a decision within 120 days, then and in any such case, but except in any of the 
"excepted matters" referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days 
but within 180 days of his presenting his final claim on disputed matters shall demand in writing 
that the dispute or difference be referred to arbitration. 

New Clause 64.(l)(i)(b), Part-II of GCC shall be read as under:- 

64.(l)(i)(b): Arbitration as a method of dispute resolution should not be routinely or 
automatically included in procurement contracts/tenders, especially in large contracts. 

New Clause 64.(l)(i)(c), Part-II of GCC shall be read as under:- 

64.(l)(i)(c): As a norm, arbitration as a method of dispute resolution may be restricted to 
disputes with a value less than Rs. 10 crore. This figure is with reference to the value of the 
dispute (not the value of the contract, which may be much higher). 

New Clause 64.(l)(i)(d), Part-II of GCC shall be read as under:- 

64.(l)(i)(d): Inclusion of arbitration clauses covering disputes with a value exceeding Rs. 10 
crore, should be based on careful application of mind and recording of reasons and with the 
approval of an officer not below the rank of Senior Administra_tive Grade (SAG) or the 
Accepting Authority of the tender whichever is higher. 

Clause 64.(J)(a), Part-II of GCC shall be read as under:- 

64.(J)(a): The Arbitral Tribunal shall consist of a panel of three arbitrators. General 
Manager/ Additional General Manager will appoint two arbitrators, one railway nominee and 
other from among the contractor's nominee. Contractor can recommend his nominee either from 
approved panel of Railways or from approved panel of Indian Council of Arbitration (ICA) 
within 30 days from the date of dispatch of approval of written and valid acceptance of demand 
for arbitration by the General Manager/ Additional General Manager. 

64.(3)(a)(i): If contractor wants to choose his nominee from Railway panel, the Railway will 
send a panel of at least four (4) names of retired Railway Officers empanelled to work as 
Arbitrator within 30 days from ~hen a written and valid dqi.tration is 

~,s . 



received by the General Manager/ Additional General Manager. Contractor will be asked to 
suggest to General Manager/ Additional General Manager at least 2 names out of the panel for 
appointment as Contractor's nominee within 30 days from the date of dispatch of the request by 
Railway. The General Manager/ Additional General Manager shall appoint at least one out of 
them as the Contractor's nominee within 30 days from the receipt of the names of Contractor's 
nominees. The railway panel shall be provided free of cost to the contractor. 

64.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration panel, 
Contractor will send at least 2 names of Arbitrators from the ICA panel for appointment as 
Contractor's nominee within 30 days from the date of dispatch of the request by Railway. The 
General Manager/ Additional General Manager shall appoint at least one out of them as the 
Contractor's nominee within 30 days from the receipt of the names of Contractor's nominees. 
Nomination and appointment of arbitrators from ICA panel shall be as per the ICA Rules for 
Domestic Commercial Arbitration and amended from time to time. 

Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under:- 

1. Contractor may access the ICA's panel of arbitration through ICA's official webpage: 
https://icaindia.co.in/pdf/Engineers.pdf. 

u. A formal request for nomination shall be submitted to ICA, accompanied by:- 
a. A brief Statement of Claim outlining the nature and quantum of the disputes. 
b. A copy of the relevant contract and any supporting documents. 
c. A copy of the notice intimating the other party of the initiation of arbitration 

proceedings, with proof of delivery (if any). 
m. Ad-hoe appointment fees for the nomination and appointment of arbitrators shall be as 

per the ICA Rules for Domestic Commercial Arbitration and revised from time to time 
and shall be submitted along with the request. 

Clause 64.(J)(b ), Part-II of GCC shall be read as under:- 

64.(J)(b ): Two selected arbitrators are free to select presiding arbitrator (3 rd arbitrator) within 
thirty (30) days from the date of their appointment. The presiding arbitrator may be selected from 
approved panel of Railways or approved panel of Indian Council of Arbitration (as per mutual 
agreement), which will be approved by General Manager/Additional General Manager. General 
Manager/ Additional General Manager shall complete this exercise of appointing the Arbitral 
Tribunal within 30 days from the receipt of the names of all the three arbitrators. 

Clause 64.(J)(c)(i), Part-II of GCC shall be read as under:- 

64.(J)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, 
withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or 
unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the 
opinion of the General Manager/ Additional General Manager fails to act without undue delay, 
the General Manager/ Additional General Manager shall appoint new arbitrator/arbitrators to act 
in his/their place in the same manner in which the earlier arbitrator/arbitrators had been w.+· 
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appointed. Such re-constituted Tribunal may, at its discretion, proceed with the reference from 
the stage at which it was left by the previous arbitrator (s). 

Clause 64.(3)(c)(iii), Part-II of GCC shall be read as under:- 

64.3(c)(iii): (i) Qualification of Railway Empanelled Arbitrator (s): 

(a) Retired Railway Officers not below SA Grade level, one year after his date of 
retirement. 

(b) Age of arbitrator at the time of appointment shall be below 70 years. 

( c) Persons not involved in any current vigilance/CBI cases or against whom 
disciplinary or prosecution proceedings are not in process. 

( d) Persons who had not been imposed a major penalty or two or more minor 
penalties or against whom administrative action has not been taken three times 
or more or 

( e) Persons who have not been imposed one minor Penalty and against whom two 
administrative actions have not been taken as a result of vigilance/CBI action 
while in service on Railways. 

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in 
which he has been appointed in the past. 

(iii) While appointing arbitrator(s) under Sub-Clause 64.(3)(a), 64.(3)(a)(i), 64.(3)(a)(ii) & 
64.(3)(b) above, due care shall be taken that he/they is/are not the one/those who had an 
opportunity to deal with the matters to which the contract relates or who in the course of his/their . 
duties as Railway servant(s) expressed views on all or any of the matters under dispute or 
differences. A certification to this effect as per annexure- XVI shall be taken from Arbitrators 
also. The proceedings of the Arbitral tribunal or the award made by such Tribunal will, however, 
not be invalid merely for the reason that one or more arbitrator had, in the course of his service, 
opportunity to deal with the matters to which the contract relates or who in the course of his/their 
duties expressed views on all or any of the matters under dispute. 

Clause 64.(4), Part-II of GCC shall be read as under:- 

64.(4): Any ruling on award shall be made by a majority of members of Tribunal. In the absence 
of such a majority, the views of the Presiding Arbitrator shall prevail. 

Clause 64.(6), Part-II of GCC shall be read as under:- 

64.(6): The cost of arbitration shall be borne by the respective parties. If all the three arbitrators 
are selected from the Railway Panel, the fee of the arbitrators shall be determined as per the rates 
fixed/revised by Railway Board from time to time and the fee shall be borne equally by both the 
parties, provided parties sign an agreement in the format given at Annexure XV to these 
conditions after/ while referring these disputes to Arbitration. However, if any of the three 
arbitrators is selected from the Panel of Indian Council of Arbitration (ICA), the fee of the 
arbitrators shall be determined as per the rates fixed/revised by the Indian Council of Arbitration 
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from time to time and the fee shall be home equally by both the parties, provided parties sign an 
agreement in the format given at Annexure XV to these conditions after/ while referring these 
disputes to Arbitration. 

~- 
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!nternational Year
of Cooperatives

Cooperatives Build
a Better World

No.2022|CE-UCTIGCC-2022[POLICY/Pt.I (E-3320424) New Delhi, Dated t3.03.2026

To,

As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022 (Advance
Correction SIip No.l 1).

Ref:- Railway Board's letter No.2022|CE-UCTIGCC-2022IPOLICY/PI-I, dated 27.04.2022.

Please find enclosed herewith Advance Correction Slip No.l I to Indian Railways Standard

General Conditions of Contract, April-2022

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with the conculrence of the Finance Directorate & approval of Board (Chairman

& cEo).

DA: As Above

fdilnqrrril)
fttqrrfrfrc€mffitttfrr

Hfrg
[Rly No. 030-47598, MTNL No. 0l l-23047598]

e-mail address : padce grb @gmai l. com, dce g@.rb. rai I n et. gov. i n

No.2022|CE-UCTIGCC-2022|POLICY/Pt.I (E-3320424) New Delhi, Dated 13t.03.2026

Copy forwarded for information to:
1. The PFAs, All Indian Railways.
2. Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi
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(A)

(B)

LIST FoR DISTRIBUTION (2022ICE-UCT/GCC-2022|POLICY/Pt.I (E-3320424), Dated .03.2026)

l. General Managers, All Indian Railways & Production Units
2, General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad.
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

l. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAR, Vadodara
3. Director, IRICEN, Pune - 4l I 001 (Maharashtra)
4. Director, IRIEEN,.PB No.-233, Nasik Road-422 I 0l (Maharashtra)
5. Director,IRISET, TaaNaka Road, Lalla Gud4 Secunderabad-SO00l7
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar).
7. Director, ruTM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. MD, CONCO& Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I 10076.
2. IRCON International Limited, C-4, District Centre, Saket, New Delhi- I10017
3. MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.
4. CMD, RVIIL, August Kranti Bhawan,Plot No.25, I't Floor, Bhikaji Cama Place, New Delhi.
5. MD,ITRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l10001.
7. MD, DFCCIL, 56 Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l 10001
8. MD, RLDA, Near Safrlarjung Railway Station, Moti Bagh, Phase-I, New Delhi- I10021
9. MD, CRIS, Chanakyapur, New Delhi.
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon - 122003.
11. CME, IROAF, 12ft Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg

LodhiRoad, Pragati Vihar, New Delhi.
13. CMD, IRCTC Ltd., B-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi I10001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.

Copv to:
(Al

1. General Secretary, IRCA, DRM Office, New Delhi.
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFI& Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
9. The Secretary, RBSS, Group @) Offices Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
I l. ttre Secretary, RBMSA, Rail Bhawan

12. fte Secretary, Railway, Group (D) Employees Association, Rail Bhawan
(B)

l. Concerned PSO for kind information of Chairman cum CEO, M,rlnfra, I\,I/T&RS M/O&BD, M/Finance,
Railway Board

2. Adv./M& EDPGA4& OSD/M& OSR(Co-ord)/MR
3. Chief Vigilance OfFrcers, All Indian Railways.
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM@lec.), AM(RS), AM(ME), AM/Tele,

AN,I/C&IS, AlWSig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Gati Shakti, EDCE(G),
EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/cS(Civil-II), ED/GS(Elect.), ED/GS(S&T),
EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), EDRS(G), EDEE(G),
EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/plg., JS(conf), JS(p),
JS(G), JS(D), Vigilance-Ill, Vig(Conf) of Railway Board.

\) \AN$d. */
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Advance Correction Slip No.ll to Indian Railwavs Standard General Conditions of
Contract. April-2022

ified Provision for GCC-2022Provision of GCC-2022

Value of the
Work

Bid Security

Bid SecurityValue of the
Work For all works 2% of the

estimated cost of
the work

to { I crore

For works
estimated to cost

2% of the
estimated cost of
the work

For works
estimated to cost
more than
{ I crore

t 2 lakh plus %Yo

(half percent) of
the excess of the
estimated cost of
work beyond { 1

crore subject to a
maximum of { I
crore

(l) (a) The tenderer shall be

submit the Bid Security with the tender

due performance with the stipulation

the offer open till such date as specified

tender, under the conditions oftender
Security shall be as under:

ote

a) of Part
GCC'22

s (l (l) (a) The tenderer shall

to submit the Bid Security with
for the due performance with

to keep the offer open till
as specified in the tender, under

of tender. The Bid Security shal

i) The Bid Security shall be rounded off
nearest {100. This Bid Security shall

e for all modes of tendering.

ii) Any firm recognized by Department

Policy and Promotion (DIPP)

Startups' shall be exempted from
Bid Security detailed above.

Labour Cooperative Societies

only 50% of above Bid
above.

ote:

as under:

Xi) Total value of work to be assigned
b-contractor(s) shall not be more than
a

total contract value.

Contractor shall not sub- contract
comprising more than

per cent) of the Contract Price an
carry out Works for at least
per cent) of the total Contract

rectly under its own supervision
its own personnel. The
agree that- for the purposes
the value of sub-contracts

Clause 3.2.1, the Contract Price
any sub-contract for

rocurement of goods and equipment like
[rails, sleepers and track fittings,

telecommunication & Power

orks
7(

of

'22

\wL ,.A w

SN Para

(i) The Bid Security shall be rounded offto the

nearest t100. This Bid Security shall be

applicable for all modes of tendering.

(ii) Any firm recognized by Department ol

Industrial Policy and Promotion (DIPP) as

'Startups' shall be exempted from payment o1

Bid Security detailed above.

(iii) Labour Cooperative Societies shall submit

only 50o/o of above Bid Security detailed

above.

2.



S.N Para Existing Provision of GCC-2022 Modified Provision for GCC-2022

equipmentl. The Parties agree that all
obligations and liabilities under this
Agreement for the entire Railway Project
shall at all time remain with the
Contractor.{The Parties agree that works
equal to at least 30% (thirty per cent) of the
Contract Price shall be discharged solely by
the Lead Member.)$

Procurement of material, hire of equipment
or engagement of labour by prime
contractor or procuring entity will not mean
sub-contracting.

$ May be deleted if the Contractor is not a
Consortium/Joint Venture.

J Para 16 (4)
(b) of Part-
II oI
GCC'22

6(4) Performance Guarantee

) The successful bidder shall submit
Guarantee (PC) in any of

lowing forms, amounting to 5o/o of
contract value:

) A deposit of Cash;

ii) Irrevocable Bank Guarantee;

iii) Insurance Surety Bond as per

ote:
The provision of lnsurance Surety

be for all contracts having DOC
months only.
ln case DOC extends beyond 36

r Insurance Surety Bond or
other form of Performance

in GCC for the balance
be submitted by agency,

action will be taken as per terms

iv) Govemment Securities including
Bonds at 5% below the market value;

v) Pay Orders and Demand
by any Scheduled

of India;

Guarantee Bonds
Deposits Receipts tendered by

Commercial Bank of India;

vi)

Deposit in the Post Office Sa

l6(4) Performance Guarantee:

The successful bidder shall submit
Guarantee (PG) amounting to

the original contract value and
Guarantee as per cla

6(4Xh) in any of the following forms

) A deposit of Cash;

ii) Irrevocable Bank Guarantee;

iii) Insurance Surety Bond as per

case of extension of Date of Com
bidder needs to submit

rance Surety Bond/Fresh Insu
rety Bond/fresh Performance Security,

form as given above, before expiry
Insurance Surety Bond.

v) Government Securities including
Bonds at 5% below the market value;

Pay Orders and Demand
by any Scheduled Commercial

India;

vi) Guarantee Bonds executed
Receipts tendered by any

Bank of India;

vii) Deposit in the Post Office
ank;

in the Nationalvlll

\ \AN$d' v



S.N Para Provision of GCC-2022 ified Provision for GCC-2022

ix)

x) Ten years Defence DePosits;

xi)

xii) Unit Trust Certificates at 5o/o bl
xi) National Defence Bonds and value or at the face value whichever

xii) Unit Trust Certificates at SYo bel
Also, FDR in favour of FA&CAO (
any encumbrance) maY be accePted.

value or at the face value
less. Also, FDR in favour of F

free from any encumbrance) may

viii) Deposit in the National Sa

ficates;

Twelve years National
cates;

ertificates;

ix) Twelve years National

Ten years Defence Deposits;

National Defence Bonds and

)

4. New Paral
16(a) (h) od

Part-II ot]

GCC'22 1

) If a tender is accePted on the q

of bidder which is below the
der value, an additional
rity shall be submitted by the bidder

quoted in 7"
cost uarantee

0

Below 57o

5 Annexure --.1

VI of
GCC'22

For tenders having advertised value more

than Rs 20 crore wherein eligibility criteria
include Bid Capacity also, the tenderer will
be qualified only if its available bid capacity

is equal to or more than the total bid value o{

the present tender.

or tenders having advertised value
Rs 10 crore wherein eligibilitY

Bid Capacity also, the tenderer will
only if its available bid caPacitY

to or more than the total bid value of
tender

18.( l
Part-ll

22

any other contract with the Railway shall

addition to any criminal liability which

resulting
shall be

with the

payable
Deposit

Illegal Gratification: Any bribe, commission,
gift or advantage given, promised or offered

by or on behalf of the Contractor or his

partner or agent or servant or anyone on his

behalt to any officer or employee of the

Railway or to any person on his behalf in
relation to obtaining or execution of this or

,in

[n"V incur, subject Contractor to thq
lrescission of the contract and all other

lcontracts with the Railway and to the

procurement Process or to

Illegal Gratification:

Procuring authorities as well as

contractors and consultants
observe the highest standard of ethics
should not indulge in the
prohibited practices, either directly
indirectly, at any stage during
procurement process or during
of resultant contracts:

i) "Corrupt practice": making
solicitation or acceptance of bribe, rewa
or gifts or any material benefit,
exchange for an unfair advantage in

influence the procurement Process
contract executionl

ii) "Fraudulent practice": any omission
that mislead

-*^9y

-t

5.

of any loss or damage

to deduct the amounts so

the Contractor's bills/SecuritY

of India.
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attempt to mislead so that financial
other benefits may be obtained or a
obligation avoided. This includes ma

information for participation in a
process or to secure a contract or
execution of the contract;

iii) "Anti-competitive practice": a
collusion, bid rigging or
arrangement, or any other practice
under the purview of The Com
Act, 2002, between two or more
with or without the knowledge of
procuring entity, that may impair
transparency, fairness and the progress
the procurement process or to establish
prices at artificial, non-competitive levels;

iv) "Coercive practice": any coercion
any threat to impair or harm,
or indirectly, any party or its property
influence the procurement process
affect theexecution ofa contract;

v) "Conflict of interest" (COt):
personal, financial, or
relationship between the bidder and
personnel of the procuring entity who
directly or indirectly related to
procurement or execution process of
contract, which can affect the decision
the procuring entity directly or indirectly;

vi) "Undue Advantage": improper use
information obtained by the bidder
the procuring entity with an intent to
an unfair advantage in the p
process or for personal gain.
includes if the bidder (or his
provided services for the need
procurement planning of the tend
process in which he is participating;

vii) "Obstructive practice": materia
impede the procuring enfity's
of a procurement process either
deliberately destroying, falsifyin g, alterin g;
or by concealing of evidence material
the investigation; or by making
statements or by threatening, harassing
intimidating any party to prevent it
disclosing its knowledge of
relevant to such investigation or
pursuing the investigation; or by im
the procuring entity's rights of audit
access to information;

This
allied

\ l.^"ry
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7 Para l8.r
of Part-II
GCC'22

have or enter into any monitory dealings
transactions either directly or indirectly

any employee of the Railway and if he
do so, the Railway shall be entitled

to rescind the contract and all other
with the Railway. Any question or

as to the commission of any such
or compensation payable to the

way under this Clause shall be settled by
General Manager of the Railway, in such

manner as he shall consider fit & sufficient
his decision shall be final & conclusive.

the event of rescission of the contract
this Clause, the Contractor will not be
any compensation whatsoever except

for the work done upto the date oI

Contractor shall not lend or borrow from
Punitive Provisions:

Without prejudice to and in addition to the
rights of the procuring entity to other
penal provisions as per the bid documents
or contract, if the procuring entity comes
to a conclusion that a (prospective) bidder/
contractor directly or through an agent,
has violated this code of integrity in
competing for the contract or in executing
a contract, the procuring entity may take
appropriate measures including one or
more of the following:

i) If his bids are under consideration in
any procurement

a) Forfeiture or encashment of bid
security;

b) calling off of any pre-contract
negotiations; and

c) rejection and exclusion of the bidder
from the procurement process

ii) Ifa contract has already been awarded

a) Cancellation of the relevant contract
and recovery of compensation for loss
incurred by the procuring entity;

b) Forfeiture or encashment of any other
security or bond relating to the
procurementl

c) Recovery of payments including
advance payments, if any, made by the
procuring entity along with interest
thereon at the prevailing rate;

iii) Provisions in addition to above:

a) Removal from the list of enlisted
contractors and banning/ debarment ofthe
bidder from participation in future
procurements of the procuring entity for a
period not less than one yearl

b) In case of anti-competitive practices,
information for further processing may be
filed under a signature of the Joint
Secretary level oflicer, with the
Competition Commission of India;

c) Initiation of suitable disciplinary or
criminal proceedings against any
individual or staff found responsible.

Any question or dispute as to the
commission of anv such offence or

\V
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compensation payable to the Railway
under this Clause shall be settled by the
General Manager of the Railway, in such a
manner as he shall consider fit & sufficient
and his decision shall be final &
conclusive.

* {. *>F*
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