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TENDER DOCUMENT 
 

Name of work: - P. Way Maintenance of newly constructed BG track along with all other 
ancillary works between km 0.575 to km. 51.30 of newly constructed BG 
Railway line in Bhairabi-Sairang section (Total = 50.725 km). 

 
1. Approximate cost of work - 

 
Rs. 16902874.00/-  

2. Bid Security -  
            

Rs. 338100.00/- 

3. Completion Period - 
 

Six  (06) months 

4. Tender sale closing date -        
           

13.07.2026 up to 15:00 Hrs                                                

5. Tender to be submitted-      13.07.2026 upto 15.00 Hrs. 
 

6. Tender opening Date and time - 
 

14.07.2026 at 15:00 Hrs 

 

 
NOT TRANSFERABLE 

 
Issued by: OFFICE OF THE DRM (WORKS)/LUMDING 

NORTHEAST FRONTIER RAILWAY 
SILCHAR - 788003 

 
Issued to:  _______________________________________ 

                                           _______________________________________ 
                ____________________________________ 

                    _______________________________________ 
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TENDER FORMS 

 
Name of work- P. Way Maintenance of newly constructed BG track 

along with all other ancillary works between km 0.575 to 
km. 51.30 of newly constructed BG Railway line in 
Bhairabi-Sairang section (Total = 50.725 km). 

 
                                                                INDEX 

 
S.No. 

Description 

1 Notice Inviting Tender (NIT) 
2 Section II ---- Tender Form – First Sheet, Second Sheet    

(Instructions to the tenderer and condition of Tender) 

3 Section III --- Important Clauses of General Conditions of 
Contract.  

4 Section IV--Special Conditions of Contract (General ) 
5 Section V--  Safety Precautions during execution of work. 
6 Section VI-- Important Codal Provision for General Guidance.   
7 Section-VII     All the relevant Forms & Documents Supporting 

Credentials  Annexure I to XXV 
8 ADVANCE CORRECTION SLIP OF GCC-2022 (No.1 to 11) 
9 SCHEDULE 

 
 
NOTE: 
Indian Railway’s General Condition of Contract/Guidelines updated with 

correction slip time to time is applicable in this tender.  
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NORTHEAST FRONTIER RAILWAY 
Notice for “E” –Tendering of Works Contract vide office of the DRM (Works)/LMG,                    

Silchar 
Tender Notice No. SCL-ENGG-52-2026 dated.    06.2026 

Works tenders through “E” Tendering system for and on behalf of the President of India 

are invited for the works as detailed below: - 
SN Brief Description of Item Tender value 

(Rs) 
Earnest 
Money 

(Rs) 

Cost of 
tender 

documen
t 

(Rs) 

Completio
n period of 
the work 

Date & time of  
Closing of 

tender 
Opening of 

Tender 

1 P. Way Maintenance of newly 
constructed BG track along 
with all other ancillary works 
between km 0.575 to km. 
51.30 of newly constructed 
BG Railway line in Bhairabi-
Sairang section (Total = 
50.725 km). 

16902874.00/-   338100.00/- NIL Six 
( 06) 

Months 

13.07.2026 
at   15:00 

Hrs 

14.07.2026 
at   15:00 

Hrs 

Note: 
1. The complete information with tender documents of above e-tender will be available 

upto 15:00 Hrs of 13.07.2026 on website http://www.ireps.gov.in. The tenderer are 
required to submit their e-tender on this website only. 

2. Tenders other than in the form of e-tendering shall not be accepted against above e-
tenders. For this purpose, Contractors are required to get themselves registered with 
IREPS website along with class –III Digital signature certificate. 

3. Rates Entered into Rate page and duly signed digitally shall only be considered. 
Rates in any other financial entity on any other form/letter if attached by tenderers 
shall not be considered. 

4.  Documents being attached should be singed digitally by tenderer. 

5. The manual/offline mode of payment through Demand Draft, Bankers cheque, Cash 
Deposit receipt shall not be available against works tenders. The bidders will have 
to make all payments either through Net Banking, debit/credit etc available on 
IREPS Portal. Fixed deposit Receipt (FDR) will not be accepted as EMD for tenders 
invited on IREPS (e-tender portal). 

6. Tender would close at the specified time and date. In case the specified date is 
declared a holiday, the tender would close at the same time on the next working day. 

7. In case of any difficulty, help desk available on the website of IREPS may be 
approached. 

8. Eligibility criteria/Similar Nature of Work for this tenders shall be “Any P-way 

works”.  

 
 
 
 
 
 
 
 
 
 
 

http://www.ireps.gov.in/
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SECTION-II   
[Tender Form – First Sheet, Second Sheet (Instructions to the tenderer and conditions of tender)] 

         
                                                                                                                    
ANNEXURE-I 
                                                                                                             

NORTHEAST FRONTIER RAILWAY 
TENDER FORM (First Sheet)  

Tender No. ____________________ 

Name of Work ___________________________________________________ 

To 

The  President of India 

Acting through the _____________________________ Railway 

I/We ____________________ have read the various conditions to tender attached hereto and agree to 
abide by the said conditions.  I/We also agree to keep this offer open for acceptance for a period of 
________ days from the date fixed for closing of the tender and in default thereof, I/We will be liable 
for forfeiture of my/our “Bid Security”. I/We offer to do the work for _______ Railway, at the rates 

quoted in the attached bill(s) of quantities and hereby bind myself/ourselves to complete the work in 
all respects within ____________ months from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, 
with all correction slips up-to-date and to carry out the work according to the Special Conditions of 
Contract and Specifications of materials and works as laid down by Railway in the annexed Special 
Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction slips up-to-date for 
the present contract. 

3. A Bid Security of ₹ ___________ has already been deposited online/ submitted as Bank 

Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any other 
right or remedies in case my/our Tender is accepted and if:  

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 
(b) I/We do not execute the contract documents within seven days after receipt of notice issued by 
the Railway that such documents are ready; and  
(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4. (a) I/We am/are a Startup firm registered by …………………… Department of Industrial Policy 

and Promotion (DIPP) and my registration number is ……………. valid upto …………………. 

(Copy enclosed) and hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ……………….. with 

…………………..and hence required to deposit only 50% of Bid Security.  

 

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a 
binding contract between us subject to modifications, as may be mutually agreed to between us and 
indicated in the letter of acceptance of my/our offer for this work. 

 
 

 ________________________ 
 Signature of Tenderer(s) 

 
 Date ________________ 

 
 Address of the Tenderer(s) 

 
_____________________________ 

 

 



                                                                   Tender Notice No.SCL-ENGG-52 of 2026 
 

 
TENDER FORMS  

(Second Sheet)  
                           Instructions to tenderers and conditions of tender 
1.   The following documents form part of tender /contract:- 
 

(a)  Tender forms – First Sheet and Second Sheet 
 

(b)  Special Conditions of Contract (enclosed) 
 

(c)  Bill(s) quantities (enclosed) 
 

(d)  Standard General Conditions of Contract-2022 and Standard Specifications 
(Works and Materials) as amended/corrected up-to-date, copies of which can be 
seen in the office of Sr.DEN/C----- or obtained from the office of the Principal 
Chief Engineer/DRM/W-----Northeast Frontier Railway on payment of prescribed 
charges. 

 (e)  Standard Schedule of Rates (SSOR) of Northeast Frontier Railway-2021 as amended/ 
corrected up-to-date, copies of which can be seen in the office of Sr.DEN/C/------ 
Principal Chief Engineer/DRM/W----, Northeast Frontier Railway or obtained from the 
office of the Principal Chief Engineer/DRM/W----, Northeast Frontier Railway on 
payment of prescribed charges. 

(f) All general and detailed drawings pertaining to this work issued by the Engineer or his 
representatives (from time to time) with all changes and modifications. 

(g) Other enclosures, of these ‘Forms for Technical and Commercial offer’ and ‘Form for 

Financial Bid’. 
1.1 Order of Precedence of Documents: In a contract agreement, in case of any 

difference, contradiction, discrepancy, with regard to Conditions of tender/contract, 
Specifications, Drawings, Bill of quantities etc., forming part of the tender/contract, 
the following shall be the order of precedence: 

 
i. Letter of Award  

ii. Bill(s) of Quantities  

iii. Special Conditions of Contract 

iv. Technical Specifications as given in tender documents 

v. Drawings 

vi. Indian Railways Standard General Conditions of Contract 2022 updated with 
correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents. 

vii. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to 
date of inviting tender or as otherwise specified in the tender documents, if 
applicable in the contract. 

viii. Indian Railways Unified Standard Specification (IRUSS- 2021) updated with 
correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents, if applicable in the contract. 
 

ix. IR Specifications/Guidelines updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents. 
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x.  Relevant B.I.S. Codes updated with correction slips issued up to date of inviting 
tender or as otherwise specified in the tender documents. 

1.2 Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the        
Railway, which includes- 

i “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard 

Schedule of Rates of the Railway issued under the authority of the Chief Engineer 
from time to time, updated with correction slips issued up to date of inviting tender 
or as otherwise specified in the tender documents; 
 

       ii “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published 

by Director General/ Central Public Works Department, Government of India, 
New Delhi, as adopted and modified by the Railway under the authority of the 
Chief Engineer from time to time, updated with correction slips issued up to date 
of inviting tender or as otherwise specified in the tender documents. 

 

        iii “Bill of Quantities” shall mean Schedule of Item(s) included in the tender 

document along with respective quantities. 
 

2.  Drawings for the work: - The general drawings for the work can be seen in the 
office of the Principal Chief Engineer/DRM/W_______, Northeast Frontier Railway at 
any time during the office hours. Generally, the drawings are only for the guidance of 
tenderer(s). 

         Detailed working drawings. (if required) based generally on the drawing mentioned 
above,  will be prepared by the contractor and got approved from engineer. Structural 
drawing, where ever required, will be given by Railways from time to time. 

 

3.  The Tenderer(s) shall quote his / their rates as a percentage above or below the 
Standard Schedule of Rates (SSOR) of North East Frontier Railway as applicable to 
____________ Division except where he/they are required to quote item rates and 
must tender for all the items shown in the Bill(s) of Quantities attached.   The 
quantities shown in the attached schedule are given as a guide and are approximate 
only and are subject to variation according to the needs of the Railway. The Railway 
does not guarantee work under each item of Bill(s) of Quantities. In case of 
discrepancy between rate quoted in figures and words, the rate quoted in words shall 
be taken into account. Rates quoted only in figure shall not be considered and the 
tender shall be liable to be rejected. 

3.1  Tenders containing erasures and / or alterations of tender documents are liable to 
be rejected. Any correction made by tenderer(s) in his / their entries must be attested 
by him / them. 

3.2 Tender Form:  Tender Forms shall embody the contents of the contract documents 
either directly or by reference and shall be as per specimen form, Annexure-I. e-
Tender Forms shall be issued free to all Tenderers. 

4.  Bid Security: 
(a) The tenderer(s) is required to deposit a stipulated amount mentioned in NIT as Bid 

Security for the performance of the tender who will keep the offer open for a 
period three times the tender notice period from the date fixed for opening of 
tender, it being clearly understood that the tenderer(s) after submitting his tender 
will not withdraw from his offer or modify the rates, items and conditions thereof, 
failing which the aforesaid amount shall be liable to be forfeited to the 
Railway.(Railway Board’s L/No. 2018/Trans. Cell /S&T/ NIT Period. 

Dt.26.07.2018) 
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(i)   Date of inviting tender shall be the date of publishing tender notice on IREPS 
website if tender is published on website on the date of publication in newspaper in 
case tender is not published on website. 

 
 (ii)  The minimum tender period shall be reckoned from the date the tender is published 

on the e-tendering website. 
  (iii)   Sufficient notice should be given for the submission of tenders, which in the case 

of large works should not be less than 21 days. The above prescribed tender notice 
period may be reduced from 21 days in the exceptional circumstances in 
consultation with the Principal Financial Adviser. However, for tenders valued upto 
and including Rs. 2 crore invited through e-tendering, the tender notice period can 
be reduced upto 14 days in consultation with associate finance. For works in remote 
locations or of specialized nature or amount higher than Rs. 50 crore, adequate 
tender notice period (not less than 21 days) should be given for preparation to the 
potential bidders in order to ensure competitive and well informed bidding. 

(Railway Board’s L/No.2018/Trans. Cell /S&T/ NIT Period. Dt.26.07.2018) 
 

(iv) The tenderer shall be required to submit the Bid Security with the tender for the 
due performance with the stipulation to keep the offer open till such date as 
specified in the tender, under the conditions of tender. Bid Security shall be as 
under:   

 
                     Value of the Work                 Bid Security 

 
For works estimated 
to cost up to ₹1 crore 
 

2% of the estimated cost of the work 

For works estimated 
to cost more than 
₹ 1 crore 

₹ 2 lakh plus ½% (half percent) of the 
excess of the estimated cost of work 
beyond ₹ 1 crore subject to a maximum of 

₹ 1 crore 

Note:  
(i) The Bid Security shall be rounded off to the nearest ₹100. This 

Bid Security shall be applicable for all modes of tendering. 
(ii) Any firm recognized by Department of Industrial Policy and 

Promotion (DIPP) as ‘Startups’ shall be exempted from payment 

of Bid Security detailed above. 
(iii) Labour Cooperative Societies shall submit only 50% of above Bid 

Security detailed above.  
 

(b) It shall be understood that the tender documents have been issued to the 
tenderer and the tenderer is permitted to tender in consideration of 
stipulation on his part, that after submitting his tender he will not resile 
from his offer or modify the terms and conditions thereof in a manner not 
acceptable to the Engineer. Should the tenderer fail to observe or comply 
with the said stipulation, the aforesaid amount shall be liable to be forfeited 
to the Railway. 

                    (c)  Manual form of Bid Security deposit in the form of cash, FDR, DD, 
Banker’s Cheques, Government securities (Stock Certificates, Bearer 
Bonds, Promissory Notes etc.) etc. will not be accepted for tenders invited 
on IREPS (e-tender portal). In case of e-tendering, payment of Bid 
Security should be accepted in favour of FA & CAO, N. F. Railway 
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through net banking or payment gateway only. (Railway Board’s 

L/No.2015/CE-I/CT/5/1 dated 31.08.2016) . 
                   (d)A tender not accompanied with requisite Bid Security, in the requisite 

manner as aforesaid, will be summarily rejected. 
 

(e) If his tender is accepted, this Bid Security mentioned in sub para (a) 
above will be retained as part security for the due and faithful fulfillment of 
the contract in terms of Clause 16 of the Standard General Conditions of 
Contract. The Bid Security of other Tenderers shall, save as herein before 
provided, be returned to them, but the Railway shall not be responsible for 
any loss or depreciation that may happen thereto while in their possession, 
nor be liable to pay interest thereon. 

         (f) The Bid Security shall be deposited either in cash through e-payment 
gateway or submitted as Bank Guarantee bond from a scheduled 
commercial bank of India or as mentioned in tender documents. The Bank 
Guarantee bond shall be as per Annexure-XXII and shall be valid for a 
period of 90days beyond the bid validity period. 

(g) In case, submission of Bid Security in the form of Bank Guarantee, 
following shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement 
Portal (IREPS) while applying to the tender. 

ii. The original Bank Guarantee should be delivered in person to the official 
nominated as indicated in the tender document before closing date for 
submission of bids (i.e excluding the last date of submission of bids) 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-
tendering portal (IREPS) and/or non submission of original Bank 
Guarantee within the specified period shall lead to summary rejection of 
bid.  

iv. The Tender Security shall remain valid for a period of 90 days beyond the 
validity period for the Tender. 

v. The details of the BG, physically submitted should match with the details 
available in the scanned copy and the data entered during bid submission 
time, failing which the bid will be rejected 

vi. The Bank Guarantee shall be placed in an envelope, which shall be 
sealed. The envelope shall clearly bear the identification “Bid for the 
***** Project” and shall clearly indicate the name and address of the 
Bidder. In addition, the Bid Due Date should be indicated on the right 
hand top corner of the envelope. 

vii. The envelope shall be addressed to the officer and address as mentioned in 
the tender document. 

viii. If the envelope is not sealed and marked as instructed above, the 
Authority  
assumes no responsibility for the misplacement or premature 
opening of the contents of the Bid submitted and consequent losses, 
if any, suffered by the Bidder.  
 
 
 
 

4.1 Bid Security: 
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(a)   Subject to exemptions provided under para 4(iv)) of this document, the tender 
must be accompanied by a Bid Security as mentioned in tender documents, failing which 
the tender shall be summarily rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in 
case of two packet system of tendering 90 days) from the date of closing of the Tender. 
It is understood that the tender documents have been issued to the Tenderer(s) and the 
Tenderer(s), is / are permitted to tender in consideration of the stipulation on his / their 
part that after submitting his / their tender subject to the period being extended further, if 
required by mutual agreement from time to time, he will not resile from his offer or 
modify the terms and conditions thereof in a manner not acceptable to North East 
Frontier Railway. Should the tenderer fail to observe or comply with the foregoing 
stipulation, the amount deposited or Bank guarantee bond submitted as Bid Security for 
the due performance of the above stipulation, shall be forfeited to the Railway.  

(c)      If his tender is accepted, 
(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-

payment gateway will be retained as part security for the due and faithful 
fulfillment of the contract in terms of Clause 16 of the Standard General 
Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee 
bond, will be encashed as part security for the due and faithful fulfillment of 
the contract in terms of Clause 16 of the Standard General Conditions of 
Contract. 
 

 The Bid Security of other Tenderers shall, save as herein before provided, be 
returned to them, but the Railway shall not be responsible for any loss or 
depreciation to the Bid Security that may happen thereto while in their 
possession, nor be liable to pay interest thereon. 

(d)     In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond 
towards either the Full Security Depositor the Part Security Deposit equal to or more 
than Bid Security, the Railway shall return the Bid Security so retained as per sub 
para(c) above, to the Contractor.  
 
5.0 Rights of the Railway to deal with tender: 
5.1 The authority for the acceptance of the tender will rest with the Railway. It shall not 

be obligatory on the said authority to accept the lowest tender or any other tender 
and no tenderers(s) shall demand neither any explanation for the cause of rejection 
of his /their tender nor the Railway to assign reasons for declining to consider or 
reject any particular tender or tenders.  

5.2 The Railway reserves the right to verify all statements, information and documents 
submitted by the tenderer in his tender offer, and the tenderer shall, when so 
required by the Railway make available all such information, evidence and 
documents as may be necessary for such verification. Any such verification or lack 
of such verification, by the Railway shall not relieve the tenderer of its obligation 
or liabilities hereunder nor will it affect any rights of the Railway hereunder. 
(Railway Board’s L/No. 2017/Trans/01/Policy dated 08.02.2018) 

 5.3 In case any wrong information submitted by tenderer, the contract shall be 
terminated, Bid Security, Performance Guarantee(PG) and Security Deposit(SD) 
of contract forfeited and agency barred for doing business of entire Indian 
Railways for 2(two) years. (Railway Board’s L/No. 2017/Trans/01/Policy dated 

08.02.2018) 

5.4    If any partner(s) of a partnership firm expires after the submission of its tender or 
after the    acceptance of its tender, the Railway shall deem such tender as 
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cancelled/contract as terminated under clause 61 of the Standard General 
Conditions of Contract, unless the firm retains its character as per partnership 
agreement. If a sole proprietor expires after the submission of tender or after the 
acceptance of tender, the Railway shall deem such tender as cancelled / contract as 
terminated under clause 61 of the Standard General Conditions of Contract. 

 

6.0    System of tendering:- 
6.1   Single Packet tender: In case of Single packet tender, all the documents i.e. 

Technical & Commercial offer and Financial Bid shall be uploaded/ submitted in 
accordance with clause 9 of this Section. The number of tenderer/s whose 
documents are to be got verified, will be decided by the Tender Committee. 

6.2    Double Packet tender : With a view to assess the tenders technically without 
being influenced by the financial bids, 'Two Packets System of tendering' shall be 
adopted wherein tender documents provide for the same. (Clause 7A of Part I of 
GCC/2022) 

         In case of Two Packet Tenders, financial bids of those tenderer(s) who have been 
found eligible in Technical Bids will be opened and relevant documents of eligible 
tenderers will be got verified . The number of tenderers whose documents are to be 
got verified, will be decided by the Tender Committee.   

6.3   Pre Bid Conference: Intenders having advertised value more than Rs 50 Crore or 
as mentioned in the tender document, Railway shall conduct Pre Bid Conference(s) 
with the prospective bidders. (Para 7B of Part I of GCC/2022) 

 
6.4  Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of 

India,as amended from time to time, shall be followed for consideration of tenders. 
(Para 7C of Part I of GCC/2022) 

 
6.5 Clarification of Bids: To assist in the examination, evaluation & comparison and 

pre-qualification of the   Tender, the Railway may, at its discretion, ask any Bidder 
for a clarification of its Bid.  Any clarification submitted by a Bidder that is not in 
response to a request by the Railway shall not be entertained or considered. The 
Railway request for clarification and the response of the bidder in this regard shall 
be in writing.   

       However, if a Bidder does not provide clarification of its bid by the date and time 
communicated in the Railway request for clarification, the bid shall be evaluated 
as per the documents submitted along with the bid. (Para 7E of Part I of 
GCC/2022) 

 
7. If the tenderer(s) expires/expire after the submission of his / their tender or after the 

acceptance of his/their tender, the Railway shall deem such tender cancelled unless 
the firm retains its character. 

  8.   Tenderer should submit the tender with due diligence after going through the tender 
documents.  

  9. All e-tenders have to be submitted on-line under digital signature only. 
However, the documents to be attached as per Section-VII are required to have 
signature of authorized signatory with Company/Firm Seal on it before scanning.  

 
10.    Non-compliance with any of the conditions set forth therein above is liable to result 

in the tender being rejected. 
 

 

 
CONTRACT DOCUMENTS  
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11. Execution of Contract Documents:- The successful tenderer(s) shall be required 
to execute an agreement with the President of India acting through the 
________________,  

           Northeast Frontier Railway for carrying out the work according to General 
conditions of Contract, Special conditions of Contract annexed to the tender and 
Indian Railways Unified  Standard Specifications 2021/CPWD Specifications 2019 
Vol I & II, Standard Schedule of Rates (SSOR)-2021of NFR as amended/corrected 
up-to-date.  

 
          The Tenderer whose tender is accepted shall be required to appear in person at the 

office of General Manager/General Manager (Construction), Chief Administrative 
Officer (Construction), Divisional Railway Manager or concerned Engineer, as the 
case may be, or if tenderer is a firm or corporation, a duly authorized representative 
shall appear (there would be no need for appear in person if agreement is signed 
digitally) and execute the contract agreement within seven days of notice from 
Railways that the Contract Agreement is ready.  Failure to do so shall constitute a 
breach of the agreement affected by the acceptance of the tender. The Contract 
Agreement shall be entered into by Railway only after submission of valid 
Performance Guarantee by the Contractor. In such cases the Railway may 
determine that such tenderer has abandoned the contract and there upon his tender 
and acceptance thereof shall be treated as cancelled and the Railway shall be 
entitled to forfeit the full amount of the Bid Security and other dues payable to the          
Contractor under this contract. The failed Contractor shall be debarred from 
participating in the re-tender for that work.  

 

12. Form of Contract Document: Every contract shall be complete in respect of the 
document it shall so constitute. Not less than 2 copies of the contract document 
shall be signed by the competent authority and the contractor and one copy to be 
given to the contractor (there would be no need of signing two copies if agreement 
is signed digitally). (a)  For Zone contracts, awarded on the basis of the percentage 
above or below the applicable chapter(s) of Standard Schedule of Rates (SSOR)  
for the whole or part of financial year, the contract agreement required to be 
executed by the tenderer whose tender is accepted shall be as per specimen form, 
Annexure-II of GCC 2022. During the currency of the Zone Contract, work orders 
as per specimen form Annexure-III of GCC 2022, for works not exceeding Rs. 
5,00,000/- each, shall be issued by the Divisional Railway Manager/Executive 
Engineer under the agreement for Zone Contract.   

(b) For contracts for specific works, the contract document required to be executed by 
the tenderer whose tender is accepted shall be an agreement as per specimen form 
Annexure- XIX. 

 
13.  Partnership deeds, Power of Attorney etc: - (i) The tenderer shall clearly 

specify whether the tender is submitted on his own (Proprietary Firm) or on behalf 
of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / 
Registered Trust / Hindu Undivided Family (HUF) / Limited Liability Partnership 
(LLP) etc. The tenderer(s) shall enclose the attested copies of the constitution of 
their concern, and copy of PAN Card along with their tender.  Tender Documents 
in such cases are to be signed by such persons as may be legally competent to sign 
them on behalf of the firm, company, association, trust or society, as the case may 
be.   

(ii) Following documents shall be submitted by the tenderer: 
 
        

(a) Sole Proprietorship Firm:  (i) All documents in terms of explanatory notes in clause 
22 of STD/June/22.  
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(b)     HUF 
(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting 
the tender on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family 

(HUF) and he has the authority, power and consent given by other members to act on 
behalf of HUF. 
 

(ii) All other documents in terms of explanatory notes in clause 22 of STD/June/22. 
 
(c) Partnership Firm:  

 (i) The tenderer shall submit documents as mentioned in clause 23.10 of the Tender 
Form  (Second Sheet) of STD/June/22. 

 
(d) Joint Venture (JV):  All documents as mentioned in clause 24 of STD/June/22 of 

the     Tender Form (Second Sheet). 
(e) Company registered under Companies Act-2013: The tenderer shall submit (i) the 

copies of MOA (Memorandum of Association) / AOA (Articles of Association) of 
the company; and (ii) A copy of Authorization/Power of Attorney issued by the 
Company (backed by the resolution of Board of Directors) in favour of the individual 
to sign the tender on behalf of the company and create liability against the company. 
(iii) A copy of  Certificate of Incorporation. (iv) All other documents in terms of 
explanatory notes in clause 22 of STD/June/22. 

 
(f)  LLP (Limited Liability Partnership) Firm: If the tender is submitted on behalf of 

a LLP registered under LLP Act-2008, the tenderer shall submit alongwith the tender- 
(i) a copy of LLP Agreement, (ii) a copy of Certificate of Incorporation; and (iii) a 
copy of Power of Attorney/Authorisation issued by the LLP in favour of the 
individual to sign the tender on behalf of the LLP and create liability against the LLP. 
(iv)  An undertaking by all partners of the LLP that they are not blacklisted or 
debarred by Railways or any other Ministry / Department of the Govt. of India from 
participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP or JV in which they were / are 
partners/members. Concealment / wrong information in regard to above shall make 
the contract liable for determination under Clause 62 of the Standard General 
Conditions of Contract.(v) All other documents in terms of explanatory notes in 
clause 22 of STD/June/22.  

 
(g)  Registered Society & Registered Trust: The tenderer shall submit (i) a copy of 

the Certificate of Registration, (ii) A copy of Memorandum of Association of 
Society/Trust Deed (iii) A copy of Power of Attorney in favour of the individual to 
sign the tender documents and create liability against the Society/Trust. (iv) A 
copy of Rules & Regulations of the Society. (v) All other documents in terms of 
explanatory notes in clause 22 of STD/June/22.  

  
(iii)     If it is NOT mentioned in the submitted tender that tender is being submitted on 

behalf of a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered 
Company etc., then the tender shall be treated as having been submitted by the 
individual who has signed the tender. 

 
(iv) After opening of the tender, any document pertaining to the constitution of Sole 

Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / 
Registered Society / HUF/LLP etc. shall be neither asked nor considered, if submitted. 
Further, no suo moto cognizance of any document available in public domain (i.e., 
on internet etc.) or in Railway’s record/office files etc. will be taken for 

consideration of the tender, if no such mention is available in tender offer 
submitted. 
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 (v)  A tender from JV / Partnership firm etc. shall be considered only where permissible 
as    per the tender conditions. 

(vi) The Railway will not be bound by any change of Power of Attorney or in the 
composition of the firm made subsequent to the submission of tender. Railway 
may, however, recognize such power of attorney and changes after obtaining 
proper legal advice, the cost of which will be chargeable to the Contractor. 

 

(vii) For participating in tendering process :- Power of Attorney, duly stamped and 
authenticated by a Notary Public from all partners of the firm in favour of one or 
more partners(s) or any other persons(s) as listed in Section-VII.  

 
(viii) On award of work to successful tenderer :- One or more partners of the firm or 

any other  persons(s) shall be designated as the authorized person(s) on behalf of 
the firm, who will be authorized by all the partners to act on behalf of the firm 
through a “Power of Attorney”, specifically authorizing him/them to sign the 

agreement, receive payment, witness measurements, sign measurement books, 
make correspondences, compromise, settle, relinquish any claim(s) preferred by the 
firm, sign “No Claim Certificate”, refer all or any dispute to arbitration and to take 

similar such action in respect of the said tender/contract. Such “Power of Attorney” 

should be notarized/registered and submitted as listed in Para 1.2.2(b) of Section-
VII.   

 

(ix)  The tenderer whether sole proprietor / a company or a partnership firm / registered 
society / registered trust / HUF / LLP etc if they want to act through agent or 
individual partner(s), should submit along with the tender, a copy of power of 
attorney duly stamped and authenticated by a Notary Public or by Magistrate in 
favour of the specific person whether he/they be partner(s) of the firm or any other 
person, specifically authorizing him/them to sign the tender, submit the tender and 
further to deal with the Tender/ Contract up to the stage of signing the agreement 
except in case where such specific person is authorized for above purposes through  
a provision made in the partnership deed / Memorandum of Understanding / 
Article of Association /Board resolution, failing which tender shall be summarily 
rejected.  

          A separate power of attorney duly stamped and authenticated by a Notary Public 
or by Magistrate in favour of the specific person whether he/they be partner(s) of 
the firm or any other person, shall be submitted after award of work, specifically 
authorizing him/them to deal with all other contractual activities subsequent to 
signing of agreement, if required.  

 

Note:  A Power of Attorney executed and issued overseas, the document will also have to 
be legalized by the Indian Embassy and notarized in the jurisdiction where the 
Power of Attorney is being issued. However, the Power of Attorney provided by 
Bidders from countries that have signed the Hague Legislation Convention 1961 
are not required to be legalized by the Indian Embassy if it carries a conforming 
Appostille certificate. 

 

14.  Employment/Partnership, etc., of Retired Railway Employees:-  

(a)  Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working 
before his retirement, whether in the executive or administrative capacity or 
whether holding a pensionable post or not, in the Engineering or any other 
department of any of the railways owned and administered by the President of 
India for the time being, OR 
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ii) being partnership firm / joint venture (JV) / registered society / registered trust 
etc have as one of its partners/members a retired Engineer of the gazetted rank or 
any other gazetted officer working before his retirement, OR 

 iii) being an incorporated company have any such retired Engineer of the gazetted 
rank or any other gazetted officer working before his retirement as one of its 
directors  

      AND 

in case where such Engineer or officer had not retired from government service at 
least 1 year prior to the date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such 
Engineer or gazetted officer from the said service and as to whether permission 
for taking such contract, or if the Contractor be a partnership firm or an 
incorporated company, to become a partner or director as the case may be,  has 
been obtained by the tenderer or the Engineer or officer, as the case may be from 
the President of India or any officer, duly authorized by him in this behalf, shall 
be clearly stated in writing at the time of submitting the tender. 

 (b)    In case, upon successful award of contract, should a tenderer depute for execution 
of the works under or to deal matters related with this contract, any retired 
Engineer of gazette rank or retired gazetted officer working before his retirement 
in the Engineering or any other department of any of the railways owned and 
administered by the President of India for the time being, and now in his 
employment, then the tenderer will ensure that retired Engineer or retired gazetted 
officer had retired from government service at least 1 year prior to the date of his 
employment with tenderer and in case he had retired from service within a year 
then he possesses  the requisite permission from the President of India or any 
officer, duly authorized by him in this behalf, to get associated with the tenderer. 

 (c)  Should a tenderer or Contractor being an individual, have member(s) of his family 
or in the case of partnership firm/ company / joint venture (JV) / registered 
society/registered trust etc. one or more of his partner(s)/shareholder(s) or 
member(s) of the family of partner(s)/shareholder(s) having share of more than 1% 
in the tendering entity employed in gazetted capacity in the Engineering or any 
other department of the railway, then the tenderer at the time of submission of 
tender, will inform the authority inviting tenders the details of such persons.  

         Note for 14(c):-If information as required as per 14.a), b), c) above has not been 
furnished, contract is liable to be dealt in accordance with provision of clause 62 of 
Standard General Condition of contract. 

 
15.  Omissions & Discrepancies: - Should a tenderer find discrepancies in or omissions 

from     
        the drawings or  tender  documents or  should he be  in doubt  as  to their  meaning 

or should need  a  clarification  about any  item,  he should  at  once  notify  the  
authority 

        inviting tenders either through a registered letter or through e-mail. The tender 
inviting authority will post necessary amendments/clarifications, if required, on the 
website up to 15 days prior to Date of Opening of the Tender(Original/Revised).  
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Such amendments/clarifications shall be deemed to be the part of tender documents. 
It shall be understood that every endeavor has been made to avoid any error which 
can materially affect the basis of the tender and the successful tenderer shall take 
upon himself and provide for the risk of any error which may subsequently be 
discovered and shall make no subsequent claim on account thereof. 

 
 16. Corrigendum: No Corrigendum is permitted during “offer submission period” and 

cases requiring Corrigendum during offer submission period shall be retendered. 
Intending bidder should check for any Corrigendum before bid submission. 

 
17.  Care in Submission of Tenders:-  
 
(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself 

by actual inspection of the site and locality of the works, that all conditions liable to 
be encountered during the execution of the works are taken into account and that the 
rates he enters in the tender forms are adequate and all inclusive to accord with the 
provisions in Clause-37 of GCC-2022 for the completion of works to the entire 
satisfaction of the Engineer. 
 
(ii) Tenderer(s)  will examine the various provisions of the Central Goods & 
Services Tax Act–2017(CGST)/Integrated Goods & Services Tax Act–2017 
(IGST)/Union Territory Goods & Services Tax Act– 2017 (UTGST)/respective 
state’s State Goods & Services Tax Act– 2017(SGST) also, as notified by 
Central/State Govt. and as amended from to time and applicable taxes before 
bidding. Tenderer(s) will ensure that full benefit of Input Tax Credit (ITC) likely to 
be availed by them is duly considered while quoting rates. 
 
(iii) The successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST Act Sale submit GSTIN along with other details 
required under CGST/IGST/UTGST/SGST Act to Railway immediately after the 
award contract, without which no payment shall be released to the contractor. The 
Contractor shall be responsible for deposition of applicable GST to the concerned 
authority.  
 

       (iv) In case the successful Tenderer is not liable to be registered CGST / IGST / 
UTGST / SGST Act, the Railway shall deduct the applicable GST from his/their 
bills under reverse charge mechanism (RCM) and deposit the same to the concerned 
authority. 

                                (Authority: Railway Board’s L/No. 2017/CE-I/CT/4/GST dt. 
23.06.2017) 

 
      (v) Contractor shall be liable to pay/refund the amount collected as GST to the 

Indian Railways along with interest and penalties, if any imposed by the authorities, 
in case GST input tax credit of Indian Railways is denied/rejected by the tax 
authorities due to reasons mentioned below but not limited to:  

   
      Wrong/incorrect invoices issued by Contractor ;  
      No-filing of GST returns;  
      Non-payment of GST collected from Indian Railways to the authorities;  
      Any other non-compliance done by Contractor;  
 
General Indemnity: Contractor hereby agrees to indemnify and hold harmless the 
Indian Railways from and against any and all losses, including loss on account of Input 
Tax Credit and all losses incurred by the Indian Railways relating to or arising out of or 
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in connection with any actual or threatened claim, legal action, proceedings, prosecution 
or inquiry by or against the Indian Railways arising out, directly or indirectly, of failure 
by the contractor to comply with the provisions of GST and related laws, or based upon 
or arising from any failure by the Contractor.  
 
Retention Money: Any payment liable to be paid by Indian Railways to contractor 
against the goods or services or both supplied by such contractor to Indian Railways 
shall be kept on hold in case supplier makes any non-compliance of any of the GST law 
provisions including non-reporting of invoices in GST returns. Such payment shall be 
released after proper verification of records and availability of ITC to Indian Railways as 
per provisions of GST Law. 
 
(b) When work is tendered for by a firm or company, the tender shall be signed by the 
individual legally authorized to enter into commitments on their behalf. 

(c) The Railway will not be bound by any power of attorney granted by the tenderer or by 
changes in the composition of the firm made subsequent to the execution of the contract. It 
may, however, recognize such power of attorney and changes after obtaining proper legal 
advice, the cost of which will be chargeable to the Contractor. 
(Para 6 of Part I of GCC/2022) 
17.1 As per Railway Board letter No. 2022/CE-I/CT/GCC Correspondence dated 14.05.2024 “On 

IREPS Module, a facility has already been created for online submission of Annexure-III. 
Therefore, the provision of downloading of Annexure-III & uploading of physically signed 
Annexure-III by the tenderer had been discontinued.  
 

However, in addition to Annexure-III, in case of other than Companv/Proprietary firm, Annexure 
-III(A) shall also be submitted by the each member of a Partnership Firm / Joint Venture (JV) / 
Hindu Undivided Family (HUH / Limited Liability Partnership (LLP) etc, as the case may be.   

Non submission of above certificate(s) by the bidder shall result in summarily rejection of 
his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and submit the 
supporting documents duly self-attested/digitally signed by which they/he is qualifying the 
Qualifying Criteria mentioned in the Tender document. 

 
18.  Right of Railway to deal with Tenders: - The Railway reserves the right of not to 
invite tenders for any of Railway work or works or to invite open or limited tenders and 
when tenders are called to accept a tender in whole or in part or reject any tender or all 
tenders without assigning reasons for any such action. In case if tender is accepted in 
part by Railway administration, Letter of Acceptance shall be issued as counter offer to 
the Tenderer, which shall be subject to acceptance by the Tenderer. 
 
 
 
 
19.0 Negotiation with Tenderer(s)- 

Should the Railway decide to negotiate with a view to bring down the rates, the 
tenderer called for negotiations should furnish the following form of declaration 
before commencement of negotiations:  

        I/we, _______________________ do declare that in the event of failure of the 
contemplated negotiations relating to Tender No. ______________dated 
___________ opened on ___________ my original tender shall remain open for 
acceptance on its original terms and conditions up to the date specified in the tender 
or the date extended by mutual agreement from time to time.  
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20.  For all provisions of the contract including PVC, date of negotiation will be 
considered as date of opening.   

 
21.  Tender documents are not transferable.  

 
22.    MINIMUM ELIGIBILITY CRITERIA: -  
 

22.1   Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially completed any of 
the following during last 07 (seven) years, ending last day of month previous to 
the one in which tender is invited: 

 
Three similar works each costing not less than the amount equal to 30% of 
advertised value of the tender, or 

Two similar works each costing not less than the amount equal to 40% of 
advertised value of the tender, or 

One similar work each costing not less than the amount equal to 60% of 
advertised value of the tender. 

(b) (i) In case of tenders for composite works (e.g. works involving more than one 
distinct component, such as Civil Engineering works, S&T works, Electrical 
works, OHE works etc. and in the case of major bridges – substructure, 
superstructure etc.), tenderer must have successfully completed or substantially 
completed any of the following during last 07 (seven) years, ending last day of 
month previous to the one in which tender is invited: 
Three similar works each costing not less than the amount equal to 30% of 
advertised value of each component of tender, or 

Two similar works each costing not less than the amount equal to 40% of 
advertised value of each component of tender, or 
One similar work each costing not less than the amount equal to 60% of 
advertised value of each component of tender. 

      Note: Separate completed works of minimum required values shall also be 
considered   for fulfillment of technical eligibility criteria for different 
components. 

 

(b) (ii) In such cases, what constitutes a component in a composite work shall be clearly 
pre-defined with estimated tender cost of it, as part of the tender documents without 
any ambiguity.  
Note for Item 22.1: 
Work experience certificate from private individual shall not be considered. 
However, in addition to work experience certificates issued by any Govt. 
Organisation, work experience certificate issued by Public listed company having 
average annual turnover of Rs 500 crore and above in last 3 financial years 
excluding the current financial year, listed on National Stock Exchange or Bombay 
Stock Exchange, incorporated/registered at least 5 years prior to the date of closing 
of tender, shall also be considered provided the work experience certificate has been 
issued by a person authorized by the Public listed company to issue such 
certificates. 
In case tenderer submits work experience certificate issued by public listed 
company, the tenderer shall also submit along with work experience certificate, the 
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relevant copy of work order, bill of quantities, bill wise details of payment received 
duly certified by Chartered Accountant, TDS certificates for all payments received 
and copy of final/last bill paid by company in support of above work experience 
certificate. 

(b)(iii) To evaluate the technical eligibility of tenderer, only components of work as 
stipulated in tender documents for evaluation of technical eligibility, shall be 
considered.  The scope of work covered in other remaining components shall be 
either executed by tenderer himself if he has work experience as mentioned in 
clause 7 of the Standard General Conditions of Contractor through subcontractor 
fulfilling the requirements as per clause 7 of the Standard General Conditions of 
Contract or jointly i.e., partly himself and remaining through subcontractor, with 
prior approval of Chief Engineer in writing.  

         However, if required in tender documents by way of Special Conditions, a formal 
agreement duly notarised, legally enforceable in the court of law, shall be executed 
by the main contractor with the subcontractor for the component(s) of work 
proposed to be executed by the subcontractor(s), and shall be submitted along with 
the offer for considering subletting of that scope of work towards fulfilment of 
technical eligibility. Such subcontractor must fulfill technical eligibility criteria as 
follows: 

           The subcontractor shall have successfully completed at least one work similar to 
work proposed for subcontract, costing not less than 35% value of work to be 
subletted, in last 5 years, ending last day of month previous to the one in which 
tender is invited through a works contract.  

       Note: for subletting of work costing up to Rs 50 lakh, no previous work experience 
of subcontractor shall be asked for by the Railway. 

         In case after award of contract or during execution of work it becomes 
necessary for contractor to change subcontractor, the same shall be done with 
subcontractor(s) fulfilling the requirements as per clause 7 of the Standard General 
Conditions of Contract, with prior approval of Chief Engineer in writing.   

 22.2. Financial Eligibility Criteria: The tenderer must have minimum average annual 
contractual turnover of V/N or ‘V’ whichever is less; where 

       V= Advertised value of the tender in crores of Rupees 
       N= Number of years prescribed for completion of work for which bids have been 

invited. 
       The average annual contractual turnover shall be calculated as an average of “total 

contractual payments” in the previous three financial years, as per the audited 

balance sheet. However, in case balance sheet of the previous year is yet to be 
prepared/ audited, the audited balance sheet of the fourth previous year shall be 
considered for calculating average annual contractual turnover. 

      The tenderers shall submit requisite information as per Annexure-XIVA, of 
STD/June/22 along with copies of Audited Balance Sheets duly certified by the 
Chartered Accountant/ Certificate from Chartered Accountant duly supported by 
Audited Balance Sheet.  

 
22.3.    Bid Capacity: The tender/technical bid will be evaluated based on bid capacity 

formula detailed as Annexure-“A’.  

22.4 No Technical and Financial credentials are required for tenders having advertised 
value up to Rs 50 lakh. 
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22.5.  Credentials if submitted in foreign currency shall be converted into Indian   
currency i.e., Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative 
exchange rates published by the Reserve Bank of India or entity authorized by 
RBI to do so for the relevant date or immediately previous date for which rates 
have been published. Where, relevant date shall be as on the last day of month 
previous to the one in which tender is invited. In case of any other currency, the 
same shall first be converted to US Dollars as on the last day of month previous 
to the one in which tender is invited, and the amount so derived in US Dollars 
shall be converted into Rupees at the aforesaid rate. The conversion rate of such 
currencies shall be the daily representative exchange rates published by the 
International Monetary Fund for the relevant date or immediately previous date 
for which rates have been published.   

           [Explanation for clause 22 including clause 22.1 to 22.5 - Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment 
equal to or more than 90% of the present contract value (excluding the payment 
made for adjustment of Price variation (PVC), if any) has been made to the 
contractor in that ongoing contract and no proceedings of termination of contract on 
Contractor’s default has been initiated. The credential certificate in this regard 
should have been issued not prior to 60 days of date of invitation of present tender.  

2. In case a work is started prior to 07 (seven) years, ending last day of month previous 
to the one in which tender is invited, but completed in last 07 (seven) years, ending 
last day of month previous to the one in which tender is invited, the completed work 
shall be considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by 
the concerned organization but final bill is pending, such work shall be considered 
for fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC 
amount (if paid) shall be considered as the completion cost of work. In case final bill 
is pending, only the total gross amount already paid including the PVC amount (if 
paid) shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid 
including the PVC amount (if paid), as mentioned in the certificate, shall be 
considered as the cost of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work 
experience certificate has been issued for such work to the subcontractor by a Govt. 
Organization or public listed company as defined in Note for Item 22.1 Para 22 of 
Standard Tender Document, the same shall be considered for the purpose of 
fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, 
the overall cost including the PVC amount (if paid) of that completed work or 
substantially completed work, shall be considered and no separate evaluation for 
each component of that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from 
previous propriety firm(s) or dissolved previous partnership firm(s) or split previous 
partnership firm(s), shall be considered only to the extent of their share in previous 
entity on the date of dissolution / split and their share in newly formed partnership 
firm. For example, a partner A had 30% share in previous entity and his share in 
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present partnership firm is 20%. In the present tender under consideration, the 
credentials of partner A will be considered to the extent of 0.3*0.2*value of the work 
done in the previous entity. For this purpose, the tenderer shall submit along with his 
bid all the relevant documents which include copy of previous partnership deed(s), 
dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of 
partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership 
firm, the credentials of remaining partnership firm shall be re-worked out i.e., the 
quitting partner(s) shall take away his credentials to the extent of his share on the 
date of quitting the partnership firm(e.g. in a  partnership firm of partners A, B & C  
having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case 
partner C quits the firm, the credentials of this partnership firm shall remain as 
Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all the 
relevant documents which include copy of previous partnership deed(s), dissolution 
deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership 
firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any 
modification in the name and PAN/TAN no. of the firm, the credentials of 
partnership firm shall get enhanced to the extent of credentials of newly added 
partner(s) on the same principles as mentioned in item 6 above. For this purpose, the 
tenderer shall submit along with his bid all the relevant documents which include 
copy of previous partnership deeds, dissolution/splitting deeds and proof of 
surrender of PAN No.(s) in case of dissolution of partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other 
firm without leaving the partnership firm i.e., In a partnership firm of A&B partners, 
A or B partner cannot use credentials of partnership firm of A&B partners in any 
other partnership firm or propriety firm without leaving partnership firm of A&B 
partners. 

11. In case a partner in a partnership firm is replaced due to succession as per 
succession law, the proportion of credentials of the previous partner will be passed 
on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, but the 
partners remain the same, the credentials of the firm before such modification in the 
share will continue to be considered for the firm as it is without any change in their 
value. Further, in case a partner of partnership firm retires without taking away any 
credentials from the firm, the credentials of partnership firm shall remain the same 
as it is without any change in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm 
“P” or partner in some other partnership firm “AX”, credentials of A in propriety 

firm “P” or in other partnership firm “AX” earned after the date of becoming a 

partner of the  firm AB  shall not be added in  partnership firm AB.  

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above 
lines similar to a partnership firm. 

15. In case company A is merged with company B, then company B would get the 
credentials of company A also.] 

 

22.6  Format for Certificate to be Submitted/Uploaded   by Tenderer along with 
Tender Documents: 

As per Railway Board letter No. 2022/CE-I/CT/GCC Correspondence dated 14.05.2024 “On 

IREPS Module, a facility has already been created for online submission of Annexure-III. 
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Therefore, the provision of downloading of Annexure-III & uploading of physically signed 
Annexure-III by the tenderer had been discontinued.  
 

However, in addition to Annexure-III, in case of other than Companv/Proprietary firm, Annexure 
-III(A) shall also be submitted by the each member of a Partnership Firm / Joint Venture (JV) / 
Hindu Undivided Family (HUH / Limited Liability Partnership (LLP) etc, as the case may be.   

Non submission of above certificate(s) by the bidder shall result in summarily rejection of 
his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and submit the 
supporting documents duly self attested/digitally signed by which they/he is qualifying the 
Qualifying Criteria mentioned in the Tender document. 

 
22.6.    NOTE: -- 
 

(a) Para 22.2 is self-explanatory. Certificate issued by Chartered Accountants based 
on the audited balance sheets will also be accepted. ( as per Annexure-IX ) 

(b) For para 22.1 , the criteria for completed works shall be as under :-   
 

(i) Entire work has to be completed in all respects as per contract agreement. Part   
completed work shall not be considered. Date of completion of the contract should 
fall in the period as specified in 22.1 above. 
 

(ii) Completion certificate should be as per proforma given in Annexure-V, as 
applicable or in the format containing all information required as per the Annexure-
IV.  

 
(iii) Completion certificate from following organizations shall only be considered:- 

  
The work(s) should have been directly awarded to the tenderer by Govt. 
Organization/ Semi Govt. Organization/ Public Sector Undertaking / Autonomous 
bodies/ Municipal Bodies.  
 

 
  Note:- The credentials of a wholly owned subsidiary of a parent company will 

also be considered in respect of works mentioned above if tender is submitted by 
the parent company.  

 
(iv) Details of works physically completed is to be submitted in the proforma as per 

‘Annexure-IV’ as per para (iii) above.  
 
 (v)  The value of completed work shall be reckoned from the total payment received 

by the tenderer from the organization completion certificates submitted in terms 
of note (ii) above.  

 
  (vi) The amount given at Sr. No. 9 in proforma vide ‘Annexure-V’ for the completion 

certificate will be the value of completed work, if nomenclature of work as given 
in completion certificate matches with similar nature work mentioned in 22.1.   

   
(vii)  The amount mentioned at Sr. No. 10 in ‘Annexure-V’ for the completion 

certificate shall be the value of completed work if the nomenclature of completed 
work includes additional components of work which are not matching with 
similar nature of works mentioned in 22.1.  

 
(viii)  Certificate from private individuals for whom such works are executed shall not 

be considered for eligibility of tenderer for 22.1 and 22.2.  
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           Note:- Any false certificate submitted by tenderer shall lead to forfeiture of Bid 

Security  and further action as mentioned in certificate  at ‘Annexure-III’ will be 
taken.   

 
23.0   Instruction for submitting the tenders as Partnership Firms in works tender:  
 
23.1 The Partnership Firms participating in the tender should be legally valid under the 

provisions of the Indian Partnership Act. 
 
23.2 The partnership firm should have been in existence or should have been formed 

prior to submission of tender. Partnership firm should have either been registered 
with the Registrar or the partnership deed should have been notarized prior to date 
of tender opening as per the Indian Partnership Act prior to submission of tender. 

 
23.3 Separate identity / name should be given to the partnership firm.  The partnership 

firm should have PAN / TAN number in its own name and PAN / TAN number in 
the name of any of the constituent partners shall not be considered.  The valid 
constituents of the firm shall be called partners. 

 
23.4 Once the tender has been submitted, the constitution of the firm shall not 
normally be allowed to be modified / altered / terminated during the validity of the 
tender as well as the currency of the contract except when modification becomes 
inevitable due to succession laws etc., in which case prior permission should be taken 
from Railway and in any case the minimum eligibility criteria should not get vitiated.  
The re-constitution of firm in such cases should be followed by a notary certified 
Supplementary Deed.  The approval for change of constitution of the firm, in any case, 
shall be at the sole discretion of the Railways and the tenderer shall have no claims what-
so-ever.  Any change in the constitution of Partnership firm after submission of tender 
shall be with the consent of all partners and with the signatures of all partners as that in 
the Partnership Deed.  Failure to observe this requirement shall render the offer invalid 
and full Bid Security shall be forfeited.   
 

If any Partner/s withdraws from the firm after submission of the tender and 
before the award of the contract, the offer shall be rejected and Bid Security of the 
tenderer will be forfeited. If any new partner joins the firm after submission of tender but 
prior to award of contract, his / her credentials shall not qualify for consideration 
towards eligibility criteria either individually or in proportion to his share in the previous 
firm.  In case the tenderer fails to inform Railway beforehand about any such changes / 
modification in the constitution which is inevitable due to succession laws etc. and the 
contract is awarded to such firm, then it will be considered a breach of the contract 
conditions liable for determination of the contract under Clause 62 of the Standard 
General Conditions of Contract. 
23.5 A partner of the firm shall not be permitted to participate either in his individual 

capacity or as a partner of any other firm in the same tender. 
23.6 The tender form shall be submitted only in the name of partnership firm. The Bid 

Security shall be submitted by partnership firm.  The Bid Security submitted in 
the name of any individual partner or in the name of authorized partner (s) shall 
not be considered. 

23.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees 
like Performance Guarantee, Guarantee for various Advances to the Contractor 
shall be submitted only in the name of the partnership firm and no splitting of 
guarantees among the partners shall be acceptable. 
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23.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm 
shall be executed in the name of the firm only and not in the name of any 
individual partner. 

23.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the 
following undertakings shall be furnished by all the partners through a notarized 
affidavit, before signing of contract agreement.  

(a)    Joint and several liabilities: 
 The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall 

be jointly and severally liable to the Railway for execution of the contract in 
accordance with General and Special Conditions of the Contract. The partners 
shall also be liable jointly and severally for the loss, damages caused to the 
Railway during the course of execution of the contract or due to non-execution of 
the contract or part thereof.   

(b)    Duration of the partnership deed and partnership firm agreement: 
 The partnership deed/partnership firm agreement shall normally not be 

modified/altered/ terminated during the currency of contract and the maintenance 
period after the work is completed as contemplated in the conditions of the contract.  
Any change carried out by partners in the constitution of the firm without 
permission of Railway, shall constitute a breach of the contract, liable for 
determination of the contract under Clause 62 of the Standard General Conditions of 
Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by 
and interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or 
liability in the contract without the written consent of the other partner/s and that of 
the Railway. 

23.10 The tenderer shall clearly specify that the tender is submitted on behalf of a 
partnership firm.  The following documents shall be submitted by the partnership 
firm, with the tender: 

(a) A notarized copy of the Partnership Deed or a copy of the Partnership deed 
registered with   the Registrar. 

 (b)  A notarized or registered copy of Power of Attorney in favour of the individual to 
tender for the work, sign the agreement etc. and create liability against the firm. 
 
(c) An undertaking by all partners of the partnership firm that they are not blacklisted 

or debarred by Railways or any other Ministry / Department of the Govt. of India / 
any State Govt. from participation in tenders / contracts as on the date of submission 
of bids, either in their individual capacity or in any firm/LLP in which they were / 
are partners/members.  Concealment / wrong information in regard to above shall 
make the bid ineligible or the contract shall be determination under Clause 62 of the 
General Conditions of Contract. 

(d)  All other documents in terms of explanatory notes in clause 22 of STD/June/22 

23.11  Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on 
satisfactory fulfillment of the eligibility criteria laid down in clause 22 of 
STD/June/22: 

 

 
                                                                                                               (Signature)      
                                                                                                               (Designation) 
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Signature of Tenderer(s)                                                                          
_________Railway  Date _____________                                                                           
Date _____________    

24.0   JOINT VENTURE (JV) IN WORKS TENDERS (Clause 17 of GCC/2022) 

Instructions for submitting the tender as JV firm in works tender : 
 
24.1 JV firms will be permitted participation in tender costing rupees more than Rs. 10 
Cr. 

Participation of Joint Venture (JV) in Works Tender: This para shall be applicable 
for works tenders wherein tender documents provide for the same. 

24.2 Separate identity/name shall be given to the Joint Venture. 

24.3 Number of members in a JV shall not be more than three, if the work involves 
only one department (say Civil or S&T or Electrical or Mechanical) and shall not be 
more than five, if the work involves more than one Department. One of the members of 
the JV shall be its Lead Member who shall have a majority (at least 51%) share of 
interest in the JV. The other members shall have a share of not less than 20% each in 
case of JV with upto three members and not less than 10% each in case of JV with more 
than three members. In case of JV with foreign member(s), the Lead Member has to be 
an Indian firm/company with a minimum share of 51%. 

24.4 A member of JV shall not be permitted to participate either in individual capacity 
or as a member of another JV in the same tender.  

24.5 The tender form shall be purchased and submitted only in the name of the JV and 
not in the name of any constituent member. The tender form can however be submitted 
by JV or any of its constituent member or any person authorized by JV through Power of 
Attorney to submit tender. 

24.6 Bid Security shall be submitted by JV or authorized person of JV either as : 

(i)  Cash through e-payment gateway or as mentioned in tender document, or  

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of 
JV as per MOU irrespective of their share in the JV if the JV has not been 
constituted legally till the date of submission of tender. 

24.7 A copy of Memorandum of Understanding (MoU) duly executed by the JV 
members on a stamp paper, shall be submitted by the JV alongwith the tender. The 
complete details of the members of the JV, their share and responsibility in the JV etc. 
particularly with reference to financial, technical and other obligations shall be furnished 
in the MoU. 

24.8 Once the tender is submitted, the MoU shall not normally be modified / altered / 
terminated during the validity of the tender. In case the tenderer fails to observe/comply 
with this stipulation, the full Bid Security shall be liable to be forfeited.  

24.9 Approval for change of constitution of JV shall be at the sole discretion of the 
Railway. The constitution of the JV shall not normally be allowed to be modified after 
submission of the bid by the JV, except when modification becomes inevitable due to 
succession laws etc., provided further that there is no change in qualification of 
minimum eligibility criteria by JV after change of composition. However, the Lead 
Member shall continue to be the Lead Member of the JV. Failure to observe this 
requirement would render the offer invalid. 
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24.10 Similarly, after the contract is awarded, the constitution of JV shall not be 
normally allowed to be altered during the currency of contract except when modification 
become inevitable due to succession laws etc. and minimum eligibility criteria should 
not get vitiated. Failure to observe this stipulation shall be deemed to be breach of 
contract with all consequential penal action as per contract conditions. 

24.11 On award of contract to a JV, a single Performance Guarantee shall be submitted 
by the JV as per tender conditions. All the Guarantees like Performance Guarantee, Bank 
Guarantee for Mobilization Advance, Machinery Advance etc. shall be accepted only in 
the name of the JV and no splitting of guarantees amongst the members of the JV shall 
be permitted. 

24.12 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has 
been awarded, with the same shareholding pattern as was declared in the MOU/JV 
Agreement submitted alongwith the tender, shall be got registered before the Registrar of 
the Companies under 'The Companies Act -2013' (in case JV entity is to be registered as 
Company) or before the Registrar/Sub-Registrar under the 'The Indian Partnership Act, 
1932' (in case JV entity is to be registered as Partnership Firm) or under 'The LLP Act 
2008' (in case JV entity is to be registered as LLP).  A separate PAN shall be obtained 
for this entity.  The documents pertaining to this entity including its PAN shall be 
furnished to the Railways before signing the contract agreement for the work. In case the 
tenderer fails to observe/comply with this stipulation within 60 days of issue of LOA, 
contract is liable to be terminated. In case contract is terminated railway shall be entitled 
to forfeit the full amount of the Bid Security and other dues payable to the Contractor 
under this contract. The entity so registered, in the registered documents, shall have, 
inter-alia, following Clauses: 

24.12.1 Joint and Several Liability - Members of the entity to which the contract is 
awarded, shall be jointly and severally liable to the Railway for execution of the project 
in accordance with General and Special Conditions of Contract. The members of the 
entity shall also be liable jointly and severally for the loss, damages caused to the 
Railways during the course of execution of the contract or due to non-execution of the 
contract or part thereof. 

24.12.2 Duration of the Registered Entity - It shall be valid during the entire currency 
of the contract including the period of extension, if any and the maintenance period after 
the work is completed. 

24.12.3 Governing Laws - The Registered Entity shall in all respect be governed by 
and interpreted in accordance with Indian Laws. 

24.13 Authorized Member - Joint Venture members in the JV MoU shall authorize 
Lead member on behalf of the Joint Venture to deal with the contract, sign the 
agreement or enter into contract in respect of the said tender, to receive payment, to 
witness joint measurement of work done, to sign measurement books and similar such 
action in respect of the said tender/contract. All notices/correspondences with respect to 
the contract would be sent only to this authorized member of the JV. 

24.14 No member of the Joint Venture shall have the right to assign or transfer the 
interest right or liability in the contract without the written consent of the other members 
and that of the Railway in respect of the said tender/contract. 

24.15 Documents to be enclosed by the JV alongwith the tender: 

24.15.1 In case one or more of the members of the JV is/are partnership firm(s), 
following documents shall be submitted: 
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(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed 
registered with the Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership 
firm, to enter into the Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the 
individual to sign the MOU/JV Agreement on behalf of the partnership firm 
and create liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not 
blacklisted or debarred by Railways or any other Ministry / Department of 
the Govt. of India from participation in tenders / contracts as on the date of 
submission of bids, either in their individual capacity or in any firm/LLP in 
which they were / are partners/members.  Any Concealment / wrong 
information in regard to above shall make the bid ineligible or the contract 
shall be determined under Clause 62 of the Standard General Conditions of 
Contract. 

24.15.2 In case one or more members is/are Proprietary Firm or HUF, the following 
documents shall be enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a 
proprietary Concern and he is sole proprietor of the Concern OR he who is 
signing the affidavit on behalf of HUF is in the position of ‘Karta’ of Hindu 

Undivided Family (HUF) and he has the authority, power and consent given 
by other members to act on behalf of HUF. 

24.15.3 In case one or more members of the JV is/are companies, the following 
documents shall be submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the 
company to enter into a JV agreement,  

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of 
Association) of the company  

(iii) A copy of Certificate of Incorporation 
(iv) A copy of Authorization/copy of Power of Attorney issued by the Company 

(backed by the resolution of Board of Directors) in favour of the individual, 
to sign the tender, sign MOU/JV Agreement on behalf of the company and 
create liability against the company 

24.15.4 In case one or more members of the JV is/are LLP firm/s, the following 
documents shall be submitted:  

(i) A copy of LLP Agreement  
(ii) A copy of Certificate of Incorporation of LLP 
(iii) A copy of resolution passed by partners of LLP firm, permitting the 

Firm to enter into a JV agreement 
(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP 

firm (backed by resolution passed by the Partners) in favour of the 
individual, to sign the tender and/or sign the MOU/ JV agreement on 
behalf of the LLP and create liability against the LLP.   

(v) An undertaking by all partners of the LLP that they are not blacklisted 
or debarred by Railways or any other Ministry / Department of the 
Govt. of India from participation in tenders / contracts as on the date of 
submission of bids, either in their individual capacity or in any 
firm/LLP or JV in which they were / are partners/members.  Any 
Concealment / wrong information in regard to above shall make the 
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contract liable for determination under Clause 62 of the Standard 
General Conditions of Contract. 
  

24.15.5 In case one or more members of the JV is/are Society/s or Trust/s, the following 
documents shall be submitted:  

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Rules & Regulations of the Society 

(iv) A copy of Power of Attorney, in favour of the individual to sign the tender 
documents and create liability against the Society/Trust.  

24.15.6 All other documents in terms of explanatory notes in clause 22 of STD/June/22. 

24.15.7 A Power of Attorney executed and issued overseas, the document will also have 
to be legalized by the Indian Embassy and notarized in the jurisdiction where the Power 
of Attorney is being issued. However, the Power of Attorney provided by Bidders from 
countries that have signed the Hague Legislation Convention 1961 are not required to be 
legalized by the Indian Embassy if it carries a conforming Appostille certificate. 

 

24.16 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid 
capacity of the JV shall be adjudged based on satisfactory fulfillment of the following 
criteria: 

24.16.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 22.1, shall be satisfied by either the 
‘JV in its own name & style’ or ‘Lead member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical 
eligibility for the work as per para 22.1, shall have technical capacity of minimum 
10% of the cost of work i.e., each non-lead member of JV member must have 
satisfactorily completed or substantially completed during the last 07 (seven) years, 
ending last day of month previous to the one in which tender is invited, one similar 
single work for a minimum of 10% of advertised value of the tender.    

(b) For works with composite components 

The technical eligibility for major component of work as per para 22.1, shall be 
satisfied by either the ‘JV in its own name & style’ or ‘Lead member of the JV’ and 

technical eligibility for other component(s) of work as per para 22.1 of GCC/22, shall 
be satisfied by either the ‘JV in its own name & style’ or ‘any member of the JV’.  

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical 
eligibility for any component of the work as per para 22.1 above, shall have technical 
capacity of minimum 10% of the cost of any component of work mentioned in 
technical eligibility criteria. i.e., each other (non-lead) member of must have 
satisfactorily completed or substantially completed during the last 07 (seven) years, 
ending last day of month previous to the one in which tender is invited, one similar 
single work for a minimum of  10% of cost of any component of work mentioned in 
technical eligibility criteria.    

Note for Para 24.16.1:  

a) The Major component of the work for this purpose shall be the component of work 
having highest value. In cases where value of two or more component of work is same, 
any one work can be classified as Major component of work. 
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b) Value of a completed work done by a Member in an earlier JV shall be reckoned only 
to the extent of the concerned member's share in that JV for the purpose of satisfying 
his/her compliance to the above mentioned technical eligibility criteria in the tender 
under consideration. 

24.16.2 Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 22.2 

above. The “financial capacity” of the lead member of JV shall not be less than 51% of 

the financial eligibility criteria mentioned at para 22.2 above.  

The arithmetic sum of individual “financial capacity” of all the members shall be taken 

as JV’s “financial capacity” to satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned 
only to the extent of the concerned member’s share in that JV for the purpose of 

satisfying compliance of the above mentioned financial eligibility criteria in the tender 
under consideration. 

24.17.2 Financial Eligibility Criteria: 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 

22.2 above. The “financial capacity” of the lead partner of JV shall not be less 

than 51% of the financial eligibility criteria mentioned at para 22.2 above.  

The arithmetic sum of individual “financial capacity” of all the members shall be 

taken as JV’s “financial capacity” to satisfy this requirement. 

Note:  Contractual payment received by a Member in an earlier JV shall be reckoned 
only to the extent of the concerned member’s share in that JV for the purpose of 
satisfying compliance of the above mentioned financial eligibility criteria in the 
tender under consideration. 

24.16.3 Bid Capacity: 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at 

para 22.3. The arithmetic sum of individual “Bid capacity” of all the members 

shall be taken as JV’s “Bid capacity” to satisfy this requirement. 

25.0 Mandatory updation of Labour data on Railway’s Shramikkalyan portal by 

Contractor to payment of wages:           

 In order to ensure prompt and proper uploading of details related to LOAs, 
engages workmen, wage & other payment details, Railways/Pus etc. shall 
introduced a special condition in their tender documents of the tenders to be called 
henceforth. The special condition is as under. 
 

(A) Contractor is to abide by the provisions of various labour laws in terms of  
Clause 54 55, 55-A and 55-B of Indian Railways Standard General Condition 
of Contract. In order to ensure the same, an application has developed and hosted 
on website www.shramikkalyan.indianrailways.gov.in. Contractor shall register 
his firm/company etc. and upload requisite details of labour and their payment in 
this portal. These details shall be available in public domain. The Registration / 
updation of portal shall be done as under: 

 
a) Contractor shall apply for onetime registration of his company/firm etc. in the 

Shramikklayan portal with requisite details subsequent to issue of Letter of 
Acceptance Engineer4 shall approve the contractor’s registration on the 

portal within 7 (seven) days of receipt of such request. 
 

http://www.shramikkalyan.indianrailways.gov.in/
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b) Contractor once approved by any Engineer, can create password with ID 
(PAN No.) for subsequent use of portal for all LoAs issued in his favour. 

 
c) The contractor once registered on the portal, shall provide details of his Letter 

of Acceptance (LoA) / Contract Agreements on shramikklayan portal 15 days 
of issue of any LoA for approval of concerned engineer. Engineer shall 
update (if required) and approve the details of LoA filled by contractor within 
7 days of receipt of such request. 

 
d) After approval of LoA by Engineer, contractor shall fill the salient details of 

contract labours engaged in the contract and ensure updating of each wage 
payment to them on Shramikklalyan portal on monthly basis. 

 
e) It shall be mandatory upon the contractor to ensure correct and prompts 

uploading of all salient details of engaged contractual labour & payments 
made thereof after each wage period. 

 
(b) While processing payment of any “On Account bill” or “final Bill” or release of 

“Advance” or Performance Guarantee / Security Deposit’, Contractor shall 

submit a certificate to the Engineer or Engineer’s representatives that “I have 

uploaded the contract details of contract labours engaged in connection with this 
contract and payments made to them during the wage period in Railway’s 

Shramikklayan portal at ‘www.shramikklayan. indianrailways.gov.in till 

_________Month________year”. 
 

            (Authority: Railway Board’s letter No. 2018/CE-I/CT/4 Dated 01.10.18 ) 
  

26.0      Provision over & above the clauses of GCC-2022: 
26.1    Vitiation: Vitiation at para 4(4) 10 of Section III against clause 42(2) of GCC 

shall be as follows: 
             The aspect of vitiation of tender with respect to variation in quantities should be 

checked and avoided. In case of vitiation of the tender (both for increase as well 
as decrease of value of contract agreement), sanction of the competent authority 
should be obtained.  

            As a result of variations, a contract shall be considered “Vitiated” only when the 

following percentage variation in contract value between tenderers is noticed to 
have been exceeded. 

 
SN  

Value of Contract 

Percentage Difference between present 
Contractor and new L-1 as a result of 
variation. (Percentage shall be calculated 
with base as the revised contract quantities 
multiplied by the rates of the present 
contractor). 

1 Small value contracts (Tender 
Value less than Rs. 50 Lakh) 

10 

2 Other than Small value 
contracts (Tender Value equal 
to or more than Rs. 50 Lakh). 

5 
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The above shall be regulated as under: 

The case shall be decided by the tender accepting authority (Competent for the 
revised quantity) and shall not be created as a case of single tender 

               (Authority: Railway Board’s L/No. 2017/Trans/01/Policy. Dt. 

08.02.2018). 

 
 

   
 
27.0   LETTER OF CREDIT AS MODE OF PAYMENT.   
(i) For all the tenders having advertised cost of Rs 10 lakh or above, the contractor 

shall have the option to take payment from Railways through a letter of credit 
(LC) arrangement. 

(ii) This option of taking payment through LC arrangement has to be exercised in 
IREPS (Indian Railway Electronic Procurement System - the e-application on 
which tenders are called by Railways) by the tenderer at the time of bidding 
itself, and the tenderer shall affirm having read over and agreed to the terms and 
conditions of the LC option. 

(iii) The option so exercised, shall be an integral part of the bidder's  offer. 
(iv) The above option of taking payment through LC arrangement, once exercised by 

tenderer at the time of bidding, shall be final and no change shall be permitted, 
thereafter, during execution of contract. 

(v) In case tenderer opts for payment through LC, following shall be the procedure 
to deal release of payment through LC: 

     (a)    The LC shall be a sight LC 
(b)  The contractor shall select his Advising/Negotiating bank for LC The incidental 

cost towards issue of LC and its operation thereof shall be borne by the 
contractor. 

(c) SBI, New Delhi, Main Branch will be the nodal branch for issue of LCs based on 
online requests received from Railway Accounts Units for tenders opened in 
financial year 2018-19. SBI branches where the respective Railway Accounts 
Office has its Account (local SB1 branch) will be the issuance/reimbursing 
branch for LC issued under this arrangement. The Bank shall remain same for 
this tender till completion of contract. The incidental cost @0.15% per annum of 
LC value, towards issue of LC and operation thereof shall be borne by the 
contractor and shall be recovered from his bills. 

(d) The LC shall be opened initially for duration of 180 to 365 days in consultation 
with contractor. The LC shall be extended time to time as per the progress of the 
contract, on the request of the contractor. The value of LC to be opened initially 
as well as extended  

(e) thereafter shall be finalized by the engineer in consultation with the contractor on 
the basis of expected progress of work. 

(e) The LC terms and conditions shall inter-alia indemnify and save harmless the 
Railway from and against all losses, claims and demands of every nature and 
description brought or recovered against the Railways by reason of any act or 
omission of the contractor, his, agents or employees, in relation to the Letter of 
Credit (LC). All sums payable/borne by Railways on this account shall be 
considered as reasonable compensation and paid by contractor. 

(f) The LC terms and conditions shall inter-alia provide that Railways will issue a 
Document of Authorisation (format enclosed as Annexure XXI) after passing the 
bill for completed work, to enable contractor to claim the authorized amount 
from their bank. 



                                                                   Tender Notice No.SCL-ENGG-52 of 2026 
 

(g) The acceptable, agreed upon document for payments to be released under the LC 
shall be the Document of Authorisation. 

(h) The Document of Authorisation shall be issued by Railway Accounts Office 
against each bill passed by Railways. 

(i) On issuance of Document of Authorisation, a copy of Document of 
Authorisation shall be posted on IREPS for download by the contractor. A 
digitally signed copy of Document of Authorisation shall also be sent by Railway 
Accounts Office to Railway's bank (Local SBI Branch). 

(j) The contractor shall take print out of the Document of Authorisation available on 
IREPS and present his claim to his bank (advising Bank) for necessary payments 
as per LC terms and conditions. The claim shall comprise of copy of Document 
of A authorization, bill of exchange and Bill. 

(k) The payment against LC shall be subject to verification from Railway's Bank 
(Local SBI Branch). 

(l) The contractor's  bank (advising  bank) shall submit  the documents to the 
Railway's Bank (Local SBI Branch). 

(m) The railway's bank (issuing bank) shall, after verifying the claim so received 
w.r.t. the digitally signed Document of Authorization received from Railway 
Accounts Office, release the payment to contractor's bank (advising bank) for 
crediting the same to contractor's account. 

(n) Any number of bills can be dealt within one L.C., provided the sum total of 
payments to contractor is within the amount for which LC has been opened.  

(o) The LC shall be closed after the release of final payment including PVC amount, 
if any, to the contractor. 

(p) The release of performance guarantee or security deposit shall be dealt directly 
by railway with the contractor i.e., not through LC.  

            Note: For opening of LC, Executive Department shall make a request to 
concerned Accounts Department on a format as per Annexure-XX of Sec: VII 

        (Authority: Railway Board’s L/No. 2018/CE-I/CT/9 Dt: 04.06.2018) 
 

         28.0   Settlement of Disputes – Indian Railway Arbitration and Conciliation 
Rules  

28.1 Conciliation of Disputes: (Para 63 of GCC/2022, Part II) 
 

(i) This clause is applicable in the tender having advertised value less 
than or equal to Rs 50 Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or 
in connection with the contract, whether during the progress of the 
work or after its completion and whether before or after the 
determination of the contract, shall be referred by the Contractor to 
the "Chief Engineer" or "Divisional Railway Manager" through 
“Notice of Dispute” provided that no such notice shall be served later 
than 30 days after the date of issue of Completion Certificate by the 
Engineer. Chief Engineer or Divisional Railway Manager shall, 
within 30 days after receipt of the Contractor’s “Notice of Dispute”, 

notify the name of conciliator(s) to the Contractor. 

(iii)The Conciliator(s) shall assist the parties to reach an amicable 
settlement in an independent and impartial manner within the terms 
of contract. 

(iv) If the parties reach agreement on a settlement of the dispute, they 
shall draw up and sign a written settlement agreement duly signed by 
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Engineer In-charge, Contractor and conciliator(s). When the parties 
sign the settlement agreement, it shall be final and binding on the 
parties. 

(v) The parties shall not initiate, during the conciliation proceedings, any 
arbitral or judicial proceedings in respect of a dispute that is the 
subject matter of the conciliation proceedings. 

(vi) The conciliation proceedings shall be terminated as per Section 76 of 
‘The Arbitration and Conciliation Act, 1996. 

       28.2 Matters Finally Determined by the Railway: All disputes and differences 
of any kind whatsoever arising out of or in connection with the contract, 
whether during the progress of the work or after its completion and whether 
before or after the determination of the contract, shall be referred by the 
Contractor to the GM and the GM shall, within 120 days after receipt of the 
Contractor’s representation, make and notify decisions on all matters referred to 
by the Contractor in writing provided that matters for which provision has been 
made in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 
57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.11of the Standard General 
Conditions of Contract or in any Clause (stated as excepted matter) of the 
Special Conditions of the Contract, shall be deemed as ‘excepted matters’ 
(matters not arbitrable) and decisions of the Railway authority, thereon shall be 
final and binding on the Contractor; provided further that ‘excepted matters’ 

shall stand specifically excluded from the purview of the Dispute Adjudication 
Board (DAB) and Arbitration. 

          28.3   Dispute Adjudication Board (DAB):  This clause is applicable in the 
tender having advertised value more than Rs 50 Crore. 

          28.3.1   Any dispute/s if not settled with the Engineer, shall be referred to DAB. 

         The DAB shall consist of a panel of three Retired Railway Officers, retired not 
below senior administrative grade (SAG). The DAB shall be formed within 90 
days of signing of Contract Agreement. For this purpose, a panel of DAB members 
shall be maintained in the General Manager’s office. The complete panel, which 

shall not be less than five members, shall be sent by Chief Engineer to the 
Contractor to nominate one member of the DAB from the panel as Contractor’s 

nominee within two weeks of receipt of the panel. On receipt of Contractor’s 

nominee, the Chief Engineer shall nominate one member from the same panel as 
Railway nominee for the DAB. Both above nominees shall jointly select presiding 
member of the DAB from the same panel. 

       28.3.2 The appointment of DAB shall be effectuated by way of a tri-partite 
agreement among the Railway, Contractor and the respective DAB members. The 
terms of the remuneration of each member shall be as fixed by Ministry of Railways 
from time to time. Each party shall be responsible for paying one-half of this 
remuneration. 
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      28.3.3   If one or more of the members appointed refuses to act as DAB member, or 
is unable or unwilling to perform his functions as DAB member for any reason 
whatsoever or dies or in the opinion of the Chief Engineer fails to act without undue 
delay, the parties shall terminate the mandate of such DAB member and thereupon 
new DAB member shall be appointed in the same manner, as the outgoing DAB 
member had been appointed. 

      28.3.4   The appointment of any member may be terminated by mutual agreement of 
both Parties, but not by the Railway or the Contractor acting alone. Unless 
otherwise agreed by both the Parties, the appointment of the DAB (including each 
member) shall expire upon expiry of this Contract Agreement. 

        28.3.5   Before start of DAB proceedings, each DAB member shall give the 
following certificate to the Railway and the Contractor 

              “I have no any past or present relationship in relation to the subject matter in 

dispute, whether financial, business, professional or other kind. Further, I have no 
any past or present relationship with or interest in any of the parties whether 
financial, business, professional or other kind, which is likely to give rise to 
justifiable doubts as to my independence or impartiality.” 

       28.3.6   DAB proceedings shall be conducted as decided by the DAB. The DAB 
shall give its decision within 90 days of a Dispute referred to it by any of the 
Parties, duly recording the reasons before arriving at the decision. The DAB shall 
decide the issue within terms and conditions of the contract. This time limit shall be 
extendable subject to the Parties mutual agreement. 

       28.3.7   The DAB decision shall not be binding on both the Parties. In case any party 
is not satisfied by the decision of DAB, then the aggrieved party may approach 
Arbitral Tribunal for arbitration proceedings.  

      28.3.8   No dispute shall be referred to Arbitral Tribunal unless the same has been 
referred to DAB for adjudication. However, in case DAB is not formed due to any 
reason, the disputes can be directly referred to Arbitral Tribunal to adjudicate the 
dispute. 

    28.3.9   In the specific cases of any misconduct by any of the members of the DAB, 
the parties shall have the right to specifically bring it to the notice of the DAB such 
conduct, through a statement filed with necessary documents in proof of such 
misconduct and the DAB, after taking NOTICE of such conduct initiate the 
replacement of the member concerned, in the same manner the member to be replaced 
was appointed. 

    28.3.10 Once the decision is given by DAB, DAB cannot review the decision at its 
own or on the request of one party, unless both parties agree for review of decision by 
DAB. 

     28.3.11 In case DAB decision is not challenged by either party within 180 days of 
receipt of decision of DAB, the decision shall be considered as final and parties 
would be barred for referring the same to Arbitral Tribunal for adjudication.  
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28.3.12 The obligation of the Railway and the Contactor shall not be altered by 
reasons of issue being or under reference to DAB. 

     28.3.13 The DAB shall conduct the proceedings at any convenient venue which shall 
be decided by DAB in consultations with parties. 

28.3.14 It is a term of this contract that the Parties shall not approach any Court of 
Law for settlement of such disputes or differences unless an attempt has first been 
made by the parties to settle such disputes or differences through DAB and Arbitral 
Tribunal. 

29.(1) : Demand for Arbitration: 
                         (Para 64(1) of Part II of GCC/2022) 

29.(1)(i)(a): In the event of any dispute or difference between the parties 
hereto as to the construction or operation of this contract, or the respective 
rights and liabilities of the parties on any matter in question, dispute or 
difference on any account or as to the withholding by the Railway of any 
certificate to which the Contractor may claim to be entitled to, or if the 
Railway fails to make a decision within 120 days, then and in any such case, 
but except in any of the “excepted matters” referred to in Clause 28.2 above, 
the Contractor, after 120 days but within 180 days of his presenting his final 
claim on disputed matters shall demand in writing that the dispute or 
difference be referred to arbitration. 
29.(1)(i)(b): Arbitration as a method of dispute resolution should not be routinely 
or automatically included in procurement contracts/tenders, especially in large 
contracts. 
 

29.(1)(i)(c): As a norm, arbitration as a method of dispute resolution may be 
restricted to disputes with a value less than Rs. 10 crore. This figure is with 
reference to the value of the dispute (not the value of the contract, which may be 
much higher). 
 

29.(1)(i)(d): lnclusion of arbitration clauses covering disputes with a value 
exceeding Rs. 10 crore, should be based on careful application of mind and 
recording of reasons and with the approval of an officer not below the rank of 
Senior Administrative Grade (SAG) or the Accepting Authority of the tender 
whichever is higher. 
GCC Advance Correction Slip No. 10 (Railway Board’s letter No. 2022/CE-
I/CT/GCC-2022/Policy dated 04.03.2025) 

29.(1)(ii)(a): The demand for arbitration shall specify the matters which are in 
question, or subject of the dispute or difference as also the amount of claim 
item-wise. Only such dispute or difference, in respect of which the demand 
has been made, together with counter claims or set off, given by the Railway, 
shall be referred to arbitration and other matters shall not be included in the 
reference.                      

 
           29.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 

12(5) of Arbitration and Conciliation (Amendment) Act 2015, if they agree 
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for such waiver in writing, after dispute having arisen between them, in the 
format given under Annexure XV Standard General condition of contract. 

          29.(1)(iii)(a): The Arbitration proceedings shall be assumed to have 
commenced from the day, a written and valid demand for arbitration is 
received by the Railway. 

           29.(1)(iii)(b): The claimant shall submit his claims stating the facts 
supporting the claims along with all the relevant documents and the relief or 
remedy sought against each claim within a period of 30 days from the date of 
appointment of the Arbitral Tribunal. 

           29.(1)(iii)(c): The Railway shall submit its defence statement and counter 
claim(s), if any, within a period of 60 days of receipt of copy of claims from 
Tribunal, unless otherwise extension has been granted by Tribunal. 

           29.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within 
the geographical limits of the Division of the Railway where the cause of 
action arose or the Headquarters of the concerned Railway or any other place 
with the written consent of both the parties. 

           29.(1)(iv): No new claim shall be added during proceedings by either party. 
However, a party may amend or supplement the original claim or defense 
thereof during the course of arbitration proceedings subject to acceptance by 
Tribunal having due regard to the delay in making it. 

           29.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final 
claims in writing, within a period of 90 days of receiving the intimation from 
the Railways that the final bill is ready for payment, he/they will be deemed 
to have waived his/their claim(s) and the Railway shall be discharged and 
released of all liabilities under the contract in respect of these claims. 

          29.(2): Obligation During Pendency of Arbitration: Work under the 
contract shall, unless otherwise directed by the Engineer, continue during the 
arbitration proceedings, and no payment due or payable by the Railway shall 
be withheld on account of such proceedings, provided, however, it shall be 
open for Arbitral Tribunal to consider and decide whether or not such work 
should continue during arbitration proceedings. 

 29.(3) : Appointment of Arbitrator: 
 

 29.(3)(a) : The Arbitral Tribunal shall consist of a panel of three arbitrators. 
General Manager/Additional General Manager will appoint two arbitrators, one 
railway nominee and other from among the contractor's nominee. Contractor can 
recommend his nominee either from approved panel of Railways or from approved 
panel of Indian Council of Arbitration (ICA) within 30 days from the date of 
dispatch of approval of written and valid acceptance of demand for arbitration by 
the General Manager/Additional General Manager.  
GCC Advance Correction Slip No. 10 (Railway Board’s letter No. 2022/CE-
I/CT/GCC-2022/Policy dated 04.03.2025) 
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29.(3)(a)(i): If contractor wants to choose his nominee from Railway panel, the 
Railway will send a panel of at least four (4) names of retired Railway Officers 
empanelled to work as Arbitrator within 30 days from the day when a written and 
valid demand for arbitration is received by the General Manager/Additional General 
Manager. Contractor will be asked to suggest to General Manager/Additional 
General Manager at least 2 names out of the panel for appointment as Contractor's 
nominee within 30 days from the date of dispatch of the request by Railway. The 
General Manager/Additional General Manager shall appoint at least one out of them 
as the Contractor's nominee within 30 days from the receipt of the names of 
Contractor's nominees. The railway panel shall be provided free of cost to the 
contractor.  
GCC Advance Correction Slip No. 10 (Railway Board’s letter No. 2022/CE-
I/CT/GCC-2022/Policy dated 04.03.2025) 

 

             29.(3)(a)(ii): 29.(3)(a)(ii): If contractor wants to choose his nominee from Indian 
Council of Arbitration panel, Contractor will send at least 2 names of 
Arbitrators from the ICA panel for appointment as Contactor's nominee within 
30 days from the date of dispatch of the request by Railway. The General 
Manager/Additional General Manager shall appoint at least one out of them as 
the Contactor's nominee within 30 days from the receipt of the names of 
Contractor's nominees. Nomination and appointment of arbitrators from ICA 
panel shall be as per the ICA Rules for Domestic Commercial Arbitration and 
amended from time to time.  

            Some general guidelines of ICA Rules for Domestic Commercial Arbitration are 
as under:- 

          i. Contractor may access the ICA's panel of arbitration through ICA's official 
webpage: https ://icaindia.co. in/pdf/Engineers.Pdf. 

  

          ii. A formal request for nomination shall be submitted to ICA, accompanied by:- 
 

          a. A brief Statement of Claim outlining the nature and quantum of the disputes. 
          b. A copy of the relevant contract and any supporting documents. 
          c. A copy of the notice intimating the other party of the initiation of arbitration 

proceedings, with proof of delivery (if any). 
 

          iii. Ad-hoc appointment fees for the nomination and appointment of arbitrators 
shall be as per the ICA Rules for Domestic Commercial Arbitration and revised 
from time to time 

 

GCC Advance Correction Slip No. 10 (Railway Board’s letter No. 2022/CE-
I/CT/GCC-2022/Policy dated 04.03.2025) 

29.3.(a).iii: The serving railway officer working in arbitral tribunal in the ongoing 
arbitration cases as per clause 29.(3)(a)(i) and clause 29.(3)(a)(ii) above, can 
continue as arbitrator in the tribunal even after his retirement. 

29.(3)(b): Two selected arbitrators are free to select presiding arbitrator (3rd 
arbitrator) within thirty (30) days from the date of their appointment. The 
presiding arbitrator may be selected from approved panel of Railways or 
approved panel of Indian Council of Arbitration (as per mutual agreement), which 
will be approved by General Manager/Additional General Manager. General 
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Manager/Additional General Manager shall complete this exercise of appointing 
the Arbitral Tribunal within 30 days from the receipt of the names of all the three 
arbitrators. 

 

GCC Advance Correction Slip No. 10 (Railway Board’s letter No. 2022/CE-
I/CT/GCC-2022/Policy dated 04.03.2025) 

 
29.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as 
arbitrator, withdraws from his office as arbitrator, or vacates his/their 
office/offices or is/are unable or unwilling to perform his functions as arbitrator 
for any reason whatsoever or dies or in the opinion of the General 
Manager/Additional General Manager fails to act without undue delay, the 
General Manager/ Additional General Manager shall appoint new 
arbitrator/arbitrators to act in his/their place in the same manner in which the 
earlier arbitrator/arbitrators had been appointed. Such re-constituted Tribunal 
may, at its discretion, proceed with the reference from the stage at which it was 
left by the previous arbitrator (s). 
 GCC Advance Correction Slip No. 10 (Railway Board’s letter No. 2022/CE-
I/CT/GCC-2022/Policy dated 04.03.2025) 

      29.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such 
evidence by way of affidavits or otherwise as the Arbitral Tribunal shall think 
proper, and it shall be the duty of the parties hereto to do or cause to be done all 
such things as may be necessary to enable the Arbitral Tribunal to make the 
award without any delay. The proceedings shall normally be conducted on the 
basis of documents and written statements. 

         (b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall 
first decide and pass its orders over any plea submitted/objections raised by any 
party, if any, regarding appointment of Arbitral Tribunal, validity of arbitration 
agreement, jurisdiction and scope of the Tribunal to deal with the dispute (s) 
submitted to arbitration, applicability of time ‘limitation’ to any dispute, any 
violation of agreed procedure regarding conduct of the arbitral proceedings or plea 
for interim measures of protection and record its orders in day to day proceedings. 
A copy of the proceedings duly signed by all the members of tribunal should be 
provided to both the parties. 

 

         29.3(c)(iii): (i) Qualification of Railway Empanelled Arbitrator(s): 

(a) Retired Railway Officers not below SA Grade level, one year after his 
date of retirement. 

(b)  Age of arbitrator at the time of appointment shall be below 70 years. 

(c) Persons not involved in any current vigilance/CBl cases or against whom 
disciplinary or prosecution proceedings are not in process. 

(d) Persons who had not been imposed a major penalty or two or more minor 
penalties or against whom administrative action has not been taken three times or more 
or 

(e) Persons who have not been imposed one minor Penalty and against whom 
two administrative actions have not been taken as a result of vigilance/CBl action 
while in service on Railways. 
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(ii)An arbitrator may be appointed notwithstanding the total number of 
arbitration cases in which he has been appointed in the past. 

(iii) While appointing arbitrator(s) under Sub-Clause 29.(3)(a) 29.(3)(a)(i), 
29.(3)(a)(ii) & 29.(3)(b) above, due care shall be taken that he/they is/are not the 
one/those who had an opportunity to deal with the matters to which the contract 
relates or who in the course of his/their duties as Railway servant(s) expressed 
views on all or any of the matters under dispute or differences. A certification to this 
effect as per annexure- XVI shall be taken from Arbitrators also. The proceedings of 
the Arbitral tribunal or the award made by such Tribunal will, however, not be 
invalid merely for the reason that one or more arbitrator had, in the course of his 
service, opportunity to deal with the matters to which the contract relates or who in 
the course of his/their duties expressed views on all or any of the matters under 
dispute. 
 

GCC Advance Correction Slip No. 10 (Railway Board’s letter No. 2022/CE-
I/CT/GCC-2022/Policy dated 04.03.2025) 

29.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon 
which it is based. The analysis and reasons shall be detailed enough so that the 
award could be inferred there from. 
 
29.(3)(d)(ii): A party may apply for corrections of any computational errors, any 
typographical or clerical errors or any other error of similar nature occurring in the 
award of a Tribunal and interpretation of a specific point of award to Tribunal 
within 60 days of receipt of the award. 

29.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to 
make an additional award as to claims presented in the arbitral proceedings but 
omitted from the arbitral award. 
29.(4): Any ruling on award shall be made by a majority of members of Tribunal. 
In the absence of such a majority, the views of the Presiding Arbitrator shall 
prevail. GCC Advance Correction Slip No. 10 (Railway Board’s letter No. 

2022/CE-I/CT/GCC-2022/Policy dated 04.03.2025) 

29.(5): Where the arbitral award is for the payment of money, no interest shall 
be payable on whole or any part of the money for any period till the date on which 
the award is made. 

      29.(6): The cost of arbitration shall be borne by the respective parties. If all the three 
arbitrators 

are selected from the Railway Panel, the fee of the arbitrators shall be determined as per 
the rates fixed/revised by Railway Board from time to time and the fee shall be borne 
equally by both the parties, provided parties sign an agreement in the format given at 
Annexure XV to Standard General condition of contract after/ while referring these 
disputes to Arbitration. However, if any of the three arbitrators is selected from the Panel 
of lndian Council of Arbitration (ICA), the fee of the arbitrators shall be determined as 
per the rates fixed/revised by the Indian Council of Arbitration from time to time and the 
fee shall be borne equally by both the parties, provided parties sign an agreement in the 
format given at Annexure XV to Standard General condition of contract after/ while 
referring these disputes to Arbitration.  
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GCC Advance Correction Slip No. 10 (Railway Board’s letter No. 2022/CE-
I/CT/GCC-2022/Policy dated 04.03.2025) 

29.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 
1996 and the rules thereunder and relevant para of the Standard General 
Conditions of Contract and any statutory modifications thereof shall apply to the 
appointment of arbitrators and arbitration proceedings under this Clause. 

 
29.(8) In case arbitration award is challenged by a party in the Court of Law, 75% 
of award amount, pending adjudication by Court of Law, shall be made by party to 
other party. In case payment is to be made by Railway to Contractor, the terms & 
conditions as incorporated in the Ministry of Railways letter No. 
2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th Mar,2017 as amended from 
time to time, shall be followed. In case Contractor has to pay to the Railway, then 
75% of the award amount shall be deducted by the Railway from the Contractor’s 

bills, Performance Guarantee/ Security Deposit or any other dues of Contractor 
with the Government of India.                                                                                                

 
 ANNEXURE – ‘A’  

Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of GCC/22 
 

TENDERER’S CREDENTIALS (BID CAPACITY) 

___________ RAILWAY 
For tenders having advertised value more than Rs 20 crore wherein eligibility criteria 
includes bid capacity also, the tenderer will be qualified only if its available bid capacity 
is equal to or more than the total bid value of the present tender. The available bid 
capacity shall be calculated as under: 
Available Bid Capacity = [A x N x 2] – 0.33xNxB 
Where, 

A = Maximum value of construction works executed and payment received in any one of 
the previous three financial years or the current financial year (up to date of inviting 
tender), taking into account the completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 
 
B = Existing commitments and balance amount of ongoing works with the tenderer as 
per the prescribed Proforma of Railway  for statement of all works in progress and also 
the works which are awarded to tenderer but yet not started upto the date of inviting of 
tender. 

Note:  

(a) The Tenderer(s) shall furnish the details of - 
(i) Maximum value of construction works executed and payment received 

in any one of the previous three financial years or the current financial 
year (up to date of inviting tender) for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with 
tenderer as per the prescribed proforma of Railway for statement of all 
works in progress and also the works which are awarded to tenderer but 
yet not started upto the date of inviting of tender for calculating B. In 
case of no works in hand, a ‘NIL’ statement should be furnished.  
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The submitted details for (i) and (ii) above should be duly verified by 
Chartered Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  
(i) Maximum value of construction works executed and payment received 

in any one of the previous three financial years or the current financial 
year (up to date of inviting tender) by each member of JV for calculating 
A, and 

(ii) Existing commitments and balance amount of ongoing works with each 
member of JV either in individual capacity or as a member of other JV 
as per the prescribed proforma of Railway for statement of all works in 
progress and also the works which are awarded to each member of JV 
either in individual capacity or as a member of other JV but yet not 
started upto the date of inviting of tender for calculating B. In case of no 
works in hand, a ‘NIL’ statement should be furnished.  

             The submitted details for (i) and (ii) above should be duly verified by Chartered 
Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for 
a Member in an earlier JV shall be reckoned only to the extent of the concerned 
member's share in that JV for the purpose of satisfying his/her compliance to the 
above mentioned bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken 

as JV’s “bid capacity”. 
(e) In case, the tenderer/s failed to submit the above statement along with offer, 

their/his offer shall be considered as incomplete and will be rejected summarily. 
(f) The available bid capacity of tenderer shall be assessed based on the details 

submitted by the tenderer. In case, the available bid capacity is lesser than 
estimated cost of work put to tender, his offer shall not be considered even if he 
has been found eligible in other eligibility criteria/tender requirement. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION -III 
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  IMPORTANT CLAUSES OF GENERAL CONDITIONS OF 
CONTRACT’2022  

       
Some important clauses of GCC are reproduced below in this section for 
general guidance of the tenderer. However, GCC 2022 with up to date 
corrections shall continue to govern the contract. (In case of any difference 
in description of clause reproduced herewith & GCC 2022, description of 
GCC 2022 shall prevail.)  
 

1(1) Security Deposit (Clause No. 16 (1) of GCC): - Security Deposit: The Security 
Deposit shall be 5% of the contract value. The Bid Security submitted by the Contractor 
with his tender will be retained/encashed by the Railways as part of security for the due 
and faithful fulfillment of the contract by the Contractor.  Provided further that, if 
Contractor submits the Cash or Term Deposit Receipt issued from a Scheduled 
commercial bank of India or irrevocable Bank Guarantee Bond from a Scheduled 
commercial bank of India, either towards the Full Security Depositor the Part Security 
Deposit equal to or more than Bid Security, the Railway shall return the Bid Security, to 
the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit 
Receipt issued from Scheduled commercial bank of India or irrevocable Bank Guarantee 
bond issued from Scheduled commercial bank of India, or may be recovered at the rate 
of 6% of the bill amount till the full Security Deposit is recovered.  Provided also that in 
case of defaulting Contractor, the Railway may retain any amount due for payment to the 
Contractor on the pending "on account bills" so that the amounts so retained (including 
amount guaranteed through Performance Guarantee) may not exceed 10% of the total 
value of the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially 
valid up to the stipulated date of Maintenance period plus 60 days and shall be extended 
from time to time, depending upon extension of contract granted in terms of Clause 17A 
and 17B of the Standard General Conditions of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the 
running bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) can 
be refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee bond 
issued from scheduled commercial bank of India, to be submitted by him, for an 
amount equal to or more than the already available Security Deposit, provided however 
that, in a contract of value less than Rs. 50 Crore, such refund/ return of the already 
available Security Deposit is permitted up to two times and in a contract of value equal 
to or more than Rs. 50 Crore, such refund / return of the already available Security 
Deposit is permitted up to three times. 
 

1.(2) (i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) 
above shall be returned to the Contractor along with or after, the following: 

 
(a) Final Payment of the Contract as per clause 51.(1) and 
(b) Execution of Final Supplementary Agreement or Certification by Engineer that 

Railway has No Claim on Contractor  and 
(c) Issue of Maintenance Certificate on expiry of the maintenance period as per clause 

50.(1), in case applicable. 
 
 

1.(2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole 
under clause 62 (1) of GCC, the Security Deposit already with railways under the 
contract shall be forfeited. However, in case the contract is rescinded in part or parts 
under clause 62 (1) of GCC, the Security Deposit shall not be forfeited. 
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1.(3) No interest shall be payable upon the Bid Security and Security Deposit or 
amounts payable to the Contractor under the Contract, but Government Securities 
deposited in terms of Sub-Clause 1.(4)(b) of this clause will be payable with 
interest accrued thereon. 

 
 

 
1.(4)    Performance Guarantee 

           The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 
(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for 
submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue of LOA 
may be given by the Authority who is competent to sign the contract agreement. However, a 
penal interest of 12% per annum shall be charged for the delay beyond 21(Twenty one) days, i.e. 
from 22ndday after the date of issue of LOA. Further, if the 60thday happens to be a declared 
holiday in the concerned office of the Railway, submission of PG can be accepted on the next 
working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days 
from the date of issue of LOA, the contract is liable to be terminated. In case contract is 
terminated railway shall be entitled to forfeit Bid Security and other dues payable to the 
contractor against that particular contract, subject to maximum of PG amount. In case a tenderer 
has not submitted Bid Security on the strength of their registration as a Startup recognized by 
Department of Industrial Policy and Promotion (DIPP) under Ministry of Commerce and 
Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the 
following forms, amounting to 5% of the original contract value:- 

(i)  A deposit of Cash; 

(ii)    Irrevocable Bank Guarantee; 

(iii)     Insurance Surety Bond as per Annexure-XXIV  

           Note: 

           1. The provision of Insurance Surety Bond shall be for all contracts having DOC within    
               36 months only. 

            2. In case DOC extends beyond 36 months, fresh Surety Bond any other form of 
Performance Guarantee prescribed in GCC for the balance amount shall be submitted 
by agency, otherwise necessary action will be taken as per terms of Agreement 

(iv)   Government Securities including State Loan Bonds at 5% below the market value; 

(v)  Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(vi)  Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial 
Bank of India; 

(vii)   Deposit in the Post Office Saving Bank; 

(viii)  Deposit in the National Savings Certificates; 

(ix) Twelve years National Defence Certificates; 

(x)   Ten years Defence Deposits; 

(xi) National Defence Bonds and 

(xii)   Unit Trust Certificates at 5% below market value or at the face value whichever is less. 
Also, FDR in favour of FA&CAO (free from any encumbrance) may be accepted. 

(c)      The Performance Guarantee shall be submitted by the successful bidder after the Letter of 
Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. shall 
be initially valid upto the stipulated date of completion plus 60 days beyond that. In case, the 
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time for completion of work gets extended, the Contractor shall get the validity of P.G. extended 
to cover such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value 
and shall not change due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work 
based on 'Completion Certificate' issued by the competent authority stating that the Contractor 
has completed the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for 
the contract shall be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for 
amounts to which the President of India is entitled under the contract (not withstanding and/or 
without prejudice to any other provisions in the contract agreement) in the event of: 

(i)         Failure by the Contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of the 
Performance Guarantee. 

(ii)        Failure by the Contractor to pay President of India any amount due, either as agreed 
by the Contractor or determined under any of the Clauses/Conditions of the Agreement, 
within 30 days of the service of notice to this effect by Engineer. 

(iii)      The Contract being determined or rescinded under clause 62 of GCC. 

Note:- Model Form of Bank Guarantee Bond for PG -  As per Annexure-XVIII.  
 

2. FORCE MAJEURE CLAUSE (CLAUSE No. 17 of GCC/July’2022) 

       If at any time, during the continuance of this contract, the performance in whole or in part by 
either party of any obligation under this contract shall be prevented or delayed by reason 
of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or 
damage by fire, explosions, epidemics/pandemics, strikes, lockouts or acts of God 
(hereinafter, referred to events) provided, notice of the happening of any such events is 
given by either party to the other within 30 days from the date of occurrence thereof, 
neither party shall by reason of such event, be entitled to terminate this contract nor shall 
either party have any claim for damages against the other in respect of such non-
performance or delay in performance, and works under the contract shall be resumed as 
soon as practicable after such event has come to an end or ceased to exist, and the 
decision of the Engineer as to whether the works have been so resumed or not shall 
be final and conclusive, PROVIDED FURTHER that if the performance in whole 
or in part of any obligation under this contract is prevented or delayed by reason of 
any such event for a period exceeding 120 days, either party may at its option 
terminate the contract by giving notice to the other party.  

 

2 (1) Extension of time in contracts (Clause No. 17–A of GCC): Subject to any 
requirement in the contract as to completion of any portions or portions of the 
works before completion of the whole, the contractor shall fully and finally 
complete the whole of the works comprised in the contract (with such 
modifications as may be directed under conditions of this contract) by the date 
entered in the contract or extended date in terms of the following clauses:- 

 

(i)  Extension Due to Modification : If any modifications have been ordered which 
in the opinion of the Engineer have materially increased the magnitude of the 
work, then such extension of the contracted date of completion may be granted as 
shall appear to the Engineer to be reasonable in the circumstances, provided 
moreover that the Contractor shall be responsible for requesting such extension of 
the date as may be considered necessary as soon as the cause thereof shall arise and 
in any case not less than one month before the expiry of the date fixed for 
completion of the works. 
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(ii) Extension For Delay Not Due to Railway Or Contractor : If in the opinion of 
the Engineer the progress of work has any time been delayed by any act or neglect 
of Railway's employees or by other contractor employed by the Railway under sub-
clause (4) of clause 20 of GCC/2022 or in executing the work not forming part of 
the contract but on which contractor's performance necessarily depends or by 
reason of proceeding taken or threatened by or dispute with adjoining or to 
neighboring owners or public authority arising otherwise through the Contractor's 
own default etc. or by the delay authorized by the Engineer pending arbitration or 
in consequences of the contractor not having received in due time necessary 
instructions from the Railway for which he shall have specially applied in writing 
to the Engineer or his authorized representative then upon happening of any such 
event causing delay, the Contractor shall immediately give notice thereof in writing 
to the Engineer within 15 days of such happening but shall nevertheless make 
constantly his best endeavours to bring down or make good the delay and shall do 
all that may be reasonably required of him to the satisfaction of the Engineer to 
proceed with the works. The contractor may also indicate the period for which the 
work is likely to be delayed and shall be bound to ask for necessary extension of 
time. The Engineer on receipt of such request from the contractor shall consider the 
same and shall grant such extension of time as in his opinion is reasonable having 
regard to the nature and period of delay and the type and quantum of work affected 
thereby. No other compensation shall be payable for works so carried forward to 
the extended period of time, the same rates, terms and conditions of contract being 
applicable as if such extended period of time was originally provided in the 
original contract itself.  

 

(iii) Extension For Delay Due To Railways: In the event of any failure or delay by the 
Railway to hand over the Contractor possession of the lands necessary for the 
execution of the works or to give the necessary notice to commence the works or to 
provide the necessary drawings or instructions or any other delay caused by the 
Railway due to any other cause whatsoever, then such failure or delay shall in no 
way affect or vitiate the contract or alter the character thereof or entitle the 
contractor to damages or compensation therefore but in any such case, the Railway 
may grant such extension or extensions of the completion date as may be 
considered reasonable.  

          The Contractor shall indicate the period for which the work is likely to be delayed and 
shall seek extension of time as may be considered necessary under clause 2(1)(i) or/and 
2(1)((ii) or/ and 2(1)(iii) above, as soon as the cause thereof shall arise and, in any case, 
not less than 15 days before the expiry of the date fixed for completion of the works. The 
Engineer shall consider the same and shall grant and communicate such extension of time 
as in his opinion is reasonable having regard to the nature and period of delay and the type 
and quantum of work affected thereby.  No other compensation shall be payable for works 
so carried forward to the extended period of time; the same rates, terms and conditions of 
contract being applicable, as if such extended period of time was originally provided in the 
original contract itself. 

         The non-submission of request for extension or submission of request within less than 15 
days  before the expiry of the date fixed for completion of the works, shall make him 
ineligible for extension under these sub clauses, subject to final decision of Engineer. 

 

 

2.(2) Extension of Time with Liquidated Damages (LD) for delay due to Contractor 
(Clause No. 17–B of GCC):  

 

          The time for the execution of the work or part of the works specified in the 
contract documents shall be deemed to be the essence of the contract and the works must 
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be completed not later than the date(s) as specified in the contract. If the Contractor fails 
to complete the works within the time as specified in the contract for the reasons other 
than the reasons specified in Clause 2 and 2(1), the Railway may, if satisfied that the 
works can be completed by the Contractor within reasonable short time thereafter, allow 
the Contractor for further extension of time (Proforma at Annexure-VII of GCC) as the 
Engineer may decide. On such extension the Railway will be entitled without prejudice 
to any other right and remedy available on that behalf, to recover from the Contractor as 
agreed damages and not by way of penalty for each week or part of the week, a sum 
calculated at the rate of Liquidated Damages as decided by Engineer, between 0.05% to 
0.30% of contract value of the works for each week or part of the week, a sum calculated 
at the rate of Liquidated Damages as decided by Engineer, between 0.05% to 0.30% of 
contract value of the works for each week or part of the week. 

For the purpose of this Clause, the contract value of the works shall be taken as value of 
work as per contract agreement including any supplementary work order/contract 
agreement issued. Provided also, that the total amount of liquidated damages under this 
condition shall not exceed 5% of the contract value or of the total value of the item or 
groups of items of work for which a separate distinct completion period is specified in 
the contract.    

 
 Provided further, that if the Railway is not satisfied that the works can be completed by 
the Contractor and in the event of failure on the part of the contractor to complete the 
work within further extension of time allowed as aforesaid, the Railway shall be entitled 
without prejudice to any other right or remedy available in that behalf, to appropriate the 
contractor’s Security Deposit and rescind the contract under Clause 62 of GCC, whether 

or not actual damage is caused by such default. 

NOTE:  

In a contract, where extension(s) of time have been allowed once under clause 2(2), 
further request(s) for extension of time under clause 2(1) can also be considered under 
exceptional circumstances. Such extension(s) of time under clause 2(1)  shall be without 
any Liquidated damages, but the Liquidated damages already recovered during 
extension(s) of time granted previously under clause 2(2) shall not be waived. However, 
Price variation during such extension(s) shall be dealt as applicable for extension(s) of 
time under clause 2(2), 
 
2(3) Bonus for Early Completion of Work: In open tenders having advertised value more 
than Rs.50 crore and original period of completion 12 months or more, when there is no 
reduction in original scope of work by more than 10%, and no extension granted on 
either railway or Contractor’s account, Contractor shall be entitled for a bonus of 1% for 

each 30 days early completion of work. The period of less than 30 days shall be ignored 
while working out bonus. The maximum bonus shall be limited to 5% of original 
contract value. The completion date shall be reckoned as the date of issuance of 
completion certificate by Engineer. 
 
3.       Provision of Efficient and Competent Staff at Work Sites by the      
          Contractor (Clause 26 of GCC) 
 
 

3.1 The Contractor shall place and keep on the works at all times efficient and 
competent staff to give the necessary directions to his workmen and to see that 
they execute their work in sound & proper manner and shall employ only such 
supervisors, workmen & labourers in or about the execution of any of these works 
as are careful and skilled in the various trades.  
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3.2 The contractor shall at once remove from the works any agents, permitted sub-
contractor, supervisor, workman or labourer who shall be objected to by the 
Engineer and if and whenever required by the Engineer, he shall submit a correct 
return showing the names of all staff and workmen employed by him.  

 

3.3 In the event of the Engineer being of the opinion that the Contractor is not 
employing on the works a sufficient number of staff and workmen as is necessary 
for proper completion of the works within the time prescribed, the Contractor 
shall forthwith on receiving intimation to this effect deploy the additional number 
of staff and labour as specified by the Engineer within seven days of being so 
required and failure on the part of the Contractor to comply with such instructions 
will entitle the Railway to rescind the contract under Clause 62 of these 
conditions.  

 

3A.    Deployment of Qualified Engineers at Work Sites by the Contractor: 
3A.1  The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or   

qualified Diploma Engineer(s), as prescribed in the tender documents. 

3A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 3A.1, he 
shall be liable to pay liquidated damages at the rates, as prescribed in the tender 
documents. 

3A.3 Number of qualified Engineers required to be deployed by the Contractor for 
various activities contained in this works contract shall be as under:-  
(a) (i) One Qualified Graduate Engineer when cost of work to be executed is Rs. 

2 crores and above but less than Rs. 10 crores. 
          (ii) Subsequently one qualified Graduate Engineer for every 10 crores of cost 

of   work. 
(b) One Qualified Diploma Holder Engineer when cost of work to be executed is 

more than Rs. 25 lakh, but less than Rs. 2 crores. 
3A.4 Further in case the contractor fails to employ the Qualified Engineer, as aforesaid 

in Para 3A.1 above, he, in terms of provisions of Clause 3A.2 to the Conditions of 
Contract, shall be liable to pay an amount of Rs. 40,000/- per Graduate Engineer, 
and Rs. 25,000/- per Diploma Engineer for each month or part thereof for the 
default period for the provisions, as contained in Para 3A.3 above respectively.  

3A.5 Provision for deployment of Qualified Engineers (Graduate Engineer or Diploma 
Engineer) shall be for the values as prescribed above. However, for the works 
contract tenders, if it is considered appropriate by the tender inviting authority, 
not to have the services of qualified engineer, the same shall be so mentioned in 
the tender documents by the concerned Executive with the approval of Officer not 
below the level of SAG Officer, for reasons to be recorded in writing. 

 
   VARIATIONS IN EXTENT OF CONTRACT  
4.  Modification to Contract to be in Writing: In the event of any of the provisions 

of the contract required to be modified after the contract documents have been 
signed, the modifications shall be made in writing and signed by the Railway and 
the Contractor and no work shall proceed under such modifications until this has 
been done. Any verbal or written arrangement abandoning, modifying, extending, 
reducing or supplementing the contract or any of the terms thereof shall be 
deemed conditional and shall not be binding on the Railway unless and until the 
same is incorporated in a formal instrument and signed by the Railway and the 
Contractor, and till then the Railway shall have the right to repudiate such 
arrangements. 

4.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway 
shall be entitled by order in writing to enlarge or extend, diminish or reduce the 
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works or make any alterations in their design, character position, site, quantities, 
dimensions or in the method of their execution or in the combination and use of 
materials for the execution thereof or to order any additional work to be done or 
any works not to be done and the Contractor will not be entitled, to any 
compensation for any increase/reduction in the quantities of work but will be paid 
only for the actual amount of work done and for approved materials supplied 
against a specific order. 

4.(2)  (i) Unless otherwise specified in the special conditions of the contract, the 
accepted variation in quantity of each individual item of the contract would be upto 25% 
of the quantity originally contracted, except in case of foundation work (in which no 
variation limit shall apply). However, the rates for the increased quantities shall be as per 
sub- para (iii) below. 
(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not 
be entitled to any claim or any compensation whatsoever upto the limit of 25% variation 
in quantity of individual item of works. 
(iii) In case an increase in quantity of an individual item by more than 25% of the 
agreement quantity is considered unavoidable, then same shall be executed at following 
rates 

a. Quantities operated in excess of 125% but upto 140% of the agreement quantity of 
the concerned item, shall be paid at 98% of the rate awarded for that item in that 
particular tender; 

b. Quantities operated in excess of 140% but upto 150% of the agreement quantity of 
the concerned item shall be paid at 96% of the rate awarded for that item in that 
particular tender; 

c. Variation in quantities of individual items beyond 150% will be avoided and would 
be permitted only in exceptional unavoidable circumstances and shall be paid at 
96% of the rate awarded for that item in that particular tender.  

d. Variation to quantities of Minor Value Item: 
The limit for varying quantities for minor value items shall be 100% (as 
against 25% prescribed for other items). A minor value item for this purpose 
is defined as an item whose original agreement value is less than 1 % of the 
total original contract value.  
d.(i)      Quantities operated upto and including 100% of the agreement 
quantity of the concerned minor value item, shall be paid at the rate awarded 
for that item in that particular tender; 
d.(ii) Quantities operated in excess of 100% but upto 200% of the 
agreement quantity of the concerned minor value item, shall be paid at 98% 
of the rate awarded for that item in that particular tender; 
d.(iii)  Variation in quantities of individual minor value item beyond 200% 
will be avoided and would be permitted only in exceptional unavoidable 
circumstances and shall be paid at 96% of the rate awarded for that item in 
that particular tender. 

 

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross 
quantity of earthwork items and variation in the quantities of individual classifications of 
soil shall not be subject to this limit.  
(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit 
of 25% would apply to the value of SSOR schedule(s) as a whole and not on individual 
SSOR items. However, in case of Non Standard Schedule of Rates (SSOR) items, the 
limit of 25% would apply on the individual items irrespective of the manner of quoting 
the rate (single percentage rate or individual item rate). 
4.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in Sub-Clause (2) of this Clause shall in no 
degree affect the validity of the contract; but shall be performed by the 
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Contractor as provided therein and be subject to the same conditions, stipulations 
and obligations as if they had been originally and expressively included and 
provided for in the Specifications and Drawings and the amounts to be paid 
therefor shall be calculated in accordance with the accepted Bill(s) of Quantities. 
Any extra items/quantities of work falling outside the purview of the provisions 
of Sub-Clause (2) above shall be paid for at the rates determined under Clause-39 
of GCC. 

5.      Price Variation Clause [Clause 46A of (GCC)] 
             Price Variation Clause (PVC): 
       (i) Applicability: Price Variation Clause (PVC) shall be applicable only in tender 

having advertised value above Rs. 2 Crores.  Provided further that, in a contract 
where PVC is applicable, following shall be outside the purview of price 
adjustments (i.e. shall be excluded from the gross value of the work for the 
purpose of price variation) : 

 
a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 
b) Any extra item(s) included in subsequent variation falling outside the purview of 

the Bill(s) of Quantities of tender, under clause 39. (1)(b) of these Standard 
General Conditions, unless applicability of PVC and ‘Base Month’ has been 

specially agreed, while fixing the rates of such extra item(s). 

      (ii) Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the 

one month prior to closing of tender, unless otherwise stated elsewhere. The 
quarter for applicability of PVC shall commence from the month following the 
Base month. The Price Variation shall be based on the average Price Index of the 
quarter under consideration. 

 
      (iii)  Validity:   

  Rates accepted by Railway Administration shall hold good till completion of 
work and no additional individual claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or 
imposition/removal of any tax/cess on Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause 
given hereunder. 

(iv) Components of various items in a contract on which variation in prices be 
admissible, shall be steel, cement, ferrous material, non-ferrous material, insulators, 
zinc and other materials, labour, plant & machinery, fuel, explosives, detonators etc. 
Adjustment for variation in prices of these items shall be determined in the manner 
prescribed.  

      (v) No price variation shall be admissible for fixed components. 
 
      (vi) The percentages of various components in various type of works shall be as 

specified for all item (s)/ Bill(s) of Quantities in tender document and the same 
shall be fixed as per table & classifications given below: 

(I). For Civil Engineering Works 

 

S
N 

Classification 
 
 
 
 

Components 

1A
, 2

 &
 3

A
 

4A
 

5A
 

6A
 

7 8A
 

9A
 

1B
, 3

B
, 4

B
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B
, 

6B
 8

B
 &
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B
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, 3

C
, 4

C
, 5

C
, 

6C
, 8

C
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C

 

3D
, 4

D
, 5

D
, 6

D
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 &
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D

 

3E
, 4

E
, 5

E
, 6

E
, 

8E
 &
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E
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1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 
2 Labour Lc  20 25 30  20  50  20 20   0   0 10 25 
3 Steel Sc 0 0   0 0 0 0 0 85 0 50 0 
4 Cement Cc 0 0 15 0 0 0 0 0  85 0 0 
5 Plant 

Machinery 
& Spares 

PMc  30 15    5 20 15 20 30 0 0 10 30 

6 Fuel & 
Lubricants 

Fc 25 15  5  15 
35 
15 

 20 15   0    0 10 20 

7 Other 
materials 

Mc 10 15  30  30  5  25 20 0 0 5 10 

8 Detonators 
& 

Explosive 
Ec 0 15 0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 
 

* It shall not be considered for any price variation. 
 
The classification mentioned in the table above represents following type of item(s) in 
the work(s) – 
 
1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 

1B Item(s) for supply of Steel 

1C Item(s) for supply of Cement  

2 Ballast Supply Works 
3 Tunnelling Works (Without Explosives) 

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout  

3D Item(s) for Fabrication & Erection of Structures including supply of Steel  

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

4 Tunnelling Works (With explosives) 
4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout  

4D Item(s) for Fabrication & Erection of Structures including supply of Steel  

4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 
5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B Item(s) for supply of Steel 

5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel  

5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 
6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E  

6B Item(s) for supply of Steel  

6C Item(s) for supply of Cement 
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6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of 
Steel  

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of 
Steel  

7 Permanent Way linking  
 

8 Platform, Passenger Amenities 
8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E  

8B Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel  

8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  
 

9 Any Other Works not covered in Classification 1 to 8 
9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E  

9B Item(s) for supply of Steel 

9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel  

9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  
 

vii Formulae: The Amount of variation in prices in various components (labour, 
material etc.) shall be worked out by the following formulae: 

 
(i)   L     = (W or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 

 LB x 100 
(ii)  M  = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 

MB x100 
(iii)  F = (W or WSF or WF or WSFL or WFL) x (FQ – FB) x   FC 

FB x 100 
(iv)  E = (W) x (EQ – EB) x   EC 

                                     EB x100 
(v)   PM= (W or WSF or WF or WSFL or WFL) x(PMQ-PMB) x  PMC 

PMB x 100  
 

(vi)    S  = (W or WS or WSF) x (SQ-SB) x SC 
                                              SB x 100  

(vii) C = (W or WC ) x (CQ – CB) x CC 
                                               CB x 100 

For Railway Electrification Works:  
(viii) T = [0.4136x(CQ– CB) / CB] x 85 

(ix)  R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85  

(x)  N = [(PT - PO) / PO] x 85 

(xi)  I = [(IT – IO) / IO] x 85 

(x)      G = [(MQ - MB) / MB] x 85 

(xi)    Er  = [(LQ - LB) / LB] x 85 
 

Where, 

L  Amount of price variation in Labour  

M  Amount of price variation in Materials  
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F Amount of price variation in Fuel  

E  Amount of price variation in Explosives  

PM Amount of price variation in Plant, Machinery and Spares 

S Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item 

T Percentage variation payable on the gross value of bill of Concreting 
(Bill(s) of Quantities for concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous Items 
(Bill(s) of Quantities for ferrous items) 

N Percentage variation payable on the gross value of bill of Non-Ferrous 
Items (Bill(s) of Quantities for non-ferrous items)  

I Percentage variation payable on the gross value of bill of Insulator 
(Bill(s) of Quantities for Insulator items)  

G      Percentage variation payable on the gross value of bill of General Works 
(Bill(s) of Quantities for General items)  

Er      Percentage variation payable on the gross value of erection (Bill(s) of 
Quantities for Erection Item) 

LC % of Labour Component in the item(s) 

MC % of Material Component in the item(s) 

FC % of Fuel Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the item(s) 

SC % of Steel Supply item Component in the item(s) 

CC % of Cement Supply item Component in the item(s) 

W Gross value of work done by Contractor as per on-account bill(s) 
excluding the Gross value of work under WS or/and WC or/and WSF 
or/and WF or/and WSFL or/and WFL and cost of materials supplied by 
Railway either free or at fixed rate,  

WS Gross value of work done by Contractor for item(s) of supply of steel. 

WC Gross value of work done by Contractor for item(s) of supply of 
cement and /or supply of grout material. 

WSF Gross value of work done by Contractor for item(s) of Fabrication & 
Erection of Structures including supply of Steel. 

WF Gross value of work done by Contractor for Fabrication & Erection of 
Structures excluding supply of Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, 
Assembly, Erection / Launching of Girders including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, 
Assembly, Erection / Launching of Girders excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in 
R.B.I. Bulletin for the base period  
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LQ Consumer Price Index for Industrial Workers - All India: Published in 
R.B.I. Bulletin for the average price index of the 3 months of the 
quarter under consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. 
Bulletin for the base period  

MQ Wholesale Price Index: All commodities – as published in the R.B.I. 
Bulletin for the average price index of the 3 months of the quarter 
under consideration 

FB The average of official prices of Diesel available on the official 
website of ‘Petroleum Planning and Analysis cell’ under Ministry of 

Petroleum and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for 
the base period 

FQ The average of official prices of Diesel available on the official 
website of ‘Petroleum Planning and Analysis cell’ under Ministry of 

Petroleum and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for 
the 3 months of the quarter under consideration 

EB Index number of Monthly Whole Sale Price Index for the category 
‘Explosive’ of (g). Manufacture of other chemical products under (J) 

MANUFACTURE OF CHEMICALS AND CHEMICAL 
PRODUCTS, published by Office of Economic Adviser, Govt. of 
India, Ministry of Commerce & Industry, Department of Industrial 
Policy & Promotion (DIPP), for the base period.  

EQ Index number of Monthly Whole Sale Price Index for the category 
‘Explosive’ of (g). Manufacture of other chemical products under (J) 
MANUFACTURE OF CHEMICALS AND CHEMICAL 
PRODUCTS, published by Office of Economic Adviser, Govt. of 
India, Govt. of India, Ministry of Commerce & Industry, Department 
of Industrial Policy & Promotion (DIPP), for the average price index of 
3 months of the quarter under consideration. 

PMB Index Number of Wholesale Prices in India by Groups and Sub Groups 
(Averages) for ‘Manufacture of machinery for mining, quarrying and 

construction’– published in RBI (Reserve Bank of India) Bulletin, for 
the base period. 

PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups 
(Averages) for ‘Manufacture of machinery for mining, quarrying and 

construction’– published in RBI (Reserve Bank of India) Bulletin, for 
the average price index of 3 months of the quarter under consideration. 

SB The average rate provided by the Joint Plant Committee for the 
relevant category of steel item as mentioned in Clause 46A.9; for the 
base period.  

SQ The average rate provided by the Joint Plant Committee for the 
relevant category of steel item as mentioned in Clause 46A.9; for the 3 
months of the quarter under consideration. 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & 
Plaster as published in RBI Bulletin for the base period 

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 
published in RBI Bulletin for the average price index of the 3 months 
of the quarter under consideration 
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RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the 
month which is two months prior to date of inspection of material. 

RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the 
month which is one month prior to date of opening of tender. 

PT IEEMA price index for Copper wire rods for the month which is two 
months prior to date of inspection of material. 

PO IEEMA price index for Copper wire rods for the month which is one 
month prior to date of opening of tender.  

ZT IEEMA price index for Zinc for the month which is two months prior 
to date of inspection of material 

ZO IEEMA price index for Zinc for the month which is one month prior to 
date of opening of tender 

IT RBI wholesale price index for the sub-group “Insulators” for the month 

which is two months prior to date of inspection of material 

IO RBI wholesale price index for the sub-group “Insulators” for the month 

which is one month prior to date of opening of tender 

 
 
 

(II) SIGNALING & TELECOMMUNICATION WORKS:   
(a) The following expressions and meanings are assigned to the value of the work 

done for signalling and telecommunication works: 

SIGWK = Value of signalling works for a stage payment of the item signalling 
works; 

INVSIG = Value of inventory for signalling works for a stage payment of the 
item inventory for signalling works; 

INTGTESTSIG = Value of integrated testing and commission for signalling 
works of the Railway Project; 

COMWK= Value of telecommunication works for a stage payment of the item 
telecommunication works; 

INVCOM = Value of inventory for telecommunication works for a stage 
payment of the item inventory for telecommunication works; and 

INTGTESTCOM = Value of integrated testing and commission for 
telecommunication works of the Railway Project. 

(b) Price adjustment for changes in cost of signalling works and telecommunication 
works shall be paid in accordance with the following formula: 

(i) VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + 
POFC x (OFCi – OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x 
(OTHi - OTHo)/OTHo + S30C x (P30Ci – P30Co)/ P30Co + S24C x 
(P24Ci – P24Co)/ P24Co + S19C x (P19Ci – P19Co)/ P19Co + S12C x 
(P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci – 
P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ P2Co 
+ S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x (P2C2.5i – 
P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x (PQCi 
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– PQCo)/ PQCo; 

(ii) VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + 
POTH x (OTHi - OTHo)/OTHo]; 

(iii) VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi – LBo)/LBo + 
POTH x (OTHi- OTHo)/OTHo]; 

(iv) VCOMWK = 0.85 COMWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + 
POFC x (OFCi – OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x 
(OTHi - OTHo)/OTHo + S30C x (P30Ci – P30Co)/ P30Co + S24C x 
(P24Ci – P24Co)/ P24Co + S19C x (P19Ci – P19Co)/ P19Co + S12C x 
(P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci – 
P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ P2Co+ 
S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x (P2C2.5i – 
P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x (PQCi 
– PQCo)/ PQCo+ PCEQP x (CEQPi – CEQPo)/CEQPo]; 

(v) VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + 
PCEQP x (CEQPi – CEQPo)/CEQPo + POTH x (OTHi - OTHo)/OTHo]; 
and 

 

 

(vi) VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi – LBo)/LBo 
+ POTH x (OTHi - OTHo)/OTHo]. 

Where  

VSIGWK = Increase or decrease in the cost of signalling works during the period 
under consideration due to changes in the rates for relevant components as 
specified in sub-paragraph (h); 

VINVSIG = Increase or decrease in the cost of inventory for signalling during 
the period under consideration due to changes in the rates for relevant 
components as specified in sub-paragraph (h); 

VINTGTESTSIG = Increase or decrease in the cost of integrated testing and 
commissioning of signalling works of the Railway Project during the period 
under consideration due to changes in the rates for relevant components as 
specified in sub-paragraph (h); 

VCOMWK = Increase or decrease in the cost of communication works during 
the period under consideration due to changes in the rates for relevant 
components as specified in sub-paragraph (h); 

VINVCOM = Increase or decrease in the cost of inventory for 
telecommunications works during the period under consideration due to changes 
in the rates for relevant components as specified in sub-paragraph (h); 

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and 
commissioning of telecommunication works of the Railway Project during the 
period under consideration due to changes in the rates for relevant components as 
specified in sub-paragraph (h); 
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PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of 
communication equipment, electronics, PVC insulated cables, labour, optical 
fibre cables, and other materials respectively; 

CEQPo = The wholesale price index as published by the Ministry of Commerce 
and Industry, Government of India (hereinafter called “WPI”) for 

communication equipment for the month of the Base Month; 

CEQPi = The WPI for communication equipment for the average price index of 
the 3 months of the quarter under consideration; 

ELEXo = The WPI for electronics for the month of the Base Month; 

ELEXi = The WPI for electronics for the average price index of the 3 months of 
the quarter under consideration; 

P30Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 30C x 1.5 sq mm signalling cable 

P30Co = Price per Km of cable as per purchase order/ Contract agreement. 

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

P24Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 24C x 1.5 sq mm signalling cable 

P24Co = Price per Km of cable as per purchase order/ Contract agreement. 

S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

P19Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 19C x 1.5 sq mm signalling cable 

P19Co = Price per Km of cable as per purchase order/ Contract agreement. 

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

P12Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 12C x 1.5 sq mm signalling cable 

P12Co = Price per Km of cable as per purchase order/ Contract agreement. 

S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

P9Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 9C x 1.5 sq mm signalling cable 

P9Co = Price per Km of cable as per purchase order/ Contract agreement. 

S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 
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P6Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 6C x 1.5 sq mm signalling cable 

P6Co = Price per Km of cable as per purchase order/ Contract agreement. 

S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P4Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 4C x 1.5 sq mm signalling cable 

P4Co = Price per Km of cable as per purchase order/ Contract agreement. 

S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P2Ci = Price payable per Km as adjusted in accordance with price variation 
Clause for size 2C x 1.5 sq mm signalling cable 

P2Co = Price per Km of cable as per purchase order/ Contract agreement. 

S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P12C2.5i = Price payable per Km as adjusted in accordance with price variation 
Clause for size 12C x 2.5 sq mm signalling cable 

P12C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

P2C2.5i = Price payable per Km as adjusted in accordance with price variation 
Clause for size 2C x 2.5 sq mm signalling cable 

P2C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

P2C25i = Price payable per Km as adjusted in accordance with price variation 
Clause for size 2C x 25 sq mm signalling cable 

P2C25o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the 
price adjustment of the contract price for signalling and telecommunication 
works. 

PQCi = Price payable per Km as adjusted in accordance with price variation 
Clause for size 0.9mm dia, 6 Quad cable. 

PQCo= Price per Km of cable as per purchase order/ Contract agreement. 

QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price. 

LBo = The consumer price index for industrial workers – All India, published by 
Labour Bureau, Ministry of Labour, Government of India, (hereinafter called 
“CPI”) for the month of the Base Month;  
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LBi = The CPI for industrial workers – All India for the average price index of 
the 3 months of the quarter under consideration; 

OFCo = The WPI for fibre cables for the month of the Base Month; 

OFCi = The WPI for fibre cables for the average price index of the 3 months of 
the quarter under consideration; 

OTHo = The WPI for all commodities for the month of the Base Month; and 

OTHi = The WPI for all commodities for the average price index of the 3 months 
of the quarter under consideration. 

 

 

 

 

 

(c) The following percentages shall govern the price adjustment of the Contract 
Price for signalling and telecommunication works: 

Works 
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 Electronics (PELEX) ***% ***% _ ***% ***% _ 

 Communication Equipment (PCEQP) _ _ _ ***% ***% _ 

 Optical Fibre Cable (POFC) ***% _ _ ***% _ _ 

30C x 1.5 sq mm signalling cable(S30C) ***% _ _ ***% _ _ 

24C x 1.5 sq mm signalling cable (S24C) ***% _ _ ***% _ _ 

19Cx 1.5 sq mm signalling cable (S19C) ***% _ _ ***% _ _ 

12C x 1.5 sq mm signalling cable (S12C) ***% _ _ ***% _ _ 

9C x 1.5 sq mm signalling cable (S9C) ***% _ _ ***% _ _ 

6C x 1.5 sq mm signalling cable (S6C) ***% _ _ ***% _ _ 

4C x 1.5 sq mm signalling cable (S4C) ***% _ _ ***% _ _ 

2C x 1.5 sq mm signalling cable (S2C) ***% _ _ ***% _ _ 

12C x 2.5 sq mm signalling cable (S12C2.5) ***% _ _ ***% _ _ 

2C x 2.5 sq mm signalling cable (S2C2.5) ***% _ _ ***% _ _ 
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2C x 25 sq mm signalling cable (S2C25) ***% _ _ ***% _ _ 

0.9 mm dia, 6Quad cable (QC) ***% _ _ ***% _ _ 

Labour (PLB) ***% _ ***% ***% ***% ***% 

Other materials ***% ***% ***% ***% ***% ***% 

Total 100% 100% 100% 100% 100% 100% 

(Note- the percentages may be finalized by tendering authority depending 
on BOQ) 

 FORMULAE FOR SIGNALING & TELECOM CABLE 

The price payable for signalling cables is variable as per Price Variation 
Formula given below: 

For Signalling Copper Cables: 

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo) 

For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable 

Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-
Feo) 

For Aluminium Power Cables: 

Pi= Po+AlF (Al-Alo) + CCFAl(CC-CCo) + FeF (Fe-Feo) 

Where,  

Pi= Price payable per KM as adjusted in accordance with Price variation 
clause. 

Po= Price per KM of cable as per Purchase order. 

CuF= Variation factor for Copper 

Cuo= Price of copper Rod in Rs. Per MT  

CCFCu= Variation factor for PVC Compound for Copper Signalling & 
Telecom cable 

CCo= Price of PVC Compound in Rs. Per MT  

AlF= Variation factor for Aluminium 

Alo= Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

CCFAl = Variation factor for PVC Compound for Aluminium power cable 

FeF= Variation factor for Steel 

Feo= Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm 
dia) in Rs. Per MT  

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1st working 
day of the month, one month prior to the deadline for submission of bids. 
The above prices and indices are as published by IEEMA vide circular 
reference no. IEEMA (PVC) /CABLE  --/--/-- one month prior to the 
deadline for submission of bids.) 



                                                                   Tender Notice No.SCL-ENGG-52 of 2026 
 

Cu= Price of Copper Rod in Rs. Per MT. 

CC= Price of PVC Compound in Rs. Per MT. 

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm 
dia) in  Rs. Per MT.   

Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

(Prices per MT for Cu, CC, Fe, Al as prevailing on 1stworking day of the 
calendar month covering the date One month prior to the date of 
inspection call letter will be applicable for the calculation of updated 
price. The above prices and indices are as published by IEEMA vide 
circular reference no. IEEMA (PVC) /CABLE --/--/-- one month prior to 
the date of inspection.) 

The value of variation factors for copper, steel and PVC Compound are 
different for different sizes of signalling cables.  Accordingly, the PVC 
formula for some of the types of signalling cable is as given under:- 

Underground Railway Signalling Cable unscreened and armoured copper 
conductor   

(i) Size 30 C x 1.5 sq.mm. 

P30Ci=P30Co+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo) 

For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken 
into consideration. 

(ii) Size 24C x 1.5 sq.mm 

P24Ci= P24Co+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken 
into consideration. 

(iii) Size 19C x 1.5 sq.mm 

P19Ci= P19Co+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken 
into consideration.    

(iv) Size 12C x 1.5 sq.mm 

P12Ci=P12Co+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into 
consideration. 

(v) Size 9C x 1.5 sq.mm 

P9Ci= P9Co+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into 
consideration. 

(vi) Size 6Cx 1.5 sq.mm 

P6Ci= P6Co+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into 
consideration. 



                                                                   Tender Notice No.SCL-ENGG-52 of 2026 
 

(vii) Size 4Cx1.5 sq.mm 

P4Ci=P4Co+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into 
consideration. 

(viii)     Size 2C x 4 sq.mm(multistrand) 

P2Ci= P2Co+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into 
consideration. 

(ix)    Size 12C x 2.5 sq.mm 

P12C2.5i= P12C2.5o+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken 
into consideration. 

(x)    Size 2C x 2.5 sq.mm 

P2C2.5i= P2C2.5o+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into 
consideration. 

(xi)   Size 2C x 25 sq.mm PVC insulated, armoured, Aluminium power cable 

P2C25i= P2C25o+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken 
into consideration. 

(xii)   For Jelly filled, 0.9mm dia, 6 quad cable 

PQCi = PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) 
+ 0.693 (Fe-Feo). 

For PVC Compound Grade CW-22, is to be taken into consideration.  

(viii)  The demands for escalation of cost shall be allowed on the basis of provisional indices as 
mentioned above in Clause vii. Any adjustment needed to be done based on the finally published 
indices shall be made as and when they become available. 
(ix)(i) Relevant categories of steel for the purpose of operating Price Variation formula as 
mentioned in this Clause shall be as under:  
SL Classification Rates to be used for calculating SQ or SB 
1. Reinforcement bars and other 

rounds  
Average of per tonne rates of 10mm dia TMT & 25mm 
dia TMT; confirming IS1786; Fe 500 
 

2. All types and sizes of angles, 
channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, Mild 

Steel Plate 10mm thickness and Channel 150x75mm; 
confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates  Average of per tonne rates of ‘MS Plates 10mm 

thickness and 25mm thickness; confirming IS2062, 
E250 Gr “A” 

4. Any other section of steel not 
covered in the above categories  

Average of price for the 3 categories covered under SL 
1, 2 & 3 in this table. 

 
(ix)(ii). Relevant city for referring “JPC (Joint Plant Committee)” rates of steel items 
(SQ /SB) in different Zonal Railways shall be as under : 
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SL City Railway 
1. Delhi Northern , North Central, North Eastern, North Western 
2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South Eastern, 

Southeast Central 
3. Mumbai Central, Western, West Central 
4. Chennai Southern, South Central&South Western 

 
(x) Price Variation during Extended Period of Contract 
 The price adjustment as worked out above, i.e. either increase or decrease shall 

be applicable upto the stipulated date of completion of work including the 
extended period of completion where such extension has been granted under 
Clause 17-A of the Standard General Conditions of Contract. However, where 
extension of time has been granted due to Contractor’s failure under Clause 17-B 
of the Standard General Conditions of Contract, price adjustment shall be done as 
follows: 

a. In case the indices increase above the indices applicable to the last month of 
original completion period or the extended period under Clause 17-A, the price 
adjustment for the period of extension granted under Clause 17-B shall be limited 
to the amount payable as per the Indices applicable to the last month of the 
original completion period or the extended period under Clause 17-A of the 
Standard General Conditions of Contract; as the case may be. 

b. In case the indices fall below the indices applicable to the last month of original/ 
extended period of completion under Clause 17-A, as the case may be; then the 
lower indices shall be adopted for the price adjustment for the period of 
extension under Clause 17-B of the Standard General Conditions of Contract. 

 
NOTE:- 

 

For calculation of price variation, cut-off date quarter for running bills/ final 
bills will be as under:-  

 

(a)  In case of running bill, the date of measurement recorded in MB, shall be 
considered. If measurement date is more than one, then 1st date of measurement 
recorded in MB will be considered.  

(b)  In case of final bill, the date of completion or 1st date of measurement recorded in 
MB, whichever is earlier, will be considered.  

6.0  Provision of “The Builing and other Construction Workers (Regulation of 
Employment and Conditions of Services) Act,1996” and “The Building and 

Other Construction Workers Welfare Cess Act,1996” (Clause-55-C of GCC): 
The tederers, for carrying out any construction work, shall get themselves 
registered with the Registering Officer under Section-7 of the Building and Other 
Construction Workers act,1996 and rules made thereto by the concerned state 
Govt. and submit certificate of Registration, issued from the Registering Officer 
of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from 
contractor’s bills as per provisions of the Act. 

 
6.1   Provisions of Payments of Wages Act: The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made thereunder in 
respect of all employees employed by him either directly or through petty 
Contractors or sub-contractors in the works. If in compliance with the terms of the 
contract, the Contractor directly or through petty Contractors or sub-contractors 
shall supply any labour to be used wholly or partly under the direct orders and 
control of the Engineer whether in connection with the works to be executed 
hereunder or otherwise for the purpose of the Engineer, such labour shall 



                                                                   Tender Notice No.SCL-ENGG-52 of 2026 
 

nevertheless be deemed to comprise persons employed by the Contractor and any 
moneys which may be ordered to be paid by the Engineer shall be deemed to be 
moneys payable by the Engineer on behalf of the Contractor and the Engineer may 
on failure of the Contractor to repay such money to the Railways deduct the same 
from any moneys due to the Contractor in terms of the contract. The Railway shall 
be entitled to recover the same from Contractor’s bills/Security Deposit or any 

other dues of Contractor with the Government of India all moneys paid or payable 
by the Railway by way of compensation of aforesaid or for costs of expenses in 
connection with any claim thereto and the decision of the Engineer upon any 
question arising out of the effect or force of this Clause shall be final and binding 
upon the Contractor. (Para 55 of Part II of GCC/2022) 

   6.2.A. Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 
                (Para 55-A of Part II of GCC/2022) 

 
6.2-A.(1) The Contractor shall comply with the provision of the contract 
labour (Regulation and Abolition) Act, 1970 and the Contract labour 
(Regulation and Abolition) Central Rules 1971 as modified from time to 
time, wherever applicable and shall also indemnify the Railway from and 
against any claims under the aforesaid Act and the Rules. 

6.2-A.(2)    The Contractor shall obtain a valid license under the aforesaid 
Act as modified from time to time before the commencement of the work 
and continue to have a valid license until the completion of the work. Any 
failure to fulfill the requirement shall attract the penal provision of the Act. 
6.2-A.(3) The Contractor shall pay to the labour employed by him directly or 
through sub- contractors the wages as per provision of the aforesaid Act 
and the Rules wherever applicable. The Contractor shall notwithstanding the 
provisions of the contract to the contrary, cause to be paid the wages to 
labour, indirectly engaged on the works including any engaged by sub-
contractors in connection with the said work, as if the labour had been 
immediately employed by him. 

6.2-A.(4) In respect of all labour directly or indirectly employed in the work 
for performance of the Contractor's part of the contract, the Contractor shall 
comply with or cause to be complied with the provisions of the aforesaid Act 
and Rules wherever applicable. 

6.2-  A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the 
rules, the Railway is obliged to pay any amount of wages to a workman employed 
by the Contractor or his sub- contractor in execution of the work or to incur any 
expenditure on account of the contingent, liability of the Railway due to the 
Contractor's failure to fulfill his statutory obligations under the aforesaid Act or the 
rules, the Railway will recover from the Contractor, the amount of wages so paid 
or the amount of expenditure so incurred and without prejudice to the rights of the 
Railway under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) of 
the aforesaid Act, the Railway shall be at liberty to recover such amount or part 
thereof from Contractor’s bills/Security Deposit or any other dues of Contractor 
with the Government of India. The Railway shall not be bound to contest any 
claim made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of 
Section 21 of the aforesaid Act except on the written request of the Contractor and 
upon his giving to the Railway full security for all costs for which the Railway 
might become liable in contesting such claim. The decision of the Chief Engineer 
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regarding the amount actually recoverable from the Contractor as stated above 
shall be final and binding on the Contractor.  

 
6.2- B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 

1952:The Contractor shall comply with the provisions of Para 30 & 36-B of the 
Employees Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension 

Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 
1976; as modified from time to time through enactment of “Employees Provident 

Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and shall also 
indemnify the Railway from and against any claims under the aforesaid Act and the 
Rules. (Para 55-B of Part II of GCC/2022) 

6.2-C (i) Contractor is to abide by the provisions of various labour laws in terms of 
above clause 54, 55, 55-A and 55-B of the Standard General Conditions of 
Contract. In order to ensure the same, an application has been developed and 
hosted on website ‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall 

register his firm/company etc. and upload requisite details of labour and their 
payment in this portal. These details shall be available in public domain. The 
registration/ updationin Portal shall be done as under:  

(a) Contractor shall apply for onetime registration of his company/firm etc. in the 
Shramik kalyan portal with requisite details subsequent to issue of Letter of 
Acceptance. Engineer shall approve the contractor’s registration in the portal 

within 7 days of receipt of such request.  
(b) Contractor once approved by any Engineer, can create password with login ID 

(PAN No.) for subsequent use of portal for all Letter of Acceptances (LoAs) 
issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter 
of Acceptances (LoAs) / Contract Agreements on shramikkalyan portal within 
15 days of issue of any LoA for approval of concerned Engineer. Engineer shall 
update (if required) and approve the details of LoA filled by contractor within 7 
days of receipt of such request.  

(d) After approval of LoA by Engineer, contractor shall fill the salient details of 
contract labours engaged in the contract and ensure updating of each wage 
payment to them on shramik kalyan portal on monthly basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt 
uploading of all salient details of engaged contractual labour & payments made 
thereof after each wage period.  

 
(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of 

‘Advances’ or ‘Performance Guarantee / Security Deposit’, contractor shall submit a 
certificate to the Engineer or Engineer’s representatives that “I have uploaded the correct 

details of contract labours engaged in connection with this contract and payments made 
to them during the wage period in Railway’s Shramik kalyan portal at 
‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.” 
(Para 55-C of Part II of GCC/2022) 
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7. DETERMINATION OF CONTRACT 

7.(1)  Right of Railway to Determine the Contract: The Railway shall be entitled to 
determine and terminate the contract at any time should, in the Railway's opinion, the 
cessation of work becomes necessary owing to paucity of funds or from any other cause 
whatever, in which case the value of approved materials at site and of work done to date 
by the Contractor will be paid for in full at the rate specified in the contract. Notice in 
writing from the Railway of such determination and the reasons therefor shall be 
conclusive evidence thereof. (Para 61(1) of Part II of GCC/2022). 

7.(2) Payment on Determination of Contract: Should the contract be determined 
under sub clause (1) of this clause and the Contractor claims payment for expenditure 
incurred by him in the expectation of completing the whole of the work, the Railways 
shall admit and consider such claims as are deemed reasonable and are supported by 
vouchers to the satisfaction of the Engineer. The Railway's decision on the necessity and 
propriety of such expenditure shall be final and conclusive. (Para 61(2) of Part II of 
GCC/2022) 

7.(3) The Contractor shall have no claim to any payment of compensation or 
otherwise, howsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he did not derive in 
consequence of determination of contract. (Para 61(3) of Part II of GCC/2022) 

 
8(1). Determination of Contract owing to Default of Contractor:         

If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry 
out the contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 
liquidation for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of 
GCC, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision 
of the contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the 
stipulated period, or  

(ix) Fail to Execute the contract documents in terms of Para 8 of GCC of the Instructions 
to Tenderers. 

(x)   Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 
17.11 of Tender Form (Second Sheet) of Annexure I of GCC/22 available in the 
Instructions to Tenderers. 

(xi) Fail to remove materials from the site or to pull down and replace work after 
receiving from the Engineer notice to the effect that the said materials or works 
have been condemned or rejected under Clause 25 and 27 of GCC, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required 
under Clause 26 of GCC, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for 
inspecting the works or any part thereof as required under Clause 28 of GCC, or 
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(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of the Railway or 
to any person on his or on their behalf in relation to the execution of this or any 
other contract with this Railway. 

(xv) Fail to adhere to the provisions of Para 16 of Tender Form (Second Sheet) of 
GCC/22, Annexure I of the Instructions to Tenderers, or provision Clause 59(9) of 
these Conditions. 

(xvi)Submits copy of fake documents / certificates in support of credentials, submitted 
by the tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway may serve the 
Contractor with a notice (Proforma at Annexure-IX, GCC/22) in writing to that effect 
and if the Contractor does not within seven days after the delivery to him of such notice 
proceed to make good his default in so far as the same is capable of being made good 
and carry on the work or comply with such directions as aforesaid of the entire 
satisfaction of the Engineer, the Railway shall be entitled after giving 48 hours’ notice 

(Proforma at Annexure-X or XII, GCC/22 as the case may be) in writing under the hand 
of the Engineer to rescind the contract as a whole or in part or parts (as may be specified 
in such notice) and after expiry of 48 hours’ notice, a final termination notice (Proforma 

at Annexure-XI or XIII of GCC/22 as the case may be) should be issued. 
Note: Engineer at his discretion may resort to the part termination of contract with 
notices (Proforma at Annexure- IX, XII and XIII of GCC/22), only in cases where 
progress of work is more than or equal to 80% of the original scope of work.  
 
8(2). Right of Railway after Rescission of Contract owing to Default of Contractor: 
In the event of any or several of the courses, referred to in Sub-Clause 8(1) of this 
Clause, being adopted: 
(a) The Contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
commitments or made any advances on account of or with a view to the execution of the 
works or the performance of the contract and Contractor shall not be entitled to recover 
or be paid any sum for any work thereto for actually performed under the contract unless 
and until the Engineer shall have certified the performance of such work and the value 
payable in respect thereof and the Contractor shall only be entitled to be paid the value 
so certified. 
(b) In the contract which has been rescinded as a whole, the Security Deposit already 
with railways under the contract shall be encashed/ forfeited and the Performance 
Guarantee already submitted for the contract shall be encashed. The balance work shall 
be got done independently without risk & cost of the failed Contractor. The failed 
Contractor shall be debarred from participating in the tender for executing the balance 
work. If the failed Contractor is a JV or a Partnership firm, then every member/partner of 
such a firm shall be debarred from participating in the tender for the balance work in 
his/her individual capacity or as a partner of any other JV /partnership firm. 
Further the authorized representative of failed Contractor cannot be accepted as 
authorized representative in new contract. 
(c) In the contract rescinded in part or parts, 
(i) The full Performance Guarantee available for the contract shall be recovered. No 
additional Performance Guarantee shall be required for balance of work being executed 
through the part terminated contract. The contract value of part terminated contract 
stands reduced to the balance value of work under the contract. 
(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of 
General Condition of Contract/2022. 
(iii) The defaulting Contractor shall not be issued any completion certificate for the 
contract. 
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(iv) The balance work shall be got done independently without risk & cost of the failed 
Contractor. The failed Contractor shall be debarred from participating in the tender for 
executing the balance work. If the failed Contractor is a JV or a Partnership firm, then 
every member/partner of such a firm shall be debarred from participating in the tender 
for the balance work in his/her individual capacity or as a partner of any other JV 
/partnership firm.  
(v) Further the authorized representative of failed Contractor will not be accepted as 
authorized representative in new contract. 
(d) The Engineer or the Engineer's Representative shall be entitled to take possession of 
any materials, tools, implements, machinery and buildings on the works or on the 
property on which these are being or ought to have been executed, and to retain and 
employ the same in the further execution of the works or any part thereof until the 
completion of the works without the Contractor being entitled to any compensation for 
the use and employment thereof or for wear and tear or destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix 
and determine ex-parte or by or after reference to the parties or after such investigation 
or enquiries as he may consider fit to make or institute and shall certify what amount (if 
any) had at the time of rescission of the contract been reasonably earned by or would 
reasonably accrue to the Contractor in respect of the work then actually done by him 
under the contract and what was the value of any unused, or partially used materials, any 
constructional plant and any temporary works upon the site. The legitimate amount due 
to the Contractor after making necessary deductions and certified by the Engineer should 
be released expeditiously. (Para 62(2) of Part II of GCC/2022) 

9.0   Final Supplementary Agreement: [Clause 48(3) of GCC/2022] 
After the work is completed or otherwise concluded by the parties with mutual consent 
and taken over by the Railway as per terms and conditions of the contract agreement, 
and there is unequivocal no claim on either side under the Contract other than as 
mentioned in item 4 of Annexure -B, the parties shall execute the final supplementary 
agreement annexed ( as per Annexure XIV of GCC/2022  as follows ):  

 

 

 

 

 

 

 

 

 

 

ANNEXURE – ‘B’ 

(Para 48(3) of GCC/2022)  
                                    FINAL SUPPLEMENTARY AGREEMENT 

                          1. Articles of agreement made this day _______ in the year ____________ between the 
President of India, acting through the _____________ Railway Administration having 
his office at ______ herein after called the Railway of the one part and 
_________________ of the second part. 

 



                                                                   Tender Notice No.SCL-ENGG-52 of 2026 
 

                          2. Whereas the party hereto of the second part executed an agreement with the party 
hereto of the first part being agreement Number _________dated ____for the 
performance __________herein after called the ‘Principal Agreement’. 

 
                         3. And whereas it was agreed by and between the parties hereto that the works would be 

completed by the party hereto of the second part on _______date last extended’ and 

whereas the party hereto of the second part has executed the work to the entire 
satisfaction of the party hereto of the first part.   

 
                           4. And whereas the party hereto of the first part already made payment to the party 

hereto of the second part diverse sums from time to time aggregating to Rs. _____ 
including the final bill bearing voucher No.________ dated_________of value 
____________________ duly adjusted as per price variation clause, if applicable (the 
receipt of which is hereby acknowledged by the party hereto of the second part in full 
and final settlement of all his /its claims under the principal agreement. 

 
                           And whereas the party hereto of the second part have received further sum of Rs. 

_______ through the final bill bearing voucher No.____________ dated _________ duly 
adjusted as per price variation clause (PVC), if applicable (the receipt of which is hereby 
acknowledged by the party thereto of the second part) from the party hereto of the first 
part in full and final settlement of all his/its disputed claims under principal agreement. 

                           Now, it is hereby agreed by and between the parties in the consideration of sums already 
paid by the party hereto of the first part to the party hereto of the second part against all 
outstanding dues and claims for all works done under the aforesaid principal agreement 
including /excluding the security deposit, the party hereto of the second part have no 
further dues of claims against the party hereto of the first part under the said Principal 
Agreement. It is further agreed by and between the parties that the party hereto of the 
second part has accepted the said sums mentioned above in full and final satisfaction of 
all its dues and claims under the said Principal Agreement.  

                          (Applicable in case Final Supplementary Agreement is signed after release of Final 
Payment) OR 
And whereas the party hereto of the first part already made payment to the party hereto 
of the second part diverse sums from time to time aggregating to Rs. _____ through 
various On Account Bills (the receipt of which is hereby acknowledged by the party 
hereto of the second part). 
And whereas the party hereto of the second part have received sum of Rs. 
_______through various On Account Bills (the receipt of which is hereby acknowledged 
by the party thereto of the second part) from the party hereto of the first part and party 
hereto of the second part have accepted final measurements recorded on Page No….. to 

Page No…. of Measurement Book No……….and corresponding Final Bill duly adjusted 

as per price variation clause (PVC), if applicable, for full and final settlement of all 
his/its disputed claims under principal agreement. 
Now, it is hereby agreed by and between the parties in the consideration of sums already 
paid through various On Account Bills and sums to be paid through Final Bill duly 
adjusted as per price variation clause (PVC), if applicable, based on accepted final 
measurements including the security deposit by the party hereto of the first part to the 
party hereto of the second part against all outstanding dues and claims for all works 
done under the aforesaid principal agreement, the party hereto of the second part have 
no further dues of claims against the party hereto of the first part under the said 
Principal Agreement. 
(Applicable in case Final Supplementary Agreement is signed before release of Final 
Payment) 
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                          5. It is further agreed and understood by and between the parties that the arbitration 
clause contained in the said principal agreement shall cease to have any effect and/or 
shall be deemed to be non-existent for all purposes. 

 
                     Signature of the Contractor/s                                  for and on behalf of the President of India 
                     Witnesses  
_                    ______________________ 
                     ADDRESS:______________ 

 
 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

10. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in 
the accepted Bill(s) of Quantities with items of works quantified are the estimated 
quantities of the works and they shall not be taken as the actual and correct quantities of 
the work to be executed by the Contractor in fulfillment of his obligations under the 
contract. (Para 44 of Part II of GCC/2022) 

11(i). Measurement of Works by Railway: The Contractor shall be paid for the works 
at the rates in the accepted Bill(s) of Quantities and for extra works at rates determined 
under Clause 39 of these Conditions on the measurements taken by the Engineer or the 
Engineer's representative in accordance with the rules prescribed for the purpose by the 
Railway. The quantities for items the unit of which in the accepted Bill(s) of Quantities 
is 100 or 1000 shall be calculated to the nearest whole number, any fraction below half 
being dropped and half and above being taken as one; for items the unit of which in the 
accepted Bill(s) of Quantities is single, the quantities shall be calculated to two places of 
decimals. Such measurements will be taken of the work in progress from time to time 
and at such intervals as in the opinion of the Engineer shall be proper having regard to 
the progress of works. The date and time on which ‘on account’ or ‘final’ measurements 

are to be made shall be communicated to the Contractor who shall be present at the site 
and shall sign the results of the measurements (which shall also be signed by the 
Engineer or the Engineer's representative) recorded in the official measurements book as 
an acknowledgement of his acceptance of the accuracy of the measurements. Failing the 
Contractor's attendance, the work may be measured up in his absence and such 
measurements shall, notwithstanding such absence, be binding upon the Contractor 
whether or not he shall have signed the measurement books provided always that any 
objection made by him to measurement shall be duly investigated and considered in the 
manner set out below: (Clause 45(i) of Part II of GCC/2022) 

(a) It shall be open to the Contractor to take specific objection to any recorded 
measurements or Classification on any ground within seven days of the date of such 
measurements. Any re-measurement taken by the Engineer or the Engineer's 
representative in the presence of the Contractor or in his absence after due notice has 
been given to him in consequence of objection made by the Contractor shall be final and 
binding on the Contractor and no claim whatsoever shall thereafter be entertained 
regarding the accuracy and Classification of the measurements. 
(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the 
Contractor shall be liable to pay the actual expenses incurred in measurements. 
 

11 (ii). Measurement of Works by Contractor’s Authorized Representative (in case 

the contract provides for the same): (Clause 45(ii) of Part II of GCC/2022). 

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of 
Quantities and for extra works at rates determined under Clause 39 of GCC/2022 on the 
measurements taken by the Contractor’s authorized Engineer in accordance with the 
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rules prescribed for the purpose by the Railway. The quantities for items the unit of 
which in the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the 
nearest whole number, any fraction below half being dropped and half and above being 
taken as one; for items the unit of which in the accepted Bill(s) of Quantities is single, 
the quantities shall be calculated to two places of decimals. Such measurements will be 
taken of the work in progress from time to time. The date and time on which ‘on 

account’ or ‘final’ measurements are to be made shall be communicated to the Engineer.   

The date and time of test checks shall be communicated to the Contractor who shall 
be present at the site and shall witness the test checks, failing the Contractor’s attendance 

the test checks may be conducted in his absence and such test checks shall not 
withstanding such absence be binding upon Contractor provided always that any 
objection made by Contractor to test check shall be duly investigated and considered in 
the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any 
recorded measurement within 7 days of date of such test checks. Any re-test check 
done by the concerned Railway’s authority in the presence of the Contractor or in 

his absence after due notice given to him in consequent of objection made by the 
Contractor shall be final and binding on the Contractor and no claim whatsoever 
shall thereafter be entertained regarding the accuracy and classification of the 
measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect 
the Contractor shall be liable to pay the actual expenses incurred in measurements. 
 

(b) Incorrect measurement, actions to be taken: If in case during test check or 
otherwise, it is detected by the Engineer that agency has claimed any exaggerated 
measurement or has claimed any false measurement for the works which have not been 
executed; amounting to variation of 5% or more of claimed gross bill amount, action 
shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall 
recover liquidated damages equal to10% of claimed gross bill value.  

On any next occasion of noticing any exaggerated/false measurement, railway shall 
recover liquidated damages equal to 15% of claimed gross bill value. In addition, the 
facility of recording of measurements by Contractor as well as release of provisional 
payment shall be withdrawn. Once withdrawn, measurements shall be done by railway 
as per clause 26(i) of GCC/2022. 
 
 
 
12. “Measurement & Recording of Executed Works” (Contractor’s e-
MB) 
 
1 For all contracts costing more than Rs. 5 Crore, Contractor's e-MB is mandatory 
and Contactor's e-MB, should be part of Tender Document. In exceptional cases, 
approval of DRM/PHOD/CHOD with concurrence may be taken, as the case may be. 
 
2. The Tender documents, wherein, measurement of work by contractor is allowed shall 
contain special condition to this effect, duly incorporating the provisions of para 
1316A of Engineering code.(Attached as ANNEXURE-XXIII) 
 



                                                                   Tender Notice No.SCL-ENGG-52 of 2026 
 

3. Measurement is recorded by the contractor shall be test checked by Railway within 45 
days of submission of measurement. 
4. Following items shall be read alongwith Provisions of para 1316A of Indian Railway 
Code for Engineering Department dated 21.09.2017 
 
        a) While processing 75% provisional payment bill, concerned executives shall 
ensure that supply items given by contractor are commensurate with requirement for 
execution of works. 
 
        b) The word Deputy CE or its equivalent shall mean equivalent Branch Officer of 
the Division/RE organization. XEN/AXEN shall mean their equivalent counterparts in 
Division/RE organization. 
(Railway Board’s letter no. 2017/CE-I/CT/9 dated 31.05.2023) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-IV 
SPECIAL CONDITIONS OF CONTRACT (General) 

 
1 (A) These special conditions and the work schedule shall govern the works to be 

executed under this contract in addition to and/or in part supersession of the 
General Conditions of Contract -2022 and Standard Specifications as laid down 
in the Indian Railways Unified Standard Specifications-2021/ CPWD 
Specifications 2019 Vol I & II  as amended by correction slips on or before the 
opening of tender. 

 

1(B)  The Similar nature of Work approved by PHOD/CHODs should be indicated in the 
NIT/Tender document. In cases where no PHOD is posted, CHODs holding 
independent charge shall define the same. In case of any deviation/modification 
in the list of similar nature of works, prior approval of competent authority 
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should be obtained. It must be ensured that in no case the “Special 
technical/eligibility criterion” that has bearing on qualification of tenderers shall 

be incorporated in NIT/TD without approval of PHOD/CHODs. (Railway Board’s 

Letter no. 2025/CE-I/CT/1 (3515789) dated 09.12.2025) 
 

2 Where there is any conflict between the Special Conditions of Contract on one 
hand and Indian Railways Unified Standard Specifications 2021/CPWD 
Specifications 2019 Vol I & II on the other hand, the former shall prevail. 

 

3 Any special condition stated by the tenderer(s) in the covering letter submitted 
along with the tender shall be deemed as part of contract to such extent only as 
have explicitly been accepted by the Railway. 

 

4 Use of Railway Land: 
 

4.1 Use of Railway land required by the contractor(s) for labour camp would be 
permitted to him/them free of charge by Railway, if available. However, this 
would be subject to approval of the Competent Authority of the Railway. 
Conservancy charges, as applicable, would be payable. The land will be restored 
to Railway by the contractor(s) in the same condition as when taken over or in 
vacant condition as desired by the engineer, after completion of the work or at 
any earlier day, as specified by the Engineer. The failure to do so will make the 
contractor(s) liable to pay the cost incurred by the Railway for getting possession 
of land.   

 
4.2 The tenderer(s) shall also acquaint himself /themselves with the availability of 

land, working space for his/their works etc. The Railway will not acquire any 
land for the purpose of movement of vehicles of the Contractor/s for executing 
the work by the contractor/s. 

 
4.3 Water and Electrical charges wherever consumed by the Contractor while 

executing this Contract would be paid by the Contractor as per Clause 31 of 
GCC. 

 
4.4 The land shall be vacated by the contractor within 15 days after completion of 

work/closure of the contract, which does not include the maintenance period, or 
service of notice for vacation of allotted land by Railway Administration, failing 
which a penalty at @ 3% of the market value of occupied land per month or part 
there off will be levied till its vacation. 

4.5     The allotted land should be handed over back in original condition after vacation. 
The certificate of vacation of land shall be submitted by contractor duly signed 
by the concerned SSE/Works and ADEN. Release of PG /SD is subject to 
handing over back the allotted land.  

4.6 Allotted land should not be used for purpose other than for which it is allotted. 
Use of allotted land for other purpose will result in cancellation of allotment and 
its vacation. Contractor will also be liable to pay penalty @ 3% of the market 
value of the land per month or part there off for duration of misuse of such land 
till its vacation and handing over back to Railway. Such amount will be 
recovered from the amount due to contractor, i.e., final  bills/SD/PG or any 
pending bills. 

4.7 Eviction proceedings shall also be resorted to in addition to penal recoveries as 
mentioned in above paras. 
 

5.0       Use of Private Land  
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The Contractor will have to make his/their own arrangements for use of private 
land, outside Railway limits for due fulfillment of contract or for borrow pits, 
approaches, etc., directly with the land owners or local authority and to pay such 
rents/charges if any as are payable as may be mutually agreed upon between 
them.  
 

6.0       Figures, Dimensions, etc. 
Figures, dimensions and drawings shall supersede measurements by scale and 
drawing to larger scale shall take precedence over those to a smaller scale. 
Special dimensions or directions in the specification shall supersede all else.  
 

7.0       Plea of Custom 
   The plea of custom prevailing will not on any account be permitted as excuse for 

an infringement of any of the conditions of the contract or specifications.  
 

8.0 Taxes and Royalties: 
8.1 All rates quoted in the Tender shall be deemed to be inclusive of all Taxes, 

Royalties, etc. payable by the Contractor(s) to the Govt. or Public Body or Local 
Authority and no additional amount will be paid or claim entertain on the account by 
then Railway.  

 

8.2 All Taxes such as Income Tax, Sales Tax and other Taxes as prescribed by 
Central/State Govt. from time to time shall be applicable. The Contractor shall be 
fully responsible for payment of all such Taxes without any liability of Railway 
Administration. Deduction towards such Taxes shall be made from the payments of 
the Contractor in accordance with Rules in force from time to time.  

 

8.3 Income Tax: 
The Railway will deduct Income Tax @ 2% of the gross amount and surcharge on 
income Tax of each bill as prescribed by Govt from time to time and such deduction 
of Income Tax shall be recovered while making payment to the Contractor/s. The 
settlement of Income Tax should be made by the contractor with the Income Tax 
authority. 

 
8.4 Contractor will be required to obtain a royalty clearance certificate from the 

concerned Revenue Authorities / Collector and produce the same to the Engineer 
after completion of supply but before release of the final bill. If in any case the 
contractor fails to produce the clearance certificate for the Royalty charges, an 
amount equal to the amount unpaid royalty charges, as intimated by the Revenue 
Authorities / Collector or as calculated on the relevant rates for payment of royalty 
charges applicable to the area, may be retained from the dues of the Contractor, No 
claim regarding interest charges for retention of the aforesaid amount shall be 
entertained. 

 
8.5 GST i.e. Goods and  Services Tax including CGST, SGST & IGST shall be  

deducted from the Contractor’s bill as per prevailing norms. 
         (Authority: Railway Board’s L/No. 2017/CE-I/CT/4/GST dt. 23.06.2017) 
 
9.0 Notice to Public Bodies 

The Contractor(s) shall give to the Municipality, Police and other authorities all 
notices that may be required under the law or any other statutory orders and obtain 
all requisite licenses, permits, etc. for temporary obstructions, enclosures and pay all 
fees, taxes and charges, which may be leviable on account of his own operations in 
executing the contract. He should make good any damage to adjoining premises 
whether public or private and supply and maintain any lights, etc., required at night.  
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10.0  Damage by Accident, Floods/Tides Or Natural Calamities: 
(i) No assurance can be given regarding the vulnerability of Railway land to flood/tides 

or other such natural calamities. Railway undertakes no responsibility or liability in 
this regard. The contractor shall take all necessary precautions against damages 
from accidents, floods or tides or other natural occurrence. He shall not be entitled 
to any compensation for his tools, plants, materials, machines and other equipment 
lost or damaged by any cause whatsoever. 

(ii) The contractor shall be liable to make good the damage to any structure or part of 
structure, plant or material of every description belonging to Railway covered under 
the contract, lost or damaged by any cause during the course of the contractor’s 

work. Railway will not be liable to pay to the contractor any charges for 
rectification or repairs to any damages which may have occurred from any cause 
whatsoever, to any part of new structure during construction. 

  
11.0  Access To Work Site  
(i) Contractor shall have acquainted himself with the availability of roads and their 

conditions for transportation of materials, machinery etc. to the work site. Railway 
will not acquire any land for the purpose of movement of vehicles of the 
Contractor for executing the work by the contractor.  

(ii) The Contractor will be permitted to make use of existing service roads, or service 
roads constructed by the Railway for its use free of cost. New service roads 
required by the contractor/s either near the work site or elsewhere within or outside 
railway limits for carriage of materials or for any other purpose whatsoever, will 
have to be constructed and maintained by the contractor at his own cost. For the 
purpose of constructions of service roads on railway land, permission will be given 
free of any charge. Railway reserves the right to retain all such service roads in 
Railway land without paying any compensation for the same. However, if so 
decided by Railway, contractor will have to remove the service road and make 
good all damage done to the site.   

 

(iii)  If any land other than railway land is necessary to be acquired or to be entered 
upon, permission to enter in the land will have to be arranged by the contractor at 
his cost. The contractor will not refer any claim, whatsoever on this account. The 
Railway, however, reserves the right to make use of such service roads as may be 
constructed by the contractor without payment of any charges.  

 

 
 
12.0  EMERGENCY WORKS  
12.1 In the event of any accident or failure occurring in, on or about the work or arising 

out of or in connection with the construction, completion or maintenance of the 
works, which in the opinion of the Engineer requires immediate attention, the 
Railway may bring its own workmen or other agency to execute or partly execute 
the necessary work or carry out repairs if the Engineer considers that the 
contractor/s is/are not in a position to do so in time and charge the cost thereof, to 
be determined by the Principal Chief Engineer/DRM---, Northeast Frontier 
Railway/----, to the contractor. The decision of the Engineer’s representatives in 

regard to the need, appropriateness and adequacy of the deployment of the 
Railway Workmen or other agency with necessary equipment shall be final and 
conclusive.  

12.2 Recovery for deployment of the Workmen would be at the rate specified in Clause 
15.2, herein. 

13.0 MAINTENANCE PERIOD  

13.1 For Supply, consultancy and hiring items. 
The maintenance period is limited to date of completion of work  
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13.2    All works other than mentioned in clause 13.1 above. 
The tenderer(s) shall be required to maintain the work effectively for a period 
mentioned below from the date of completion as per Clause 47 of the General 
Conditions of Contract -2022 and no part refund of Security Deposit shall be 
permitted during the maintenance period mentioned above.  

13.2.1   Other than earthwork, Construction of  ROB/RUB/LHS, construction of new 
Rail Bridges/ROR, Work related to re-building of existing bridges - 6(Six) 
months. 

13.2.2 Earthwork-Minimum 6 months but covering at least one monsoon period 
(Monsoon period be 1st June to 30th October). 

 
13.2.3 Zonal work- Repair and maintenance work including white/colour washing: three 

calendar months from date of completion. 
 
13.3    Maintenance period of 4 years, in case of: 

a) Construction of ROB/RUB/LHS 
b) Work of construction of new Rail Bridges/ROR 
c) Work related to re-building of existing bridges. 
(Railway Board’s Letter no. 2022/CE-III/Bridge Policy (E-3406846) dated 
29.12.2025) 

 
 
 14. INSTRUCTIONS/DIRECTIVES OF THE ENGINEER'S 

REPRESENTATIVE 
 

14.1 The contractor shall always execute the work under this contract in strict 
compliance with the instructions/directives by the Engineer's representative. Any 
act of non-compliance with the instruction/directives issued by the Engineer's 
representative shall be considered as a default of the contractor liable to action as 
per conditions of contract. The decision of the Engineer whether there has been 
an act of non-compliance with the instruction/directives of the Engineer's 
representative for the purpose of this clause shall be final and conclusive.  

14.2    In case of any act of non-compliance, in addition to other  remedies available to 
the Railway & without prejudice to the Railway’s rights in this regard, Engineer's 

Representative can suspend the Contractor's work till he is satisfied that the 
contractor is in a position/will comply with the instructions/directives issued by 
the Engineer's Representative. Decision of the Engineer's Representative in this 
regard shall be final and conclusive. Contractor shall not have any claim 
whatsoever against the Railway for such short term/long term suspension of the 
contract work.  

14.3     During the above-mentioned period of suspension of work, the contractor shall 
not in any manner, attempt to carry out any work at the work site. Any such 
attempt of the contractor shall be deemed to be an unauthorized work, liable for 
action under the Indian Railway Act.  

14.4 The instructions/directives by the Engineer's representative shall not, however, 
absolve the contractor of his responsibility or reduce his responsibility in any 
manner whatsoever in regards to maintaining at all times the safe working 
conditions at the work site.  

 
15.0 NON-COMPLIANCE WITH THE INSTRUCTIONS/DIRECTIVES OF 

THE ENGINEER'S REPRESENTATIVE. 
15.1 The contractor shall always comply with the instructions/directives issued by the 

Engineer's representative from the time to time. In the event of any non-
compliance with such instructions/directives, apart from and in addition to other 
remedies available to the Railway as specified herein above the Engineer's 
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representative may employ at the works Railway's workmen with necessary 
equipment as considered appropriate and adequate by him to provide the 
requisite conditions for the safe and unhampered movement of Railway traffic. 
The decision of the Engineer's representatives in regard to the need of 
appropriateness and adequacy of the deployment of the Railway Workmen with 
necessary equipment shall be final and conclusive.  

15.2 When the Railway workmen with necessary equipment are deployed in the above 
manner, recovery at the following rate shall be made from the contractor's dues 
under this contract or any other money of the contractor available with the 
Railway under this contract. The recovery for the total Railway Workmen Hours 
employed at the rate of Rs. 2000/- (Rupees Two Thousand only) per 
Workman-days irrespective of the type and grade of the Railway Employee 
actually employed. The aggregate period of the Workman-days for the above 
recoveries shall be reckoned from the time the Railway Workmen are actually 
deployed at the work site till the work is completed to the satisfaction of the 
Engineer's Representative whose decision in this regard shall be final and 
conclusive.  

15.3 During the above-mentioned period of suspension of work, the contractor shall 
not in any manner attempt to carry out any work at the work site. Any such 
attempt of the contractor shall be deemed to be an unauthorized work on the 
work site. For such acts, the contractor shall then be liable for further appropriate 
action under the relevant provisions of the Indian Railway Act.  

16.0 WARRANTY 
The Contractor(s) shall warrant the materials supplied under this contract to be 
free of any defects in material and workmanship under ordinary use and service.   

17.0 SHIFTING OF ELECTRICAL/TELEGRAPH WIRES. 
In some stretches, high-tension grid towers /electric telegraph/telephones wires 
or posts etc. are to be shifted. It is expected that the electric lines/towers will be 
shifted in good time but in case, there is any delay on this account suitable 
extension in date of completion will be considered and given to the contractor for 
only the effected portion and no compensation whatsoever in this respect or due 
to the delay thus caused will be payable and contractor has to adopt such 
methods of execution of earthwork so as not to cause any damage to existing 
structure lines etc.  

 
 
18.0 HANDING OVER OF SITE FOR WORK. 

(i) The Railway will hand over the site free of all obstructions to contractor. 
However, entire land required for completion of this work may not be handed 
over in the beginning of work. Land may be handed over in different stretches, 
which may not be continuous. Contractor(s) will be required to carry out the 
work in available stretches. However, if some stretch of land cannot be handed 
over in time, contractor shall not have any claim whatsoever against the Railway 
for any delay in the execution of the work, on this account except for extension 
of the completion period under the General Conditions of Contract.   

(ii) If shifting of electric lines/towers, telegraph/telephones wires or post etc. 
involved for clearing the site same will be arranged by Railway in good time to 
complete the work. In case of any delay on this account, suitable extension in 
date of completion will be considered only for the effected portion and no 
compensation whatsoever in this respect or due to delay caused will be payable 
and contractor has to adopt such method of execution so as not to caused any 
damaged to existing structure, lines etc.  

19.0 MODE AND TERMS OF PAYMENT: 
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19.1 All payments will normally be made only for finished works on the basis of 
mode and terms of payments agreed upon and provided in the contract.  

19.2 MANNER OF PAYMENT:  Payment to the contractor will be made through 
Electronic Fund Transfer (EFT) for payment of running and final bills. The 
tenderer(s) will also fill the Annexure-II indicating the bank account number, 
name of bank and bank specific code number (MICR/IFSC) as enclosed. The 
conditions and Annexure-II will be part of the tender document.  

19.3 PAYMENT TO LABOUR AND STAFF :  It is desirable that all payment of the 
Contractor towards Labour and other Staff  engaged for this Contract would be 
paid into their Bank Account. 

20. Accident/natural calamities:- 
20.1 Vehicle and equipments of the contractor can be drafted by Railway 

Administration in case of accidents/natural calamities involving human lives.  
20.2   Payment for such vehicle and equipments etc. will be made as per accepted rates if 

available in the agreement or decided as per Clause 39 of General Condition of 
Contract. In case of disagreement, Principal Chief Engineer/DRM/---- Northeast 
Frontier Railway/-----’s decision after hearing both the parties in the matter 

would be final and binding on the Contractor and the Railway.  
20.3     Contractor may submit list of vehicles and equipment available with him 
 

21.0     Advance to Contractors: 

           If specifically provided in Tender Documents of tender having advertised value 
more than Rs 50 Crores, Railway shall make payment, as an Interest bearing 
advances, as per Contractor’s request. These advances shall carry a simple 
interest ________ as indicated in the Tender documents. The payment and 
recovery of such advances shall be made as per manners prescribed in Clause 
46.4 of the Standard General Conditions of Contract.  

 

           If payment(s) of Advances are applicable in the contract, as mentioned in the 
Tender Documents, Railway shall make payment(s) of Interest bearing advances, 
on the request of contractor. The payment and recovery of such Advances shall 
be made as under: 

21.1     Mobilization Advance- This shall be limited to 10% of the Contract value and 
shall be paid in 2 stages : 

Stage 1– 5% of Contract Value on signing of the contract agreement. 

Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing 
in equipment and actual commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract 
agreement.  

The stage 2 of advance shall be payable at the time of mobilisation, only after 
submission of an utilization certificate by the contractor that the Stage 1 advance has 
been properly utilized in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, 
FDRs) from a scheduled commercial bank of India of at least 110% of the value of 
the sanctioned advance amount (covering principal plus interest). 

21.2 Advance Against Machinery and Equipment - 
This advances shall be limited to a maximum of 10% of the contract value against new 
machinery & Equipment, involving substantial outlay, brought to site and essentially 
required for the work. This advance shall not excees 75% of the purchase price of such 
Equipment and shall be payable when hypothecated to the President of India by a 
suitable bond or alternatively covered by an irrecoverable Bank Guarantee for full cost 
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of the Plan & Equipment from a nationalised Bank in India in a form acceptable to 
Railways. The Plant & Equipment shall be insured for the full value and for the entire 
period, they are required for the work. This Plant & Equipment shall not be removed 
from the site of work without prior written permission of the Engineer. No advance 
should be given against old Plant & Machinery. 
21.3 Advances for accelerating progress of the work during course of execution of 
Contract- 

 

This advance is to be decided on the merits of each case and shall be restricted to a 
maximum of 5% of contract value. This is to be granted by the General Manager on the 
recommendations of the Chief Engineer in-charge, in consultation with the Associate 
Finance. While recommending this advance for sanction of General Manager, the Chief 
Engineer in-charge shall also confirm that progress of the contract work has been as per 
milestones/targets laid down and no extension to Date of completion of the contract has 
been given on contractor’s account. 
 
21.4 Advances in Exceptional Cases- 
General Manager are further empowered to grant advances in exceptional cases upto a 
maximum of Rs 20 lacs in respect of even contracts of value less than Rs 20 crore, if 
considered absolutely essential, depending on the merits of each case and circumstances 
in each situation, to be recommended by the Chief Engineer in- charge and in 
consultation with the Associate Finance. 
 
21.5 The above advances are subject to the following conditions- 
 

i. The advance shall carry an interest at the rate to be decide by the Railway Board 
and communicated at the beginning of every financial year, to be applicable for 
the tenders to be opened in that financial year. 

ii. Advances except those against machinery and equipment, shall be payable 
against irrecoverable guarantee(Bank Guarantee, FDRs, KVPs/NSCs) of at least 
110% of the value of the sanctioned advance amount(covering principal plus 
interest). The Bank Guarantee shall be from a Nationalised Bank in India or State 
Bank of India in a form acceptable to the Railways. 

iii. The recovery shall commence when the value of contract executed reaches 15% 
of original contract value and shall be completed when the value of work 
executed reaches 58% of the original contract value. The installments on each 
“on account bill” will be on pro-rata basis; 

iv. That the grant of advance is primarily in Railway’s own interest; 
v. That a contractor does not receive advances for same work from different 

officers; 
vi. That arrangement are made with the Accounts Officer for proper accounts being 

kept with regard to payment and recovery of these advances; and 
vii. That all necessary precautions are taken to secure Government from the 

possibility of loss and for preventing the system becoming more general or 
continuing longer than what may be absolutely necessary for proper progress of 
the work. 
 

21.6 Method of Recovery of Interest-    
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Interest shall be recovered on the advance outstanding for the period commencing from 
the date of payment of advance till date of particular on-account bill(through which 
recovery of principal is effected)  and adjusted fully against on-account bill along with 
pro-rata principal recovery. In the event of any short-fall, the same shall be carried 
forward to the next on account bill and shall attract interest. 
 
The Bank Guarantee for such advance shall clearly cover at least 110% of the value of 
the sanctioned advance amount(covering principal plus interest). 

 
 (Authority: Railway Board’s L/No. 2022/CE/I/CT/GCC-2022/POLICY Dt. 
27.04.2022) 

 
  

22.0  In case of any difference in the description of any NS item in tender schedule and 
the special conditions for that NS item, the description of that NS item in tender 
schedule shall prevail over the special conditions.  

 

23.0 Contractor shall provide suitable manpower to Engineer at all times during 
currency of the contract for assisting him in giving layout of work, carrying out 
quality checks, taking measurements and other associated activities for effective 
supervision of work. 

         

24.0  Jurisdiction Of Court: 
         The courts of the place from where the acceptance of tender has been issued shall 

alone have jurisdiction to decide any dispute arising out of or in respect of the 
contract. The successful tenderers shall have to sign the contract agreement only at 
the office from where the acceptance letter has been issued.   

 
 
 
 
 
 
 

SECTION-V 
 

(SAFTY PRECAUTIONS) 
 

Safety Precautions to be Taken during execution of work 
 

1.0      Safe working of contractors (Extract of para 826 of IRPWM) :–  
1.1     A large number of men and machinery are deployed by the contractors for track 

renewals, gauge conversions, doublings, bridge rebuilding etc.  It is therefore 
essential that adequate safety measures are taken for safety of the trains as well 
as the work force.  The following measures should invariably be adopted. 

(i) The contractor shall not start any work without the presence of railway 
supervisor at site. 

(ii) Wherever the road vehicles and/or machinery are required to work in the close 
vicinity of railway line, the work shall be so carried out that there is no 
infringement to the Railway’s schedule of dimensions.  For this purpose, the area 

where road vehicles and/or machinery are required to ply, shall be demarcated 
and acknowledged by the contractor.  Special care shall be taken for turning/ 
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reversal of road vehicles/machinery without infringing the running track.  
Barricading shall be provided wherever justified and feasible as per site 
conditions. 

(iii) The look out and whistle caution orders shall be issued to the trains and speed 
restrictions imposed where considered necessary.  Suitable flagmen/detonators 
shall be provided where necessary for protection of trains. 

(iv) The supervisor/workmen should be counseled about safety measures.  A 
competency certificate to the contractor’s supervisor as per Performa annexed 

shall be issued by AXEN/XEN, which will be valid only for the work for which 
it has been issued. 

(v) The unloaded ballast/rails/sleepers/other P-Way materials after unloading along 
track should be kept clear off moving dimensions and stacked as per the specified 
heights and distance from the running track. 

(vi) Supplementary site specific instructions, wherever considered necessary shall be 
issued by the Engineer in Charge. 
 

1.2  PLYING OF ROAD VEHICLES AND WORKING OF MACHINERIES 
CLOSE TO RUNNING TRACKS 

(i) Normally, the road vehicles shall be run or machinery shall be worked so as not 
to come closer than 6.0m from centre line of nearest running track. 

 

(ii) The land strip adjacent to running tracks, where road vehicle is to ply or 
machinery is to work, shall be demarcated by lime in advance in consultation 
with the Railway’s Supervisor. The road vehicles shall ply or machinery shall 

work so as not to infringe the line of demarcation. 
 

6.0M FROM CENTER
 LINE OF TRACK RUNNING TRACK

LIME MARKING

WOODEN PEGS
    AT INTERVAL NOT
  EXCEEDING 75M.

ROAD VEHICLE/MACHINERY

 
(iii) If a road vehicle or machinery is to work closer to 6.0m due to site conditions or 

requirement of work, following precautions shall be observed. 
 

a. In no case the road vehicle shall run or machinery shall work at distance less than 
3.5m from centre line of track.  

b. Demarcation of land shall be done by bright colored ribbon/nylon chord 
suspended on 75cm high wooden/bamboo posts at distance of 3.5 m from centre 
line of nearest running track. 

c. Presence of an authorized Railway’s representative shall be ensured before 

plying of vehicle or working of machinery. 
d. Railway’s Supervisor shall issue suitable caution order to Drivers of approaching 

train about road vehicles plying or machineries working close to running tracks.  
The train drivers shall be advised to whistle freely to warn about the approaching 
train.  Whistle boards shall be provided wherever considered necessary. 

e. Lookout men shall be posted along the track at a distance of 800m from such 
locations who will carry red flag and whistles to warn the road vehicle/machinery 
users about the approaching trains. 

f. On curves where visibility is poor, additional lookout men shall be posted. 
 

(iv) If vehicle/machinery is to be worked closer to 3.5m from running track. 
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Under unavoidable conditions, if road vehicles is to ply or machinery is to work 
closer to 3.5m due to site conditions or requirement of work, following 
precautions shall be observed: 

a. Plying of vehicles or working of machinery closer to 3.5m of running track shall 
be done only under protection of track.  Traffic block shall be imposed wherever 
considered necessary.  The site shall be protected as per provisions of Para No. 
806 & 807 of P-Way Manual as case may be. 

b. Presence of a Railway’s Supervisor shall be ensured at worksite. 
c. Railway’s Supervisor shall issue suitable caution order to Drivers of approaching 

train about road vehicles plying or machineries working close to running tracks.  
The train drivers shall be advised to whistle freely to warn about the approaching 
train. 

(v) Precaution to be taken while reversing road vehicle alongside the track.  
The location where vehicle will take a turn shall be demarcated duly approved by 
Railway’s representative.  The road vehicle driver shall always face the Railway 

track during the course of turning/reversing his vehicle.  Presence of an 
authorized Railway representative  shall be ensured at such location. 

(vi) Road vehicle shall not be allowed to run along the track during night hours 
generally.  In unavoidable situations, however, vehicles shall be allowed to work 
during night hours only in the presence of an authorized Railway’s representative 

and where adequate lighting arrangements are made and where adequate 
precautions as mentioned earlier have been ensured. 

 

(vii) Road vehicles/machinery/plant etc. when stabled near running tracks shall be 
properly secured against any possible roll off and always be manned even during 
off hours. 
 

1.3 EXECUTION OF WORKS CLOSE TO OR ON RUNNING LINES 
(i) Any work close to or on running tracks shall be executed under the presence of a 

Railway’s Supervisor  only. 
 

(ii) Precaution to be taken to ensure safety of trains while execution of work 
close to the running line or on running lines.  

a. Such works shall be planned and necessary drawings particularly with regard to 
infringement to moving dimensions shall be finalized duly approved by 
competent authority before execution of work.  The work shall be executed only 
as per approved procedure and drawings. 

b. All temporary arrangements required to be made during execution of work shall 
be made in such a manner that moving dimension do not infringe. 

c. Suitable speed restriction shall be imposed or Traffic block shall be ensured as 
required. 

d. The site shall be protected as per provisions of Para No. 806 & 807 of Indian 
Railway P-Way Manual as case may be 

e. Necessary equipment for safety of trains during emergency shall be kept ready at 
site. 

 

(iii) Precaution to be taken to ensure safety of electrical/signal/ telephone cables 
while excavating near tracks.  

a. Particular care shall be taken to mark the locations of buried 
electrical/signal/telephone cables on the plans jointly with S & T/Electric 
supervisor and also at site so that these are not damaged during excavation. 

b. Copy of the cable plan should be given to the contractor’s authorized 

representative before handing over the site to start the work. 
c. Due care shall be taken to ensure that any part of the equipment or machinery or 

temporary arrangement does not come close to cables while working. 
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(iv) Precaution to be taken during execution of works requiring traffic blocks.   
a. Any work, which infringes the moving dimensions, shall be started only after the 

traffic block has been imposed. 
b. Before closing the work, the track shall be left with the proper track geometry so 

that the trains run safely. 
c. After completion of work the released sleeper and fittings should be properly 

stacked away from the track to be kept clear of moving dimensions. 
d. Block shall be removed only when all the temporary arrangement, machineries, 

tools, plants etc. have been kept clear of moving dimensions. 
(v) Precaution to be taken during execution of works during night. 

The work close to running line, generally, shall be carried out only during day 
hours.  At locations, however, where night working is unavoidable, proper 
lighting arrangement should be made.  The engineering indicator boards shall be 
lighted during night hours as per the provisions of IRPWM. The staff deputed for 
night working should have taken adequate rest before deploying them in night 
shift. We can specify duration of night shift from 20.00 hrs to 04.00 hrs. All other 
safety precautions applicable for day time work should be strictly observed 
during night working. 

(vi) Precautions   to be taken to ensure safety of workers while working close to 
running lines.  

a. Necessary lookout men with red flags and whistles shall be provided to warn the 
workmen about the approaching train. 

b. Railway’s supervisor shall issue suitable caution order to Drivers of approaching 

train for whistling to warn the workers about the approaching train.  Whistle 
boards shall be provided wherever considered necessary. 

c. A “First aid kit” shall always be kept ready at site. 
 

(vii) Precaution shall be taken for safety of public or passengers, while executing 
works at locations, used by passengers and public,. 
The worksite shall be suitably demarcated to keep public and passengers away 
from work area.  Necessary signage boards such as “Work in progress. 

Inconvenience is regretted” etc. shall be provided at appropriate locations to 

warn the public/ passengers.  Adequate lighting arrangement of worksite 
wherever required shall be done to ensure safety of public/passengers during 
night. 

(viii) Precaution to be taken before stacking materials alongside the track to 
ensure that safety of trains is not affected.  
The following precautions shall be taken before stacking the materials along the 
track for stacking of ballast, rails, sleepers etc. 
a. The sites for material stacking should be selected in advance in such a 

manner as to ensure that no part of the material to be stacked is infringing the 
Standard Moving Dimensions.  A plan of proposed stacking locations be 
made and signed jointly by an authorized Railway’s representative and 
contractor’s representative. 

b. The selected locations shall be marked by lime in advance. 
c. Presence of an authorized Railway’s representative while unloading and 

stacking shall be ensured. 
d. The material shall be stacked in such a height so as to not to infringe SOD in 

case of accidental roll off. 
 

1.4 PROTECTION OF TRACK DURING EMERGENCY 
(i) Action to be taken when a contractor’s supervisor or vehicle operator 

apprehends any unusual circumstances likely to infringe the track and 
endanger safe running of trains.   
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At any time if a contractor’s supervisor or vehicle operator observes any unusual 

circumstances likely to infringe the track and apprehend danger to safe running 
of track, he shall take immediate steps to advise a Railway official of such danger 
and assist him in protection of track. 
 

The track shall be protected as under.  One person shall immediately plant a red 
flag (red lamp during night) at the spot and proceed with all haste in the direction 
of approaching train with a red flag in hand (red lamp during night) and plant a 
detonator on rail at a distance of 600m from the place of obstruction of BG track 
(400m for MG track) after which he shall further proceed for not less than 1200m 
from the place of obstruction from BG track (800m for MG track) and plant three 
detonators at 10m apart on rails.  After this he shall display the red flag (red lamp 
during night) at a distance of 45m from the detonators. 
Attempts shall also be made to send an advice to nearest Railway station about 
the incident immediately. 

600m FOR BG,
400M FOR MG

1200m FOR BG,800M FOR MG

Detonator
Red flag
Red lamp

10m

Location of Danger

RUNNING TRACK
DIRECTION
 OF TRAIN

45m

 
(ii) Action to be taken if train is seen approaching to site of danger and there is 

no time to protect the track as per guidelines mentioned above. 
In such a case the detonators shall be planted on rails immediately at distance 
away from place of danger as far as possible and attention of driver of 
approaching train shall be invited by whistling, waving the red flag vigorously, 
gesticulating and shouting. 

(iii) What action shall be taken if more than one track is obstructed. 
a. In case of single line protection as above shall be done in both the directions 

from place of danger. 
b. In case of double line or multiple lines, if other tracks are also obstructed, the 

protection as above shall be done for other track also. 
c. The protection shall be done in that direction and on that track first on which 

train is likely to arrive first. 
d. The Contractor’s Supervisors, Operators and lookout men shall be properly 

explained about the direction of trains on running tracks. 
 

(iv) Equipment required for protection of track. 
Minimum compliment of protection equipment i.e. 10 detonators, 4 red hand 
flags, 4 red hand lamps, 4 banner flags and whistles etc. shall always be kept 
ready at worksites for use in case of emergency.  Railway will arrange to provide 
detonators, whereas Contractor shall arrange other equipment at his own cost. 

(v) Arrangement of lookout men and competency required for lookout man to 
warn labour about approaching train. 

a. Contractor will provide lookout men. 
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b. The lookout men shall be properly trained in warning to staff at worksite about 
approaching train. 

c. Only those lookout men shall be provided at site who have been issued with a 
competency certificate by the Railway’s Supervisor. 

d. In case, it is felt necessary to provide lookout men by Railway, the charges for 
the same as fixed by Railway Administration shall be recovered from Contractor.  

 

1.5    Training to Supervisors and Operators of Contractor. 
The Supervisors and Operators of the contractor proposed to be deployed at work 
site, which is close to the running track, shall be imparted mandatory training by 
the Railway at site free of cost about the safety measures to be adopted while 
working in the vicinity of running track.  Engineer of the work shall decide the 
scale, extent & adequacy of training.  In case training is imparted at a recognized 
Railway training institute, the charges for the same, as decided by Railway, shall 
be recovered from contractor.  A competency certificate to this effect to the 
individual Supervisor/Operator shall be issued as given below, by a Railway 
Officer not below the rank of Assistant Officer.  No Supervisor/Operator of the 
Contractor shall work or allowed to work in the vicinity of running track that is 
not in possession of valid competency certificate. 

 
Competency Certificate 

Certified that Shri ____________________________________ 
Supervisor/Operator of M/s. __________________________________ has been 
trained and examined in safety measures to be followed while working in the 
vicinity of running railway track for the work 
_________________________________.  His knowledge has been found 
satisfactory and he is capable of supervising the work safely. 
 

This certificate is valid only for the work mentioned in this certificate only. 
 

            Signature and designation of the officer 
1.6    Cost of safety measures: 

All the labour, materials, tools, plants etc. except detonators, required for 
ensuring safe running of trains shall be provided by Contractor at his own cost. 
Wherever lookout men are provided by Railway, charges at the rate of Rs. 2000/-
per man day shall be recovered from Contractor. 

2.0 Special Conditions for working of Road Cranes: 
 To ensure safe working of road cranes used in  works in connection with 

provision of ROB/RUB/Subways, following items  shall invariable be ensured 
before putting the cranes to use :-  

i) No machine shall be selected to do any lifting on a specific job until its size and 
characteristics are considered against the weights, dimensions and lift radii of the 
heaviest and largest loads.  

ii) The contractor shall ensure that a valid Certificate of Fitness is available before 
use of Road Cranes.  

iii) Contractors should utilize the services of any competent person as defined in 
Factories Act, 1948 and approved by Chief Inspector of Factories.  

iv) The laminated photocopies of fitness certificate issued by competent persons, the 
operators’ photo, manufacturer’s load chart and competency certificate shall 

always be either kept in the operator cabin or pasted on the visible surface of the 
lifting appliances.  

v) All lifting appliances including all parts and gears thereof, whether fixed or 
movable shall be thoroughly tested and examined by a competent person once at 
least in every six months or after it has undergone any alterations or repairs liable 
to affect its strength or stability.     
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3.0 Dismantling Works: 
(a)  The dismantling of structure should be done under proper supervision and as per 

approved scheme of dismantling. 
(b)  At major dismantling sites minimum level of supervision shall be Senior 

Sectional Engineer (In-charge), who should be nominated by Sr.DEN/C in 
writing. 

(c)  The dismantling Plan should be scrutinised by the Drawing Office and approved 
by Sr. Divl. Engineer in case of Open Line Organisation. The dismantling 
equipments to be used for dismantling, area likely to be affected by debris, any 
adjacent likely to be affected and action to be taken thereof. 

(d) Proper barricading Plan should be done to stop access of unauthorized personnel 
near the dismantling area. Wherever necessary assistance of RPF should be taken 
to prevent people from coming closed to dismantling area. Signage warning 
people not to entire the danger zone should also be displayed. 

(e) Proper announcement through Public Address System should be done at intervals 
to keep the onlookers away from the major dismantling affected zone. 

(f) The adjacent buildings likely to be affected by dismantling should also be 
evacuated. 

(g) In area where law and order is likely to be affected, assistance of local Police 
shouls be taken to keep people away from dismantling area.   

 

4.0 Contractor shall indemnify Railways against any loss/damage to public property, 
travelling public, railway or his own staff due to his (contractor’s) negligence. In 

case there is any mishap, a fact finding inquiry will be conducted by Railway. A 
show cause notice will be issued to the contractor, in case he is prima-facie held 
responsible. Contractor’s reply to show cause notice will be considered by the 
Engineer before taking final decision. In case contractor is found responsible for 
the mishap, recovery from him will be affected for only tangible direct losses.  

 

5.0 Storage of Inflammable Articles: 
         No inflammable materials, such as petroleum, oil etc. within the meaning of the 

Indian Petroleum Act and Indian Explosives Act shall be stored at site or 
adjacent land until the approval of the Railway and necessary licenses under the 
Acts have been obtained by the Contractor.     
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SECTION-VI 
 

IMPORTANT CODAL PROVISIONS  
 

These are Important Codal Provisions for General Guidance. However, work will 
be carried out as per relevant codes.   
 
1.0 Earthwork : 
1.1 Earthwork in embankment/blanketing 
(a) For Earthwork in formation for Gauge conversion projects RDSO’s guide line for 

Earthwork in Railway projects Specification No.RDSO/2020/GE: IRS-0004 
(Including ACS No-01 dated 16.12.2021) with latest amendment will be 
applicable.  

(b) For earthwork in formation/ blanketing for New Line and doubling projects guide 
line & specifications for design of formation for Heavy Axle Load Specification 
No.RDSO/2020/GE: IRS-0004 (Including ACS No-01 dated 16.12.2021) will 
be applicable. 

1.2 QUALITY CONTROL OF EARTHWORK  
 
RDSO Specification No. RDSO/2020/GE: IRS-0004 (Including ACS No-01 dated 
16.12.2021) for COMPREHENSIVE GUIDELINES AND SPECIFICATIONS FOR 
RAILWAY FORMATION  
 
1.2.1 General  
 
Quality of execution of formation earthwork shall be controlled through exercise of 
checks on the borrow material, blanket material, compaction process, drainage system, 
longitudinal & cross sectional profiles of the finished embankment. The details of 
quality control procedure are as follows:  
1.2.2  Quality Control test on Construction Material  
This is required to ascertain the suitability of the material for construction of 
Embankment and to decide the OMC/MDD and other relevant tests, which becomes the 
quality control inputs. Quality control tests are required to be conducted on borrow 
material as well as on blanket material.  
 
1.2.3 Suitability tests at source  
 
1.2.3.1 Borrow Material (Embankment fill as well as prepared subgrade)  
 
a) Following specific tests to be conducted on borrow Material  
 

i) Sieve analysis  

ii) Hydrometer analysis  

iii) Consistency limits  

iv) CBR test  
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v) Test for organic content in soil  

vi) Crumb test, double hydrometer test, pin hole & chemical test - for Dispersive 
soil only  

vii) OMC/MDD  
 
Fill material proposed to be used either from Railway land or from outside would have 
to be assessed for its suitability as well as to decide thickness of the blanket layer after 
conducting soil classification and other relevant tests as per site requirement. On the 
basis of the tests, areas for borrow material, especially from outside the Railway land, 
need to be earmarked. Once the material has been found fit for use as fill material for 
Embankment, further lab tests, to assess OMC, MDD/ Relative Density, need to be 
conducted.  
 
In case, slope stability analysis, as explained in Chapter – 5 (RDSO Specification No. 
RDSO/2020/GE: IRS-0004 ) is required, triaxial shear test will also need to be done to 
find  
 
effective shear strength parameters.  
 
b) Frequency of Testing: The frequency of testing before laying for borrow material 
should be as detailed in table 7.2(RDSO Specification No. RDSO/2020/GE: IRS-
0004) 
Note: It would be in the interest of the execution agency to have frequent tests 
conducted at source/manufacturing point on his own to judge the suitability of the 
material to avoid any complication at a later stage. However the final acceptance of 
the borrow material should be at the site before laying.  
 
1.2.3.2 Blanket Material: The source(s) of blanket material needs to be identified based 
on the final location survey report, tests & studies conducted and conformity to the 
Specification as stipulated in Table 3.3 to 3.6. (RDSO Specification No. 
RDSO/2020/GE: IRS-0004) 
 
a) Method of Test: Blanket material should be tested as per IS: 2720 (Part 4) to plot 
particle size distribution curve, so as to assess its suitability. It would be necessary to 
carry out wet analysis to assess the actual percentage of fines.  

b) Frequency of Tests: The frequency of testing at site before laying for blanket 
material should be as detailed in Table 7.2 (RDSO GE: IRS-0004).  
 
c) Following tests/checks are to be conducted  

i) Sieve analysis and hydrometer analysis to determine CC, CU & percentage fines  

ii) CBR test  

iii) Los Angeles Abrasion value,  

iv) Filter criteria, as required  

v) Gradation Analysis,  

vi) Check for conformity with enveloping curves  
 

Note: It would be in the interest of the execution agency to have frequent tests 
conducted at source/manufacturing point on his own to judge the suitability of 
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the material to avoid any complication at a later stage. However the final 
acceptance of the blanket material should be at the site before laying.  

 
1.2.4  Quality Control Checks on Finished Earthwork  
 
1.2.4 .1 Compacted Earth: Degree of compaction of each layer of compacted soil 
should be ascertained by measurement of dry density/Relative Density of soil at 
locations selected in specified pattern. The method of sampling, frequency of tests, 
method of tests to be conducted and acceptance criteria to be adopted are as under  
 
a) Method of Sampling  

i) Various methods of selection of sample points for checking the field dry density are in 
practice. These methods are shown in Fig-7.1(RDSO GE: IRS-0004). The sampling 
method should be such that the effectiveness of compaction for the entire area of 
compacted earthwork can be judged properly. The Engineer in-charge should specify the 
sampling method depending on the site conditions.  
 
ii) For each layer, a minimum of one sample at a predetermined interval along the 
centerline of the alignment would be taken in a staggered pattern so as to attain a 
minimum frequency of tests as given in the note below table 7.2(RDSO GE: IRS-
0004). For subsequent layer, the stagger should be such that the point of sampling does 
not fall vertically on the earlier sampling points of the layer immediately below. The 
process of sampling is explained in Fig-7.1(RDSO GE: IRS-0004)  for guidance. 
Additional sampling points can be taken, as considered necessary.  

iii) In case of embankment widening, sampling should be done at an interval of 
minimum 200metres on the widened side(s) of Embankment.                             
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                       fig -7.1 (RDSO GE: IRS-0004) : Sampling pattern for compaction 
check 
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b) Methods of In-situ Dry Density Measurements: Any of the following methods 
could be adopted as per the requirements at site.  
                                                             Table–7.1(RDSO GE: IRS-0004) 
Method of 
measurement 

Procedure of test Parameters to be 
measured 

Remarks 

 
i) Sand Replacement  
 
Method  

As per IS-2720 
(Part 28) - latest 
version 

 
a) In-situ Dry  
 
Density  
b) Moisture  
 
Content  

May be adopted for 
all type of soils  

ii) Core Cutter  
Method  

As per IS-2720 
(Part 29) - latest 
version  

-do-  In some of the 
coarse-grained soils 
(with little fines) 
taking core cutter 
samples is difficult. 
In such cases, a sand 
replacement method 
may be used for 
density 
measurement.  

iii) Nuclear 
Moisture Density 
Gauge  

As per Appendix-H   
a) Bulk density  
b) Moisture  
 
Content  
c) Dry density  
d) Degree of 
compaction  

It is a faster Method 
and should be 
widely used for 
large construction 
projects.  

    
c) Acceptance Criteria  
 
i) Coarse grained soils which contain fines passing 75 micron IS Sieve, upto 5 percent 

should have the Density Index (Relative Density) a minimum of 70% as obtained in 
accordance with IS: 2720 (Part 14) – 1983 (Reaffirmed 2015).  

ii) In field compaction trial, the maximum attainable dry density should not be less than 
98% of MDD value as obtained by Heavy Compaction Test (IS: 2720 (Part 8) – 
(Reaffirmed 2015) in the laboratory. In case, there are difficulties in achieving 98% of 
the MDD values as obtained by Laboratory test, in the field trials, the same may be 
relaxed upto 95% of MDD with the specific approval of Chief Engineer/Construction, 
recording reasons for such relaxation. The level of compaction to be achieved in field, 
as a percentage of MDD value achieved in field compaction trial, for various layers 
shall be as per Table 3.3 to 3.6 of Chapter 3 (RDSO GE: IRS-0004) given below. In 
case of PSU, existing provision of Equivalent authority for acceptance criteria shall 
continue.  

iii)During widening of embankment in case of gauge conversion and rehabilitation of 
unstable formation, compaction of earthwork should be minimum 95% of MDD as 
obtained by Laboratory test as per Heavy Compaction Test (IS: 2720 Part 8 – 2013) 
or 70% Relative Density for Coarse grained soils which contains fines (passing 75 
micron IS Sieve) upto 5 percent (IS: 2720 (Part 14) –1983 (Reaffirmed 2015).  

 
1.2.4 .2 Deformation Modulus (Ev2) measurement  
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It is a parameter expressing the deformation characteristics of a soil. It is calculated 
taking values from the load settlement curve obtained from the second cycle of loading 
in the Plate Load Test (Details given in Appendix-H) (RDSO GE: IRS-0004). It is to 
be determined in the field on top of each formation layer i.e. at top of compacted Blanket 
layer/Prepared sub-grade/Subgrade- Top & Lower layer in accordance with DIN: 18134-
2012.  
 
1.2.4.3 Frequency of Tests  
 
The frequency of testing at finished earthwork should be as specified in the Table 7.2 
(RDSO GE: IRS-0004) given below.  
 
1.2.5 Qualifying and Quality assurance Tests  
 
Qualifying tests as part of pre-selection of good earth for Blanket, Prepared sub-grade, 
Subgrade is required to be carried out. Also quality of execution of formation earthwork 
shall be controlled through exercise of checks on the borrow material, blanket material, 
compaction process to ensure good quality construction. The quality control procedures 
are summarised in  
 
Table-7.2(RDSO GE: IRS-0004) below.  
 

Item/ Material Parameters to 
be determined 

Location of 
sampling for 

quality 
control 

IS Code 
Ref. 

(Latest 
version) 

Frequency of test Acceptance 
Criteria 

 
(i) Borrow material 
 
(a) Subgrade/ 
Prepared Subgrade  
 

 
(i) Soil 
classification  
 

At site before 
laying 

IS: 1498  At least one test at 
every change of 
subgrade/ prepared-
subgrade material 
subject to minimum 
of one test for every 
5000 cum. 

Soil should 
not be 
“unsuitable 

type“ as 

given in Para 
3.7 (RDSO 
GE: IRS-
0004) and 
should 
conform to 
specification 
given in Para 
3.10 (RDSO 
GE: IRS-
0004)  for 
25T/32.5T 
Axle load of 
Chapter 3 
 
 
  

 
(ii) CBR  
 

IS: 2720-
Part-16  

(iii) Plasticity 
Index  
(Prepared 
Subgrade)  

IS: 2720- 
Part-5  

(iv) OMC & 
MDD 

IS: 2720 – 
Part-8  

(b)Blanket material (i) Gradation At site before 
laying  

IS: 2720-
Part-4 

Minimum one test 
for every 500 cum or 
part thereof  

(ii) Cc & Cu  
 
(iii) Fines  
 
(passing 75 μ)  
 
(iv) Abrasion value  
 

IS:2386 – 
Part-4  

 
(v) CBR  
 

IS: 2720-
Part-16 

 
(vi) Filter 
criteria  

IS: 2720-
Part-4 
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(vii) OMC & 
MDD  

IS: 2720-
Part-8 

 
(viii) γmax & 

γmin  
 

(Determined in 
Relative Density 
test  
If fines are upto 
5%) 
 
 

IS: 2720-
Part-14 

(ii) Finished Earthwork 
 

(Subgrade/Prepared 
Subgrade/Blanket)  

     

    

    

 

(i) Ev2  
 

Top of final 
finished 
surface of 
Blanket/ 
Prepared 
subgrade & 
Subgrade  

DIN 18134 –
2012  

One test per Km (*)  Acceptance 
Criteria as 
specified in 
Para 3.10 
(RDSO GE: 
IRS-0004)   
of Chapter 3  

(ii) Compaction  

 
Every 
compacted 
layer  

IS: 2720 
(Part-28/29) 
or NMDG( 
as per 
Procedure 
issued by 
RDSO)  

As per note given 
below  

(iii) Density 
Index  
(Relative 
Density  
if fines are upto 
5% )  

Every 
compacted 
layer  

IS: 2720 – 
Part-14  

Minimum 
70% 

 
* Additionally this test can also be done by third party (i.e. IIT, NIT, Govt. Labs or any 
NABL approved Lab) having testing facilities, to cross check the results achieved at site. 
Frequency of testing in this case shall be decided/approved at the level of Chief 
Engineer (Con). In PSUs, frequency of such tests shall be decided as per existing 
delegations for testing.  
 
Note: Frequency of Tests: Density check would be done for every layer of compacted 
fill/blanket material as per following minimum frequency:  
 
i) At least one density check for every 30 m length for blanket layers and top one metre 
of prepared subgrade/subgrade along the alignment in a staggered pattern of each 
compacted layer.  
 
ii) At least one density check for layers other than as specified in(i) above, every 500 m2 
or 75 m c/c whichever occurs earlier along the alignment in a staggered pattern of each 
compacted layer.  
 
iii) In case of important bridge approaches (100 m length on either side), at least one 
density check for every 25 m length shall be adopted.  
 
1.2.6  Formation Level: Finished top of sub-grade level may have variation from design 
level by ± 25 mm and finished top of blanket layer may also be permitted to have 
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variation from design level by plus 25 mm only. The ballast should be placed only on 
level formation without ruts or low pockets.  
 
1.2.7  Cross Slope: Cross slope should be within 1 in 28 to 1 in 30.  
 
1.2.8  Side Slopes: Side slope should be 2H: 1V or flatter as per design.  
 
1.2.9  Formation Width: Formation width should not be less than the specified width.  
 
1.2.10  Quality  Control  Records:  At least, following records of quality control as per 
proforma given in Appendix- D & G [Specification No.RDSO/2020/GE: IRS-0004 
(Including ACS No-01 dated 16.12.2021)]  needs to be maintained.  
 
 i)  Characteristics of borrow materials as per proforma No. G-1. [Specification 

No.RDSO/2020/GE: IRS-0004 (Including ACS No-01 dated 16.12.2021)] 
 
 ii)  Quality of blanket materials as per proforma No. G-2. [Specification 

No.RDSO/2020/GE: IRS-0004 (Including ACS No-01 dated 16.12.2021)]   
 
iii)  Field compaction trial computation sheet details as per Table D-4 of Appendix-D. 
[Specification No.RDSO/2020/GE: IRS-0004 (Including ACS No-01 dated 
16.12.2021)]   
 
iv)  Quality of compaction of earthwork including blanket material as per proforma no. 
G-3 for core cutter method & proforma no. G-4 for sand replacement method. 
[Specification No.RDSO/2020/GE: IRS-0004 (Including ACS No-01 dated 
16.12.2021)]   
 
 v)  Quality of material and its compaction for backfill behind bridge approaches etc. as 
per proforma no. G1, G2, G3 & G4. [Specification No.RDSO/2020/GE: IRS-0004 
(Including ACS No-01 dated 16.12.2021)]   
 
vi)  Details of machineries engaged in execution of earth work including its output as per 
proforma decided by field engineers. 
 
1.2.11  Setting up of GE Lab at Construction/Rehabilitation Site  
 
A well-equipped Geo-technical Engineering (GE) Field Laboratory shall be set up at all  
construction projects connected with new lines, doubling and gauge conversion works as 
well as, where rehabilitation of failing formation is being undertaken. (Details are given 
in Para 6.2.8 of Chapter 6). [Specification No.RDSO/2020/GE: IRS-0004 (Including 
ACS No-01 dated 16.12.2021)]   
 
1.2.12  Certification for quality of earthwork 
 
Certification for quality of earthwork in formation in respect of new lines, Gauge 
Conversion and Doubling projects etc. will be done by Executive authority at SAG level 
(i.e. CE/Con of respective projects). CE/Con will submit details for certification of 
quality of earthwork to CRS as per RDSO checklist. 
 
1.2.13  Checklist for certification of quality of earthwork   
 
Checklist for certification of quality of earthwork in Railway projects was issued by 
RDSO vide letter no RS/G/95/Main, dated: 11.06.2004. This Checklist has been revised 
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and placed at Appendix .M. [Specification No.RDSO/2020/GE: IRS-0004 (Including 
ACS No-01 dated 16.12.2021)]   
 
1.2.14  Special design problems related with construction of formations 
 
Any special design problems related with construction of formations may be referred to 
RDSO for guidance and advice, if required. 
 
1.2.15 Requirement of Blanket Layer  
a) The provision of blanket layer shall not be needed when formation/earth fill 
embankment have:  
i) Rocky beds except those, which are very susceptible to weathering e.g. rocks 
consisting of shale and other soft rocks, which become muddy after coming into contact 
with water.  
ii) Soils conforming to specifications of Blanket layer as given in Table 3.3 to 
3.6(RDSO GE: IRS-0004).  
b) For other conditions, the system of layered construction of embankment (Single layer/ 
Two layer) shall normally be followed.  
 
1.2.16 Soil Quality  
 

         For Design of Railway Formation, the soils for their use in Indian Railway Embankment 
have been grouped based on percentage of fines present in the soil, as given below: 
(RDSO GE: IRS-0004) 
  
  
                              Description of Soil Quality Class 

Description w.r.t. Fine-Particles (size less 
than 75 micron)  

Soil Quality Class 
 
 

Soils containing fines > 50 %  SQ1  
Soils containing fines from 12% to 50%  SQ2  
Soils containing fines < 12%  SQ3  

 
1.2.17 Specifications and Thickness of Formation Layers:  
 
Specifications and Thickness of Formation Layers can be taken as per para 3.10 of  
chapter-3 of RDSO Specification No. RDSO/2020/GE: IRS-0004. 
 
2.0 Cement Concrete work 
2.1 IRS code of Practice for plain, reinforced & Pre-stressed concrete and IRS 

Concrete Bridge Code will be apply for General Bridge construction.  
2.2 For Road bridges, the construction shall comply with the standard specifications 

and Codes of Practices for Road Bridges issued by Indian Road Congress.  
2.3 For building & other construction works provisions of Plain and Reinforced 

Concrete Code of Practices IS-456-2000 will be followed. 
2.4  MATERIALS 
2.4.1 General :  Water, cement,  and fine aggregate shall  conform  to 

IS:456/IS:383:1970 and  as specified in IRUSS/CPWD Specification 
2.4.2 Coarse Aggregate 
 This shall conform to IS 383:1970. 
2.4.3 Construction Joints (CPWD Specification Vol I, Para 4.2.8) 
2.4.3.1 Construction joints for structures other than bridges will be provided as under 

(based on CPWD Specification Vol I, Para 4.2.8):-  
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(a) Concreting shall be carried out continuously upto construction joints. The position 
and arrangement of construction joints shall be as shown in the structural drawings or as 
directed by the Engineer-in-Charge. Number of such joints shall be kept minimum. 
Joints shall be kept as straight as possible. Construction joints should comply with IS 
11817. 
 
   (b) When the work has to be resumed on a surface which has hardened, such surface 
shall be roughened. It shall then be swept clean and thoroughly wetted. For vertical 
joints, neat cement slurry, of workable consistency by using 2 kgs of cement per sqm 
shall be applied on the surface before it is dry. For horizontal joints, the surface shall be 
covered with a layer of mortar about 10-15 mm thick composed of cement and sand in 
the same ratio as the cement and sand in concrete mix. This layer of cement slurry of 
mortar shall be freshly mixed and applied immediately before placing of the concrete. 
 
    (c) Where the concrete has not fully hardened, all laitance shall be removed by 
scrubbing the wet surface with wire or bristle brushes, care being taken to avoid 
dislodgement of particles of coarse aggregate. The surface shall be thoroughly wetted 
and all free water removed. The surface shall then be coated with neat cement slurry @ 2 
kgs of cement per sqm. On this surface, a layer of concrete not exceeding 150 mm in 
thickness shall first be placed and shall be well rammed against old work particular 
attention being paid to corners and close spots; work, thereafter, shall proceed in the 
normal way. 

 
2.4.3.2 Location, preparation of surface and concreting of construction joints for bridges 
shall    
            conform to the additional specifications given in Appendix-A of IRS – Concrete    
            Bridge Code (Clause 8.5.3) which is reproduced below -   

 
                                                                    Appendix-A 
                                              (IRS – Concrete Bridge Code CLAUSE 8.5.3) 
                                    SPECIFICATION FOR CONSTRUCTION JOINTS 
 
A-1 Construction Joints for Bridges 
 

A-1.1 The Position of Construction Joints 
 

A-1.1.1 Construction joints should be positioned to minimise the effect of the 
discontinuity on 
 

 the durability, structural integrity and appearance of the structure. 
 

A-1.1.2 As far as possible, joints should be positioned in non-aggressive zones, but if 
 

 aggressive zones cannot be avoided, joints should be sealed. 
 

A-1.1.3 Joints should be positioned where they are readily accessible for preparation and 
concreting, the preparation of the joints is more likely to be satisfactory where the cross 
section is relatively small and where reinforcement is not congested. 
 

A-1.1.4 As far as possible, joints for fair faced concrete should be located where they 
conform   

with the architectural features of the construction. Unless they are masked in this way, 
the  
 

position of the joints are always obvious, even when the concrete is given a textured 
finish. 
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A-1.1.5 If substantial changes in the cross section of a member are necessary, the joints 
should be formed where they minimise stresses caused by temperature gradients and 
shrinkage. 
 

A-1.1.6 Joints should be located away from regions of maximum stress caused by 
loading, particularly where shear and bond stress are high. Construction joints between 
slabs and ribs in composite beam should be avoided. As a general rule, joints in column 
are made as near as possible to the beam hunching, joints in beams and slabs should 
normally be made at the centre or within the middle third of the span. 
 
A-1.2 Preparing the surface of the Joint 
 

A-1.2.1 The minimum number of joints should be used and their construction should be 
simple. They should be either horizontal or vertical, because concreting sloping surfaces 
are usually unsatisfactory. 
 
A-1.2.2 Where concrete is placed in vertical members e.g. walls, columns and the like, 
the lift of concrete shall finish level or at right angles to the axis of the member, the joint 
line matching the features of the finished work. Concreting shall be carried out 
continuously upto the construction joint. 
 
A-1.2.3 Laitance, both on the horizontal and vertical surfaces of the concrete, should be 
removed before fresh concrete is cast. The surface should be roughened to promote good 
adhesion. Various methods for removal canbe used but they should not dislodge the 
coarse aggregate particles Concrete may be brushed with a stiff brush soon after casting 
while the concrete is still fresh, and 
while it has only slightly stiffened. 
 
A-1.2.4 If the concrete has partially hardened, it may be treated by wire brushing or with 
a high pressure water jet, followed by drying with an air jet, immediately before the new 
concrete is placed. 
 
A-1.2.5 Fully hardened concrete should be treated with mechanical hand tools or grill 
blasting, taking care not to split or crack aggregate particles. 
 
A-1.2.6 The best time for treating the joint is a matter of judgment because it depends on 
the rate of setting and hardening (which is itself dependent on the temperature of the 
concrete). Before further concrete is cast, the surface should be thoroughly cleaned to 
remove debris and accumulated rubbish, one effective method, being air jet. 
 
A-1.2.7 Where there is likely to be a delay before placing the next concrete lift, 
protruding reinforcement should be protected. Before the next lift is placed, rust, loose 
mortar or other contamination should be removed from the bars and where conditions 
are particularly aggressive and there has been a substantial delay between lifts, the 
concrete should be cut back to expose the bars 
for a length of about 50mm to ensure that contaminated concrete is removed. 
 
A-1.2.8 In all cases, when construction joints are made, to essential it is ensure that the 
joint surface is not contaminated with release agents, dust or curing membrane, and that the 
reinforcement is fixed firmly in position at the correct cover. 
 
A-1.3 Concreting at Construction Joints 
 
A-1.3.1 When the form work is fixed for the next lift, it should be inspected to ensure 
that no leakage can occur from the fresh concrete. It is a good practice to fix a 6mm 
thick sponge which seals the gap completely 
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A-1.3.2 The practice of first placing a layer of mortar or grout is not recommended. The 
old surface should be soaked with water without leaving puddles, immediately before 
starting concreting,; then the new concrete should be thoroughly compacted against it. 
When fresh concrete is cast against existing mature concrete or masonary, the older 
surfaces should be thoroughly cleaned and soaked to prevent the absorption of water 
from the new concrete. Standing water should be removed shortly before the new 
concrete is placed and the new concrete should be thoroughly vibrated in the region of 
the joint. 

 

(a) Where there is likely to be a delay before placing the next concrete lift, 
protruding reinforcement should be protected. Before the next lift is placed, 
rust, loose mortar or other contamination should be removed from the bars and 
where conditions are particularly aggressive and there has been a substantial 
delay between lifts, the concrete should be cut back to expose the bars for a 
length of about 50mm to ensure that contaminated concrete is removed.  

3.0 REINFORCED CEMENT CONCRETE  
3.1 GENERAL     

Reinforced cement concrete work may be cast-in-situ or pre-cast as may be directed 
by the Engineer according to the nature of work. Reinforced cement concrete work 
shall comprise of the following which may be paid separately or collectively as per the 
description of the item of work. 

a)    Form work (Centering and Shuttering) 

b)    Reinforcement 

c)     Concreting : (1) Cast-in-situ     (2) Pre-cast 
 

3.1.1 Selection and Preparation of Test Sample for steel reinforcement: 
This shall be done in accordance with provisions of IS:1786. All test pieces shall be 
selected by the Engineer either –  

a)    From cutting of bars 

       or 

b)  If he so desires, from any bar after it has been cut to the required or specified size 
and the test piece taken from any part of it. 

In neither case, the test pieces shall be detached from the bar or coil except in the 
presence of the Engineer. The test pieces obtained in accordance with above shall be 
full sections of the bars as rolled and shall be subjected to physical tests without any 
further modifications. No reduction in size by machining or otherwise shall be 
permissible except in case of bars of size 28mm and above. No test piece shall be 
annealed or otherwise subject to heat treatment.  Any straightening which a test piece 
may require shall be done cold.  

3.1.2 Retest   
Should any one of the test pieces first selected fail to pass any of the tests specified 
above, two further samples shall be selected for testing in respect of each failure.  
Should the test pieces from both these additional samples pass, the materials 
represented by the test samples shall be deemed to comply with the requirement of 
the particular test.  Should the test piece from either of these additional samples fail, 
the material represented by the test samples shall be considered as not having 
complied with standard. 
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(b) In all cases, when construction joints are made to essential it is to ensure that 
the joint surface is not contaminated with release agents, dust or curing 
membrane, and that the reinforcement is fixed firmly in position at the correct 
cover.  

(c) When the form work is fixed for the next lift, it should be inspected to ensure 
that no leakage can occur from the fresh concrete. It is a good practice to fix a 
6mm thick sponge which seals the gap completely.  

(d) The practice of first placing a layer of mortar or grout is not recommended. 
The old surface should be soaked with water without leaving puddles, 
immediately before starting concreting, then the new concrete should be 
thoroughly compacted against it. When fresh concrete is cast against existing 
mature concrete or masonry, the older surfaces should be thoroughly cleaned 
and soaked to prevent the absorption of water from the new concrete. 
Standing water should be removed shortly before the new concrete is placed 
and the new concrete should be thoroughly vibrated in the region of the joint.  

3.1.3 Guidelines for use of Steel Items in Railway Works Contracts. 
Reinforcement steel shall be as per Specification & Guidelines for procurement of 
steel items for Works Contracts w.r.t supply and use of quality TMT bars and 
structural steel as under:   

a) All reinforcement steel (TMT Bar) shall be as per IS: 1786(latest) as well as Para 5.3 of IS: 
13920 (latest) for all seismic zones i.e. II, III, IV or V. 
(As per RDSO’s letter no. WKS/67/Vd/TMT dated 21.02.2022) 
 
TMT should be Procured from the following steel producers 
1. SAIL (Steel Authority of India ltd.) 
2. Rastriya Ispat Nigam Ltd. 
3. TISCO (TATA Steel Ltd.) 
4. JSW (JSW Steel Ltd.) 
5. Any Other Steel Producer having integrated Steel Plant (ISP) and using iron ore as the 
basic raw material and having in house iron rolling facilities, followed by production of 
steel through the process of DRI-EAF (Direct reduced Iron – Electric Arc Furnace), BF-
BOF (Blast Furnace - Basic Oxygen Furnace) and Corex-BOF (Corex – Basic Oxygen 
furnace). The vendor should have already produced minimum 50,000 Metric Tonnes TMT 
Reinforcement bars in every year for the last 3 years. However, total production quantity 
1,50,000 MT shall be considered upto last 36 months prior to the month of supplying. 
(As per RDSO’s letter no. WKS/67/Vd/TMT dated 21.02.2022) 
 
 

b) The contractor shall provide certificate issued by plant manufacture/plant consultant 
(with documentary proof of process) for establishing process being used at plant. It 
must be ensured that steel being supplied is produced by any one of the processes i.e., 
DIR-EAF, BF-BOF and Corex-BOF route only, for manufacturing TMT reinforcement 
bar using iron ore as basis raw materials.(As per RDSO’s letter no. WKS/67/Vd/TMT 

dated 21.02.2022) 
 

  
3.1.4  Testing of reinforcement steel for physical properties is required in addition to   

submission of manufacturers’ certificate by the tenderer/contractor for the 

discretion of the Engineer. 

3.1.5  If a lot of reinforcement steel supplied at site is having size less than 100 MT, 
then minimum 2 nos of tests on physical and mechanical properties shall be 
conducted. In case of lot size is more than 100 MT minimum number of such 
tests shall be 3. 

3.1.6  Testing of this material shall be done by the contractor at approved laboratories 
as directed by the Engineer. 
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3.1.7  Cost of testing has to be borne by the contractor at his own cost. Rates quoted 
by the contractor are inclusive of above testing charges. 

3.1.8  Cost of steel to be paid to the contractor under relevant Schedule is inclusive of 
transportation from source to site of work, loading, unloading, stacking, storing, 
all taxes, tools, plant, labour, re-handling from site go down to mixer, royalty, 
freight, incidental charges, Sheds for storage and Chowkidars etc. 

3.1.9 The contractor should disclose the source from where supplies of cement and 
steel are received by him and shall maintain a detailed record of receipt of 
cement and steel from different sources and shall keep the challan, invoice, 
lorry No. etc., and shall enter the receipts, issues and store balance in a Register 
as directed by the Engineer and produce the same to the Engineer as and when 
demanded. Railway reserves the rights to inspect the contractor’s godown and 

documents pertaining to this work.  The contractor shall use these materials in 
the work as per Rly’s specifications/approved drawings and shall not use the 

quantities than what is stipulated in the relevant specifications/approved 
drawings. The copy of invoice of steel and cement should be submitted to the 
Railway for their record.   

3.1.10  No wastage on any of the materials supplied and used in the work by the 
contractor including steel is payable by the Railway.  

3.1.11 For accountal of steel reinforcement, reinforcement register will be maintained 
by the Railway for entering the details, such as description of reinforcement, 
Nos, cut length, total lengths, diameter of the bar, weight per RM, total weight 
etc. The above details are to be entered by the concerned Jr. Engineer (Works)/ 
Sr. Section Engineer (Works) and the contractor shall sign the register as a 
token of acceptance of the details entered by the Jr. Engineer (Works)/ Sr. 
Section Engineer (Works) of the Railway 

3.1.12  Unit weights per Meter Run of different diameter of reinforcement should be as 
per Table-I of IS: 1786-1985 for the purpose of arriving payment of steel.   

3.2 FORM WORK (CENTERING AND SHUTTERING) 
 

3.2.1   Removal of Form work (Stripping time) 
Soffit false work shall not be released until the concrete has achieved a strength 
of at least twice the stress to which the concrete may be subjected at the time of 
removal. 

In normal circumstances and where ordinary Portland cement is used, forms may 
generally be removed after the expiry of the following periods. (Based on Clause 9.5.1 
of IS: 14687-1999)  
 

Type of Formwork Minimum Period 
before striking 

Form work 

(a)  Vertical formwork to columns, walls, beams 16 – 24 hours 
(b)  Soffit formwork to slabs (Props to be refixed 

immediately after removal of formwork) 
3 days 

(c ) Soffit formwork to - beams (Props to be refixed 
immediately after removal of formwork) 

7 days 

(d)  Props to slabs 
(1) Spanning up to 4.5m 
(2) Spanning over 4.5 m 

 
7 days 
14 days 

(e)  Props to beams and arches: 
(1)   Spanning up to 6m 

 
14 days 
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(2)   Spanning over  6m 21 days 
 

Note:- For other cement and lower temperature, the stripping time 
recommended above may be suitably modified. For this reference 
would be made to IRUSS /CPWD Specification. 

 

3.3 SAMPLING AND ACCEPTANCE CRITERIA OF STRENGTH OF 
DESIGN CONCRETE MIX (Extract from IS: 456-2000) 

3.3.1 General:  

Samples from fresh concrete shall be taken as per IS: 1199 and cubes shall be 
made, cured and tested at 28 days in accordance with IS: 516. 

3.3.2 Frequency of sampling : 

3.3.2.1 Sampling Procedure -  
A random sampling procedure shall be adopted to ensure that each concrete batch 
shall have a reasonable chance of being tested that is, the sampling should be 
spread over the entire period of concreting and cover all mixing units.  

3.3.2.2 Frequency: 
The minimum frequency of sampling of concrete of each grade shall be as shown 
in para 3.5 below.  

3.3.3 Test Specimen: 
Three test specimens shall be made for each sample for testing at 28 days.  
Additional samples may be required for various purposes such as to determine 
the strength of concrete at 7 days or at the time of striking the formwork, or to 
determine the duration of curing, or to check the testing error.  Additional 
samples may also be required for testing samples cured by accelerated methods 
as described in IS: 9013.  The specimen shall be tested as described in IS: 516.   

3.3.4 Test Results of Sample  

The test results of the sample shall be the average of the strength of three 
specimens.  The individual variation should not be more than ± 15percent of 
the average. If more, the test results of the sample are invalid.   

3.4 ACCEPTANCE CRITERIA    
3.4.1 Characteristic Compressive Strength Compliance Requirement 
 (Clause 16.1 and 16.3 of IS: 456) 

 
Specified Grade 

 
 

(1) 

Mean of the Group of 4 Non-
Overlapping Consecutive Test 

Results in N/mm2  Min.    
(2) 

Individual Test 
Results in N/mm2 

Min. 
(3) 

M 15  
 
 
 
 
 
 
 
 
M 20 or above 

›  fck  + 0.825 x established 
standard deviation 
 

(rounded off to nearest 0.5 
N/mm2 ) 
                 Or  
           fck + 3 N/mm2 , 
       whichever is greater 
 
›  fck  + 0.825 x established 
standard deviation 
 

(rounded off to nearest 0.5 
N/mm2 ) 

›  fck  - 3 N/mm2 
 
 
 
 
 
›  fck  - 4 N/mm2 
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                 Or  
           fck + 4 N/mm2 , 
       whichever is greater 

NOTES  
Attempt should be made to obtain results of 30 samples as early as possible to 
establish the value of standard deviation. In the absence of established value of 
standard deviation, the values given in Table-8 as per clause No. 9.2.4.2 of IS 
456:2000 may be assumed.   

 

3.4.2 Quantity of Concrete Represented by Strength Test Results   
The quantity of concrete represented by a group of 4 consecutive test results shall 
include the batches from which the first and last samples were taken together 
with all intervening batches.  
Where the mean rate of sampling is not specified the maximum quantity of 
concrete that four consecutive test results represent shall be limited to 60cum. 

 

3.4.3 Structural adequacy of the parts affected shall be investigated and any 
consequential action as needed shall be taken to the satisfaction of Engineer. 

3.4.4  Concrete of each grade shall be assessed separately. 
3.4.5 Concrete is liable to be rejected if it is porous or honey combed; its placing has 

been interrupted without providing a proper construction joint, the reinforcement 
has been displaced beyond the tolerances specified; or construction tolerances 
have not been met.  However, the hardened concrete may be accepted after 
carrying out suitable remedial measures to the satisfaction of the  Engineer. 

 
3.5  RECOMMENDED LIST OF TESTS ON MATERIALS AND WORKS 
 

Material Test Field/ 

Lab. 

Test 

Procedure 

 Frequency of  Testing 

Cement 
Concrete  

(a) Slump 
Test 

 Field / 
Lab 

Annexure 
3.5 of 
Chapter-3 
of IRUSS. 

 (As per site requirement  

 (b) Cube 
Test 

Lab  

 

 

IR 
Concrete 
Bridge 
Code 

Quantity of 
concrete in 
the work 
(cum) 

1 – 5 

6 – 15 

16 – 30 

31 – 50 

51 & above 

Number of samples 
 
 
 
 
1 
2 
3 
4 
4 plus one additional 
sample   for each 
additional  50 cum or part  
thereof.   
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Material Test Field/ 
Lab 

Test 
Procedure 

Frequency of Testing for all 
sizes. 

Quantity  

   Steel for 
Reinforc
ement in 
RCC  

 

 

 

 

 

 

High Strength 
Deformed Steel 
Bars/TMT 

(a) Nominal Mass 

(b)Tensile test  

(c)Bend Test 

(d) Rebend Test 

 

 

 

Lab/Field  

Lab/ Field 

Lab/Field 

Lab/Field 

 

  

 

IS: 1786:2008 

IS:1608 

IS:1599 

IS:1786:2008 

 For Casts/ 
Heats 
Below 100 
tonnes 

 

2 Per Cast 

For Casts/ 
Heats of 100 
tonnes or 
More 

 

3 Per Cast  

 
4.0 Bridge Works:  Super Structure-Concrete    
  

This is additional requirement as mentioned in para 2 & 3. 
 

4.1 CONCRETE FOR SUPERSTRUCTURE 
4.1.1     Additional Requirements 

Concrete shall meet with any other requirements as specified on the drawing or 
as   directed by the Engineer.  Additional requirements shall also consist of the 
following overall limits of deleterious substances in concrete: 

a) The total chloride content of all constituents of concrete as a percentage of mass 
of cement in mix shall be limited to values given below: [IRUSS :2021 para 3.3.2 
(iii)] 

          - Prestressed Concrete : 0.06 % for extreme and 0.1 % for severe and   
           moderate condition 
         -  Reinforced concrete exposed : 0.15 per cent  

b)      The total sulphuric anhydride (SO3)   content of all the constituents of concrete as a 
percentage of mass of cement in the mix shall be limited to 4 per cent. 

4.1.2 Construction Joints  
 Construction joint for bridge work will be provided as per para 2.4.3.2 

4.2 Method statement &  QAP shall be submitted by the  successful tenderer as per 
guide     

            lines issued by RDSO, relevant IS Codes & Manuals and shall be got approved 
from    

            Engineer. 
 

5.      Bridge Works: Superstructure-Steel 
5.1       FABRICATION OF STEEL WORK 

5.1.1    Codes of Specifications:- The work shall be done in accordance with the 
following  

codes and specifications and any other requirements that may be prescribed in 
special cases. 

(a)   Bridge Work 

1. IRS Steel Bridge Code 

2. IRS Specification No.B-1-2001 for Steel Girder Bridges 

3. IRS Specification No P-31 Zinc Chromate red oxide primer. 



                                                                   Tender Notice No.SCL-ENGG-52 of 2026 
 

The fabrication and erection of the steel work shall be in accordance with IRS: 
B1-2001 supplemented by relevant provisions of this Specifications. 

(b) Iron and steel tanks and staging:- IRS Specification No.B-3-61 Part 4 

5.1.2    Quality of Steel:-  The structural steel will be used as per  IS Code 2062 – 2011  
as  

     required grade & Quality.   
 

5.1.3  HSFG Bolts: - High strength friction grip bolts as per RDSO report No. BS-111 
shall be permitted for use only on satisfactory evidence of performance to the 
requirements (not covered by these specifications i.e IRUSS_2021) specified by 
the Engineer or included in the special provisions of the Contract. (As per 
IRUSS-2021 para 4.2.2.1) 

5.1.4    Tolerances 
Tolerances in dimensions of components of fabricated structural steel work shall 
be specified on the drawings and shall be subject to the approval of the Engineer 
before fabrication.   

A machined bearing surface, where specified by the Engineer, shall be machined 
within a deviation of 0.25 mm for surfaces that can be inscribed within a square 
of side 0.5m  

5.1.5  Guidelines for procurement of Steel Items in Railway Projects/ Contracts. 
 Procurement of steel items in Indian Railway Projects/Contracts for bridge works 
will                
             be  as per para 3.1.3 
6.0        Bridge Works - Miscellaneous 
6.1 POT BEARINGS AS PER RDSO GUIDE LINES. (As per para 22.4 para 5.4 of 

chapter 5 of IRUSS -2021. 

6.1.1 General 
Pot type bearings shall consist of a metal piston supported by a disc or reinforced 
elastomer confined within a metal cylinder to take care of rotation.  Horizontal 
movement, if required, shall with a system of sealing rings be provided by sliding 
surfaces of PTFE pads sliding against stainless steel mating surfaces. The pot 
bearings shall consist of cast steel assemblies or fabricated structural steel 
assemblies. 

Provisions of IRC-83 (Part I) shall be applicable for all metallic elements.  
Provisions of IRC:83 (Part II) shall be applicable for all elastomer elements.  
When any item is not covered by IRC:83  (Parts I and II), the same shall be as 
per guidelines given hereunder and BS:5400 (Sections 9.1 and 9.2), except that 
no natural rubber shall be permitted.  If there is any conflict between BS on the 
one hand and IRC on the other, the provisions of IRC will be guiding. 

6.1.2  Acceptance test on Bearing   
i)    All bearings shall be checked for overall dimensions. 
ii)  All bearings shall be load tested to 1.1 times maximum design capacity 

including seismic force.  Bearing tested at higher loads cannot be used. 
iii) A pair of bearings selected at random will undergo testing in order to 

determine the coefficient of friction “”.  The coefficient of friction shall be 

< 0.05 at the design load. 

iv) Two bearings selected at random shall be tested for permissible rotation. 

6.1.3    Installation of POT –cum-PTFE Bearings 
     a)     General 

i)  Care shall be taken during installation of the bearings to permit their correct 
functioning in accordance with the design scheme. 
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ii)  To prevent contamination, dismantling of the bearings at site shall not be 
done. 

iii)  The load shall be transferred on to the bearings only when the bedding 
material has developed sufficient strength.  The props for the form work 
shall be removed only after lapse of appropriate time.  In special cases, this 
can be ensured by suitable devices like jacks etc. 

iv)  Temporary clamps and shims (introduced to maintain working clearance) 
shall be removed at an appropriate time, before the bearing is required to 
permit movement. 

v)  Permitted installation tolerance of the bearing from plane of sliding shall be 
maintained. 

vi)  Cement based non-shrink grout with air releasing additive and epoxy based 
grout, whichever is specified, shall be first tried at the site.  For the 
proprietary grout mixes, appropriate instructions from the manufacturer 
shall be followed specially with regard to the following: 

a) Preparation     concrete cleaning, roughening, pre-soaking, etc 
b) Forms  sturdiness, leak proofing, shape, header funnel vents, etc. 
c) Bearing Base  cleaning, etc. 
d) Placement  mixing, consistency, time period, finishing etc. 
e) Protection   curing, ambient température, etc. 

     b)   In-situ Casting of Superstructure 
i)    Form work around the bearing shall be carefully sealed to prevent leakage. 
ii) Sliding plates shall be fully supported and care taken to prevent tilting, 

displacement or distortion of the bearings under the weight of wet concrete. 
iii) Bearings shall be protected during concreting operation.  Any mortar 

contaminating the bearing shall be completely removed before it sets. 

      c)   Seating of bearing 
A.   Using Template 

i)  Template with required rigidity and matching holes corresponding to the    
base of the bearing shall be used. 

ii) All the anchors shall be fitted to the lower face of the template using the 
anchor screws but with steel washer replacing the elastomer washers.  
Separate screws may be used in case of inconvenience in the length of 
the original anchor screws. 

iii) The template assembly shall be located with regard to level and 
alignment.  It shall be ensured that the top of the anchors lie in a 
horizontal plane at the required elevation.  The anchors shall be tied / 
welded to reinforcements to avoid displacement during concreting. 

iv) Concreting of the pedestal / pier cap shall be done to a level leaving a 
gap of 25-50mm below the template. 

v) The template and steel washers shall be removed prior to placement of 
the bearing assembly with temporary clamps.  The bearing assembly 
shall be fitted to the anchors with the help of anchor screws and 
elastomer washers.  Level at the bearing shall be checked. 

vi) The gap below the bearing assembly shall be grouted with cement based 
grout.  Reference may be made to Para 22.4.6 (a) (vi)  

B.   Without Template with Gap 
i)  Pockets commensurate with the sizes of the anchors shall be kept in 

pedestals during concreting of the same.  The pedestal shall be cast 
approximately 25mm short of the required finished level. 

ii)  Anchors shall be fitted to the bearing bottom with elastomer washers 
and anchor screws. The bearing assembly shall be seated in the location 
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on steel chairs / packs.  The anchors fitted below the bearing shall go 
into pockets in the bed block. Level and alignment of the bearing shall 
be checked.  It shall be ensured that the bearing sits in a horizontal 
plane. 

iii) The gap below the bearing assembly including anchor pockets shall be 
grouted with   cement based grout.  

 
C. Without Template without Gap 

Elongated pockets commensurate with the sizes of the anchors shall be kept 
in pedestals during concreting of the same.  The geometry and location of the 
anchor pockets (with tapered funnel extension, if required) shall be such that 
after placement of the bearing the pockets can be successfully grouted. The 
pedestal shall be cast 5mm to 15mm short of the required finished level.  The 
required level shall be achieved by chipping before placement of the bearing.  
Careful control shall be exercised to cast at the exact finished level or 1mm 
to 3mm down from the required finished level. 

D. Seating of bearings shall be as per manufacturer’s instructions. 

6.1.4 Inspection and Testing 
Where any patents are used, the manufacturer’s certificate with test proofs shall 

be submitted along with the design and got approved by the Engineer before their 
use in work 

6.1.5 Tests and Standards of Acceptance 
The materials shall be tested in accordance with these specifications and shall 
meet the prescribed criteria. The work shall conform to these specifications and 
shall meet the prescribed standards of acceptance. 

6.2     Method statement & QAP shall be submitted by the successful tenderer as per 
guide lines issued by RDSO, relevant IS Codes & manuals and shall be got 
approved from Engineer. 

 
7.0 SPECIFICATIONS FOR SUPPLYING AND STACKING STONE BALLAST 
7.1       SUBMISSION OF TENDER 
7.1.1    Each tenderer at the time of tendering for supply of ballast shall submit the 

following:- 
(a) Test report of impact value, abrasion value, and water absorption value from 

reputed laboratory/institution as mentioned below. These shall have to be in 
accordance with is codes as under: 

Aggregate abrasion value test..........IS: 2386 part IV 1963. 
Aggregate impact value test ............IS: 2386 Part IV 1963 
Water absorption test ......................IS: 2386 Part III 1963. 
 

It may be noted by tenderer/s that they are required to submit the test report of 
the stone ballast, along with their offer, issued from the approved laboratory as 
listed in the tender documents . 
 
The test viz. determination of Abrasion value, Impact value and water absorption 
should be got done through approved laboratories or Railway’s own laboratories. 
(List given below). 
 

     (i)    Government Engineering College. 
     (ii)   Government Polytechnic College. 
    (iii)  Engineering Workshop/ BNGN, GM/CON/MLG, Assam Engineering College, 

IIT Guwahati, NIT Silchar,  Jorhat Engineering College.  
     (iv) Laboratory /Test house owned / approved by Central / State Government/  
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            NABL approved laboratory. 
 
(b) The tenderer/s shall also furnish an undertaking that the ballast supply at all times 

will Conform to the specifications for track ballast as specified by Railway as 
mentioned at  Note No. 3 of offer sheet.  

 
7.2 SPECIFICATION FOR STONE BALLAST:- (IS/RDSO-GE/0001: 2023, 

February 2023 
7.2.1 GENERAL: 
7.2.1.1 Basic Quality:-  Ballast should be hard durable and as far as possible angular 

along edges/corners, free from weathered portion of parent rock, organic 
impurities and in organic residues. 

7.2.1.2 Particle Shape:- Ballast should be cubical in shape as far as possible, individual 
pieces should not be flaky and should have generally flat faces with not more 
than two rounded/sub-rounded faces. 

7.2.1.3 Mode of Manufacture:- Ballast for all BG main lines and running lines, shall be 
machine crushed. For other BG lines and MG/NG routes planned/sanctioned for 
conversion, the ballast shall preferably be machine crushed. Hand broken ballast 
can be used in exceptional cases with prior approval of Chief Track 
Engineer/CAO/C. Such approval shall be obtained prior to invitation of tenders.  

           On other MG and NG routes not planned/sanctioned for conversion hand broken 
ballast can be used for which no approval shall be required. 

 
7.2.2 PHYSICAL PROPERTIES: 
7.2.2.1   Ballast sample should satisfy the following physical properties in accordance 

with IS: 2386 part-IV-1963, when tested as per the procedure given in Annexure-
I-II of specifications for track ballast from RDSO Geo-Technical Engineering 
Directorate.  

    
               

 BG, MG & NG 
(planned/sanctioned for 
conversion) 

NG & MG (other than 
those planned for 
conversion) 

Aggregate Abrasion 
Value  

30% Max.* 35% Max. 

Aggregate Impact 20% Max. * 30% Max. 
 
 
              * In exceptional cases, on technical and/or economic grounds relaxable upto 

35% and 25% respectively by CTE in open line and CAO/C for construction 
projects. The relaxation in Abrasion and Impact values shall be given prior to 
invitation of tender and should be incorporated in the Tender document. 

7.2.2.2 To carry out Impact Test on ballast, a test sample of ballast pieces (about 5 kg in 
weight) of size 10 mm to 12.5 mm will be required. Appropriate care should be 
taken by the railways that ballast selected for breaking down to 10 mm to 12.5 
mm size for Impact Test should be random from the ballast supply to avoid any 
subjectivity in selection of test sample. Alternatively, the test sample in the 
recommended range of size be got manufactured along with the ballast in 
sufficient quantity required for this test 

7.2.2.3 The ‘water absorption’ tested as per IS: 2386 part-III-1963 (Reaffirmed in 2021)  
(when tested as per the procedure given in Annexure–3 of RDSO Geo-Technical 
Engineering Directorate) should not be more than 1%. This test, however, is to be 
prescribed at the discretion of CE/CTE in open line and CAO/Con. for 
construction projects. 
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7.2.2.4The power of relaxing for water absorption limit should be delegated to 
CTE in open line/CAO on construction for specified areas. However, 
maximum water absorption in any case should not be allowed more than 
2.5%.  

 
7.3 The track ballast shall be procured confirming to specifications for Track Ballast-

IRS- (IS/RDSO-GE/0001: 2023, February 2023) issued by RDSO with 
amendments upto the date of opening of tender. 

 
8.0 Repairs to Buildings. 

Reference- CPWD Specification, 2019 Vol.I & Vol. II(latest), Indian Railway 
Works Manual (2000). Relevant - IS Codes. 

   

8.1 Expansion joint: 
 Expansion joints in buildings/other structures may become source of perennial 

seepage due to failure of expansion joints fillers and sealants. Expansion joint for 
structures exceeding 45m length then it shall be divided by one or more 
expansion joints. Expansion joint should be treated with suitable non-absorbent, 
non-brittle and water tight sealants so that no leakage occurs through joints. Joint 
fillers should confirm to IS:3414- Code of Practice for Design and Installation of 
Joints in Buildings or IS:1838 (Pt.I or Pt.II)-Specification for Preformed Fillers 
for Expansion Joint in Concrete Pavement and Structures. Sealing compound 
should confirm to IS:1834. (Para 226-d of IRWM).  

 Filling of the joints with bitumen filler/felt and provision of copper plate etc shall 
be as per Specification. (Para 5.4.5 CPWD Specification, 2019 Vol.I).  

 
8.2 Curing of RCC/CC works: 
 Curing should be started after 24 Hrs of RCC/CC work for all exposed faces 

shall be kept continuously wet by applying water or covering with wet sacking, 
hessian or by ponding etc.  for a minimum period of 10 days (As per 
IS:456/2000). 

 

8.3 Brick work: 
Type of Bricks/ Tiles Nominal Size mm Actual Size mm 

Modular Bricks 200 × 100 × 100 mm  190 × 90 × 90 mm 
Modular tile bricks 200 × 100 × 40 mm 190 × 90 × 40 mm 
Non-modular tile bricks 229 × 114 × 44 mm 225 × 111 × 44 mm 
Non-modular bricks 229 × 114 × 70 mm 225 × 111 × 70 mm 

 
 

  8.3.1  Bricks used in masonry work would be of the following types- 
    (a) Common burnt clay bricks conforming to IS: 1077. 
    (b) Fly Ash Lime Bricks conforming to IS: 12894. 
    (c) Clay Fly Ash Bricks conforming to IS:13757. 
    (d) Sampling- Bricks shall be subjected to the test- Dimensional tolerance, water 

absorption, Efflorescence & Compressive strength. 
    (e)   Socking of brick- Bricks shall be soaked in water before use for a period for the 

water to just penetrate the whole depth of the bricks. 
    (f)   Laying of bricks- Bricks shall be laid in English Bond unless otherwise specified 

or as per specification.  
(g) Bricks shall be laid on a full bed of mortar after cleaning, wire brushing and 

wetting the surface. Joint shall be fully filled and packed with mortar of specified 
proportion. 

(h) Brick wall shall be taken up truly in plumb or true to the required batter where 
specified. 
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(i) Weep holes- In retaining walls and the like, where water is likely to accumulate, 
weep holes, 50 to 75 mm square size shall be provided at 2 m vertically and 
horizontally unless otherwise specified. From ground level, weep holes should be 
30cm above. 

(j)  Pilasters- These shall be so set out to avoid a broken bond. 
(k) Openings.   

For fixing of doors/windows, opening area should be kept on walls as per 
drawing, no cutting of brick walls should be allowed, as it weakens the masonry.  

(l) Curing- Brick work shall be constantly kept moist on all faces for a minimum 
period of 7 days and dated to keep a watch on the curing period. 

 

8.4 Flooring: 
 (i) Before flooring surface should be properly compacted  and leveled. 

(ii) Brick on edge/flat brick base- Base of flooring may be brick on edge or may be 
flat brick flooring. Brick joints should not be more than 1.0cm thick and filled 
with cement mortar (1:4)      

(iii) Concrete over soling – Concrete flooring ranging from 1:3:6 to 1:2:4 shall be laid 
over brick soling, depending upon the locations, unless otherwise specified.  

(iv) Floor of water closet portion shall have slope of 1:30 or as decided at site. 
(v) Flooring shall commence within 48 hours of the laying of base, failing which, 

base surface shall be roughened with steel wire brushes without disturbing the 
concrete. Before laying flooring base shall be wetted and smeared with a coat of 
cement slurry @ 2.0 Kg/Sqm. 

(vi) Finished layer- Top finished layer shall be either cement plaster (1:4) with neat 
cement punning or Tiles/Marble/Kota Stone/Chequered tiles over 20mm thick 
cement mortar (1:4). 

8.5  Repairing of wall/floor plaster- Existing plaster to be removed by cutting in 
square/rectangular shape and base surface shall be roughened with steel wire 
brushes without disturbing base brick wall/floor concrete. Before plastering 
flooring base shall be wetted and smeared with a coat of cement slurry @ 2.0 
Kg/Sqm. 

 8.6      Roof leakage: 
(i)   Light repair of A.C/C.G.I/R.C.C roof leakage should be attended by tarfelt IS: 

1346/76 with adhesive IS: 1609/76 or by cement concrete (1:2:4) with damp 
proof course as per specification.  

(ii) Heavy leakage on Brick Arch roof should be covered with GCI/PPGI/Bamboo 
Jute(Natural Fibre) thermostat composite sheet IS:15476-2004 etc. with tubular 
frame.  

(iii) If entire RCC roof is leaky, than it should be attended with cement concrete 
(1:2:4) with damp proof course maintaining proper slope 1:100 or steeper as per 
specifications. 

 

8.7 Cracks on roof-  
(a) Cleaning the surface: Surface shall be thoroughly cleaned to removed all 

growths, lime terrace, leveling concrete, plaster, dirt, laitance, any other 
loose or soft material and all other non-structural works to exposed the 
surface of the structural concrete. Any grease, oil, paint, etc. shall be 
removed.   

 

(b) If crack is minor- Cracks are to be cut in ‘V’ shape cleaned and filled up 

flush with cement mortar slurry 1:4 or blown type petroleum bitumen of 
IS:85/25 or approved quality conforming to IS:702.   

 

(c)  Preparation of slurry coat-Surface coat of Water Proofing Compound and 
Polymer (3Kg WPC mixed with 9 Kg Acrylic-styrene copolymer to form a 
thick paste) should be applied. No water shall be added.    
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(d) Crack sealing compound- Acrylic-styrene sealing compound is diluted with 
water 1:10 and filled. Repeated coat of sealing compound should be applied 
when it is dried without dilution. Dry course sand is sprayed on the last coat 
when it will still be wet, excess sand to be removed on the next day.  

 
8.8     Ceiling repair: 

(i) Existing bamboo mat ceiling should be repaired and replaced by A.C board 
/Gypsum board or any other board protected with anti termite treatment as per 
specification. 

(ii) Exposed reinforcement in ceiling to be attended by micro- concreting with 
necessary anti-corrosive treatment with plastering 1:3(6mm thick).   

 
8.9   Doors & Windows: 
(i)  All timbers used for doors & windows shall be well seasoned, approved species 

as per IS:12806 & all quality and parts of doors & windows shall be as per 
specification and got passed by ADEN. 

(ii)  Preservation of timber- Preservative treatment, as specified shall be done using 
Oil type, Organic solvent type or water soluble type preservatives. 

(iii) For doors & windows paneling, material shall be as per IS:303, IS:328, IS:3087, 
IS:3097, IS:12823, IS:14616, IS:1658, IS:1659, IS:12406 & IS:14842.  

(iv)  Aluminium work for doors, windows, ventilator and composite units. 
(a) All aluminium Doors & Windows etc. shall be as per IS:1948 and shall be 

made as per specifications. In place of wooden doors & windows Aluminium 
doors & windows may be considered due to less maintenance required. 

(b) Glass panes for aluminium doors & windows shall be free from flaws, 
specks or bubbles. Weight shall be 10Kg/Sqm of 4mm glass panes and 13.5 
Kg/Sqm of 5mm glass panes as per specifications. 

 

   8.10 Pipe lines for water supply:  
(i) For office/domestic pipe line, preferably Plastic un-plasticized rigid PVC/UPVC 

pipe shall be used as per IS:4984 & IS:4985 for internal & external water supply 
system, water mains etc. 

(ii) Under ground pipe lines from reservoir or from tanks- Centrifugally cast ductile 
iron presser pipe IS:8329:1994 may be used where only rubber gasket are used 
which is more leak proof.   

(iii) During execution of work it should be invariably checked that there is no any 
adjacent septic tanks/drains/sewerage man holes etc. which may cause 
contamination with filtered water. 

(iv) Before connecting with office/residential water tanks all main line should be 
cleaned/disinfected and sterilized with a solution of lime chloride as per 
specifications. 

 

8.11 Pathway to Quarter/Bunglow: 
 No plastering should be done for domestic pathway.  Repairing of path way 

should be done by cement concreting(1:2:4) 100mm thick over flat brick 
flooring/precast paver block as per specification. 

 

8.12 Renovation of kitchen: 
 During Special/Zonal repairing work, in kitchen, one Gas slab with 

granite/marble stone, on walls and floor provision of Glazed/un-glazed tiles with 
one sink shall be provided.     

 

8.13 Renovation of toilet and bath: 
 Toilet/bath room walls and floor should be provided by tiles, wash basin with 

necessary fittings. In floor non-glazed (Mat finished) tiles and in walls glazed 
tiles should be provided.  
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SECTION-VII 
FORMS 

 
Documents to be submitted with the tender 

 
Following documents are required to be submitted/uploaded along with the tender by 
the tenderer for consideration. 
 
1. The list of documents to be submitted/uploaded by the tenderer(s) for this 

tender:- 
1.1 Following documents are common for all types of firms i.e. Sole proprietorship, 

Partnership, Limited Company or JV.  
   

(a) Tender Form (First Sheet) as per ‘Annexure-I’           
(b)  Firm details as per ‘Annexure-II’ 
(c) Certificate as per proforma given in  Annexure-III (A) 
(d) List of works of similar nature physically completed in all respects in current and 

last three financial year as per proforma given in ‘Annexure-IV’   
(e) Attested copy of Completion Certificate of works mentioned in para (d) above 

from the Organizations with whom they worked as per proforma given in 
‘Annexure-V’ as applicable.  

(f) List of works on hand as per proforma given in ‘Annexure-VI’  
(g) List of plants & Machinery available on hand (own) and proposed to be inducted 

(own and hired to be given separately) for the subject work in ‘Annexure–VII’. 
(h) List of Personnel, Organization available on hand and proposed to be engaged for 

the subject work in ‘Annexure –VIII’. 
(i) Total contract amount during the last three financial years and in the current 

financial year with supporting documents required as per Para 22(i).  
(j) Self attested copy of Permanent Account Number (PAN) issued by Income Tax 

Department. 
(k) The tenderer(s) are required to submit the test report of the stone ballast 

conforming to railways specifications as given in the condition no.7.2.2 of 
section-VI along with their offer, issued from the approved laboratory as listed in 
condition no 7.1.1(a) of section-VI in the tender documents. (This item will be 
applicable only for the tenders of supply of ballast). 

(l) Any other document in support of his/their credentials/scheme. 
(m) Contractual Receipt of the year on the Letter Head of Chartered /Cost accountant. 

‘Annexure-IX’  
 

 1.2   In addition to Para 1.1 above certain more documents are to be submitted by 
tenderers as per status of their firms. These documents are listed below –  

 

1.2.1 For Sole Proprietorship firm 
a)    Affidavit as per ‘Annexure –X’. 
b)  Special power of Attorney as per proforma given in ‘Annexure-XI’ to be   

submitted by sole proprietor firm duly notarized.(Not required if tender 
documents are submitted by proprietor himself)     

 

1.2.2 For Partnership firm 
a) Self/Notary attested copies of Partnership deed. 
b) Special Power of Attorney as per proforma given in ‘Annexure-XII’ to be 

submitted by Partnership firm. (Not required if one or more partners are 
authorized  in Parternership deed to sign on behalf of the firm.)   
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1.2.3 For Limited Company 
a) Copy of Memorandum & Articles of Association of Company.  
b) Self /Notary attested copy of resolution passed by Board of Directors       

authorizing its Director/Employee to deal with tender on behalf of company. 
c) Attested copy of Notarized Special Power of Attorney including ratification   

clause  duly signed by person authorized by the company vide (b) above as per 
proforma  given in ‘Annexure-XIII’.  

 

1.2.4   For JV firm – Documents listed in 1.2.1 or 1.2.2 or 1.2.3 are to be submitted as 
per the status of firm participating in JV firm. In addition following documents are 
mandatorily to be submitted.   

a) Memorandum of Understanding of JV as per proforma given in ‘Annexure-
XIV’ and  performa of details of Annual Turnover of each JV partners given 
in Annexure -XIVA 

b) Letter of consent as per proforma given in ‘Annexure-XV’ to be submitted by 
a partnership firm participating as a Member of JV firm (wherever applicable).  

c) Notary Certified copy of resolution passed by Board of Directors of the 
Company, permitting the company to enter into a JV agreement, authorizing 
MD or one of the Directors of Mangers of the Company to sign JV 
Agreement, such other documents required to be signed on behalf of the 
Company and enter into liability against the company and/or do any other act 
on behalf of the company to be submitted as per ‘Annexure-XVI’.  

d) Special Power of Attorney as per proforma given in ‘Annexure-XVII’ to be 
submitted by Limited Companies or Sole Proprietor participating as member 
of JV firm (wherever applicable).  

2.    Model form of bank guarantee bond for PG- ‘Annexure-XVIII’ 

3.    CONTRACT AGREEMENT OF WORKS- ‘Annexure-XIX’ 

4.    Request letter from Executive Branch to Accounts Office Opening of LC- 
‘Annexure-XX’ 

5.    DOCUMENT OF AUTHORIZATION (for LC) – ‘Annexure-XXI’  
 
6.    Bid Security (Bank Guarantee Bond from) -– ‘Annexure-XXII’     
 
7. Measurement and Recording of ‘Executed Works’ by the Contractor in Railway 

Construction works- ‘Annexure-XXIII’    
 
8.  Insurance Surety Bond for Performance Security- ‘Annexure-XXIV’ 
 
9.   Check List:  

The tenderer(s) would fill up the check list, as per ‘Annexure-XXV’ to ensure that 
they are submitting the complete tender offer.  

 
 
                                                                                                            
ANNEXURE-I 
                                                                                                                                      (GCC 
Annexure-I) 

NORTHEAST FRONTIER RAILWAY 
TENDER FORM (First Sheet)  

Tender No. ____________________ 

Name of Work ___________________________________________________ 
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To 

The  President of India 

Acting through the _____________________________ Railway 

I/We ____________________ have read the various conditions to tender attached hereto 
and agree to abide by the said conditions.  I/We also agree to keep this offer open for acceptance 
for a period of ________ days from the date fixed for closing of the tender and in default thereof, 
I/We will be liable for forfeiture of my/our “Bid Security”. I/We offer to do the work for 

_______ Railway, at the rates quoted in the attached bill(s) of quantities and hereby bind 
myself/ourselves to complete the work in all respects within ____________ months from the 
date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of 
Contract, with all correction slips up-to-date and to carry out the work according to the Special 
Conditions of Contract and Specifications of materials and works as laid down by Railway in the 
annexed Special Conditions/Specifications, Standard Schedule of Rates (SSOR) with all 
correction slips up-to-date for the present contract. 

3. A Bid Security of ₹ ___________ has already been deposited online/ submitted as Bank 

Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any 
other right or remedies in case my/our Tender is accepted and if:  

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender 
document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice 
issued by the Railway that such documents are ready; and  

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4. (a) I/We am/are a Startup firm registered by …………………… Department of 

Industrial Policy and Promotion (DIPP) and my registration number is ……………. valid upto 

…………………. (Copy enclosed) and hence exempted from submission of Bid Security. 

6. We are a Labour Cooperative Society and our Registration No. is ……………….. with 

…………………..and hence required to deposit only 50% of Bid Security.  

 

6. Until a formal agreement is prepared and executed, acceptance of this tender shall 
constitute a binding contract between us subject to modifications, as may be mutually agreed to 
between us and indicated in the letter of acceptance of my/our offer for this work. 

 
 

 ________________________ 
 Signature of Tenderer(s) 

 
 Date ________________ 

 
 Address of the Tenderer(s) 

 
____________________________ 

                             
                                                                                                                        
“ANNEXURE­II” 

       (Para 1.1(b) of Section VII) 
 

                               FIRM DETAILS  
 

1.  Full name of the firm   
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2. Registered Head Office Address  

   

   

3. Branch Office in India ( If any)  

   

   

4. Constitution of firm (whether Sole 

proprietorship firm/Partnership firm/ 

Limited Company/JV)  

 

   

   

5. Bank account details of the firm i.e. 

Account No., Name of bank, Address 

of Bank and bank specific code 

number (MICR & IFSC) to facilitate 

electronic payment  

 

   

   

6. Detail of PAN of the firm  

 
Date: 

Signature of Tenderer/s 
         with Seal 

 
 

“ANNEXURE-III (A)” 
                                                         Reference -Para 6.1 of ITT 

 

(This certificate is to be given by attorney/authorized signatory/each 
member of partnership firm/joint venture (JV/Hindu undivided family 
(HUF)/ Limited Liabillity Partnership(LLP) etc.)  

 
I/We……………………………… (Name),  attorney/authorized 

signatory of the …………………… (constituent firm/ constituent partner) and 

member/partner of the ………………….. (tendering firm) hereby solemnly 

affirm and state as under: 
 

 
1 I/we certify that (constituent firm/constituent partner) is/are not blacklisted or 
debarred by Railways or any other Ministry/Department of Govt. of India from 
participation in tender on the date of submission of bids, either in individual 
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.  
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2. I/We have read the clause regarding restriction on procurement from a bidder 
of a country which shares a land border with India and certify that I am/We are 
not from such a country or, if from such a country, have been registered with the 
competent Authority. I/We hereby certify that I/we fulfil all the requirements in 
this regard and am/are eligible to be considered (evidence of valid registration by 
the competent authority is enclosed), 

 
SEAL AND SIGNATURE 

  OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 
Place: 
Dated: 

 
“ANNEXURE -IV” 

 [Para1.1(d) of Section VII ] 
 

Details of works of similar nature successfully completed or substantially 
completed during last 07 (seven) years, ending last day of month previous to the one in 
which tender is invited: 
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1.  
 
 

         

2.  
 

         

 
Note:- 
(i) Work experience certificate from private individual shall not be considered. However, in 

addition to work experience certificates issued by any Govt. Organisation, work 
experience certificate issued by Public listed company having average annual turnover 
of Rs 500 crore and above in last 3 financial years excluding the current financial year, 
listed on National Stock Exchange or Bombay Stock Exchange,  incorporated/registered 
at least 5 years prior to the date of closing of tender, shall also be considered provided 
the work experience certificate has been issued by a person authorized by the Public 
listed company to issue such certificates. 
 

(ii) In case tenderer submits work experience certificate issued by public listed company, the 
tenderer shall also submit along with work experience certificate, the relevant copy of 
work order, bill of quantities, bill wise details of payment received duly certified by 
Chartered Accountant, TDS certificates for all payments received and copy of final/last 
bill paid by company in support of above work experience certificate. 
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(iii) The tenderers should attach self attested copy of certificate issued by the organizations 

for whom the work was carried out in the proforma as per  Annexure-IV.    
(iv) Not more than five certificates should be attached.      
(v) In column 4 type of organization is to be mentioned viz. Central/ State 

Governments/Public Sector Undertaking/Public Funded Institutions/Municipal 
Bodies/Railways Siding owners/Concessionaire /Public listed company.                                                                                                                                                                                                                                                                                                               

                                                                              
        

“ANNEXURE-V” 
 (Para 1.1(e) of Section VII) 

 

COMPLETION CERTIFICATE   
 

Name of Organization 
Postal address, Phone No., Email ID, Fax No 

                                                                                                    
Letter  No.                                                                                     Date :-………. 
1. Name of work   
2. Contract Agreement (C/A) No. and date  
3. (i) Name of Firm with address  
    (ii) In case of JV……. Name and % share of individual 

firms.  
 

4. Original value of contract agreement.  
5. Final value of contract as completed. (if final bill paid)  
6. Date of award of contract   
7. Has the work physically been completed in all respect as per 

contract agreement? 
(Yes  / No )  

8. If yes, then actual date of physical completion.   
9. Total payment made in above contract till the date of opening of 

present tender.  
 

10. In case of composite work: (See note (v) below) 
Payment made for -------------------(relevant distinct component 
of work) out of total payment made under Sr. No. 9 above.   

 

  
I hereby certify that above mentioned work has been physically completed in all respect as 
per contract agreement. Performance of the contractor while executing the work had been 
satisfactory.            

                                        
                                                                                                         (Signature)                                           

                                                                                            Name and Designation of 
officer 

                                                                                                              Mobile No. of 
officer  

                                                                                                          Seal of officer 
Note:- 
(i) Submission of false certificates by tenderer shall lead to, forfeiture of EMD and other 

action including penal action (Annexure-II). 
(ii) Copy of certificate duly self attested shall be submitted along with tender document 
(iii) Payment made as indicated in above certificate (At Sr. No. 9/ Sr. No. 10) will be 

considered as value of completed work for the purpose of eligibility under  Para 22 (ii) 
of Instructions to tenderers and conditions of tender. 

(iv) Above format is for guidance only. Any certificate containing information asked for 
shall be considered. 
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(v) Only those works will be treated as composite works which consist of more than one 
distinct component of work such as Civil Engg. Works, S&T work, Electrical work, 
OHE work etc. and that there is separate schedule for each such distinct components in 
the tender documents.   

 
 

“ANNEXURE­VI” 
  (Para 1.1(f) of Section VII) 

 
LIST OF AWARDED WORKS UNDER EXECUTION  
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1         
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3         
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5         

 
 
 
 

 
 

    Date:--------------------                                                                      Signature of Tenderer/s 
with seal 
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“ANNEXURE­VII” 

  (Para 1.1(g) of Section VII) 
 
LIST OF PLANTS & MACHINERY AVAILABLE ON HAND AND PROPOSED 
TO BE INDUCTED (OWN AND HIRED TO BE GIVEN SEPARATELY) FOR 

SUBJECT WORK. 
 
Sr. 
No
. 
  

Particulars of 
Plants/Machiner
y 
  

No. 
of 
Uni
t 
  

Kind 
and 
mak
e 
  

Capacit
y 
   

Age & 
Condition
s 
  

Owne
d by 
firm 

Proposed to be 
purchased 
Date 
of 
placin
g  
order 

Likely 
date 
of 
receip
t 

1 2 3 4 5 6 7 8 9 
1         

 
2         

 
3         

 
4         

 
5         

 
6         

 
7         

 
8         

 
Note:   

(a) Indicate clearly, whether (i) Owned by firm, or (ii) To be purchased by firm 
giving date of placing order and likely date of receipt. 

(b) Optimum Plants and Machineries required to be deployed during execution of 
work. 
(i) Earthwork in formation of New Line / Doubling/ Gauge Conversion 

Project : Poclain, JCB, Vibratory  Roller, Grader,  Dumpers, Tractors, 
Water tank etc.  

(ii) Concreting work for bridge work: Concrete pump, Transit mixer as per 
requirement, Batching plant of suitable capacity, JCB, Needle vibrator 
60/40mm etc.  

 
                                                                                          Signature of Tenderer/s 
                                                                                           Dated:-------------------- 

 
 
 
 
 

“ANNEXURE­VIII” 
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  (Para 1.1(h) of Section VII) 
 
LIST OF PERSONNEL ORGANIZATION AVAILABLE ON HAND 
AND PROPOSED TO BE ENGAGED FOR THE SUBJECT WORK.  
 
Sr. 
No. 

Name & 
Designation 
 

Qualification Professional 
experience  

Remarks 
 

1. 2 3 4 5 
1     

 
 

2     
 
 

3     
 
 

4     
 
 

5     
 
 

6     
 
 

7     
 
 

8     
 
 

9     
 
 

 
Signature of Tenderer/s 
Dated:------------------- 

“ANNEXURE- IX” 
  (Para 1.1 (m) of Section VII) 

  (ON THE LETTER HEAD OF CHARTERED ACCOUNTAN/COST 
ACCOUNTANT) 
 

 
To 
Principal Chief Engineer/DRM/---- 
Northeast Frontier Railway, Maligaon/-----, 
Guwahati-781011/------. 
 
 

 

 
Sub:- Contractual receipts of M/s (Name of firm)……………. 
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……. 
It is to certify that contractual receipts of M/s (Name of 

firm)…………….during current financial year and preceding three financial 

years as extracted from audited balance sheets are as under :-  
 

Sr. 
No. 

Financial year Contractual Receipts 

1. Current year ( Say A)  

2. A-1  

3. A-2  

4. A-3  

 
 
 

Yours sincerely, 
 

Date : …                                                                               ( Name & Sign.of 
                  authorized  Signatory) 

 
Seal of firm 
 
Registration No:- 
 
E-Mail:- 
 
Phone : 
FAX:- 

 
 
                             (Authority: Railway Board’s L/No. 2017/CE-I/CT/7/GST  
dt:16.04.2018) 
  
 
 

 
“ANNEXURE-X”  

  (Para 1.2.1(a) of Section VII) 

 
 

AFFIDAVIT 
 

(For sole proprietorship firm) 
 

I, …………………………..(Indicate Name) S/o ……………….…  Proprietor of 

M/s……………….……….. (Indicate Name – Proprietary firm) situated at …………… 

do hereby solemnly affirm & declare as under:-  

 

1. That I am the “Sole Proprietor” of the firm working in the name & style of 

M/s………………………. (Indicate Name – Proprietary firm) at …………… 
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    Deponent 
 
 

Signature and Seal 
 
 

                     VERIFICATION 
 

      I, the above named deponent do hereby solemnly affirm & verify that the 

contents of my above affidavit are true & correct. Nothing has been concealed and 

no part of it is false.  

 
 

                       Deponent 
  
 

       Signature and Seal 
Place :-  

 
Date  :-  

 

 
Note:- The stamp duty shall be  governed by the provision of  the Law relating to stamp 
in  

force in that State at the time when such AFFIDAVIT is being executed. 
Affidavit shall be affirmed before the Notary Public.   
 

 
 

 
 

 “ANNEXURE-XI” 
  (Para 1.2.1(b) of Section VII) 

 
SPECIAL POWER OF ATTORNEY 
(For Sole Proprietor Firm only) 

 
 

BE IT KNOWN to me that I Sole Proprietor of the firm …………………… 

having its registered office at …………..………………………. do hereby, for and on 

behalf of the said firm appoint Shri………………………… (name & designation) 

Special Attorney of the said firm and authorize the said Shri…………….…………… 

(name) whose specimen signature are appended below,  to do all or any of the following 
acts deeds and/or things on behalf of the said firm and to represent the firm in respect for 
the tender No…………………………. (Name of 

work)………………………………………… invited by Northeast Frontier Railway.   
 

1. To appear before office of Northeast Frontier  Railway related to the process 
of tendering for the above said tender.  
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2. To procure/download the tender documents for the above said tender. 
3. To sign the above said tender documents and submit the offer to Northeast 

Frontier Railway. 
4. To attend meetings and submit clarifications including negotiations, if any, 

called by Northeast Frontier Railway.  
 
 I have read the content of this Special Power of Attorney & accept the same and 

I hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds &  things 
lawfully done or caused to be done by our said Attorney.  
           

I further state that if my offer for the above said tender is accepted then, for day 
to day execution of work and contract agreement a separate Power of Attorney will be 
submitted.   
 
 (Signature of Sri……………………)          (Name & signature 
                                                                                                         of sole proprietor) 
Dated ………  

Place ………                                                                     
                   (Seal of Firm)    
  

Note:- The stamp duty shall be  governed by the provision of  the Law relating to stamp 
in force in that State at the time when such Power of Attorney  is being executed. 
Power of Attorney shall be duly attested by Notary Public.  

 
 
 

 
“ANNEXURE-XII” 

  (Para 1.2.2(b) of Section VII) 
 

SPECIAL POWER OF ATTORNEY  
(For Partnership Firms only) 

 
BE IT KNOWN To all that we (1) …….……………..(2)………..…………... 

(3)………………………(4)……………..…………..(5)………….……………. all the 

partners of the firm…………………… having its registered office at 
…………..………………………. do hereby, for and on behalf of the said firm appoint 

Shri………………………… (name & designation) Special Attorney of the said firm and 

authorize the said Shri…………….…………… (name), whose specimen signature are 

appended below, to do all or any of the following acts deeds and/or things on behalf of the 
said firm and to represent the firm in respect for the tender No…………………………. 

(Name of work)………………………………………… invited by Northeast Frontier  

Railway.   
 

1. To appear before office of Northeast Frontier Railway related to the process of 
tendering for the above said tender.  

2. To procure/download the tender documents for the above said tender. 
3. To sign the above said tender documents and submit the offer to Northeast Frontier 

Railway. 
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4. To attend meetings and submit clarifications including negotiations, if any, called by 
Northeast Frontier Railway.  
 

             We/ I have read the content of this Special Power of Attorney & accept the same and 
We/I hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds &  things 
lawfully done or caused to be done by our said Attorney.  
           
             We further state that if our offer for the above said tender is accepted then, for day to 
day execution of work and contract agreement a separate Power of Attorney will be 
submitted.   
 
 
        Executants Partner 
(Signature of Sri……………………)               (Name & signature) 
 
DATE ………                                                                          1........................ 

                  2...................... 

 Place ……..                                               3....................... 

                                                    4....................... 

                                      5........................ 

 
Seal of Firm       Seal of Firm    
 
Note:- The stamp duty shall be  governed by the provision of  the Law relating to stamp in 
force in that State at the time when such Power of Attorney  is being executed. Power of 
Attorney shall be duly attested by Notary Public. 

 
 

“ANNEXURE-XIII” 
  (Para 1.2.3(c) of Section VII) 

 
SPECIAL POWER OF ATTORNEY 

(For Limited companies only) 
 

BE IT KNOWN To all that (Name of firm) 
…….……………..………..…………. ………………………………………….…… 

having its registered office at …………..………………………. do hereby, for and on 
behalf of the firm appoint Shri………………………… (name & designation) Special 

Attorney of the said firm and authorize the said Shri…………….…………… (name) 

whose specimen signatures are appended below, to do all or any of the following acts 
deeds and/or things on behalf of the said firm and to represent the firm in respect for the 
tender No…………………………. (Name of 

work)………………………………………… invited by Northeast Frontier Railway.   
 

1. To appear before office of Northeast Frontier Railway related to the process of 
tendering for the above said tender.  

2. To procure/download the tender documents for the above said tender. 
3. To sign the above said tender documents and submit the offer to Northeast 

Frontier Railway. 
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4. To attend meetings and submit clarifications including negotiations, if any, called 
by Northeast Frontier Railway.  
 

  We have read the content of this Special Power of Attorney & accept the same 
and We hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds &  
things lawfully done or caused to be done by our said Attorney.  
           
  We further state that if our offer for the above said tender is accepted then, for 
day to day execution of work and contract agreement a separate Power of Attorney will 
be submitted.   
 

         
(Signature of Shri……………………….)         Authorized signatory  

                                                                                       of the firm 
Dated………       

Place ………                             Seal of Firm 

        

Note:- The stamp duty shall be  governed by the provision of  the Law relating to stamp 
in force in that State at the time when such Power of Attorney  is being executed. 
Power of Attorney shall be duly attested by Notary Public.  

 
 
 

“ANNEXURE-XIV” 

  ( Para 1.2.4(a) of Section VII) 

 

MEMORANDUM OF UNDERSTANDING FOR JV 
 

(The memorandum of understanding shall be submitted in following format on the 
non judicial stamp of Rs.100/- duly notarized) 
 
NOW THIS Memorandum of Understanding is  executed at …………………. (Name of 

Place) on this date ………………… (DD/MM/YY) between M/s 
……………………..(Name of first constituent and address) as the first party represented by 

Shri ………………………………and M/s…………………………… (Name of 2nd 
constituent and address )represented by Shri……………………….. as the second party and 

so on 3rd, 4th & 5th  subsequent parties.  ( the expression and words of first and second and 
other shall mean and include their heirs successors, assigns, nominees, execution, 
administrators and legal representatives respectively) . 
 

 WHEREAS all the parties are engaged mainly in the business of execution of Civil 
Engineering and general contracts for various Government Departments and organizations.  
 

 AND WHEREAS the parties herein above mentioned are desirous of entering into a 
joint venture for carrying out civil engineering and/or contract works in connection with 
Tender No. ………………… (Name of work)…………………………… “as mutually 

decided between members of Joint Venture Agreement.  
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1.   That we M/s…………………………….. (JV firm) on behalf of  all members of this 

joint venture agreement agreed that M/s ……………………………… will be “Lead 

Partner” of this Joint Venture.  
 
2.   That under this MOU, the work will be done jointly by M/s  

………………………….. the first party and M/s  ……………………… the second 

and so on ……………..in the name and style of 

……………………………….(Name ) ( joint venture firm).  
 

3.   That we JV firm M/s …………………………. on behalf of  all the members  of JV 

firm shall be legally liable, severally and jointly responsible/ liable for the 
satisfactory/ successful execution/ completion of the works including maintenance 
period in all respects and in accordance with terms and conditions of the contract.  

 

4.   That we M/s  JV firm…………………………….. on behalf of  all the  members of 

the JV firm to which the contract is awarded, shall be jointly and severally liable to 
the Employer (Railways) for execution of the project in accordance with General and 
Special Conditions of the Contract.  The JV members shall also be liable jointly and 
severally for the loss, damages caused to the Railways during the course of 
execution of the contract or due to non-execution of the contract or part thereof.  

              
5.    M/s ……………………(Name of Lead Firm )  of JV firm shall be the lead member 

of the JV firm who shall have a majority ……………..%  share of interest in the JV 

firm. The other (One/Two) members shall have following share: - M/s ………….. 

(Name of  
Second Firm) have ……. % and M/s ………….. (Name of Third Firm if any ) have 

………%  share of interest in the JV Firm.  
 

6.   That this JV shall be valid during the entire currency of the contract including the 
period of extension, if any ,and the maintenance period after the work is completed.  

 
7.   That we all the Joint Venture members authorize M/s 

…………………………………….…one of the members on behalf of the JV firm to 

deal with the tender, sign the agreement or enter into contract in respect of the said 
tender, to receive payment, to witness joint measurement of work done, to sign 
measurement books and similar such action in respect of the said tender/contract. All 
notices/ correspondence with respect to the contract would be sent to this authorized 
member………………………………. (address) of the JV firm.  

 
8.   That no member of the JV shall have the right to assign or transfer the interest right 

or liability in the contract without the written consent of the other members and that 
of the employer (Railways) in respect of the said tender/contract.  
 

9.   That we all the members of the JV certify that we have not been black listed or 
debarred by Railways or any other Ministry/Department /PSU (Public Sector 
Undertaking) of the Govt. of India/ State Govt. from participation in tenders/contract 
in the past either in our individual capacity or as a member of  the JV firm or 
partnership firm in which they were members/partners. 

 
10.   That this Joint Venture MOU shall in all respect be governed by and interpreted in 

accordance with Indian Laws.  
 

Now the parties have joined hands to form this MOU on this date 
………………….. (DD/MM/YY) with reference to and in confirmation of their 

discussions and understanding brought on record on date …………………. (DD 

/MM /YY). 
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In witness thereof all/both the above named parties have set their 

respective hands on this mou on the day, month and year first above mentioned, in 
the presence of the following witnesses:- 

 
1. First party (authorized signatory)   
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3.Third party (if any) (authorized   

signatory)       
With Seal of parties 

 Witnesses with name & address:-  
 
 1………………………………….2………………………... 
                              
                                                                            

Date……  
Place……. 

  
NOTE :-  Should MOU be in more than one separate page, each page shall be  

     signed by the authorized signatory. 
 

 
 

Annexure –XIVA 
(Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of 

GCC/22) 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  
 

Annual Contractual Turnover Data for the Previous 3/4 Years  
(Contractual Payment only) 

Year 
Amount 

Currency 
Exchange  

Rate 
Indian National Rupees 

Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 years       
 

1. The average annual contractual turnover shall be calculated as an average of “total 

contractual payments” in the previous three financial years. However, in case 

balance sheet of the previous year is yet to be prepared/ audited, the audited 
balance sheet of the fourth previous year shall be considered for calculating 
average annual contractual turnover. 
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2. The information supplied shall be substantiated by data in the audited balance 
sheets and profit and loss accounts for the relevant years in respect of the bidder or 
all members constituting the bidder.  

3. Contents of this form should be certified by a Chartered Accountant duly 
supported by Audited Balance Sheet duly certified by the Chartered Accountant. 

 
SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full 
consideration of all observations/notes in Auditor’s reports._____________________ 

(Signature of Chartered Accountant) 
Name of CA:______________ 

Registration No:         ______________ 
(Seal) 

 
 
 
 
 
 

 “ANNEXURE-XV” 
  (Para 1.2.4(b) of Section VII) 

 
 

“LETTER OF CONSENT” 
( To be submitted by Partnership Firm participating as member of JV )  

 
 

We the following partners of M/s………………………………… (indicate name 

of firm) 
(1)……………………………………….…2…………………………………………… 
3…………………………………….………4……………………………………… 
5……………………………………….……6………………………………………havin

g its office at …………………………..hereby give our consent on behalf of  M/s…….  

…………..(Indicate name of firm) in favour of Mr………………………………….. 

(Indicate name of Partner), whose specimen signature are appended below, for entering 
into Joint Venture Agreement with M/s……………………………… (indicate name of 

other firm’s )……………… having office at ……………………………. in connection 

with T. No…………………Name of work …………… to sign & execute the MOU, JV 

agreement and all other required documents pertaining to above said tender.  
 

We have read the contents of this letter of consent & accept the same and we 
hereby agree to and ratify all acts, deeds & things of them or any documents executed by 
the said partner in the scope of this letter of consent.  
 

This letter of consent is made at ……………. on ……………… 
 
 

Name & Signature of Partner/s 
        (Signature of Sh…………..) 
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DATE............... 1. ................................................. 

 2. ................................................ 

 3. ................................................ 

Place................ 4. ................................................ 

 5. ................................................ 

 
                                                            

                                          Seal of the Firm 
 
Note:- The stamp duty shall be governed by the provision of the Law relating to stamp 
in    
          force in that State at the time. It shall be duly attested by Notary Public. 
 
 

  “ANNEXURE-XVI”  
  (Para 1.2.4(c) of Section-VII) 

 

SPECIMEN BOARD’S RESOLUTION OF A LIMITED COMPANY FOR 

ENTERING INTO JV WITH OTHER ENTITIES 

 

Extract from the minutes of meeting of Board of Directors of the company held on 
……………… (Date) at the office of the company situated at 

…………………………………………………… (Address of the company). 

 

******* 

 

RESOLVED THAT ……………………………………….. (Name of the company) 

have decided to participate for the said tender for the work of 
………………………………………………………………. (Name of the work) 

in joint venture with M/s……………………………….. (Name of the other 
Firm/Firms or company/companies with addresses) in name and style of the JV 
firm……………………………… (Name of the Joint Venture firm).  

 

FURTHER RESOLVED THAT Shri … ………………………. (Name and designation 

of authorized person of the company) is hereby authorized to execute & sign all 
necessary documents for submission of tender documents, JV Agreement etc.  for 
the above mentioned work on behalf of the company. 

 

 

 
Signed by Managing Director/ 
Director/ Company Secretary 

of the Company 
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 Note:- 

 
1. Stipulations in the above specimen Board’s Resolution are for guidance only. 

Companies can incorporate other stipulation /stipulations relevant with the 
tender and formation of JV, if   required.  
 

2. The above Annexure should be attested by Notary Public. 
 

 
 
 

 
“ANNEXURE-XVII 

  (Para 1.2.4(d) of Section VII) 
 

SPECIAL POWER OF ATTORNEY 
(To be submitted by Limited Companies or Sole Proprietor participating as 

member of JV) 
 

BE IT KNOWN To all that I …………….. (Indicate name of Director/Sole 

Prop.)……… at the Company/Proprietary firm (Indicate Name of Co. / Sole Proprietary 
firm) ………. having its office at …………………… do hereby for and on behalf of the 

said Company/Proprietary firm appoint Sh.…………….S/o Shri …………age….. 

(Indicate Name of Nominee) of the Company/Prop. firm as our Attorney, whose 
specimen  signature are appended below to execute the MOU/ JV Agreement & all other 
required documents with M/s ……………. (Indicate Name of other Co./Prop. 

firm)………….. situated at …………… in connection with the following tender invited 

by Northeast Frontier  Railway :-  
  

 “T. No………………………Name of work……………………………………… 

……………………………………………………………………..…………………””  
 

 We/ I have read the content of this Special Power of Attorney & accept the 
same, and We/ I hereby agree to ratify & confirm & do hereby ratify & confirm all acts, 
deeds & things lawfully done or caused to be done by our said Attorney.  
 

In witness where of I……………. (Indicate name of Director/ 
Sole Prop.) of M/s………………… (Indicate name of Co. / Prop. Firm) the above 

named Director / Proprietor has executed this Power of Attorney.  
 

 
                   For M/s………………… 
        
(Sign. of Shri…………………)                                    (Sign & Seal …………….) 
 

 
Place:……………. 
 
Date :-………….                                                          
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Note:- The stamp duty shall be  governed by the provision of  the Law relating to stamp 

in force in that State at the time when such Power of Attorney  is being executed. 
Power of Attorney shall be duly attested by Notary Public.  

 
 
 
 
 

“ANNEXURE-XVIII”  
  (Para 2.0  of Section VII) 

MODEL FORM OF BANK GUARANTEE BOND FOR PG 

1.  In consideration of the President of India (hereinafter called “the Government”) 

having agreed to exempt – (Name & address)-------------(hereinafter called “the 

said Contractor(s)” from the demand, under the terms and conditions of an 
Agreement dated -------- made between ---------- and ------------ for ----------- 
(hereinafter called “the said Agreement”), of security deposit for the due 

fulfillment by the said Contractor(s) of the terms and conditions contained in the 
said Agreement, on production of a bank Guarantee for Rs.------- (Rupees----------
--------only) we, ----------------------- (hereinafter referred to as “the Bank” at the 

request of --------------(contractor(s) do hereby undertake to pay to the 
Government an amount not exceeding Rs. ---------- --against any loss or damage 
caused to or suffered or would be caused to or suffered by the Government by 
reason of any breach by the said Contractor(s) of any of the terms or conditions 
contained in the said Agreement. 

2.  We-------------------------------------------- (indicate the name of the bank) and our 
local branch at --------- i.e. ………………………………………. (name, address 

and branch code of local branch at ------) do hereby undertake to pay the amounts 
due and payable under this guarantee without any demur, merely on a demand 
from the Government stating that the amount claimed is due by way of loss or 
damage caused to or would be caused to or suffered by the Government by reason 
of breach by the said contractor(s) of any of the terms of conditions contained in 
the said Agreement or by reason of the contractor(s) failure to perform the said 
Agreement. Any such demand made on the bank shall be conclusive as regards 
the amount due and payable by the Bank under this guarantee. However, our 
liability under this guarantee shall be restricted to an amount not exceeding Rs. ---
---------- 

3.  We under-take to pay to the Government any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s)/supplier (s) in 
any suite or proceeding pending before any court or Tribunal relating thereto our 
liability under this present being absolute and unequivocal . 

 The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the contractor(s)/supplier(s) shall have no 
claim against us for making such payment. 

4.  We………………………………….……..(indicate the name of bank) and our 

local branch at  ----- i.e. ………………………………………. (name, address and 

branch code of local branch at -----) further agreed with the guarantee herein 
contained shall remain in full force and effect during the period that would be 
taken for the performance/of the said Agreement and that it shall continue to be 
enforceable till all the dues of the Government under or by virtue of the said 
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Agreement have been fully paid and its claims satisfied or discharged or till -------
-- (office/Department) Ministry of ------------ certifies that the terms and 
conditions of the said Agreement have been fully and properly carried out by the 
said Contractor(s) and accordingly discharges this guarantee. Unless a demand or 
claim under this guarantee is made on in writing on or before the ------------ we 
shall be discharged from all liability under this guarantee thereafter.  

5.  We………………………………………..(indicate the name of bank) and our 

local branch at ------i.e. ………………………………………. (name, address and 

branch code of local branch at -----)  further agree with the government that the 
Government shall have the fullest liberty without our consent and without 
affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said Agreement or to extend time of performance by the said 
contractor(s) from time to time or to post opens for any time or from time to time 
any of the powers exercisable by the Government against the said, Contractor(s) 
and to further or enforce any of the terms and conditions relating to the said 
agreement and we shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the said Contractor(s) or for any 
forbearance, act or commission on the part of the Government or any indulgence 
by the Government to the said Contractor(s) or any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, 
have effect of so relieving us.   

6.  This guarantee will not be discharged due to the change in the constitution of the 
bank or the contractor(s)/Supplier(s). 

7.  We ------------------------------------------- (indicate the name of bank) and our local 
branch at ------i.e. ………………………………………. (Name, address and 

branch code of local branch at_______) lastly undertake not to revoke this 
guarantee during its currency except with the previous consent of the Government 
in writing. 

 Dated the----------- day of ---------2016 

 For ____________________________(indicate the name of bank) and our local 
branch at -----i.e. ………………………………………. (Name, address and 

branch code of local branch at -----) 
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ANNEXURE – XIX 

                                                                              (Reference Para 9(B) of part 1 of 
GCC/22) 
 

NORTHEAST FRONTIER RAILWAY 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO. _________________________ DATED 
___________ 

 

 ARTICLES OF AGREEMENT made this _________ day of _________ 
20______ between President of India acting through the Railway Administration 
hereafter called the "Railway" of the one part and 
___________________________herein after called the "Contractor" of other part. 

WHEREAS the Contractor has agreed with the Railway for performance of the 
works _____________________ set forth in the Bill(s) of Quantities hereto annexed 
upon the Standard General Conditions of Contract, updated with correction slips issued 
up to date of inviting tender or as otherwise specified in the tender documents and the 
Specifications of _____________ updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents and the applicable 
Standard Schedule of Rates (SSOR) of ___________ updated with correction slips 
issued up to date of inviting tender or as otherwise specified in the tender documents and 
the Special Conditions and Special Specifications, if any and in conformity with the 
drawings here-into annexed AND WHEREAS the performance of the said works is an 
act in which the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments 
to be made by the Railways, the Contractors will duly perform the said works in the said 
Bill(s) of Quantities set forth and shall execute the same with great promptness, care and 
accuracy in a workman like manner to the satisfaction of the Railway and will complete 
the same in accordance with the said specifications and said drawings and said 
conditions of contract on or before the ______ day of ___________ 20___ and will 
maintain the said works for a period of ________Calendar months from the certified 
date of their completion and will observe, fulfill and keep all the conditions therein 
mentioned (which shall be deemed and taken to be part of this contract, as if the same 
have been fully set forth herein), AND the Railway, both hereby agree that if the 
Contractor shall duly perform the said works in the manner aforesaid and observe and 
keep the said terms and conditions, the Railway will pay or cause to be paid to the 
Contractor for the said works on the final completion thereof the amount due in respect 
thereof at the rates specified in the Bill(s) of Quantities hereto annexed. 

Contractor _______________ (Signature)           Railway: Designation ___________                                                               

Address _________________________   (For President of India) 

Date _____________                                                Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address:     

Witnesses: 

_____________________________                     _____________________________ 

_____________________________                      _____________________________ 

“Annexure-XX’’ 
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(As per para-4 of Section-VII) 
Request letter from Executive Branch to Accounts Office Opening of LC. 

                                                                 
                                                                                                                      Office of the 

____________ 
Railway 
 

No. ------------------------------                           Dated : 
____________ 
 
The PFA/Sr.DFM/Dy. FA 
HQ/Divisional/Workshop/Const 
 
 Sub : Opening of L.C 
 Ref : Supply Order / Contract Agreement No. ----------------- 
 
 It is requested to open a sight LC against the above referred Order / Agreement in 
favour of ___________________. The details of beneficiary are as under: 
 

(i) Name of Contractor / Supplier 
(ii) Vendor Code 
(iii) Address 
(iv) Tender No. 
(v) Contract Agreement No. 
(vi) Description of Goods / Service 
(vii) Value of Contract 
(viii) Stages of payment 
(ix) Expected payment within 6 months (LC Amount) 
(x) Beneficiary Bank details. 

 
a) Bank Name 
b) Address 
c) Account No. 
d) IFSC Code 

(xi) Validity / Period for which LC is to be opened. 
 

It is certified that the supplier / contractor has exercised the option of taking 
payment due against the tender, through LC arrangement in IREPS portal at the time of 
bidding itself and the option has been flagged in the IREPS. This has the approval of 
____________. 

 
 
 

(Signature 
___________________________) 

       Name : 
       Designation: 
       Official Seal: 

     
 
 

 
“Annexure-XXI’’ 

(As per para-5 of Section-VII) 
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LCDA No. (18 DIGIT IPAS GENERATED NO.) 
 
 

DOCUMENT OF AUTHORIZATION 
 

Ref :   (i) Works Contract/Supply Contract No. _________ Dated ________ 
              (ii) Inland Letter of Credit No. _________________ Dated 

____________ 
 
 
This document is issued against contract No.__________ (FROM IREPS) ________ 
Dated _______ for supply work of (DESCRIPTION OF GOODS/WORK FROM 
IREPS) ______________ 
                                                                                                        
The   beneficiary of the aforementioned Letter of Credit M/s. 
___________________________ (NAME AND VENDOR 
CODE)______________________ (Vendor code _________ as per 
IRPES______________) is entitled to receive payment, aggregating INR _________ 
SSS_________(FROM ABSTRACT OF BILL PASSED) OUT OF A TOTAL L.C. 
amount  of INR ________(FROM MASTER TABLE OF L.C OPENED) 
________________ against the First / second*  commercial invoice No. (FROM 
(IPAS) _________________ dated _____________ FROM IPAS _____________ for 
INR (FROM IPAS) _________________ raised against the above contract from State 
Bank of India ________________ (Branch __________ FROM LC MASTER TABLE) 
_________ on the strength of this Cenificate                               
          

The details payment already made to the beneficiary under this Letter of Credit 
are as follows. 

 
SN Invoice No. Invoice Date Invoice 

Amount 
(INR). 

LCDA 
No.  

LCDA 
Date 

Amount 
Paid (INR) 
 

       
 

       
 

       
 

TOTAL PAID  
 

 
This Payment :_______ SSS_________ 
LC BALANCE AFTER THIS PAYMENT :____________ 
 
      (Signature of authorized Railway  
Authority) 
       Name : 
       Designation: 
       Official Seal: 

 
                                                                                                                   Annexure –
XXII 

Para 5(2) of Part 1 of GCC/22 
(Bid Security) 
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    Bank Guarantee Bond from any scheduled commercial bank of India 
(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

Name of the Bank: ---------- 
President of India, 
Acting through ………, 
……….. Railway,  

Beneficiary: ………………………………………………. Railway 

Date:...................................................... 

Bank Guarantee Bond No.:      Date:--------- 
In consideration of the President of India acting through----- (Designation & address of 
Contract Signing Authority), …….. Railway, ……………., …. (hereinafter called 

“The Railway”) having invited the bid for__________through Notice inviting tender 

(NIT) No.._____________, We have been informed that . . . . . [Insert name of the 
Bidder]............ (hereinafter called "the Bidder") intends to submit its bid  
(hereinafter called "the Bid") .  
WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert 
required Value of Bid Security], in the form of Bank Guarantee, according to conditions 
of Bid.                                                                         

AND 
WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert 
Address] having its Headquarters office at........ [Insert Address], hereinafter called the 
Bank, acting through ..............[Insert Name and Designation of the authorised persons 
of the Bank], have, at the request of the Bidder, agreed to give guarantee for Bid 
Security as hereinafter contained, in favour of the Railway: 
1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) 

of authorized representatives of the Bank], being fully authorized to sign and 
incur obligations for and on behalf of the Bank, confirm that the Bank, hereby, 
unconditionally and irrevocably guarantee to pay to the Railway full amount in the 
sum of [Insert required Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Railway 
any amount up to and including aforementioned full amount without any demur, 
reservation or recourse. Any such demand made by the Railway on the Bank shall 
be final, conclusive and binding, absolute and unequivocal on the Bank 
notwithstanding any disputes raised/ pending before any Court, Tribunal, 
Arbitration or any Authority or any threatened litigation by the Bidder or Bank.  

3. The Bank shall pay the amount as demanded immediately on presentation of the 
demand by Railway without any reference to the Bidder and without the Railway 
being required to show grounds or give reasons for its demand of the amount so 
demanded. 

 
4. The guarantee hereinbefore shall not be affected by any change in the constitution 

of the Bank or in the constitution of the Bidder. 
5. The Bank agrees that no change, addition, modifications to the terms of the Bid 

document or to any documents, which have been or may be made between the 
Railway and the Bidder, will in any way absolve the Bank from the liability under 
this guarantee; and the Bank, hereby, waives any requirement for notice of any such 
change, addition or modification made by Railway at any time. 
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6. This guarantee will remain valid and effective from…….…….[insert date of 

issue]till  ………..[insert date, which should be minimum 90 days beyond the 
expiry of validity of Bid].  Any demand in respect of this Guarantee should reach 
the Bank within the validity period of Bid Security. 

 
7. The Bank Guarantee is unconditional and irrevocable. 

 
8. The expressions Bank and Railway herein before used shall include their respective 

successors and assigns. 
 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except 
with the previous consent in writing of the Railway. This guarantee is subject to the 
Uniform Rules for Demand Guarantees, ICC Publication No.758. 

 
10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging 

System) and shall invariably send the advice of this Bank Guarantee to the 
following bank details – 

 
 

 

 

 

 

 

 

 
11. The Guarantee shall be valid in addition to and without prejudice to any other 

security Guarantee(s) of Bidder in favour of the Railway. The Bank, under this 
Guarantee, shall be deemed as Principal Debtor of the Railway. 

Date …………    
 ……………………………………… 

  Place………….                  Bank’s Seal and authorized 

signature(s)                 
       [Name in Block letters] 
……………….... 
       [Designation with Code 
No.]……………..…… 

       [P/Attorney] No.   

Witness: 
1    Signature, Name & Address & Seal 

      2    Signature, Name& address & Seal   Bank’s Seal 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 
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                 [ 
P/Attorney]No. 

 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall 
be deleted from the final document. 
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                                                                                               Annexure –XXIII 
 
(As per Addendum & Correction Slip (ACS) No. 50 to Indian Railways Code for 
Engineering Department for introduction of Measurement and Recording of ‘Executed 

Works’ by the Contractor in Railway Construction works) 
 

 
1316A (Applicable for contracts wherein the measurement of work by contractor is 
permitted): Para 1316 of Engineering Code shall not be applicable for these contracts. 
For such contracts, contractor shall be responsible for carrying out measurements of 
work executed and recording of measurements for the release of on account/final 
payment. In such cases, the detailed procedure for recording of measurements, 
provisional payment, test check and final payment shall be as follows: 
 
Contractor's Measurement Book: 
 

1. Railway shall arrange contractor's measurement book (CMB), each having sheet No. 
1A to 44 (Form E 1313), followed by 100 machine number pages (Form E 1313, 
sheet No. 5A) On the top of each sheet of CMB, there shall be provision for recording 
the name of the work, agreement number, name of contractor and CMB number 

 
2. CMBs shall be printed in such a way so as to keep a clear margin of 50 min on the left 

side of page. Further, the left side shall have pinhole tear line at a distance of 15 num 
from edge for ease of taking out sheets from these books. The binding shall be within 
15mm of the margin available berween edge and pinhole tear line. This shall ensure 
availability of minimum 35 mm clear margin to re-bind measurement books later on. 

 
Movement and upkeep of Contractor's Measurement Book: 
 
3. Dy Chief Engineer in charge of contract (Dy CE/C) shall hand over required No. of 

CMBs to Assistant/Executive Engineer in-charge of contract (AEN/XEN) after taking 
receipt of the same sheet No. 2A (Form E.1313) for further issuance to contractor 
time to time as per progress of work.  

 
4. CMB shall be registered with unique No in the Register of Measurement Books 
    (Form E.1314) maintained in the office of Dy CE/C. Separate accountal of CMBs for 

each agreement shall be maintained in the office of Dy CE/C and AEN/XEN. 
 
5. In case of change of contractor's authorized engineer, fresh approval shall be taken 

from Dy CE/C before recording of measurement. 
 
6. While issuing the CMB to contractor, AEN/XEN shall take out sheet No. 2A 4A from 

the CMB, take receipt of CMB from contractor on sheet No. 3A (Form E 1313), and 
keep the same in safe custody. 

 
7. Similar system as for CMB, shall be followed for issuing Field Book/ Level Book 

(E1317/A) to contractor for recording of levels in the field book/level book 
 

 
Measurement 
 
The contractor's authorized engineer shall record the measurements in CMB neatly in his 
own handwriting, without any use of eraser/overwriting, without use of any typing fluid 
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or any such thing. All cuttings shall be initialed. No page shall be damaged/destroyed. 
No page shall be kept blank in between the measurements. 
 
9. The Contractor shall communicate the date of measurement to AEN/XEN in sufficient 

advance to witness any measurement. Witnessing of measurement by railways is not 
compulsory except for initial levels in case of earthwork and hidden measurements. 
Initial levels of earthwork and hidden measurements are to be recorded in the 
presence of railway officials and test checked as prescribed. 

 
 10. In on account contract certificate, measurement shall be recorded for the items and 

quantities to be paid in the concerned on account contract certificate. 
 11.  However, in every 4th on account contract certificate and final contract certificate, the 

     recording of measurement for works executed shall include all the items and their 
quantity included in previous on account contract certificates, irrespective of whether 
to be paid or not in the current On Account Contract Certificate/Final Contract 
Certificate. 

 
12. No payment shall be processed on Lump sum measurement taken by contractor's 

authorized engineer except for earthwork. For earthwork, every 4th bill shall be based 
on actual levels taken and detailed calculations carried out for the work done. 

 
13. The contractor shall take out carefully from CMB the used pages of CMB with one 

extra blank page for processing the bill; staple them for submission to AEN/XEN 
along with bill, duly signing the measurements. The contractor shall keep a 
photocopy of the measurements with him for future reference. 

 
  14. At the time of submission of final bill, the contractor shall submit all the remaining 

CMBs (unused as well as partially used) with him along with bill to AEN/XEN. 
 
15. The contractor shall submit required copies of invoice and on account contract 

certificate/final contract certificate (similar to form E. 1337 and Form E.1338) to the 
AEN/XEN duly marking them original or duplicate copy. Original shall be used for 
release of payment whereas duplicate copies shall be used for record purpose in 
different offices 

 
16. In case contractor requires provisional payment of on-account bill, the contractor 

shall submit his invoice and provisional on account contract certificate for 75% of 
amount of work done (before deduction of taxes). The contractor shall write 'For 
Provisional Payment' on top of such on-account contract certificate. 

 
17. AEN/XEN while issuing receipt of stapled sheets CMB to contractor shall clearly 

record the same in sheet 4 (E.1314) of concerned CMB, kept in the office of 
AEN/XEN 

 
 
 
 
 
Release of Provisional Payment 
 
18. Senior Section Engineer/Junior Engineer with 5 year experience' (SSE/JE) and 

AEN/XEN shall sign & record a certificate on the original provisional 'on account 
contract certificate as under: 
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"Certified that the payment being made is less than the amount due for the quantities of 
works executed by the contractor". In case of payment of earthwork items in any 
contract, calculation of quantity of such items along with field book/level book must be 
enclosed. This shall be cross checked, as considered appropriate by SSE/JE & 
AEN/XEN, to ensure that no excess payment is being made. At this stage no test check 
of measurements by railway is required. 
 
19. AEN/XEN shall keep a copy of contractor's invoice & provisional on account 

contract certificate in his office, and submit original invoice & original provisional on 
account contract certificate along with required number of duplicate copies, and used 
sheets of CMB to the Dy CE/C unit for passing the bill and release of payment. 

 
     20. The provisional on account contract certificate shall be passed by Dy CE/C and 

payment shall be released by associate finance based on above certification of SSE/JE 
and AEN/XEN. After release of payment, blank sheet of CMB (if any) shall be 
crossed by Dy CE/C before sending the measurement sheets back to AEN/XEN for 
carrying out required test checks. At this stage measurements shall not be crossed. 

 
21. No provisional payment shall be allowed in final contract certificate. Further, once 

provisional payment has been released in any on-account contract certificate, the next 
on account contract certificate can be raised by contractor only when accounts of 
previous on account certificate (Provisional as well as remaining payment) has been 
finalised. 

 
Test Check 
 

22. Necessary test checks shall be carried out by the SSE/JE and AEN/XEN for the 
works done before full payment of on-account contract certificate/final contract 
certificate. SSE/JE and AEN/XEN shall communicate the date of test checks to 
contractor in advance. The contractor can accompany during test check. The 
contractor shall provide support staff and all required tools & plants to facilitate test 
check by railway officials. 

 
23. The stipulated test checks for AEN/XEN and SSE/JE Level is tabulated as under; 
 
S. 
No. 

Description of Works 
 

Test Check in terms of % of value 
by 

SSE/JE AEN/XEN 
(a) Measurement of Ballast, pitching stone, 

Earth work and hidden items 
 

100% 100% 

(b) Measurement of all other items 
 

100% 20% 

(c) Initial and Final levels along centre line 
for earthwork in embankment and cutting 
 

100% 100% 

(d) Intermittent levels along centre line for 
earth work in embankment and cutting 
 

100% 20% 

(e) Initial, intermittent and final levels except 
centre line for earth work in embankment 
and cutting 

100% 20% 

Note: The check regarding levels of earthwork invariably shall be carried out in cross 
sections having heavy cross slopes. 
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24. Contractor's recorded measurement sheets shall be checked for any corrections/over 
writing during test check. All the corrections/over writing shall be initialed by 
SSE/JE 

 
25. The discrepancy noted (if any) during test check of recorded measurement shall be 

communicated by AEN/XEN to the contractor. 
 
26. In case of discrepancy noticed during test check, the contractor shall submit original 

and required copies of fresh invoice of amount corrected for discrepancy, and in 
case provisional payment has been released earlier, the required copies of fresh 
invoice of remaining amount corrected for discrepancy (if any), along with on 
account/final contract certificate to ΑΕΝ/ΧEN. 

 
Full payment of On Account Contract Certificate/Final Contract Certificate 
 
27. AEN/XEN shall submit original copy of invoice and on account contract certificate 

of remaining amount/ Final Contract Certificate, along with required number of 
duplicate copies and used sheets of CMB (all used/blank CMBs in case of final 
contract certificate), duly signed by SSE/JE and AEN/XEN to the Dy CE/C for 
passing the bill and release of payment. 

 
28. Once the payment is released, Dy CE/C shall return back the used sheets of CMB to 

AEN/XEN for safe custody, duly crossing of measurements by finance officer. 
 
29. Once all used sheets of a particular CMB is received back by AEN/XEN from Dy 

CE/C, the AEN/XEN shall re-bind all 100 pages of CMB along with sheet No. 1A 
to 4A for submission of CMB to Dy CE/C office. Dy CE/C office shall record the 
receipt of same in sheet No. 2A of CMB and Register of Measurement Books (Form 
E1314). 

 
30. The final contract certificate shall be passed by Dy CE/C only after receipt of all 

CMBs (used/blank) from AEN/XEN 
 
31. The provisions of this para 1316A shall be applicable to all the departments of Indian 

railways and to be executed through equivalent authorities of respective departments. 
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                                                                                                                       ANNEXURE-
XXIV 
                                                                                                        Reference Para 16.(4) 
of GCC 
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                                                    Insurance Surety Bond for Performance Security 
 
Name of the issuer of surety bond: 
President of India, 
Acting 
through………, 
…………………………. 
Railway. 
 
Date:…………… 
…………………… 
 
Surety Bond No:  ………………………                                   Issue 
Date.............................. 
Amount of Bond: ………………………                                   Expiry 
Date........................... 
 
 
WHEREAS, In consideration of the President of India acting through ………..…………  

…..(Designation & address of contract signing authority),…………….. Railway, 

………………………… (hereinafter called "The Railway") having accepted the bid of 

M/S …………………… hereinafter called the contractor, for the work of 

……………….." under invitation for bids No …………….. Dated ………………, Vide 

Letter of Acceptance No........................... 
                                                                                   AND 
 
WHEREAS, the contractor is required to furnish Performance Security for the sum of ₹. 

……………… (Rupees ……………………… Only), in the form of Surety Bond, being 

a condition precedent to the signing of the contract agreement. 
 
WHEREAS, we, ………………………. (Name of insurance company) hereinafter 
called the Surety, acting through [Designation(s) of the authorised person of the Surety), 
have, at the request of the M/s. ……………….. contractor, agreed to give Bond for 
performance security/ additional performance security as hereinafter contained: 
 
1. KNOW ALL MEN by these present that I/We, the undersigned [Insert name(s) of 
authorized representatives of the Surety], being fully authorized to sign and incur 
obligations for and on behalf of the Surety, confirm that the Surety, hereby, 
unconditionally and irrevocably Bond to pay the Railway the full amount in the sum of 
……………………….(Rupees ………… Only) as above stated. 
 
2. The Surety undertakes to immediately pay on presentation of demand by the Railway 
any amount up to and including aforementioned full amount without any demur, 
reservation or recourse. Any such demand made by the Railway on the Surety shall be 
final, conclusive and binding, absolute and unequivocal notwithstanding any disputes 
raised/pending before any Court, tribunal, arbitration or any authority or any threatened 
litigation by the Bidder or Bank. 
3. On payment of any amount less than aforementioned full amount, as per demand of 
the Railway, the Bond shall remain valid for the balance amount i.e. the aforementioned 
full amount less the payment made to the Railway. 
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4. The Surety shall pay the amount as demanded immediately on presentation of the 
demand by Railway without any reference to the contractor and without the Railway 
being required to show grounds or give reasons for its demand or the amount demanded. 
 
5. The Surety Bond shall be unconditional and irrevocable. 
 
6. The Bond hereinbefore shall not be affected by any change in the constitution of the 
Surety or in the constitution of the Contractor. 
 
7. The Surety agrees that no change, addition, modifications to the terms of the Contract 
Agreement or to any documents, which have been or may be made between the Railway 
and the Contractor, will in any way release us from the liability under this Bond; and the 
Surety, hereby, waives any requirement for notice of any such change, addition or 
modification to the Surety. 
 
8. This Bond is valid and effective from the date of its issue, which is [insert date of 
issue]. The Bond and our obligations under it will expire on ……………(Expiry Date). 
All demands for payment under the Bond must be received by us on or before that date. 
 
9. The Surety agrees that the Railways right to demand payment of aforementioned full 
amount in one instance or demand payments in parts totalling up to the aforementioned 
full amount in several instances will be valid until either the aforementioned full amount 
is paid to the Railway or the Bond is released by Railway before the Expiry date. 
 
10. The Surety agrees that its obligation to pay any amount demanded by the Railway 
before the expiry of this Bond will continue until the amount demanded has been paid in 
full. 
 
11. The expressions Surety and Railway hereinbefore used shall include their respective 
successors, administrators and assigns. 
 
12. The Surety hereby undertakes not to revoke the Bond during its currency, except 
with the previous consent in writing of the Railway. This Bond is subject to the Uniform 
Rules for Demand Bonds, ICC Publication No. 758. 
 
13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to 
decide as to whether the Bidder is in default of due and faithful fulfilment and 
compliance with the terms and conditions contained in the Bidding Documents 
including, inter alia, the failure of the Bidder to keep its Bid open during the Bid validity 
period set forth in the said Documents, and the decision of the Authority that the Bidder 
is in default as aforesaid shall be final and binding on us, notwithstanding any 
differences between the Authority and the Bidder or any dispute pending before any 
Court, tribunal, arbitrator or any other authority. 
 
14. The Bond shall be in addition to and without prejudice to any other security Bond (s) 
of the contractor in favour of the Railway available with the Railway. The Surety, under 
this Bond, shall be deemed as Principal Debtor of the Railway. 
 
Notwithstanding anything to the contrary contained in these presents, 
 
a.  Our liability under this Surety Bond shall not exceed ………….   . (Rupees  ……….   

…………………………….Only). 
 
b. This Surety Bond shall be valid up to ………………….. (being the date of expiry); 
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c. Unless the bank is served a written claim or demand on or before …………………… 

[date of expiry] all    rights under this Bond shall be forfeited and the Surety shall be 
relieved and discharged from all liabilities under this Bond irrespective of whether or 
not the original Surety bond is returned to the Surety. 

 
Dated the day of 202.. 
 
15. The Insurance Surety Bond shall be verified by sending mail to 
[customer.care@sbigeneral.in]. 
 
Place…………………..                                             Bank's Seal and authorized 

signature(s) 
                                                                                    [Name in Block letters] 
………………….. 
 
                                                                                      [Designation with Code 
No.]…………… 
                                                                                      [P/Attorney] No. 
 
Witness 
1. 
 
2. 
 ***** 
 
[Note: All italicized texts are for guidance on how to prepare this Insurance Surety Bond 
and shall be deleted from the final document.] 

 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 

“ANNEXURE-XXV” 
                                                                                    (Para 7.0 of Section VII) 

CHECK LIST FOR BIDDERS 
Whether you have filled up, Signed & Stamped the Forms/Annexures and 

attached? 
 

SN  Particulars Reference Yes( /No 
(  
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1 Tender Form (First Sheet) Annexure-I  
2 Firm Particulars of the details Annexure-II  
3 Certificate Annexure-III A  
4 List of similar nature of works physically completed.  Annexure-IV   
5 Attested copy of Completion Certificate of works Annexure-V  
6 List of works on hand Annexure-VI  
7 List of plants & Machinery available on hand Annexure-VII  
8 List of Personnel, Organization available on hand and 

proposed to be engaged 
Annexure-VIII  

9 Details of Contractual Receipt and not the Total 
Turnover has been furnished 

Annexure-IX  

10 Affidavit  for sole proprietorship firm Annexure-X  
11 Special Power of Attorney for sole proprietorship 

firm(as applicable) 
Annexure-XI  

12 Special Power of Attorney  for Partnership Firm (as 
applicable) 

Annexure-XII  

13 Attested copy of Notarized Special Power of Attorney Annexure-XIII  
14 Memorandum of Understanding of JV Annexure-XIV   
15 Details of Annual Turnover of each JV partners Annexure –

XIVA 
 

 

  16 Letter of consent of JV Annexure-XV  
17 Notary Certified copy of resolution passed by Board of 

Directors of the Company, permitting the company to 
enter into a JV agreement, authorizing MD or one of the 
Directors/Mangers of the Company to sign JV 
Agreement. 

Annexure-XVI  

18 Special Power of Attorney for Limited Companies or 
Sole Proprietor participating as member of JV 

Annexure-XVII  

19 Model form of Bank Guarantee bond for PG Annexure-XVIII  

20 Contract Agreement of Works Annexure-XIX  

21 Request letter from Executive Branch to Accounts 
Office Opening of LC.(As per para-3 of Section-VII) 

Annexure-XX  

22 DOCUMENT OF AUTHORIZATION 
LCDA No. (18 DIGIT IPAS GENERATED NO.) 
(As per para-4 of Section-VII) 

Annexure-XXI 
 

 

23 Information to the tenderers(Bid Security) Annexure-XXII  
 

24 Measurement and Recording of ‘Executed Works’ by 

the Contractor in Railway Construction works 
 

Annexure-XXIII  

25 Insurance Surety Bond for Performance Security Annexure-XXIV  
26 Check list for bidders showing that all the above 

documents are filled up and submitted. 
 

Annexure-XXV  

27 Self attested copy of Permanent Account Number 
(PAN) Card issued by Income Tax Department. 

Section-VII 
Para1.1(j) 

 

28 
 
 

For the tenders of supply of ballast  
Test report of the stone ballast conforming to railways 
specifications (Physical Properties) 

Section-VI   
Para 7.2.2  
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Test report of the stone ballast conforming to railways 
specifications (Basic quality) 

Section-VI  Para 
7.1.1(a) 

 

29 For Partnership firm 
Self/Notary attested copies of Partnership deed 
 

Section-II  
Para 14 

 

30 For Limited Company  
Copy of Memorandum & Articles of Association of 
Company.  

Para1.2.3 (a) of 
Section-VII 

 

Self /Notary attested copy of resolution passed by 
Board of Directors  authorizing its Director/ Employee 
to deal with tender on behalf of company 

Para 1.2.3 (b) 
of Section-VII 

 

31 For JV firm 
Documents as listed in 1.2.1 or 1.2.2 or 1.2.3, as per 
status of Firm. 

Para 1.2.4  
of Section-VII 

 

 
Note: Tenderer’s attention is invited to clause 1 of Section VII and other relevant 

clauses of Section I and II whereby in case of non-submission/non compliance, the 
tender offer is likely to be rejected.   
 

 
Signature of Tenderer/(s) 

Date. ------------------- 
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 N.F. RAILWAY  
TENDER SCHEDULE 

 

Tender Notice No.SCL-Engg-52 of 2026 

 
 

1. Division : Lumding 
2. Area of Zone : P. Way Maintenance of newly constructed BG track along with 

all other ancillary works between km 0.575 to km. 51.30 of 
newly constructed BG Railway line in Bhairabi-Sairang section 
(Total = 50.725 km). 

 
3. Tender Notice No. : SCL-ENGG-52-2026 
4. Estt. Cost of Work : Rs. 16902874.00/- 
5 Earnest Money : Rs. 338100.00/- 
6. Period of Contract : Six (06) months 
7. SCHEDULE : Work based on Schedule of Rates of NFUSSOR-2021 and NS 

items. 
   
Schedule ‘A’ (NFR-HQ-IRUSSOR 2021 ITEMS) 
 

S.No Description of works Approx  SR value Rate in % age 
Above/below /at par 

on Non SR item. 

Amount 

1 Execution of all (NFR-HQ-
IRUSSOR 2021 ITEMS)  of works 
except supply of cement & steel in 
connection with the above 
mentioned work as per detailed 
furnished in Annexure-‘A’ (NFR-
HQ-IRUSSOR 2021 ITEMS) 

Rs.16166946.68 /- 
 

% above 
/ below 
/ at par 

 

 
 
Schedule ‘B’ (NFR-NS ITEMS) 
 

S.No Description of works Approx  SR value Rate in % age 
Above/below /at par 

on Non SR item. 

Amount 

1 Execution of all (NFR-NS ITEMS)  
of works except supply of cement 
& steel in connection with the 
above mentioned work as per 
detailed furnished in Annexure-‘B’ 

(NFR-NS ITEMS) 

Rs.735926.94/- 
 

% above 
/ below 
/ at par 
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Note: - 
1. Tenderer should quote (i) their rates for NFSR items & NS item in one flat rate 

above/below/at par with IRUSSOR 2021, NS Items & CPWD DSR 2023 edition in round 
figures and not in decimal/fraction and (ii) for Non NFSR items rates may be quoted in 
fraction also. 

2. Rate quoted shall include all taxes monopoly fees, royalty etc. 
3. Quantities shown in above schedule are approximate and are meant to give the Tenderer(s) 

an idea of quantum of work involved. The Rly reserve the right to increase/decrease and 
add delete any of the items and no extra rate will be allowed on this account. 
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                                                                                                  N.F. Railway, Silchar 
 

 

Tender Notice No. SCL-ENGG-52-2026 
 

                   Name of Work:- P. Way Maintenance of newly constructed BG track along with all other 
ancillary works between km 0.575 to km. 51.30 of newly constructed BG Railway line in 

Bhairabi-Sairang section (Total = 50.725 km). 
 

  Schedule "A"- (IRUSSOR 2021 Items)         

SN Item Description of work Unit Quantity Rate Amount 

1 063090 Lubrication of ERCs and its liner contact area by 
removal of ERCs and Metal/GFN liners in rail 
panel,cleaning of rust/scale of ERC, Metal/GFN 
liner & SGCI insert by using wire brush, 
scrapper/sand emery paper etc supply and 
application of graphite grease, as prescribed by 
Railway for under side of liners & corresponding 
area of rail foot & SGCI insert with ERC and re-
fixing the same as per procedure prescribed in 
latest edition of IRPWM with contractors grease 
and all other tools & plants complete and as 
directed . Note: Each ERC in this item shall 
constitute 1 ERC and its Liner Contact area.  ERC 290000.00 6.27 1818300.00 

2 063110 Lubrication  of  gauge  face  of  rail  on  curves,  
cross  overs,  points  & crossings, turn-in curves 
and at locations as required with contractor's 
grease graphite grade "O" IS 408 and as directed. RM 20000.00 5.80 116000.00 

  063120 Lubrication  of  Plate/Rail  screws  of  Points  
and  crossings,  SEJs, Bridges,  Curves  etc.,  
with  greases  graphite,  including  removal  of 
screws carefully without damaging sleepers, 
cleaning with wire brush etc., both screws and 
dowel hole,  applying grease graphite, refixing 
the screw and sealing the top and sides of screw 
with grease graphite to prevent ingress of 
moisture and corrosion with contractors labour, 
tools, consumables under traffic condition all 
lead and lift complete. By using Contractor's 
Grease Graphite         

3 063122 By using Contractor's Grease Graphite 
Each 2500.00 42.55 106375.00 

  063130 Scattered renewal or replacement of missing / 
worn-out fittings with Railway's  fittings  for  
track/Points  &  Crossings  sleepers  including 
leading to required location for the work and the 
released fittings shall be  collected  and   neatly  
stacked,  as  directed  by  the  Engineer  In 
charge. 
Note: New fittings shall be supplied from and 
released material shall be deposited at, nearest 
P.Way Stores.            

4 063131 GRSP 
Each 7500.00 23.39 175425.00 

5 063132 ERCs 
Each 1500.00 7.81 11715.00 

6 063133 Metal/GFN Liners 
Each 1500.00 5.20 7800.00 

  062030 Replacement of any type of sleepers in track 
with PSC sleepers lying on  cess  or  at  Bridge  
Approaches  for  casual  renewal  at  isolated 
locations  with  all  fittings  complete  to  
specified  gauge  &  cross  level with  
contractor’s  tools  including  packing  and  

dressing  of  ballast,  as directed  by  Engineer  
in-charge.  Released  materials  shall  be  neatly 
stacked and handed over at specified location 
within an average lead of 250 m or near either 
side of Bridge approaches as directed.         
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7 062031 Locations other than Ballasted Deck Bridge 
Each 50.00 532.70 26635.00 

8 062032 Ballasted Deck Bridge 
Each 50.00 629.53 31476.50 

  064020 Cutting  /  Cropping  of  rail  of  52Kg  –  90 
UTS,  manually and  perfectly vertical with 
contractor’s labour, hacksaw blade and tools & 

plants - Note: 
1.Manual  cutting  should  be  used  only  in  
emergencies   with  prior permission  of  
sectional  ADEN  where  machine  cutting  can  
not  be arranged in time. 
2. Cutting of Rails with blade and forcing to part 
by using other means to break the rails is 
prohibited.         

9 064021 On Cess 
Each 100.00 317.75 31775.00 

10 064022 In-situ situation 
Each 75.00 446.19 33464.25 

  064030 Cutting  /  Cropping  of  rail  of  60Kg  –  90 
UTS,  manually and  perfectly vertical with 
contractor’s labour, hacksaw blade and tools & 
plants - Note: 
1.Manual  cutting  should  be  used  only  in  
emergencies   with  prior permission  of  
sectional  ADEN  where  machine  cutting  can  
not  be arranged in time. 
2. Cutting of Rails with blade and forcing to part 
by using other means to break the rails is 
prohibited.         

11 064031 On Cess 
Each 250.00 413.07 103267.50 

12 064032 In-situ situation 
Each 250.00 580.90 145225.00 

  064040 Drilling  of  hole  of  different  diameter  and  
chamfering,  in  rail  of  any section and any 
UTS manually only in emergencies with 
contractor's labours, tools & plants, consumables 
etc.         

13 064041 Hole of dia. 26.5mm and above 
Each 100.00 341.85 34185.00 

14 064042 Hole of dia. below 26.5mm 
Each 50.00 238.58 11929.00 

  063010 Fixing of Fish Plates with fish bolts on a joint of 
all rail section duly lubricating fish plates/bolts 
with contractor's grease graphite in running track 
condition including transportation of fish plates 
and fish bolts from nearest station /store/level 
crossing.                                                        
Note:- Rail cutting & drilling to be paid 
seperately.         

15 063012 Fish plates of 6 bolts 
Joint 300.00 336.34 100902.00 

16 063060 Opening and refixing of Joggled fish plates 
provided to weld joints/rail of any rail section 
under traffic to enable examination of weld/rail 
by departmental official nominated by Engineer 
In charge and lubrication of  fishplates  by  
applying  departmental  Grease  graphite  grade  
'O' (IS:408) to fishing planes and bolts by 
departmental black oil as per procedure  laid  
down  in  latest  version  of  IRPWM,  including  
all  tools required and as directed by Engineer-
in-charge. 
Note: 
1. Grease Graphite, black oil, fish bolts, K.Oil, 
wire brush, required for work shall be given by 
department and issued at concerned SSE/PW 
Stores. 
2.Jammed  fish  bolts  shall  be  cut  using  chisel  
and  hammer . Set 325.00 58.97 19165.25 
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  063050 Lubrication  of  fish  plated  rail  joints  under  
traffic,  by  using  Grease Graphite Grade 'O' 
(IS:408) and Black  oil supplied by contractor,  
for all types of rail sections as per procedure laid 
down in latest version of IRPWM and as 
directed by Engineer In charge. 
Note: Release U/S bolt & nuts is to be deposited 
back. If any fish bolts is jammed it should be cut 
with chisel and hammer and replaced with fresh 
fish bolt supplied.         

17 063051 For 1.00m long fish plates 
Joint 1650.00 137.31 226561.50 

18 063052 For 610 mm long fish plates 
Joint 900.00 95.58 86022.00 

    Dismantling and removing rail of all section & 
length from track, laid on any type & density of 
sleeper by removing fish plates, fastenings & 
fish bolts and other materials  including stacking 
all released materials within an average distance 
of 500 metres as directed by Engineer in- charge.         

19 061022 For Casual/Scattered Rail Renewal work 
RM 1000.00 39.91 39910.00 

  061030 Insertion  of  rails  of  all  types  &  length  in  
track,  laid  on  any  type  & density  of  sleeper  
to  the  specified  gauge  under  traffic  block.  
Rates include fastening of rail with sleepers with 
standard set of fastenings and  fixing  of  fish  
plates  and  bolts  or,  if  required,  providing  
gap  for welding  and stacking of released 
material without infringement within 250m as 
directed by Engineer-in-Charge. 
Note: Rail drilling and cutting  to be paid 
separately.         

20 061032 For Casual/Scattered Rail Renewal work 
RM 1000.00 42.26 42260.00 

  064050 Gas cutting of rail of various sections with 
contractor’s tools & plants, as directed by 
engineer in-charge :         

21 064052 Rail section of 52Kg and above 
Each 200.00 142.98 28596.00 

  065030 Assembling and Laying of Improved  Switch 
Expansion Joint (SEJ) on PSC  sleepers  of  any  
rail  section  as  per  RDSO  drawing  including 
leading of SEJ rails, sleepers, fittings  for a free 
lead  of 250 metres, cutting  of  rails,  drilling  of  
holes  as  required  and  lubrication  of  SEJ, 
gauging, aligning rails, providing temporary 
connection with adequate welding gap with 
adjoining rails, providing reference posts at SEJ, 
first through  packing  of  SEJ  portion  to  make  
track   geometry  fit  for  30 kmph speed and 
making ballast profile as per IRPWM. 
Note: 
(1) Rail cutting and hole drilling shall be paid 
separately. 
(2) One set comprise complete SEJ on both rails 
at SEJ.         

22 065032 Under Traffic Block Conditions 
Set 6.00 8394.71 50368.26 

  073010 Lifting  for  increase  in  ballast  cushion  of  
existing  points  &  crossing layouts   up  to  
75mm  or  part  thereof  including  approach  and  
exit sleepers  including  one  round  of  through  
packing,  correcting  the disturbed sleeper 
spacing, tightening of fittings, boxing of ballast 
and ramping out on either side at slope not 
steeper than 1 in 1000 or as directed. 
Note: Item will be paid only when lifting is 
50mm or more.         
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23 073012 1 in 12 Points & Crossing 
Set 15.00 20530.65 307959.75 

  074010 Casual  renewal  of  PSC  sleepers  on  points  
and  crossings,  derailing switches and diamonds 
portion  of any layout including packing under 
new sleepers. All the released materials shall be 
stacked at specified location in a countable 
manner  within the lead of 250m & all lift, clear 
of infringements,  crossing of track, if any 
complete, as directed with contractor's  vehicles,  
consumables,  stores,  labour  etc.  complete,  as 
directed by Engineer in-charge.Note:  Approach  
and  Exit  sleepers  shall  be  paid  as  normal  
sleepers under relevant item.         

24 074011 Sleepers up to 2.85 m length 
Each 30.00 684.36 20530.80 

25 074012 Sleepers of length more than 2.85 m and up to 
4.20 m 

Each 30.00 943.47 28304.10 
26 074013 Sleepers of more than 4.20 m length 

Each 30.00 1487.83 44634.90 
  074020 Renewal  of  CMS  Crossing  of  all  rail  

sections  with  CMS  crossing  or with WCMS 
crossing complete with  fastenings including 
replacement of worn-out rubber pads, liners and 
ERC, as required. All the released materials shall 
be stacked at specified location in a countable 
manner within  the  lead  of  500m  &  all  lift,  
clear  of  infringements,  crossing  of track,   if   
any   complete,   as   directed.   with   
contractor's   vehicles, consumables, stores, 
labour etc. complete, as directed by engineer in- 
charge. 
Note: Rail cutting and drilling shall be paid 
separately under relevant         

27 074022 1 in 12 Turnout 
Set 5.00 4688.64 23443.20 

  074030 Renewal of switch rails (Tongue rails, stock rails 
and fittings) of all rail sections under line block 
conditions ensuring proper housing &  changing 
of stretcher bars and fittings as required. Work 
also includes drilling of hole, if any and leading 
of rails laying anywhere in station yard to site of 
work. Released switch rail shall be stacked at 
indicated place in a countable manner within the 
lead of 250m & all lift, clear of infringements, 
crossing of track, if any complete, as directed 
with contractor's vehicles, consumables, stores, 
labour etc. complete as directed by Engineer in-
charge.                                                                    
Note:                                                                                      
1. One set means two tongue rails and two stock 
rails.                                                                                             
2. One tongue & stock rails shal be considered as 
1/2 set.                                                                                  
3. One tongue rail or one stock rail shall be 
considered as 1/4 set.         

28 074032 1 in 12 Switch Assembly 
Set 5.00 16869.45 84347.25 

  074130 Re-Spacing of PSC sleeper of existing turnout 
after pre-marking of sleeper location as per 
standard layout drawings, removing ballast and 
all other fittings/fastenings to clear obstruction 
for shifting as required , shifting of sleepers at 
correct location,fixing of all fittings/fastenings, 
ballasting, requisite packing, boxing and 
profiling, complete as directed by Engineer-in-
charge. Note: Prior inspection and recording 
defective spacing and approval of Engineer-in-
Charge shall be mandatory for operating this         
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items. 

29 074131 Tumout Sleepers of length up to 2.85 m 
Each 60.00 154.59 9275.40 

30 074132 Sleepers of length more than 2.85 m and up to 
4.20 m 

Each 60.00 185.51 11130.60 
31 074133 Sleepers of more than 4.20 m length 

Each 60.00 200.96 12057.60 
  084040 Unloading   of   ballast   from   Railway's   

Hopper   Wagons,   quantity distribution    as    
per    pre-defined    site    requirement,    clearing 
infringements/jammed   ballast,   distributing   
the   unloaded   ballast uniformly over the track, 
profiling and boxing following all 
prescribedsafety norms.         

32 084041 Under Traffic Block Conditions: 
Cum 4000.00 59.02 236080.00 

33 083030 Boxing and profiling of ballast as per procedure 
prescribed in latest edition of IRPWM including 
cess dressing on both sides of track. The work 
will include removing excess ballast from track 
and putting the same in crib and shoulder by 
leading to a maximum of 50m including crossing 
of track, deweeding on ballast section etc and as 
directed by Engineer-In charge. TRM 12500.00 29.56 369500.00 

  092010 25mm gap 'in-situ' welding during traffic block 
and finishing of  weld to meet  the prescribed 
tolerances and pass all stipulated tests with all 
required  labour,  materials,  consumables,  tools,  
equipments  etc.  to complete  the  work  in  all  
respect   as  per  IR's  "Manual  for  Fusion 
Welding of Rails by Alumino - Thermic 
Process" with latest correction slips,   including  
marking  of  welded  joint,   painting  weld  
collar  with anticorrosive  paint,  restoration  of  
track  near  weld  joint  to  original position  and 
fixing  of  joggled  fish  plate  at  new weld,  to 
be removed after passing of weld in USFD test 
as directed by Engineer in charge. Note: 
1.  Welding  shall  be  carried  out   only  by 
trained  welder  having  valid competency   
certificate   using   RDSO   approved   Alumino   
Thermit Welding  Portions,  3  piece  
prefabricated  mould  (ZIRCON  WASHED) 
manually pressed, Single shot crucible fitted 
with auto tapping thimble and  Compressed Air 
Petrol/LPG preheating  technique as per RDSO 
Specification No IRST/19-2020 with latest 
amendment. 
2.  Hydraulic  Weld  trimmer  shall  be  used  for  
chipping  and  profile Grinder for finishing. 
3.  Only  required  nos.  of  Joggled  fish  plates  
shall  be  supplied  by Railway at nearest P. Way 
Stores and the same shall be returned at nearest 
P. Way Store or at other location as per direction 
of Engineer- in-Charge after release from  track.   
All other items  required shall be supplied by the 
Contractor.         

34 092012 For 60 Kg/60EI - R260 grade Rail 
Each 30.00 6729.96 201898.80 

35 102030 In-situ  reconditioning of worn-out CMS (Cast 
manganese steel) crossings of all types as per 
reconditioning manual and "work procedure for 
in-situ reconditioning of CMS crossing using 
Robotic welding Machine" of RDSO through 
approved agency, finishing & grinding within 
permissible tolenrece limit, as directed by Each 5.00 27103.48 135517.40 
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Engineer in-charge.                                                     
Note:                                                                                      
1. One obtuse crossing shall be considered 
equivalent to two nos. of crossing for payment. 
2. Reconditioning crossing shall have guaranted 
service life.  

  103020 In-situ reconditioning of worn out 1:12 or flatter 
tongue rail (only one tongue rail along with 
connected stock  rail) of all rail sections  under 
traffic,  as  prescribed  in  ‘IR's  Reconditioning  

of  Points  &  Crossings Manual’  with  RDSO  

approved  electrodes  and  suppliers,  finishing  
& grinding within permissible tolerance limit, as 
directed by engineer in- charge :         

36 103022 Using H3C electrodes 
Each 5.00 3470.50 17352.50 

37 104030 Repairs/Reconditioning of scabbed rails & wheel 
burns on tongue rails /  running  rails/stock  rails  
etc  in  situ  using  Micro  flow  thermal  spray 
technology  by  using  CP  –  3032  powder  as  
approved  and  as  per RDSO / LKO and as per 
specifications with all Contractor’s material, 
labour,  tools, powder,  equipment and 
consumable, with  all lead  and lift complete and 
as per the instructions of the Engineer-in-charge 
at site. 
Note: Inventory of scabs/wheel burn area should 
be prepared duly test checked at ADEN level 
before starting of the work. Sq cm 10000.00 26.52 265200.00 

38 113010 Cess   repair/widening   work   as   per   RDSO   
Specifications   and guidelines  RDSO/2020/GE:  
IRS-0004  or  latest  in  running  line  with 
suitable soil to the designed profile The work 
shall include uprooting and disposing of all the 
vegetation,  benching at every 30 Cm vertical 
height, earthwork in benching portion and 
compaction using  suitable slope vibratory 
Rollers/Compactors  etc. to achieve prescribed 
MDD. Note: 
1. Payment of cess repairs shall be based on the 
quantities  worked out from the cross sectional 
calculations only and worked out from the initial 
ground levels before doing benching and final 
levels as done for new  embankment.   The  earth  
work  in  benching  portion  shall  not  be paid 
extra as the same has been included in the rate. 
2.  The  earth  work  shall  be  started  only  after  
Completing  of  the benching and certified. 
3. The benching Work shall be done for a 
maximum height of 1.50 m at any time based on 
the  progress of earthwork starting from toe of Cum 500.00 505.65 252825.00 

  136010 Fixing Joggled Fish Plates with bolt / clamp 
(supplied by Railway from nearest  SSE  Store)  
in  running  track  conditions  at  welds  on  rail,  
as directed  by  engineer  in-charge  (drilling  of  
holes  in  rail,  if  required, 
shall be paid separately).         

39 136011 With 2 bolts 
Set 30.00 123.26 3697.80 

40 136012 With 4 bolts 
Set 20.00 136.30 2726.00 

41 136013 With Clamps 
Set 60.00 175.34 10520.40 

  136070 Fixing of Wooden Distance Block of size 1.0m x 
0.3m x 0.15m between track and platform wall. 

        
42 136072  With Contractor’s hard wood block. 

Each 60.00 2828.77 169726.20 
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43 136090 Cleaning of side drains along the track including 
disposing of muck beyond Railway boundary as 
per instructions of Engineer in-charge to keep 
drains clean and clear in cuttings etc RM 25000.00 36.37 909250.00 

44 136100 Removing weeds & bushes in ballast section and 
cess up to  3.95m from centre line of track in 
mid section & station yard, as specified by 
Engineer  in-charge  including  disposal  of  
branches,  bushes  outside cess/yard. TRM 27500.00 16.74 460350.00 

45 136110 Trimming of tree branches coming within 6m of 
centre line of track & those obstructing views of 
Curves/LCs / Signal / Indicator at locations in 
section & station yard, as specified by Engineer 
in-charge including disposal of branches, bushes 
outside cess/yard. 
Note: Girth of more than 20 cm will only be 
considered as tree branch. Each 300.00 192.15 57645.00 

46 136120 Making kutcha trapezoidal side drain of bottom 
width as 300mm and depth of 450mm in cutting 
section by excavation in all types of soil 
including utilising excavated muck for dressing 
of cess, slopes etc. in Railway land. RM 500.00 143.32 71660.00 

    Anti-corrosive   painting of rail outside track on 
rail bottom, web, foot and fishing plane with two 
coats of thickness of 100 microns each by 
bituminous black paint confirms to IS-9862 of 
reputed make including surface preparation, as a 
complete job as per procedure prescribed in 
latest edition of IRPWM.         

47 137011 For 60 Kg Rails 
RM 1000.00 78.99 78990.00 

48 137012 For 52 Kg Rails 
RM 200.00 70.18 14036.00 

  137020 Anti-corrosive painting of rail on running track 
of any sleeper density on  web,  foot  etc.  
including  liner  contact  area  (excluding  
bottom  of foot) and fishing plane as per 
requirement with two coats of  thickness of 100 
microns each by bituminous black paint 
confirms to IS-9862 of reputed  make    
including  painting   of  liners,   ERCs  and  
including surface preparation, as a complete job 
as per procedure prescribed in latest edition of 
IRPWM 
Note: 60% of payment shall be made if painting 
on only gauge face side is done.         

49 137021 For 60 Kg Rails 
TRM 7500.00 108.04 810300.00 

50 137022 For 52 Kg Rails 
TRM 3000.00 95.99 287970.00 

51 137030 Anti-corrosive painting to weld collar for 
Thermit welded rail joints on track  or  on  cess  
for  new  welded  joints  to  protect  against  
normal corrosion    for   any   rail   section   with   
two   coats   of    ready   mixed bituminous black  
paint of reputed make confirming  to latest  
IS:9862 on welded area up to 10cm on either 
side including on the underside of rail foot by 
brush including surface preparation as per 
Railway's AT Weld  Manual  including  lettering  
/  weld  numbering  with  approved enamel paint 
as directed 
Note: Before painting, dust, loose rust and mill 
scale and dirt shall be removed  thoroughly  by  
wire  brushing.  Scrubbing  welded  area  with 
water to make it free from slag and other water 
soluble compounds to make it dry. Each 50.00 26.78 1339.00 
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52 137040 Anti-corrosive painting to weld collar for 
Thermit welded rail joints on track  for old 
painted joints in normal corrosive prone area for 
any rail section   with  two  coats  of   ready  
mixed  bituminous  black  paint  of reputed  
make  confirming  to   IS:9862  latest   version  
on welded  area up  to  10cm  on either  side  
including  on the  underside  of  rail  foot  by 
brush including surface preparation as per 
Railway's AT Weld Manual including  lettering  
/  weld  numbering  with  approved  enamel  
paint  as directed 
Note: 
1.Before  painting,  dust,  dirt  and  flaked  paint  
from  the  welded  joint shall  be  removed  
thoroughly  by  scrapping  with  wire  brush.   
Grease and oil shall be removed by use of 
appropriate solvent confirming to latest IS:1745. 
2.Use of detergent followed by water washing 
should also be done to ensure removal of oil and 
grease apart from the greasing compound. 3.The 
paint should be procured along with the thinner 
recommended by the manufacturer of the paint. Each 50.00 29.02 1451.00 

  137070 Marking, inscribing, painting, writing, bordering 
etc. on new / old iron surface at various locations 
of Points & Crossings with details of turn- in  /  
turn-out  reference  station  mark  on  rail  web  
for  one  set,  duly preparing surface with 
contractor's wire brush and applying two coats of  
yellow  synthetic  enamel  paint  of  approved  
quality as  background and stenciling the details 
to suitable size, as described for every curve 
reference station  mark  /  switch  /  crossing  
details  with  black  enamel paint of approved 
quality complete, as directed : 
Note:  Stenciling  of  letters  is  only permitted.   
No  hand  written  letters are accepted.         

53 137072 1 in 12 Turnout 
Set 50.00 1434.72 71736.00 

  137080 Painting  2  coats  to  various  P.Way  Reference  
Post,  Structures  etc. with enamel paint of 
approved make with 2 coats of different colours 
& letters, as directed by Engineer in-charge.         

54 137081 Kilometre & Gradient post 
Each 100.00 103.89 10389.00 

55 137082 Hectometre Post 
Each 275.00 121.00 33275.00 

56 137086 Curve Post 
Each 100.00 111.11 11111.00 

57 137090 Curve details, SE, Versine, Station Nos. etc. per 
station. 

Each 1000.00 63.05 63050.00 
  137100 Painting 2 coats  to Bridge Reference / Boards, 

Structures etc. along track  with  enamel  paint  
of  approved  make  with    different  colours  & 
letters, as directed by Engineer in-charge.         

58 137102 Bridge Tablet 
Each 150.00 52.70 7905.00 

59 137103 Bridge Height Gauge 
Each 18.00 3308.73 59557.14 

60 137104 HFL, FSL & DL on Bridge Pier / Abutment 
Each 334.00 777.21 259588.14 

61 137105 Miscellaneous General Boards, Jurisdiction 
Boards, Structures etc. 

Sqm 100.00 147.45 14745.00 
  135010 De-stressing of LWR/CWR track of any density 

under traffic line block with   contractor's   
labours,   tools,   equipments   and   consumables 
inclusive of all lead & lift. Activities include 
cutting of LWR/CWR into convenient  panels  of          



 Tender No. SCL-ENGG-52-2026 

                                                                               For Divisional Rly. Manager(Works)/Lumding 
                                                                                                  N.F. Railway, Silchar 
 

specified  length,  removal  of  ERCs,  liners, 
greasing of ERCs and liner contact area, lifting 
rails and keeping them on rollers provided at 
every 15 sleepers, working out elongation of rail 
ends  depending  on  prevailing  site  conditions,  
pulling  rails  with  the help  of  Hydraulic  
Tensor  to  achieve  the  desired  elongation,  
cutting rails, as required, removing rollers and 
placing rail in position, re-fixing ERCs & liners 
and adjustment of gap at SEJs : 
Note: 
(1) Welding of rail joints will be paid separately. 
(2) Rail cutting and Hole drilling shall be paid 
separately. 
(3) Opening and closing of LC if required will 
be paid separately. 
(4)  As  per  procedure  prescribed  in  latest  
edition  of  IRPWM  &  CE's Circulars for 
destressing of LWR/CWR, if any. 

62 135012 With Contractor’s Hydraulic Rail tensor 
TRM 3000.00 57.03 171090.00 

63 135013 Without Rail tensor 
TRM 7500.00 50.06 375450.00 

  131020 Picking up of slacks  in track  of all sleeper 
density,   duly opening up ballast,  gauging,  
alignment,  correcting  longitudinal  &  cross  
levels, packing,  boxing  of  ballast  and  
dressing  the  same  under  traffic conditions as 
per procedure prescribed in latest edition of 
IRPWM and as directed by Engineer in-charge. 
Note:  In-charge  section  Engineer  should  
identify  locations  requiring packing  and  
obtain  prior  approval  of  DEN/XEN   before  
execution  of the work when there is no Zonal 
Track Maintenance agency deployed in the 
section.         

64 131021 For PSC Sleeper 
TRM 8000.00 100.51 804080.00 

  131030 First  or  Second  Through  Packing  of   track  of  
all  sleeper  density including giving a general 
lift, as desired to eliminate sag after Deep 
Screening   work,   lifting   of   track,   lowering   
of   track   and   major realignment  of  curves  
and  formation  rehabilitation  as  per  procedure 
prescribed in latest edition of IRPWM. 
Note: General lift is normally 25 mm and 
isolated lift may be up to 50         

65 131031 For PSC Sleeper Track with Sleeper Density of 
1540 

TRM 5000.00 140.71 703550.00 
66 131032 For PSC Sleeper Track with Sleeper Density of 

1660 
TRM 10000.00 154.78 1547800.00 

  131040 Third or subsequent Through Packing of  track 
for all sleeper density including picking of 
slacks, as required after second through packing, 
subsequent to Deep Screening work  as per 
procedure prescribed in latest   edition   of   
IRPWM.   This   item   can   also   be   used   
after lifting/regrading/realignment works also. 
Note: General lift is normally 25 mm and 
isolated lift may be up to 50mm.           

67 131041 For PSC Sleeper Track with Sleeper Density of 
1540 

TRM 5000.00 108.24 541200.00 
68 131042 For PSC Sleeper Track with Sleeper Density of 

1660 
TRM 10000.00 119.06 1190600.00 



 Tender No. SCL-ENGG-52-2026 

                                                                               For Divisional Rly. Manager(Works)/Lumding 
                                                                                                  N.F. Railway, Silchar 
 

  131050 Through packing of points and crossings, 
derailing switches including gauging, fittings 
recoupment, ballasting as required, elimination 
of sag and to the required alignment after Deep 
Screening as per procedure prescribed  in  latest  
edition  of  IRPWM  complete  as  per  direction  
of Engineer-in-charge. 
Note:  This  work  shall  be  operated  in  
exceptional  cases  with  written approval at 
DEN level when UNIMAT is not available and 
immediate packing is required to pass train over 
it.         

69 131052 1 in 12 PSC layout 
Set 32.00 16744.29 535817.28 

70 131070 Slack  picking  of  joint  sleepers  and  3  
approach  sleepers  on  either sides giving 
required lift to make up general track level, 
packing and profiling as directed. Each 400.00 635.43 254172.00 

  133010 Pulling back of rails / panels on running track for 
creep adjustment or other incidental activities by 
removing and re-fixing all the fittings, and 
fastenings   including   squaring   of   sleepers   
and   slack   picking   of displaced sleepers, as 
directed.         

71 133011 For rails up to 13 metre length 
TRM 2500.00 40.55 101375.00 

72 133012 For rail panel above 13 metre & up to 40 metre 
length 

TRM 1000.00 44.64 44640.00 
  134010 Slewing and realigning of curves  under traffic 

line block condition, as directed by Engineer in-
charge with contractor's labour, tools & plants, 
as  required  with  general  lift  up  to  25mm  
including  one  round  of through   packing,   
ballast   profiling,   loosening/tightening   of   
P.Way fittings, if required and other incidental 
works. 
Note:  Payment  will  be  made  based  on  
average  slew  calculated  in each 50m length of 
track by averaging absolute values of positive 
and negative value of slews.         

73 134015 PSC Sleeper track - Maximum slew up to 50mm 
TRM 1000.00 141.11 141110.00 

74 134016 PSC  Sleeper  track  -  Maximum  slew  more  
than  50mm  and  up  to 100mm 

TRM 750.00 177.94 133455.00 
75 134017 PSC  Sleeper  track  -  Maximum  slew  more  

than  100mm  and  up  to 150mm 
TRM 500.00 205.62 102810.00 

76 134018 PSC Sleeper track - Maximum slew more than 
150mm 

TRM 300.00 235.81 70743.00 
  155010 Carrying out pre-tamping, during tamping and 

post-tamping work  for tamping  track  with  all  
types  of  rails,  sleepers  &  sleeper  density  by 
various Track Tamping machines, like 
CSM,DUO/3X Machines  which include : 
(1)  Re-adjustment   of  ballast,   heaping-up  of   
ballast,  filling-up   of cavities in tamping zone 
by picking ballast from stacks  / shoulders / crib 
of adjoining track up to lead of 50 m to ensure 
effective packing; 
(2) Clearing of ballast on sleepers to make them 
visible to operator, 
(3) Clearing of ballast over rail foot to facilitate 
holding of rail by rollers of TTRM; 
(4) Digging, screening and replenishment of 
ballast at mud pumping / rounded ballast in         
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sleeper crib location; 
(5) Tightening of loose fittings immediately 
before & after tamping; 
(6) Replacement of broken / missing fittings 
supplied by Railway; 
(7) Correcting displaced sleepers to position 
along with squaring; 

77 155011 For day time block working 
TRM 30000.00 21.32 639600.00 

78 155030 Removing  and  refixing  of  guard  Rails  over  
slab  bridges  during machine   packing   with   
all   contractor's   men   and   materials   duly 
removing  fittings,  leading  guard  rails  to  
bridge  approaches,  lifting, dragging,  
positioning  and  crossing  of  track  etc,  and  as  
directed  by 
Engineer In charge. TRM 5000.00 117.91 589550.00 

  156010 Carrying out pre-tamping, during tamping and 
post-tamping works for tamping of Turnouts of 
all types Under Traffic Block Conditions which 
include :(1) Re-adjustment of ballast, heaping-up 
of ballast, filling-up of cavities in tamping zone 
by picking ballast from stacks / shoulders / crib 
of adjoining track up to lead of 50 m to ensure 
effective packing; 
(2) Clearing of ballast on sleepers to make them  
visible to operator; (3) Clearing of ballast over 
rail foot to facilitate holding of rail by rollers of  
UNIMAT;  (4)  Digging,  screening  and  
replenishment  of  ballast  at mud pumping / 
rounded ballast in sleeper crib location; (5) 
Tightening of  loose  fittings  including  check  
rails  immediately  before  &  after tamping;  (6)  
Replacement  of  broken  /  missing  fittings  
supplied  by Railway;  (7)  Correcting  displaced  
sleepers  to  position  along  with squaring; (8) 
Re-setting worked-out / fallen fittings; (9) 
Removing and re-fixing  joggled  fish  plates  &  
wooden  blocks,   OHE  bonds  &  other 
obstructions,   wherever   necessary   ;(10)   
Removing   and   re-fixing stretcher bar, as 
directed; (11) Adjustment in opening and 
housing of switch  for  testing  operation  of  
points   (12)Manual  consolidation  of ballast in 
cribs and shoulders; (13) Stages of payment a) 
30% of the rate will  be paid on completion of  
pre tamping  attention, b) Balance 70%  of  the  
rate  will  be  paid  on  completion  of  post  
tamping;  (14) Recovery  at  the  rate  of  twice  
the  applicable  rate  will  be  effected  in case 
contractor fails to carry out any of the 
pre/during/post operation.         

79 156012 1 in 12 Turnouts (Under Traffic Block 
Conditions) Set 66.00 12224.20 806797.20 

80 157010 Carrying out various miscellaneous works, for 
proper upkeep of crew rest  van  /  rest  room  as  
directed  by  machine  in-charge   of  Track 
Machines by providing a team of 2 labours for 
12 hours shift, broadly mentioned hereunder: 
(1)  Bringing  water  from  nearby  source  and  
cleaning  machine  with water jet or any suitable 
means; 
(2)  Fuelling  machine  duly  bringing  diesel  /  
hydraulic  oil  from  the stacked drums; 
(3) Bringing water to staff rest van or staff rest 
room, cleaning rest van 
/ rest room, cooking food for Track Machine 
staff or bringing food from outside (cost of food Shift 60.00 1568.06 94083.60 



 Tender No. SCL-ENGG-52-2026 

                                                                               For Divisional Rly. Manager(Works)/Lumding 
                                                                                                  N.F. Railway, Silchar 
 

shall be borne by the staff concerned).; 
(4)  Guarding  &  watching  machines,  spare  
parts,  oils,  grease  etc. during  day  and  night  
time  at  all  locations,  wherever  necessary,  as 
instructed by the machine in-charge; 
(5) In case, contractor provides less no. of 
Labour/Mate, payment will 

81 157020 Carrying out ancillary works required for UTV 
working under line block i.e., turning of rails/ 
Sleepers and keeping in position for fixing of 
UTV clamps  to  rail,  keeping  rails/PSC  
Sleepers  in  position  while  loading into   BFR,   
removal   of   clamps   on   BFR   for   releasing   
loaded rail/Sleepers,  adjusting  of  rails/Sleepers  
on  BFR  etc.  by  providing minimum of three 
men in a shift of 8 hours, with all contractor's  
tools, all lead, lift, crossing of tracks etc., 
complete and as directed by the engineer - in - 
charge. 
Note: In case, contractor provides less no. of 
Labour, payment will be deducted  for each such 
person  @  2/3 rd of the accepted item rate. Shift 40.00 2579.95 103198.00 

  171030 Loading,  leading  and  unloading  of  52Kg  /  
60Kg  rail  up  to  13  metre length   by 
Railway's  Rail  Dolly / Dip  Lorry to  the 
nominated  location under traffic with line 
protection in case road carriage is not possible 
with different lead with a lift up to 5 metre 
during block period.         

82 171031 For lead up to 500 metre. 
MT 450.00 430.90 193905.00 

83 171032 For lead beyond 500 metre and up to 1 Km. 
MT 450.00 556.19 250285.50 

  171040 Loading,  unloading  and  hauling  of  52Kg  /  
60Kg  rail  more  than  13 metre and up to 39 
metre length by Railway's Rail Dolly / Dip Lorry 
to the nominated location under traffic  and line 
protection in case road carriage is not possible 
for different leads and lift up to 5 metre.         

84 171041 For lead up to 500m 
MT 300.00 487.11 146133.00 

85 171042 For lead beyond 500 metre and up to 1 Km 
MT 300.00 709.21 212763.00 

  172030 Loading, leading and unloading of PSC Sleepers 
of 52Kg / 60Kg by Railway's Rail Dolly/ Dip 
Lorry to the nominated location under traffic in 
case road carriage is not possible for different 
leads and lift up to 5metres.         

86 172031 For lead up to 500 metres 
MT 150.00 335.54 50331.00 

87 172032 For lead beyond 500 metre and up to 1 Km 
MT 150.00 498.05 74707.50 

88 172033 Extra to Items no. 172032 for lead beyond 1 Km 
for every subsequent Km or part thereof and up 
to 10 Km MT 1350.00 51.93 70105.50 

  172060 Unloading  of  52kg  /  60kg  PSC  line  and 
special  sleepers  up to  2.75 metre length in 
Depot / Station / Mid-section between stations in 
neat manner for Railway usage from 
departmental material train (DMT) or 
contractor's  /  Railway's  Truck/Trailer  with  
crane  or  any other  means including crossing of 
one track and lead up to 250 metre & lift up to 5 
metre    with    contractor's    labour,    tools    &    
plants,    machinery, consumables etc. 
Note:  In  case  of  any  damage  to  sleeper  
during  loading,  penalty  @ 50% of the all 
inclusive cost of sleeper shall be levied.         

89 172063 From Truck / Trailer 
MT 120.00 120.97 14516.40 
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  172070 Unloading  of  52kg  /  60kg  PSC  special  
sleepers  beyond  2.75  metre length  in  Depot  /  
Station  /  Mid-section  between  stations  in  
neat manner for Railway usage from 
departmental material train (DMT) or 
contractor's  /  Railway's  Truck/Trailer  with  
crane  or  any other  means including crossing of 
one track and lead up to 50 metre & lift up to 5 
metre    with    contractor's    labour,    tools    &    
plants,    machinery, consumables etc. 
Note:  In  case  of  any  damage  to  sleeper  
during  loading,  penalty  @ 50% of the all 
inclusive cost of sleeper shall be levied.         

90 172073 From Truck / Trailer 
MT 195.00 130.01 25351.95 

  173010 Unloading of Switches / Crossings / SEJ Rails / 
Glued Joints of any rail section and length with 
or without  P.Way fittings & fastenings in neat  
manner  for  Railway  usage  from  departmental  
material  train (DMT)  or  contractor's  /  
Railway's  Truck/Trailer  with  lead  up  to  
250metre & lift up to 5 metres.         

91 173013 From Truck / Trailer 
MT 210.00 180.27 37856.70 

92 173020 Unloading   all  types  of  P.Way  fittings  and  
fastenings   for  Railway usage from  Truck and 
stacking with lead up to 250 metre & lift up to 5 
metre. MT 100.00 156.81 15681.00 

93 173050 Un Loading of stone boulders weighing not less 
than 35 kg each from Railway   Wagons   and   
stacking   at   specified   locations   with   all 
contractor's tools & plants, machinery, labour, 
lead and lift, crossing of track wherever 
necessary etc., complete as directed by the 
Engineer In charge. Cum 450.00 200.90 90405.00 

  211020 Erection or removal of temporary Engineering 
Indicator Board or any other  board  at  specified  
locations  without  causing  infringement  to 
track etc. complete and as directed.         

94 211021 For erection 
Each 30.00 286.05 8581.50 

95 211022 For removal 
Each 30.00 234.54 7036.20 

96 211120 Fixing vertically the unserviceable PSC sleepers 
at locations of tress- passing, railway boundary 
or to make temporary store by excavating trench, 
fixing PSC sleeper in trench and filling back 
open trench. Each 100.00 169.18 16918.00 

97 211140 Supplying and spraying in specified proportion 
Weedicide  Chemical, capable  to  kill  entire  
weed  on  track  /  cess  /  embankment  with  all 
labour,  material,  tools  &  plants  etc.  complete  
job  in  all  respect. Scientific name of the 
chemical is Isopropylamine Salt of Glyphosate, 
in which active ingredient is Glyphosate (41%), 
colour is light amber to brownish,  very  low  in  
toxicity  and  has  favourable  environmental 
characteristics. It will be ensured that no weed 
growth occurs up to six months period, 
otherwise re-spraying shall be done by the 
contractor free of cost. Sqm 25000.00 0.75 18750.00 

  211200 Hiring of machinery for minor miscellaneous 
works for short duration including    
operator/driver,   fuel,   lubricants   and   
consumable.    The contractor shall arrange all 
statutory permits as required by rules and 
regulations prevailing in the area of work. 
Payment shall be made for 
actual working hours at site.         
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98 211201 JCB  Backhoe  Loaders  3DX  Plus  or  similar  
with  minimum  1.10  cum bucket capacity 

Hour 30.00 827.84 24835.20 
99 211202 Hydra or similar tyre mounted Pick-n-Carry 

crane of 12T capacity  for misc. works of 
handling of material Hour 30.00 1536.98 46109.40 

100 211220 Supplying  and  filling  50  kg  size  empty  
cement  polythene  bags  with Rly.  
Ballast/moorum/earth/Sand/quarry  dust  etc.  
placing  the  filled bags  on  the  high  banks  
/bridge  approaches/nominated  place  etc. 
dumping  and  spreading  at  the  nominated  
locations  to  profile  under block   period   with   
all   contractor's   labour,   tools,   plants,   
loading, unloading, filling, spreading including 
all lead/lift etc. complete and as directed by the 
Engineer in charge at site including crossing of 
track where necessary. Each 10000.00 17.83 178300.00 

      
      19112125.17 

    Escalation (-)15.41%   -2945178.49 

      
      16166946.68 
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  Schedule "B"- (NS Items)         

SN Item Description of work Unit Quantity Rate Amount 

1 NS-1 Removal of excavated/slip earth/debris/malba 
from the site of works to any other place outside 
Railway land/premises, including all 
excavations, handling, re-handling, loading, 
unloading and leading etc. all labour and 
material as a complete job. Removal of Earth (all 
kinds of soils)/ROCKS, BOULDERS including 
mud/slush, slipped earth in catch water drains, 
side drains, over berms in cutting, water way of 
bridges, over coping of toe/breast/retaining walls 
etc. including crossing of nallah, railway tracks, 
making/repairing approach roads if required, all 
lead, lift, ascent, descents, or any other 
obstruction. Earth spoils to be dumped outside 
the cutting or railway embankments as per 
direction of Engineer- in-charge. 

Cum 6000.00 62.33 373980.00 
2 NS-2 Hiring and operating Multi-Utility vehicle of 

loading capicty one MT with sitting capacity of 
4/6 persons, 4 strockes, 4 cylinders engine, 
factory-built metal body, cargo box type or 
passenger cabin type or both (with 24 hours 
availability), including cost of fuel, lubricants, 
major/minor repairs, salary of driver, toll tax, all 
other tax complete, operation & maintainance 
including running upto 1200 km in a month. The 
vehicle shall run on pucca, kutcha road & along 
the track. The contractor shall arrange road 
permit for vehicles for all the states of operation, 
as per instruction of Engineer-in-charge & 
vehicle shall not be more than 3 years old. 

Each per 
month 6.00 29196.49 175178.94 

3 NS-3 Extra over item no. NS-2 for every additional 
km or part thereof over 1200 km in a month. 

Km 7200.00 25.94 186768.00 

            735926.94 
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