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ENGINEERING DEPARTMENT 

 

E-TENDER DOCUMENT 2026-27 

 
Tender No. : SEE26-27-77 

Name of work : Provision of 40 bedded Running Room at DKGS. 

Approx. Cost (In Rs.) : 4,43,20,083.69 

Earnest Money (In Rs.) : 8,86,400.00 

Cost of Tender Document : NIL 

Date & Time of Closing of 

tender 

:     ..………..  (As on IREPS Portal) 

Date & Time of Opening of 

tender 

:    …………..  (As on IREPS Portal) 

 
Note :-  In case of any anomaly in above details, IREPS Portal data will prevail. 

 
 

   

                                                                                                          Sr. DEN/II/SEE 
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TENDER FORM (First Sheet) 

 
E-Open Tender No.: S E E 2 6 - 2 7 - 7 7  

 

 Name of work: Provision of 40 bedded Running Room at DKGS. 

 

To, 

The President of India 

Acting through the Divisional Railway Manager (Engineering), 

East Central Railway, Sonpur. 
 

1. I/We   have read the various conditions to tender attached hereto and agree to abide by the 

said conditions. I/We also agree to keep this offer open for acceptance for a period of 60 days (Sixty days) 

days from the date fixed for closing of the tender and in default thereof, I/We will be liable for forfeiture of 

my/our “Earnest Money/Bid Security”. I/We offer to do the work for East Central Railway, at the rates 

quoted in the attached schedule and hereby bind myself/ ourselves to complete the work in all respects 

within ………….(As on NIT Head Tab of  IREPS Portal) from the date of issue of letter of acceptance of the 

tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, with 

all correction slips up-to-date and to carry out the work according to the Special Conditions of Contract and 

Specifications of materials and works as laid down by Railway in the annexed Special 

Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction slips up-to-date for the 

present contract. 

3. A Bid Security of ………….(As on NIT Head Tab of  IREPS Portal) has already been deposited online / 

submitted as Bank Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to 

any other right or remedies in case my/our Tender is accepted and if: 

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the 

Railway that such documents are ready; and 

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

 

4. (a) I/We am/are a Startup firm registered by .....................................................................Department of 

Industrial Policy and Promotion (DIPP) and my registration number is ……………. valid 

upto……………. (Copy enclosed) and hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ……………….. with…………….. 

… ................................................................... and hence required to deposit only 50% of Bid Security. 

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a binding 

contract between us subject to modifications, as may be mutually agreed to between us and indicated in the 

letter of acceptance of my/our offer for this work. 

 

 

 

 

                                                                                Signature of Tenderer(s)  

                                                  Date: 

 

                                                                                                                     Address of the Tenderer(s) 
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                                                                            EAST CENTRAL RAILWAY 

                                                              Part -1 
INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDER:- 

                           Tender will be dealt based on GCC-April/2022 and upto date correction slip No. 11) 

1. E-tender will be opened at 13:00 hours on the same date of closing of tender in the office of the Divisional 

Railway Manager, E.C. Railway, Sonpur (Civil Engg. Deptt). If the office is closed on the stipulated date 

and time due to some unaccounted holiday or bandh etc. the tender will be opened on the next working day 

at the same time. 

2. Payment of Bid Security: Payment of Bid Security in respect of e-tendering should be accepted through Net 
Banking or payment gateway or Bank Guarantee Bond only. Tender received without the prescribed amount of 
Bid Security Deposit and through other than Net Banking or payment gateway or Bank Guarantee Bond are liable 
to be summarily rejected. 

3. A copy of Documents against eligibility criteria must be submitted along with the E-tender. No any documents 
against the same will be entertained in the office of Divisional Railway Manager, Sonpur or anywhere else at any 
time. Tender will be decided purely on the basis of documents available/attached with the E-tender no matter 
whether tenderer is working contractor or new. However Railway may ask clarification with respect to document 
available/attached with the E-tender, if required. 

4. Tenderer(s) is/are agreed to abide by the Indian Railways Standard General Conditions of Contract- April/2022 
with all correction slip up to date and to carry out the work according to the Special Conditions of contract and 
Specifications of materials and works as laid down by Railway in the annexed Special Conditions/Specifications, 
Schedule of Rates with all correction slips up to date for the present contract. 

5. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a binding contract 
subject to modifications, as may be mutually agreed to between us and indicated in the letter of acceptance of 
my/our offer for this work. 

6. In case of ambiguity in rates quoted in words or figure, rate quoted in words shall be considered. 

7. The following documents form part of Tender/Contract: 
a. Special conditions/Specifications as mentioned. 

b. Schedule of approximate quantities as mentioned. 

c. Standard General Conditions of Contract and Standard Specifications for materials and works of Indian Railway 

as amended/corrected up to latest correction slips, copies of which can be seen in the office of Sr. Divisional 

Engineer (Co-ord), E.C. Railway, Sonpur or obtained from the office of the Chief Engineer, East Central Railway 

on payment of prescribed charges. 

d. ECR Unified Standard Schedule of Rates-2021 & CPWD D.S.R.-2021, as amended/corrected up to latest 

correction slips, copies of which be seen in the office of Sr. DEN(Co-ord), E.C. Railway, Sonpur or obtained from 

the office of the Chief Engineer, East Central Railway on payment of prescribed charges. 

e. All general and detailed drawings if any pertaining to work will be issued by the Engineer or his Representatives 

(from time to time) with all changes and modifications. 

*Note:- If any anomaly is in tender document, condition of GCC/2022 upto date corrected will prevail. 

8. Drawings for the work: 
The Drawings for the work if any can be seen in the office of the Sr. Divisional Engineer(Co-ordn.), E.C. Railway, 

Sonpur and/or Chief Engineer, E.C. Railway at any time during the office hours. The drawings are only for the 

guidance of Tenderer(s). Detailed working drawings, if required, based generally on the drawing mentioned above, 

will be given by the Engineer or his representative from time to time. 

9. The Tenderer(s) shall quote his / their rates as a percentage above or below the Schedule of Rates of East Central 
Railway as applicable to Sonpur Division except where he/they are required to quote item rates and must quote 

rate for all the items shown in the Schedule of approximate quantities attached. The quantities shown in the 
attached Schedule are given as a guide and are approximate only and are subject to variation according to the needs 

of the Railway. The Railway does not guarantee work under each item of the Schedule. The tenderer(s) shall 

quote rates / rebates only at specified place in Tender Form supplied by Railway. Any revision of rates / rebates 
submitted (quoted) through a separate letter whether enclosed with the bid (Tender Form) or submitted separately 

or mentioned elsewhere in the document other than specified place shall be summarily ignored and will not be 

considered. 

10. Rights of the Railway to deal with tender (Clause 7 of Part-I of GCC-2022) : 
The Railway reserves the right of not to invite tenders for any of Railway work or works or to invite open or limited 

tenders and when tenders are called to accept a tender in whole or in part or reject any tender or all tenders without 
assigning reasons for any such action. In case if tender is accepted in part by Railway administration, Letter of 4



 

 

Acceptance shall be issued as counter offer to the Tenderer, which shall be subject to acceptance by the Tenderer. 

If the tenderer(s) deliberately gives/give wrong information in his/their tender or creates/create circumstances for the 
acceptance of his/their tender, the Railway reserves the right to reject such tender at any stage. 

11. Permission to Bid for a bidder from a country which shares Land boundary with India: 

(Clause 7 D of Part-I of GCC-2022) Any bidder from the countries sharing a land border with India will be 

eligible to bid in any procurement of works (including turnkey projects) only if the bidder is registered with the 

Competent Authority. The Competent Authority for registration will be the Registration Committee constituted by the 

Department for Promotion of Industry and Internal Trade (DPIIT), Government of India. For interpretation of this 

para, Department of Expenditure, Ministry of Finance, Government of India letter F.No.6/18/2019-PPD dated 

23/07/2020 shall be referred. 

12. (Clause 9 of t e n d e r f o r m s e c o n d s h e e t Part-I of GCC-2022) If any partner(s) of a partnership firm 

expires after the submission of its tender or after the acceptance of its tender, the Railway shall deem such tender as 

cancelled/contract as terminated under clause 61 of the Standard General Conditions of Contract, unless the firm retains 

its character as per partnership agreement. If a sole proprietor expires after the submission of tender or after the 

acceptance of tender, the Railway shall deem such tender as cancelled / contract as terminated under clause 61 of the 

Standard General Conditions of Contract. 

13. Bid Security: (Clause 5 of Part-I of GCC-2022) :  
  *ACS- 11 dated 13.03.2026 

(1) a. The tenderer shall be required to submit the Bid Security with the tender for the due performance with the 

stipulation to keep the offer open till such date as specified in the tender, under the conditions of tender. The 

Bid Security shall be as under: 

 

Value of the Work Bid Security 

For  all works 2% of the estimated cost of the work 

Note: 

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall be applicable for all modes of 

tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as „Startups‟ shall be 

exempted from payment of Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security detailed above. 

(b) It shall be understood that the tender documents have been issued to the tenderer and the tenderer is permitted to 

tender in consideration of stipulation on his part, that after submitting his tender he will not resile from his offer or 

modify the terms and conditions thereof in a manner not acceptable to the Engineer. Should the tenderer fail to 

observe or comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to the Railway. 

(c) If his tender is accepted, this Bid Security mentioned in sub para (a) above will be retained as part security for the 

due and faithful fulfillment of the contract in terms of Clause 16 of the Standard General Conditions of Contract. 

The Bid Security of other Tenderers shall, save as herein before provided, be returned to them, but the Railway 

shall not be responsible for any loss or depreciation that may happen thereto while in their possession, nor be liable 

to pay interest thereon. 

 

(2) The Bid Security shall be deposited either in cash through e-payment gateway or submitted as Bank Guarantee 

bond from a scheduled commercial bank of India or as mentioned in tender documents. The Bank Guarantee bond 

shall be as per Annexure- VIA and shall be valid for a period of 90days beyond the bid validity period. 

 
(3) In case, submission of Bid Security in the form of Bank Guarantee, following shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) while applying to the 

tender. 

ii. The original Bank Guarantee should be delivered in person to the official nominated as indicated in the 

tender document before closing date for submission of bids. (i.e. excluding the last date of submission of bids) 

(Advance correction Slip No.5 dt 20.10.2023) [Para 5(3) ii of GCC-2022] 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal (IREPS) and/or non 

submission of original Bank Guarantee within the specified period shall lead to summary rejection of bid. 

iv. The Tender Security shall remain valid for a period of 90 days beyond the validity period for the Tender. 
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v. The details of the BG, physically submitted should match with the details available in the scanned copy and the data 

entered during bid submission time, failing which the bid will be rejected.  

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall clearly bear the 

identification “Bid for the ***** Project” and shall clearly indicate the name and address of the Bidder. In 

addition, the Bid Due Date should be indicated on the right hand top corner of the envelope. 

vii. The envelope shall be addressed to the officer and address as mentioned in the tender document. 

viii. If the envelope is not sealed and marked as instructed above, the Railway assumes no responsibility for 

the misplacement or premature opening of the contents of the Bid submitted and consequent losses, if any, 

suffered by the Bidder. 

14.  Security Deposit (Clause 16(1) of Part-II of GCC-2022) : 

The Security Deposit shall be 5% of the contract value. The Bid Security submitted by the Contractor with his tender 

will be retained/encashed by the Railways as part of security for the due and faithful fulfillment of the contract by the 

Contractor. Provided further that, if Contractor submits the Cash or Term Deposit Receipt issued from a Scheduled 

commercial bank of India or irrevocable Bank Guarantee Bond from a Scheduled commercial bank of India, either 

towards the Full Security Depositor the Part Security Deposit equal to or more than Bid Security, the Railway shall 

return the Bid Security, to the Contractor. 

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt issued from 

Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from Scheduled commercial bank of 

India, or may be recovered at the rate of 6% of the bill amount till the full Security Deposit is recovered. Provided also 

that in case of defaulting Contractor, the Railway may retain any amount due for payment to the Contractor on the 

pending "on account bills" so that the amounts so retained (including amount guaranteed through Performance 

Guarantee) may not exceed 10% of the total value of the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the stipulated date of 

Maintenance period plus 60 days and shall be extended from time to time, depending upon extension of contract 

granted in terms of Clause 17A and 17B of the Standard General Conditions of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a Contractor or 

submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the contractor, in lieu of irrevocable 

Bank Guarantee bond issued from scheduled commercial bank of India, to be submitted by him, for an amount equal to 

or more than the already available Security Deposit, provided however that, in a contract of value less than Rs.50 

Crore, such refund/ return of the already available Security Deposit is permitted up to two times and in a contract of 

value equal to or more than Rs. 50 Crore, such refund / return of the already available Security Deposit is permitted up 

to three times. 

Clause 16(2) of Part-II of GCC-2022) of Security Deposit: Security Deposit mentioned in sub clause (1) above shall 

be returned to the Contractor along with or after, the following: 

(a) Final Payment of the Contract as per clause 51.(1) and 

(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has No Claim on 

Contractor and 
(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), in case applicable. 

* (Maintenance period:  

i) For Civil & other Works :- 12 (Twelve) months from the date of completion of work. 

 ii) For P.Way Works:-06 (Six) months from the date of completion of work. 

16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause62 (1) of these 

conditions, the Security Deposit already with railways under the contract shall be forfeited. However, in case 

the contract is rescinded in part or parts under clause 62 (1) of these conditions, the Security Deposit shall not 

be forfeited. 

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the Contractor 

under the Contract, but Government Securities deposited in terms of Sub-Clause 16.(4)(b) of this clause will be 

payable with interest accrued thereon. 

15.  Performance Guarantee( P.G.) (Clause 16.4 of part-II of GCC-2022) :- 

The procedure for obtaining Performance Guarantee is outlined below: 
(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty one) days from the 

date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 21 (Twenty one) 
days and up to 60 days from the date of issue of LOA may be given by the Authority who is competent to sign 
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the contract agreement. However, a penal interest of 12% per annum shall be charged for the delay beyond 

21(Twenty one) days, i.e. from 22ndday after the date of issue of LOA. Further, if the 60thday happens to be a 

declared holiday in the concerned office of the Railway, submission of PG can be accepted on the next working 

day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date of issue 

of LOA, the contract is liable to be terminated. In case contract is terminated railway shall be entitled to forfeit 

Bid Security and other dues payable to the contractor against that particular contract, subject to maximum of PG 

amount. In case a tenderer has not submitted Bid Security on the strength of their registration as a Startup 

recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of Commerce and Industry, 

DIPP shall be informed to this effect. The failed Contractor shall be debarred from participating in re-tender for 

that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) amounting to 5% of the 

original contract value and Additional Performance Guarantee as per clause 16(4) (h) in any of the 

following forms,:-  

 *ACS- 11 dated 13.03.2026 

(i) A deposit of Cash; 

(ii) Irrevocable Bank Guarantee; 

(iii) Insurance Surety Bond as per Annexure - XVII;          *ACS-9 dated 09.01.2025                 

Note: 

  *ACS- 11 dated 13.03.2026 

In case of extension of Date of Completion, selected bidder needs to submit extended Insurance Surety Bond/Fresh 

Insurance Surety Bond/Fresh Performance Security, in any form as given above, before expiry of existing 

Insurance Surety Bond. 

(iv) Government Securities including State Loan Bonds at 5% below the market value; 

(v) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial Bank of India; 

(vii) Deposit in the Post Office Saving Bank; 

(viii) Deposit in the National Savings Certificates; 

(ix) Twelve years National Defence Certificates; 

(x) Ten years Defence Deposits; 

(xi) National Defence Bonds and 

(xii) Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, FDR in favour of 

FA&CAO (free from any encumbrance) may be accepted. 

(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of Acceptance (LOA) has 

been issued, but before signing of the contract agreement. This P.G. shall be initially valid upto the stipulated date of 

completion plus 60 days beyond that. In case, the time for completion of work gets extended, the Contractor shall 

get the validity of P.G. extended to cover such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value and shall not change due to 

subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work based on 'Completion 

Certificate' issued by the competent authority stating that the Contractor has completed the work in all respects 

satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract shall be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to which the President of 

India is entitled under the contract (not withstanding and/or without prejudice to any other provisions in the contract 

agreement) in the event of: 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as described herein above, in which 

event the Engineer may claim the full amount of the Performance Guarantee. 

(ii) Failure by the Contractor to pay President of India any amount due, either as agreed by the Contractor or determined 

under any of the Clauses/Conditions of the Agreement, within 30 days of the service of notice to this effect by 

Engineer. 

(iii) The Contract being determined or rescinded under clause 62 of these conditions. 

  *ACS- 11 dated 13.03.2026 

16. (4)(h) of part II of GCC-2022 

(h) If a tender is accepted on the quoted rates of bidder which is below the advertised tender value, an additional 

performance security shall be submitted by the bidder as below: 

Bid quoted in % 

advertised cost 

 

Additional Performan 

Guarantee (%) 

 

Below 0-5% 

(inclusive) 

NIL 

Below 5% 5% 
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16. Minimum Eligibility Criteria: - (Clause 10 of part-I GCC-2022) :- 

Technical Eligibility Criteria (Clause 10.1 of GCC-2022): 

(a) The tenderer must have successfully completed or substantially completed any one of the following categories of 

work(s) during last 07 (seven) years, ending last day of month previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of  the 

tender, or  

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of the 

tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised value of the tender. 

 

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct component, such as Civil 
Engineering works, S&T works, Electrical works, OHE works etc. and in the case of major bridges – substructure, 
superstructure etc.), tenderer must have successfully completed or substantially completed any one of the following 
categories of work(s) during last 07 (seven) years, ending last day of month previous to the one in which tender is invited:- 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of each 

component of tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of each 

component of tender, or 

(iii) One similar work each costing not less than the amount equal to 60% of advertised value of each 

component of tender. 

Note for b(1): Separate completed works of minimum required values shall also be considered for fulfillment of 

technical eligibility criteria for different components. 

(b)(2) In such cases, what constitutes a component in a composite work shall be clearly pre-defined with estimated 

tender cost of it, as part of the tender documents without any ambiguity. 

(b)(3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender documents for 

evaluation of technical eligibility, shall be considered. The scope of work covered in other remaining components 

shall be either executed by tenderer himself if he has work experience as mentioned in clause 7 of the Standard 

General Conditions of Contractor through subcontractor fulfilling the requirements as per clause 7 of the Standard 

General Conditions of Contract or jointly i.e., partly himself and remaining through subcontractor, with prior 

approval of Chief Engineer in writing. 

However, if required in tender documents by way of Special Conditions, a formal agreement duly notarized, legally 

enforceable in the court of law, shall be executed by the main contractor with the subcontractor for the component(s) of 

work proposed to be executed by the subcontractor(s), and shall be submitted along with the offer for considering 

subletting of that scope of work towards fulfillment of technical eligibility. Such subcontractor must fulfill technical 

eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work similar to work proposed for subcontract, 

costing not less than 35% value of work to be subletted, in last 5 years, ending last day of month previous to the one in 

which tender is invited through a works contract. 

Note: for subletting of work costing up to Rs.50 lakh, no previous work experience of subcontractor shall be asked for 

by the Railway. 

In case after award of contract or during execution of work it becomes necessary for contractor to change 

subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per clause 7 of the Standard 

General Conditions of Contract, with prior approval of Chief Engineer in writing. 

Note for Item 10.1: (Clause 10.1 of part-I GCC-2022): 

Work experience certificate from private individual shall not be considered. However, in addition to work experience 

certificates issued by any Govt. Organisation, work experience certificate issued by Public listed company having 

average annual turnover of Rs. 500 crore and above in last 3 financial years excluding the current financial year, listed on 

National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date of closing 

of tender, shall also be considered provided the work experience certificate has been issued by a person authorized by the 

Public listed company to issue such certificates. 

In case tenderer submits work experience certificate issued by public listed company, the tenderer shall also submit along 

with work experience certificate, the relevant copy of work order, bill of quantities, bill wise details of payment received 

duly certified by Chartered Accountant, TDS certificates for all payments received and copy of final/last bill paid by 

company in support of above work experience certificate. 

Financial Eligibility Criteria (Clause 10.2 of part-I GCC-2022): 

The tenderer must have minimum average annual contractual turnover of V/N or „V‟ whichever is less; where 8



 

 

 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of “total contractual payments” in the previous 

three financial years, as per the audited balance sheet. However, in case balance sheet of the previous year is yet to be 

prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for calculating average annual 

contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of Audited Balance Sheets duly certified 

by the Chartered   Accountant duly supported by Audited Balance Sheet. 
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Clause 10.3 of part-I GCC-2022: Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula 

detailed as Annexure-VI. 

10.4: No Technical and Financial credentials are required for tenders having value up to Rs.50 lakh. (Clause 10.4 of part-I 

GCC-2022) 
Note : - “The balance sheet and all other financial document attested/certified by chartered accountant 
(CA) to substantiate fulfillment of financial eligibility criteria should be with UDIN, failing which the 
offered shall be considered as incomplete and will be summarily rejected without any further reference.” 
[Ref . : CE/Works/HJP Letter no. ECR-HQOENGG.(Cont.)/0009/2025 dt. 18.11.2025] 

10.5: Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published 

by the Reserve Bank of India or entity authorized by RBI to do so for the relevant date or immediately previous date for 

which rates have been published. Where, relevant date shall be as on the last day of month previous to the one in which 

tender is invited. In case of any other currency, the same shall first be converted to US Dollars as on the last day of month 

previous to the one in which tender is invited, and the amount so derived in US Dollars shall be converted into Rupees at 

the aforesaid rate. The conversion rate of such currencies shall be the daily representative exchange rates published by the 

International Monetary Fund for the relevant date or immediately previous date for which rates have been published. 

Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 – Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or more than 90% of the present 

contract value (excluding the payment made for adjustment of Price variation (PVC), if any) has been made to the 

contractor in that ongoing contract and no proceedings of termination of contract on Contractor’s default has been 

initiated. The credential certificate in this regard should have been issued not prior to 60 days of date of invitation of 

present tender. 

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which tender is 

invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which tender is invited, 

the completed work shall be considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the concerned organization but 

final bill is pending, such work shall be considered for fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) shall be 

considered as the completion cost of work. In case final bill is pending, only the total gross amount already paid 

including the PVC amount (if paid) shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid including the PVC amount (if paid), 

as mentioned in the certificate, shall be considered as the cost of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience certificate has been issued 

for such work to the subcontractor by a Govt. Organization or public listed company as defined in Note for Item 10.1 

Para 10 of the Tender Form (Second Sheet), the same shall be considered for the purpose of fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost including the 

PVC amount (if paid) of that completed work or substantially completed work, shall be considered and no separate 

evaluation for each component of that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from previous propriety firm(s) or 

dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered only to the extent of 

their share in previous entity on the date of dissolution / split and their share in newly formed partnership firm. For 

example, a partner A had 30% share in previous entity and his share in present partnership firm is 20%. In the 

present tender under consideration, the credentials of partner A will be considered to the extent of 0.3*0.2*value of 

the work done in the previous entity. For this purpose, the tenderer shall submit along with his bid all the relevant 

documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN 

No.(s) in case of dissolution of partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials of 

remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take away his credentials to the 

extent of his share on the date of quitting the partnership firm(e.g. in a partnership firm of partners A, B & C having 

share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, the credentials 

of this partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all 

the relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of 

surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any modification in the name and 

PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent of credentials of newly 

added partner(s) on the same principles as mentioned in item 6 above. For this purpose, the tenderer shall submit 
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along with his bid all the relevant documents which include copy of previous partnership deeds, dissolution/splitting 

deeds and proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the 
partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of partnership 

firm of A&B partners in any other partnership firm6 or propriety firm without leaving partnership firm of A&B 
partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion of 

credentials of the previous partner will be passed on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners remain the same, the 

credentials of the firm before such modification in the share will continue to be considered for the firm as it is without 

any change in their value. Further, in case a partner of partnership firm retires without taking away any credentials 

from the firm, the credentials of partnership firm shall remain the same as it is without any change in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner in some other 

partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership firm “AX” earned after the date 

of becoming a partner of the firm AB shall not be added in partnership firm AB. 

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a partnership 

firm. 

15. In case company A is merged with company B, then company B would get the credentials of company A also.] 

 

17. Tenderer Credentials: (Clause 11 of part-I of GCC-2022) :- 
Documents testifying tenderer previous experience and financial status should be produced along with the 

tender. 

Tenderer(s) who is / are not borne on the approved list of the Contractors of Railway shall submit 

along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job for which tender is invited 

with list of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual payments received in 

the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered work. Similarly list of 

Plant & Machinery available on hand and proposed to be inducted and hired for the tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their statements/documents submitted 

along with bid are true and factual. Standard format of the certificate to be submitted by the bidder is enclosed 

as Annexure-V. In addition to Annexure-V, in case of other than Company/Proprietary firm, Annexure-V(A) shall 

also be submitted by the each member of a Partnership Firm/Joint Venture (JV)/Hindu Undivided Family 

(HUF)/Limited Liability Partnership (LLP) etc. as the case may be. Non submission of a copy of certificate by 

the bidder shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer 

to identify, state and submit the supporting documents duly self attested / digitally signed by which they/he are/is 

qualifying the Qualifying Criteria mentioned in the Tender Document. 

**Note:-Vide Railway Board‟s letter no. 2022/CE-I/CT/GCC Correspondence dated. 14.05.24 the provision of 

downloading of Annexure-V of GCC & uploading of physically signed Annexure-V by the tenderer had 

been discontinued on IREPS because on IREPS Module a facility has already been created for online 

submission of Annexure-V. 

(v) The Railway reserves the right to verify all statements, information and documents submitted by the bidder in his 

tender offer, and the bidder shall, when so required by the Railway, make available all such information, evidence 

and documents as may be necessary for such verification. Any such verification or lack of such verification, by the 

Railway shall not relieve the bidder of its obligations or liabilities hereunder nor will it affect any rights of the 

Railway there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or incorrect at any time 

during process for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security besides banning 

of business for a period of upto two years. (Ref: Advance correction Slip No.3 vide Railway Board‟s letter 

No.2022/CE-I/CT/GCC-2022/Policy dtd. 26.04.2023) 

(c) In case of any information submitted by tenderer is found to be false, forged or incorrect after the award of 

contract, the contract shall be terminated. Bid Security, Performance Guarantee and Security Deposit 

available with the railway shall be forfeited. In addition, other dues of the contractor, if any, under this 
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contract shall be forfeited and agency shall be banned for doing business for a period of upto two years. (Ref: 
Advance correction Slip No.3 vide Railway Board‟s letter No.2022/CE-I/CT/GCC-2022/Policy dtd. 26.04.2023) 

18. Non-compliance with any of the conditions set forth therein above is liable to result in the tender being 

rejected. (Clause 12 of part-I of GCC-2022). 

19. Vehicles and Equipments of contractors can be drafted for restoration work and relief to passengers by Railway 

administration in case of accidents natural calamities involving human lives. 

20.  The following information should be displayed on a proper “steel board” of size not less than 1m x 1m at all project 
sites for better appreciation of the project to railway officials and to the public as well : {Ref. :- Railway Board‟s letter 
No.2014/CE-I/CT/O/21/1 dated 10.11.2014}(Clause 34(5) part-II of GCC-2022) 

Name of The Organization/ Railway 
(i) Name of Project 

(ii) Approx. Cost of Project 

(iii) Expected Date of Completion 

(iv) Name and address of the Contractor 

(v) Address of Engineer-in-Charge 

21. Engagement of Engineering Graduate/Diploma Holders 
(Ref:-Rly bd‟s letter No.2012/CE-I/CT/0/20 dated 10.05.13 ) 

In terms of provisions of new Clause 26A. to the General Conditions of Contract (GCC), contractor shall also employ 

following Qualified Engineers during execution of the allotted work. 

a. One Qualified Graduate Engineer when cost of work to be executed is Rs.200 lakh and above, In case the contractor fails 

to employ the qualified Engineer as mentioned, he shall be liable to pay an amount of Rs. 40,000/- for each month or 

part thereof for the default period 

b. One Qualified Diploma Holder Engineer when cost of work to be executed is more than Rs.25 lakh, but less than Rs.200 
lakh.. In case the contractor fails to employ the qualified Engineer as mentioned, he shall be liable to pay an amount of 
Rs.25,000/- for each month or part thereof for the default period. 

22. Price Variation Clause (PVC) : (Clause 46A part-II of GCC-2022) 

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having advertised value above 

Rs.2 Crores. Provided further that, in a contract where PVC is applicable, following shall be outside the purview of price 

adjustments (i.e. shall be excluded from the gross value of the work for the purpose of price variation) : 

a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of Quantities of 

tender, under clause 39. (1)(b) of these Standard General Conditions, unless applicability of PVC and „Base 

Month‟ has been specially agreed, while fixing the rates of such extra item(s). 

 

46A.2 Base Month: The Base Month for “Price Variation Clause‟ shall be taken as the one month prior to closing of 

tender, unless otherwise stated elsewhere. The quarter for applicability of PVC shall commence from the month 

following the Base month. The Price Variation shall be based on the average Price Index of the quarter under 

consideration. 

46A.3 Validity: 

Rates accepted by Railway Administration shall hold good till completion of work and no additional individual claim shall 

be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of any tax/cess on 

Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 

46A.4 Components of various items in a contract on which variation in prices be admissible, shall be steel, cement, ferrous 

material, non-ferrous material, insulators, zinc and other materials, labour, plant & machinery, fuel, explosives, detonators 

etc. Adjustment for variation in prices of these items shall be determined in the manner prescribed. 

46A.5No price variation shall be admissible for fixed components. 

46A.6 The percentages of various components in various type of works shall be as specified for all item (s)/ Bill(s) of 

Quantities in tender document and the same shall be fixed as per table & classifications given below: 
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(I). For Civil Engineering Works 
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6
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8
D
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E
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E
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E
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E
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E

 &
 9

E
 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

2 Labour Lc 20 25 30 20 50 20 20 0 0 10 25 

3 Steel Sc 0 0 0 0 0 0 0 85 0 50 0 

4 Cement Cc 0 0 15 0 0 0 0 0 85 0 0 

5 Plant 

Machinery 

& Spares 

PMc 30 15 5 20 15 20 30 0 0 10 30 

6 Fuel & 

Lubricants 
Fc 25 15 5 15 15 20 15 0 0 10 20 

7 Other 

materials 
Mc 10 15 30 30 5 25 20 0 0 5 10 

8 Detonators 

& 

Explosive 

 

Ec 0 15 0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 

* It shall not be considered for any price variation. 

The classification mentioned in the table above represents following type of item(s) in the work(s) – 

1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 

1B Item(s) for supply of Steel 

1C Item(s) for supply of Cement 

2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout 

3D Item(s) for Fabrication & Erection of Structures including supply of Steel 

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

4 Tunnelling Works (With explosives) 

4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout 

4D Item(s) for Fabrication & Erection of Structures including supply of Steel 

4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 

5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B Item(s) for supply of Steel 

5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel 

5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 
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6 Bridges & Protection work 

6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E 

6B Item(s) for supply of Steel 

6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Steel 

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of Steel 

7 Permanent Way linking 

8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E 

8B Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel 

8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

9 Any Other Works not covered in Classification 1 to 8 

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E 

9B Item(s) for supply of Steel 

9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel 

9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

46A.7 Formulae: The Amount of variation in prices in various components (labour, material etc.) shall be worked out 

by the following formulae: 

(i) L = (W or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 

LB x 100 

 

(ii) M = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 

MB x100 

 

(iii) F = (W or WSF or WF or WSFL or WFL) x (FQ – FB) x FC 

FB x 100 

 

(iv) E = (W) x (EQ – EB) x EC 

EB x100 

 

(v) PM = (W or WSF or WF or WSFL or WFL) x (PMQ-PMB) x PMC 

PMB x 100 

(vi) S = (W or WS or WSF) x (SQ-SB) x SC 

SB x 100 

(vii) C = (W or WC ) x (CQ – CB) x CC 

CB x 100 

 

(II) For Railway Electrification Works: 

(viii) T = [0.4136x(CQ– CB) / CB] x 85 

(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85 

(x) N = [(PT - PO) / PO] x 85 

(xi) I = [(IT – IO) / IO] x 85 

(xii) G = [(MQ - MB) / MB] x 85 

(xiii) Er = [(LQ - LB) / LB] x 85 
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Where, 

L Amount of price variation in Labour 

M Amount of price variation in Materials 

F Amount of price variation in Fuel 

E Amount of price variation in Explosives 

PM Amount of price variation in Plant, Machinery and Spares 

S Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item 

T Percentage variation payable on the gross value of bill of Concreting (Bill(s) of Quantities for 

concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of Quantities for 

ferrous items) 

N Percentage variation payable on the gross value of bill of Non-Ferrous Items(Bill(s) of Quantities for 

non-ferrous items) 

I Percentage variation payable on the gross value of bill of Insulator (Bill(s) of Quantities for 

Insulator items) 

G Percentage variation payable on the gross value of bill of General Works (Bill(s) of Quantities for 
General items) 

Er Percentage variation payable on the gross value of erection (Bill(s) of Quantities for Erection Item) 

LC  % of Labour Component in the item(s) 

MC % of Material Component in the item(s) 

FC % of Fuel Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the item(s) 

SC % of Steel Supply item Component in the item(s) 

CC   % of Cement Supply item Component in the item(s) 

W Gross value of work done by Contractor as per on-account bill(s) excluding the Gross value of work 

under WS or/and WC or/and WSF or/and WF or/and WSFL or/and WFL and cost of materials supplied by 

Railway either free or at fixed rate, 

WS Gross value of work done by Contractor for item(s) of supply of steel. 

WC   Gross value of work done by Contractor for item(s) of supply of cement and /or supply of grout material. 

WSF Gross value of work done by Contractor for item(s) of Fabrication & Erection of Structures including supply of 

Steel. 

WF Gross value of work done by Contractor for Fabrication & Erection of Structures excluding supply of Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / Launching of Girders 

including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / Launching of Girders 

excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for the base period 

LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for the average price 
index of the 3 months of the quarter under consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the base period 

MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the average price index of the 3 

months of the quarter under consideration 

FB The average of official prices of Diesel available on the official  website of „Petroleum Planning and 
Analysis cell‟ under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for the base 
period 
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FQ The average of official prices of Diesel available on the official website of „Petroleum Planning and 

Analysis cell‟ under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for the 3 

months of the quarter under consideration 

EB Index number of Monthly Whole Sale Price Index for the category „Explosive‟ of (g). Manufacture of other 

chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, published 

by Office of Economic Adviser, Govt. of India, Ministry of Commerce & Industry, Department of Industrial 

Policy & Promotion (DIPP), for the base period. 

EQ Index number of Monthly Whole Sale Price Index for the category „Explosive‟ of (g). Manufacture of other 

chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, published 

by Office of Economic Adviser, Govt. of India, Govt. of India, Ministry of Commerce & Industry, Department 

of Industrial Policy & Promotion (DIPP), for the average price index of 3 months of the quarter under 

consideration. 

PMB  Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for „Manufacture of 

machinery for mining, quarrying and construction‟– published in RBI (Reserve Bank of India) Bulletin, for the 

base period. 

PMQ  Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for „Manufacture of 

machinery for mining, quarrying and construction‟– published in RBI (Reserve Bank of India) Bulletin, for the 

average price index of 3 months of the quarter under consideration. 

SB  The average rate provided by the Joint Plant Committee for the relevant category of steel item as mentioned in 

Clause 46A.9; for the base period. 

SQ  The average rate provided by the Joint Plant Committee for the relevant category of steel item as mentioned in 

Clause 46A.9; for the 3 months of the quarter under consideration. 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI Bulletin for the base 

period 

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI Bulletin for the average 

price index of the 3 months of the quarter under consideration 

RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which is two months prior to date of 

inspection of material. 

RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is one month prior to date of 

opening of tender. 

PT IEEMA price index for Copper wire rods for the month which is two months prior to date of inspection of material. 

PO  IEEMA price index for Copper wire rods for the month which is one month prior to date of opening of tender. 

ZT IEEMA price index for Zinc for the month which is two months prior to date of inspection of material 

ZO IEEMA price index for Zinc for the month which is one month prior to date of opening of tender 

IT RBI wholesale price index for the sub-group “Insulators” for the month which is two months prior to date of 

inspection of material 

IO RBI wholesale price index for the sub-group “Insulators” for the month which is one month prior to date of opening 

of tender 

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as mentioned above in 

Clause 46A.7. Any adjustment needed to be done based on the finally published indices shall be made as and 

when they become available. (Clause 46A.8 part-II of GCC-2022) 

46A.9(i): Relevant categories of steel for the purpose of operating Price Variation formula as mentioned in this 

Clause shall be as under: (Clause 46A.9 part-II of GCC-2022) 

SL Classification Rates to be used for calculating SQ or SB 

1. Reinforcement bars and other 
rounds 

Average of per tonne rates of 10mm dia TMT & 25mmdia TMT; 
confirming IS1786; Fe 500 

2. All types and sizes of angles, 

channels and joists 

Average of per tonne rates of „Angle 75x75x6mm, Mild Steel Plate 

10mm thickness and Channel 150x75mm; 

confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates Average of per tonne rates of „MS Plates 10mm thickness and 

25mm thickness; confirming IS2062, E250 Gr “A” 

4. Any other section of steel not 

covered in the above categories 

Average of price for the 3 categories covered under SL 

1, 2 & 3 in this table. 
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(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in different Zonal 

Railways shall be as under : 

 

SL City Railway 

1. Delhi Northern , North Central, North Eastern, North Western 

2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South Eastern, Southeast Central 

3. Mumbai Central, Western, West Central 

4. Chennai Southern, South Central & South Western 

 

46A.10 Price Variation during Extended Period of Contract (Clause 46A.10 part-II of GCC-2022) 

The price adjustment as worked out above, i.e. either increase or decrease shall be applicable up to the stipulated date of 

completion of work including the extended period of completion where such extension has been granted under Clause 

17A of the Standard General Conditions of Contract. However, where extension of time has been granted due to 

Contractor’s failure under Clause 17B of the Standard General Conditions of Contract, price adjustment shall be done as 

follows: 

a. In case the indices increase above the indices applicable to the last month of original completion period or the 

extended period under Clause 17A, the price adjustment for the period of extension granted under Clause 17B shall 

be limited to the amount payable as per the Indices applicable to the last month of the original completion period or 

the extended period under Clause 17A of the Standard General Conditions of Contract; as the case may be. 

b. In case the indices fall below the indices applicable to the last month of original/ extended period of completion 

under Clause 17A, as the case may be; then the lower indices shall be adopted for the price adjustment for the 

period of extension under Clause 17B of the Standard General Conditions of Contract. 

23. VARIATIONS IN EXTENT OF CONTRACT (Clause 41 part-II of GCC-2022): 
Modification to Contract to be in Writing: In the event of any of the provisions of the contract required to be modified 

after the contract documents have been signed, the modifications shall be made in writing and signed by the Railway and 

the Contractor and no work shall proceed under such modifications until this has been done. Any verbal or written 

arrangement abandoning, modifying, extending, reducing or supplementing the contract or any of the terms thereof shall 

be deemed conditional and shall not be binding on the Railway unless and until the same is incorporated in a formal 

instrument and signed by the Railway and the Contractor, and till then the Railway shall have the right to repudiate such 

arrangements. 

Powers of Modification to Contract (Clause 42.(1) part-II of GCC-2022): The Engineer on behalf of the Railway 

shall be entitled by order in writing to enlarge or extend, diminish or reduce the works or make any alterations in their 

design, character position, site, quantities, dimensions or in the method of their execution or in the combination and use 

of materials for the execution thereof or to order any additional work to be done or any works not to be done and the 

Contractor will not be entitled, to any compensation for any increase/reduction in the quantities of work but will be paid 

only for the actual amount of work done and for approved materials supplied against a specific order. 

42.(2) (i) Unless otherwise specified in the special conditions of the contract, the accepted variation in quantity of 

each individual item of the contract would be up to 25% of the quantity originally contracted, except in case of 

foundation work (in which no variation limit shall apply). However, the rates for the increased quantities shall be as per 

sub- para (iii) below. 

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any claim or any 

compensation whatsoever up to the limit of 25% variation in quantity of individual item of works. 

(iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity is considered 

unavoidable, then same shall be executed at following rates 

a. Quantities operated in excess of 125% but up to 140% of the agreement quantity of the concerned item, shall be 

paid at 98% of the rate awarded for that item in that particular tender; 

b. Quantities operated in excess of 140% but up to 150% of the agreement quantity of the concerned item shall be 

paid at 96% of the rate awarded for that item in that particular tender; 

c. Variation in quantities of individual items beyond 150% will be avoided and would be permitted only in 

exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that item in that 

particular tender. 
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d. Variation to quantities of Minor Value Item: 

The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for other items). 

A minor value item for this purpose is defined as an item whose original agreement value is less than 1 % of the 

total original contract value. 

d.(i) Quantities operated up to and including 100% of the agreement quantity of the concerned minor value item, 

shall be paid at the rate awarded for that item in that particular tender; 

d.(ii) Quantities operated in excess of 100% but up to 200% of the agreement quantity of the concerned minor value 

item, shall be paid at 98% of the rate awarded for that item in that particular tender; 

d.(iii) Variation in quantities of individual minor value item beyond 200% will be avoided and would be permitted 

only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that item in 

that particular tender. 

 

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of earthwork items and 

variation in the quantities of individual classifications of soil shall not be subject to this limit. 

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% would apply to the 

value of SSOR schedule(s) as a whole and not on individual SSOR items. However, in case of Non Standard 

Schedule of Rates (SSOR) items, the limit of 25% would apply on the individual items irrespective of the manner of 

quoting the rate (single percentage rate or individual item rate). 

 

24. Execution of Contract Documents )(Clause 13 part-I of GCC-2022)-: The successful Tenderer(s) shall be required to 
execute an agreement with the President of India acting through the _, Railway for carrying out the work 
according to the Standard General Conditions of Contract, Special Conditions /Specifications annexed to the tender and 
Standard Specifications (Works and Materials) of Railway as amended/corrected up to latest correction slips, mentioned 
in tender form (First Sheet). 

 

The Tenderer whose tender is accepted shall be required to appear in person at the office of General 

Manager/General Manager (Construction), Chief Administrative Officer (Construction), Divisional Railway Manager or 

concerned Engineer, as the case may be, or if tenderer is a firm or corporation, a duly authorized representative shall 

appear (there would be no need for appear in person if agreement is signed digitally) and execute the contract 

agreement within seven days of notice from Railways that the Contract Agreement is ready. Failure to do so shall 

constitute a breach of the agreement affected by the acceptance of the tender. The Contract Agreement shall be entered 

into by Railway only after submission of valid Performance Guarantee by the Contractor. In such cases the Railway may 

determine that such tenderer has abandoned the contract and there upon his tender and acceptance thereof shall be treated 

as cancelled and the Railway shall be entitled to forfeit the full amount of the Bid Security and other dues payable to the 

Contractor under this contract. The failed Contractor shall be debarred from participating in the re-tender for that work. 

(Clause 8 part-I of GCC-2022)-: 

25. Document to be submitted along with the tender (Clause 14 part-I of GCC-2022)- 

(i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on behalf of a 

Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered Trust / Hindu Undivided Family (HUF) 

/ Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose the attested copies of the constitution of their 

concern, and copy of PAN Card along with their tender. Tender Documents in such cases are to be signed by such persons 

as may be legally competent to sign them on behalf of the firm, company, association, trust or society, as the case may 

be. 

(ii) Following documents shall be submitted by the tenderer: 

 

(a) Sole Proprietorship Firm: 

(i) All documents in terms of Para 10 of GCC/2022 of the Tender Form (Second Sheet) above. 

 
(b) HUF: 

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on behalf of HUF is in the 

position of „Karta‟ of Hindu Undivided Family (HUF) and he has the authority, power and consent given by other 

members to act on behalf of HUF. 

(ii) All other documents in terms of Para 10 of GCC/2022 of the Tender Form (Second Sheet) above. 

 

(c) Partnership Firm: 

(i) All documents as mentioned in para18 of GCC/2022 of the Tender Form (Second Sheet). 

(d) Joint Venture (JV): All documents as mentioned in para 17 of GCC/2022 of the Tender Form (Second Sheet). 
(e) 

Company registered under Companies Act 2013: 
 

18



 

 

 

 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the company 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution of Board of Directors) 

in favour of the individual to sign the tender on behalf of the company and create liability against the company. 

(iv) All other documents in terms Para 10 of GCC/2022 of the Tender Form (Second Sheet) above. 

(f) LLP (Limited Liability Partnership):- 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to sign the tender on behalf 

of the LLP and create liability against the LLP. 

(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or any other Ministry / 

Department of the Govt. of India from participation in tenders / contracts as on the date of submission of bids, either in 

their individual capacity or in any firm/LLP or JV in which they were / are partners/members. Concealment / wrong 

information in regard to above shall make the contract liable for determination under Clause 62 of the Standard 

General Conditions of Contract. 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet). 

(g) Registered Society & Registered Trust: 

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and create liability against the 

Society/Trust. 

(iv) A copy of Rules & Regulations of the Society 

(v) All other documents in terms of Para 10 of GCC/2022 of the Tender Form (Second Sheet) above. 

(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole Proprietorship firm 

/ Partnership firm / Joint Venture / Registered Company etc., then the tender shall be treated as having been 

submitted by the individual who has signed the tender. 

(iv) After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm / Partnership 

Firm / Registered Company/ Registered Trust / Registered Society / HUF/LLP etc. shall be neither asked nor 

considered, if submitted. Further, no suo moto cognizance of any document available in public domain (i.e., on 

internet etc.) or in Railway‟s record/office files etc. will be taken for consideration of the tender, if no such 

mention is available in tender offer submitted. 

(v) A tender from JV shall be considered only where permissible as per the tender conditions. 

(vi) The Railway will not be bound by any change of power of attorney or in the composition of the firm made 

subsequent to the submission of tender. Railway may, however, recognize such power of attorney and changes 
after obtaining proper legal advice, the cost of which will be chargeable to the Contractor. 

 

(Clause 15 part-I of GCC-2022)- The tenderer whether sole proprietor / a company or a partnership firm /registered 

society / registered trust / HUF / LLP etc if they want to act through agent or individual partner(s), should submit 

along with the tender, a copy of power of attorney duly stamped and authenticated by a Notary Public or by 

Magistrate in favour of the specific person whether he/they be partner(s) o f the firm or any other person, 

specifically authorizing him/them to sign the tender, submit the tender and further to deal with the Tender/ 

Contract up to the stage of signing the agreement except in case where such specific person is authorized for above 

purposes through a provision made in the partnership deed / Memorandum of Understanding / Article of 

Association/Board resolution, failing which tender shall be summarily rejected. 

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour 

of the specific person whether he/they be partner(s) of the firm or any other person, shall be submitted after award of 

work, specifically authorizing him/them to deal with all other contractual activities subsequent to signing of 

agreement, if required. 

Note: A Power of Attorney executed and issued overseas, the document will also have to be legalized by the Indian 

Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the Power of Attorney 

provided by Bidders from countries that have signed the Hague Legislation Convention 1961 are not required to be 

legalized by the Indian Embassy if it carries a conforming Appostille certificate. (Ref: Advance correction Slip No.3 vide 
Railway Board’s letter No.2022/CE-I/CT/GCC-2022/Policy dtd. 26.04.2023) 

26. Employment/Partnership etc. of Retired Railway Employees: (Clause 16 of part-I of GCC-2022) 
(a) Should a tenderer 

 
i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his retirement, whether in the 
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executive or administrative capacity or whether holding a pensionable post or not, in the Engineering or any other 

department of any of the railways owned and administered by the President of India for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its partners/members a 

retired Engineer of the gazetted rank or any other gazetted officer working before his retirement, OR 

iii) being an incorporated company have any such retired Engineer of the gazetted rank or any other gazetted officer working 

before his retirement as one of its directors 

AND 

in case where such Engineer or officer had not retired from government service at least 1 year prior to the date of submission 

of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer from the said 

service and as to whether permission for taking such contract, or if the Contractor be a partnership firm or an incorporated 

company, to become a partner or director as the case may be, has been obtained by the tenderer or the Engineer or 

officer, as the case may be from the President of India or any officer, duly authorized by him in this behalf, shall be 

clearly stated in writing at the time of submitting the tender. 

(a) In case, upon successful award of contract, should a tenderer depute for execution of the works under or to deal matters 

related with this contract, any retired Engineer of gazette rank or retired gazetted officer working before his retirement in 

the Engineering or any other department of any of the railways owned and administered by the President of India for the 

time being, and now in his employment, then the tenderer will ensure that retired Engineer or retired gazetted officer had 

retired from government service at least 1 year prior to the date of his employment with tenderer and in case he had retired 

from service within a year then he possesses the requisite permission from the President of India or any officer, duly 

authorized by him in this behalf, to get associated with the tenderer. 

(b) Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of partnership firm/ 

company / joint venture (JV) / registered society / registered trust etc. one or more of his partner(s)/shareholder(s) or 

member(s) of the family of partner(s)/shareholder(s) having share of more than 1%in the tendering entity employed in 

gazetted capacity in the Engineering or any other department of the railway, then the tenderer at the time of submission of 

tender, will inform the authority inviting tenders the details of such persons. 

Note: - If information as required as per 16.a), b), c) above has not been furnished, contract is liable to be dealt in accordance 

with provision of clause 62 of the Standard General Condition of contract. 

27. Restrictions on the Employment of Retired Engineers of Railway Services within One Year of their Retirement: 
(Clause 59.9 of part-II of GCC-2022) 

The Contractor shall not, if he is a retired Government Engineer of Gazetted rank, himself engage in or employ or 

associate a retired Government Engineer of Gazetted rank, who has not completed one year from the date of 

retirement, in connection with this contract in any manner whatsoever without obtaining prior permission of the 

President and if the Contractor is found to have contravened this provision it will constitute a breach of contract and 

administration will be entitled to terminate the contract and forfeit his Performance Guarantee as well as Security 

Deposit. 

28. Provision of efficient and competent staff at work sites by the contractor (Clause 26 of part-II of GCC-2022): 
26.1 The Contractor shall place and keep on the works at all times efficient and competent staff to give the necessary 

directions to his workmen and to see that they execute their work in sound & proper manner and shall employ only 

such supervisors, workmen & laborers in or about the execution of any of these works as are careful and skilled in the 

various trades. 

26.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor, supervisor, workman or 

laborer who shall be objected to by the Engineer and if and whenever required by the Engineer, he shall submit a 

correct return showing the names of all staff and workmen employed by him. 

26.3 In the event of the Engineer being of the opinion that the Contractor is not employing on the works a sufficient number 

of staff and workmen as is necessary for proper completion of the works within the time prescribed, the Contractor 

shall forthwith on receiving intimation to this effect deploy the additional number of staff and labour as specified by 

the Engineer within seven days of being so required and failure on the part of the Contractor to comply with such 

instructions will entitle the Railway to rescind the contract under Clause 62 of these conditions. 

26A.  Deployment of Qualified Engineers at Work Sites by the Contractor: 

26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified Diploma Engineer(s), as 

prescribed in the tender documents. 
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26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be liable to pay liquidated 

damages at the rates, as prescribed in the tender documents. 

26A.3 No. of qualified Engineers required to be deployed by the Contractor for various activities contained in the works 

contract shall be specified in the tender documents as „Special Condition of Contract‟. 

29. Recovery of Taxes:  

Income tax @2%(two percent) on the gross amount of each bill will be recovered from all the bills of the contractors in terms 

of section 194© of Income tax Act 1961 and Ministry of Finance circular no. 593 dtd. 05.02.1991. In case of any revision/ 

Alteration in taxes, receipt from the Income Tax department, the same will be taken into account as per the directives, 

However differences will be reimbursed by / to the Railway as the case may be. 

 

30.  Provisions of “The Building and Other Construction Workers (Regulation of Employment and Conditions  of 
Service) Act, 1996” and “The Building and Other Construction Workers‟ Welfare Cess Act, 1996”: (Clause 55.D of 
GCC-2022). 

The tenderers, for carrying out any construction work, shall get themselves registered with the Registering Officer 

under Section-7 of the Building and Other Construction Workers Act, 1996 and Rules made thereto by the concerned 

State Govt., and submit Certificate of Registration issued by Registering Officer of the concerned State Govt. (Labour 

Dept.). The Cess shall be deducted from contractor‟s bills as per provisions of the Act. 

31.  Reporting of Accidents: (Clause 56 of GCC-2022). 
The Contractor shall be responsible for the safety of all employees directly or through petty Contractors or sub- 

contractor employed by him on the works and shall report serious accidents to any of them however and wherever 

occurring on the works to the Engineer or the Engineers Representative and shall make every arrangement to render all 

possible assistance. 

32. Care in Submission of Tenders: (Clause 6 of part-I of GCC-2022) 

(a)(i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection of the site and 

locality of the works, that all conditions liable to be encountered during the execution of the works are taken into 

account and that the rates he enters in the tender forms are adequate and all inclusive to accord with the provisions in 

Clause-37 of the Standard General Conditions of Contract for the completion of works to the entire satisfaction of the 

Engineer. 

(a)(ii) Tenderers will examine the various provisions of The Central Goods and Services Tax Act, 2017(CGST)/ Integrated 

Goods and Services Tax Act, 2017(IGST)/ Union Territory Goods and Services Tax Act, 2017(UTGST)/ respective 

state‟s State Goods and Services Tax Act (SGST) also, as notified by Central/State Govt.& as amended from time to 

time and applicable taxes before bidding. Tenderers will ensure that full benefit of Input Tax Credit (ITC) likely to be 

availed by them is duly considered while quoting rates. 

(a)(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit GSTIN along 

with other details required under CGST/IGST/UTGST/SGST Act to railway immediately after the award of contract, 

without which no payment shall be released to the Contractor. The Contractor shall be responsible for deposition of 

applicable GST to the concerned authority. 

(a)(iv) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ SGST Act, the railway shall 

deduct the applicable GST from his/their bills under reverse charge mechanism (RCM) and deposit the same to the 

concerned authority. 

(b) When work is tendered for by a firm or company, the tender shall be signed by the individual legally 

authorized to enter into commitments on their behalf. 

(c) The Railway will not be bound by any power of attorney granted by the tenderer or by changes in the 

composition of the firm made subsequent to the execution of the contract. It may, however, recognize 

such power of attorney and changes after obtaining proper legal advice, the cost of which will be 

chargeable to the Contractor. 

a(v) Contractor shall be liable to pay/refund the amount collected as GST to the Indian Railways along with interest and 

penalties, if any imposed by the authorities, in case GST input tax credit of Indian Railways is denied/rejected by the tax 

authorities due to reasons mentioned below but not limited to : 
Wrong/incorrect invoice issued by Contractor; 
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No-filing of GST returns; 

Non-payment of GST collected from Indian Railways to the authorities; 

Any other non-compliance done by contractor; 

 

General Indemnity : Contractor hereby agrees to indemnify and hold harmless the Indian 

Railways from and against any and all losses, including loss on account of Input Tax Credit and all losses incurred by the 

Indian Railways relating to or arising out of or in connection with any actual or threatened claim, legal action, proceedings, 

prosecution or inquiry by or against the Indian Railways arising out, directly or indirectly, of failure by the contractor to 

comply with the provisions of GST and related laws, or based upon or arising from any failure by the Contractor. 

Retention Money: Any payment liable to be paid by Indian Railways to contractor against the goods or services or both 

supplied by such contractor to Indian Railways shall be kept on hold in case supplier makes any non-compliance of any of 

the GST law provisions including non-reporting of invoices in GST returns. Such payment shall be released after proper 

verification of records and availability of ITC to Indian Railways as per provisions of GST Law. . (New Para 6(a)(v), of  

part-I of GCC-2022) (Advance correction slip No.6 dt. 21.12.23) 

6.1 The tenderers shall submit a copy of certificate stating that all their statements/documents submitted along with bid are 

true and factual. Standard format of certificate to be submitted by the bidder is enclosed as Annexure-V. In addition to 

Annexure-V, in case of other than Company/Proprietary firm, Annexure-V(A) shall also be submitted by the each 

member of a Partnership Firm/ Joint Venture (JV)/Hindu Undivided Family (HUF)/Limited Liability Partnership (LLP) 

etc. as the case may be. Non submission of above certificate(s) by the bidder shall result in summarily rejection of 

his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents 

duly self attested/digitally signed by which they/he is qualifying the Qualifying Criteria mentioned in the Tender 

Document. (Clause 6.1 of part-I of GCC-2022) (Advance correction slip No.2 dt. 26.12.22) 

 

**Note:- Vide Railway Board‟s letter no. 2022/CE-I/CT/GCC Correspondence dated. 14.05.24 the provision of 

 downloading of Annexure-V of GCC & uploading of physically signed Annexure-V by the tenderer had  

 been discontinued on IREPS because on IREPS Module a facility has already been created for online  

 submission of Annexure-V. 

 

33. Wages To Labour (Clause 54 of part-II of GCC-2022) : 
The Contractor shall be responsible to ensure compliance with the provision of the Minimum Wages Act, 1948 

(hereinafter referred to as the “said Act”) and the Rules made thereunder in respect of any employees directly or through 

petty Contractors or sub-contractors employed by him for the purpose of carrying out this contract. 

If, in compliance with the terms of the contract, the Contractor supplied any labour to be used wholly or partly under the 

direct orders and control of the Railways whether in connection with any work being executed by the Contractor or 

otherwise for the purpose of the Railway such labour shall, for the purpose of this Clause, still be deemed to be persons 

employed by the Contractor. 

If any moneys shall, as a result of any claim or application made under the said Act be directed to be paid by the 

Railway, such money shall be deemed to be moneys payable to the Railway by the Contractor and on failure by the 

Contractor to repay the Railway any moneys paid by it as aforesaid within seven days after the same shall have been 

demanded, the Railways shall be entitled to recover the same from Contractor‟s bills/Security Deposit or any other dues 

of Contractor with the Government of India. 

34. Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952 ( Clause 55-B of part-II of GCC- 

2022): The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund Scheme, 

1952; Para 3 & 4 of Employees‟ Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 

1976; as modified from time to time through enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 

1952”, wherever applicable and shall also indemnify the Railway from and against any claims under the aforesaid Act and 

the Rules. 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 54, 55, 55-A and 55-B 

of the Standard General Conditions of Contract. In order to ensure the same, an application has been developed and hosted 

on website „www.shramikkalyan.indianrailways.gov.in‟. Contractor shall register his firm/company etc. and upload 

requisite details of labour and their payment in this portal. These details shall be available in public domain. The 

registration/ updation in Portal shall be done as under:  
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(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramik kalyan portal with requisite details 

subsequent to issue of Letter of Acceptance. Engineer shall approve the contractor’s registration in the portal within 7 days 

of receipt of such request. 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for subsequent use of portal for 

all Letter of Acceptances (LoAs) issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances (LoAs) / Contract 

Agreements on shramik kalyan portal within 15 days of issue of any LoA for approval of concerned Engineer. Engineer 

shall update (if required) and approve the details of LoA filled by contractor within 7 days of receipt of such request. 

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours engaged in the contract and 

ensure updating of each wage payment to them on shramik kalyan portal on monthly basis. 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details of engaged 

contractual labour & payments made thereof after each wage period. 

(ii) While processing payment of any „On Account Bill‟ or „Final Bill‟ or release of „Advances‟ or „Performance 

Guarantee / Security Deposit‟, contractor shall submit a certificate to the Engineer or Engineer‟s representatives 

that “I have uploaded the correct details of contract labours engaged in connection with this contract and payments 

made   to   them   during   the   wage   period   in   Railway‟s   Shramikkalyan   portal   at 

„www.shramikkalyan.indianrailways.gov.in‟ till - - - - Month,   Year.” 

35. JOINT VENTURE (JV) IN WORKS TENDERS (Clause 17 of part-I of GCC-2022) 
Participation of Joint Venture (JV) in Works Tender (Clause 17 of part-I of GCC-2022): This para shall be applicable for 
works tenders wherein tender documents provide for the same. 

Separate identity/name shall be given to the Joint Venture. 

Number of members in a JV shall not be more than three, if the work involves only one department (say Civil or S&T or 

Electrical or Mechanical) and shall not be more than five, if the work involves more than one Department. One of the 

members of the JV shall be its Lead Member who shall have a majority (at least 51%) share of interest in the JV. The other 

members shall have a share of not less than 20% each in case of JV with upto three members and not less than 10% each in 

case of JV with more than three members. In case of JV with foreign member(s), the Lead Member has to be an Indian 

firm/company with a minimum share of 51%. 

A member of JV shall not be permitted to participate either in individual capacity or as a member of another JV in the same 

tender. 

The tender form shall be purchased and submitted only in the name of the JV and not in the name of any constituent 

member. The tender form can however be submitted by JV or any of its constituent member or any person authorized by JV 

through Power of Attorney to submit tender. 

Bid Security shall be submitted by JV or authorized person of JV either as : 

(i) Cash through e-payment gateway or as mentioned in tender document, or 

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU irrespective of 

their share in the JV if the JV has not been constituted legally till the date of submission of tender. 

A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp paper, shall be submitted 

by the JV along with the tender. The complete details of the members of the JV, their share and responsibility in the JV etc. 

particularly with reference to financial, technical and other obligations shall be furnished in the MoU. 

Once the tender is submitted, the MoU shall not normally be modified / altered / terminated during the validity of the 

tender. In case the tenderer fails to observe/comply with this stipulation, the full Bid Security shall be liable to be forfeited. 

Approval for change of constitution of JV shall be at the sole discretion of the Railway. The constitution of the JV shall not 

normally be allowed to be modified after submission of the bid by the JV, except when modification becomes inevitable 

due to succession laws etc., provided further that there is no change in qualification of minimum eligibility criteria by JV 

after change of composition. However, the Lead Member shall continue to be the Lead Member of the JV. Failure to 

observe this requirement would render the offer invalid. 

Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to be altered during the 

currency of contract except when modification become inevitable due to succession laws etc. and minimum eligibility 

criteria should not get vitiated. Failure to observe this stipulation shall be deemed to be breach of contract with all 

consequential penal action as per contract conditions.   
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On award of contract to a JV, a single Performance Guarantees shall be submitted by the JV as per tender conditions. All 

the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization Advance, Machinery Advance etc. shall be 

accepted only in the name of the JV and no splitting of guarantees amongst the members of the JV shall be permitted. 

On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with the same shareholding 

pattern as was declared in the MOU/JV Agreement submitted along with the tender, shall be got registered before the 

Registrar of the Companies under 'The Companies Act - 2013' (in case JV entity is to be registered as Company) or before 

the Registrar/Sub-Registrar under the 'The Indian Partnership Act, 1932' (in case JV entity is to be registered as Partnership 

Firm) or under 'The LLP Act 2008' (in case JV entity is to be registered as LLP). A separate PAN shall be obtained for this 

entity. The documents pertaining to this entity including its PAN shall be furnished to the Railways before signing the 

contract agreement for the work. In case the tenderer fails to observe/comply with this stipulation within 60 days of issue of 

LOA, contract is liable to be terminated. In case contract is terminated railway shall be entitled to forfeit the full amount of 

the Bid Security and other dues payable to the Contractor under this contract. The entity so registered, in the registered 

documents, shall have, inter-alia, following Clauses: 

Joint and Several Liability - Members of the entity to which the contract is awarded, shall be jointly and severally liable to 

the Railway for execution of the project in accordance with General and Special Conditions of Contract. The members of 

the entity shall also be liable jointly and severally for the loss, damages caused to the Railways during the course of 

execution of the contract or due to non-execution of the contract or part thereof. 

Duration of the Registered Entity - It shall be valid during the entire currency of the contract including the period of 

extension, if any and the maintenance period after the work is completed. 

Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in accordance with Indian Laws. 

Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member on behalf of the Joint 

Venture to deal with the contract, sign the agreement or enter into contract in respect of the said tender, to receive 

payment, to witness joint measurement of work done, to sign measurement books and similar such action in respect 

of the said tender/contract. All notices/correspondences with respect to the contract would be sent only to this 

authorized member of the JV. (Ref: Advance correction Slip No.3 vide Railway Board‟s letter No.2022/CE-I/CT/GCC- 

2022/Policy dtd. 26.04.2023) 

No member of the Joint Venture shall have the right to assign or transfer the interest right or liability in the contract without 

the written consent of the other members and that of the Railway in respect of the said tender/contract. 

Clause 17.14.7, Para I of GCC:- A Power of Attorney executed and issued overseas, the document will also have to be 

legalized by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, 

the Power of Attorney provided by Bidders from countries that have signed the Hague Legislation Convention 1961 are 

not required to be legalized by the Indian Embassy if it carries a conforming Appostille certificate. (Ref: Advance 

correction Slip No.3 vide Railway Board‟s letter No.2022/CE-I/CT/GCC-2022/Policy dtd. 26.04.2023) 

Documents to be enclosed by the JV along with the tender: 

In case one or more of the members of the JV is/are partnership firm(s), following documents shall be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter into the Joint Venture 

Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the MOU/JV 

Agreement on behalf of the partnership firm and create liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by Railways or 

any other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the date of 

submission of bids, either in their individual capacity or in any firm/LLP in which they were / are 

partners/members. Any Concealment / wrong information in regard to above shall make the bid ineligible or 

the contract shall be determined under Clause 62 of the Standard General Conditions of Contract. 

In case one or more members is/are Proprietary Firm or HUF, the following documents shall be enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary Concern and he is sole 

proprietor of the Concern OR he who is signing the affidavit on behalf of HUF is in the position of „Karta‟ of 

Hindu Undivided Family (HUF) and he has the authority, power and consent given by other members to act on 

behalf of HUF. 

In case one or more members of the JV is/are companies, the following documents shall be submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter into a JV 

agreement, 
(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the company 
(iii) A copy of Certificate of Incorporation  

(iv)        A copy of Authorization/copy of Power of Attorney issued by the company (backed by the resolution of   
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Board of Directors) in favour of the individual, to sign the tender, sign MOU/JV Agreement on behalf of the 
company and create liability against the company 

In case one or more members of the JV is/are LLP firm/s, the following documents shall be submitted: 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation of LLP 

(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV agreement 

(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by resolution passed by 

the Partners) in favour of the individual, to sign the tender and/or sign the MOU/ JV agreement on behalf of 

the LLP and create liability against the LLP. 

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or any 

other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the date 

of submission of bids, either in their individual capacity or in any firm/LLP or JV in which they were / are 

partners/members. Any Concealment / wrong information in regard to above shall make the contract liable for 

determination under Clause 62 of the Standard General Conditions of Contract. 

In case one or more members of the JV is/are Society/s or Trust/s, the following documents shall be submitted: 

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Rules & Regulations of the Society 

(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and create liability 

against the Society/Trust. 

All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV shall be adjudged based on 

satisfactory fulfillment of the following criteria: 

17.15.1 Technical Eligibility Criteria („a‟ or „b‟ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 10.1 of GCC/2022 above, shall be satisfied by either the „JV in its own 

name & style‟ or „Lead member of the JV‟. 

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the work as per para 10.1 

above, shall have technical capacity of minimum 10% of the cost of work i.e., each non-lead member of JV member must 

have satisfactorily completed or substantially completed during the last 07 (seven) years, ending last day of month previous 

to the one in which tender is invited, one similar single work for a minimum of 10% of advertised value of the tender. 

(b) For works with composite components 

The technical eligibility for major component of work as per para 10.1 of GCC/2022 above, shall be satisfied by either the 

„JV in its own name & style‟ or „Lead member of the JV‟ and technical eligibility for other component(s) of work as per 

para 10.1 above, shall be satisfied by either the „JV in its own name & style‟ or „any member of the JV‟. 

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any component of the work as 

per para 10.1 above, shall have technical capacity of minimum 10% of the cost of any component of work mentioned in 

technical eligibility criteria. i.e., each other (non- lead) member of must have satisfactorily completed or substantially 

completed during the last 07 (seven) years, ending last day of month previous to the one in which tender is invited, one 

similar single work for a minimum of 10% of cost of any component of work mentioned in technical eligibility criteria. 

Note for Para 17.15.1: 

a) The Major component of the work for this purpose shall be the component of work having highest value. In cases 

where value of two or more component of work is same, any one work can be classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent of the concerned 

member's share in that JV for the purpose of satisfying his/her compliance to the above mentioned technical eligibility 

criteria in the tender under consideration. 

Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 of GCC/2022 above. The 

“financial capacity” of the lead member of JV shall not be less than 51% of the financial eligibility criteria mentioned at 
para 10.2 of GCC/2022 above.  
The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV‟s “financial capacity” to 
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satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent of the 

concerned member’s share in that JV for the purpose of satisfying compliance of the above mentioned financial eligibility 

criteria in the tender under consideration. 

Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 of GCC/2022 above. The 

arithmetic sum of individual “Bid capacity” of all the members shall be taken as JV’s “Bid capacity” to satisfy this 

requirement. 

36. Participation of Partnership Firms in works tenders (Clause 18 of Part-I of GCC-2022 : 
The Partnership Firms participating in the tender should be legally valid under the provisions of the Indian Partnership 

Act. 

The partnership firm should have been in existence or should have been formed prior to submission of tender. 

Partnership firm should have either been registered with the Registrar or the partnership deed should have been 

notarized as per the Indian Partnership Act, prior to submission of tender. 

Separate identity / name should be given to the partnership firm. The partnership firm should have PAN / TAN number 

in its own name and PAN / TAN number in the name of any of the constituent partners shall not be considered. The 

valid constituents of the firm shall be called partners. 

Once the tender has been submitted, the constitution of the firm shall not normally be allowed to be modified / altered 

/ terminated during the validity of the tender as well as the currency of the contract except when modification 

becomes inevitable due to succession laws etc., in which case prior permission should be taken from Railway 

and in any case the minimum eligibility criteria should not get vitiated. The re-constitution of firm in such cases 

should be followed by a notary certified Supplementary Deed. The approval for change of constitution of the firm, in 

any case, shall be at the sole discretion of the Railways and the tenderer shall have no claims what-so-ever. Any 

change in the constitution of Partnership firm after submission of tender shall be with the consent of all partners and 

with the signatures of all partners as that in the Partnership Deed. Failure to observe this requirement shall render the 

offer invalid and full Bid Security shall be forfeited. 

If any Partner/s withdraws from the firm after submission of the tender and before the award of the contract, the offer 

shall be rejected and Bid Security of the tenderer will be forfeited. If any new partner joins the firm after submission 

of tender but prior to award of contract, his / her credentials shall not qualify for consideration towards eligibility 

criteria either individually or in proportion to his share in the previous firm. In case the tenderer fails to inform 

Railway beforehand about any such changes / modification in the constitution which is inevitable due to succession 

laws etc. and the contract is awarded to such firm, then it will be considered a breach of the contract 

conditions liable for determination of the contract under Clause 62 of the Standard General Conditions of Contract. 

A partner of the firm shall not be permitted to participate either in his individual capacity or asa partner of any other 

firm in the same tender. 

The tender form shall be submitted only in the name of partnership firm. The Bid Security shall be submitted by 

partnership firm. The Bid Security submitted in the name of any individual partner or in the name of authorized 

partner (s) shall not be considered. 

On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance Guarantee, 

Guarantee for various Advances to the Contractor shall be submitted only in the name of the partnership firm and no 

splitting of guarantees among the partners shall be acceptable. 

On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed in the name of 

the firm only and not in the name of any individual partner. 

In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings shall be furnished 

by all the partners through a notarized affidavit, before signing of contract agreement. 

(a) Joint and several liabilities: 

The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and severally liable to the 
Railway for execution of the contract in accordance with General and Special Conditions of the Contract. The partners 
shall also be liable jointly and severally for the loss, damages caused to the Railway during the course of execution of    
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the contract or due to non- execution of the contract or part thereof. 

(b) Duration of the partnership deed and partnership firm agreement: 

The partnership deed/partnership firm agreement shall normally not be modified/altered/ terminated during the 

currency of contract and the maintenance period after the work is completed as contemplated in the conditions of the 

contract. Any change carried out by partners in the constitution of the firm without permission of Railway, shall 

constitute a breach of the contract, liable for determination of the contract under Clause 62 of the Standard General 

Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and interpreted in 

accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in the contract 

without the written consent of the other partner/s and that of the Railway. 

The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm. The following 

documents shall be submitted by the partnership firm, with the tender:- 

i. A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the Registrar. 
ii. A notarized or registered copy of Power of Attorney in favour of the individual to tender for the work, sign the 

agreement etc. and create liability against the firm. 

iii. An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by Railways or any 

other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the date of 

submission of bids either in their individual capacity or in any firm/LLP in which they were / are 
partners/members. Any Concealment / wrong information in regard to above shall make the bid ineligible or the 

contract shall be determined under Clause 62 of the Standard General Conditions of Contract. 

iv. All other documents in terms of Para 10 of GCC/2022 of the Tender Form (Second Sheet). 

 

Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment of the eligibility 
criteria laid down in Para 10 of GCC/2022 of the Tender Form (Second Sheet) above. 

 

 

(Signature) 

 

 

Signature of Tenderer(s) 

Date     

(Designation) 

 

 

East Central Railway, Sonpur 

Date   
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**Note:- Vide Railway Board‟s letter no. 2022/CE-I/CT/GCC Correspondence dated. 14.05.24 the provision of 

downloading of Annexure-V of GCC & uploading of physically signed Annexure-V by the tenderer had 

been discontinued on IREPS because on IREPS Module a facility has already been created for online 

submission of Annexure-V. 

 

New Annexure-V(A), Part I of GCC shall be read as under 

ANNEXURE-V(A) 

Reference-Para6.1of ITT 

 

(This certificate is to be given by attorney/authorized signatory/each member of Partnership firm/Joint 

Venture (JV) /Hindu Undivided Family (HUF) /Limited Liability Partnership (LLP) etc.) 

(Advance correction slip No.2 dt. 26.12.22) 

 

 

I/We …………………………………………… (Name), attorney / authorized signatory of 

the… …… …… ……… …… …… (constituent firm/constituent partner) and member/partner of 

the .............................................................. tenderering firm) hereby solemnly affirm and state as under: 

 

 

1. I/we certify that .............................................................. (constituent firm/constituent partner) 

is/are not blacklisted or debarred by Railways or any other Ministry / Department of Govt. of 

India from participation in tender on the date of submission of bids, either in individual 

capacity or as a HUF/ member of the partnership firm/LLP/TV/Society/Trust. 

2. I/We have read the clause regarding restriction on procurement from a bidder of a country 

which shares a land border with India and certify that I am/We are not from such a country or, if 

from such a country, have been registered with the competent Authority. I/We hereby certify that 

I/we fulfill all the requirements in this regard and am/are eligible to be considered (evidence of 

valid registration by the competent authority is enclosed), 

 

 

 

 

 

SEAL AND  SIGNATURE           

OF  THE CONSTITUENT  FIRM / CONSTITUENT PARTNER 

Place: 

Dated: 
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Mode of Payment in Works Tenders or Service Tenders through “ Letter of 

Credit” ( Ref. Railway board letter No.2018/CE-I/CT/9 dated 04.06.2018 

1. For all the tenders having advertised cost of Rs.10 lakh or above, the contractor shall have the option to take payment 

from Railways through a letter of credit (LC) arrangement. 

2. This option of taking payment through LC arrangement has to be exercised in IREPS (Indian Railway Electronic 

Procurement System – the e-application on which tenders are called by Railways) by the tenderer at the time of bidding 

itself, and the tenderer shall a firm having read over and agreed to the terms and conditions of the LC option. 

3. The option so exercised, shall be an integral part of the bidder‟s offer. 

4. The above option of taking payment through LC arrangement, once exercised by tenderer at the time of bidding, shall 

be final and no change shall be permitted, thereafter, during execution of contract. 

5. In case tenderer opts for payment through LC, following shall be the procedure to deal release of payment through LC: 

(a) The LC shall be a sight LC. 

(b) The contractor shall select his Advising/Negotiating bank for LC. The incidental cost towards issue of LC and its 

operation thereof shall be borne by the contractor. 

(c) SBI, New Delhi, Main Branch will be the nodal branch for issue of LCs based on online requests received from 

Railway Accounts Units for tenders opened in financial year 2018-19. SBI branches where the respective Railway 

Accounts office has its Account (Local SBI branch) will be the issuance/reimbursing branch for LC issued under 

this arrangement. The Bank shall remain same for this tender till completion of contract. The incidental cost @ 

0.15% per annum of LC value, towards issue of LC and operation thereof shall be borne by the contractor and shall 

be recovered from his bills. 

(d) The LC shall be opened initially for duration of 180 to 365 days in consultation with contractor. The LC shall be 

extended time to time as per the progress of the contract, on the request of the contractor. The value of LC to be 

opened initially as well as extended thereafter shall be finalized by the engineer in consultation with the contractor 

on the basis of expected progress of work. 

(e) The LC terms and conditions shall inter-alia indemnify and save harmless the Railway from and against all losses, 

claims and demands of every nature and description brought or recovered against the Railways by reason of any act 

or omission of the contractor, his agents or employees, in relation to the Letter of Credit (LC). All sums 

payable/borne by Railways on this account shall be considered as reasonable compensation and paid by contractor. 

(f) The LC terms and conditions shall inter-alia provide that Railways will issue a Document of Authorization (format 

enclosed as Annexure 2) after passing the bill for completed work, to enable contractor to claim the authorized 

amount from their bank. 

(g) The acceptable, agreed upon document for payments to be released under the LC shall be the Document of 

Authorization. 

(h) The Document of Authorization shall be issued by Railway Accounts Office against each bill passed by Railways. 

(i) On issuance of Document of Authorization, a copy of Document of Authorization shall be posted on IREPS for 

download by the contractor. A digitally signed copy of Document of Authorization shall also be sent by Railway 

Accounts Office to Railway’s bank (Local SBI Branch.) 

(j) The contractor shall take print out of the Document of Authorization available on IREPS and present his claim to his 

bank (advising Bank) for necessary payments as per LC terms and conditions. The claim shall comprise of copy of 

Document of Authorization, Bill of Exchange and Bill. 

(k) The payment against LC shall be subject to verification from Railway’s Bank (Local SBI Branch). 

(l) The contractor’s bank (advising bank) shall submit the documents to the Railway’s Bank (Local SBI Branch). 

(m) The railway’s bank (issuing bank) shall, after verifying the claim so received w.r.t. the digitally signed Document 

of Authorization received from Railway Accounts Office, release the payment to contractor’s bank (advising bank) 

for crediting the same to contractor’s account. 

(n) Any number of bills can be dealt within one LC, provided the sum total of payments to contractor is within the 

amount for which LC has been opened. 

(o) The LC shall be closed after the release of final payment including PVC amount, if any, to the contractor. 

(p) The release of performance guarantee or security deposit shall be dealt directly by railway with the contractor i.e., 

not through LC. 
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Annexure - I 

                                                                                                            *ACS-7 dated 25.09.2024 
                                    RAILWAY                                          

 TENDER FORM ( First Sheet ) 

Tender No.   

 

Name of work: -   

 

 

To 

The President of India, 

Acting through the  Railway 

 

1. I/We  have read the various 

conditions to tender attached hereto and agree to abide by the said conditions. I/We also agree to keep this offer open for 

acceptance for a period of days from the date fixed for closing of the tender and in default thereof, I/We 

will be liable for forfeiture of my/our “Bid Security”. I/We offer to do the work for  Railway, at the rates quoted 

in the attached bill(s) of quantities and hereby bind myself/ourselves to complete the work in all respects within  months 

from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, with all correction 

slips up-to-date and to carry out the work according to the Special Conditions of Contract and Specifications of materials and 

works as laid down by Railway in the annexed Special Conditions/Specifications, Standard Schedule of Rates (SSOR) with 

all correction slips up-to-date for the present contract. 

3. A Bid Security of ₹ has already been deposited online/ submitted as Bank Guarantee bond. Full value of 

the Bid Security shall stand forfeited without prejudice to any other right or remedies in case my/our Tender is accepted and 

if: 

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 
 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the Railway that such 

documents are ready; and 

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4. (a) I/We am/are a Startup firm registered by …………………… Department of Industrial Policy and Promotion 

(DIPP) and my registration number is........................valid upto 

… ......................... (Copy enclosed) and hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ............................................................. with 

… ......................... and hence required to deposit only 50% of Bid Security. 

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a binding contract 

between us subject to modifications, as may be mutually agreed to between us and indicated in the letter of acceptance of 

my/our offer for this work. 

 

 

……………………………………………. 
 Signature of Tenderer(s) 

Date: 

           Address of the Tenderer(s) 

 

 

…………………………………………….. 
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Annexure-I (Contd……) 

TENDER FORM (Second Sheet) 

1. Instructions to Tenderers and Conditions of Tender: The following documents form part of Tender / Contract: 

(a) Tender Forms – First Sheet and Second Sheet 

(b) Special Conditions/Specifications (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications (Works and Materials) of Indian Railways as 

amended/corrected upto latest correction slips, copies of which can be seen in the office of  or obtained from the 

office of the Chief Engineer,  Railway on payment of prescribed charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction slips, copies of which can be seen 

in the office of or obtained from the office of the Chief Engineer, Railway on 

payment of prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be issued by the Engineer or his 

representatives (from time to time) with all changes and modifications. 

2. Drawings for the Work: The Drawing for the work can be seen in the office of the  and/or  Chief 

Engineer, Railway at any time during the office hours. The drawings are only for the guidance of Tenderer(s). 

Detailed working drawings (if required) based generally on the drawing mentioned above, will be given by the Engineer or 

his representative from time to time. 

3. The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard Schedule of Rates 

(SSOR) of Railway as applicable to Division except where he/they are required to quote item rates 

and must tender for all the items shown in the Bill(s) of Quantities attached. The quantities shown in the attached Bill(s) of 

Quantities are given as a guide and are approximate only and are subject to variation according to the needs of the Railway. 

The Railway does not guarantee work under each item of the Bill(s) of Quantities. The tenderer(s) shall quote rates / rebates 

only at specified place in Tender Form supplied by Railway. Any revision of rates / rebates submitted (quoted) through a 

separate letter whether enclosed with the bid (Tender Form) or submitted separately or mentioned elsewhere in the document 

other than specified place shall be summarily ignored and will not be considered. 

4. Tenders containing erasures and / or alterations of tender documents are liable to be rejected. Any correction made 

by tender(s) in his/their entries must be attested by him / them. 

 

5. The works are required to be completed within a period of months from the date of issue 

of acceptance letter. 

 
6. Bid Security: 

(a) Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this document, the tender must be 

accompanied by a Bid Security as mentioned in tender documents, failing which the tender shall be summarily 

rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two packet system of 

tendering 90 days) from the date of closing of the Tender. It is understood that the tender documents have been 

issued to the Tenderer(s) and the Tenderer(s), is / are permitted to tender in consideration of the stipulation on his / 

their part that after submitting his / their tender subject to the period being extended further, if required by mutual 

agreement from time to time, he will not resile from his offer or modify the terms and conditions thereof in 

a manner not acceptable to  Railway. Should the tenderer fail to observe or comply with the foregoing 

stipulation, the amount deposited or Bank guarantee bond submitted as Bid Security for the due performance of the 

above stipulation, shall be forfeited to the Railway. 

(c) If his tender is accepted, 

(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment gateway will be retained as 

part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the Standard General 

Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will be encashed as part 

security for the due and faithful fulfillment of the contract in terms of Clause 16 of the Standard General Conditions 

of Contract. 

(d) The Bid Security of other Tenderers shall, save as herein before provided, be returned to them, but the Railway shall 

not be responsible for any loss or depreciation to the Bid Security that may happen thereto while in their possession, 

nor be liable to pay interest thereon. 
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ANNEXURE – VI 
  *ACS- 11 dated 13.03.2026 

Reference –Para 10.3 & 17.15.3 of Tender Form(Second Sheet) of Annexure I of ITT 

 

TENDERER‟S CREDENTIALS (BID CAPACITY) 

 RAILWAY 

For tenders having advertised value more than Rs. 10 crore wherein eligibility criteria includes bid capacity also, the 

tenderer will be qualified only if its available bid capacity is equal to or more than the total bid value of the present 

tender. The available bid capacity shall be calculated as under: 

Available Bid Capacity = [A x N x 2] – 0.33xNxB 

Where, 

A = Maximum value of construction works executed and payment received in any one of the previous three financial 

years or the current financial year (up to date of inviting tender), taking into account the completed as well as works in 

progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 

B= Existing commitments and balance amount of ongoing works with tenderer as per the prescribed proforma 

of Railway for statement of all works in progress and also the works which are awarded to tenderer but yet not 

started upto the date of inviting of tender. 

Note: 

(a) The Tenderer(s) shall furnish the details of - 

(i) Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender) for calculating A, 

and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed 

proforma of Railway for statement of all works in progress and also the works which are awarded to 

tenderer but yet not started upto the date of inviting of tender for calculating B. In case of no works 

in hand, a „NIL‟ statement should be furnished. 

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of 

(i) Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender) by each member of 

JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of JV either in 

individual capacity or as a member of other JV as per the prescribed proforma of Railway for 

statement of all works in progress and also the works which are awarded to each member of JV 

either in individual capacity or as a member of other JV but yet not started upto the date of inviting 

of tender for calculating B. In case of no works in hand, a „NIL‟ statement should be furnished. 

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in an earlier JV 

shall be reckoned only to the extent of the concerned member's share in that JV for the purpose of satisfying 

his/her compliance to the above mentioned bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV‟s “bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered 

as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer. In case, 

the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not be considered even if he 

has been found eligible in other eligibility criteria/tender requirement. 
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ANNEXURE – VIB 

Reference –Para 10.2 & 17.15.2 of Tender Form(Second Sheet) of Annexure I of ITT 

 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER: 

 

Annual Contractual Turnover Data for the Previous 3/4 Years 

(Contractual Payment only) 

Year 
Amount 

Currency 

Exchange 

Rate 

Indian National Rupees 

Equivalent 

    

    

    

    

    

Average Annual Contractual Turnover for last 3 years 
 

 

 

1. The average annual contractual turnover shall be calculated as an average of “total contractual 
payments” in the previous three financial years. However, in case balance sheet of the previous year 
is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be 
considered for calculating average annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and 
loss accounts for the relevant years in respect of the bidder or all members constituting the bidder. 

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited 
Balance Sheet duly certified by the Chartered Accountant. 

 

 

 

SEAL AND SIGNATURE OF THE BIDDER 

 
Certified that all figures and facts submitted in this form have been furnished after full 

consideration of all observations/notes in Auditor‟s reports.  

 

 

(Signature of Chartered Accountant) 

 

Name of CA:  

 

Registration No:_  

 

 

 

(Seal) 
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Annexure-VIA 

Para 5 of the Instructions to Tenderers of GCC/Apr‟2022 

(Bid Security) 

Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

Name of the Bank: ----------- 

 

President of India, 

Acting through ..................................... , 

… .......... Railway, 

Beneficiary:- FA & CAO, E.C. Railway, Hajipur. 

Date:...................................................... 

Bank Guarantee Bond No.: Date:--------- 

In consideration of the President of India acting through ----------------------------------- (Designation & address of 

Contract 

Signing Authority), …….. Railway, ……………., …. (hereinafter called “The Railway”) having invited the bid for 

 through Notice inviting tender (NIT) No..   , 

We have been informed that . . . . . . . . . . [Insert name of the Bidder]……………… .... (hereinafter called "the 

Bidder") intends to submit its bid (hereinafter called "the Bid") . 

 

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of Bid Security], in 

the form of Bank Guarantee, according to conditions of Bid. 

AND 

WHEREAS, ............[Insert Name of the Bank], with its Branch ......................................................... [Insert Address] 

having its Headquarters office at........ [Insert Address], hereinafter called the Bank, acting through 

.............. [Insert Name and Designation of the authorised persons of the Bank], have, at the request of the 

Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour of the Railway: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized 

representatives of the Bank], being fully authorized to sign and incur obligations for and on behalf of the 

Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay to the Railway full 

amount in the sum of [Insert required Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any amount up to and 

including aforementioned full amount without any demur, reservation or recourse. Any such demand made by 

the Railway on the Bank shall be final, conclusive and binding, absolute and unequivocal on the Bank 

notwithstanding any disputes raised/ pending before any Court, Tribunal, Arbitration or any Authority or any 

threatened litigation by the Bidder or Bank. 

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by Railway without 

any reference to the Bidder and without the Railway being required to show grounds or give reasons for its 

demand of the amount so demanded. 

 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or in the 

constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to any 

documents, which have been or may be made between the Railway and the Bidder, will in any way absolve 

the Bank from the liability under this guarantee; and the Bank, hereby, waives any requirement for notice of 

any such change, addition or modification made by Railway at any time. 

6. This guarantee will remain valid and effective from…….…….[insert date of issue] till 

… ......... [insert date, which should be minimum 90 days beyond the expiry of validity of Bid]. Any demand 

in respect of this Guarantee should reach the Bank within the validity period of Bid Security. 
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7. The Bank Guarantee is unconditional and irrevocable. 

 

8. The expressions Bank and Railway herein before used shall include their respective successors and assigns. 

 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the previous consent 

in writing of the Railway. This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC 

Publication No.758. 

 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and shall invariably 

send the advice of this Bank Guarantee to the following bank details – 

 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 

11. The Guarantee shall be valid in addition to and without prejudice to any other security Guarantee(s) of Bidder 

in favour of the Railway. The Bank, under this Guarantee, shall be deemed as Principal Debtor of the Railway. 

Date …………  ……………………………………… 

Place…………. Bank’s Seal and authorized signature(s) 

[Name in Block letters] ……………….... 

[Designation with Code 

No.]……………..…… 

 

[P/Attorney] No. 

Witness: 

1 Signature, Name & Address & Seal 

 

2 Signature, Name& address & Seal Bank’s Seal 

[P/Attorney]No. 

 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from 

the final document. 
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37.  Clause 17A of part-II of GCC-2022 [advance correction slip No.1]: 
 

17A, Extension of Time in Contracts: Subject to any requirement in the contract as to completion of any portion or 

portions of the works before completion of the whole, the Contractor shall fully and finally complete the whole of the 

works comprised in the contract (with such modifications as maybe directed under conditions of this contract) by the 

date entered in the contract or extended date in terms of the following clauses: 

(i) Extension due to Modification: If any modifications have been ordered which in the opinion of the Engineer 

have materially increased the magnitude of the work, then such extension of the contracted date of completion may be 

granted as shall appear to the Engineer to be reasonable in the circumstances, provided moreover that the Contractor 
shall be responsible for requesting such extension of the date as may be considered necessary as soon as the cause thereof 

shall arise. 

(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, the progress of 

work has any time been delayed by any act or neglect of Railway's employees or by other Contractor employed by the 

Railway under Sub-Clause (4) of Clause 20 of these Conditions or in executing the work not forming part of the contract 

but on which Contractor's performance necessarily depends or by reason of proceeding taken or threatened by or dispute 

with adjoining or to neighbouring owners or public authority arising otherwise through the Contractor's own default etc. 

or by the delay authorized by the Engineer pending arbitration or in consequences of the Contractor not having received 

in due time necessary instructions from the Railway for which he shall have specially applied in writing to the Engineer 

or his authorized representative then upon happening of any such event causing delay, the Contractor shall immediately 

give notice thereof in writing to the Engineer within 15 days of such happening, but shall nevertheless make constantly his 

best endeavours to bring down or make good the delay and shall do all that may be reasonably required of him to the 

satisfaction of the Engineer to proceed with the works. The Contractor may also indicate the period for which the work is 

likely to be delayed and shall be bound to ask for necessary extension of time. 

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the Railway to hand over the 

Contractor possession of the lands necessary for the execution of the works or to give the necessary notice to commence 

the works or to provide the necessary drawings or instructions or any other delay caused by the Railway due to any other 

cause whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter the character thereof or 

entitle the Contractor to damages or compensation therefor, but in any such case, the Railway may grant such extension 

or extensions of the completion date as may be considered reasonable. 

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek extension of time as 

may be considered necessary under clause 17A(i) or/and 17A(ii) or/ and 17A(iii) above, as soon as the cause thereof shall 

arise and, in any case, not less than 15 days before the expiry of the date fixed for completion of the works. The Engineer 

shall consider the same and shall grant and communicate such extension of time as in his opinion is reasonable having 

regard to the nature and period of delay and the type and quantum of work affected thereby. No other compensation shall 

be payable for works so carried forward to the extended period of time; the same rates, terms and conditions of contract 

being applicable, as if such extended period of time was originally provided in the original contract itself. 

The non-submission of request for extension or submission of request within less than 15 days before the expiry of the 

date fixed for completion of the works, shall make him ineligible for extension under these sub clauses, subject to final 

decision of Engineer. 

Clause 17B of part-II of GCC-2022 [advance correction slip No.1]: 

17B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the execution of 

the work or part of the works specified in the contract documents shall be deemed to be the essence of the contract and 

the works must be completed not later than the date(s)as specified in the contract. If the Contractor fails to complete the 

works within the time as specified in the contract for the reasons other than the reasons specified in Clause 17 and 17A, 

the Railway may, if satisfied that the works can be completed by the Contractor within reasonable short time thereafter, 

allow the Contractor for further extension of time (Proforma at Annexure-VII) as the Engineer may decide. On such 

extension the Railway will be entitled without prejudice to any other right and remedy available on that behalf, to recover 

from the Contractor as agreed damages and not by way of penalty for each week or part of the week, a sum calculated at 

the rate of Liquidated Damages as decided by Engineer, between 0.05% to 0.30% of contract value of the works 

for each week or part of the week. 

 

 

 

 

  
36



 

 

 

 

 
For the purpose of this Clause, the contract value of the works shall be taken as value of work as per contract agreement 

including any supplementary work order/contract agreement issued. Provided also, that the total amount of liquidated 

damages under this condition shall not exceed 5% of the contract value or of the total value of the item or groups of items 

of work for which a separate distinct completion period is specified in the contract. 

Provided further, that if the Railway is not satisfied that the works can be completed by the Contractor and in the event of 

failure on the part of the contractor to complete the work within further extension of time allowed as aforesaid, the Railway 

shall be entitled without prejudice to any other right or remedy available in that behalf, to appropriate the contractor‟s 

Security Deposit and rescind the contract under Clause 62 of these Conditions, whether or not actual damage is caused by 

such default. 

NOTE: 

In a contract, where extension(s) of time have been allowed once under clause 17B, further request(s) for extension of time 

under clause 17A can also be considered under exceptional circumstances. Such extension(s) of time under clause 17A shall 

be without any Liquidated damages, but the Liquidated damages already recovered during extension(s) of time granted 

previously under clause 17B shall not be waived. However, Price variation during such extension(s) shall be dealt as 

applicable for extension(s) of time under clause 17B. 

38. Measurement of Works by Railway (Clause 45 (i) of part-I of GCC-2022) : The Contractor shall be paid for the 

works at the rates in the accepted Bill(s) of Quantities and for extra works at rates determined under Clause 39 of these 

Conditions on the measurements taken by the Engineer or the Engineer's representative in accordance with the rules 

prescribed for the purpose by the Railway. The quantities for items the unit of which in the accepted Bill(s) of Quantities is 

100 or 1000 shall be calculated to the nearest whole number, any fraction below half being dropped and half and above 

being taken as one; for items the unit of which in the accepted Bill(s) of Quantities is single, the quantities shall be 

calculated to two places of decimals. Such measurements will be taken of the work in progress from time to time and at 

such intervals as in the opinion of the Engineer shall be proper having regard to the progress of works. The date and time on 

which „on account‟ or „final‟ measurements are to be made shall be communicated to the Contractor who shall be present 

at the site and shall sign the results of the measurements(which shall also be signed by the Engineer or the Engineer's 

representative) recorded in the official measurements book as an acknowledgement of his acceptance of the accuracy of the 

measurements. Failing the Contractor's attendance, the work may be measured up in his absence and such measurements 

shall, notwithstanding such absence, be binding upon the Contractor whether or not he shall have signed the measurement 

books provided always that any objection made by him to measurement shall be duly investigated and considered in the 

manner set out below: 
(a) It shall be open to the Contractor to take specific objection to any recorded measurements or Classification on any 

ground within seven days of the date of such measurements. Any re-measurement taken by the Engineer or the 

Engineer's representative in the presence of the Contractor or in his absence after due notice has been given to him in 

consequence of objection made by the Contractor shall be final and binding on the Contractor and no claim 
whatsoever shall thereafter be entertained regarding the accuracy and Classification of the measurements. 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall be liable to pay 

the actual expenses incurred in measurements. 

Measurement of Works by Contractor’s Authorized Representative (in case the contract provides for the same): 

(Clause 45 (ii) of part-I of GCC-2022) 

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities and for extra works at 

rates determined under Clause 39 of these Conditions on the measurements taken by the Contractor’s authorized Engineer 

in accordance with the rules prescribed for the purpose by the Railway. The quantities for items the unit of which in the 

accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole number, any fraction below half being 

dropped and half and above being taken as one; for items the unit of which in the accepted Bill(s) of Quantities is single, the 

quantities shall be calculated to two places of decimals. Such measurements will be taken of the work in progress from time 

to time. The date and time on which „on account‟ or „final‟ measurements are to be made shall be communicated to the 

Engineer. 

The date and time of test checks shall be communicated to the Contractor who shall be present at the site and shall 

witness the test checks, failing the Contractor’s attendance the test checks may be conducted in his absence and such test 

checks shall not withstanding such absence be binding upon Contractor provided always that any objection made by 

Contractor to test check shall be duly investigated and considered in the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any recorded measurement within 7 days 

of date of such test checks. Any re-test check done by the concerned Railway’s authority in the presence of the 

Contractor or in his absence after due notice given to him in consequent of objection made by the Contractor shall be 
final and binding on the Contractor and no claim whatsoever  shall thereafter be entertained regarding the accuracy and 
classification of the measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the contractor shall be liable to pay 
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the actual expenses incurred in measurements. 

(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is detected by the 

Engineer that agency has claimed any exaggerated measurement or has claimed any false measurement for the works which 

have not been executed; amounting to variation of 5% or more of claimed gross bill amount, action shall be taken as 

following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover liquidated damages equal 

to10% of claimed gross bill value. 

(ii) On any next occasion of noticing any exaggerated/false measurement, railway shall recover liquidated damages 
equal to 15% of claimed gross bill value. In addition, the facility of recording of measurements by Contractor as well 

as release of provisional payment shall be withdrawn. Once withdrawn, measurements shall be done by railway as 
per clause 45(i) above. 

Implementation of Contractor ‘e’-Measurement Book (‘e’-MB) 

In exceptional cases, approval of 

DRM/PHOD/CHOD with finance concurrence may be taken, as the case may be. (Ref: Railway Board‟s letter 

No.2017/CE-I/CT/9 dtd. 31.05.2023) 

 

39. DETERMINATION OF CONTRACT (Clause 61 & 62 of part-I of GCC-2022) 
 

61.(1)  Right of Railway to Determine the Contract: The Railway shall be entitled to determine and terminate the 

contract at any time should, in the Railway's opinion, the cessation of work becomes necessary owing to paucity of funds or 

from any other cause whatever, in which case the value of approved materials at site and of work done to date by the Contractor 

will be paid for in full at the rate specified in the contract. Notice in writing from the Railway of such determination and the 

reasons therefor shall be conclusive evidence thereof. 

 

61.(2)  Payment on Determination of Contract: Should the contract be determined under sub clause (1) of this clause and 

the Contractor claims payment for expenditure incurred by him in the expectation of completing the whole of the work, the 

Railways shall admit and consider such claims as are deemed reasonable and are supported by vouchers to the satisfaction of 

the Engineer. The Railway's decision on the necessity and propriety of such expenditure shall be final and conclusive. 

61.(3)  The Contractor shall have no claim to any payment of compensation or otherwise, howsoever on account of any 

profit or advantage which he might have derived from the execution of the work in full but which he did not derive in 

consequence of determination of contract. 

62.(1) Determination of Contract owing to Default of Contractor: 

If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the contract under a Committee of 

Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for the purposes of 

amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated period, or 

(ix) Fail to Execute the contract documents in terms of Para 8 of the Instructions to Tenderers. 

(x) Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 17.11 of Tender Form (Second Sheet) of 

Annexure I available in the Instructions to Tenderers. 

(xi) Fail to remove materials from the site or to pull down and replace work after receiving from the Engineer notice to the 

effect that the said materials or works have been condemned or rejected under Clause 25 and 27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required under Clause 26 of these Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting the works or any part thereof as 

required under Clause 28 of these Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through his partner, agent or servant to 
any officer or employee of the Railway or to any person on his or on their behalf in relation to the execution of this or 
any other contract with this Railway. 

  

All contracts costing more than Rs.5 crore, Contractor’s e-MB is mandatory. 

38



 

  

 

 

(xv) Fail to adhere to the provisions of Para 16 of Tender Form (Second Sheet) of Annexure I of the Instructions to 

Tenderers, or provision Clause 59(9) of these Conditions. 

(xvi) Submits copy of fake documents / certificates in support of credentials, submitted by the tenderer. 

Then and in any of the said Clause, the Engineer on behalf of the Railway may serve the Contractor with a notice (Proforma 

at Annexure-IX) in writing to that effect and if the Contractor does not within seven days after the delivery to him of such 

notice proceed to make good his default in so far as the same is capable of being made good and carry on the work or comply 

with such directions as aforesaid of the entire satisfaction of the Engineer, the Railway shall be entitled after giving 48 hours‟ 

notice (Proforma at Annexure-X or XII, as the case may be) in writing under the hand of the Engineer to rescind the contract 

as a whole or in part or parts (as may be specified in such notice) and after expiry of 48 hours‟ notice, a final termination  

notice (Proforma at Annexure-XI or XIII, as the case may be) should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with notices (Proforma at Annexure- IX, XII 

and XIII), only in cases where progress of work is more than or equal to 80% of the original scope of work. 

62.(2) Right of Railway after Rescission of Contract owing to Default of Contractor: In the event of any or several of the 

courses, referred to in Sub-Clause (1) of this Clause, being adopted: 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or 

procured any materials or entered into any commitments or made any advances on account of or with a view to the execution 

of the works or the performance of the contract and Contractor shall not be entitled to recover or be paid any sum for any 

work thereto for actually performed under the contract unless and until the Engineer shall have certified the performance of 

such work and the value payable in respect thereof and the Contractor shall only be entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with railways under the contract shall be 

encashed/ forfeited and the Performance Guarantee already submitted for the contract shall be encashed. The balance work 

shall be got done independently without risk & cost of the failed Contractor. The failed Contractor shall be debarred from 

participating in the tender for executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every 

member/partner of such a firm shall be debarred from participating in the tender for the balance work in his/her individual 

capacity or as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized representative in new contract. 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee available for the contract shall be recovered. No additional Performance Guarantee shall 

be required for balance of work being executed through the part terminated contract. The contract value of part terminated 

contract stands reduced to the balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these Conditions. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed Contractor. The failed Contractor 

shall be debarred from participating in the tender for executing the balance work. If the failed Contractor is a JV or a 

Partnership firm, then every member/partner of such a firm shall be debarred from participating in the tender for the balance 

work in his/her individual capacity or as a partner of any other JV /partnership firm. 

(v) Further the authorized representative of failed Contractor will not be accepted as authorized representative in new contract. 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of any materials, tools, implements, 

machinery and buildings on the works or on the property on which these are being or ought to have been executed, and to 

retain and employ the same in the further execution of the works or any part thereof until the completion of the works without 

the Contractor being entitled to any compensation for the use and employment thereof or for wear and tear or destruction 

thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and determine ex-parte or by or after 

reference to the parties or after such investigation or enquiries as he may consider fit to make or institute and shall certify 

what amount (if any) had at the time of rescission of the contract been reasonably earned by or would reasonably accrue to 

the Contractor in respect of the work then actually done by him under the contract and what was the value of any unused, or 

partially used materials, any constructional plant and any temporary works upon the site. The legitimate amount due to the 

Contractor after making necessary deductions and certified by the Engineer should be released expeditiously. 

40. Termination of contract-effect of non-performance by the contractor within the validity:- will 
be dealt by Policy letter no. RB/CE/6 railway board letter no. 99/CE-I/CT/28(PT) dated. 17.05.2004 

 
. 41. Telecommunication circular No. 09/2023 dt. 12.06.2023 
Procedure for undertaking digging work in the vicinity of signaling, electrical & Telecommunication cables (Reference:- 
Railway board letter no. 2021/Tele/5(2)/3-Part(1)(3425647) dt. 12.06.2023 
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42. Advance correction slip No. 10 to GCC  April 2022. 
 
New Clause 64.(1)(i)(a), Part-II of GCC shall be read as under :- 
 

64.(1)(i)(a) : In the event of any dispute or difference between the parties hereto as to the construction or operation of this 

contract, or the respective rights and liabilities of the parties on any matter in question, dispute or difference on any account or as 

to the withholding by the Railway of any certificate to which the Contractor may claim to be entitled to, or if the Railway fails to 

make a decision within 120 days, then and in any such case, but except in any of the "excepted matters" referred to in Clause 63.1 

of these Conditions, the Contractor, after 120 days but within 180 days of his presenting his final claim on disputed matters shalt 

demand in writing that the dispute or difference be referred to arbitration. 
 
New Clause 64.(1)(i)(b), Part-II of GCC shall be read as under:- 

 

64.(1) (i) (b) : Arbitration as a method of dispute resolution should not be routinely or automatically included in procurement 

contacts/tenders, especially in large contracts. 

 

New Clause 64.(l)(i)(c), Part-II of GCC shall be read as under :- 

 

64.(1)(i)(c): As a non, arbitration as a method of dispute resolution may be restricted to disputes with a value less than Rs. 10 

crore. This figure is with reference to the value of the dispute (not the value of the contract, which may be much higher). 

 

New Clause 64.(l)(i)(d), Part-II of GCC shall be read as under:- 

 

64.(l) (i) (d) : Inclusion of arbitration clauses covering disputes with a value exceeding Rs. 10 crore, should be based on careful 

application of mind and recording of reasons and with the approval of an officer not below the rank of Senior Administrative 

Grade (SAG) or the Accepting Authority of the tender whichever is higher. 

 

Clause 64.(3)(a), Part-II of GCC shall be read as under :- 

 

64. (3)(a): The Arbitral Tribunal shall consist of a panel of three arbitrators. General Manager/Additional General Manager will 

appoint two arbitrators, one railway nominee and other from among the contractor's nominee. Contractor can recommend his 

nominee either from approved panel of Railways or from approved panel of Indian Council of Arbitration (ICA) within 30 days 

from the date of dispatch of approval of written and valid acceptance of demand for arbitration by the General 

Manager/Additional General Manager. 

 

64.(3)(a)(i) : If contractor wants to choose his nominee from Railway panel, the Railway will send a panel of at least four (4) 

names of retired Railway Officers empanelled to work as arbitrator within 30 days from the day when a written and valid demand 

for arbitration is received by the General Manager/Additional General Manager. Contractor will be asked to suggest to General 

Manager/Additional General Manager at least 2 names out of the panel for appointment as Contractor's nominee within 30 days 

from the date of dispatch of the request by Railway. The General Manager/Additional General Manager shall appoint at least one 

out of them as the Contractor's nominee within 30 days from the receipt of the names of Contractor's nominees. The railway 

panel shall be provided free of cost to the contractor. 

 

64.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration panel, Contractor will send at least 2 

names of Arbitrators from the ICA panel for appointment as Contactor's nominee within 30 days from the date of dispatch of the 

request by Railway. The General Manager/Additional General Manager shall appoint at least one out of them as the Contactor's 

nominee within 30 days from the receipt of the names of Contractor's nominees. Nomination and appointment of arbitrators from 

ICA panel shall be as per the ICA Rules for Domestic Commercial Arbitration and amended from time to time. 

 

Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under:- 

i. Contractor may access the ICA's panel of arbitration through ICA's official webpage: 

https://icaindia.co.in/pdf/Engineers.pdf. 

ii. A formal request for nomination shall be submitted to ICA, accompanied by:- 

a. A brief Statement of Claim outlining the nature and quantum of the disputes. 

b. A copy of the relevant contract and any supporting documents. 

c. A copy of the notice intimating the other party of the initiation of arbitration proceedings, with proof of delivery (if 

any) 

iii. Ad-hoc appointment fees for the nomination and appointment of arbitrators shall be as per the ICA Rules for 

Domestic commercial Arbitration and revised from time to time and shall be submitted along with the request. 
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Clause 64.(3)(b), Part-II of GCC shall be read as under :- 

64.(3)(b) : Two selected arbitrators are free to select presiding arbitrator (3d arbitrator) within thirty (30) days from the date of 

their appointment. The presiding arbitrator may be selected from approved panel of Railways or approved panel of Indian 

Council of Arbitration (as per mutual agreement), which will be approved by General Manager/Additional General Manager. 

General Manager/Additional General Manager shall complete this exercise of appointing the Arbitral Tribunal within 30 days 

from the receipt of the names of all the three arbitrators. 

 

Clause 64.(3) (c) (i), Part-II of GCC shall be read as under :- 

64. (3)(c) (i) : If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws from his office as 

arbitrator, or vacates his/their office/offices or is/are unable or unwilling to perform his functions as arbitrator for any reason 

whatsoever or dies or in the opinion of the General Manager/Additional General Manager fails to act without undue delay, the  

General Manager/Additional General Manager shall appoint new arbitrator/arbitrators to act in his/their place in the same manner 

in which the earlier arbitrator/arbitrators had been appointed. Such re-constituted Tribunal may, at its discretion, proceed with the 

reference from the stage at which it was left by the previous arbitrator (s). 

 

Clause 64.(3)(c)(iii), Part-II of GCC shall be read as under :- 

64.3(c) (iii): (i) Qualification of Railway Empanelled Arbitrator (s): 

(a) Retired Railway Officers not below SA Grade level, one year after his date of retirement. 

(b) Age of arbitrator at the time of appointment shall be below 70 years. 

(c) Persons not involved in any current vigilance/CBI cases or against whom disciplinary or prosecution proceedings           

      are not in process. 

(d) Persons who had not been imposed a major penalty or two or more minor penalties or against whom   

      administrative action has not been taken three times or more or 

(e) Persons who have not been imposed one minor Penalty and against whom two administrative actions have not   

      been taken as a result of vigilance/CBI action while in service on Railways. 

 

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in which he has been appointed in the 

past. 

(iii) While appointing arbitrator(s) under Sub-Clause 64.(3)(a), 64(3) (a)(i), 64.(3)(a) (ii) & 64.(3) (b) above, due care shall be 

taken that he/they is/are not the one/those who had an opportunity to deal with the matters to which the contract relates or who in 

the course of his/their duties as Railway servant(s) expressed views on all or any of the matters under dispute or differences. A 

certification to this effect as per annexure- XVI shall be taken from Arbitrators also. The proceedings of the Arbitral tribunal or 

the award made by such Tribunal will, however, not be invalid merely for the reason that one or more arbitrator had, in the 

course of his service, opportunity to deal with the matters to which the contract relates or who in the course of his/their duties 

expressed views on all or any of the matters under dispute. 

 

Clause 64.(4),Part-II of GCC shall be read as under:- 

64.(4) : Any ruling on award shall be made by a majority of members of Tribunal. In the absence of such a majority, the views of 

the Presiding Arbitrator shall prevail. 

 

Clause 64.(6), Part-II of GCC shall be read as under:- 

64.(6) : The cost of arbitration shall be borne  by the respective parties. If all the three arbitrators are selected from the Railway 

Panel, the fee of the arbitrators shall be determined as per the rates fixed/revised by Railway Board from time to time and the fee 

shall be borne equally by both the parties, provided parties sign an agreement in the format given at Annexure XV to these 

conditions after/ while referring these disputes to Arbitration. However, if any of the three arbitrators is selected from the Panel 

of lndian Council of Arbitration (ICA), the fee of the arbitrators shall be determined as per the rates fixed/revised by the Indian 

Council of Arbitration from time to time and the fee shall be borne equally by both the parties, provided parties sign an 

agreement in the format given at Annexure XV to these conditions after/ while referring these disputes to Arbitration. 

 

43. Special conditions of contract for mandatory updation of labour data on Railway’s  

      shramikkalyan Portal by contractor. 

 
Vide railway board’s letter no. 2018/CE-I/CT/4 Dated 17.10.2018, special condition has been introduced which is as 

follows :- 

A. Contractor is to abide by the provisions of Payment of Wages act & Minimum Wages act in terms of clause 54 

and 55 of Indian Railways General Condition of Contract. In order to ensure the same, an application has been 

developed and hosted on website 'www.shramikkalyan.indianrailways.gov.in'. Contractor shall register his 

firm/company etc. and upload requisite details of labour and their payment in this portal. These details shall be 

available in public domain. The Registration/ updation of Portal shall be done as under: 

41



 

  

 

 

 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan portal with requisite 

details subsequent to issue of Letter of Acceptance. Engineer shall approve the contractor's registration on the portal 

within 7 days of receipt of such request. 

 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for subsequent use of 

portal for all LoAs issued in his favour. 

 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances (LoA) / Contract 

Agreements on shramikkalyan portal within 15 days of issue of any LoA for approval of concerned engineer. 

Engineer shall update (if required) and approve the details of LoA filled by contractor within 7 days of receipt of such 

request. 

 

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours engaged in the 

contract and ensure updating of each wage payment to them on shramikkalyan portal on monthly basis. 

 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details of engaged 

contractual labour & payments made thereof after each wage period. 

 

B. While processing payment of any 'On Account bill' or 'Final bill' or release of 'Advances' or 'Performance 

Guarantee / Security deposit', contractor shall submit a certificate to the Engineer or Engineer's representatives that "I 

have uploaded the correct details of contract labours engaged in connection with this contract and payments made to 

them during the wage period in Railway's Shramikkalyan portal at 'www.shramikkalyan.indianrailways.gov.in' till 

………….Month, …………Year. 

 

44. Assignment or subletting of Contract (Clause 7 of part-II of GCC-2022) :- The Contractor shall not assign or 

sublet the contract or any part thereof or allow any person to become interested therein in any manner whatsoever 

without the special permission in writing of the Chief Engineer, save as provided below. Any breach of this condition 

shall entitle the Railway to rescind the contract under Clause 62 of these Conditions and also render the Contractor 

liable for payment to the Railway in respect of any loss or damage arising or ensuing from such cancellation; 

provided always that execution of the details of the work by petty Contractor under the direct and personal 

supervision of the Contractor or his agent 

shall not be deemed to be sub-letting under this clause. 

 

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing seeking permission of 

Chief Engineer for the same. While submitting the proposal to railway, Contractor shall ensure the following: 
*ACS- 11 dated 13.03.2026 

(a) (i) (The Contractor shall not sub- contract the Works comprising more than 40% (forty percent) of the Contract 

Price and shall carry out Works for at least 60% (sixty per cent) of the total Contract Price directly under its own 

supervision and through its own personnel. The Parties expressly agree that for the purposes of computing the value 

of sub-contracts under this Clause 3.2.1, the Contract Price shall exclude the sub-contract for any procurement of 

goods and equipment like [rails, sleepers and track fittings, signaling and telecommunication & Power supply 

equipment). The Parties agree that all obligations and liabilities under this Agreement for the entire Railway Project 

shall at all time remain with the Contractor. {The Parties agree that works equal to at least 30% (thirty per cent) of the 

Contract Price shall be discharged solely by the Lead Member.}$ 

 

Procurement of material, hire of equipment or engagement of labour by prime contractor or procuring entity will not 

mean sub-contracting. 

 

$ May be deleted if the Contractor is not a Consortium/Joint Venture.  

 

(ii) The subcontractor shall have successfully completed at least one work similar to work proposed for subcontract in 

last 5 years, ending date of submission of proposal by Contractor to Railway, costing not less than 35% value of work 

to be subletted, through a works contract. For fulfilment of above, Work Experience Certificate issued by a Govt. 

Department/Organisation shall be considered. Further, Work Experience Certificate issued by a Public listed 

company shall be considered provided the company is having average annual turnover of Rs 500 crore and above in 

last 3 financial years excluding the current financial year, listed on National Stock Exchange or Bombay Stock 
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Exchange, registered at least 5 years back from the date of submission of proposal by Contractor to Railway and 

work experience certificate issued by a person authorised by the Public Listed Company to issue such certificates. 

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for by the Railway. 

In case contractor submits subcontractor’s work experience certificate issued by public listed company, the contractor 

shall also submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill wise 

details of payment received duly certified by Chartered Accountant, TDS certificates for all payments received and 

copy of final/last bill paid by company in support of above work experience certificate. 

(iii) There is no banning of business with the sub-contractor in force over IR. 

 

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor with 

subcontractor. No subcontractor shall be permitted without a formal agreement between Contractor and 

subcontractor. This agreement shall clearly define the scope of work to be carried out by subcontractor and the terms 

of payment in clear & unambiguous manner. 

(c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement legally enforceable in 

Court of Law with subcontractor and submit a copy of the same to the Engineer. 

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of commencement 

of subcontractor’s work. 

(e) Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he intends to do 

so at his own or on the instructions of Railway, with prior intimation to Chief Engineer. 

(f) The Contractor shall indemnify railway against any claim of subcontractor. 

(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour to resolve all issues 

amicably and speedily with the Sub-contractor(s), so that the execution of work is not affected in any manner 

whatsoever. 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on documents, is 

satisfied that subcontracted work has been carried out by subcontractor, shall issue work experience certificate to the 

subcontractor also for the portion of work subcontracted and successfully completed by the sub-contractor. 

Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor’s work is complete 

and contractor is entitled for the issuance of Work Experience Certificate. However, in the same contract, when the 

Chief Engineer, based on documents, is satisfied that the subcontractor has successfully carried out subletted work; 

without issuance of work experience certificate to subcontractor at this stage, the Chief Engineer can, only once, 

consider the successfully completed subletted work for the fulfilment of eligibility for further subletting of work to 

the subcontractor in the same contract. When the contractor’s work is complete and contractor is entitled for the 

issuance of work experience certificate, the subcontractor shall be issued one Work Experience Certificate for the 

total scope of work executed by the subcontractor in the contract. 

(i) The responsibility of successful completion of work by subcontractor shall lie with Contractor. Subcontracting 

will in no way relieve the Contractor to execute the work as per terms of the Contract. 

(j) Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, he may instruct the 

Contractor to remove the subcontractor from the work and Contractor has to comply with the above instructions with 

due promptness. Contractor shall intimate the actual date of discontinuation of subcontract to Engineer. No claim of 

Contractor whatsoever on this account shall be entertained by the Railway and this shall be deemed as ‘excepted 

matter’(matter not arbitrable). 

(k) The permitted subcontracting of work by the Contractor shall not establish any contractual relationship between 

the sub-contractor and the Railway and shall not relieve the Contractor of any responsibility under the Contract. 

 

*ACS- 11 dated 13.03.2026 

45. Illegal Gratification :- (para 18.(1) of Part –II of GCC-22)  

Procuring authorities as well as bidders, contractors and consultants should observe the highest standard of 

ethics and should not indulge in the following prohibited practices, either directly or in indirectly, at any stage 

during the procurement process or during execution of resultant contracts: 

i) "Corrupt practice": making offers, solicitation or acceptance of bribe, rewards or gifts or any material 

benefit, in exchange for an unfair advantage in the procurement process or to otherwise influence the 

procurement process or contract execution; 

ii) "Fraudulent practice": any omission or misrepresentation that may mislead  or attempt to mislead so 

that financial or other benefits may be obtained or an obligation avoided. This includes making false 

declaration or providing false information for participation in a tender process or to secure a contract 

or in execution of the contract; 
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iii) "Anti-competitive practice": any collusion, bid rigging or anti-competitive arrangement, or any other 

practice coming under the purview of The Competition Act, 2002, between two or more bidders, with 

or without the knowledge of the procuring entity, that may impair the transparency, fairness and the 

progress of the procurement process or to establish bid prices at artificial, non-competitive levels; 

iv) "Coercive practice": any coercion or any threat to impair or harm, directly or indirectly, any party or 

its property to influence the procurement process or affect the execution of a contract 

v) "Conflict of interest" (COI): any personal, financial, or business relationship between the bidder and 

any personnel of the procuring entity who are directly or indirectly related to the procurement or 

execution process of the contract, which can affect the decision of the procuring entity directly or 

indirectly; 

vi) "Undue Advantage": improper use of information obtained by the bidder from the procuring entity 

with an intent to gain an unfair advantage in the procurement process or for personal gain. This also 

includes if the bidder (or his allied firm) provided services for the need assessment/procurement 

planning of the tender process in which he is participating; 

vii) "Obstructive practice": materially impede the procuring entity's investigation of a procurement 

process either by deliberately destroying, falsifying, altering; or by concealing of evidence material to 

the investigation; or by making false statements or by threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of matters relevant to such investigation or from pursuing 

the investigation; or by impeding the procuring entity's rights of audit or access to information; 

 

PUNITIVE PROVISIONS :- (para 18.(2) of Part –II of GCC-22) :-  

 

Without prejudice to and in addition to the rights of the procuring entity to other penal provisions as per the 

bid documents or contract, if the procuring entity comes to a conclusion that a (prospective) bidder/contractor 

directly or through an agent, has violated this code of integrity in competing for the contract or in executing a 

contract, the procuring entity may take appropriate measures including one or more of the following: 

 

i) If his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security; 

b) calling off of any pre-contract negotiations; and 

c) rejection and exclusion of the bidder from the procurement process 

 

ii) If a contract has already been awarded 

a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the procuring 

entity; 

b) Forfeiture or encashment of any other security or bond relating to the procurement; 

c) Recovery of payments including advance payments, if any, made by the procuring entity along with interest 

thereon at the prevailing rate; 

 

iii) Provisions in addition to above: 

a) Removal from the list of enlisted contractors and banning/debarment of the bidder from participation in 

future procurements of the procuring entity for a period not less than one year; 

b) In case of anti-competitive practices, information for further processing may be filed under a signature of 

the Joint Secretary level officer, with the Competition Commission of India; 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff found responsible. 

 

Any question or dispute as to the commission of any such offence or compensation payable to the Railway 

under this Clause shall be settled by the General Manager of the Railway, in such a manner as he shall 

consider fit & sufficient and his decision shall be final & conclusive. 
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*ACS-8 dated 20.12.2024 

ANNEXURE – XI 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE 

______________ RAILWAY 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., dated 

_______________; but you have taken no action to commence the work/show adequate progress of the 

work. 

 Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in terms of 

Clause 62 of the Standard General Conditions of Contract and the balance work under this contract will 

be carried out independently without your participation. Your participation as well as participation of 

every member/partner in any manner as an individual or a partnership firm/JV is hereby debarred from 

participation in the tender for executing the balance work and your Security Deposit shall be forfeited and 

Performance Guarantee shall also be encashed. 

 The Final measurements of work executed by you against the said contract will be taken/started on                                                                                                                                                                                                 

……………….at ………….. hrs.  at site. The measurement will be continued till all the measurement are 

taken. You are advised to be present at site on the above mentioned date and time to witness the 

measurement, otherwise measurements will be taken ex-parte and thereafter, variation (addendum & 

corrigendum) & final bill of work executed till date of termination based on ex-parte final measurement 

shall also be processed ex-parte. 

  

                                                                                                                                    Yours faithfully 

 

For and on behalf of the President of India 
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*ACS- 9 dated 21.01.2025 

ANNEXURE – XVII 

Reference Para 16.(4) 

Insurance Surety Bond for Performance Security 

 

Name of the issuer of surety bond: 

President of India, 

Acting  

Through………. 

………………………. 

Railway. 

 

Date :-…………. 

………………… 

 

 

Surety Bond No. ……………………………………………………                 Issue Date : ……………………………. 

Amount of Bond : …………………………………………………..        Expiry Date : ………………………….. 

 

WHEREAS, In consideration of the President of India acting through ……………………….(Designation & address of 

contract signing authority),…..............Railway…………………, (hereinafter called "The Railway") having accepted the bid 

of M/S XXXXX hereinafter called the contractor, for the work of XXX" under invitation for bids No. XXXX Dated XXXXX, 

Vide Letter of Acceptance No................ 

 

AND 

 

WHEREAS, the contractor is required to furnish Performance Security for the sum of  Rs.  XXXX (Rupees XXXX Only), in the 

form of Surety Bond, being a condition precedent to the signing of the contract agreement. 

 

SB No :                                                                                                                                               Date: 

 

WHEREAS, we,…………………. (Name of insurance company) hereinafter called the Surety, acting through [Designation(s) 

of the authorized person of the Surety], have, at the request of the M/s. XXXX contractor, agreed to give Bond for performance 

security/additional performance security as hereinafter contained: 

 

1. KNOW ALL MEN by these present that I/We, the undersigned [Insert name(s) of authorized representatives of the 

Surety), being fully authorized to sign and incur obligations for and on behalf of the Surety, confirm that the Surety, 

hereby, unconditionally and irrevocably Bond to pay the Railway the full amount in the sum of XXXX (Rupees XXXX 

Only) as above stated. 

 

 

46



 

  

 

 

2. The Surety undertakes to immediately pay on presentation of demand by the Railway any amount up to and including 

aforementioned full amount without any demur, reservation or recourse. Any such demand made by the Railway on the Surety 

shall be final, conclusive and binding, absolute and unequivocal notwithstanding any disputes raised/pending before any 

Court, tribunal, arbitration or any authority or any threatened litigation by the Bidder or Bank. 

3. On payment of any amount less than aforementioned full amount, as per demand of the Railway, the Bond shall remain 

valid for the balance amount i.e. the aforementioned full amount less the payment made to the Railway. 

4. The Surety shall pay the amount as demanded immediately on presentation of the demand by Railway without any reference 

to the contractor and without the Railway being required to show grounds or give reasons for its demand or the amount 

demanded. 

5. The Surety Bond shall be unconditional and irrevocable. 

6. The Bond hereinbefore shall not be affected by any change in the constitution of the Surety or in the constitution of the 

Contractor. 

7. The Surety agrees that no change, addition, modifications to the terms of the Contract Agreement or to any documents, 

which have been or may be made between the Railway and the Contractor, will in any way release us from the liability under 

this Bond; and the Surety, hereby, waives any requirement for notice of any such change, addition or modification to the 

Surety. 

8. This Bond is valid and effective from the date of its issue, which is [insert date of issue]. The Bond and our obligations 

under it will expire on XXXX (Expiry Date). All demands for payment under the Bond must be received by us on or before that 

date. 

9. The Surety agrees that the Railways right to demand payment of aforementioned full amount in one instance or demand 

payments in parts totaling up to the aforementioned full amount in several instances will be valid until either the 

aforementioned full amount is paid to the Railway or the Bond is released by Railway before the Expiry date. 

10. The Surety agrees that its obligation to pay any amount demanded by the Railway before the expiry of this Bond will 

continue until the amount demanded has been paid in full. 

11. The expressions Surety and Railway hereinbefore used shall include their respective successors, administrators and 

assigns. 

12.  The Surety hereby undertakes not to revoke the Bond during its currency, except with the previous consent in writing of 

the Railway. This Bond is subject to the Uniform Rules for Demand Bonds, ICC Publication No. 758. 

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to whether the Bidder is in 

default of due and faithful fulfillment and compliance with the terms and conditions contained in the Bidding Documents 

including, inter alia, the failure of the Bidder to keep its Bid open during the Bid validity period set forth in the said 

Documents, and the decision of the Authority that the Bidder is in default as aforesaid shall be final and binding on us, 

notwithstanding any differences between the Authority and the Bidder or any dispute pending before any Court, tribunal, 

arbitrator or any other authority. 

14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of the contractor in favour of the 

Railway available with the Railway. The Surety, under this Bond, shall be deemed as Principal Debtor of the Railway. 

Notwithstanding anything to the contrary contained in these presents, 

a. Our liability under this Surety Bond shall not exceed XXXX (Rupees XXXXX Only). 

b. This Surety Bond shall be valid up to XXXX (being the date of expiry); 

c. Unless the bank is served a written claim or demand on or before XXXX [date of expiry] all rights under this Bond shall be 

forfeited and the Surety shall be relieved and discharged from all liabilities under this Bond irrespective of whether or not the 

original Surety bond is returned to the Surety. 
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Dated          the day of 2024 

 

15. The Insurance Surety Bond shall be verified by sending mail to [customer.care@sbigeneral.in]. 

 

Place …………       Bank's Seal and authorized signature(s) 

[Name in Block letters] ........................ 

 

                                                                                                                      [Designation with Code No.]…………... 

 

                                                                                                                        [P/Attorney] No. 

 

Witness 

 

1. 

 

2 

                                                                       * * * * * 

 

[Note: All italicized texts are for guidance on how to prepare this Insurance Surety Bond and shall be deleted from the final 

document.] 
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PART -2 

Special Conditions 

01.         SPECIAL CONDITION OF TRACK (Applicable for P.way/Track Works) 

 

1. The work will be done as per instruction and under supervision of sectional PWI or his representative. 

2. Day to Day caution will be issued by sectional PWI or his representative and track protection will be done by Railway. 

3. All tools and plants including rail cutting machine, hacksaw blades and drill twise, ratched brace etc. required for the work 

will be supplied by the contractor at his own cost. 

4. Traffic block required for the work will be arranged by the sectional PWI or his representative and contractor will be 

responsible for strict adherence and timely completion of work. In case of non- availability of block due to any reason no 

compensation will be payable. 

5. The work will be carried out in day time between sun rise to sun set only and the contractor must ensure that during the 

course of work as well as after the days work track is fit for movement of traffic. 

6. No compensation towards any accident what so ever will be paid by the Railway. 

7. Packing will conform to para 601-609 of Indian Railway P. Way Manual 2020 up to date corrected. 

8. The work may be started from the length of the section according to the need of the Railway and as directed by PWI In- 

charge. The contractor shall be bound to execute the work accordingly. 

9. Medical facilities, housing and watering arrangement for contractor’s labour and his staff will be arranged by the contractor. 

10. The track will be handed over in perfect condition i.e. level gauge’s alignment, packing and boxing should be proper before 

the work ends finally in accordance with para 525 & 526 of IRPWM 2020 up to date corrected. 

11. The work will be done under speed restrictions to be imposed by sectional PWI. Caution signalman will be provided by the 

Railway. 

12. Contractor will use 20mm size screening mesh for screening work. 

13. Wooden blocks and wedges required for the work will be supplied by the contractor at his own cost. 

14. No two consecutive sleepers shall be tackled at a time. 

15. Work will be stopped in perfectly safe condition at least 10 minutes earlier before passenger of every train. 

16. The length of the track will be taken open or different operations of Deep screening etc. as per the direction of the Engineer 

at site. 

17. Deep screening must proceeds changing of sleepers, Deep screening and re-sleepering shall not be done simultaneously at a 

particular location. 

18. Prevention of accidents, where vehicles are permitted to ply adjacent to the running line experienced Gangman shall also be 

posted by the Railway as Flagman at the cost of the contractor to prevent accidents and the amount towards wages of the 

Flagman will be recovered from the contractor’s bill. 

19. If there is any conflict between conditions nominated in the “special condition” contained herein and which appear in the 

pamphlet and schedules reformed in the former shall be observed. 

20. Any further clause or remarks added in the tender form by the contractor will disqualify his tender. In case of any remarks 

required to be added that should be done in a covering letter. 

 

21. The contractor must abide by and comply with the provisions and Rules of contract Labour (Regulations and Abolition) Act. 

1970 and Central Rules- 1971. 

22. The contractor shall not start any work without the presence of railway supervisor or his representative and contractors 

supervisor at site. 

23. There shall be an assurance register kept at each site, which will have to be signed by both, i.e. Railway supervisor or his 

representative as well as the contractor’s supervisor as a token of their having understood the safety precautions to be 

observed at site 
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24. The contractor shall be responsible for adequate supervision of the work as regard safety of track , train and traveling public, 

proper care and custody of Railway Materials and any other Govt. property handed over to be the concerning PWI till it is 

returned back to PWI concerned at his/their stores and properly stacked at place indicated by PWI concerned. 

 

25. Deep Screening/Track Renewal works shall be allowed to be taken up by the contractor only after issue of “ Permit to work” 

by a competent Railway Supervisor daily whenever work is in progress. 

26. Adequate numbers of labourer are to be provided in the work by the contractor, during execution. 

 

27. In addition of this Measures to be taken to ensure safety at works site while working near railway track will be governed as per 

letter no W-4/374/09/CE-CIR dt. 18.03.2010, PCE‟s circular no. 16/2010/Track 

Note:- Nevertheless as stated above all track work shall be executed in accordance with IRPWM 2020 up to date corrected. 

 

 

02.  ADDITIONAL SPECIAL CONDITIONS OF CONTRACT (TECHNICAL) 

 

1. The work covered in this tender is for manufacturing, supplying and fixing of BG Galvanized Steel Channel Sleepers along 
with all fittings and fixtures (also galvanized) on Br. Nos. as indicated in Schedules, of Sonpur Division. The Channel 

Sleeper fittings shall conform to RDSO Drg.s as per steel channel sleeper drawings. 

a) Fabrication and Workmanship-Fabrication, Workmanship shall generally comply with current IRS specification 

No.B1-79 with latest correction/amendments thereof unless otherwise specified in special conditions of this contract or as 

specially directed by the Engineer in writing. 
The Contractor shall submit test certificates for Chemical, Metallurgical & structural properties conforming to appropriate 

standards of all steel material used for fabrications. All structural steel shall be free from rust, scales, laminations, cracks, 

fissure and other surface defects. 

The workmanship and finish shall be equal to the best general practice in modern structural shops. The greatest accuracy shall 

be observed that in the manufacture of every part of the work all similar part shall be strictly inter-changeable. 

 

NOTE: 
Only weldable steel conforming to IS:2062/92 

Steel fusion welding quality shall be used for fabrication of Steel Channels Sleepers as per RDSO‟s approved drawing. 

No Re-rolled Steel should be used. 

Steel should be procured only from SAIL or TISCO or such reputed steel manufacturers only. 

The source of steel should be got approved by the Railway. 

In support of purchase copy of vouchers are to be submitted. 

Following specifications with all latest amendments shall be followed:- 

a) Indian Railway Steel Bridge Code as corrected up to date. 

b) Indian Railway welded Bridge Code 1972. 

c) Indian Railway Schedule of dimension for Broad Guage-1939 (Reprinted in Metric units in 1973). 

d) IS:2062-1992, Steel for general structural purpose. 

e) Indian Railway Specification B-1, 1979: Fabrication and erection of Steel Girder Bridges. 

f) IRS H-5 for rivets. 

g) IS:2155-1962 : Rivets for General purposes (Below 12mm diameter). 

h) IRS H-19, for bolts and nuts. 

i) IS: 102-1962, Ready Mixed Paint, Brushing Red Lead, Non setting priming. 

k)  IS: 123-1963 : Ready mixed paints, brushing, finishing Semi-gloss for General purposes to Indian 
Standard Colours Red Oxide. 

l) B.S.S.916 and/or IS:1963-1967 : Block Hexagonal Bolts/Nuts etc. black Hexagonal Bolts/Nuts and 
lock Nuts (6 to 39mm) and black Hexagonal Screws (dia 6 to 24mm). 

m) IS:800-1984. 

n) IS:1148-1973 : Hot Rolled Steel Rivet Bars for structural purposes. 

o) IS:2062-1975 : Steel grade-„B‟ for welded structures. The tenderer shall maintain a master 

steel tape of approved make for which he has obtained a certificate of accuracy from the 

National Laboratory. 
p) IS:815-1974 : Classification coating of covered electrodes for metal arc welding of structural steel. 
q) IS:817-1992 : Manual for metal arc welding. 
r) IS:822-1970 : Code of procedure for inspection of welds. 
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s) IS:2629-1985 : Recommended practice for hot dip Galvanising of Iron & Steel. 

t) IS:2623-1986 : Method for testing uniformity of coating of zinc coated articles. 

u) IS:6586-1978 : Recommended practice for metal spraying for protection of Iron & Steel. 

v) IS: 5905-1989 : Sprayed aluminium and zinc coating on Iron & Steel. 

w) IS:4699-1968 : Refined secondary arc grade SZM 98.5 minimum contents 98.5% in corrosion resistant 
used for Galvanising. 

x) IS:1148-1973 : Hot forged rivets for structural purpose. 

 

The paints to be used in the work shall be from the firms of repute such as 

a) M/s. Asian Paints. 

b) M/s Jenson & Nicholson. 

c) M/s. Goodless Nerolac. 

d) M/s. Shalimar Paints. 

e) M/s. Bergar Paint (Formerly M/s British Paints) 

f) M/s. Garware Paints etc. 
 

Rolled materials before being laid off or worked, must be made straight if straightening or flattening is necessary, it 

shall be done by method that will not damage the material. Sharp kinks and bends shall be rejected. 

 

b) HOLING : Holes for rivets and bolts shall be drilled to conform to Clause 10 of IS:7215. All holes, except as stated here 

under shall be drilled to the required size or sub-punched 2mm. less in diameters and reamed thereafter to the required size. 

Thickness of the materials for sub-punching shall not be greater than 16mm. All matching holes for rivets or bolts shall 

register with each other so that a gauge of 0.8mm less in diameter than the holes can pass freely through the members 

assembled for riveting or bolting in the direction at right angle to such members. All punching and sub-punching shall be 

cleared and accurate and all drilling shall be free from burns. No holes shall be made by Gas Cutting process. 

 

c) WELDING : 

General : The welding and welded work shall generally conform to IRS welded bridge code and subject to further 

specifications given in the following paragraphs. 

All welding, to the maximum extent possible, should be done either by fully automatic or semi-automatic process. Manual 

metal arc welding may be done only by welder possessing competency certificate issued by Govt. Recognised 

Agency/Institute duly certified by AEN/DEN. 

All welding work shall be done in shops and the layout and sequence of operation shall be so arranged as to eliminate 

distortion and shrinkage stress. The parts to be welded shall be properly assembled and held firmly in position by means of 

Jigs and fixtures prior to and during welding. 

d) ELECTRODES : All Electrodes shall be kept under dry conditions. Any electrode with parts of its flux coating broken 

away or otherwise damaged shall be rejected. Any electrode older than six months from the date of manufactures or older 

than the date of expiry as specified by manufacturer should not be used. Welding Electrodes to be used in the work should be 

from to RDSO approved vendor and quality only. 

The Electrodes to be used should be No.8 SWG or 10 SWG of class B-1 & B-2 of mild steel for arc welding. 

e) PREPARATION OF JOINTS : The edge shall be prepared with an automatically controlled flame cutting torch 
correctly to the size and dimension of the groove prescribed in the design and shop drawing. 
The welding surfaces shall be smooth, uniform and free from fine tears notches or any other defects which may adversely 

effect welding and shall be free of loose scale, slag rust, grease, paint, moisture or any other foreign material. 

f) WELDING PROCEDURES : The welding procedure shall be arranged by the contractor to suit the details of the joints 
as indicated on the drawing and the position at which welding has to be carried out. Working procedure shall cover the 

following :- 
 

i) Type and size of Electrodes. 

ii) Current and for automatic welding are Voltage. 

iii) Length of run for Electrode, or for automatic welding speed of travel. 

iv) Number and arrangement of runs in multi run welding. 

v) Position and set up of parts. 

vi)Preparation and set up of parts. 

vii)Welding sequence. 

viii) Pre or post heating.  

ix) Any other relevant information. 
 51



 

 

 

 

The welding procedure shall be so arranged that the distortion and shrinkage stress are reduced to a minimum and the welds 

meet requirement and quality specified, hereunder. 

Any weld found defective shall be cut by using either chipping hammer or gouging torch in such a manner that adjacent 

material is not injured in any way. 

Fusion faces and surrounding surface within 50mm of welds shall be free from all mill scale and free from 

oil paint or any substances which might effect the quality of the welds and impede the quality/progress of 

welding. They shall be free from irregularity, which interfere with the deposition of specified size of weld or 

be the cause of defects. 

g) ASSEMBLY FOR WELDING: Before taking up mass production of any type of sleeper the production of 20 

sleepers shall be taken up and the dimensions thereafter shall be checked by means of a test track 13 Mtrs. long 

assembled at the Workshop. The rails for linking of the steel track shall be made available free of charge by 

Railway at a point convenient to the Railways which should be returned to Railway after its use is over. 

Transportation of the Rails from this point to the contractors workshop and returning the same to the point of 

collection shall be done by the contractor at his own cost. 
ACCURACY OF FIT UP : Parts to be fillet welded shall be brought into as close contact as practicable and the gap due 

to faulty workmanship or incorrect fit up shall not exceed 1.5mm. 

h) JIGS & MANIPULATORS : Jigs, fixtures and manipulators shall be manufactured by the contractor and used during 
fabrication to ensure dimensional accuracy, minimum welding distortion and facilitate welding in flat or horizontal position 

and to ensure that all welded locations are easily accessible. 
MINIMUM LEG LENGTH AND THROAT THICKNESS IN FILLET WELDS 
The minimum leg length of a fillet weld as deposited, shall not be less than the specified size. In no case shall a concave 

weld be deposited unless specifically permitted. Where permitted, leg length shall be increased above that specified, so that 

the resultant throat thickness remains the same as would have been by the deposition of a flat faced weld of the specified leg 

length. 

i) DE-SLAGGING: After making each run of welding all slag shall be thoroughly removed and the surface cleaned. 
j) QUALITY OF WELDING: 
The weld metal as deposited, including tack weld is to be incorporated, shall be free from cracks, slag inclusion, porosity, 

cavities and other deposition faults. The weld steel shall be properly fused with the parent steel metal without undercutting 

or over lapping at the toes of the weld. The surface of the weld shall have a uniform consistent contour and regular 

appearance. 

k.) WEATHER CONDITIONS: 
Welding shall not be done under open weather conditions, which might adversely affect the quality of welding. It 

should be done only under a covered shed in a workshop. 

 

2. QUALIFICATION AND TESTING OF WELDERS: 
The contractor shall satisfy the Engineer that the welders are suitable for the work for which they will be employed and shall 

produce evidence to the effect that welders have satisfactorily completed appropriate tests as prescribed in I. S.- 877. The 

Engineer may at his own discretion order periodic tests of the welder and/or of the welds produced by them. Such tests shall 

be at the expense of the contractor. 

 

3. SUPERVISOR: 
The Contractor shall employ a competent welding supervisor to ensure that standard of quality of materials, 

workmanship and welding comply with the requirements laid down in the specifications. 

 

4. CONTROL IN THE FABRICATION AND ASSEMBLY OF VARIOUS STRUCTURE 

Criteria for Testing : The contractor shall conduct test in accordance with following norms. 

a) Visual examination 100% (One hundred percent). 

b) Mechanical Test. 

c) Dye Penetrant Examination. 

TESTS:  

(a) Visual Examination: The contractor shall conduct visual examination and measurement of the external dimensions of the 

weld for all joints. Before examining the welded joints surface area close to it on both side of the weld for a width not less than 

20mm., shall be cleaned of slag and other impurities. Examination shall be done by a magnifying glass, which has a magnification 

power of 10 and measuring instrument, which has an accuracy of 0.1 mm, or by weld gauges. Welded joints shall be examined from 

both sides. 

 

The contractor shall examine the following during the visual checks. 

*Correctness and shape of the welded joint. 52



 

 

 

 

*Incomplete penetration of weld metal. 

*Influx. 

*Burns. 

*Un-welded craters. 

*Under cuts. 

*Cracks in welded parts and heat effected zones. 

*Porosity in welds and spot welds. 

*Displacement of welded elements. 

The contractor shall document all data as per sound Laboratory practices. 

 

(b) Mechanical Test : 
 The Contractor shall carryout various mechanical tests to determine weldability, the metal alloy ability, nature of break, 

correct size and type of electrodes, degree of pre-heat and post-heat treatment etc. The type, scope and sample of various 

mechanical tests shall be determined in agreement with the Engineer. The number of tests conducted shall depend on the 

results obtained to satisfy the Engineer that the correct type and size of electrode, degree of pre-heating and post-heating 

and weldability of different metal are being followed. 

Dye Penetrate Examination : 
All welds as desired by Engineer will be examined by dye penetrates for detection of discontinuities as per IS: 

3658- 81, IS:12889-89 and RDSO‟s Specification No. NRC/NDT/4/91/APPD. 

 

5. Inspection and testing of fabrication: The Engineer shall have free access at all reasonable times to the Contractor’s 

works where the fabrication of steel work is carried out and shall be afforded be all reasonable facilities including 

transport by the Contractor for satisfying himself that the fabrication is being under taken in accordance with the 

provisions of the drawings and specifications. 

 

The Contractor shall continuously inform the Engineer of the progress in fabrication as and when the individual pieces get 

ready for inspection. The Contractor shall give a minimum of three working days notice to the Engineer for inspection of the 

individual pieces. 

 

Unless directed otherwise, inspection shall be made at the place of manufacture prior to despatch 

by an authorised representative of Railway. Should any structure found not to comply with any of the 

provisions of this specification it shall be liable for rejection. No structure or part of the structure, once 

rejected shall be re-submitted for inspection/test, except in cases where the Engineer considers the defect 

as rectifiable 

 

Defects, which may appear during fabrication, shall be made good with the consent and according to the procedure laid down 

by the Engineer. All gauges and templates necessary to satisfy the Engineer shall be supplied by the Contractor. The Engineer, 

may at his discretion, check the test results obtained at the Contractors works by independent tests at the Government Test House 

or else where the costs of such tests shall be borne by the 

Contractor. 

6. Marking, Packing and Dispatch : 

Each piece shall be distinctly marked before delivery in accordance with the approved marking diagram and shall bear such 

other marks as will facilitate erection. 

7. Supervision of work : 
During the entire progress of the work the contractor shall have a competent supervisor in personal charge of the work. 

All works shall be done by skilled competent workmen  
The above conditions are read/understand and accepted by me/us with the rates offered by me/us as above 
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03.            Special Condition for Painting Work 
1. Painting shall be done after thorough cleaning of steel surface by removing oil, grease, dirt, mill scale 

and other contaminated materials by mechanical process, as directed by site Engineer. 

2. The surface prepared for painting should be clean, dry and free from contaminants. It should be rough 

enough to ensure adhesion of the paint film. However, it should not be so rough that the film cannot cover 

the surface peaks. 

       3.    Surface preparation /Painting shall not be done in the following condition- 

(i) When the ambient temperature is below 10 degree C or above 50 degree C. 

(ii) In rainy season 

(iii) During night 
(iv) In winter before 8.00AM 
(v) In summer bet.11.00AM & 03.00PM, in areas that are likely to be exposed to direct sun light. 
(vi) Extremely sandy/ misty/ dirt blowing condition. 

(vii) When relative humidity is more than 90%. 

4. Measurement of DFT (dry film thickness) shall be taken after surface preparation and after each coat of painting         

     with Elecometer. 

5. Precautions to be taken during Bridge painting: 

• Paints from approved manufacturers only should be used. 

• Special care should be taken to shift sleepers on girders or rail bearers to clean the seating very thoroughly before 
applying the paint. 

• Paint should be mixed in small quantities sufficient to be consumed within 1 hour in the case of red lead paint and 5 days in 
the case of red oxide paint. 

• Paints should be used within the prescribed shelf life from the date of manufacture. The quantity of paint procured should 
be such that it is fully utilized before the period prescribed for its use. 

• Brush shall not be less than 5cm in width and should have good flexible bristles. A new brush before use should be soaked 
in raw linseed oil for at least 24 hours. The brushes shall be cleaned in linseed oil at the end of each day's work. 

• Dust settled after scraping shall be cleaned before applying paint. 

• When the paint is applied by brush, the brush shall be held at 45 degree to the surface and paint applied with several light 

vertical / lateral strokes turning the brush frequently and transferring the paint and covering the whole surface. After this, 

the brush shall be used crosswise for complete coverage and finally finished with vertical / lateral strokes to achieve uniform 
and even surface. The flat brushes should not be more than 75mm in width having soft flexible bristles and conforming to 

IS:384. Round and oval brushes of approved quality is IS:487 also be used as per the instructions of the Engineer or his 
representative. The new brush should be soaked in raw linseed oil to IS:77 for at least 24 hours before use. 

• Rags, waste cotton, cloth or similar articles should not be used for applying paint. 

• The coat of paint applied shall be such that the prescribed dry film thickness is achieved by actual trial for the particular 
brand of paint. The applied coat of paint shall be uniform and free from brush marks, sags, blemishes, scattering, crawling, 
uneven thickness, holes, lap marks, lifting, peeling, staining, cracking, checking, scaling and allegatoring. 

• Each coat of paint shall be left to dry till it sufficiently hardens before the subsequent coat is applied. The drying time shall 
not be less than 3 days in the case of Red lead paint. 

• The entire contents of a paint drum should be mixed thoroughly either by pouring a number of times or by mechanical 
mixing to get uniform consistency. The paint should not be allowed to settle down during painting by frequent stirring 
or mixing. Driers such as spirit or turpentine should not be used. Mixing of kerosene oil is strictly prohibited. 

• The maximum time lag between successive operations as indicated below shall not be exceeded. 
• Between surface preparation and the application of primer coat -24 hours 
• Between surface preparation and first finishing coat in the case of patch painting - 48 hours 
• Between the primer coat and the 1st finishing coat - 7 days 
• Between the 1st finishing coat and the 2nd finishing coat - 7 days. 
6.  Each batch of paint to be get tested by Contractor at his own cost by RITES/government approved test houses/NABL 

accredited test houses as per instructions of site engineer. Test certificate of each batch of paint along with proof of 

purchase of paint to be submitted to site engineer. 

7. In case of item No.041261 of USSOR 2021, painting with one coat ready mix Zinc Chromate conforming to IS: 104 

should be done with 25-30µ minimum dry film thickness (DFT). This should be followed by one coat of Zinc Chromate 

red oxide conforming to IS: 2074 with25 µ minimum dry film thickness(DFT). 
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8. In case of item No.041262 of USSOR 2021, in place of IS: 13607 with 20-25µ minimum dry film thickness (DFT) in each 

 coat. The colour/shade should be of Smoke Grey No. ISC 692 as mentioned in IS: 5-2004. 

9. In case of item No.041263 of USSOR 2021, painting should be done with two coats Aluminium paints in dual containers 

confirming to IS: 2339, with 15-20 µ minimum dry film thicknesses (DFT) in each coat (total 40 µ minimum dry film 

thicknesses). 

10. At each stage, dry paint film thickness shall be measured with digital elecometer , elecometer to be supplied by contractor at 

his own cost. Elecometer should be in working condition with valid calibration certificate for measuring thickness of paint 

coating. 

11. Before use all the materials are to be passed by the Engineer-in-charge or his representative. 

12. The rates quoted shall be inclusive of all the materials i.e. paints, equipment, loading, unloading charges, all taxes and freight 

etc. applicable at the site of work. 

13. All relevant IS codes etc. shall be available at work site. 

1. Books of reference:- 

I. IR Specification for fabrication of steel girder bridges & locomotive turn tables – (Fabrication specification)- Serial No. 

BI-2001 issued by RDSO with all up to date correction slips. 

II. IS-800-2007 

III. All IS & IRS specifications mentioned in RDSO Booklet serial No. BI-2001 

IV. GCC-2022 of East Central Railway with all up to date correction slips. 

V. Where any specification is in conflict with other standard the clauses of Fabrication & specification mentioned against 

Sl. No. (I) above shall prevail. 

2. INCLUSIVE PRICE:- 

I. The cost of all painting , temporary erection and testing at the Tenderer’s workshop, packing and delivery at the site of 

the work is specified in the schedule, is to be included in the price quoted on the tender. 

II. Any fittings, accessories or apparatus which may not have been mentioned in the specification, but which are 

considered necessary for the execution of this work are to be provided by the contractor without any extra payment. The 

work must be completed in all details. 

3. MATERIAL/FABRICATION/WORKMANSHIP/ERECTION:- 

Fabrication/workmanship and erection shall comply with RDSO fabrication specification booklet Sl. No. IRS B1-2001 

with all up to date correction slips. 

Materials specification- steel should confirm to IS:2062 (Gr. B0/BR) as per approved Drg. 

I. Manufacturing- The whole work shall be representative of the highest class of workmanship. The greatest accuracy shall 

be observed in the design, manufacture and erection of every part of the work to ensure that all parts will fit accurately 

together on erection and similar parts shall be strictly interchangeable. 

II. The contractor shall maintain steel tape of approved make, for which he has to obtain a certificate of accuracy from any 

National Test House or government recognized institution, competent to do so. 

III. Rolled materials before being laid of or worked, must be made straight. If straightening or flattening is necessary it shall 

be done by method that will not damage the material. Sharps kinks and bents will be rejected. 

IV. Tolerance- The tolerance in fabrication shall be in accordance with as mentioned in – Appendix –II of RDSO Booklet B-I- 

2001 with up to date correction slips. 

V. Fabrication record:- the records of fabrication shall be maintained in the register as per format given in Appendix –I of 

RDSO Booklet B-I-2001 with up to date correction slips. 

VI. Flattening and straightening: - All steel materials, plates, Bars and structures shall have straight edge, surfaces and be free 

from twist. If necessary, they shall be cold straight tender flattened by pressure before being worked or assembled unless 

they are required to be off curvilinear form. 

VII. Flattening and straightening under hot condition shall not be carried out unless authorized and approved by inspecting 

officer 
VIII. The tenderer may fabricate the steel work at his own workshop or at the site of the work as is convenient to him. 

If the fabrication is done in his own workshop. The transportation of the fabricated materials may be done by road or 

rail transport at his own cost, including all taxes viz. GST, Entry tax etc. If applicable. The tenderer must inspect the 

approach road right from the workshop and should be insured that it would be possible for him to transport the materials 

by road. 
IX. If the tenderer proposes to fabricate the street at site, the transport of steel section may be done by one of the   
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method mentioned above. 

X. The responsibility of custody of the material in tenderers workshop or at site will remain with tenderer till 

the completion of the work and then handed over to the Railway. 

 

4. TEMPLATES 

The templates throughout the work shall be of steel. The templates shall be used for making of cutting materials and as 

well as profile machining for the girders of Railway loading. 

Templates shall be used for making of drilling holes in steel structures other than girders of railway loading. In case 

where actual material from a bridge have been used as templates shall be used for making of drilling similar pieces the 

inspecting officer will decide whether they are fit to be used as part of the finish structure. 

5. RIVETS AND RIVETTING 

Refer if fabrication specifications sl No. IRS-B1-2001 issued by RDSO Cl. 23.1 to Cl 23.10 and Appendix –IV with 

upto date correction slips. 

6. BOLTS, NUTS AND WASHERS 

Refer if fabrication specifications Sl. No. IRS-B1-2001 issued by RDSO –Cl 28.1 to Cl 28.8with upto date correction slips. 

7. WELDING. 

Refer if fabrication specifications Sl. No. IRS-B1-2001 issued by RDSO –Cl26.1 to Cl 27.3 and Appendix -V with 

upto date correction slips. 

8. ALTERATION IN THE WORK. 

Refer if fabrication specifications Sl. No. IRS-B1-2001 issued by RDSO –Cl 53.1 to Cl 53.2 and Appendix -IV with 

upto date correction slips. 

9. ERECTION & EQUIPMENT:- 

Refer if fabrication specifications Sl. No. IRS-B1-2001 issued by RDSO –Cl 21.1 to Cl 21.9 and Appendix -I with upto 

date correction slips. 

10. HANDLING AND STORAGE OF MATERIAL:- 

(a) The material on receipt on site shall be carefully unloaded, examined for defects, checked, sorted and stacked 

securely on a level bed out of danger from flood or tied, and out of contract with water or ground moistures. 

(b) Any material found damaged or defective shall be stacked separately and the damaged defective portion 

painted distinctive colour. Such material is to be dealt with under the orders of engineer without delay. 

(c) Care must be taken to see that parts at site are available in proper sections. 

(d) The tenderer shall unload the materials promptly, on delivery from the wagon /BFR‟s otherwise he shall be 

responsible for demurrage charges. 

11. BEARING & ANCHORAGE: 

(i) Bed plates and shoes shall be set level in exact position. They shall be given full and even bearing by setting them 

on a layer of cement mortar (Cement to be paid by the railway as per provision and instructions to tenderers) after 

blocking them accurately as directed by the Engineer. 

(ii) The tenderer shall drill the holes and set the anchor bolts except where the bolts are already built into the concrete 

or masonry. 

(iii)  Before grouting, the holes should be cleaned very carefully as such there should not be any deposit of and or 

rubbish etc. No extra payment will be made for that. 

12. TESTING:- 

Refer if fabrication specifications Sl. No. IRS-B1-2001 issued by RDSO –Cl 35.1 to Cl 35.3 and Appendix -IV with upto 

date correction slips. 

13. CHECK ON TESTS MADE AT CONTRACTOR’S WORK:- 

Refer fabrication specifications Sl. No. IRS-B1-2001 issued by RDSO –Cl 36.1 to Cl 36.2 and Appendix -IV with upto 

date correction slips. 

14. REMOVAL OF UNUSED MATERIAL ETC:- 

(a). The contractor shall take steps as desired by the Inspecting officer to ensure that rejected work is is not resubmitted for  

     inspection. 

(b). On the completion of the work, the tenderer shall remain all his unused and surplus material, paints and staging 
     or other materials produced from his operation and shall leave the site in a clean and tidy condition. 
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15. COMMENCEMENT OF THE ERECTION WORK AT SITE:- 

The contractor shall commence the erection work when and as soon as, but not until he receives instructions from XEN / 

AEN In charge to do so. On such order being given possession of site / authority shall be given to the contractor of such 

portion or portions of the site as the XEN / AEN may determine. 

16. CONTRACTOR TO STUDY DRAWING & SPECIFICATION ETC AND HIS LIABILITY: 

The tenderer shall be responsible for close scrutiny of the drawing supplied/approved by the Railway for any discrepancies 

error or omission in the drawings of other particulars indicated therein and shall approach the railway immediately for 

rectification of such discrepancies, errors and omission in any dimensions / figure upon drawings or plan differ from those 

obtained by calling the drawing or plan, the dimensions as figured upon the drawings of plan shall be taken as correct. 

17.  LAND 

The Railway administration will at its discretion arrange free of cost land to the extent sparable for contractor's office at sites, 

field workshop, stores, assembly and erection yard. Land required by the contractor for labour or staff colony or other purpose 

will have to be arranged by him at his own cost. The contractor shall not use or allow to be used, the site for any purpose other 

than that of executing the work. Due to any activities of the contractor, any form of damage (including environmental damage) 

happens to railway land, the same shall be made good by the contractor at its own cost. 

18. TRANSPORTATION AND HANDLING OF MATERIAL & PLANT 

The contractor shall be responsible to arrange at his own cost wagons (if required of transportation of materials and stores 

(other than those which are being arranged by the railway) required for the works. The railway will however, render all 

possible assistance to him in getting allotment of wagons, but the Railway will undertake no responsibility for delay in at 

supply. The contractor shall be responsible for all handling and timely loading and unloading as per railway commercial 

rule for public. 

19. ISSUE OF MATERIALS BY RAILWAY 

If at any time any material or equipment which the contractor is required to arrange himself in supplied by the Railway either 

at the contractor's request or in order to prevent any possible delay in the execution of the works due to contractor's inability 

to make adequate arrangement for the supply, such material or equipment will be made available to or taken back from the 

contractor in the Railway's stores, Godown, All handling from here or there to will be the contractor's responsibility Recovery 

of the cost of such supply will be made from the contractors bills at the present markets rate prevailing at the time or issue 

plus 5%on account of freight and 2% on account of incidental charge. Any demurrage of other charge due on account of 

detention to wagon in loading or unloading will also be recovered from the contractor. 

20. LOADING 

Refer Clause 44.1 to 44.3 of IR fabrication specification Serial BI-2001 issued by RDSO with up to date correction slip. 

21. MATALLISING WITH SPRAYIED ALUMINIUM (IF REQUIRED AS PER TENDER  SCHEDULE). 

1. Surface preparation. 
2. Metal spraying. 
3. Purity of Aluminum 
4. Appearance of the Coating 

5. Thickness of the Coating 
6. Painting 

NOTE: For above items refer IR specification for fabrication Serial No.IRS-BI-2001 issued by RDSO appendix-VII with up to 

date correction slip. 

22. FURTHER DRAWING AND INSTRUCTIONS :-  

1. Chief Bridge Engineer shall have full power to make and issue further drawings or instructions or direction from time to 

time as may appear necessary and proper to the contractor for efficient completion and maintenance of the work. The 

Contractor shall be bound by the same as fully as if they had been mentioned or referred to in the contract and the 

contractor shall not be entitled to any extra payment in respect of any work or materials shown or directed. 

2. The Tenderer's rate should provide for cutting M.S plates for making out M.S. flat from plates, in case M.S. Flats are not 
available. No extra payment for such cutting and grinding that may be necessary for converting M/.S. Plates to Flats will be 
admissible. 
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3. If the works are required to be done in by Rly. Yard and Rly. Tracks are to be crossed, the tenderer shall inspect the site 

and make himself thoroughly acquainted with site condition and quote proper rate including provision for making suitable 

facilities at site for the work. 

4. The work shall have to be done in such a manner that the normal working of the Railway within the railway yard does not 

get disturbed. Proper protection is to be ensured by the contractor for allowing their laboures to cross the Railway lines with 

head-leads. No material/temporary structures should be kept adjacent to the running track within 3M from the centerline of 

track, which may infringe rail traffic. The contractor shall take necessary precaution to prevent/ cause damage to the 

Railway property & staff addition to provision of the standard conditions and Specification on safety requirement detailed 

in Tender Document elsewhere. 

23. EXECUTION AND QUALITY CONTROL OF WELDING WORK- 

All workshop fabrication shall be done using SAW (Submerged Arc Welding process) 

24. JIG AND FIXTURES:- 

To ascertain accuracy in cutting and drilling holes on the existing girder -part or for the splice members being fabricated for 

the use in the existing structure, and also for erection purposes extensive use of jigs and fixtures should be used. Contractor 

will prepare design and drawing of jigs and fixtures for each such items at his own cost and submit to the Rly. for approval. 

Fabrication and erection will be carried out with the help of jigs & fixtures only. 

Contractor will fabricate jigs and fixtures and will be paid under the enabling work. 

 

04. SPECIAL CONDITIONS FOR BRIDGE WORK:-  

1.  Scope of work:- As detailed in name of work which is to be operated by relevant items of schedule. This might include 

dismantling of corroded structural members and erection of new members with supply of steel and returning the released steel 
materials to nominated Depot fabrication, erection, replacement of corroded rivets, painting of new members and returning 

the released steel materials to nominated depot. 

2. Supply of steel: All steel materials required for strengthening/repairing of structural members shall be supplied by the 

contractor. The structural steel used shall be of make, TATA/SAIL/ TISCO/JINDAL/Railway approved brand and shall 

produce the relevant Test certificate from recognized Test house along with the bills. All steel shall conform to IS-2062 Gr 

A/Gr. B. 

3. Painting : a) Painting shall be done after thorough cleaning of steel surface by removing oil, grease, dirt, mill scale and 

other contaminated materials manually or by mechanical process as directed by site Engineer. Priming coat shall be done by 

one coat of IS-104 zinc chrome paint followed by another coat of zinc chromate red oxide confirming to IS-2074. Thereafter, 

two finishing coats of aluminum paint confirming to IS-2339 shall be applied. There should be a gap of 48 hours in between 

each coat of paint for drying. 
b) All paints to be used for painting of steel members shall be procured from the brand from the approved list of RDSO 

manufacturer and final approval by the Site Engineer 

Each batch of paint to be get tested by Contractor at his own cost by RITES/government approved test houses as per 

instructions of site engineer. Test certificate of each batch of paint along with proof of purchase of paint to be submitted to 

site engineer. 

4. Defects: Any fabricated materials found defective and unacceptable in the opinion of the Site Engineer shall be fully 

replaced by the contractor with its own labour and materials. 

5. Inspection: Contractor shall allow the railway representative to inspect the work at all reasonable time and offer all 

facilities to conduct such inspection at any stage of work. Contractor shall arrange to supply necessary gadgets, template and 

other tools for checking the fabricated and other materials. Following testing equipment shall be kept at site : 

i) Elcometer. 

ii) Inside and outside calliper. 

iii) Rivet testing hammer.. 

6. Disposal of dismantled materials: The released steel materials shall be transported to store of nominated Inspector at 

contractor’s cost. The released materials shall be kept under the safe custody of contractor in the yard by deputing 

contractor’s watchman till such time the released materials are deposited to store of nominated Inspector. The contractor 

shall be penalized for shortfall of any released materials by an amount calculated at double the Railway’s last auction 

rate of similar released steel materials and will be recovered from Contractor’s bill. 
7. Rates: Contractor shall quote rates taking the difficulties, detentions etc. into account which he feels may be encountered in 

course of execution of the work and nothing extra will be paid on this account. 
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8. Specifications: Specifications will be as per IS Code referred below :- 

 
I IS-2062 Gr.A/Gr.B Structural steel. 

II IS-1148-1982 Hot rolled rivets bar (upto 40mm diameter) 

III IS-102-1962 Red lead primer. 

 

IV IS-21339-1963 Paint Aluminium of general purpose. 

 

V IS-123-1992 Paint red oxide for general purpose. 

VI IS-1929-1982 Red with IS-10102 taking the supply conditions of rivets. 

 

N.B: Latest revision of the IS code will be in forms if any revision take place. All the batch of rivets must be tested from 

National Test House or Government approved Test house or RITES to use as per specification. A copy of above codes shall be 

available at site office of contractor. 

9. Site Inspection Certificate: Tenderers are requested to inspect the site before quoting rate to assess the type of works to 

be executed and must submit a certificate in this regard. 

10. Drawing :- Contractor shall submit drawings for fabrication of the work for replacement/ strengthening of the 

corroded girder components/ members and shall submit scheme for replacement of corroded members and work 
shall be under taken as per the approved drawing No. separate payment shall be made for this. 

11. Time schedule:- On acceptance of the tender, the contractor shall within 15 days submit his time schedule for different 

activities for completion of work within the stipulated period. The work is required to be executed during day and even in 

night, if necessary to facilitate completion of the work within time schedule. If work is carried out at night, contractor shall 
take prior approval of the Engineer in writing and all lighting arrangement is to be borne by the contractor. 

12. Progress Report : The contractor shall also submit fortnightly progress report bringing out the progress vis-à-vis the 

time schedule submitted by him for the work as per approved Performa. 
(A). SPECIAL CONDITIONS AND SPECIFICATIONS OF TENDERS (For Bridge work ) 

1. Disaster Management:- 
“Vehicles and equipment of contractors can be drafted by Railway Administration in case of accidents/ natural calamities 

involving human lives”. 

2. CONDITIONS FOR WORKS . 

i. The contractor shall not start any work without the presence of railway supervisor or his representative and contractors 
supervisor at site. 

ii. The Engineer In-charge shall approve the methodology proposed to be adopted by the contractor, with a view to ensure 

safety of trains, passengers and workers and he shall also ensure that the methods and arrangements are actually available at 

site before start of the work and the contractor’s supervisors and the workers have clearly understood the safety aspects 
and requirements to be adopted / followed while executing the work. 

iii. There shall be an assurance register kept at each site, which will have to be signed by both, 

i.e. Railway supervisor or his representative as well as the contractor’s supervisor as a token of their having understood the 

safety precautions to be observed at site. 

 

3. DECLARATION: 
Regarding tender documents downloaded from website. The tenderer, hereby, declares that the tender documents (being 

submitted after downloading the same from website) are exactly the same which has been published by Railway. No 

addition/ alteration/deletion has been done in the tender document by the tenderer, else the tender will be summarily rejected. 

If it is detected having modified at any stage, the same will be treated as invalid, i.e. terms & conditions as provided in the 

original tender documents will prevail and will be binding on both side. 

4. All dismantled and rejected materials i.e. debris shall be removed from the work sites and dumped by the Contractor at his 
cost at a suitable place marked by the Engineer in charge. 

5. For working Road Cranes- (ROBs/RUBs/Subway works): 
As per Executive Director CE/B&S-II (Rly.Bd‟s )letter No.2015/CE-IV/RUB/206 dated 15.02.2016. 

(a)  
 

No machine shall be selected to do any lifting on a specific job until its size and characteristics are considered against the 
weights, dimensions and lift radii of the heaviest and largest loads. 
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(b) The contractor shall ensure that a valid Certificate of Fitness is available before use of Road Cranes. 

(c) Contractors can utilize the services of any competent person as defined in Factories Act,1948 and approved by Chief 
Inspector of Factories. 

(d) The laminated photocopies of fitness certificate issued by competent person, the operators‟ photo, manufacturer‟s load 
chart and competency certificate shall always be either kept in the operator cabin or pasted on the visible surface of the lifting 
appliances. 

(e) All lifting appliances including all parts and gears thereof, whether fixed or movable shall be thoroughly tested and 
examined by a competent person one at least in every six months or after it has undergone any alterations or repairs liable to 

affect its strength or stability. Dy.CE/Track/HJP letter No.W-4/514/0/Safety Policy/Pt.I/156 dt.12.02.2016 – The 

instructions given in the PCE‟s Circular No.16/2010/Track dt. 18.03.2010 before and during execution of work in the vicinity 
of the railway track should be rigidly followed. 

Actions to be taken by the contracted agency to ensure safety at work site should be incorporated in the agreement and 

assurance of the contractor should be taken in writing after explaining such action. 

6. Procurement of Steel Items in Railway Projects/Contracts. 
Approved specifications and Guidelines for work contracts w.r.t supply & use of quality TMT Bars and structural steel are as 
under:- 

(a) All reinforcement Steel (TMT Bars) and structural steel shall be procured as per specifications mentioned in BIS‟s 
documents- IS: 1786 and IS: 2062 respectively. Independent tests shall be conducted, wherever required, to ensure that the 
materials procured conform to the specifications. 

(b) These steel shall be procured only from those firms, which are Established, Reliable, Indigenous & Primary Producers of 
steel, having Integrated steel Plants (ISP) , using iron ore as the basic raw material and having in-house iron rolling facilities, 
followed by production of liquid steel and crude steel, as per Ministry of Steel’s guidelines. 

(c) However, only certain isolated sections of structural steel , not being rolled by ISPs, can be procured from the authorized 

re-rollers of ISPs or authorized licensee of BIS having traceability system and who use billets produced by ISPs. Traceability 
shall be ensured by an officer specially authorized by the concerned SAG officer of the Zonal Railway on case to case basis 

for this purpose.” 

{Authority : Railway Board’s letter no. 2007/CE-I/CT/B, Dated 01.05.2012) 

05. SPECIAL CONDITION & SPECIFICATION FOR EARTHWORK. 

(Formation, Cess Repair & Bridges work) 

 
1. GENERAL 
1.1 Earthwork shall be done generally in accordance with provision of Part II of General Conditions of Contract 

and Indian Railway Unified Standard specification (Works & Materials) IRUSS-2021. 

1.2 The book “Comprehensive Guidelines and Specifications for Railway formation-specification No. 

RDSO/2020/GE:IRS-0004,Sept-2020” issued by Geo-technical wing of RDSO known here under, as 

“RDSO guidelines” shall form the basis of principles for conducting all testing and execution of work 

of embankments. 

1.3 Standard sections for Earthwork in formation, cutting, blanketing for single line, double line conventional 
doubling are given in the Indian Railways Permanent Way Manual (with all correction slip) and Indian 

Railways Code for Engineering Deptt. 2021 (with all correction slip) which are Government of India‟s 

priced publications. These sections are for guidance of contractor to assess the type of work involved but the 
actual dimensions/side slopes etc. may vary to some extent depending on local conditions. 

1.4 Where these conditions and specifications are in conflict with or repugnant to the East central Railway 

Standard Specifications and/or other books mentioned as Book of Reference in these tender documents, the 

clause of these Special Conditions and Specifications shall prevail. 

2 EARTHWORK 
2.1 Before the work is started, the whole area between the toes of the bank or top of cutting, shall be properly 

cleared by the contractor of all Trees, Roots, Heavy grass and all obstructions. No extra payment will be 

made for such work. All trees of girth (parameter) more than 12 inch at 1 meter above the bottom shall be 

the property of the Railway and the Contractor shall, after uprooting, deposit the same with Railway. Before 

cutting trees, necessary permission required from the forest department or any other appropriate authority, 

shall be taken, by the contractor on the basis of Railway’s recommendatory letter. 

2.2 (a) Where an embankment is being extended in width, the slope shall be benched as per specification of 

GCC and the cost for the same shall be included in the through rate and shall not be payable separately. 

3 PAYMENT  
 3.1    Except of otherwise specified regarding secured advance, all payment shall be made on finished cross  
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sectional quantities, cross sectional areas at various points shall be worked out and the arithmetic mean of 

the areas, at any two such continuous points multiplied by the horizontal distance between these two points 

measured along the centerline of the alignment shall be taken as the quantity of earthwork between the two 

points on which the payment shall be made. The contractor shall have no claim for the quantities over and 

above the payments on account of subsidence, base settlement, wastage or guttering due to rain, floods, 

wind, wave wash etc. all bridges and other gaps shall be deducted in full from the quantity of the earthwork. 

3.2 SETTLEMENT ALLOWANCE: Where the embankment is compacted to specified dry density mentioned 

hereunder, no allowance for settlement of the bank shall be made, where the bank has not been formed by 

dumping earth, light tamping, and/or passing a monsoon over it, necessary allowances for settlement as 

specified in the GCC shall be made. 

3.3 All payments shall be made in accordance with items given in the “Schedule of Items” only. Any 

arrangements/works required to be done to achieve the work defined in various Items of the “Schedule of 

Items” shall be done at contractor’s cost without any extra payment and the Contractor should include such 

expenses in the rates quoted against the said items. 

3.4 While making embankment, earth shall not be dumped in any standing water at the location where 

embankment has to be constructed. If there is any standing water, the same shall be drained or pumped out 

completely before any earth is dumped in this area. In case of draining out or pumping out water, no extra 

payment will be made to the contractors and quoted rates for earthwork shall cover all such charges. 

3.5 There shall be only two classifications of soil, e.g. (a) all types of soil except those requiring blasting for 

excavation (b) those requiring blasting. All the payments for excavations in cuttings shall be made as per 

the Schedule of Items only on the basis of these two classifications. 

3.6 LEAD / LIFT etc.: No separate lift / crossing of line or similar item shall be payable separately otherwise 

than provided in the Schedule of items. Lead shall be payable as provided in the Schedule of Items. 

 

3.7 Stone excavated from cuttings, which may be considered useful for use as building stone, for pitching or for 

breaking into ballast or chips shall be stacked separately by the contractor as directed by the Engineer at 

site. This stone will be property of the Railway and may be issued as Railway materials to the contractors as 

pitching etc. in accordance with relevant Item of L&M Schedule. 

3.8 If any service roads, culverts, bridges etc. are to be built, the contractor shall build the same at his own cost, 

including ramps for transporting earth to make embankment, all the service roads are to be maintained by 

the contractor at his own cost. No separate payment for such works shall be made. 

3.9 The contractor shall break all clods / lumps of soil and fill up all hollows in the earthwork in embankment 

by light tamping / consolidation which may be achieved by a few passes of plate vibrator or a suitable type 

of roller. The rates in items in earthwork in embankment shall include this. 

3.10 The work of bolder pitching, turfing etc. Shall be carried out under ECRUSSOR-2021 unless other 

wise specified. 

3.11 Turfing shall be done during monsoon period only. The contractor shall take care of the turfing including 

watering of the turfing, in case of failure of monsoon, till the sods/seeds take firm roots. The sods/seeds 

shall be of approved quality. 

4 SUITABILITY OF EARTH FOR EMBANKMENT: 
Soils shall be used for the embankment with approval of ADEN in accordance with “GE:IRS-0004, Sept. 2020”. 

5 COMPACTION :- 
5.1 Before work is commenced, the contractor is advised to conduct, field compaction trials for his own 

guidance so that compaction is efficiently and economically achieved. This trial should also be used to 

assess the thickness of the loose layer of soil that should be adopted for formation of the bank, as well as to 

determine the most efficient type of rollers. RDSO guidelines have given the suitable, type of roller and the 

same may be taken as guidance. 

5.2 Water, if required, for adding to the earth shall be arranged free of cost by the Contractor himself. 

5.3 The compaction of soil is essentially required for obtaining a uniform soil mass of desired density and 

known soil properties. The method of compaction should, therefore, be shown accordingly. 

5.4 In cutting area the final surface shall be suitably compacted by suitable type of roller to achieve 

desired dry density. 
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5.5 SUITABILITY OF TYPE OF ROLLER: 

 

Type of soil Suitable type of roller 
Course grained soil such as gravels, sands and gravel s 

mixtures with very little trace of fines 

Rubber tyred roller, vibratory plate or smooth  roller. 

Gravels or sands with appreciable amount of silt or clay Rubber tyred roller, vibratory rollers, sheep rollers. 

Silts and clays of low plasticity. Rubber tyred roller, vibratory rollers, sheep 

roller. 

Silts and clays of high plasticity. Sheep foot rollers and vibratory rollers. 

6 METHOD OF COMPACTION OF EARTHWORK 

6.1 After site clearance all pockets and depressions left in the soil, if any, shall be made good and compacted. 

6.2 Earthwork shall be done in layers not exceeding 300mm thick in case of vibratory roller & 300mm thick in 

other cases in loose state and compacted with suitable roller to obtain the specified density as per IS: 10379 

–1982. The number of passes of the roller and the optimum thickness of each layer will be fixed after 

carrying out field trials with the roller proposed to be used from time to time from location to location. The 

main criteria are being to obtain the maximum density achievable uniformly. 

6.3 (i) Cohesion less soils shall be compacted to get a minimum density index (relative density) of 70% as 

obtained in accordance with IS: 2720(Pt. XIV) – 1983. 

(ii) All other types of soils when compacted shall attain at least 98% of the maximum dry density as 

determined using heavy compaction in accordance with IS: 2720 (Pt.VIII) – 1983 followed by field trials as 

per IS: 10379 – 1982. 

6.4 If the soil is dry, water shall be sprinkled either in the borrow pit or over the spread layer, as convenient in 

order to obtain a workable moisture content before rolling is commenced. Where the natural moisture 

content of borrow pit is high, compaction in higher moister contents can be allowed by the permission of 

Engineer-in-charge. 

6.5 Each layer shall be compacted to the specific density over its entire width commencing from the two sides, 

before another layer is started 

6.6 While compacting it shall be ensured that there is minimum overlap of 150mm between each run of the 

rollers. 

6.7 Care should be taken during the compaction operation to slope the surface of the bank to facilitate the 

shedding and to minimize the absorption of rainwater, particular attention being given to the prevention of 

ponding. 

6.8 The Railway shall ascertain the density of each layer of compacted soil by testing an adequate number of 

soil samples. 

6.9 The quality of compaction work shall be determined by considering the Mean Density of the samples 

collected mostly on either side of the center line at intervals of 10M or so with a few taken at random near 

the two sides in each layer. The Mean Dry Density shall be equal to or exceed the minimum specified 

density. In no individual case the density be less than the minimum value specified by more than 2% 

otherwise further rolling shall be done at the appropriate location. 

6.10 The contractor shall be allowed to lay a further layer of soil only after the compaction of a particular layer 

has been found satisfactory. 

6.11 The top of the formation shall be finalized to a slope of 1 in 30 away from the centers. 

6.12 Extra width of 50 cm shall be rolled on either side, which after finishing the bank up to final height shall be 

dressed to final cross section by removing the loose earth or extra width. No extra payment for this extra 

width shall be made. 

 

7 In case of any discrepancy / contradiction between specifications given above with RDSO guidelines 

IRS004/2020, the RDSO guidelines will prevail. 
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6. SPECIAL CONDITION for H-Beam Sleeper & fittings 

 

(PART-I) 

1. Fabrication will confirm to RDSO Drg. No. RDSO/T-5155 to RDSO/T-5468 and related drawings as per 
requirement as shown in the approved CE‟s drawing of individual bridges 

2. All the MS fittings/components will have to galvanize by the contractor at his own cost. 

3. The matching components such as steel fittings, etc. complete in all respect. as per approved drawing will 
be supplied duly inspected and passed by Third party inspection agencies (TPIs) (as directed vide letter no. 

2022/RS(G)/779/8/Pt.I(E3424266) dt. 15.03.2023 or any other updated letter in this context from time to time) in 

sealed gunny bags. The contractor will have to arrange for TPI‟s inspection at their own cost and will be responsible 

for furnishing all tests certificates before the dispatch of fittings. 

4. MS square washer used for fixing hook bolts with channel/H-Beam sleeper should invariably be used with a rubber 

washer of same size as of MS washer. No extra payment will be made for this. 

5. The size & Length of the channel/H-Beam sleepers may vary as per site condition. The length of sleepers to be 

fabricated will depend on site condition and approved CE‟s drawings. 

6. The contractor will have to fabricate the sleepers as per approved CE‟s drawings, taking into account site 

measurement by PWI and contractor’s site engineer. As per site measurement, minor modification may have to be 

made for providing fixing arrangement of hook bolts, width/length of channel/H-Beam sleepers and other such 

modification so that cross level and alignment is maintained to the required level after taking into account minor 

variations existing in the girder from the one as shown in the approved CE‟s drawings. The rate quoted herein item 

wise for all the items of this tender schedule shall accommodate all such miscellaneous works if any. No extra claim 

in this regard will be entertained on account of such modification at any stage. 

7.  The rate quoted shall include cleaning of rust etc. at the new sleeper and girder contact point and painting with one 

heavy coat of epoxy paint of approved quality to a thickness of 110 micron dry film thickness. If required, the 

contractor will have to make pre-block arrangements for shifting existing timbers for doing painting work. Also, the 

contractor will have to paint exposed portion of girder after removal of old sleepers and not covered under new sleeper, 

with one coat of ready mixed paint zinc chromate priming to IS :104 followed buy one coat of zinc chrome red oxide 

priming to IS : 2074 as priming coats . The rate quoted herein item wise for all the items of this tender schedule shall 

accommodate all such works if any. No extra claim in this regard will be entertained on account of such works at any 

stage. 

(PART- II) 

1) Galvanising of steel channel/H-Beam sleepers and M.S fittings shall be done by hot dip process of thickness 100  5 
microns with zinc conforming to IS:869-77 and IS :2629-85. 

2) Fixing of all elastomeric pads must be done by Epoxy adhesives approved by Rly’s Engineers supplied by Contractor at his 
cost. 

a) Painting the sleepers seat by one coat of epoxy paint of approved quality which will be supplied by the contractor. 

3) For all the supplied item the contractor has to give one Indemnity Bond and has to keep the items in safe custody by 
deputing day and night watchman up to the completion of the work- Railway will have no responsibility on this account 
for theft damage, loss etc. Payment will be entertained taking into account the materials fitted and fixed on the running 
lines. 

4) Out of two holes for hook bolts, hole on one side of sleepers will be made in the work shop along with the fabrication of 

the channel/H-Beam sleepers and the hole on the other side will be drilled on actual measurement at site to ensure correct 

alignment of track after final assembly on the bridge. 

5) Care should be taken during transportation, loading, unloading, drilling holes, welding etc to ensure that no damage is 

done to the galvanizing. However galvanized surface inadvertently damaged should be painted as detailed below:- 

Application of one coat of ready mixed paint zinc chromate priming to IS:104 followed by one coat of zinc chrome red 
oxide priming to IS:2074 as priming coats on an approved surface. Application of two coats of paint aluminum conforming 
to IS :2339 as covering coats as per the approval of the Engineer– in – charge. 

6) The following shall be ensure by the tenderers  
                 Availability of covered workshop adequate area with machinery (listed below) and facilities for fabrication & testing facilities 

to execute this nature of work. The testing shall be as prescribed in the respective IRS specifications. 

.  
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Profile Gas cutting 

Machine Drilling 

Machine Punching 

Machine Shaping 

Machine 

Welding Generator & equipment for welding of adequate capacity.Planting Machine 

Air Compressor & riveting equipment. 

Jigs & Fixtures for fabrication of channel/H-Beam sleepers 

Facility for testing of welding work by dye penetration test/ultrasonic testing. 
Master tape of approved quality duly certified for accuracy by National Lab. 

 

Availability of qualified technical supervisors for fabrication welding etc. and certified welders. 

 

NOTE : Tenderers may note that their offer demanding assistance for the procurement of raw materials and other fittings 

will not be entertained and such offer will not be considered. 

Payment of the M.S. Grooved pad plates, packing plates etc. will be made as per the original tonnage of the plates used. 

No deduction or enhancement will be considered for grooves made or welding done. 

The basic cost, items & quantities are only approximate and for guidance of tenderer(s). This may vary as per the site 
conditions and no claim what-so-ever on this account will be entertained. 

7) The work is to be executed with contractor’s materials and labour under the supervision and direction of concerning 

PWI & DEN/AEN-in-charge of work. 

8) The rates quoted and accepted by the Rly. are inclusive of all charges and taxes including sales tax, Octroi etc.as 

leviable by the Central Govt./State Govt/Civil Authorities. 

9) After completion of work, the same should be maintained for a period of 12 months. Any defect noticed during this 

period will be rectified by the Contractor at his own cost failing which the same will be rectified by the Railway 

Administration and the cost will be recovered from amounts due to the contractor including the Security Deposit. The 

security amount will be refunded after successful completion of maintenance period and certified by the Engineer-In- 

Charge. 
10) The work is to be carried out under traffic block. The block will be arranged by the Rly. However, Rly. will not be 

responsible for idling of man, materials and machinery due to non-availability of blocks. 

 

11)  The tenderer should mention the place/workshop where they intend to manufacture/galvanize the channel/H- Beam 

sleepers & fittings. 

12) INSPECTION :- 
(a) The finished steel channel/H-Beam sleepers and Grooved Steel Pad Plates/MS packing plates which are inspected and 

passed for the work by the nominated Railway Officials, not below the rank of an Assistant Engineer, should only be 

brought to the work site by the contractor. The inspection shall be in two stages: 

Before galvanizing (to check up the quality of fabrication) After galvanizing (to check up the quality of galvanizing) 

The inspection will be carried out at the premises of the manufacturer. 

 

Necessary dye penetration test and Radio-active test should be conducted for all welding while passing the fabrication. 

Inspecting official nominated by Chief Bridge Engineer, East Central Railway will issue necessary Inspection Certificate 

as a proof of passing the channel/H-Beam sleepers after his inspection. Materials shall be dispatched to site of work by 

the Contractor in full sets i.e., channel/H-Beam sleepers with all matching components fittings complete. 

 

The matching components fittings will be supplied duly inspected and passed by RITES in sealed gunny bags. The 

contractor will have to arrange for RITES inspection at their own cost and will be responsible for furnishing all test 

certificate before the dispatch of fittings. 

Materials including P. Way fittings will be utilized at site only after receipt of the inspection certificate by inspecting 

officials. 
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ADDITIONAL SPECIAL CONDITIONS OF CONTRACT (TECHNICAL) 

 

( Note: In under mentioned conditions, conditions related with H-Beam sleeper and fittings will be applicable) 

The Channel/H-Beam Sleeper fittings shall conform to RDSO Drg.s as per steel channel/H-Beam sleeper drawings. mentioned 

relevant items of Schedule with latest alteration & up to date as per relevant and approved CE’s Drg. 

Fabrication and Workmanship - Fabrication, Workmanship shall generally comply with current IRS specification No.B1-79 

with latest correction/amendments thereof unless otherwise specified in special conditions of this contract or as specially directed 

by the Engineer in writing. 

The Contractor shall submit test certificates for Chemical, Metallurgical & structural properties conforming to 

appropriate standards of all steel material used for fabrications. All structural steel shall be free from rust, scales, laminations, 

cracks, fissure and other surface defects. 

The workmanship and finish shall be equal to the best general practice in modern structural shops. The greatest accuracy 

shall be observed that in the manufacture of every part of the work all similar part shall be strictly inter-changeable. 

NOTE: 

Only weldable steel conforming to IS:2062/92 Grade-B Steel fusion welding quality shall be used for fabrication of Steel 

Channel/H-Beams Sleepers. 

No Re-rolled Steel should be used. 

Steel should be procured only from SAIL or TISCO or such reputed steel manufacturers only. The source of steel 

should be got approved by the Railway. 

In support of purchase copy of vouchers are to be submitted. 

 

Following specifications with all latest amendments shall be followed:- 

• Indian Railway Steel Bridge Code as corrected up to date. 

• Indian Railway welded Bridge Code 1972. 

• Indian Railway Schedule of dimension for Broad Guage-1939 (Reprinted in Metric units in 1973). 

• IS:2062-1992, Steel for general structural purpose. 

• Indian Railway Specification B-1, 1979: Fabrication and erection of Steel Girder Bridges. 

• IRS H-5 for rivets. 

• IS:2155-1962 : Rivets for General purposes (Below 12mm diameter). 

• IRS H-19, for bolts and nuts. 

• IS: 102-1962, Ready Mixed Paint, Brushing Red Lead, Non setting priming. 

• IS: 123-1963 : Ready mixed paints, brushing, finishing Semi-gloss for General purposes to Indian Standard Colours       
      Red Oxide. 

• B.S.S.916 and/or IS:1963-1967 : Block Hexagonal Bolts/Nuts etc. black Hexagonal Bolts/Nuts and lock Nuts (6to 39mm) 
and black Hexagonal Screws (dia 6 to 24mm). 

• IS:800-1984. 

• IS:1148-1973 : Hot Rolled Steel Rivet Bars for structural purposes. 

• IS:2062-1975 : Steel grade-„B‟ for welded structures. The tenderer shall maintain a master steel tape of approved 
make for which he has obtained a certificate of accuracy from the National Laboratory. 

• IS:815-1974 : Classification coating of covered electrodes for metal arc welding of structural steel. 

• IS:817-1992 : Manual for metal arc welding. 
• IS:822-1970 : Code of procedure for inspection of welds. 

• IS:2629-1985 : Recommended practice for hot dip Galvanising of Iron & Steel. 
• IS:2623-1986 : Method for testing uniformity of coating of zinc coated articles. 

• IS:6586-1978 : Recommended practice for metal spraying for protection of Iron & Steel. 

• IS: 5905-1989 : Sprayed aluminium and zinc coating on Iron & Steel. 

• IS:4699-1968 : Refined secondary arc grade SZM 98.5 minimum contents 98.5% in corrosion resistant used for Galvanising. 

• IS:1148-1973 : Hot forged rivets for structural purpose. 
The paints to be used in the work shall be from the firms of repute such as 

a) M/s. Asian Paints. 
b) M/s Jenson & Nicholson  
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c) M/s. Good lass Nerolac. 

d) M/s. Shalimar Paints. 

e) M/s. Berger Paint (Formerly M/s British Paints) 

f) M/s. Garware Paints etc. 

Rolled materials before being laid off or worked, must be made straight if straightening or flattening is 

necessary, it shall be done by method that will not damage the material. Sharp kinks and bends shall be rejected. 

HOLING :   Holes for rivets and bolts shall be drilled to conform to Clause 10 of IS:7215. All holes, 

except as stated here under shall be drilled to the required size or sub-punched 2mm. less in diameters and 

reamed thereafter to the required size. Thickness of the materials for sub-punching shall not be greater than 

16mm. All matching holes for rivets or bolts shall register with each other so that a gauge of 0.8mm less in 

diameter than the holes can pass freely through the members assembled for riveting or bolting in the direction 

at right angle to such members. All punching and sub-punching shall be cleared and accurate and all drilling 

shall be free from burns. No holes shall be made by Gas Cutting process. 

4. WELDING : 
General : The welding and welded work shall generally conform to IRS welded bridge code and 

subject to further specifications given in the following paragraphs. 

All welding, to the maximum extent possible, should be done either by fully automatic or semi- 

automatic process. Manual metal arc welding may be done only by welder possessing competency certificate 

issued by Govt. Recognized Agency/Institute duly certified by AEN/DEN. 

All welding work shall be done in shops and the layout and sequence of operation shall be so arranged 

as to eliminate distortion and shrinkage stress. The parts to be welded shall be properly assembled and held 

firmly in position by means of Jigs and fixtures prior to and during welding. 

ELECTRODES : All Electrodes shall be kept under dry conditions. Any electrode with 

parts of its flux coating broken away or otherwise damaged shall be rejected. Any electrode older 

than six months from the date of manufactures or older than the date of expiry as specified by 

manufacturer should not be used. Welding Electrodes to be used in the work should be from to RDSO 

approved firm and quality only. 

The Electrodes to be used should be No.8 SWG or 10 SWG of class B-1 & B-2 of mild steel for arc welding. 

 

PREPARATION OF JOINTS : The edge shall be prepared with an automatically controlled flame cutting 

torch correctly to the size and dimension of the groove prescribed in the design and shop drawing. 

The welding surfaces shall be smooth, uniform and free from fine tears notches or any other defects 

which may adversely effect welding and shall be free of loose scale, slag rust, grease, paint, moisture or any 

other foreign material. 

 

WELDING PROCEDURES : The welding procedure shall be arranged by the contractor to suit the details of 

the joints as indicated on the drawing and the position at which welding has to be carried out. Working 

procedure shall cover the following :- 

 

a. Type and size of Electrodes. 

b. Current and for automatic welding are Voltage. 

c. Length of run for Electrode, or for automatic welding speed of travel. 

d. Number and arrangement of runs in multi run welding. 

e. Position and set up of parts. 

f. Preparation and set up of parts. 

g. Welding sequence. 

h. Pre or post heating. 

i. Any other relevant information. 

 

The welding procedure shall be so arranged that the distortion and shrinkage stress are reduced to a minimum 

and the welds meet requirement and quality specified, hereunder. 

Any weld found defective shall be cut by using either chipping hammer or gouging torch in such a 

manner that adjacent material is not injured in any way. 

Fusion faces and surrounding surface within 50mm of welds shall be free from all mill scale and free 

from oil paint or any substances which might effect the quality of the welds and impede the quality/progress of 

welding. They shall be free from irregularity, which interfere with the deposition of specified size of weld or be 

the cause of defects.  
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ASSEMBLY FOR WELDING: Before taking up mass production of any type of sleeper the production of 20 

sleepers shall be taken up and the dimensions thereafter shall be checked by means of a test track 13 Mtrs. long 

assembled at the Workshop. The rails for linking of the steel track shall be made available free of charge by 

Railway at a point convenient to the Railways which should be returned to Railway after its use is over. 

Transportation of the Rails from this point to the contractors workshop and returning the same to the point of 

collection shall be done by the contractor at his own cost. 

ACCURACY OF FIT UP : Parts to be fillet welded shall be brought into as close contact as practicable and 

the gap due to faulty workmanship or incorrect fit up shall not exceed 1.5mm. 

JIGS & MANIPULATORS : Jigs, fixtures and manipulators shall be manufactured by the contractor and 

used during fabrication to ensure dimensional accuracy, minimum welding distortion and facilitate welding in 

flat or horizontal position and to ensure that all welded locations are easily accessible. 

MINIMUM LEG LENGTH AND THROAT THICKNESS IN FILLET WELDS 
The minimum leg length of a fillet weld as deposited, shall not be less than the specified size. In no case shall 

a concave weld be deposited unless specifically permitted. Where permitted, leg length shall be increased 

above that specified, so that the resultant throat thickness remains the same as would have been by the 

deposition of a flat faced weld of the specified leg length. 

DE-SLAGGING: After making each run of welding all slag shall be thoroughly removed and the surface 

cleaned. 

QUALITY OF WELDING: 
The weld metal as deposited, including tack weld is to be incorporated, shall be free from cracks, slag 

inclusion, porosity, cavities and other deposition faults. The weld steel shall be properly fused with the parent 

steel metal without undercutting or over lapping at the toes of the weld. The surface of the weld shall have a 

uniform consistent contour and regular appearance. 

WEATHER CONDITIONS: 

Welding shall not be done under open weather conditions, which might adversely affect the quality of 

welding. It should be done only under a covered shed in a workshop. 

5. QUALIFICATION AND TESTING OF WELDERS: 
The contractor shall satisfy the Engineer that the welders are suitable for the work for which they will 

be employed and shall produce evidence to the effect that welders have satisfactorily completed appropriate 

tests as prescribed in I. S.- 877. The Engineer may at his own discretion order periodic tests of the welder 

and/or of the welds produced by them. Such tests shall be at the expense of the contractor. 

SUPERVISOR: 
The Contractor shall employ a competent welding supervisor to ensure that standard of quality of materials, 

workmanship and welding comply with the requirements laid down in the specifications. 

6) CONTROL IN THE FABRICATION AND ASSEMBLY OF VARIOUS  

STRUCTURE Criteria for Testing : The contractor shall conduct test in 
accordance with following norms. 

a) Visual examination 100% (One hundred percent). 

b) Mechanical Test. 

c) Dye Penetrant Examination. 

TESTS: 

a) Visual Examination: The contractor shall conduct visual examination and measurement of the 

external dimensions of the weld for all joints. Before examining the welded joints surface area 

close to it on both side of the weld for a width not less than 20mm., shall be cleaned of slag and 

other impurities. Examination shall be done by a magnifying glass, which has a magnification 

power of 10 and measuring instrument, which has an accuracy of 0.1 mm, or by weld gauges. 

Welded joints shall be examined from both sides. 
 

The contractor shall examine the following during the visual checks. 

a) Correctness and shape of the welded joint. 

b) Incomplete penetration of weld metal. 
c) Influx. 
d) Burns 
e) Un-welded craters. 
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f) Under cuts. 

g) Cracks in welded parts and heat effected zones. 

h) Porosity in welds and spot welds. 

i) Displacement of welded elements. 

The contractor shall document all data as per sound Laboratory practices. 

b) Mechanical Test : 
The Contractor shall carryout various mechanical tests to determine weldbility, the metal alloyability, 

nature of break, correct size and type of electrodes, degree of pre-heat and post-heat treatment etc. The 

type, scope and sample of various mechanical tests shall be determined in agreement with the Engineer. 

The number of tests conducted shall depend on the results obtained to satisfy the Engineer that the correct 

type and size of electrode, degree of pre-heating and post-heating and weldability of different metal are 

being followed. 

Dye Penetrate Examination : 
All welds as desired by Engineer will be examined by dye penetrates for detection of discontinuities as 

per IS: 3658-81, IS:12889-89 and RDSO‟s Specification No. NRC/NDT/4/91/APPD. 

 

7.  Inspection and testing of fabrication: The Engineer shall have free access at all reasonable 

times to the Contractor’s works where the fabrication of steel work is carried out and shall be 

afforded be all reasonable facilities including transport by the Contractor for satisfying himself 

that the fabrication is being under taken in accordance with the provisions of the drawings and 

specifications. 

The Contractor shall continuously inform the Engineer of the progress in fabrication as and when the 

individual pieces get ready for inspection. The Contractor shall give a minimum of three working days notice 

to the Engineer for inspection of the individual pieces. 

Unless directed otherwise, inspection shall be made by Third party inspection agencies (TPIs) (as 

directed vide letter no. 2022/RS(G)/779/8/Pt.I(E3424266) dt. 15.03.2023 or any other updated letter in 

this context from time to time). The contractor will have to arrange for TPI‟s inspection at their own cost. 

 
8.  Supervision of work :- 

During the entire progress of the work the contractor shall have a competent supervisor in personal 

charge of the work. All works shall be done by skilled competent workmen 

9.  Fixing of Steel Channel/H-Beam Sleepers at site : 
The Channel/H-Beam Sleepers shall be provided on the nominated bridges by the contractor. 

Following points are to be taken care of during execution of work:- 

Working in the vicinity of Railway Track : 
All works, which may affect the safety of Railway working, shall only be done under traffic block and 

written authority and also under the direct supervision of the Engineer-in-charge at site or his authorized 

representative for the said bridge. The Contractor shall in consultation with the Engineer, decide the sequence 

of work required to be done for efficient provision of channel/H-Beam sleepers. 

The gauge, level, alignment of the track shall be adjusted by the Contractor suitably as per satisfaction 

of the Engineer and as per tolerances laid down in Indian Railway Permanent Way Manual for New Track. 

10. The fabricator’s name & Drg. No. should be indicated on all Channel/H-Beam Sleepers suitably on a 

plaque fixed on the web of the channel/H-Beam sleeper at one end. 

11. Galvanised Steel Channel/H-Beam Sleepers are to be supplied and fixed on the bridges under concerning 

ADEN. The existing track on the bridge is to be dismantled including guard rails, running rails, bridge 

timbers removing all the fittings & fastenings. New channel/H-Beam sleepers are to be fixed as per Drg. No. 

Mentioned in relevant items of Schedule with alteration and correction up-to-date. The track is to be re-linked 

over the channel/H-Beam sleepers with the same or new running and guard rails by the fittings and fixtures 

supplied by the Contractor as per relevant items of the Schedule. 

12. Works have to be executed in the running traffic condition or under the traffic blocks. The will be made 

available as per the convenience of the Railway depending on the position of the trains. Block and caution 

orders will be taken and cancelled by the authorized Railway officials only. 

13. Released Unserviceable small fittings, Bridge Timbers and worn-out rails (if any) etc. will have to be 

transported by the contractor to the Store Depot of concerned PWI at his own expenditures and as 

instructed by Engineer-in-charge at site. 

14. Dip-lorries for the transportation of the materials has to be arranged by the Contractor at his own cost. 
 

15. Carrying of materials and protection of Dip lorries by trained staff will have to be done by contractor 
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Ensuring safe running of traffic under the supervision of Railway representative. 

16. Contractor has to arrange for adequate number of skilled workers and competent supervisors for the 

execution of this work, their safety during dismantling, transporting and linking of the track over the 

girders will be the sole responsibility of the contractor. 

17. Serviceable materials released from dismantling of the track should be properly accounted and kept in the 

custody of contractor for re-use. Unserviceable materials will be made good by the Railway (For rails, 

F/bolts Fish plates etc.). 

18. Materials supplied free of cost by the Railway to the contractor will not form part of the value of the 

contract entered into and will fall outside the purview of the price variation clause. 

19. All the mild steel fittings and fixtures have to be galvanized at the contractors cost before use. 

                                            The above conditions are read/understand and accepted by me/us with the rates offered by me/us as above. 

 

 

07. SPECIAL CONDITION FOR PILE CONDITION:- 

 

1. GENERAL 

Before the work is started, the whole of the work site shall be cleared by the contractor at his own cost. 

(i)  The contractor shall set out the work according to the plan and as directed by the Engineer or his 

representative. Reference pegs shall be made permanent and kept clear of all obstructions. It is the 

responsibility of the contractor with any extra payment to fix the center line and position of the piles 

during the course of the work. A base line will be fixed by the contractor at his own cost and the 

contractor shall make use of this base line to fix the position of the piles. If required the contractor 

shall make, at his own cost, subsidiary base lines during the execution of the work. The contractor 

shall obtain in writing approval of the Engineer for the correctness of the setting out and the reference 

marks, before commencing actual execution of the work. However such approval shall not relieve the 

contractor of his responsibility regarding correct setting out of work. 

(ii) The total length of piles mentioned in the schedule of quantities is based on the tentative founding levels 

fixed on the basis of generalized soil profile. The final founding levels for individual groups of piles 

shall be decided by the Engineer on the basis of actual boring data obtained during the execution of 

work. The contractor shall be bound to execute the entire piling work as per the final founding 

levels and no claim shall be admissible on this account. However, the payment shall be made for 

the actual work done as per schedule of rates. 

2. PILE CAPS AND TIE BEAMS 
Pile caps shall be of reinforced cement concrete of specified grade and shall be constructed as per 

approved drawings. 

(i) The pile heads shall be properly chipped off either manually or pneumatically up to proper level. The pile 

reinforcement shall be cleaned properly by wire brush before reinforcement for pile cap is placed. 

(ii) A levelling course of 1:3:6 nominal mix cement concrete shall be provided below the base of pile 

cap. 

(iii) The tie beams shall be of reinforced concrete cast monolithically with the pile caps. The grade of 

concrete in tie beams shall be same as that of pile caps. Tie beams shall be provided only in those 

foundations where these are shown in the approved drawings. 

3. CAST- IN SITU R.C.C. BORED PILE: 

(i) The execution of pile foundation shall conform to IS: 2911 (part I to IV)-1979 with latest amendments. 

All the piles shall be of the same type and shall be built to carry the heaviest load. 

(ii) The specifications for safe allowable load, test load, total settlement, total deformations, net settlements, 

would be as per IS: 2911 (part I/Section 2). 

4. FOUNDING OF PILES: 

(i)  The founding levels of piles have been tentatively shown on the drawings. However depending on the 

actual conditions met at site during pile boring operations, the Engineer will decide the exact founding 
levels, which shall be final and binding on the Contractor. 
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5. BORING: 

(i) The ground level shall be taken at the location of each pile before commencement of boring operations. 

(ii)  Boring may be done by either rotary or percussion equipment or grabbing equipment using reverse or 

direct mud circulation method. In case of unstable soils, the boring tools used should be such that 

suction efforts are minimized. Stabilization of the sides of the borehole shall be done by the use of 

betonies slurry or casing. The size of cutting tool shall not be less than the diameter of the pile 

(iii)  Removal of obstruction if any met with during pile driving or boring shall also be done by the 

contractor. No extra payment will be made for this work. 

(iv) The spoils arising out of boring shall be disposed off as directed by the Engineer within the quoted 

rates. 

6. DRILLING MUD: 

(i) Use of drilling mud (Bentonite) in stabilizing the sides of the boreholes is permitted wherever necessary. 

The properties of The drilling mud shall comply with those given in Appendix- A of IS: 2911 (Part-I/ 

Sec 2).The Bentonite suspension used for piling work shall satisfy the following requirements: 

(ii) liquid limit of Bentonite when tested in accordance with IS: 2720 (part V) shall be more than 300 

percent and less than 450 percent. 

(iii) The sand content of the Bentonite powder shall not be greater than seven percent. 

Note: The purpose of limiting the sand content is mainly to reduce the wear and tear of the 

pumping equipment. 

(iv) Bentonite solution should be made by mixing it with fresh water using pump for circulation. The specific 

gravity of the Bentonite solution should be about 1.12. 

(v) The Marsh viscosity when tested by Marsh cone should be about 37 seconds. 

(vi) The swelling index as measured by the swelled volume after 12 hours in abundant quantity of water shall 

be at least 2 times its dry volume. 

(vii) The PH value of the Bentonite suspension shall be less than 11.5. 

(viii) The Contractor will not be entitled to any extra payment on account of the use of Bentonite for piling. 

(ix) Drilling mud shall be kept at least for a height of one meter above subsoil water and the hole shall 

be always kept almost full with fluid, which should preferably be kept in motion. The specific 

gravity and composition of the fluid shall be such as to suit the requirements of the ground condition 

and to maintain the fine materials from the boring in suspension. A five percent bentonite suspension 

would be generally suitable. 

7. CLEANING OF BOREHOLE BOTTOM: 

(i) The bottom of the hole shall be cleaned very carefully before concreting work is taken up. The cleaning of 

the hole shall be ensured by careful operation either by flushing with fresh drilling mud through the 

bottom of the hole on by airlifting process. To lift the spoil at founding level before concreting, 

borehole shall be agitated by jetting with fresh drilling mud with relatively higher pressure than that 

used during boring or air through tremie pipe. While boring by use of drilling mud, the specific gravity of 

the mud suspension in the vicinity of the bottom of borehole shall be determined at suitable intervals and 

recorded. Consistency of the drilling mud suspension shall be controlled throughout the boring as well 

as concreting operation in order to keep the hole stabilized as well as to avoid suspension of the mud. 

8. CASING: 

(i) In case of boring with casing, the casing shall be used from the working ground level. The casing 

shall be of sufficient thickness and strength to hold its original bore and show no harmful distortion. 

(ii) Where the soil is loose and liable to flow, the bottom of the casing shall be kept enough in advance of 

the boring tool to prevent the entry of the soil into the casing, thus preventing the formation of cavities 

and settlements in the adjoining ground. 

(iii) The water level in the tube shall be maintained at the natural ground water level till the tube is sealed 

so that no boiling of the bottom of the hole occurs due to difference is hydrostatic head. 
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9. CONCRETING:  

The Pile shall be RCC bored caste in situ type with concrete of grade as specified in the approved drawing.  

(ii) The quantity of concrete required for the depth of the particular pile shall be calculated on the spot 

and checked with the actual quantity of concrete used. The quantity of concrete used in each pile should 

also be recorded and signed by the contractor and the Engineer‟s representative, and this record will form 

the basis for calculating the cement actually used. The concrete will be machine mixed and weigh batched. 

(iii) The minimum cement content should be 400 kg/cum of concrete. Under water concreting shall be done as 

per para. 13.2 of IS 456-1978. Concrete is to be placed in the pile only by tremie method ensuring that tip 

of the tremie is at least 500mm below the top of concrete at any time. The top of concrete in the pile 

shall be brought above the cutoff level to permit removal of all laitance and weak concrete before 

capping and to ensure good concrete of the specified grade at the cut-off level for proper embedment into 

the capping structural elements. The cement required for providing overflow concrete or scum concrete 

beyond cut-off level will be accounted in the same manner as that of the pile concrete. 

(iv) Concreting of boreholes shall start as soon as possible after its completion and in any case should 

not be longer than four hours. If a borehole is left unconcerned for more than two hours, it shall be 

cleaned thoroughly as directed by the Engineer before placing concrete. Concreting under water 

shall be done in one operation. It shall however, be ensured that concrete entering the tremie pipe 

does not get mixed up with the slurry. 

(v) In the circumstances where cut- off level is below ground water level, the need to maintain a pressure on 

the concrete equal to or greater than water pressure shall be observed and accordingly length of extra 

concrete above cut of level shall be determined and allowed in works. 

10. SEQUENCE OF PILING: 

(i) During installation of piles, the sequence of construction shall be as directed by the Engineer. 

(ii)  Where the piles are to be provided on the existing embankment lines and structures etc. Care shall be 

taken to avoid damage to existing structures. 

11. DEFECTIVE PILES: 

(i) In case, defective piles are formed, they shall be removed or left in place as directed by the Engineer 

depending on how they affect the performance of the adjacent piles or the group as a whole. 

Additional piles shall be provided without any cost whatsoever to the employer and in this regard 

Engineer’s decision shall be binding on the Contractor. 

(ii) Any deviation from the designed location, alignment or load capacity of any pile shall be noted and 

adequate measures shall be taken before the concreting of the pile cap if the deviations are beyond the 

permissible limits. 

(iii) After concreting the actual quantity of concrete shall be compared with the average 9obtained from field 

observations made in the case of a few piles initially cast. If the actual quantity is found to be considerably 

less, special investigations shall be conducted and appropriate measures taken. 

12. CONTROL OF ALIGNMENT: 

(i) The control of alignment of piles should be as per Para 7 of IS: 2911 (Part I/Section 2) with latest 
amendments. 

(ii) Piles shall be installed as accurately as possible as or the designs and drawings. The piles shall not deviate 

the than 75mm from its designed positions at the cut off Leal and tilt not exceeding 1.5 percent from 

vertical. 

(iii)  In case of piles deviating beyond these limits, and to such an extent that the resulting eccentricity cannot 

be taken care of by a redesign, piles shall be replaced or supplemented by one or more additional piles 

by the Contractor at his own cost and any additional concrete in the capping structures necessitated on 

account of such additional piles, with shuttering and reinforcement shall also be to the 

Contractor’s cost. The decision taken by the Engineer regarding the need for such additional 

piles, their location and other details, the increased in the size of supported structures 

necessary because of additional piles etc, shall be final and binding on the Contractor. 

(iv) Leave marks shall be put accurately on each pile immediately after it is installed. If any pile 
shows subsequently a tendency to heave up due to installation of other piles late or due to any 
other reason. The same shall be reinstalled firms in a suitable manner as approved by the 
Engineer. 
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13. CHIPPING OF PILE HEAD: 

(i) Manual chipping shall be permitted after three days of pile casting. Pneumatic chipping shall not be 

started before 7 days. 

14. PROVIDING M.S. LINERS: 

This item is for supply and fixing permanent M.S. Liners for the piles from cut off level up to the 

required depth as may  be decided by the Engineer. 

(i) The Contractor shall fabricate the liners from M.S. Sheets to suit the diameter of the pile as directed. The 

required length of the M.S. Liners will be made up by welding each unit at site by the Contractor. M.S. 

sheets required for manufacture of the liners shall be supplied by the Railways. 

(ii) The length of the liner above the cut- off level shall be cut to facilitate chipping the top portion of 

the pile and for interlacing its reinforcement bars into the casting slab. 

(iii) The payable depth of the liner shall be measured from the cut- off level to the depth up to which the 

liner is actually provided, though the liner might have been provided right from the level of the working 

platform from practical considerations. 

15. REINFORCEMENT: 

(i) When the tube or bore has reached its final depth, it shall be free from any foreign matter before the 

placing of the reinforcement. The reinforcement for the pile shall be carefully placed in position and 

concreting then started. 

(ii) The reinforcement shall be made into cages by suitable spot welding of the lateral ties or spiral 

binding on the longitudinal bars so as to be able to withstand handling of the cages without damage or 

distortion. The reinforcement shall be extended to a sufficient distance to permit it to be adequately bent 

into the capping structural elements. Care shall be taken to preserve the correct cover and alignment of 

reinforcement throughout the whole operation of placing the concrete. 

16. RECORDING OF DATA: 

During installation of piles, a complete site record shall be made by the Contractor, as per IS 2911 

(Part /Section 2) along with any other data as directed by the Engineer. The record shall be 

submitted to the Engineer in triplicate on completion of installation of each pile. 

17. CONCRETE STRENGTH TEST: 

Concrete strength test shall be carried out at regular interval or as directed by the Engineer. Sampling, 

testing and interpretation of results shall be done as per relevant clause of these specifications. The cost 

of these tests shall be borne by the Contractor. 

18. MEASUREMENT AND PAYMENT: 

(i) In case of piles, payment for piles shall be made for the length of pile measured from actual 

founding level to the bottom of pile cap and in no case payment for extra concrete consumed shall be 

allowed. The rates quoted for the relevant item in the schedule shall be deemed to be inclusive of such 

excess consumption if any. However the actual quantity of cement consumed will be entertained. The 

rates shall also be deemed to be inclusive of cost of all labour, material, tools and equipment and 

other work involved in making the pile complete as shown in the drawing, cutting and removing of 

pile heads to correct levels etc. No payment for empty boring will be made. 

(ii) No payment shall be made for temporary casing permanent liner provided if and where required 

above bottom of pile cap up to working platform level, which is to be removed up to bottom of pile 

cap will not be paid for. 

(iii) Payment for liners shall be made on the basis of weight of liner calculated on the basis of unit 

weight of plates used for issue of states, Theoretical diameter and the actual length of liner plate provided 

measured from the cut off level to the depth to which the liner has been provided. The rate for the item 

shall cover the cost of all materials, cost of fabrication of liner by welding or any other means including all 

consumables, fixing of liner in position and to the depth as decided by the Engineer, cutting of the liner up 

to cut off level, wastages in the liner plate, and all other work of any description involved in the 

provision of liner plate. 
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19. LOAD TEST ON PILES: 

(i)  The test shall be carried out on test pile and selected representative working piles as directed by the 

Engineer and are to be carried out only after the lapse of sufficient time to permit adjustment of the 

soil conditions following disturbance resulting from the method of installation. The period between 

installation of the test pile and any other piles in the vicinity and the test loading of the pile shall be 

minimum 28 days or otherwise specified by the Engineer. The test pile shall be installed following 

specifications as indicated in preceding clauses and test shall be carried out in accordance with IS 

2911(Part IV). 

(ii) The Contractor shall so adjust and/ or phase out the programme of construction so as to allow for time 

required in conducting routine tests. Minimum number of routine tests shall be two percent of total 

number of piles. Routine tests shall be carried out for vertical load (compression) and lateral load. 

(iii) The number of routine tests on piles shall be as indicated in schedule of quantities and these may be 

varied as tracked by the Engineer depending on site conditions. Routine tests shall be carried out on piles 

selected by the Engineer. 

20. VERTICAL LOAD TEST: 

METHOD: 

(i)  The test load shall be applied by jacking against Kent ledge or any other structure approved by the 

Engineer. No working  pile shall be used for any loading for load test on pile. 

(ii) Any Kent ledge used shall be adequately supported to prevent instability particularly in the event of a 

sudden change in the load reaction from the pile. The reaction from Kent ledge to be made available for the 

test shall be 25% more than the final test load proposed to be applied. The test shall be carried out at cut- 

off level or at such depth below ground level as directed by the Engineer. 

(iii)  Where anchor piles are used to sustain the loaded platform for the test, the center to center distance 

between test pile and anchor pile shall be minimum 5 times the test pile diameter and there shall 

be minimum two anchor piles at two ends of the test pile. Details regarding test set up shall 

be submitted to the Engineer well in advance for approval. Permanent working piles shall 

not be permitted to be used as anchor piles and anchor piles, if used, shall be entirely at 

Contractor‟s cost. 

LOAD: 

(i) The jack is to be hydraulically operated. The hydraulic power being supplied from a power driven pump 

having a discharge which can be varied to suit the required rate of loading. The load being applied to 

the pile shall be recorded either by a gauge in the hydraulic system or a proving ring with fresh 

calibration from an approved laboratory. The reading limit of the recording device shall not exceed 1.5 of 

the full load. Test load shall be applied in equal increments of about one fifth of the estimated safe 

load and reduced to smaller increments at final stages or to direct. Alternate loading and unloading of 

each load increment shall be performed and elastic and plastic settlements recorded. 

(ii)  A test certificate and fresh calibration chart from and approved laboratory for jack and pump is to be 

produced to the Engineer well in advance before the same is used for any load testing on pile. 

21. DEFLECTION MEASUREMENTS: 

(i)  The settlement of the pile shall be recorded by three dial/ gauge recording to 0.02mm and 

placed at equal distance around test pile. The dial gauges shall be fixed to datum bars whose ends rest 

upon no movable supports. The supporters for datum bara with reference to which the settlement of the 

pile would be measured shall be at least “5 d” away clear from the test piles (where “d” is the 

diameter of the circular pile) subject to a minimum of 2m for good sandy soil and 5 m for loose soil. 

22. CAPACITY OF TESTING EQUIPMENT: 
The testing equipment shall be capable of loading a pile to twice the design loading as per bridge manual 

reference, updated engineering code. 

23. PREPARATION OF PILE HEAD: 

The pile head shall be chipped of carefully till sound concrete is met. The projecting reinforcement shall be 

bent suitably and the top finished smooth and level with plaster of Paris, when required or as directed by the 

Engineer. 
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24. METHOD OF LOADING AND ASSESSMENT OF SAFE LOAD: 

The Contractor shall perform routine load test on working piles as directed and selected by the Engineer 

and results must satisfy requirements of the test as indicated hereafter. 

a. ROUTINE TEST: 

(i) Routine test and assessment of safe load carrying capacity of pile shall be carried out as per IS: 2911 

(Part-IV). Loading shall be not less than one and a half times the estimated safe load carrying capacity of 

the pile. The loading procedure shall be as follows. 

(ii)  The test shall be carried out by applying load in equal increments of about one fifth of the estimated 

safe load and reduced to smaller increments at the final stages, or otherwise as directed by the Engineer. 

Each stage of loading or unloading shall be maintained till the rate of movement of pile top is not more 

than 0.02 mm per hour in case of clayey soils and 0. 10mm per hour for soils or a maximum of 2 hours. For 

this purpose, the types of soil met at pile shall be considered. The estimated safe load may be 

maintained for 24 hours and settlements should be observed every hour during this period. 

 

(iii) For each increment, application of „load‟ shall be smooth as far as possible. Time and settlement 

observations shall be made at the commencement and completion of each increment. Settlement 

observations shall be continued when each increment load is kept constant at about 15 minute intervals. 

(iv) Safe load on single pile shall be as given in IS: 2911 (Part IV) under Vertical load test – C1.4.2.3.9. 

b. RECORDING OF DATA AND PRESENTATION: 

(i) All pile test data, i.e. load, displacement and time shall be recorded in a suitable form along with the 

information about the pile as approved by the Engineer. 

(ii) The data shall also be presented by curves drawn between load displacements and displacement time and 

safe load shall be indicated on the graphs. 

c. LATERAL LOAD TEST: 

(i) The test shall be conducted as far as possible at the cut- off level of piles. The test may be carried 

out by introducing a hydraulic jack gauge between piles or the reaction may be suitably obtained 

otherwise. These tests may also be done by applying lateral pull by at suitable set-up. 

(ii) If the test is conducted by jack located between two piles, the full load imposed by the jack shall be 

taken as the lateral resistance of each pile. The loading shall be applied in increments of 20% of the 

estimated safe load. 

(iii) The next increment shall be applied after the rate of displacement is about 0.05mm per/hour in randy soils 

and 0.02 mm per hour in clayey soils or 2 hours whichever is earlier. 

(iv)  The displacement shall be read by using at least two dial gauges spaced at 30 cm and kept horizontally one 

above the other on the test pile. Where is not possible to locate one of the dial gauges in the line of jack 

axes, then the two dial gauges may be kept at a distance of 30 cms at a suitable height and the 

displacement interpolated at load point from similar triangles. 

(v) The safe lateral load on the pile shall be as stated in Cl. 4.3.5 of IS: 2911 (Part. IV). 

(vi) A test certificate and fresh calibration chart from an approved laboratory for jack and pump is to be 

produced to the Engineer well in advance before the same is used for any load testing on pile. 

d. MEASUREMENT FOR PAYMENT: 

Payment for routine load tests shall be on the basis of numbers of pile tested as per specifications, with 

the proviso that tests which do not show satisfactory results shall not be paid for. 

e. RATES FOR TESTING: 

(i)  Payment for testing shall be made on the number of tests carried out provided the test is successful 

and results are satisfactory and pile acceptable as per codal provisions. 

(ii) Rates for lateral load tests and routine load test for vertical load on working piles already driven shall 

cover, earth excavation, supplying and transporting all equipment and kent ledge etc. all necessary 

work for making arrangements for loading, supplying and fixing of testing instruments, recording 

the results, and making all arrangements for unloading, dismantling and clearing the site. The rates 

shall also cover all materials and labour necessary for all connected work and submission of test results 
as specified, and all other work or any other description connected with the test. 
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(iii) Payment for testing of piles shall be made to the Contractor only when the test is found to be satisfactory. 

For tests which are found unsatisfactory no payment shall be made to the Contractor. The pile will then be 

considered defective and will not be paid for. No payment shall be made for test which is incomplete for any reason 

whatsoever. Additional tests required by the Engineer shall be carried out at the same quoted rates. 

(iv) The Contractor shall also indemnify the employer against any claim or obligations arising out of any damage to 

structure or out of any injury to any person / persons due to piling work done by him. 

f. VARIATION TO THE ANTICIPATED DEPTH: 

(i) Any additional length of pile over the approximate length shown in the drawings or mentioned elsewhere shall be 

carried out at the rate quoted against the items of work for piles. 

(ii) The Contractor shall carry out the work at the accepted rate without any variation limit in case of any 

increase or decrease in the number of piles. 
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08. SPECIAL CONDITION OF CONTRACT OF RECONDITIONING OF POINTS AND   CROSSING 

 

1. The Welder who perform the job of reconditioning should have certificate from firm approved  by RDSO for supply 

H3-C class electrode. and tenderer  will also produced the certificate with tender document.  Non submission of  this 

certificate along with the offer will lead to summarily rejection of the offer.  

2. Contractor should have the certificate from the firm authorized by RDSO for H3C/H3-C class electrode for the 

execution of the above job. 

3. Contractor should have the certificate for firm authorized by RDSO/LKO for the procurement of the genuine 

materials. 

4. Work Specification: 

4.1.1     These special tender conditions, instructions to tenderer and the General Conditions of Contract (GCC April-2022) as 

amended from time to time and up-to-date shall govern the  work done under this contract. Where there is any 

conflict between these, the special conditions will prevail. 

4.1.2    The work shall conform to manual metal are welding electrodes brand under H3-C class as  per IRS specifications 

and approved by RDSO/LKO. 

4.2        Scope of work:- 

 

                     4.2.1    The work will be carried out by contractor as per provisions of the contract under the supervision of P.Way  

                               official of the Railway by deploying the entire welding team skilled/unskilled labour etc. 

4.2.2    The work of reconditioning of Crossing/Tongue rails shall be done in situ/under traffic or on cess as per requirement. In 

case of work being done under traffic, through all effort will be made for arranging of suitable speed restrictions/ 

traffic block, however, the contractor shall have no claim on the Railway non availability of traffic block/caution 

order. 

4.2.3   The entire welding as required for carrying out the reconditioning work along with filing/grinding shall be engaged by 

the contractor at its own cost. No Tools & Plants or Electricity etc. will be supplied by the Railway. All the Tools & 

Plants, materials and machinery will be carried to and from site by the contractor at his own cost. 

 

4.2.4    The contractor shall be responsible for proper filing/grinding of reconditioning work and final finished surface shall be 

within specified tolerance to the full satisfaction of the site Incharge. 

4.2.5.   Reconditioning of crossing where ever  is more than 6mm at nose will only be carried out along with that of Wing rails. 

Crossing wise register will be opened by SSE(P.Way)/ Incharge and wear measurements should be recorded for each 

crossings separately before actual work of reconditioning is taken in hand. This should be signed by both the 

SSE(P.Way) and contractor and checked 100% by Incharge before actual welding is taken in hand. 

 

4.2.6   While doing reconditioning, recommendations by RDSO should be followed and the work will be done during the day 

time only and when the weather is clear. 

4.3  Quality Control :- 

 

4.3.1  The welder who will perform the job of reconditioning should have the certificate from the firm approved by RDSO 

for H3C/H3-C class electrode. 

4.3.2    The reconditioning crossing/switches should have guaranty of satisfactory performance for 6 months and for which 10% 

of the cost of the work will be retained by the Railway for the guarantee period. In case of failure of any 

crossing/switches within 6 months from the date of reconditioning or from the date of inserting into track, the 

reconditioned work will be  done by the contractor at their own cost and nothing extra will be paid by the Railway for 

that. 
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 4.3.3    In case of failure of any reconditioned crossing/switches, the contractor has to re-do its reconditioning at his own cost 

within a period of six months, which will be intimated by the Engineer-in-Charge. 

4.3.4     If the second reconditioning work is not done by the contractor within two months from the period as mentioned in 

Para 4.3.3 above, deduction will be made from the contractor dues, at the double of the rate of payment made to him 

for that particular reconditioned work as a penalty. 

 

5.0      Miscellaneous: 

5.1  A competent Railway Supervisor will be arranged by Railway to supervise this work. A log book for the daily work 

assignment and progress will be maintained by the Railway Supervisor. This log book should be separate from the site 

order book, meant for instructions to be given to the contractor by inspecting authorities. 

5.2       The contractor should employee a competent supervisor whose technical knowledge has been checked for such 

work and certificate issued. 

5.3  Work should only be permitted in the presence of the Railway and contractor’s authorized Supervisor, 

SSE(P.Way)/Incharge will ensure that no work is under taken without the presence of the authorized Railway or 

Contractor Supervisor. 

5.4         The contractor will be responsible for safety of track as well as its labour and tools & plants. 

5.5  The contractor shall not start any work without the personnel presence of the authorized Railway Supervisor/PWI at 

site. In case, contractor representative starts any work in absence of Railway supervisor/PWI, it shall be treated as 

unauthorized and illegal, tempering with the track and the contractor will be liable for action under the ‘INDIAN 

RAILWAY ACT’. 

5.6  The contractor will be responsible to ensure safety of his work and nothing will be left infringing in the track. 

5.7 In case of failure of reconditioned crossing the contractor shall have to do recondition at his own cost within a period of 

one month, which will be intimated  by the engineer –incharge in writing. 

5.8 The reconditioned crossing should have guarantee of satisfactory working for 6 months. SD shall be returned only after 

satisfactory performance during guarantee period. In case of failure of any crossing within guarantee period, the 

reconditioned work will be done by the contractor at his own cost and nothing extra will be paid by railway for 

rectifying the defects. However railway will ensure that proper fittings are provided on points & crossings and points 

and crossings are maintained properly. 

5.9 (i) The crossings must give a service life of 80 GMT after in-situ reconditioning. The parameter for  

measurement/assessment shall be governed by IRPWM para no. 237(3)(e). However, in case of pre-mature removal of 

crossing, RDSO/CTE will established the cause of failure. Decision of RDSO/CTE shall be final and no claim will be 

entertained whatsoever once the cause is established. 

 (ii) In case of failure due to improper reconditioning as established in clause 5.10. 

 (iii) The firms shall do the reconditioning again at no extra payment. 

5.10  Pooled performance Guarantee of Rs. 5,00,000/- is to be deposited by the firm to Railway, if already not deposited 

against any other contract of this nature.  In case of failure within guarantee period of 80 GMT or 24 months in main 

line, if firm is not carrying out reconditioning will be carried out from any other agency/department. Total cost of 

reconditioning, as decided by contracting authority will be deducted from Performance guarantee.  

5.11 Large number of men and machinery are deployed by the contractors for reclamation of crossing. It is therefore 

essential that adequate safety measures are taken for safety of the trains as well as the work force. 

5.12 The contractor shall not start any work without the presence of railway supervisor at site. 

5.13 Whether the road vehicles and/or machinery are required to work in the close vicinity of railway line, it should be 

ensured that there is no infringement to the railway’s schedule of dimensions. For this purpose the area, where road 

vehicles are required to ply, shall be demarcated and acknowledge by the contractor. Special care shall be taken for 

vehicle/machinery such that there is no infringement to the running tracks. 

5.14 The tenderer shall submit & certification from RDSO, Lucknow to the effect that the offered technology for in situ 

reconditioning of CMS crossing is recommend for field trial and approved by Railway Board for extended trial/regular 

use.   
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09. Special Condition for Mobile Flash Butt Welding:- 

 
1.0     The following Special Conditions shall apply to the contract for the Flash Butt Welding of rails by 

Mobile Flash Butt Welding Plant. Wherever Special Conditions differ from the General Conditions, 

former shall prevail over the General Conditions. 

 

2.0 Scope of work: 

2.1 The work involves conducting Flash Butt Welding at site using contractors own, labour, own flash butt 
welding plant & own infrastructure and all other tools and plants. 

 

2.2 The contractor will have to make his own arrangement for loosening/removing of fittings, movement of 

rail panels for creating gaps, end cleaning of rails, end cropping of rails to remove holes, welding and 

stripping of rail joints, grinding and final finishing of welded joints complete. The contractor will arrange 

adequate labour, competent supervision, grinding, welding, stripping, pre and post straightening machines as 

required for the job. All the machines, plant and, equipment will be arranged and provided by the contract 

or at his own cost. 

2.3 Scope of the work cover unloading and transporting of free rail, welding of rail joints of free rail to make 
it 3/5 /10 rail panels , transporting welded rail panels to the site of laying and welding of rail joints of 
single/panel rail in track for converting it to long welded rails. 

 

2.4 Rails to be welded will be of following types: 

60 Kg (90 UTS), 52 Kg (90 UTS), 52 Kg (72 UTS), 90 R 

Unless otherwise superseded by the stipulation of this contract, the welding process and methodology will 

be governed by the “Manual for Flash Butt Welding of Rails (2022)" with up to date correction slips issued 

by Research Design and Standards Organisation (RDSO), Ministry of Railways, Lucknow. 

 

 

2.5 The free rails in BG rakes are proposed to be offered at nominated station yard/depots which may be in 
midsections, in siding/loops for the purpose of unloading and transporting the same to the nominated 
depots which may be in yards and midsections. The land required for making such depots will made 
available to the contractor free of cost, if available within the Railway limits. 

 

2.6 The free rails are to be converted into 3/5/10 rail panels by Flash Butt Welding of rail in depot set up by the 
contractor. It shall be the responsibility of contractor to pull and align the rails as required and directed by 
Engineer-in-Charge with rails in “head on” position without contact with soil. 

 

2.7 The welded panel are to be stacked at the depot and the same have to be transported and distributed at the 

site of laying in the section/station yard. The contractor shall exercise special care in handling of rails so 

as not to bend or damage them and shall follow the stipulations of “Handling Instructions for 90 UTS 

rails” as detailed in the para 11 of the Manual. In addition the contractor shall maintain on site equipment 

and labour to straighten and align the rails to tolerances specified, rails that may have been bent or 

damaged during the rail handling process. 

 

 

 

 

 
 

2.8 These instructions are laid down for execution of butt Welding work at site by a robust and sturdy mobile 
self propelled flash butt Welding plant (hereafter, called the MFBWP), which should be suitable for 
aligning & welding of rails and shearing upset welding metal to produce long welded rails and capable of 
substantially high output under different situations, as laid down in the specifications.
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3.0 PERFORMACE OF WORK: 

3.1 The work shall be performed at the place or places specified in the tender or at such other place' or places as 

may be approved by the Engineer. 

 

3.2 The capability of welding plant & its accessories installed by the contractor will be judged by testing initial 

100 nos. of weld joints for following tests to confirm whether the welded joints produced are satisfying the 

requirement as per the "Manual for Flash Butt, Welding of Rails,.2022 ,with up-to-date correction slips 

issued by RDSO/Lucknow: 

3.3 Visual Inspection & Dimensional check: - Every weld joint will be checked for it & weld joints not passing 

under this check will be rejected. The rejection more than 1% will be considered as unsatisfactory.  

 

3.4 Ultrasonic Test: - Each & every weld joint will be tested for it & weld joints not passing under this test will 

be rejected. The rejection more than 0.1% will be considered unsatisfactory. 

3.5 Transverse Test: - The weld joint @ one per 25 weld joints will be tested for it & weld joints not pass 

under this check will be rejected. No rejection is permitted in this test. 

3.6 Hardness Test: The Weld joint @ one per 25 weld joints will be tested for it and weld joints not pass under 

this check will be rejected. No rejection is permitted in this test. 

3.7 Macro Examination: The weld joint @ one per 25 weld joints will be tested for it & weld joints not pass 

under this check will be rejected. No rejection permitted in this test. 

 

3.8 In Case, the initial 100 weld joints produced by contractors welding machine fails to pass the above tests, 

another opportunity will be given to the contractor for testing of another 100 weld joints for above tests. If 

these weld joints pass the above tests satisfactorily, the contractor will be allowed to continue the work 

further and if these weld joints do not pass the above test, the contract will be terminated on contractors 

account and no payment will be given for the weld joints done for testing. 

 

3.9 The visual inspection & Dimensional Check, Ultrasonic Test, Transverse Test etc. will be done by railway 

in its premises in presence of the contractor’s authorised representative. The USFD machine, operating staff 

and all other infrastructure shall be arranged by the contractor at site to enable testing. 

 

3.10 The Hardness Test & Macro Examination will be done at any of the following test centres or place as 

approved by engineer in charge. 

RDSO / Lucknow, Plant Depot Mugalsarai C.M.T. / KGP The testing charges including transportation 

charges for carrying of test places to & from testing centre will be borne by the contractor. 

 

3.11 Once weld joints produced by the contractors welding machine & its accessories are found to satisfy the 

requirements as per the Manual for Flash Butt Welding of rails 2022 with up to date correction slips issued 

by R.D.S.O. / Lucknow, after initial testing of 100 joints, the further testing will be done as per the schedule 

prescribed in the Manual for Flash Built Welding of rails 2022 with up to date correction slips issued by 

R.D.S.O. / Lucknow. 

4.0 DIMENSIONAL AND OPERATING REQUIREMENTS 

4.1 The profile of the complete system longitudinally and in cross section during transfer towed in train 

formation or self propelled or during working shall be within the Indian Railways standards metric BG 

Schedule of Dimensions. The bidder shall ensure that the MFBWP does not cause infringement while 

moving on curve up to 10° at any cross section. 

4.2 Adequate Clearance shall be allowed so that no component infringes the minimum clearance of 102 mm 

from rail level while travelling. 

 

4.3 MFBWP shall be capable of continuous operation during the varying atmospheric and climatic conditions 

occurring throughout the year in India. 
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4.4 Fuel tank capacity / consumable storage capacity shall be adequate for travelling of long distances / 

working as the case may be. 

 

4.5 It shall be capable of working without requiring power block in electrified section 25 KVA Current is used 

for traction through on overhead wire at 5.5 m above rail level. 

 

4.6 While working on double line sections, it shall not infringe the adjoining track. 

 

5.0 ON ROAD 

The provisions of the Motor Vehicles Act 1988 shall be complied with. It shall be the responsibility of the 

manufacture to obtain the technical certification of roadworthiness of the vehicle from the authorised 

agencies in India such as the Automobile Research Institute of India, Pune prior to the registration of the 

vehicle. For plying the vehicles on roads of different classification, it may require special permission from 

the Ministry of surface Transport, Government of India. 

 

6.0 FLASH BUTT WELIDNG PLANT 

6.1 The important characteristics of the Flash Butt Welding Plant shall be as under. 

i) The welding clamps of rail shall provide contact area along the entire web of rail and shall be fitted with 

spring-loaded balls for optimum alignment of rail ends. 

 

ii) The Welding head shall be equipped with an integrated shearing device for sharing of the weld seam 

automatically, immediately after the welding process has been finished. 

 

iii) The welder head shall be capable of welding loose rails of 13m to 39 m long rail / 520 m long rails or of any 

intermediate length into longer lengths in different situations as laid down in this specification. Loose rails 

shall be placed to one side with long welded rail on other side. 

 

iv) The clamping jaw construction should be such that sleeper around the rail joint should not hinder the 

welding process under opened out fastening condition. 

 

v) During welding process, rail ends shall be adjusted to pre design over lift value of 0.6 mm to 3 mm 

depending upon type of rail section materials and UTS and pre decided value to avoid dip at weld. The 

bidder of the machine for this purpose shall give the design over life values for respective 52kg/60 kg rails. 

Rail end crowning should be accomplished with the help of function key given in machine for this purpose. 

 

vi) A recorder system shall be provided for the simultaneous recording of butting pressure, upset and 

magnitude current and duration of welding etc. for each weld. 

6.2 It shall be the responsibility of the contractor to pull and align the rails as required and directed by the 

Engineer with the rails in head on position. In addition the contractor shall maintain on site equipment and 

labour to straighten and re align rails to straightness tolerances specified, that may have been bent or 

damaged during the rail handling processes. 

6.3 Arrangement shall be made to have test welds and their testing for proving of the flash but welding technique and 

competence of welders deployed for welding work. 

 

6.4 The welds shall be finished to final profile by controlled grinding as approved by the Engineer. The 

finished weld alignment shall be as per specified tolerance Rail head profile grinding to produce the finished 

alignment shall not extend more than 300 mm on either side of the weld. 

6.5 All welds shall be indelibly marked with an individual number that clearly identifies the welder and 

the weld. This weld number shall be painted on the rail web. The number, once painted in the rail, shall 

be maintained until taking over of the work. The weld identification shall contain a maximum of five 

characters. 

80



 

 

6.6 All surfaces or other irregularities shall be ground flush. Any defects or irregularities in welds which, in the 

opinion of the Engineer cannot be rectified by grinding shall be rejected. These defective joints shall be cut out 

20 cms on either side before rewelding at the contractors’ expenses. 

All works pertaining to preparation of rail ends for welding like loosening / removing fittings, pulling of rails etc 

and re fixing of all fittings to be done by the contractor, nothing extra will be paid on this account. 

7.0 WORK PLAN 

The contactor shall submitted his proposed method statement along with quality assurance plan for welding 

to the Engineer for approval. This plan shall include the details of machinery, welding process to be 

adopted, tools and equipment for finishing the welded joints. 

8.0 OPERATIONS 

The contractor shall employ qualified and experienced personnel to weld the rails and shall carry out 

regular test with his own machine, plants and inspections to ensure that the welds comply with the 

specifications detailed herein. 

 

9.0 PREPARATION OF RAILS TO BE WELDED 

9.1 All rails to be used for welding shall be examined prior to welding. Rails not meeting with the rail end 

geometry as stipulated in clause 3.4 of the Manual shall be straightened before welding by using a purpose 

made rail and straightener as approved by the Engineer that shall cause no damage or indentation to the rails. Any 

rail which cannot be straightened to within the above tolerances shall be cut back to a sufficient distance to 

get the required alignment. All straightening or cutting shall be done prior to welding. The rails shall be cut 

clean and square by means of rail saws or abrasive cutting disk. Gas torch cutting of rail is prohibited. 

9.2. Rails ends to be welded shall meet the following geometrical standards. 

 

a) End bends in the vertical plane not greater than 0.7 mm on a 1.5 m straight edge, sagging 

ends not permitted. 

b) End bend in the Horizontal Plane not greater than + 0.7 mm on 1.5 m straight edge. 

c) Deviation of the end from the +square not greater than + 0.6 mm. 

9.3. Difference in width of rail head to be welded 

i) The difference in the width of railheads of two rails to be welded shall not exceed 1.0 mm. 

ii) Any difference in the width of railheads at the welded ends, in case of both new and old rail 

shall be transposed to one side of the head keeping the other side as perfectly aligned. The 

aligned side of such welded panels shall be distinctively marked by a distinguishable 

permanent paint. 

10.0 END CLEANING 

10.1 Before welding, end faces & both sides (electrode contract location) of the web of the rails shall be 

thoroughly cleaned of loose scales, rust paint etc. by mechanized brushing. Oil and grease, if present 

shall be removed by Carbon Tetrachloride or Benzene. If any internal defects such as piping are 

noticed during end clearing the rail shall not be welded. 

 

10.2 The rail ends shall be cleaned up to a length as prescribed by the welding machine manufacturer 

before placing them on rollers. The gap between the rail ends to be welded shall be according to the 

supplier specification. The rail ends shall be perfectly aligned in both horizontal and vertical planes. 

To compensate for lowering of joints due to thermal contraction, the two ends to be welded shall be 

raised by appropriate amount as specified by the bidder or as gained by the experience of the 

welding team. 

 

11.0 TESTING OF JOINTS 

11.1 The Contractor shall submit a testing procedure plan covering the test criteria stipulated in clause 10 

of the Manual for testing of every joint as well as testing of sample joints. The test to be conducted 

shall include Visual Inspection, Dimensional Check, Ultrasonic Test, Transverse test and Macro 

examination. For the transverse test, test criteria in respect of 880 grade rails shall be as stipulated 

for 60 kg / 52 kgs rails respectively, in clause 10.2.2.1 of the Manual. 
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11.2 No payment shall be made for sample welds for the purpose of testing. But the rails required for test 

joints shall be given free of cost but no extra payment shall be made for cutting rails etc. 

11.3 The contractor shall also arrange to transport these joints at his own cost for the purpose of testing. 

The test pieces after testing shall be returned at the nominated point to railway with his own 

transport. 

12.0 QUALITY CONTROL 

In order to ensure quality control during the welding process, the contractor shall furnish a quality 

assurance programme to be approved by the RDSO, such a plan shall have provision for submission 

of weld records of all welds .The proposed proforma for the maintenance of weld records shall be 

submitted by contractor for approval. The record shall contain as a minimum the following 

information. 

i. Pre welding inspection results. 

ii. Physical inspection results. 

iii. Ultrasonic inspection record. 

iv. Weld chained to the nearest meter. 

v. Weld number 

vi. Rail grade and section 

vii. Date of Weld 

viii. Rail temperature at the time of welding 

ix. Weld test record sheet 

x. Dimensional check result. 

Copies of certified production welding test results identify the rail panel and weld position shall be 

submitted to the engineer. 

13.0 TRANSPORTATION AND IMPORTATION OF MFBWP 

13.1 Transportation of the MFBWP shall be the responsibility of the contractor including customs and 

other clearances, taxes payable and all other related formalities and charges which may be required 

for the import and export of the MFBWP and also other equipment, spares, consumable etc which 

may be required during the contract. 

13.2 Contactor shall bear the cost of transfer of the MFBWP or any of its part. When transported in train 

formation in India Railway network for any reason on contracts account like repairs, maintenance 

schedules, etc. 

14.0 LAND 

The contactor can make use of the Railway land to the extent available and spared by the Railway 

free of any charge in case any additional land is required for storage of material etc. the contractor 

will have to make his own arrangement at suitable location. 

 

15.0 CRITERIA OF CONTRACTION / CODES & SPECIFICATIONS 

 

15.1  

a) The specification mentioned in special condition regarding site Data and specification 

shall be prime governing. 

b) Where there is conflict between IRS & IS specifications, IRS specification shall prevail. 

C) Where there is no provision of specification in IRS, the IRC conditions shall be followed. 

15.2 Apart from the basis data, specification etc. all items of works shall be governed by the following 

codes as revised / corrected / amended up to the time of submission of the tender / negotiated rates 

for acceptance. 

1. Indian Railway Manual for Flash Butt Welding of rails 2022 with upto data 

correction slip issued by RDSO / Lucknow. 

2. East central Railway Engg. Deptt. General Condition of contract-2022 and instruction to 

tenderers and standard form of contract. 

3. East Central Railway Engg. Deptt. Standard schedule of Rate -2021 within errata and 
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corrections slip upto date. 

4. East Central Railway Engg. Deptt. Standard specifications for material and work 2022 

with errata and correction slip upto date. 

5. Indian Railway Schedule of Dimension of Broad Gauge. 

6. Indian Railway permanent way manual. 

7. Indian Railway Works Manual. 

 

Note

 

a) Latest edition including correction slip as on date of submission of tenders / negotiated rates 
shall govern. 

b) The list given above is by no means exhaustive. All IRS codes pertaining to work shall be 

applicable. 

16.0        The contractors shall employ sufficient number of technical staff who shall be qualified Graduate Engineers 

and Diploma Holders as required for setting out alignment taking the established bench marks and the cross 

section levels plotting the cross section levels, computation of quantities, taking measurements, preparation 

of bills and also for efficient supervision of various works at different work spots. 

 

17.0 SAFETY PRECAUTIONS 

The contractor shall at all times adopt such safe methods of work as will ensure safety of structure, 

equipment, labour and public. If at any time, the Engineer in charge finds the safety arrangement in adequate 

or unsafe, the contactor shall take immediate corrective actions as directed by Engineer at site. Any 

dereliction in the matter shall in no way absolve the contractor of his sole responsibility to adopt safe 

working methods. 

The contractors shall design and execute temporary works, such as to ensure absolute safety of contractors 

personnel as well as railway, staff and personal engaged on the work. The contractors shall also be 

responsible for all structural & decorative damage to property or injury caused by works or his workman to 

persons, animals or things including any compensation arising out of claims on this account and shall be 

held entirely responsible for all works carried out by him until it is finally taken over by the Railway . 

All safety measures shall be taken by the tenders / contractor to prevent any accident at site during execution 

of work. 

18.0     Maintenance period 
The maintenance period shall be one year after the completion of work. If any joint fails within this period it 

shall be replaced free of cost by the contractor with two joints or the contractor will reimburse four times the 

accepted rate per joint to railway, which will be adjusted from the security deposit available with the Railway 

or the contractor may be asked to deposit the amount. 

 

19.0 Construction Equipment 

19.1  The contractor shall arrange and operate at his own cost, all necessary tools, plants, machinery and equipment 

necessary for successful and timely completion of the work. 

19.2  If in the opinion of the Engineer, equipment / plants brought by the contractor are not suitable for the work 

concerned, the Engineer shall have the right to order the contractor to replace them by suitable plants / 

equipment. In the interest of public convenience the Engineer may insist on a specific method of execution of 

the work. 
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20.0 Service Roads 

Service Road required by the contractor either near the site or elsewhere whether within or outside railway 

limits for carriage of material or for any other purpose whatsoever will have to be constructed and 

maintained by the contractor at his own cost. For the purpose of construction of service roads on Railway 

land, permission will be given free of any charge. If any land other than railway land is necessary to be 

arranged or to be entered upon, such arrangement or permission to enter in the land will have to be arranged 

by the contractor at his own cost. The contractor will not prefer any claim whatsoever on this account. The 

Railway, however, reserves the right to make use of such service roads as may be constructed by the 

contractor without any charge. However, contractor may be permitted to make use of existing service roads, 

or service roads constructed by the Railway for its use, free of cost. 

21.0 Water Supply 

The contractor shall be responsible for the arrangements to obtain clean water supply necessary for the work 

as well as for drinking water for his labourers at his own cost, and the quoted rates shall be deemed to 

include the cost of such water supply arrangements. On request by the contactor the Railways may assist 

only to the extent of recommending the contractors application for water supply to any authority arranging 

such supply. 

 

22.0 Interruption of works during monsoons 

The contract period may extend over a few monsoons. In the region, the monsoon lasts for about 2½months 

from July to Sept. and there are severe winter rains during January affecting the work. The contractor 

should, therefore, plan and programming his work keeping this fact in mind. 

 

23.0 PERMISSION TO WORK ON INDIAN RAILWAY SYSTEM 

I. The contactor shall be responsible for obtaining necessary authorizations and clearances, wherever 

required, for the movement of contractor’s equipment on India Railway System.  

 

24.0 MISCELLANEOUS 

The Railway shall not be responsible for any loss or damage to contractors men, materials, equipment, tools 

and plants etc. from any cause whatsoever, No claim for idle labour, idle machinery / plant etc. on any 

account will be entertained similarly, no claim shall be entertained for business loss any such loss. 

The contractor will ensure that minimum water way of the bridges is blocked during the course of 

its construction and also that such blockage is removed by him at his own cost before the middle of June 

every year or as directed by the Engineer. Any damage to the bridge on this account will be the contactors 

responsibility. 

 

10.  SPECIAL CONDITIONS OF  COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT FOR 

SMALL TRACK MACHINES:- 

 

1. The CMC is operative for a period of issue of letter of acceptance if manually agreed upon by both the 

parties, the contract can be extended with same terms and conditions and the rates. 

2. The contract will be governed by general conditions of contract-2022 corrected up to advance 

correction slip and to carry out the work according to General / Additional /Special conditions / 

Specification of contract for CMC / works tender etc. on detailed elsewhere in the document. 

3. SPARE PARTS :- 

3.1 The tender will be governed by Indian Railway Revised Standard Condition of contract-2022 

3.2 The firm will be responsible for the safe working of all his Agents Labours / Engineer /technician 

during the course of the maintenance and Railways will not be responsible for making any 

compensation for any negligence of contractor obligation under relevant Act/Law etc. 

3.3.1  During servicing, if any components / spare parts from the enclosed list are required to be replaced, 

service engineer would arrange for the same, which will be duly certified by the SSE/STM for every 

machine and will be paid at the accepted rates. List of Spares to be replaced/provided shall be jointly 

signed by contractor representative & SSE/STM. 
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3.3.2     The spares to be supplied should confirm to OEMs specifications and for any fitment problem or 

technical problem, use of spares will be warranted by firm for minimum 6 (six) months from the date 

of fitment against faulty workmanship and defective manufacturing parts. Guarantee period for spare 

and components to be supplied against CMC will be for a period of 6 (six) months, from the date of 

replacement except consumable spares for which guarantee will as per OEM's. 

3.3.3 Machines once services shall work for at least 3 months without any requirement of overhauling. If 

overhauling is required to be done within less than 3 months cost of overhauling shall not be paid. 

Spares parts once replaced if fails within 06 months shall also be replaced free of cost. 

3.3.4 The contract does not bind Railways to procure listed and unlisted spares from firm only. It is Sole 

discretion of Railway the spares can be procured from other agencies and suitable to machines. The 

charges for replacement are included in the rate mentioned under List of Spare Parts of Schedule of 

tender schedule. NO ADDITIONAL CHARGES SHALL BE PAYABLE. In case part required to be 

replace is not inclusive in schedule list of schedule same may be paid in schedule for cost of part of 

OEM (GST inclusive) or authorised representative specific approval from ADEN shall be taken. 

3.3.5 The contract shall be governed by the Contract Act and shall be subjected to the jurisdiction of 

concerned courts only. 

4. In case the work is not executed within the stipulated time the Railways may take necessary action as it 

deems fit under relevant clause of the contract. 

4.1 During the CMC period, the firm will carry out servicing and repairing including replacement of 

chargeable spares as per agreed rate in the Schedules only. 

4.1.1 The firm shall send their service Engineers as per requirement to nominated place of division once 

every month where contractor staff will carry out repair work. Suitable working space shall be 

provided & T&P and M&P shall be arranged by contractor on his own. 

4.1.1.1 No accommodation for contractor staff shall be provided by railway. 

4.1.2 If any machine is found un-repairable by service engineers/technician, detailed report duly signed by 

SSE/SE/JE in charge of SSE/P.way/STM and service engineer is to be submitted to concern Sr. 

DEN/DEN/AEN. The un-repairable machine shall be sent to firms Centre with due authorization of the 

SSE/STM/Workshop. The same would be repaired, serviced and delivered within 30 days. If firm fails 

to repair the machines and returned back to Railway, otherwise penalty @Rs. 500/- per day shall be 

levied on contractor after a period of 45 days. 

4.1.3 The SSE/JE in charge of STM Workshop will make a joint inspection report with firm's  service 

engineer for defective spares etc. for every month for every machine at STM/Depot. 

4.2 The CMC shall not cover the damage due to wrong usage/alteration or accidental damage, repairs 

related to such cases shall be charged separately. This aspect will decided by the Sr. DEN/DEN/ADEN 

& binding to the contractor. 

4.3 During the AMC period if any machine is declared condemned/unserviceable by railway, the same 

shall be deleted from list. 

4.4 During the AMC period, railway will ensure that no repair/Alteration shall be made by the user or 

anybody other than service engineer/technician. However, Railways can make minor repairs and 

replacement of mechanical spares if required. All the released parts replaced on chargeable basis will 

be returned to the Railway and shall keep in store ledger for further disposal as per extent railway 

policy. 

4.5 During the subsistence of the service contract, the railway may terminate the contract by giving one 

calendar month notice. 

5 Delivery period of the spare parts shall be 20 days from the date of issue of written request by the 

railway However, the firm shall try to deliver at earliest according to the agency, availability and 

requirement of the spares. The delivery will be supplied to divisional SSE/STM In-charge. In case of 

order placed on last date or nearing the end of AMC period the delivery period of 20 days shall be 
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provided by the railway even if it falls beyond the AMC period by the extending the DOC of the 

contract. 

6 The piecemeal order for spares and consumables will be given to the firm as and when the needs arise. 

The material shall be delivered against the requirement and placement of piece meal order issued by 

SSE/STM. The total value of the orders will be restricted to value mentioned in tender schedule. 

However there is no guarantee that orders totaling to value mentioned in tender schedule will be placed 

on the firm. The firm shall have no claim whatsoever in this regard. 

7 Contractor will raise the bill directly to the Railways with a certified copy of service report from 

Railway officer/In-charge of machine for arranging payment. The "Service Report" and "Bill" should 

clearly indicate the following:- 

7.1 STM Machine No. 

7.2 Number of days worked 

7.3 Date of deputation of service engineer 

7.4 Details of journey. 

7.5 Report from Service Engineer:- On deputation of the servicing during each visit the Service Engineer 

shall submit a service report which needed to be signed by SSE/JE in charge of STM Machine as a 

token of confirmation that the visit as per the contract has been made and STM machine has been 

attended to satisfactory level. Report of Service Engineers should include servicing details, suggestion 

for precaution taken for proper working of STM machine. 

7.6 Service engineer must give detailed report in case of emergency breakdown giving cause of failure, 

type of failure, precautions required to avoid such failures in future etc. 

8 Bills and service report of each visit in 4 copies should be submitted to this office along with above 

documents. 

9 The quantities mentioned in schedule of rates are approximate and can be varied as per railway 

requirement. Payment shall be made as per unit rates of items mentioned in tender schedule. 

10 The firm representative/service engineer shall visit the STM Workshop on monthly basis & submit a 

report to ADEN quarterly regarding progress of work & effective maintenance of machines being 

done. 

11 Transportation, boarding and lodging charges for attending STM Workshop by Service Engineer are 

included in the schedule rate. No addition charges shall be paid to the contractor on this account. 

12 No any travelling, lodgings and boarding charges shall be paid for site visit for service Engineer. The 

payment shall be made as per accepted schedule & No additional charges shall be paid to the contractor 

on this account. 

13 The total amount of spares is indicated in schedule as per number of machines in the division under 

AMC. The list is not exhaustive only tentative to be changed as per requirement. 

 

  

 

 

 

  

 

 

 

 

 

                

                                                                                                                                      Sr. DEN/II/SEE                                                        
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