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(Advance C o r r e c t i o n Sl ip No. 1) ?
\

P a r a 10.2., P a r t I o f G C C shal l be read as u n d e r : $ «

10.2. Financial Eligibility Criteria:
The tenderer must have minimum average annual contractual tunover of,NIN or 'V' whichever is less; where

V = Advertised value o f the tender in crores o f Rupees

N= Number o f years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average o f ?total contractual payments? in
the previous three financial years, as per the audited balance sheet. However, in case balance sheet o f the
previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be

considered for calculating average annual contractual turnover.

The tenderers shall submit requisite information as per Annexure-VIB, along with copies o f Audited Balance
Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by
Audited Balance Sheet,

Para 17.15.1, Par t I o f GCC shall be read as under:

17,15.1 Technical El igibi l i ty Cri ter ia (?? or ?b? mentioned hereunder):

(a) For Works without composite components

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either the ?JV in

its own name & style? or ?Lead member o f the JV?.

Each other (non-lead) member(s) o f JV, who is/ are not satisfying the technical eligibil i ty for the

work as per para 10.1 above, shall have technical capacity of minimum 10% of the cost of work

i e , each non-lead member o f JV member must have satisfactorily completed or substantially

completed during the last 07 (seven) years, ending last day of month previous to the one in which

tender is invited, one similar single work for a minimum o f 10% o f advertised value o f the tender.

(0) For works with composite components

The technical eligibility for major component of work as per para 10.1 above, shall be satisfied by

either the ?JV in its own name & style? or ?Lead member o f the JV? and technical eligibility for

other component(s) o f work as per para 10.1 above, shall be satisfied by either the ?JV in its own

name & style? or ?any member of the JV?.

Each other (non-lead)member(s) o f JV, who is/ are not satisfying the technical eligibil i ty for any

component o f the work as per para 10.1 above, shall have technical capacity o f minimum 10% of

the cost o f any component o f work mentioned in technical eligibility criteria. i.e., each other (non-

lead) member o f must have satisfactorily completed or substantially completed during the last 07

(seven) years, ending last day o f month previous to the one in which tender is invited, one similar

single work for a minimum o f 10% o f cost o f any component o f work mentioned in technical

eligibil i ty criteria.

Note f o r Para 17.15.1:
a) The Major component of the work for thispurpose shall be the component ofwork having highest

value. In cases where value of two or more component of work is same, any one work can be

classified as Major component ofwork.

b) Value o f ? completed work done by a Member in an earlier JV shall be reckoned only to the

extent of the concerned member?s share in that JV for the purpose of satisfying his/her

compliance to the above mentioned technical eligibility criteria in the tender under

consideration, ~ u e ? . ? ?£ / |y f a n i t w i ? ? . 4
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A n n e x u r e - V , P a r t I o f G C C sha l l be read as u n d e r :
ANNEXURE-V

Reference -Para 6.1 of ITT

suse (Name and designation)**appointed as the attorney/authorized signatory o f

Mis (hereinafter called the tenderer) for the purpose o f the Tender documents for

(Railway)**, do hereby solemnly affirm and state on the behalf o f the tenderer including its constituents as

1.

2,

10.

Place:

Dated:

I/we the tenderer (3) anvare signing this document after carefully reading the contents.
I/We the tenderer(s) also accept all the conditions o f the tender and have signed all the pages in confirmation

thereof,
Ave hereby declare that I/we have downloaded the tender documents from Indian Railway website

www. ireps.gov.in . I/we have verified the content o f the document from the website and there is no addition,
no deletion or no alteration to the content o f the tender document. In case o f any discrepancy noticed at any

stage i.e. evaluation o f tenders, execution o f work or final payment of the contract, the master copy available

with the railway Administration shall be f inal and binding upon me/us.
I/we declare and certify that I/we have not made any misleading or false representation in the forms,

statements and attachments in proof o f the qualification requirements.
I /We also understand that my/our offer w i l l be evaluated based on the documents/credent ia ls

submitted along wi th the offer and same shall be binding upon me/us.
W/We declare that the information and documents submitted along w i t h the tender by me/us are co r rec t

and I/we are ful ly responsible for the correctness o f the informat ion and documents, submi t ted by us.

I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Min is t ry /

Department o f Govt. o f India from participation in tender on the date o f submission o f bids, either in

individual capacity or as a HUF/ memberof the partnership f irm/LLP/JV/Society/Trust.

I/we understand that i f the contents o f the éertificate submitted by us are found to be forged/false or incorrect

at any time during process for evaluation o f tenders, it shall lead to forfeiture o f the Bid Security besides

banning o f business for a period o f upto five year. Further, Wwe (insert name o f the

tenderer) * * and all my/our constituents understand that my/our offer shall be summar i ly

rejected.
Live also understand that i f the contents o f the gertif icate submitted by us are found to be false/forged or

incorrect at any time after the award o f the contract, it w i l l lead to termination o f the contract, along w i t h

forfeiture o f Bid Security/Security Deposit and Performance guarantee besides any other action provided in

the contract including banning o f business for a period o f upto five year.

[I/We have read the clause regarding restriction on procurement from a bidder o f a country which shares a

land border with India and certify that | am/We are not from such a country or,

i f from such a country, have been registered with the competent Authority. I /We hereby cert i fy that I /we fu l f i l

all the requirements in this regard and am/are eligible to be considered (evidence o f valid registration by the

competent authority is enclosed)

SEAL AND SIGNATURE

OF THE TENDERER

This certificate is to be given byeach member o f JV or Partners o f Partnership firm/LLPietei

3??11



? ? vD.  Annexure-VI, Part I of GCC shalll be read as under ANNEXURE.,|

Reference -Para 10.3 & 17.15.3 o f Tender Form (Second Sheet) o f Annexure | of t r yTENDERER?S CREDENTIALS (BID CAPACITY) ?

e a . teria fi id capacity also, the
i is rein eligibility criteria includes bi

For tenders having advertised value more than Rs 20 crore wherein eligibility he total valle of the present tender,
tenderer will be qualified only i f its available bid capacity is equal to or more than [|

The available bid capacity shall be calculated as under:

Available Bid Capacity = [A x N x 2] - 0.33xNxB

Where,4 = Maximum value o f construction works executed and payment received in any one o f the previous three financial
the completed as well as

years or the current financial year (up to date o f inviting tender), taking into account

works in progress.
N= Number o f years prescribed for completion o f work for which bids has been invited. n w a e
B= Existing commitments and balance amount o f ongoing works with tenderer as per the prescribed proforma o f

Railway for statement o f all works in progress and also. the works which are awarded to tenderer but yet not started

upte the date o f inviting o ftender.

Note:

(a) The Tenderer(s) shall furnish the details o f -
(@ Maximum value o f construction works executed and payment rece!

three financial years or the current financial year (up to date o f invit ing tender) for calculating A,

and
( i i) Existing commitments and balance amount o f ongoing works with tenderer as per the prescribed

proforma o f Railway for statement of all works in progress and also the works which are awarded to

tenderer but yet not started upto the date o f inviting o f tender for calculating B. In case o f no works

in hand, a ?NIL? statement should be furnished.
The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant.

ived in any one o f the previous

(0). Incase i f a bidder is JV, the tenderer(s) must furnish the details o f
(6) Maximum value o f construction works executed and payment received in any one o f the previous

three financial years or the current financial year (up to date o f inviting tender) by each member of

JV for calculating A, and

(ii) Existing commitments and balance amount o f ongoing works with each member o f JV either in

individual capacity or as a member o f other JV as per the prescribed proforma o f Railway for

statement of all works in progress and also the works which are awarded to each member o f JV

either in individual capacity or as a member o f other JV but yet not started upto the date o f invit ing

o f tender for calculating B. In case o f no works in hand, a ?NIL? statement should be furnished.

The submitted details for (i) and ( i i) above should be duly verified by Chartered Accountant.

(c) Value o f a completed work/work in progress/work awarded but yet not started for a Member in an earlier JV
shall be reckoned only to the extent o f the concerned member's share in that JV for the purpose o f satisfying

his/her compliance to the above mentioned bid capacity in the tender under consideration.

(d) The arithmetic sum o f individual ?bid capacity? of all the members shall be taken as JV?s ?bid capacity?.

(©) _ Incase, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered

as incomplete and will be rejected summarily.
(f) 116 available bid capacity o f tenderer shall be assessed based on the details submitted by the tenderer. In case,

the available bid capacity is lesser than estimated cost o f work put to tender, his offer shall not be considered

even i f he has been found eligible in other eligibil i ty criteria/tender requirement.

? ? ? ? ie 0????
I P E |
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275, bb
Clause 17 A, Part II of GCC shall be read as under:

17A Extension o f Time in Contracts: Subject to any requirement in the contract as to completion o f any

portion or portions o f the works before completion o f the whole, the Contractor shall ful ly and finally

complete the whole o f the works comprised in the contract (with such modifications as may be directed under

conditions o f this contract) by the date entered in the contract or extended date in terms o f the following

clauses:

( ) Extension due to Modification: I f any modifications have been ordered which in the opinion o f the

Engineer have materially increased the magnitude of the work, then such extension o f the contracted

date of completion may be granted as shall appear to the Engineer to be reasonable in the

circumstances, provided moreover that the Contractor shall be responsible for requesting such

extension of the date as may be considered necessary as soon as the cause thereof shall arise.

(ii) Extension for Delay aot due to Railway or Contractor: I f in the opinion o f the Engineer, the

progress o f work has any time been delayed by any act or neglect o f Railway's employees or by other

Contractor employed by the Railway under Sub-Clause (4) o f Clause 20 o f these Conditions or in

executing the work not forming part o f the contract but on which Contractor's performance necessarily

depends or by reason o f proceeding taken or threatened by or dispute with adjoining or to neighbouring

owners or public authority arising otherwise through the Contractor's own default etc. or by the delay

authorized by the Engineer pending arbitration or in consequences o f the Contractor not having

received in due time necessary instructions from the Railway for which he shall have specially applied

in writing to the Engineer or his authorized representative then upon happening o f any such event

causing delay, the Contractor shall immediately give notice thereof in writing to the Engineer within 15

days o f such happening, but shall nevertheless make constantly his best endeavours to bring down or

make good the delay and shall do all that may be reasonably required o f him to the satisfaction o f the

Engineer to proceed with the works. The Contractor may also indicate the period for which the work is

likely to be delayed and shall be bound to ask for necessary extension of time.

( i i ) Extension fo r Delay due to Railways: In the event o f any failure or delay by the Railway to hand

over the Contractor possession of the lands necessary for the execution o f the works or to give the

necessary notice to commence the works or to provide the necessary drawings or instructions or any

other delay caused by the Railway due to any other cause whatsoever, then such failure or delay shall

in no way affect or vitiate the contract or alter the character thereof or entitle the Contractor to damages

or compensation therefor, but in any such case, the Railway may grant such extension or extensions o f

the completion date as may be considered reasonable.

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek

extension o f time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ and 17A(tii) above,

as soon as the cause thereof shall arise and, in any case, not less than 15 days before the expiry o f the date

fixed for completion. o f the works. The Engineer shal! consider the same and shall grant and communicate

such extension of time as in his opinion is reasonable having regard to the nature and period o f delay and the

type-and quantum o f work affected thereby. No other compensation shall be payable for works so carried

forward to the extended period o f time; the same rates, terms and conditions o f contract being applicable, as

i f such extended period o f time was originally provided in the original contract itself.
The non-submission of request for extension or submission of request within less than 15 days

before the expiry of the date fixed for completion of the works, shal! make him ineligible for extension under

these sub clauses, subject to final decision o f Engineer.

a y a Anic wey ?
2 w e r e
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Clause 17B, Part I I of GCC shall be read as under: y

17B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for

execution of the work or part of the works specified in the contract documents shall be deemed to be the §

essence of the contract and the works must be completed not later than the date(s) as specified in the contract,

If the Contractor fails to complete the works within the time as specified in the contract for the reasons other

than the reasons specified in Clause 17 and 17A, the Railway may, i f satisfied that the works can be

completed by the Contractor within reasonable short time thereafter, allow the Contractor for further extension

of time (Proforma at Annexure-VIl) as the Engineer may decide. On such extension the Railway will be

entitled without prejudice to any other right and remedy available on that behalf, to recover from the

Contractor as agreed damages and not by way of penalty for each week or part of the week, a sum calculated

at the rate o fLiquidated Damages as decided by Engineer, between 0.05% to 0.30 % o f contract value of the
works for each week orpart of the week.

For the purpose of this Clause, the contract value o f the works shall be taken as value o f work as per

Contract agreement including any supplementary work order/contract agreement issued. Provided also, that the

total amount o f liquidated damages under this condition shall not exceed 5% o f the contract value or of the

total value o f the item or groups o f items o f work for which a separate distinct completion period is specified
in the contract.

Provided further, that i f the Railway is not satisfied that the works can be completed by the Contractor

and in the event of failure on the part o f the contractor to complete the work within further extension of time

allowed as aforesaid, the Railway shall be entitled without prejudice to any other right or remedy available in

that behalf, to appropriate the contractor?s Security Deposit and rescind the contract under Clause 62 of these

Conditions, whether or not actual damage is caused by such default.

NOTE:

In a contract, where extension(s) o f time have been allowed once under clause 17B, further request(s) for

extension o f time under clause 17A can also be considered under exceptional circumstances. Such

extension(s) o f time under clause 17A shall be without any Liquidated damages, but the Liquidated damages

already recovered during extension(s) of time granted previously under clause 17B shall not be waived.

However, Price variation during such extension(s) shall be dealt as applicable for extension(s) o f time under

clause 17B.

+ ye
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Clause 19 (3), Pa r t I I o f G C C shall be read as under:

1 9 . ) Accepted Programme o f W o r k : The Contractor who has been awarded the work shall as soon as

possible but not later than 30 days after the date o f receipt o f the acceptance letter in respect o f contracts with

initial completion period o f two years or less or not later than 90 days for other contracts have to submit the

detailed programme o f work indicating the time schedule of various items o f works in the form o f Bar

Chart/PERT/CPM. He shall also submit the details o f organisation (in terms o f labour and supervisors), plant

and machinery that he intends to utilize (from time to time) for execution o f the work within stipulated date o f

completion. The programme o f work amended as necessary by discussions with the Engineer, shall be treated

as the agreed programme o f the work for the purpose o f this contract and the Contractor shall endeavor to

fu l f i l l this programme o f work. The progress o f work wi l l be watched accordingly and the liquidated damages

w i l l be with reference to the overall completion date. Nothing stated herein shall preclude the Contractor in
achieving earlier completion o f item or whole of the works than indicated in the programme.

In Contracts for works o f New Line/Gauge Conversion/Doubling/Railway Electrification, finalized
through Tenders having advertised value more than Rs.100 crores, the Contractor shall submit a detailed time

Programme to the Engineer within 30 days after issue o f LOA. The program shall include the physical and
Financial Progress vis-a-vis program and forecast cash f low adopting Project Management Software such as

Primavera/Sure Track /MS Project etc. The program must identify the milestones, interface requirements

and program reporting elements. The Contractor shall supply, free o f cost one set o f authorized software to

the Engineer and the soft copy o f structured program for the project. This shali be updated every month. The

Contractor shall also submit a revised programme whenever the previous programme is inconsistent with

actual progress. Each programme shall include:

The order in which the Contractor intends to carry out the Works, including the anticipated timing o f

each stage, Contractor?s Documents, procurement, manufacture o f Plant, delivery to Site,

construction, erection and testing, each o f these stages for work by each Subcontractor, i f any, the

sequence and timing o f inspections and tests specified in the Contract, and a supporting report which

includes:

a general description o f the methods which the Contractor intends to adopt, and o f the major

stages, in the execution o f the Works, and

details showing the Contractor?s reasonable estimate for the number o f each class o f

Contractor?s Personne! &Equipment, required on the Site for each major stage.

Unless the Engineer, within 2! days after receiving a programme, gives notice to the Contractor stating the

extent to which it does not comply wi th the Contract, the Contractor shall proceed in accordance with the

programme, subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon the

programme when planning their activities.

If, at any time, the Engineer gives notice to the Contractor that a programme fails {to the extent stated) to

comply wi th the Contract or to be consistent with actual progress and the Contractor?s stated intentions, the

Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-

Clause.

, , j u n g- n i t 09 o eanh ??. a
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Il be read as under:

) Standard Schedule o f Rates (SSOR) Items; Any item o f work carried out by the C o n e on the

instructions o f the Engineer which is not included in the accepted Bil l(s) o f Quantities but figures in the

Standard Schedule o f Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule o f

Rates (SSOR)" modified by the tender percentage as accepted in the contract for that chapter o f

Standard Schedule o f Rates (SSOR).

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the

Engineer and the Contractor before the execution o f such items o f work as per sub clause {b).

Other Items: For any item o f work to be carried out by the Contractor but not included in the accepted

Bili(s) o f Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to

notify the Engineer at least seven days before the necessity arises for the execution o f such items o f

works that the accepted Bill(s) o f Quantities does not include rate or rates for such extra work involved.

The rates payable for such items shall be decided at the meeting to be held between the Engineer and

Contractor, in as short a period as possible after the need for the special item has come to the notice. In

case the Contractor fails to attend the meeting after being notified to do so or in the event o f no

settlement being arrived at, the Railway shall be entitled to execute the extra works by other means and

the Contractor shall have no claim for 1055 or damage that may result from such procedure.

2

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates o f

labour, machinery & materials and by taking guidance from the following documents in order of
priority:

i. Analysis o f Rates for ?Unified Standard Schedule o f Rates o f Indian Railways (USSOR)?

ii, Analysis o f Rates for ?Delhi Schedule o f Rates issued by CPWD (DSR)?

iii, Market Analysis

the purview of price adjustments (i.e. shall be excluded from the gross value of the work for the purpose of

a)

b)

Materials supplied by Railway to the Contractors, either free or at fixed rate;

Any extra item(s) included in subsequent variation falling outside the purview o f the Bill(s) of Quantities
o f tender, under clause 39. (1)(b) o f these Standard General Conditions, unless applicabil i ty o f PVC and

?Base Month? has been specially agreed, while f ix ing the rates o f such extra item(s).

Q # ?? Q u y
T P P y a w
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+ Clause 464.6, Part II of GCC shall be read as under:

46A.6 The i in vari

Quantities P o w e of various components in various type of works shall be as specified for all item (s)/ Bill(s) of
in tender document and the same shall be fixed as per table & classifications given below:

0 ) . For C i v i l Engineering WorksCiv i l Engineering Works

Classification Q ~ g
< a ? 8 a

s 3 H a l Al e r a l e
3 ~ A 1 O BZl IAA l ww

N 2) s j a l a l - | s l a [ e s l t g l z e l e s
? - 5 ? 031,

< o o | op | oo |B

Com =~ ? ? ?? :
ponents =] - ?? a

i Fixed | * [ | as | as i s i 45 ?? 5 Is i s i s i5

2 Labour L , 20 | 25 30 | 20 | 50 | 20 | 20 | 9 | f o | | 10 | 25

3 Steel | Ss | | 0 | | 0 | | 0 | | o | [ 0 | | o | f o | 85 [ 0 | [ 5 0 | [ 0 |
4 Cement [om | 0 | | 9 | 15 [ 0 | | 0 _ || 0 | | 0 | | o | 85 | 0 | [ 0 |
5 Plant

Machinery & j m | 90 15 5 20 15 20 30 a a | 30

Spares

| | Fuel & A ?? ??? [ a |Lubricants F, 25 | 15 | 8 | i s | ? | 2d | 15 | § l e | | ? | 20

7 | Other materials | ? : | 171] 15 | 9 | E a | 3 | 05 20 | 9 | | o | 5 | 10 |

| | Detonators & gz L o | 4gExplosive i | | | " | | " | | ? | | " | L o | | ? ? | " | | * |

Total 100 | 100 | 100 | 100 | 10 || 100 | |1 0 0 |1 0 0 || 100 | | 100 | 100

+.] ?????? be considered for any price variation.

The classification mentioned in the table above represents following type o f item(s) in the work(s) ?

1 Ear thwork in Formation

1A A l l Item(s) excluding 1B or/and 1C

1B Item(s) for supply o f Steel

1C Item(s) for supply o f Cement

2 Ballast Supply Works

3 Tunnell ing Works (Without Explosives)

3A A l l Item(s) excluding 3B or/and 3C or/and 3D or/and 3E

3B Item(s) for supply o f Steel

3C Item(s) for supply o f Cement or/and Grout

3D Item(s) for Fabrication & Erection o f Structures including supply o f Steel

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel.
1

4 Tunnelling Works (With explosives)

4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 48

4B Item(s) for supply of Steel b g t
4C Item(s) for supply of Cement or/and Grout - ne

4 . e n v )
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4D

45

Item(s) for Fabrication & Erection of Structures including sul pply of S e
Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

SA

5B

52

50

SE

All Item(s) excluding 5B or/and 5C or/and SD or/and 58

Item(s) for supply o f Steel

Item(s) for supply of Cement

Item(s) for Fabrication & Erection of Structures including supply of Stee!

Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

6A

6B

6c

6D

6E

All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E

Item(s) for supply o f Steel

Item(s) for supply o f Cement

Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Stee!

Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of Steel

8A

8B

8C

??)

8E

A l l Item(s) excluding 8B or/and 8C or/and 8D or/and 8E

Item(s) for supply of Steet item/fittings

Item(s) for supply o f Cement Item

Item(s) for Fabrication & Erection of Structures including supply o f Stee] |

Item(s) for Fabrication & Erection of Structures excluding supply of Steel

9A

9B

9c

9D

9E

Alll Item(s) excluding 9B or/and 9C or/and 9D or/and 98

Item(s) for supply of Steel

Item(s) for supply of Cement or/and Grout

Item(s) for Fabrication & Erection of Structures including supply of Steel

Item(s) for Fabrication & Erection o f Structures excluding supply o f Steel

< ps h y |~ tayyit. !9/ ? ? ? ?h y 7 ? 1 ? oe head
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Clause 464.7 Formulae, Part II of GCC shall be read as under:

464.7 Formulae: The Amount of variation in prices in various components (labour, material etc.)

shall be worked out by the following formulae:

@ 3 L 5 (Wor Wer or We or Wen, or Wr) x (Lo~La) x Le
Lax 100

Gi) ? 5 (Wor Wee or We or Wop: or W r ) x (Mo ? Mg) x Me

Ma x100

( i i ) F 5 ( W o r Wsr or Wr or Wert or W e t )x (Fo-Fa)x F eF;

F x 100

( i v ) E = ( W ) x ( E o ? E n ) xEo
Eg x100

(v) PM = (Wor Wee or We or Wop, or Wey) x (PMo-PMg)x PMc

PMgx 100

( v i ) S = (Wor Ws or Wor) x (So-Sp)x Sc

Spx 100

( v i i )C = ( W o r Wc) x( ? ? - ? ? )x Co

Cex 100

h a e

1 1 ? 7 1



Peepe

(A)

(B)

NAYS? ?[ ?: -

8

28099 ?: 39( ?#? ?[ >=

BE

Bo

General Managers, All Indian Railways & Production Units
General Manager (Con), N.F. Railway, Guwahati
General Manager /CORE, Allahabad.
Chief Administrative Officers (Con), Ajl Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge?s Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDSO, Manak Nagar, Lucknow
Director General, NAIR, Vadodara

Director, IRICEN, P u n e- 4 1 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar),
Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak ?Nagar, Lucknow

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Dethi- 110076.

IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017
MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.

CMD, RVNL, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi.
MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001,
MD, DFCCIL, 5" Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001

MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021
MD, CRIS, Chanakyapur, New Dethi.

CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092

Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati
Vihar, New Delhi.

CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.

(A)
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General Secretary, IRCA, D R M Office, New Delhi.

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Deihi i

General Secretary, IRPOF, Rail Bhawan, New Delhi '

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, AIRPA, Rail Bhawan, New Delhi
General Secretary, AISC & STREA, Rail Bhawan, New Dethi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

Concerned PSO for kind information of Chairman cum CEO, 00719, M/T&RS M/O&BD, M/Finance, Railway Board
Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ordy/MR

Chief Vigilance Officers, A l l Indian Railways.

DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele, AM/C&IS, AM/Sig.,
AM(Plg.), PED(B&S), PED( Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X)-I, EDF(X)-I1,
ED(Works), EDW(Plg.), ED/Project(Mon.), ED(L&A), ED(PSU), EDVE, ED(Safety),  ED(Sig. Dev.), ED( Tele),
EDRS(G), EDRE, EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Pig.,
IS(conf), JS(P), JS(G), JS(D), Vigilance-lil, Vig(Conf) of Railway Board.
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Re Govern i
V e ???? ????? Government ofInd ia ?

??? ???????? Ministry of Railways
? ? ? ? ? ? ?? P A z a d i x a

? ? ? ? ? ? ? ? ? ? ? (????? ????? R a i l w a y B o a r d ) A m r i t M a h o t s a v

No. 2022/CE-V/CT/GCC-2022/Policy New Delhi, Dated 13.12.2022

To,

As per list attached

Sub: I n d i a n Ra i lways S tandard Genera l Cond i t i ons o f C o n t r a c t , A p r i l 2022

(Advance C o r r e c t i o n S l i p No. 2)

Enclosed herewith please f ind Advance Correction Slip No. 2 to Indian Railways

Standard General Conditions of Contract, April-2022,

2) 1 1 shall be applicable to Works Contract of Indian Railways with prospective effect.

3) This issues w i t h concurrence o f the Finance Directorate o f the Min is t ry o f Rai lways.

D A : As above.

An fh Oni Ah)

????????? ??????/????? ????.(??)/????? ?????

[Phone: 030-44803: Rly: 011-23383379:MTNL]
e-mail address : edceg2022@gmail.com

No. 2022/CE-/CT/GCC-2022/Policy New Delhi, Dated 13.12.2022

Copy forwarded for information to:

(i) The PFAs, A l l Indian Railways. n a i
_ Gi) Dy, Comptroller and Auditor General o f India (Railways), Room No. 224, Rail Bhawan,

N e w Delh i . B e n g t

For Member Finance



L I S T F O R D I S T R I B U T I O N (Let te r 2022 /CE-VCT/GCC-2022 /Po l i cy , Dated 13.12.2022)
1. General Managers, A i l Indian Railways & Product ion Units

2. General Manager (Con), N.F. Railway, Guwahat i

3. General Manager /CORE, Allahabad,

4. Ch ie f Administ rat ive Off icers (Con), A l l Indian Railways (Except N.F. Rai lway)
5. Principal C h i e f Engineers, A l l Indian Railways

( ? ) ??

C A O , C O F M O W , T i lak Bridge, N e w Delhi

Principal C A O , Diesel Loco Modernizat ion Works, Patiala {Punjab)

C A O (Workshop Projects), Chamber Bhawan, Judge?s Court Road, Anta Ghat, Patna-800001,
Bihar

yee

(B)
Director General, RDSO, Manak Nagar, Lucknow

Director General, N A I R , Vadodara

Director, IR ICEN, P u n e~ 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
Director, IRISET, Taa Naka Road, Lal la Guda, Secunderabad-500017

Director, IR IMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar).

Director, I R I T M , Sarswati Residential Estate, I R I T M Campus, Manak. Nagar, Lucknow

7?9????????
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M D , CONCOR, Concor Bhawan, 0 -3 , Mathura Road, Opp. Apo l lo Hospital, New Delh i - 110076.
I R C O N International Limited, C-4, Distr ic t Centre, Saket, N e w Delh i - 110017

M D , RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon,

C M D , R Y N L , August Kranti Bhawan,Plot No.25, 1 Floor, Bh ika j i Cama Place, N e w Delhi.

M D , M R V C Ltd., Churchgate Station Bldg, Mumba i - 400020

C M D , K O N K A N Rai lway Corporation Ltd, Rai l Bhawan, N e w Delh i - i 10001,
MD, DFCCIL , 5 " Floor, Pragati Maidan Metro Station Bui ld ing Complex, New Delhi-110001

M D , R L D A , Near Safdarjung Railway Station, M o t i Bagh, Phase-I, New Delhi~ 110021
MD, CRIS, Chanakyapur, N e w Delhi.

0. C M D , Rai lTel Corporation o f India Ltd . Plot No. 143, Institutional Area, Sector-44, Gurgaon ?
122003.

11. C M E , IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delh i - 110092

12, Managing Director, IRFC Limited, UG Floor, EastTower, N B C C Place, Bhisham Pitamah Marg,
LodhiRoad, Pragati Vihar, N e w Delhi.

13. C M D , IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, N e w Delhi 110001
14. C M D , Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.

Copy to :

SMPSNAyVaenpe

General Secretary, I R C A , D R M Off ice, N e w Delhi.

General Secretary, A IRF , Rail Bhawan, N e w Dethi

General Secretary, NFIR, Rai l Bhawan, N e w Delhi

General Secretary, IRPOF, Rai l Bhawan, New Delh i

General Secretary, FROA, Rail Bhawan, New Deihi

General Secretary, A I R P A , Rail Bhawan, N e w Delhi
G e n e r a l Sec re ta ry , A I S C & S T R E A , R a i l B h a w a n , N e w D e l h i

8. The Secretary, RBSS, Group ( A ) Off ices Association, Rail Bhawan

9. The Secretary, RBSS, Group (8 ) Off ices Association, Rai l Bhawan

10. General Secretary, RBSSS Association, Rai l Bhawan

11. The Secretary, R B M S A , Rail Bhawan ??

12, The Secretary, Railway, Group ( 0 ) Employees Association, Rai l Bhawan

7???#??:??

® 1, Concerned PSO for k ind information o f Chairman cum CEO, M/Inf ra, M / T & R S M / O & B D ,

M/Finance, Ra i lway Board

Adv . /MR, EDPG/MR, OSD/MR, OSR(Co-oreD/MR
Ch ie f Vig i lance Officers, A l ! Indian Railways.
DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AMEElec.), AM(RS), AM(ME), AM/Tele,
AMIC&IS, AM/Sig,, AM(Pig.), PED(B&S), PED(Vigilance), PEDCE(?), EDCE(G),

EDTK(M&MC), EDCE(B&S), EDF(X)-1, EDF(X)-I , ED(Works), EDW(Pig.), |
ED/Project(Mon.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(a le),
EDRS(G), EDRE, EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME( o m card
EDME(Frt.), ED/Pig., JS(cont), JS(P), JS(G), J I S ) , Vigilance-III, Vig(Conf) of Railway .
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(Advance Correct ion Slip No. 2)

ii. The original Bank Guarantee should be delivered in person to the official nominated

as indicated in the tender document within 5 working days before closing date for
submission of bids.

The tenderers shall submit a copy o f cert i f icate stating that a l l their

statements/documents submitted alongwi th b id are true and factual. Standard

format o f cert i f icate to be submitted by the bidder is enclosed as A n n e x u r e - V . I n

add i t i on t o _ A n n e x u r e - V ,i n case _of other than C o m p a n y / P r o p r i e t a r yf i r m ,

Annexure -V (A ) shall also be submitted by the each member o f a Partnership F i r m=V(A) shall also be s u b m i t t e dby the each member o f a Partnership Fi rm

/ Soint Venture (JV) / H indu Undiv ided F a m i l y (HUF) / L im i ted Liability

P a r t n e r s h i p(LLP) e tc . as the case may be , N o n submission o f above certificate(s)

by the bidder shall result in s u m m a r i l y rejection o f his/their bid. I t shall be

mandator i ly incumbent upon the tenderer t o ident i fy, state and submit the

support ing documents duly se l f attested/digital ly signed by wh ich they/he is

qual i fy ing the Qua l i f y ing Cri ter ia ment ioned in the Tender Document.

statements/documents submitted along with bid are true and factual. Standard

format o f the certificate to be submitted by the bidder is enclosed as Annexure-V.

In addition to Annexure-V, in case o f other than C o m p a n y / P r o p r i e t a r yf i r m ,

Annexure ~V(A) shall also be submitted by the each member o f a Partnership Firm

/ Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability

P a r t n e r s h i p(LLP) etc. as the case may be. Non submission o f a copy o f certificate

by the bidder shali result in summarily rejection of his/their bid. It shall be

mandatorily incumbent upon the tenderer to identify, state and submit the

supporting documents duly self attested / digitally signed by which they/he are/is

qualifying the Qualifying Criteria mentioned in the Tender Document.

0 0 1 a n i m P e n g e
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9 . A n n e x u r e - V P a r t I o f G C C shall be read as under :

A N N E X U R E - V

Reference -Para 6.1 o f ITT

F O R M A T F O R C E R T I F I C A T E T O B E S U B M I T T E D / U P L O A D E D B Y

T E N D E R E R A L O N G W I T H T H E T E N D E R D O C U M E N T S

Ticecssceseeenessscsonenetsseneeees (Name a n d designat ion)**appointed as the

attorney/authorized signatory o f the tenderer,

M i s (hereinafter called the tenderer) for the purpose o f

the Tender documents for the work o f

as per the tender N o .
o f (Railway)**, do hereby solemnly affirm and state on the behalf o f the tenderer
inchid ing its constituents as under:

1. T/we the tenderer (3) am/are signing this document after carefu l ly reading the contents.

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the

pages in confirmation thereof.

3. I /we hereby declare that IWve have downloaded the tender documents f r om Indian

Rai lway website www. i reps.gov. in . I /we have ver i f ied the content o f the document

f r om the website and there is no addit ion, no deletion or no alteration to the content o f

the tender document. In case o f any discrepancy noticed at any stage i.e. evaluation

o f tenders, execution o f wo rk or f inal payment o f the contract, the master copy

avai lable w i t h the ra i lway Admin is t ra t ion shal! be f inal and bind ing upon me/us.

4. I /we declare and cer t i fy that I /we have not made any misleading or false

representation i n the forms, statements and attachments in p r o o f o f the qual i f icat ion

requirements.

5. I / W e also unders tand tha t m y / o u r o f f e r w i l l be evaluated based on the

documents /c redent ia ls submi t t ed along w i t h the o f fe r and same shal l be b i n d i n g

upon me/us.

6, I / W e dec lare t h a t the i n f o r m a t i o n and documents submi t t ed along w i t h the

tende r by me/us a r e co r rec t and I /we are f u l l y responsible f o r the correctness o f

the i n f o r m a t i o n a n d documents, subm i t t ed by us.

7, I w e certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or

any other Ministry / Department o f Govt. o f India from participation in tender on the

date o f submission o f bids, either in individual capacity or as a HUF/ member o f the

partnership firm/LLP/JV/Society/Trust.

8. I/we understand that i f the contents o f the certificate submitted by us are found to be

forged/false or incorrect at any time during process for evaluation o f tenders, it shall

y i a hit wis P e n g
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lead to forfeiture o f the Bid Security besides banning o f business for a period of upto

five year. Further, I/we (insert name o f the tenderer) * * and all my/our

constituents understand that my/our offer shall be summarily rejected.

9. I/we also understand that i f the contents o f the certificate submitted by us are found

to be false/forged or incorrect at any time after the award o f the contract, i t wi l l lead

to termination o f the contract, along with forfeiture o f Bid Security/Security Deposit

and Performance guarantee besides any other action provided in the contract

including banning o f business for a period o f upto five year.

10. I/We have read the clause regarding restriction on procurement from a bidder o f a

country which shares a land border with India and certify that I am/We are not from

such a country or, i f from such a country, have been registered with the competent

Authority. i/We hereby certify that I/we ful f i l all the requirements in this regard and

anvVare eligible to be considered (evidence of valid registration by the competent

authority is enclosed)

S E A L A N D S I G N A T U R E

OF T H E T E N D E R E R

Place:

Dated:

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled

in suitably by tenderer.

?? ge 0
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E. New Annexure-V(A), Part I o f GCC shall be read as under

ANNEXURE-V(A)

Reference -Para 6.1 o f I T T

(This certificate is to be given by attorney/authorized signatory/each member o f

Partnership f i rm/Jo in t Venture (JV) / H indu Undivided Family (HUF) / Limited Liabil i ty

Partnership (LLP) etc.)

(Name), attorney/authorized signatory o f the

.. (constituent f i rm/const i tuent partner) and member/partner o f the

??????????????????????+??«?«?«?«??«»?«?5«*«»««* (tenderering f i rm) hereby solemnly a f f i rm and state as under:

4 . T/we cer t i fy that ........??????--??--?* (constituent f i rm/const i tuent partner) is/are not
blackl isted or debarred by Rai lways or any other Min is t ry / Department o f Govt. o f

Ind ia f rom part ic ipat ion in tender on the date o f submission o f bids, either in

indiv idual capacity or as a H U F / member o f the partnership

f i rm/LLP/JV/Society /Trust .

Q. .UWe have read the clause regarding restriction on procurement from a bidder o f a

country which shares a land border with India and certify that I am/We are not from

such a country or, i f from such a country, have been registered wi th the competent

Authority. / W e hereby certify that l/we fulf i l all the requirements in this regard and

am/are eligible to be considered (evidence o f valid registration by the competent

authority is enclosed),

S E A L A N D S I G N A T U R E

OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER

Place:

Dated:

w e e k
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V i e n g ???? ????? Government of India ? ? . . .
??? ???????? Minis t ry o f Railways A z a d i x a

? ? ? ? ? r e t?????? (????? ????? Ra i lway Boa rd ) A m r i t a h o t s a v

No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 26.04.2023

To,
As per list attached

Sub: Ind ian Railways Standard General Conditions o f Contract, A p r i l 2022

(Advance Correction Slip No. 3)

1. Enclosed herewith please find Advance Correct ion Slip No. 3 to Indian Railways

Standard General Conditions o f Contract, April-2022.

2. This shail be applicable to Works Contract o f Indian Railways with prospective effect.

3, This issues wi th concurrence o f the Finance Directorate o f the Ministry o f Railways.

DA: As above.

B e h e ov +3

(????)

?????? ????? ????.(??)????? ?????

[Rly No. 030-47598, MTNL No. 01 1-23047598]
e-mail address: dceg@rb.railnet.gov.in

No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 26.04.2023

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.
( i ) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi.

o e

For Member Finance



LIST FOR DISTRIBUTION (Letter 2022/CE-VCT/GCC-2022/Policy, Dated 26.04.2023)

1. General Managers, All Indian Railways & Production Units
2. General Manager (Con), NF . Railway, Guwahati

3. General Manager /CORE, Allahabad.
4, Chief Administrative Officers (Con), Al l Indian Railways (Except N.F. Railway)

5. Principal Chief. Engifeers, All Indian Railways

(?)
1. CAO, COFMOW, Thlek Bridge, New Delhi

2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Prdjects), Chamber Bhawan, Judge?s Court Road, Anta Ghat, Patna-800001, Bihar

( ? )

Director General,s e180, Manak Nagar, LucknowDirector General, NAIR, Vadodara

Director, IRICEN, Pune - 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director, IRISET, T#a Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jpra lpur Distt-Jamalpur, PIN-811214 (Bihar).
Director, IRITM, Sayswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow
©

MD, CONCOR, v o t Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076.

mawaYS

IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

MD, RITES Ltd., 'S Bhawan, Plot No.1, Sector-29, Gurgaon.

CMD, RVNL, a c hist Kranti Bhawan,Plot No.25, 11 Floor, Bhikaji Cama Place, New Delhi.MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020.

CMD, KONKAN Reilway Corporation Ltd, Rail Bhawan, New Delhi-110001.
MD, DFCCIL, 5? Floor, Pragati Maidan Metro Station Building Compiex, New Delhi-110001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021

MD, CRIS, Chanakyapur, New Delhi,

. CMD, RaiiTel Coppraion o f India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon ? 122003.

. CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092

. Managing Director, IIRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,

LodhiRoad, Pragati Vihar, New Delhi.

. CMD, IRCTC e e -148, 119 Floor, Statesman House, Barakhamba Road, New Delhi 110001

. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043. ??

General Secretary, IRCA, DRM Office, New Delhi,

General Secretary, AIRF, Rail Bhawan, New Dethi

General Secretary, f i e s Rail Bhawan, New Delhi
General Secretary, IRPOF, Rail Bhawan, New Delhi
General Secretary, BROA, Rail Bhawan, New Delhi
General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary,RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

10. General Secretary, RBSSS Association, Rail Bhawan

11. The Secretary, RBMSA, Rail Bhawan

12. The Secretary,Railway, Group (0) Employees Association, Rail Bhawan

een9?#?? : -
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( 8 )
1, Concerned PSO. for!kind information o f Chairman cum CEO, M/Infra, M / T & R S M / O & B D , M/Finance,

Railway Board

2. Adv. /MR, EDPG: OSD/MR, OSR(Co-ord)/MR.
3. Ch ie f Vigi lance a i eicers, A l l Indian Railways.

4, DG(RHS), DG(RP¥), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AMIC&IS, o e , AM(Plg,), PED(B&S), PED(Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC),
EDCE(B&S), EDH(X)-I, BDF(X)-II, ED(Works), EDW(Pig.), ED/Project(Mon.), ED(L&A), ED(PSU),

EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), EDRS(G), EDRE, EDEE(G), EDFE, EDE(N),

ED(Accounts), ED,(0??? o f EDME(Chg,), EDME(Fit.), ED/Plg., JS(canf), JS(P), 7500), JSD),

Vigilance-UI, Vig(font) of Railway Board. ? ? . ?



Annexure

C o n t r a c t ,Apr i l 2022

(a) In case o f any information submitted by tenderer is found to be false,

forged or incorrect at any time during process for evaluation o f tenders, i t

shall lead to forfeiture o f the tender Bid Security besides banning o f

business for a period o f upto fwe years.

(b) In case o f any information submitted by tenderer is found to be false,

forged or incorrect after the award o f contract, the contract shall be
terminated. Bid Security, Performance Guarantee and Security Deposit

available with the railway shall be forfeited. In addition, other dues o f the

contractor, i f any, under this contract shall be forfeited and agency shall be

banned for doing business for a period of upto two years.

15. The tenderer whether sole proprietor / a company or a partnership firm /

registered society / registered trust / HUF / LLP ete i f they want to act through

agent or individual partner(s), should submit along with the tender, a copy of

power o f attorney duly stamped and authenticated by a Notary Public or by

Magistrate in favour o f the specific person whether he/they be partner(s) o f the
f i rm or any other person, specifically authorizing him/them to sign the tender,

submit the tender and further to deal wi th the Tender/ Contract up to the stage

o f signing the agreement except in case where such specific person is

authorized for above purposes through a provision made in the partnership

deed / Memorandum of Understanding / Article o f Association /Board

resolution, failing which tender shall be sumunarily rejected.

A separate power o f attorney duly stamped and authenticated by a

Notary Public or by Magistrate in favour o f the specific person whether

he/they be partner(s) o f the f i rm or any other person, shall be submitted after

award o f work, specifically authorizing him/them to deal with all other

contractual activities subsequent to signing o f agreement, i f required.

Note: A Power o f Attorney executed and issued overseas, the document wi l l

also have to be legalized by the Indian Embassy and notarized in the

jurisdict ion where the Power o fAttorney is being issued. However, the Power

o f Attorney provided by Bidders f rom countries that have signed the Hague

Legislation Convention 1961 are not required to be legalized by the Indian

Embassy i f it carries a conforming Appostille certificate.



C . P a r a 17.12, P a r t fl o f G C C sha l l be read as unde r :

17,12 Authorized Member - Joint Venture members in the JV MoU shall

authorize [Lead member on behalf o f the Joint Venture to deal with the

Contract,h a the agreement or enter into contract in respect o f the said
tender, to teceive payment, to witness joint measurement o f work done, to sign

measurement books and similar such action in respect o f the said

tender/conitract. A l l notices/correspondences wi th respect to the contract

would be sent only to this authorized member o f the JV.

D . N e w P a r a 17 .147 , P a r t I o f G C C sha l l be read as u n d e r :

1 7 1 4 7 A Power o f Attorney executed and issued overseas, t heand_ issued o v e r s e a s ,the

document wi l l also have to be legalized by the Indian Embassy dad? DOSES Bwi l l also have to be legalize the Indian Embassy and notarized
in the jurisdiction where the Power o f Attorney is being issued. However, thethe jurisdiction where the Power of Attorney is bein, issued_ However, the

Power of Attorney provided by Bidders from countries that have signed the?of Attorney provided by Bidders from countries that have signed the

Hague Legislation Convention 1961 are not required to be legatizen Dy MeLegislation Convention 1961 are not required to be legalized by the
Indian Etabassy i f i t carries a conforming Appostille certificatEmbassy if i t carries a conforming Appostille certificate.

|

E. Item No-8 & Nes of Annexure-V, Part I of GCC shall be read as under:

8. I/we understand that i f the contents of the certificate submitted by us are

found tojbe forged/false or incorrect at any time during process for evaluation

of tendets, jt shall lead to forfeiture of the Bid Security besides banning of
business: for a period of upto two, Further, I/we (insert name o f the

tenderer ?? and all my/our constituents understand that
my/our offer shall be summarily rejected.

9. LAve alsd understand that i f the contents o f the certificate submitted by us are

found t be false/forged or incorrect at any time after the award o f the

contract, i t wi l l lead to termination o f the contract, along wi th forfeiture o f

B id Security/Security Deposit and Performance guarantee besides any

other a¢tion provided in the contract including banning o f business for a

period d f upto fwe year.

.

k e e aH



T s q i? ???? ????? Government o f India 4 ? . 2 ?g o n e
? ? ? ? ? ??? ???????? Ministry of Railways ? ?

????? ????? Rai Azadi ka
???? ??????? ¢ ??? Railway Board) Amrit Mahotsav

No. 2022/CE-/CT/GCC-2022/Policy New Delhi, Dated 07.08.2023

To, ??

As per list attached

Sub: Indian Railways Standard General Conditions o f Contract, A p r i l 2022

(Advance Correction Slip No. 4)

Please find enclosed herewith Advance Correction Slip No. 4 to Indian Railways

Standard General Conditions o f Contract, April-2022.

2. This shall be applicable to Works Contract o f Indian Railways with prospective effect.

3. This issues with the concurrence o f the Finance Directorate o f Ministry o f Railways.

Cod

P e

Gitta)

?????? ????? ????.(??)/??????????

[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: dceg@rb.railnet.gov.in

DA: As above.

No. 2022/CE-V/CT/GCC-2022/Policy New Delhi, Dated 07.08.2023

Copy forwarded for information to:

(6) The PFAs, All Indian Railways.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi.

I
For Member Finance



LIST FOR DISTRIBUTION (No.2022/CE-/CT/GCC-2022/Policy New Delhi, dated 07.08.2023)

General Managers, All Indian Railways & Production Units
General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad r e i wa i
Chief Administrative Officers (Con), A l l Indian ilways (Except N.F. Railway)

Principal Chief Engineers, A l l Indian Railways

yeep

1. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge?s Court Road, Anta Ghat, Patna-800001, Bihar

1. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director, IRICEN, Pune - 411 001 (Maharashtra)

4, Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
5. Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017
6, Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)
7. Director, IRITM, Sarswati Residential Estate, IR ITM Campus, Manak Nagar, Lucknow

©
1. MD, CONCOR, Concor Bhawan, 0-3, Mathura Road, Opp. Apol lo Hospital, New Delhi- 110076

2. IRCON Intemational Limited, C-4, District Centre, Saket, New Delhi- 110017
3, MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon
4, CMD, RVNL, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi

5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, K O N K A N Railway Corporation Ltd, Rail Bhawan, New Delhi-110001
7. MD, DFCCIL, 5 " Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001

8. MD, RLDA, Near Safdarjung Railway Station, Mot i Bagh, Phase-I, New Delhi- 110021

9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation o f India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon ? 122003

11. CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,

LodhiRoad, Pragati Vihar, New Delhi
13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001

CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043 .

1. General Secretary, IRCA, D R M Office, New Delhi
2. General Secretary, AIRF, Rail Bhawan, New Delhi

3. General Secretary, NFIR, Rail Bhawan, New Delhi
4, General Secretary, IRPOF, Rail Bhawan, New Delhi

5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, A IRPA, Rail Bhawan, New Delhi

7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi

8, The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan

9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

10. General Secretary, RBSSS Association, Rail Bhawan

11. The Secretary, RBMSA, Rail Bhawan

12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

@)

1, Concemed PSO for kind information o f Chairman cum CEO, M/Infra, ??

Railway Board , M I T & R S M / O R B D , M/Finance,

_ 2. Adv/MR, EDPG/MR, OSD/MR, OSR(Co-ordy/MR

| 7 o blef Vigilance Officers, All Indian Railways

| DE(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(lec.
AMICAIS, AMISig, 00008, PEDEAS), PED(Vignee, PEDCEP) ? ? ? ? AMTele,

EDGSeAT) EDIGSSD, EDWG) BDAOO, EDIGS(CivLD, EDIGS(Civit), EDVGS ree}
Tele), EDRS(G), EDEE(G Pie), EDL&A), ED(PSU), EDVE, ED(Safety), ED(S; (Elect),

ele), ), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP. ry), ? (Sig. 06?), ED(
EDPig.. IS(conf), 7800), 18(0), ISD), Vigitance-IU, Vig(Conf) ofRailway Boe (083 EDME(it.),

0 ? . ? ??? ( 1 ? ? 3



Annexure

Advance Correction Sl ip No. 4 to Indian Railways Standard General Conditions o fCorrect ion Slip No. 4 to Ind ian Railways Standard General Condit ions o f

C o n t r a c t ,Apr i l 2022

I tem No-8 & No-9 o f Annexure-V, Par t I o f GCC shall be read as under:

8. w e understand that i f the contents o f the certif icate submitted by us are found to be
forged/false at any time during process for evaluation o f tenders, i t shall lead to forfeiture
o f the Bid Security and may also _lead to any other act ion provided in the contract
including banning o f business for a period o f upto two year. Further, I /we (insert name o f
the tenderer) * * and all my/our constituents understand that my/our of fer
shall be summarily rejected.

9. I/we also understand that i f the contents o f the certif icate submitted by us are found to be
false/forged at any time after the award o f the contract, i t w i l l lead to termination o f the

contract, along with forfeiture o f Bid Security/Security Deposit and Performance"
guarantee and may also lead to any other action provided in the contract including
banning o f business for a period o f upto two year.

k a k RK



V e g ???? ????? Government of India e a
??? ???????? Ministry of Railways A z a d i n ,

? ? ? ? ? a c e (????? ????? R a i l w a y B o a r d ) A m r i t M a h o t s a v

No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 20.10.2023

To, ,

As per list attached

S u b : I n d i a n R a i l w a y s S t a n d a r d G e n e r a l C o n d i t i o n s o f C o n t r a c t , A p r i l

2022 (Advance Cor rec t ion S l i p No. 5)

Please f i n d enclosed herewi th A d v a n c e C o r r e c t i o n S l i p N o . 5 to Ind ian Rai lways

Standard General Condi t ions o f Contract, Apr i l -2022 .

2 . This shall be appl icable to W o r k s Contract o f Indian Rai lways w i t h prospect ive effect.

3 . Th i s issues w i t h the concurrence o f the Finance Directorate and approval o f Board (MIL,

M F ) .

D A : As above.

; (????)

?????? ?????????.(??)????? ?????

[Rly No. 030-47598, MTNL Neo. 011-23047598]

e-mail address: dceg@rb.railnet.gov.in

No. 2022/CE-UCT/GCC-2022/Policy New Delhi, Dated 20.10.2023

Copy forwarded for information to:

(i) The PFAs, A l l Indian Railways.

( i i ) Dy. Comptroller and Auditor General o f India (Railways), Room No. 224, Rail Bhawan,

For Member Finance



A n n e x u r e

Advance Correct ion Slip No. 5 to Indian Railways Standard General Condit ions o f

- C o n t r a c t ,Apr i l 2022

P a r a 5(3) i i . P a r t I o f G C C sha l l be read as u n d e r :

Para 5(3) ii.

The original Bank Guarantee should be delivered in person to the official nominated as

indicated in the tender document before closing date for submission o f bids (Le.

excluding the last date o f submission o f bids)

k e E E K
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(B)
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General Managers, A l l Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad

Chief Administrative Officers (Con), A l l Indian Railways (Except N.F. Rai lway)

Principal Chief Engineers, A l l Indian Railways

CAO, COFMOW, Ti lak Bridge, New Delhi

Principal CAO, Diesel Loco Modemizat ion Works, Patiala (Punjab)

C A O (Workshop Projects), Chamber Bhawan, Judge?s Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, IRICEN, Pune ? 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Di rec to r , J R I S E T , T a a N a k a Road, L a l l a G u d e , Secunderabad-500017

Director, IR IMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)

Director, IR ITM, Sarswati Residential Estate, I R I T M Campus, Manak Nagar, Lucknow

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apo l lo Hospital, New Delhi- 110076

IRCON International Limited, C-4, Distr ict Centre, Saket, New Delh i - 110017

M D , R I T E S Ltd . , R I T E S Bhawan , P l o t N o . 1 , Sec to r -29 , G u r g a o n

C M D , RVNL , August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaj i Cama Place, New Delhi

MD, M R V C Ltd., Churchgate Station Bldg, Mumbai- 4 0 0 0 2 0

C M D , K O N K A N Railway Corporation Ltd, Rai l Bhawan, New Delhi-1 10001
MD, DFCCIL, 5* Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001

MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021
M D , C R I S , Chanakyapu r , N e w D e l h i

LodhiRoad, Pragati Vihar, New Delhi

C M D , Braithwaite & Co. limited, 5 Hide Road Kolkata 700043

General Secretary, IRCA, D R M Office, New Delhi

Genera l Secre tary , A I R F , R a i l B h a w a n , N e w D e l h i

General Secretary, NFIR, Rai l Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

G e n e r a l Secretary, F R O A , R a i l Bhawan , N e w D e l h i

G e n e r a l Secretary, A I R P A , R a i l Bhawan , N e w D e l h i

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A ) Off ices Association, Rai l Bhawan

The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

Concemed PSO for kind information o f Chairman cum CEO, M/Infra, M / T & R S M / O & B D , M/Finance,

Rai lway Board

Adv . /MR, EDPG/MR, OSD/MR, OSR(Co-ord/MR.

Ch ie f Vigi lance Officers, A l l Indian Railways

DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Pig.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-l), ED/GS(Civil-ID, ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), EDC

Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Pig,, JS(conf), JS(P), JS(G), 7800), Vigilance-IHl, Vig(Conf) of Railway Board.

Weg Swe



i a ???? ????? Government of Indi x
?????? ??? ???????? Minis t ry o f Railways A z a d i m ,

Sel at at i aC ka

? ? ? ? ??????? (????? ????? R a i l w a y B o a r d ) A m r i t M a h o t s a v

No. 2022/CE- /CT/GCC-2022/POLICY New Delhi, Dated 21.12.2023

To,

As p e r l is t a t tached.

Sub : I n d i a n Ra i lways S t a n d a r d G e n e r a l Cond i t i ons o f C o n t r a c t , A p r i l 2022

(Advance Cor rec t ion Stip No. 6)

Please find enclosed herewith Advance Correction Slip No. 6 to Indian Railways

Standard General Conditions of Contract, April-2022.

2. This shail be applicable to Works Contract o f Indian Railways with prospective effect.

3. This issues with the concurrence o f the Finance Directorate and approval o f Board (MI,

MF).

DA: As above.

catray

?????? ????? ????.(??)/????? ?????

{Rly No. 030-47598, M T N L No. 011-23047598]

e-mail address: dceg@rb.railnet.gov.in

No, 2022/CE-V/CT/GCC-2022/POLICY New Delhi, Dated 21.12.2023

Copy forwarded for information to:

(i) The PFAs, Al l Indian Railways.

(ii) Dy. Comptroller and Auditor General o f India (Railways), Room No. 224, Rail Bhawan,

New D e l h i . R u g ??

For M e m b e r F inance



L I S T FOR D I S T R I B U T I O N (No.2022/CE-VVCT/GCC-2022/POLICY New Delhi, dated 21.12.2023)

General Managers, Al ] Indian Railways & Production Units
General Manager (Con), N.F. Railway, Guwahati
General Manager /CORE, Allahabad

Chief Administrative Officers (Con), A l l Indian Railways (Except N.F. Railway)
Principal Chief Engineers, A l l Indian Rai lways

vay

(A)

CAO, COFMOW, Ti lak Bridge, New Delhi

Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)

C A O (Workshop Projects), Chamber Bhawan, Judge?s Court Road, Anta Ghat, Patna-800001, Bihar

ven

(8)

Director General, RDSO, Manak Nagar, Lucknow
Director General, NAIR, Vadodara

Director, IRICEN, Pune ? 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
Di rec to r , I R I S E T , T a a N a k a Road, L a l l a G u d a , Secunde rabad -500017

Director, IRIMEE, Jamalpar Distt-Jamalpur, PIN-811214 B iha r )
Di rec to r , I R I T M , Sarswat iR e s i d e n t i a l Estate, [ R I T M Campus, M a n a k N a g a r , L u c k n o w

NAYwAWNE

8
MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apo l lo Hospital, New Delhi- 110076
IRCON International Limited, (0-4, District Centre, Saket, New Dethi- 110017

MD, RITES Ltd., RITES Bhawan, Plot No. 1, Sector-29, Gurgaon

CMD, RVNL , August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaj i Cama Place, New Delhi
MD, MRVC Lta., Churchgate Station 8178, Mumbai- 400020

CMD, K O N K A N Rai lway Corporation Ltd, Rail Bhawan, New Delhi-110001

MD, DFCCIL, 5 " Floor, Pragati Maidan Metro Station Building Complex, New Deihi-1 10001
MD, RLDA, Near Safdarjung Railway Station, M o t i Bagh, Phase-I, New Delhi- 110021
MD, CRIS, Chanakyapur, New Delhi

. C M D , RailTei Corporation o f India Ltd, Plot No, 143, Institutional Area, Sector-44, Gurgaon ? 122003
. CME, IROAF, 12% Floor, Core-1, Scope Minar, Distt, Centre, Laxmi Nagar, Delhi- 110092

- Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg ,
LodhiRoad, Pragati Vihar, New Delhi

. CMD, IRCTC Ltd., B-148, 1 t h Floor, Statesman House, Barakhamba Road, New Delhi 110001

C M D , Braithwaite & Co, limited, 5 Hide Road Kolkata 700043

SP9: ?9?#? ??- -
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General Secretary, IRCA, D R M Office, New Delhi

General Secretary, AIRF, Rail Bhawan, New Dethi

General Secretary, NFIR, Rail Bhawan, New Delhi
General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, A IRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan

The Secretary, RBSS, Group (B ) Offices Association, Rail Bhawan

10. General Secretary, RBSSS Association, Rail Bhawan

11. The Secretary, RBMSA, Rail Bhawan

12. The Secretary, Railway, Group (D) Employees Association, Rai l Bhawan
(B)

1. Concemed PSO for k ind information o f Chairman cum CEO, M/Infra, M / T & R S M / O & B D , M/Finance,Railway Board

2, A d v / M R , EDPG/MR, OSD/MR, OSR(Co-ordyMR

3. Chief Vigilance Officers, A l l Indian Rai lways

4. DG(RHS) , DG(RPF), AM(CE) , AM(Works) , AM(B) , A M E l e c . ) , AM(RS), A M ( M E ) , AM/Te le ,

AM/C& IS , AM/Sig. , A M ( i g . ) , PED(B&S), PED(Vigilance), PEDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), E D T K ( M & M C ) , EDCE(B&S), EDF(X), ED/GS(Civil-1), ED/GS(Civi l - IN, ED/GS€Elect.),
ED/GS(S&T), ED/GS/sb, EDW(Ple.), ED(L&A) , ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(

Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), E D / T & M P P , EDME(Chg.), EDME(Frt.) ,
ED/Pig., JS(conf), IJS(P), JS(G), JS(D), Vigilance-III, Vig(Conf) o f Railway Board.

u
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A n n e x u r e

Advance C o r r e c t i o n Slip N o . 6 to I n d i a n Ra i lways S t a n d a r d G e n e r a l C o n d i t i o n s o f

C o n t r a c t ,A p r i l 2022

N e w Para 6(a)(v), P a r t I o f G C C shal l be read as u n d e r :

6(a)(v) Cont rac to r sha l l be l iable to pay / re fund the amount col lected as GST to the Ind ian

Rai lways a long wi th interest a n d penalties, i f any imposed by the authori t ies, in case GST

input tax credi t o f I nd i an Rai lways is denied/rejected by the tax author i t ies due to

reasons ment ioned below but not l im i ted to:

Wrong/ incor rec t invoices issued by Cont rac tor ;

No-fi l ing o f GST returns;

Non-payment o f GST col lectedf r o m Ind ian Rai lways to the author i t ies ;

Any other non-compl iance done by Cont rac to r ;

Genera l I n d e m n i t y : Cont rac to r hereby agrees to indemni fy a n d ho ld harmless the Ind ian

Rai lways f r o m and against any a n d a l l losses, inc lud ing loss on account o f I npu t Tax

Credi t a n d a l l losses incur red by the Ind ian Rai lways re la t ing to o r ar is ing ou t of or in

connect ion w i t h any actua l or threatened claim, legal action, proceedings, prosecut ion o r

inqu i ry by o r against the Ind ian Rai lways ar is ing out, d i rec t l y or indirect ly, o f f a i l u re by

the cont rac to r t o comply w i t h the prov is ions o f GST a n d re la ted laws, or based upon o r

ar is ing f r o m any f a i l u r e by the Contractor.

Retent ion M o n e y : A n y payment l iable to be p a i d by Ind ian Ra i lways to cont rac to r

against the goods o r services or both supp l ied by such cont rac to r to Ind ian Rai lways

shal l be kept on ho ld in case supp l ie r makes any non-compl iance o f any o f the GST l a w

prov is ions inc lud ing non- repor t ing o f invoices in G S T returns. Such payment sha l l be

released af ter p r o p e r ver i f icat ion o f records a n d ava i lab i l i t y o f I T C to Ind ian Rai lways

as p e r p rov is ions o f GST Law.
?

E e e ?????a d



???? ????? / Government o f India

??? ???????? / Min is t ry o f Railways

(??? ??? / Railway Board)

No. 2 0 2 2 / C E - U / C T / G C C - 2 0 2 2 / P O L I C Y / P t E New Delh i , Da ted 25.09.2024

To,

A s per l ist at tached.

Sub: I n d i a n Ra i lways S tandard Genera l Cond i t i ons o f Con t rac t , A p r i l 2022

(Advance Correct ion Sl ip No. 7)

Please f ind enclosed herewith Advance Cor rec t i on Sl ip No. 7 to Indian Rai lways

Standard General Condit ions o f Contract, Apr i l -2022.

2. This shall be applicable to Works Contract o f Indian Railways w i th prospective

effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board

(MI, MF).

DA: As above. 4
S E s ???

(????)

?????? Pata ????.(??)/????? ?????

[Rly No. 030-47598, MTNL No. 011-23047598]

e-mail address: dceg@rb.railnet.gov.in

No. 2022 /CE-U /CT /GCC-2022 /POL ICY /P t . I New Delh i , Dated 25.09.2024

Copy forwarded for informat ion to:

( ) The PFAs, A l l Indian Railways.

( i i ) Dy. Comptro l ler and Aud i to r General o f India (Railways), Room No. 224, Rai l

Bhawan, New Delhi.

12.4?
For M e m b e r F inance
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General Managers, A l l Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati
General Manager /CORE, Allahabad
Chief Administrative Officers (Con), A l l Indian Railways (Except N.F. Railway)

Principal Chief Engineers, A l l Indian Railways

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

D i r e c t o r Genera l , R D S O , M a n a k N a g a r , L u c k n o w

Director General, NAIR, Vadodara
D i r e c t o r Genera l , I R I C E N , Pune ? 411 001 (Maharash t ra )

D i r e c t o r Genera l , I R I E E N , P B N o . - 2 3 3 , N a s i k Road -422101 (Maharash t ra )

Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017
Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)

Director General, IR ITM, Sarswati Residential Estate, I R I T M Campus, Manak Nagar, Lucknow

C M D , CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apol lo Hospital, New Delhi- 110076
C M D , IRCON International Limited, C-4, Distr ict Centre, Saket, New Delhi- 110017

C M D , R I T E S L t d . , R I T E S B h a w a n , P l o t N o . 1 , Sector-29, Gu rgaon

C M D , RVNL , August Kranti Bhawan,Piot No.25, 1* Floor, Bhikaj i Cama Place, New Delhi

C M D , M R V C Ltd., Churchgate Station Bldg, Mumbai- 400020
C M D , K O N K A N R a i l w a y C o r p o r a t i o n Ltd , R a i l Bhawan , N e w D e l h i - 1 1 0 0 0 1

MD, DFCCIL , 5? Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001

Chairman, RLDA, Near Safdarjung Rai lway Station, Mot i Bagh, Phase-I, New Delh i - 110021
M D , C R I S , C h a n a k y a p u r , N e w D e l h i

Vihar, New Delhi
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G e n e r a l Secretary, I R C A , D R M O f f i c e , N e w D e l h i

G e n e r a l Secretary, A I R F , R a i l B h a w a n , N e w D e l h i

Genera l Secretary, N F I R , R a i l B h a w a n , N e w D e l h i

G e n e r a l Secretary, I R P O F , R a i l B h a w a n , N e w D e l h i

G e n e r a l Secretary, F R O A , R a i l B h a w a n , N e w D e l h i

G e n e r a l Secretary, A I R P A , R a i l B h a w a n , N e w D e l h i

G e n e r a l Secretary, A I S C & S T R E A , R a i l Bhawan , N e w D e l h i

T h e Secretary, R B S S , G r o u p ( A ) O f f i c e s Assoc ia t i on , R a i l B h a w a n

T h e Secretary, R B S S , G r o u p ( B ) O f f i c e s Assoc ia t i on , R a i l B h a w a n

Rai lway Board

Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR
Chief Vigilance Officers, All Indian Railways

DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AMI/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-D, ED/GS(Civil-I), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(
Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED{Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), JS(G), JS(D), Vigilance-IIL, Vig(Conf) of Railway Board.
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Advance Correction Slip No. 7 to Indian Railways Standard General Conditions o f

C o n t r a c t ,Apr i l 2022

T e n d e r F o r m ( F i r s t S h e e t ) , A n n e x u r e - I , P a r t I o f G C C s h a l l be r e a d as u n d e r :

A N N E X U R E - I

R A I L W A Y

T E N D E R F O R M ( F i r s t Sheet)

Tender No.

Name o f W o r k

T o

The President o f India

Ac t ing through the Ra i lway

W e have read the various condit ions to tender attached hereto

and agree to abide by the said condit ions. I /We also agree to keep this of fer open fo r acceptance

fo r a per iod o f days f rom the date f ixed fo r c los ing o f the tender and in default thereof,

V/We w i l l be l iable fo r forfei ture o f my /ou r ?Bid Security?. I /We of fer to do the wo rk fo r

Rai lway, at the rates quoted in the attached b i l l (s ) o f quanti t ies and hereby b ind

myself fourselves to complete the w o r k in a l l respects w i t h i n months f r om the

date o f issue o f letter o f acceptance o f the tender.

2. I / W e also hereby agree to abide by the Indian Rai lways Standard General Condi t ions o f

Contract, w i t h all correct ion slips up-to-date and to carry out the wo rk according to the Special

Cond i t ions o f Contract and Specif icat ions o f materials and works as laid d o w n by Ra i lway in the

annexed Special Condit ions/Speci f icat ions, Standard Schedule o f Rates (SSOR) w i t h a l l

correct ion sl ips up-to-date fo r the present contract.

3. A B i d Secur i ty o f = has already been deposited onl ine/ submit ted as B a n k

Guarantee bond. Ful l value o f the B i d Secur i ty shali stand for fe i ted w i thou t prejudice to any

other r igh t or remedies in case my/our Tender is accepted and i f :

(a) T/We do not submit the Performance Guarantee w i th in the t ime specified in the Tender

document;

(b) V/We do not execute the contract documents w i th in seven days after receipt o f notice issued

by the Ra i lway that such documents are ready; and

(c) I /We do not commence the wo rk w i t h i n f i f teen days after receipt o f orders to that effect.

1 2 . 9 ? E a ote)



4, (a) W e am/are a Startup firm registered by . . . . . . . . . . . . . . . . . . . . . - . - Department o f Industrial

Policy and Promotion (DIPP) and my registration number is . . . . . . . . . . . . . . . . valid upto

seeeeeeeseeeaeneeeeene (Copy enclosed) and hence exempted from submission o f B id Security.

5. W e are a Labour Cooperative Society and our Registration No. is . . . . . . . . . . . - - - - - - - - - w i t h

seen eececcennneeeeeeedand hence required to deposit on ly 5 0 % o f B i d Security.

6 . U n t i l a formal agreement is prepared and executed, acceptance o f this tender shall

constitute a b ind ing contract between us subject to modi f icat ions, as m a y be mutua l ly agreed to

between us and indicated in the letter o f acceptance o f my /ou r of fer fo r this work .

Signature o f Tenderer(s)

Date

Address o f the Tenderer(s)

- 4
o o
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ANA ????? / Government of India

??? ???????? / Ministry of Railways

(????? ????? / Railway Board)-

No, 2 0 2 2 / ( 0 - 7 / ( 1 / 5 ? ? - 2 0 2 2 / ? 0 1 ? ? New Delhi, Dated 20.12.2024

To,

A s per l ist at tached.

Sub: I n d i a n Rai lways S tandard Genera l Cond i t i ons o f Con t rac t , A p r i l

2022 (Advance Correct ion Sl ip .8)

Please f ind enclosed herewith Advance Cor rec t i on 5100 No.8 to Indian Rai lways

Standard General Condit ions o f Contract, Apr i l -2022.

2. This shall be applicable to Works Contract o f Indian Railways with prospective

effect. ??

3. This issues with the concurrence of the Finance Directorate and approval of Board

(MI, MF).

DA: As above.

m a t tws
( ? ? ? ? ????)

?????? ????? ????.(??)/????? ?????

[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: padcegrb@gmail.com, dceg@rb.railnet.gov.in

No. 2022/CE-I/CT/GCC-2022/POLICY New Delhi, Dated 20.12.2024

C o p y forwarded for informat ion to:

( i ) The PFAs, A l l Indian Railways.

( i i ) Dy. Comptro l ler and Aud i to r General o f India (Railways), Room No. 224, Ra i l

B h a w a n , N e w D e l h i .

For M e m b e r F inance
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General Managers, All Indian Railways & Production Units
General Manager (Con), N.F. Railway, Guwahat i
G e n e r a l M a n a g e r / C O R E , A l l a h a b a d

Ch ie f Administrative Officers (Con), A l l Indian Railways (Except N F . Rai lway)

Principal Chief Engineers, A l l Indian Railways

CAO, COFMOW, Ti lak Bridge, New Delhi

Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
C A O (Workshop Projects), Chamber Bhawan, Judge?s Court Road, Anta Ghat, Pama-800001, Bihar

Director General, RDSO, Manak Nagar, Lucknow
Director General, N A I R , Vadodara

Director General, IR ICEN, Pune ? 411 001 (Maharashtra)
D i r e c t o r Genera l , I R I E E N , P B N o . - 2 3 3 , N a s i k Road -422101 ( M a h a r a s h t r a )

Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-81 1214 (Bihar)

Director General, IR ITM, Sarswati Residential Estate, [ R I T M Campus, Manak Nagar, Lucknow

CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076
CMD, IRCON International Limited, 0-4, District Centre, Saket, New Delhi- 110017
C M D , R I T E S Ltd . , R I T E S B h a w a n , P l o t N o . 1 , Sector-29, G u r g a o n

CMD, RVNL, August Kranti Bhawan,Plot No.25, 11 Floor, Bhikaji Cama Place, New Delhi
CMD, MRVC Lid., Churchgate Station Bldg, Mumbai- 400020
CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001
MD, DFCCIL, 5" Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
Chairman, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021
M D , CRIS, Chanakyapur, N e w Delhi

Vihar, New Dethi

E
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General Secretary, IRCA, D R M Office, New Delhi

General Secretary, AIRF, Rail Bhawan, New Delhi
General Secretary, NFIR, Rail Bhawan, New Delhi
General Secretary, IRPOF, Rai l Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Dethi

General Secretary, A IRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A ) Off ices Association, Rail Bhawan

The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

Railway Board
Adv/MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR
Chief Vigilance Officers, All Indian Railways

DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AMICAIS, AM/Sig.,, AM@lg,), PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-l), ED/GS(Civil-I), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), IS(P), 18(0), JS(D), Vigitance-III, Vig(Conf) ofRailway Board.

o a n w u
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Advance Correct ion Slip No.8 to Indian Railways Standard General Conditions o f
C o n t r a c t ,April 2022

A n n e x u r e - X I , P a r t - I I o f G C C sha l l be read as u n d e r :

A N N E X U R E - X I

Reference Para 62.(1)

Registered Acknowledgement Due/Standard Correspondence through IR-WCMS/Email on
registered IREPS Email

PROFORMA OF TERMINATION NOTICE

R A I L W A Y

(Without Prejudice)

No. Dated

To

M/s

Dear Sir ,

Contract Agreement No.

In connection with

Forty eight hours (48 hrs.) notice was given to you under this office letter o f even no.,

dated ; but you have taken no action to commence the work/show adequate
progress o f the work.

Since the period o f 48 hours? notice has already expired, the above contract stands
rescinded in terms o f Clause 62 o f the Standard General Conditions o f Contract and the balance
work under this contract wi l l be carried out independently without your participation. Your

participation as weil as participation o f every member/partner in any manner as an individual or
a partnership firm/JV is hereby debarred from participation in the tender for executing the
balance work and your Security Deposit shall be forfeited and Performance Guarantee shall also
be encashed.

The Final measurements o f work executed by you against the said contract wi l l be
taken/started on at hrs. at site. The measurement w i l l be continued t i l l
all the measurement are taken. You are advised to be present at site on the above mentioned date
and time to witness the measurements, otherwise measurements wi l l be taken ex-parte and
thereafter, variation (addendum & corrigendum) & final bi l l o f work executed ti l l date o f
termination based on ex-parte final measurements shall aiso be processed ex-parte.

Yours faithfully

o t k 0 ? - ? ? For and on behalf o f the President o f India

Z a ?



? ? ? ? ? ? ? ? / G o v e r n m e n t o f I n d i a

X a ???????? / M i n i s t r y o f Ra i lways

(????? ????? / Railway Board)

No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.1 New Delhi, Dated 09.01.2025

To,

As per list attached.

Sub: I n d i a n Ra i lways S t a n d a r d G e n e r a l C o n d i t i o n s o f C o n t r a c t , A p r i l 2022

(Advance Correct ion Sl ip No.9)

Please find enclosed herewith Advance Correction Slip No.9 to Indian Railways

Standard General Conditions o f Contract, April-2022.

2. This shall be applicable to Works Contract o f Indian Railways with prospective effect.

3. This issues wi th the concurrence o f the Finance Directorate and approval o f Board (MI,

MBF).

DA: As above.

= ao u s
(????

?????? ????? ????.(??)/????? ?????

{Rly No. 030-47598, MTNL No. 011-23047598]
e-mai l address: padcegrb@gmai l .com, deeg@rb.rai lnet.gov. in

No. 2022/CE-I /CT/GCC-2022/POLICY/Pt l New Delhi, Dated 09.01.2025

Copy forwarded for information to:

(i) The PFAs, A l l Indian Railways.

( i i ) Dy. Comptrofler and Auditor General o f India (Railways), Room No. 224, Rail Bhawan,

New Delhi.

? ? . . . -

For M e m b e r F i n a n c e



LIST FOR DISTRIBUTION (No. 2022/CE-I/CT/GCC-2022/POLICY/Pt. I dated 09.01.2025)

General Managers, Al! Indian Railways & Production Units
General Manager (Con), N.F. Railway, Guwahati
?General Manager /CORE, Allahabad
C h i e f A d m i n i s t r a t i v e O f f i c e r s (Con) , A l l I n d i a n R a i l w a y s ( E x c e p t N-F. R a i l w a y )

P r i n c i p a l C h i e f Eng ineers , A l l I n d i a n R a i l w a y s

weeno

(5)
CAO, COFMOW, Ti lak Bridge, New Delhi

Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
C A O (Workshop Projects), Chamber Bhawan, Judge?s Court Road, Anta Ghat, Pama-800001, Bihar

WN

®
D i r e c t o r Genera l , R D S O , M a n a k Nagar , L u c k n o w

D i r e c t o r Genera l , N A I R , Vadoda ra

D i r e c t o r Genera l , I R I C E N , Pune ? 411 001 (Maharash t ra )

Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017
Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)
Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

729?#?Ne

©

C M D , CONCOR, Concor Bhawan, 0-3, Mathura Road, Opp. Apo l lo Hospital, New Delhi- 110076
CMD, IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

CMD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon
CMD, RVNL, August Kranti Bhawan,Plot No.25, 1" Floor, Bhikaj i Cama Place, New Delhi

CMD, M R V C L t d , Churchgate Station Bldg, Mumbai- 400020

C M D , K O N K A N Railway Corporation Ltd, Rail Bhawan, New Dethi-110001
M D , DFCCIL, 5 * Floor, Pragati Maidan Metro Station Bui ld ing Complex, N e w Delhi-110001

Chairman, R L D A , Near Safdarjung Railway Station, Mot i Bagh, Phase-I, New Deihi- 110021
MD, CRIS, Chanakyapur, New Delhi

10. CMD, RaitTel Corporation o f India Ltd. Plot No. 143, Institutional Area, Sector-44, G u r g a o n? 122003

11. CME, IROAF, 12? Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092

12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati
Vihar, New Delhi

13. C M D , IRCTC Ltd., B-148, 110 Floor, Statesman House, Barakhamba Road, New Delhi 110001
14, C M D , Braithwaite & Co. limited, 5 Hide Road Kolkata 700043

Copy to :
{Ay

General Secretary, IRCA, D R M Office, New Delhi
General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi
General Secretary, IRPOF, Rail Bhawan, New Dethi

General Secretary, FROA, Rail Bhawan, New Delhi
General Secretary, A IRPA, Rail Bhawan, New Delhi

General Secretary, A ISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A ) Offices Association, Rai l Bhawan

The Secretary, RBSS, Group (B ) Offices Association, Rail Bhawan

10. General Secretary, RBSSS Association, Rail Bhawan

11. The Secretary, RBMSA, Rail Bhawan

12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

® )

1. Concerned PSO for kind information o f Chairman cum CEO, M/Infra, M / T & R S M / O & B D , M/F inance,
Rai lway Board

2. Adv. /MR, EDPG/MR, OSD/MR, O S R ( C o - o r dMR.

3. Ch ie f Vigilance Officers, A l l Indian Railways

4. DG(RHS), DG(RPF), AM(CE) , AM(Works) , AM(B) , AM(Elec.) , AM(RS), A M ( M E ) , AM/Tele,

AM/C& IS , AM/Sig.,, AM(Plg.), PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), E D T K ( M & M C ) , EDCE(B&S), EDF(X), ED/GS(Civi l - I ) , ED/GS(Civ i l - I ) , ED/GS(Elect) ,

ED/GSX(S&T), ED/GS/SD, EDW(P ig ) , E D ( L & A ) , ED(PSU), E D V E , ED(Safety), ED(Sig. D e v . )
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.) ,

ED/Pig., JS(conf), JS(P), JS(G), JS(D), Vigitance-Ii l , Vig(Conf) o f Railway Board.

A w
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Advance Correction Slip No.9 to Ind ian Railways Standard General Conditions o f

C o n t r a c t ,Apr i l 2022

A . Pa ra 16.(4), P a r t I I o f G C C - 2 0 2 2 sha l l be read as u n d e r : -

16.(4) P e r f o r m a n c e G u a r a n t e e

T h e procedure for obtaining Performance Guarantee is outlined below:

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21

(Twenty one) days from the date o f issue o f Letter o f Acceptance (LOA). Extension o f time

for submission o f PG beyond 21 (Twenty one) days and upto 60 days from the date o f issue

o f LOA may be given by the Authority who is competent to sign the contract agreement.

However, a penal interest o f 12% per annum shall be charged for the delay beyond

21(Twenty one) days, i.e. from 22?day after the date o f issue o f LOA. Further, i f the 60"day

happens to be a declared holiday in the concemed office o f the Railway, submission o f PG

can be accepted on the next working day.

In all other cases, i f the Contractor fails to submit the requisite PG even after 60 days

from the date o f issue o f LOA, the contract is liable to be terminated. In case contract is

terminated railway shall be entitled to forfeit Bid Security and other dues payable to the

contractor against that particular contract, subject to maximum o f PG amount. In case a

tenderer has not submitted Bid Security on the strength o f their registration as a Startup

recognized by Department o f Industrial Policy and Promotion (DIPP) under Ministry o f

Commerce and Industry, DIPP shall be informed to this effect.

The failed Contractor shall be debarred from participating in re-tender for that work.

(b) The successful bidder shall submit the Performance Guarantee (PG) in any o f the

following forms, amounting to 5% o f the original contract value:-

(i) ?A deposit of Cash,

??)... Irrevocable Bank Guarantee;

(iii) Insurance Surety Bond as per Annexure-XVIL

Note:

1. The provision o f Insurance Surety Bond shall be f o r all contracts having

DOC within 36 months only.

2. I n case DOC extends beyond 36 months, fresh Insurance Surety Bond o r

any other form o f Performance Guarantee prescribed in GCC f o r the

balance amount shall be submitted by agency, otherwise necessary action

wi l l be taken as per terms o f Agreement.

(iv) | Government Securities including State Loan Bonds at 5% below the market value;



(vy) Pay Orders and Demand Draf ts tendered by any Scheduled Commerc ia l Bank o f

India;

( v i ) | Guarantee Bonds executed o r Deposits Receipts tendered by any Scheduled

Commerc ia l Bank o f India;

(vii) Deposit in the Post Office Saving Bank;

(vi i i ) Deposit in the National Savings Certificates;

( i x ) Twe l ve years National Defence Cert i f icates;

( x ) Ten years Defence Deposits;

(??). Nat ional Defence Bonds and

( x i i ) Un i t T rus t Certif icates at 5 % be low market value or at the face value whichever is

less. Also, F D R in favour o f F A & C A O (free f r om any encumbrance) may be

accepted.

( ) The Performance Guarantee shall be submitted by the successful bidder after the

Let ter o f Acceptance ( L O A ) has been issued, but before signing o f the contract agreement.

This P.G. shall be in i t i a l l y va l id upto the st ipulated date o f comple t ion plus 60 days beyond

that. In case, the t ime fo r comple t ion o f w o r k gets extended, the Contractor shall get the

va l id i ty o f P.G. extended to cover such extended t ime for comple t ion o f wo rk plus 60 days.

(d) The value o f PG to be submitted by the Contractor is based on or ig ina l contract value

and shall not change due to subsequent variat ion(s) in the or ig ina l contract vatue.

(©) The Performance Guarantee (PG) shall be released after physical complet ion o f the

wo rk based on ?Completion Certificate? issued by the competent author i ty stating that the

Contractor has comple ted the wo rk in a l l respects satisfactori ly.

( f ) | Whenever the contract is rescinded, the Performance Guarantee already submit ted for

the contract shall be encashed.

(g) | The Engineer shall not make a c la im under the Performance Guarantee except fo r

amounts to wh ich the President o f India is ent i t led under the contract (not wi thstanding

and/or w i t hou t prejudice to any other provisions in the contract agreement) i n the event of :

( i ) Fai lure by the Contractor to extend the va l id i ty o f the Performance Guarantee as

described herein above, in wh ich event the Engineer m a y cia im the fu l l amount o f the

Performance Guarantee.

( i i ) Failure by the Contractor to pay President o f India any amount due, either as agreed

b y the Contractor o r determined under any o f the Clauses/Condit ions o f the Agreement,

w i th in 30 days o f the service o f not ice to this ef fect by Engineer.

( i i i ) +The C o n t r a c t b e i n g d e t e r m i n e d o r r e s c i n d e d unde r c l a u s e 62 o f these c o n d i t i o n s .

y e r
B e ,
o N



B . N e w A n n e x u r e - X V I I , P a r t - I I o f G C C - 2 0 2 2 s h a l l b e r e a d a s u n d e r : -

A N N E X U R E - X V I

Reference Para 16.(4)

Insurance Surety Bond for Performance Security

Name o f the issuer o f surety bond:

President o f India,

Ac t ing

through.

0 8 2 : . . . . . . . . . . . . . - «

Surety Bond N o : . . . . . . . . . . . . . . . . . . . - - - - - - - - - - - - -????? Issue Date:.

Ammount o f Bond: . . . . . . . . . . . . . . - - - - - . - - - - - - - - - - - - - - - - - - E x p i r y Date

W H E R E A S , In _ consideration o f the President o f India act ing through

anes eeseennenee (Designat ion & address o f con t rac t s ign ing

au tho r i t y ) , . . . . . . . . . Ra i lway , . . . . . . . . . . . . . . . . . : : + .+4 , (hereinafter cal led ?The Rai lway?) hav ing

accepted the bid o f M / S X X X X X hereinafter cal led the contractor, fo r the w o r k o f XXX? under

inv i ta t ion for bids No X X X X Dated XXYXXX, V ide Letter o f Acceptance N o . . . . . . . . . . . . .

A N D

W H E R E A S , the contractor is required to furnish Performance Security fo r the sum o f %. X X X X

(Rupees X X X X O n l y ) , in the fo rm o f Surety Bond, being a condi t ion precedent to the signing

o f the contract agreement. .



(Name o f insurance company) hereinafter cal led the Surety,

1.

uw

K N O W A L L M E N by these present that I /We , the undersigned [Insert name(s) o f

author ized representatives o f the Surety] , be ing fu l l y authorized to sign and incur

obl igat ions for and on beha l f o f the Surety, con f i rm that the Surety, hereby, uncond i t iona l l y

and i r revocab ly Bond to pay the Ra i lway the fu l l amount in the sum o f X X X X (Rupees

X X X X O n l y ) as above stated.

The Surety undertakes to immediately pay on presentation o f demand by the Railway any

amount up to and including aforementioned full amount without any demur, reservation or

recourse. Any such demand made by the Railway on the Surety shall be final, conclusive

and binding, absolute and unequivocal notwithstanding any disputes raised/pending before

any Court, tribunal, arbitration or any authority or any threatened litigation by the Bidder or

Bank. ???

On payment o f any amoun t less than aforement ioned fu l l amount, as per demand o f the

Rai lway, the Bond shall remain va l id for the balance amount i.c. the aforement ioned fu l l

amount less the payment made to the Rai lway.

The Surety shall pay the amount as demanded immediate ly on presentation o f the demand

by Ra i lway w i thou t any reference to the contractor and wi thout the Ra i lway being required

to show grounds or give reasons fo r its demand or the amount demanded.

The Surety Bond shall be uncondi t ional and irrevocable.

The Bond hereinbefore shali not be affected by any change in the const i tut ion o f the Surety

or in the const i tut ion o f the Contractor.

The Surety agrees that no change, addit ion, modi f icat ions to the terms o f the Contract

Agreement o r to any documents, wh i ch have been or m a y be made between the Ra i lway and

the Contractor, w i l l in any w a y release us f r om the l iab i l i ty under this Bond; and the Surety,

hereby, waives any requirement for notice o f any such change, addi t ion or mod i f i ca t ion to

the Surety.

Th i s Bond is va l id and effect ive f rom the date o f its issue, wh ich is f inser t date o f issue].

The Bond and o u r obl igat ions under it w i l l expire on X X X X (Expi ry Date). A l l demands fo r

payment under the Bond must be received by us on or before that date.

The Surety agrees that the Rai lways r igh t t o demand payment o f aforement ioned fu l l amount

in one instance or demand payments in parts to ta l l ing up to the aforement ioned fu l l amount

in several instances w i l l be val id unt i l c i ther the aforementioned fu l l amount is paid to the

Ra i lway o r the Bond is released by Ra i lway before the Exp i r y date.

The Surety agrees that its obligation to pay any amount demanded by the Railway before the

expiry o f this Bond wi l l continue until the amount demanded has been paid in full.

The expressions Surety and Ra i lway hereinbefore used shall inc lude their respective

successors , a d m i n i s t r a t o r s a n d ass igns .

oe,aS



??

The Surety hereby undertakes not to revoke the Bond during its currency, except with the

previous consent in writing o f the Railway. This Bond is subject to the Uniform Rules for

Demand Bonds, ICC Publication No. 758.

We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to

whether the Bidder is in default o f due and faithful fulfiiment and compliance with the terms

and conditions contained in the Bidding Documents including, inter alia, the failure o f the

Bidder to keep its Bid open during the Bid validity period set forth in the said Documents,

and the decision o f the Authority that the Bidder is in default as aforesaid shall be final and

binding on us, notwithstanding any differences between the Authority and the Bidder or any

dispute pending before any Court, tribunal, arbitrator or any other authority.

The Bond shall be in addition to and without prejudice to any other security Bond (s) o f the

contractor in favour o f the Railway available with the Railway. The Surety, under this Bond,

shall be deemed as Principal Debtor o f the Railway.

??

Our liabil ity under this Surety Bond shall not exceed X X X X (Rupees X X X X X Only).

This Surety Bond shall be valid up to X X X X (being the date o f expiry);

Unless the bank is served a written claim or demand on or before X X X X [date o f expiry) all

rights under this Bond shall be forfeited and the Surety shall be relieved and discharged

from all liabilities under this Bond irrespective o f whether or not the original Surety bond is

returned to the Surety.

15. The Insurance Surety Bond = shall be verified by sending mail to

[customer.care@sbigeneral.in].

Place.........00+ Bank?s Seal and authorized signature(s)

[Name in Block letters) . . . . . . . . . . . . . . . ......«

{Designation with Code N o ] .

[P/Atiorney] No.

Witness

1.

2.

E R K K E



???? ?????/ Government of India

??? ???????? / Ministry of Railways

a a a s / R a i l w a y Board )

No. 2 0 2 2 / C E - I / C T / G C C - 2 0 2 2 / P O L I C Y New Delh i , Dated 04.03.2025

To,

As per l i s t at tached.

Sub: Indian Railways Standard General Conditions o f Contract, Apr i l

2022 (Advance Correction Slip No. 10)

Please find enclosed herewith Advance Correction Slip No.10to Indian

Railways Standard General Conditions o f Contract, April-2022.

2. This shall be applicable to Works Contract o f Indian Railways with prospective

effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board.

(MI, MF).

DA: As above.

? ?
(???? ????)

?????? ????? ????.(??)/????? ?????

[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: padcegrb@gmail.com, dceg@rb.raiinet.gov.in

No. 2 0 2 2 / C E - 1 / C T / G C C - 2 0 2 2 / P O L I C Y New Delh i , Da ted 04.03.2025

Copy forwarded for information to:

( i ) The PFAs, A l l Indian Railways

( i i ) Dy. Comptro l ler and Aud i to r General o f India (Railways), Room No. 224, Rail

Bhawan, N e w Delhi.

For M e m b e r F inance
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(?)

@)

©

General Managers, Al l Indian Railways & Production Units
General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad

Chief Administrative Officers (Con), A i l Indian Railways (Except N.F. Rai lway)
Principal Chief Engineers, Al t Indian Railways

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge?s Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDSO, Manak Nagar, Lucknow
Director General, N A I R , Vadodara

Director General, IRICEN, Pune ? 411 001 (Maharashtra)

Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017
Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)
Director General, IR ITM, Sarswati Residential Estate, I R I T M Campus, Manak Nagar, Lucknow

CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076
CMD, IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017
C M D , RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon

CMD, RVNL, August Kranti Bhawan,Plot No.25, 11 Floor, Bhikaji Cama Place, New Delhi
CMD, MRVC Lid., Churchgate Station Bidg, Mumbai- 400020
C M D , K O N K A N Railway Corporation Ltd, Rai l Bhawan, New Delhi-1 10001

MD, DFCCIL, 50 Floor, Pragati Maidan Metro Station Building Complex, New Delhi-1 10001
Chairman, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021
MD, CRIS, Chanakyapur, New Delhi

Vihar, New Delhi

SONAVa ep r

General Secretary, IRCA, D R M Office, New Delhi
General Secretary, AIRF, Rai! Bhawan, New Delhi

General Secretary, NFIR, Rai l Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, N e w Delhi

General Secretary, FROA, Rai l Bhawan, New Delhi
General Secretary, AIRPA, Rai l Bhawan, New Delhi

General Secretary, A ISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

Rai lway Board

A d v / M R , EDPG/MR, OSD/MR, OSR(Co-ord)/MR.

Ch ie f Vigilance Officers, A l l Indian Railways

DG(RHS), DG(RPF), AM(CE), AM(Works) , AM(B) , AM(Elec.) , AM(RS), AM(ME) , AM/Tele,

AM/C& IS , AM/Sig. , AM(Plg.) , PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), E D T K ( M & M C ) , EDCE(B&S) , EDF(X), ED/GS(Civi l - l ) , ED/GS(Civ i l - I ) , ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), E D { L & A ) , ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.),

ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED{Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.) ,

ED/Plg., JS(conf), JS(P), 1 ? 0 ) , ISD), Vigi lance-I l l , Vig(Conf) o f Railway Board.? ? . ? ?

B e ,



Advance C o r r e c t i o n Slip No.10 to I n d i a n Railways S t a n d a r d G e n e r a l Cond i t i ons o f

C o n t r a c t ,A p r i l 2022

N e w Clause 64.(1)( i)(a), P a r t - I I o f G C C sha l l be read as u n d e r : -

64 . (1 )6) (9 ) : In the event o f any dispute or di f ference between the parties hereto as to the

construct ion or operation o f this contract, o r the respective rights and l iabi l i t ies o f the parties on

any matter in question, dispute or dif ference on any account or as to the wi thho ld ing by the

Ra i lway o f any certi f icate to wh ich the Contractor m a y c la im to be ent i t led to, or i f the Ra i lway

fai ls to make a decision w i t h i n 120 days, then and in any such case, but except in any o f the

?excepted matters? referred to in Clause 63.1 o f these Condi t ions, the Contractor, after 120 days

but w i t h i n 180 days o f his presenting his f inal c la im on disputed matters shal l demand in w r i t i n g

that the dispute or dif ference be referred to arbitrat ion.

N e w Clause 64.(1) ( i ) (b) , P a r t - I o f G C C sha l l be read as u n d e r : -

64.( / ) (@(b): Arb i t ra t ion as a method o f dispute resolut ion should not be rout ine ly o r

automat ica l ly inc luded in procurement contracts/tenders, especial ly in large contracts.

N e w Clause 6 5 4 . 0 ) 6 ) ( ? , P a r t - I o f G C C sha l l be read as u n d e r : -

64 .0 )60) (0 : As a n o m , arbitrat ion as a method o f dispute resolut ion may be restr icted to

disputes w i t h a value less than Rs. 10 crore. This figure is w i t h reference to the value o f the

dispute (not the value o f the contract, w h i c h m a y be much higher).

N e w Clause 64 . (1 ) ( i ( d ) , P a r t - I I o f G C C s h a l l be read as u n d e r : -

64. (1) ( i ) (d) : Inc lus ion o f arbi t rat ion clauses covering disputes w i t h a value exceeding Rs. 10

crore, should be based on careful appl icat ion o f mind and recording o f reasons and w i t h the

approval o f an of f i cer not be low the rank o f Senior Admin is t ra t ive Grade ( S A G ) o r the

Accept ing A u t h o r i t y o f the tender whichever is higher.

Clause 64,(3)(a), P a r t - I o f G C C sha l l be read as u n d e r : -

64,(3)(a): The Arb i t ra l Tr ibuna l shal l consist o f a panel o f three arbitrators. General

Manager /Add i t iona l General Manager w i l l appoint t w o arbitrators, one ra i lway nominee and

other f r om among the contractor?s nominee. Contractor can recommend his nominee ei ther f r om

approved panel o f Rai lways or f r om approved panel o f Indian Counc i l o f Arb i t ra t ion ( I C A )

w i th in 30 days f r om the date o f dispatch o f approval o f wr i t ten and va l id acceptance o f demand

fo r arbi t rat ion by the General Manager /Add i t iona l General Manager.

64.(3)(a)( i ) : I f contractor wants to choose his nominee f rom Ra i lway panel, the Ra i lway w i l l

send a panel o f at least four (4) names o f retired Rai lway Off icers empanel ied to w o r k as

Arb i t r a to r w i t h i n 30 days f rom the day when a wr i t ten and va l id demand for arbi t rat ion is

o nZ N



received by the General Manager/Additional General Manager. Contractor w i l l be asked to

suggest to General Manager/Additional General Manager at least 2 names out o f the panel for

appointment as Contractor?s nominee within 30 days from the date o f dispatch o f the request by

Railway. The General Manager/Additional General Manager shall appoint at least one out o f

them as the Contractor?s nominee within 30 days from the receipt o f the names o f Contractor?s

nominees. The railway panel shall be provided free o f cost to the contractor.

64.(3)(a)(ii): I f contractor wants to choose his nominee from Indian Council o f Arbitration panel,

Contractor w i l l send at least 2 names o f Arbitrators from the ICA panel for appointment as

Contractor?s nominee within 30 days from the date o f dispatch o f the request by Railway. The

General Manager/Additional General Manager shall appoint at least one out o f them as the

Contractor?s nominee within 30 days from the receipt o f the names o f Contractor?s nominees.

Nomination and appointment o f arbitrators from ICA panel shall be as per the ICA Rules for

Domestic Commercial Arbitration and amended from time to time.

Some general guidel ines o f I C A Rules fo r Domest ic Commerc ia l Arb i t ra t ion are as under:-

i. Contractor m a y access the ICA 's panel o f arbitrat ion through ICA 's o f f i c ia l webpage:

hittps:// icaindia.co.in/pdf/Engineers.pdf.

ii. A formal request for nomination shall be submitted to ICA, accompanied by:-

a. A brief Statement o f Claim outlining the nature and quantum o f the disputes.

b. A copy o f the relevant contract and any supporting documents.

c. A copy o f the notice intimating the other party o f the initiation o f arbitration

proceedings, w i t h p r o o f o f de l ivery ( i f any).

iii. Ad-hoc appointment fees for the nomination and appointment o f arbitrators shall be as

per the ICA Rules for Domestic Commercial Arbitration and revised from time to time

and shall be submitted along with the request.

Clause 64.(3) (b) , P a r t - I I o f G C C sha l l be read as u n d e r : -

64. (3) (b) : T w o selected arbitrators are free to select presiding arbi t rator ( 3 ? arbitrator) w i t h i n

th i r ty (30) days f r om the date o f their appointment. The presiding arbi t rator may be selected f r om

approved panel o f Rai lways or approved panel o f Ind ian Counci l o f Arb i t ra t ion (as per mutual

agreement), wh i ch w i l l be approved by General Manager /Addi t iona l General Manager. General

Manager /Add i t iona l General Manager shall complete this exercise o f appoint ing the Arb i t ra l

Tr ibuna l w i th in 30 days f r om the receipt o f the names o f a l l the three arbitrators.

Clause 64.(3)(c)( i ) , P a r t - I I o f G C C sha i l be read as u n d e r : -

64 . (3 ) ( c ) i ) : I f one o r more o f the arbitrators appointed as above refuses to act as arbitrator,

wi thdraws f rom his of f ice as arbitrator, or vacates his/their of f ice/of f ices or is/are unable or

u n w i l l i n g to per form his funct ions as arbi t rator fo r any reason whatsoever or dies or in the

opin ion o f the General Manager /Add i t iona l General Manager fails to act w i thout undue delay,

the Genera! Manager /Addi t iona l General Manager shall appoint new arbitrator/arbitrators to act

in his/ thei r place in the same manner in wh ich the earl ier arbitrator/arbitrators had been

W g
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appointed. Such re-consti tuted Tr ibuna l may, at its discret ion, proceed w i t h the reference f r om

the stage at wh ich i t was left by the previous arbitrator (s).

Clause 64.(3)(c)( i i i ) , Pa r t - 1 l o f G C C sha l l be read as u n d e r : -

64.3(c)( i i i ) : ( i ) Qual i f i ca t ion o f Ra i lway Empanel led Arb i t ra tor (s):

{a) Re t i red Rai lway Of f i ce rs not be low S A Grade fevel, one year after his date o f
retirement.

(b) Age o f arbitrator at the time o f appointment shall be below 70 years.

(?) Persons not involved in any current vigilance/CBI cases or against whom

disciplinary or prosecution proceedings are not in process.

(9) Persons who had not been imposed a major penalty or two or more minor

penalties or against whom administrative action has not been taken three times

or more or

(?) Persons who have no t been imposed one m i n o r Penalty and against w h o m t w o

administrat ive actions have no t been taken as a result o f v ig i lance /CBI act ion

w h i l e in service on Rai lways.

( i i ) A n arbitrator m a y be appointed notwithstanding the total number o f arbitrat ion cases in

wh ich he has been appointed in the past.

( i i i ) Wh i te appoint ing arbitrator(s) under Sub-Clause 64.(3)(a), 64.(3)(a)( i ) , 64.(3)(9)(60) &

64.(3)(0) above, due care shai l be taken that he/ they is/are not the one/those who had an

oppor tun i t y t o deal w i t h the matters to wh ich the contract relates o r w h o in the course o f his/their

dut ies as Ra i lway servant(s) expressed v iews on al l or any o f the matters under dispute or

differences. A cert i f icat ion to this effect as per annexure- X V I shal l be taken f rom Arb i t ra tors

also. The proceedings o f the Arb i t ra l t r ibunal or the award made by such Tr ibunal w i l l , however,

no t be inva l id mere ly fo r the reason that one or more arbi t rator had, i n the course o f his service,

oppor tun i ty to deat w i t h the matters to w h i c h the contract relates or w h o in the course o f his/ thei r

dut ies expressed v iews on all or any o f the matters under dispute.

C lause 64.(4), P a r t - I o f G C C sha l l be read as u n d e r : -

64,(4): A n y ru l i ng on award shall be made by a major i ty o f members o f Tr ibunal . In the absence

o f such a major i ty , the views o f the Presiding Arb i t ra to r shall prevai l .

C l a u s e 6 4 . ( 6 ) , P a r t - I I o f G C C s h a l l b e r e a d as u n d e r : -

64.(6): The cost o f arbi t rat ion shall be borne by the respective parties. I f a l l the three arbitrators

are selected f rom the Rai lway Panel, the fee o f the arbitrators shall be determined as per the rates

f ixed/rev ised by Rai lway Board f r om t ime to t ime and the fee shal l be borne equal ty by both the

parties, prov ided parties sign an agreement in the format given at Annexure X V to these

condi t ions after/ wh i le referr ing these disputes to Arbi t rat ion. However , i f any o f the three

arbitrators is selected f r om the Panel o f Indian Counci l o f Arb i t ra t ion ( ICA) , the fee o f the

arbitrators shal l be determined as per the rates f ixed/revised by the Indian Counci l o f Arb i t ra t ion

o F
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f rom time to time and the fee shall be borne equally by both the parties, provided parties sign an

agreement in the format given at Annexure X V to these conditions after/ while referring these

disputes to Arbitration.

o l : f g -

a r s
(Sn)

R R E K K E

Pa



,d€lh
W zous-tB!Z,

lnternational Year
of Cooperatives

CooperatiYes Build
a Better World

,#€lir
$ za*s

RhrJ,

lnternational Year
of Cooperatives

CoopcFtiws Build
a Bottcr World

+rT{d HTirTy Government of lndia
ta qarau Ministry of Railways

(t ad st d Railway Board)

2022/ CE-A CT t GCC-2022 rp OLtCy (33SeS22) New Delhi, dated 24.06.2025

The General Manager
All Zonal Railways

Sub: seeking clarification on applicability of GCC correction Slip No. 10.

Ref: Railway Board's letter No. 2.O22iCE-UCTIGCC-2022IPOL1CY dated 04.03.2025.

Certain Zonal Railways have sought clarification regarding the effective date of
implementation of GCC Correction slip No. 10, issued by Board in compliance to Hon'ble
Supreme Court's order dated 08.1I.2024 vide letter under reference.

The matter has been examined in detail in consultation with the Legal Directorate of
Railway Board and following is clarified:-

i. Irrespective of the date of the Contract Agreement, the Judgment of Supreme Court
will apply prospectively to arbitrator appointments (ACS-101o the GCC-2022) to be
made after the date of order passed by Hon'ble Supreme Court i.e. from 08.11.0224.

ll. For all contracts having no revised provisions of the ACS-10 to the GCC-2022,
arbitrator appointments after 08.11.2024 may be done as per the Railway Board's letter
No.2022/CE-UCT/GCC-2022/POLICY dated 04.03.2025 with mutual consent. Further,
if the contractor opts for arbitration under the revised provisions of the subject ACS-10
to the GCC-2022, the same may be adopted by entering into a supplementary
agreement.

This is for your information please.

L9

fralqrr/ftfun€frffirr@)
H+g

[Phone : Rly: 030-47598, MTNL:0ll-23047598]
Email ID : padcegrb@gmai l.com, dceg@rb.railnet. gov.in
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l'll{d TI{ST{ Governmentof India

tO riXgrl Ministry of Raitways

ftgt dd nrin ay Board)
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No.2022|CE-UCTIGCC-2022[POLICY/Pt.I (E-3320424) New Delhi, Dated t3.03.2026

To,

As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022 (Advance
Correction SIip No.l 1).

Ref:- Railway Board's letter No.2022|CE-UCTIGCC-2022IPOLICY/PI-I, dated 27.04.2022.

Please find enclosed herewith Advance Correction Slip No.l I to Indian Railways Standard

General Conditions of Contract, April-2022

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with the conculrence of the Finance Directorate & approval of Board (Chairman

& cEo).

DA: As Above

fdilnqrrril)
fttqrrfrfrc€mffitttfrr

Hfrg
[Rly No. 030-47598, MTNL No. 0l l-23047598]

e-mail address : padce grb @gmai l. com, dce g@.rb. rai I n et. gov. i n

No.2022|CE-UCTIGCC-2022|POLICY/Pt.I (E-3320424) New Delhi, Dated 13t.03.2026

Copy forwarded for information to:
1. The PFAs, All Indian Railways.
2. Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi

\I
\%

.,A
\

For

\ AAat

Finance



(A)

(B)

LIST FoR DISTRIBUTION (2022ICE-UCT/GCC-2022|POLICY/Pt.I (E-3320424), Dated .03.2026)

l. General Managers, All Indian Railways & Production Units
2, General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad.
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

l. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAR, Vadodara
3. Director, IRICEN, Pune - 4l I 001 (Maharashtra)
4. Director, IRIEEN,.PB No.-233, Nasik Road-422 I 0l (Maharashtra)
5. Director,IRISET, TaaNaka Road, Lalla Gud4 Secunderabad-SO00l7
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar).
7. Director, ruTM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. MD, CONCO& Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I 10076.
2. IRCON International Limited, C-4, District Centre, Saket, New Delhi- I10017
3. MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.
4. CMD, RVIIL, August Kranti Bhawan,Plot No.25, I't Floor, Bhikaji Cama Place, New Delhi.
5. MD,ITRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l10001.
7. MD, DFCCIL, 56 Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l 10001
8. MD, RLDA, Near Safrlarjung Railway Station, Moti Bagh, Phase-I, New Delhi- I10021
9. MD, CRIS, Chanakyapur, New Delhi.
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon - 122003.
11. CME, IROAF, 12ft Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg

LodhiRoad, Pragati Vihar, New Delhi.
13. CMD, IRCTC Ltd., B-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi I10001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.

Copv to:
(Al

1. General Secretary, IRCA, DRM Office, New Delhi.
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFI& Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
9. The Secretary, RBSS, Group @) Offices Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
I l. ttre Secretary, RBMSA, Rail Bhawan

12. fte Secretary, Railway, Group (D) Employees Association, Rail Bhawan
(B)

l. Concerned PSO for kind information of Chairman cum CEO, M,rlnfra, I\,I/T&RS M/O&BD, M/Finance,
Railway Board

2. Adv./M& EDPGA4& OSD/M& OSR(Co-ord)/MR
3. Chief Vigilance OfFrcers, All Indian Railways.
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM@lec.), AM(RS), AM(ME), AM/Tele,

AN,I/C&IS, AlWSig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Gati Shakti, EDCE(G),
EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/cS(Civil-II), ED/GS(Elect.), ED/GS(S&T),
EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), EDRS(G), EDEE(G),
EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/plg., JS(conf), JS(p),
JS(G), JS(D), Vigilance-Ill, Vig(Conf) of Railway Board.

\) \AN$d. */
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Advance Correction Slip No.ll to Indian Railwavs Standard General Conditions of
Contract. April-2022

ified Provision for GCC-2022Provision of GCC-2022

Value of the
Work

Bid Security

Bid SecurityValue of the
Work For all works 2% of the

estimated cost of
the work

to { I crore

For works
estimated to cost

2% of the
estimated cost of
the work

For works
estimated to cost
more than
{ I crore

t 2 lakh plus %Yo

(half percent) of
the excess of the
estimated cost of
work beyond { 1

crore subject to a
maximum of { I
crore

(l) (a) The tenderer shall be

submit the Bid Security with the tender

due performance with the stipulation

the offer open till such date as specified

tender, under the conditions oftender
Security shall be as under:

ote

a) of Part
GCC'22

s (l (l) (a) The tenderer shall

to submit the Bid Security with
for the due performance with

to keep the offer open till
as specified in the tender, under

of tender. The Bid Security shal

i) The Bid Security shall be rounded off
nearest {100. This Bid Security shall

e for all modes of tendering.

ii) Any firm recognized by Department

Policy and Promotion (DIPP)

Startups' shall be exempted from
Bid Security detailed above.

Labour Cooperative Societies

only 50% of above Bid
above.

ote:

as under:

Xi) Total value of work to be assigned
b-contractor(s) shall not be more than
a

total contract value.

Contractor shall not sub- contract
comprising more than

per cent) of the Contract Price an
carry out Works for at least
per cent) of the total Contract

rectly under its own supervision
its own personnel. The
agree that- for the purposes
the value of sub-contracts

Clause 3.2.1, the Contract Price
any sub-contract for

rocurement of goods and equipment like
[rails, sleepers and track fittings,

telecommunication & Power

orks
7(

of

'22

\wL ,.A w

SN Para

(i) The Bid Security shall be rounded offto the

nearest t100. This Bid Security shall be

applicable for all modes of tendering.

(ii) Any firm recognized by Department ol

Industrial Policy and Promotion (DIPP) as

'Startups' shall be exempted from payment o1

Bid Security detailed above.

(iii) Labour Cooperative Societies shall submit

only 50o/o of above Bid Security detailed

above.

2.



S.N Para Existing Provision of GCC-2022 Modified Provision for GCC-2022

equipmentl. The Parties agree that all
obligations and liabilities under this
Agreement for the entire Railway Project
shall at all time remain with the
Contractor.{The Parties agree that works
equal to at least 30% (thirty per cent) of the
Contract Price shall be discharged solely by
the Lead Member.)$

Procurement of material, hire of equipment
or engagement of labour by prime
contractor or procuring entity will not mean
sub-contracting.

$ May be deleted if the Contractor is not a
Consortium/Joint Venture.

J Para 16 (4)
(b) of Part-
II oI
GCC'22

6(4) Performance Guarantee

) The successful bidder shall submit
Guarantee (PC) in any of

lowing forms, amounting to 5o/o of
contract value:

) A deposit of Cash;

ii) Irrevocable Bank Guarantee;

iii) Insurance Surety Bond as per

ote:
The provision of lnsurance Surety

be for all contracts having DOC
months only.
ln case DOC extends beyond 36

r Insurance Surety Bond or
other form of Performance

in GCC for the balance
be submitted by agency,

action will be taken as per terms

iv) Govemment Securities including
Bonds at 5% below the market value;

v) Pay Orders and Demand
by any Scheduled

of India;

Guarantee Bonds
Deposits Receipts tendered by

Commercial Bank of India;

vi)

Deposit in the Post Office Sa

l6(4) Performance Guarantee:

The successful bidder shall submit
Guarantee (PG) amounting to

the original contract value and
Guarantee as per cla

6(4Xh) in any of the following forms

) A deposit of Cash;

ii) Irrevocable Bank Guarantee;

iii) Insurance Surety Bond as per

case of extension of Date of Com
bidder needs to submit

rance Surety Bond/Fresh Insu
rety Bond/fresh Performance Security,

form as given above, before expiry
Insurance Surety Bond.

v) Government Securities including
Bonds at 5% below the market value;

Pay Orders and Demand
by any Scheduled Commercial

India;

vi) Guarantee Bonds executed
Receipts tendered by any

Bank of India;

vii) Deposit in the Post Office
ank;

in the Nationalvlll

\ \AN$d' v



S.N Para Provision of GCC-2022 ified Provision for GCC-2022

ix)

x) Ten years Defence DePosits;

xi)

xii) Unit Trust Certificates at 5o/o bl
xi) National Defence Bonds and value or at the face value whichever

xii) Unit Trust Certificates at SYo bel
Also, FDR in favour of FA&CAO (
any encumbrance) maY be accePted.

value or at the face value
less. Also, FDR in favour of F

free from any encumbrance) may

viii) Deposit in the National Sa

ficates;

Twelve years National
cates;

ertificates;

ix) Twelve years National

Ten years Defence Deposits;

National Defence Bonds and

)

4. New Paral
16(a) (h) od

Part-II ot]

GCC'22 1

) If a tender is accePted on the q

of bidder which is below the
der value, an additional
rity shall be submitted by the bidder

quoted in 7"
cost uarantee

0

Below 57o

5 Annexure --.1

VI of
GCC'22

For tenders having advertised value more

than Rs 20 crore wherein eligibility criteria
include Bid Capacity also, the tenderer will
be qualified only if its available bid capacity

is equal to or more than the total bid value o{

the present tender.

or tenders having advertised value
Rs 10 crore wherein eligibilitY

Bid Capacity also, the tenderer will
only if its available bid caPacitY

to or more than the total bid value of
tender

18.( l
Part-ll

22

any other contract with the Railway shall

addition to any criminal liability which

resulting
shall be

with the

payable
Deposit

Illegal Gratification: Any bribe, commission,
gift or advantage given, promised or offered

by or on behalf of the Contractor or his

partner or agent or servant or anyone on his

behalt to any officer or employee of the

Railway or to any person on his behalf in
relation to obtaining or execution of this or

,in

[n"V incur, subject Contractor to thq
lrescission of the contract and all other

lcontracts with the Railway and to the

procurement Process or to

Illegal Gratification:

Procuring authorities as well as

contractors and consultants
observe the highest standard of ethics
should not indulge in the
prohibited practices, either directly
indirectly, at any stage during
procurement process or during
of resultant contracts:

i) "Corrupt practice": making
solicitation or acceptance of bribe, rewa
or gifts or any material benefit,
exchange for an unfair advantage in

influence the procurement Process
contract executionl

ii) "Fraudulent practice": any omission
that mislead

-*^9y

-t

5.

of any loss or damage

to deduct the amounts so

the Contractor's bills/SecuritY

of India.



Provision of GCC-2022 Provision for GCC-2022

attempt to mislead so that financial
other benefits may be obtained or a
obligation avoided. This includes ma

information for participation in a
process or to secure a contract or
execution of the contract;

iii) "Anti-competitive practice": a
collusion, bid rigging or
arrangement, or any other practice
under the purview of The Com
Act, 2002, between two or more
with or without the knowledge of
procuring entity, that may impair
transparency, fairness and the progress
the procurement process or to establish
prices at artificial, non-competitive levels;

iv) "Coercive practice": any coercion
any threat to impair or harm,
or indirectly, any party or its property
influence the procurement process
affect theexecution ofa contract;

v) "Conflict of interest" (COt):
personal, financial, or
relationship between the bidder and
personnel of the procuring entity who
directly or indirectly related to
procurement or execution process of
contract, which can affect the decision
the procuring entity directly or indirectly;

vi) "Undue Advantage": improper use
information obtained by the bidder
the procuring entity with an intent to
an unfair advantage in the p
process or for personal gain.
includes if the bidder (or his
provided services for the need
procurement planning of the tend
process in which he is participating;

vii) "Obstructive practice": materia
impede the procuring enfity's
of a procurement process either
deliberately destroying, falsifyin g, alterin g;
or by concealing of evidence material
the investigation; or by making
statements or by threatening, harassing
intimidating any party to prevent it
disclosing its knowledge of
relevant to such investigation or
pursuing the investigation; or by im
the procuring entity's rights of audit
access to information;

This
allied

\ l.^"ry



S.N Para
lnxisting

Provision of GCC-2022 Modified Provision for GCC-2022

7 Para l8.r
of Part-II
GCC'22

have or enter into any monitory dealings
transactions either directly or indirectly

any employee of the Railway and if he
do so, the Railway shall be entitled

to rescind the contract and all other
with the Railway. Any question or

as to the commission of any such
or compensation payable to the

way under this Clause shall be settled by
General Manager of the Railway, in such

manner as he shall consider fit & sufficient
his decision shall be final & conclusive.

the event of rescission of the contract
this Clause, the Contractor will not be
any compensation whatsoever except

for the work done upto the date oI

Contractor shall not lend or borrow from
Punitive Provisions:

Without prejudice to and in addition to the
rights of the procuring entity to other
penal provisions as per the bid documents
or contract, if the procuring entity comes
to a conclusion that a (prospective) bidder/
contractor directly or through an agent,
has violated this code of integrity in
competing for the contract or in executing
a contract, the procuring entity may take
appropriate measures including one or
more of the following:

i) If his bids are under consideration in
any procurement

a) Forfeiture or encashment of bid
security;

b) calling off of any pre-contract
negotiations; and

c) rejection and exclusion of the bidder
from the procurement process

ii) Ifa contract has already been awarded

a) Cancellation of the relevant contract
and recovery of compensation for loss
incurred by the procuring entity;

b) Forfeiture or encashment of any other
security or bond relating to the
procurementl

c) Recovery of payments including
advance payments, if any, made by the
procuring entity along with interest
thereon at the prevailing rate;

iii) Provisions in addition to above:

a) Removal from the list of enlisted
contractors and banning/ debarment ofthe
bidder from participation in future
procurements of the procuring entity for a
period not less than one yearl

b) In case of anti-competitive practices,
information for further processing may be
filed under a signature of the Joint
Secretary level oflicer, with the
Competition Commission of India;

c) Initiation of suitable disciplinary or
criminal proceedings against any
individual or staff found responsible.

Any question or dispute as to the
commission of anv such offence or

\V
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S.N Para Existing Provision of GCC-2022 Modified Provision for GCC-2022

compensation payable to the Railway
under this Clause shall be settled by the
General Manager of the Railway, in such a
manner as he shall consider fit & sufficient
and his decision shall be final &
conclusive.

* {. *>F*
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