NORTH WESTERN RAILWAY

ENGG. DEPTT.

JP DIVISION

TENDER PROPOSAL

Similar Nature of work: Any Civil Engineering work.

L. Tender No. W/JP/2026-27/76/WA :
Name of work : Provision of cow catcher at station’s entry gates and platform ends
over Jaipur division.
2.
3. Cost of work Rs. 82481339.87/-
4, Reference to sanctioned Estimate W/38 Dated- 04.06.2026
5. |Reference to Sub estimate for which tender is Pid No.- 09.03.53.25 .3.52.020 under
proposed Umbrella Work-2024-25
6. | Allocation of estimated cost CAP-64
7. |Reference of pink/Law/Green/Mini law book Pid No.- 09.03.53.25 .3.52.020 under
item if any Umbrella Work-2024-25
8. | Amount of fund allotted -0
9. |Reference to approval of plan for the tender -
10. | Whether land is available Yes
11. | Whether clear site is available and is free of all Yes
obstructions
12. | Whether obligatory materials to be issued free Yes
to the contractor are available or not
13. |Basic of rates adopted/tender No. CA No. of As per detailed Estimate
any
14. | Whether unusual condition requiring fresh -
financial vetting is included, if yes.
15. | Whether any obligatory condition is deleted / -
modified if yes.
(a) | Condition No. -
16. |Completion period. 06 Months
17. |In case of deposit work, whether party has -
deposited full amount or not.
18. | Whether the tender is R & C tender if yes. -
(Name of contractor, value of contract value of
work already executed against this contract,
residual value etc.
Encl. Tender Schedule
DEN (Estate)/JP

Sr. DEN/Estate/JP may please approve the calling of tender as per SOP part A item No 5-A (i)

Signature Not

Verg’i‘?-\
Digitatty signed

RAM GOPAL
Date: 2026.
10:04:2
Reason: PS-CRIS
Location:bldw Delhi

Approved

Sr. DEN (Co)/JP




NORTH WESTERN RAILWAY
TENDER SCHEDULE
Tender No. : W/JIP/2026-27/76/WA

Name of work :  Provision of cow catcher at station’s entry gates and platform ends over
Jaipur division.

RATE SHEET

I/we hereby agree and abide to do the work for Sch. ‘A’ DSR 2023 Items as below:-

S.No. | Schedule Description Total Amount | Rate to be quoted by the
Basic Rate tenderer both.
in fig in words
1. 2. 3. 4. 5. 6.
1. Schedule -'A’ DSR 2023 Items 82481339.87
Total 82481339.87
Note:-

1. 1.Please Quote a Single % above /below/At Par in above rate sheet on the total Amount
basic rate as indicated in column no. 4 as mentioned in Rate Sheet of tender schedule for
Sch. ‘A’ DSR 2023 Items.

Signature of tenderer/s Divl. Rly. Manager (WA)/Jaipur
For & on the behalf of President of Union of India.
T.S. Tech. Checked

SSE (Est.)




NORTH WESTERN RAILWAY
TENDER SCHEDULE

Tender No. : WI/IP/2026-27/76/WA
NAME OF WORK :  Provision of cow catcher at station’s entry gates and platform ends over
Jaipur division.

S. | DSR 2023 Description of work Unit Rate Qty. Amount
No. | Item No.

1. 2. 3. 4. 5. 6. 7.
1. 2.8 Earth work in excavation by mechanical means

(Hydraulic excavator) / manual means in
foundation trenches or drains (not exceeding 1.5
m in width or 10 sqm on plan) including dressing
of sides and ramming of bottoms, lift up to 1.5 m,
including getting out the excavated soil and
disposal of surplus excavated soil as directed,
within a lead of 50 m.

2.8.1 All kinds of soil. Cum 260.30 2540 661162.00

2. 2.25 Filling available excavated earth (excluding rock) | Cum 196.00 1270 248920.00
in trenches, plinth, sides of foundations etc. in
layers not exceeding 20cm in depth, consolidating
each deposited layer by ramming and watering,
lead up to 50 m and lift up to 1.5 m.

3. 4.1 Providing and laying in position cement concrete
of specified grade excluding the cost of centering
and shuttering - All work up to plinth level :

413 1:2:4 (1 cement : 2 coarse sand(zone-III) derived | Cum 7878.50 |495.30 3902221.05
from natural sources : 4 graded stone aggregate
20 mm nominal size derived from natural

sources)
4, 4.3 Centering and shuttering including strutting,
propping etc. and removal of form work for :
4.3.1 Foundations, footings, bases for columns. Sgm 392.15 635 249015.25
5. 6.1 Brick work with common burnt clay F.P.S. (non

modular) bricks of class designation 7.5 in
foundation and plinth in:

6.1.2 Cement mortar 1:6 (1 cement : 6 coarse sand) Cum 7132.25 508 3623183.00

6. 10.16 Steel work in built up tubular (round, square or
rectangular hollow tubes etc.) trusses etc.,
including cutting, hoisting, fixing in position and
applying a priming coat of approved steel primer,
including welding and bolted with special shaped
washers etc. complete.

10.16.1 | Hot finished welded type tubes. Kg 194.40 203200 39502080.00

7. 10.25 Steel work welded in built up sections/ framed
work, including cutting, hoisting, fixing in
position and applying a priming coat of approved
steel primer using structural steel etc. as required.

10.25.2 |In gratings, frames, guard bar, ladder, railings,| Kg 172.60 | 155575 26852245.00
brackets, gates and similar works.

Signature of tenderer/s Divl. Rly. Manager (WA)/Jaipur
For & on the behalf of President of Union of India.
T.S. Tech. Checked

SSE (Est.)




Tender No. : W/IP/2026-27/76/WA

S. | DSR 2023 Description of work Unit Rate Qty. Amount
No. | Item No.
1. 2. 3. 4. 5. 6. 7.
8. 13.6 20 mm cement plaster of mix :
13.6.2 1:6 (1 cement: 6 coarse sand) Sqm 466.05 1905 887825.25
9. 13.61 Painting with synthetic enamel paint of
approved brand and manufacture to give an
even shade :
13.61.1 | Two or more coats on new work. Sqm 155.90 2540 395986.00
10. 15.2 Demolishing cement concrete manually/ by

mechanical means including disposal of
material within 50 metres lead as per direction
of Engineer - in - charge.

15.2.1 Nominal concrete 1:3:6 or richer mix (i/c| Cum 2434.25 635 1545748.75
equivalent design mix)
11. 15.60 Disposal of building rubbish / malba / similar| Cum 263.95 1270 335216.50

unserviceable, dismantled or waste materials by
mechanical  means, including loading,
transporting, unloading to approved municipal
dumping ground or as approved by Engineer-
in-charge, beyond 50 m initial lead, for all leads
including all lifts involved.

Total Amount Schedule “A” 78203602.80

Add 5.47% Above 78203602.80 | 5.47 % 4277737.07

Total Amount Schedule “A” 82481339.87
Signature of tenderer/s Divl. Rly. Manager (WA)/Jaipur

For & on the behalf of President of Union of India.
T.S. Tech. Checked

SSE (Est.)




Tender No. : W/IP/2026-27/76/WA

Special Conditions:

NAME OF WORK : Provision of cow catcher at station’s entry gates and platform ends over
Jaipur division.

Scope of work

1. The work involves for povision of cow catcher at station’s entry gates and platform ends
over Jaipur division.

2. The work is required to be completed with in a period of Six Months (6 months) from the
date of issue of acceptance letter.

ADDITIONAL SPECIAL CONDITION FOR THE WORK

1. The work is to be executed as per the direction of Engineer in charge. Item to be operated shall be as per
the tender schedule & site condition. Decision of Engineering-in-charge or his representative shall be
final and binding on the contractor. Tenderers are requested to visit the site of work before quoting the
rates.

2. All construction materials to be used in the work shall be as per relevant IS specification wherever
applicable and shall be approved by Site engineer before use in work.

3.  Mixers of approved design shall be used for mixing cement concrete. Form surface vibrators of
approved design and quality shall be used for the compaction of the same in RCC/CC work.

4.  All equipments & material to be used in the work shall be as per relevant IS specification wherever
applicable and shall be approved by Site engineer before use in work.

5. Specifications for the works given in the items of DSR 2023/IRUSSOR-23 shall be followed. The
standard specifications (works & material) shall be followed given by CPWD in reference of DSR 2023
& specifications of IRUSSOR.

6.  During the currency of the contract any correction slip related with the items of DSR 2023 of
CPWD/ IRUSSOR is issued, the contractor shall be bound to accept the same. No extra claim what
so ever shall be admissible in such cases, However any change or new guideline related to CPWD
DSRs, AORs & Specifications shall be effective on Indian Railways only when uploaded by
Ministry of Railways on Civil Engineering Directorate webpage of Ministry of Railways.

7. The rates quoted by the contractor shall be deemed to be inclusive of all taxes, royalties, octroi etc.

8. Contractor shall take all care to avoid any damage to electric overhead or under ground cable, telephone
wires, water pipe line, sewerage system etc. Any damage to the railway property on account of
contractor’s negligence shall be made good at contractor’s cost.

9. In case any ambiguity between special conditions and general standard condition, special conditions shall
prevail.

10.  Contractor shall be responsible for the safety of his labour, machinery deployed on the work.

11.  Contractor will be responsible for the safety of railway property.

12.  Contractor has to make all the safety arrangements and provide boards and banners of "work in progress"
etc. and safety strips of sufficient length to make aware the Passengers and other users. No extra
payment for the same shall be made.

Signature of tenderer/s Divl. Rly. Manager (WA)/Jaipur

For & on the behalf of President of Union of India.
T.S. Tech. Checked

SSE (Est.)



Tender No. : W/IP/2026-27/76/WA

13.

14.

15.

16.

17.

18.

19.
20.

All the tests such as cube test, design mix of all grades, RCC slab, beam, column etc. required during the
execution of DSR- 2023/IRUSSOR-2023 items shall be got done by the contractor from Govt. laboratory
or any other reputed private lab(NABL approved lab) for which testing charges shall be borne by the
contractor. No extra claim of payment whatsoever shall be admissible for such tests. However cube tests
may be done in contractor's established laboratory. If the Testing done from private approved laboratory
it is to be done in the personal presence of concerned SSE (W).

Work to be done in a very efficient manner and up to the entire satisfaction of Engineer in charge. Any
defect pointed out by Engineer in charge shall immediately be rectified by the contractor without any
extra cost.

Any root or branch of tree coming in the way of foundation/ excavation etc. shall be cut/ trimmed by the
contractor at his own cost. No extra payment shall be made.

Contractor will not be entitled for any claims if any of the items indicated in the schedule is not done or
not given to him

Time is essence of contract. The contractor shall submit a Bar chart/CPM/PERT chart within 15
days on award of the work for completing the work within the completion period. Progress shall be
maintained strictly in accordance with the programme submitted by the contractor in the said
chart time to time and as accepted by the Engineer-in-charge.

Any special condition stated by the tenderer(s) in the covering letter submitted along with the tender shall
be deemed as part of contract to such extent only as explicitly been accepted by the Railway.

Electricity if required at work site shall have to arrange by contractor at his own cost.

In case of any dispute arising out of the punctuation and/or any typographical error in schedule the same
will be corrected with reference to IRUSSOR-2023 of NWR/ DSR-2023 of CPWD of North western
railway (with upto date correction slips) in original manuscript available with Chief Engineer.

Signature of tenderer/s Divl. Rly. Manager (WA)/Jaipur

For & on the behalf of President of Union of India.

T.S. Tech. Checked

SSE (Est.)



Tender No. : W/IP/2026-27/76/WA

SPECIFICATION & CONDITION OF STEEL FOR RCC WORK & STRUCTURE STEEL

1 The steel supplied by the contractor shall confirm to the latest version of:
(a) IS: 432 (Part-I) 1966 for mild steel and medium tensile steel bars.
(b) IS: 1139-1966 for deformed bars.
(c) IS: 1786-1979 cold twisted steel bars.

2. Necessary test certificate for steel shall be obtained and submitted to the Railway Engineer-In-charge.
Steel without the test certificate from approved laboratory/ Engg. College shall not be used in the work.

3. Quantity for this item shall be calculated as per nominal weight of steel section for the length actually
used in the work. No payment will be made for the wastage and the contractor will be allowed to take
away the scrap and excess steel from site.

4.  The contractor shall be responsible for getting the measurements of steel entered into steel register and
signed by the assistant Engineer-In-charge before concreting is done to avoid dispute regarding quantity
of steel used.

5. The rate quoted for this item is deemed to be inclusive of the cost of binding wire and no separate
payment admissible for the same.

6.  The contractor shall not use any bar lesser than 3.5 meter in length unless and otherwise permitted by the
Engineer-In-charge.

7. The steel shall be kept by the contractor under his custody at site of work and Railway will not be
responsible for any theft.

8. The length for tapping of reinforcement, hooking bending etc. shall confirm to provision made in IS:456
latest edition.

9.  The quantity so payable under this item shall further be restricted to the quantity as per approved plan
drawing and the decision of the Railway Engineer in this regard shall be final and binding upon the
contractor.

10. Necessary test certificate of steel purchased shall be obtained by the contractor and submitted to Railway.

11. Payment will be for the net finished work in MT as per steel table weight.

Signature of tenderer/s Divl. Rly. Manager (WA)/Jaipur
For & on the behalf of President of Union of India.
T.S. Tech. Checked

SSE (Est.)
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