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IN CASE OF DISPUTES OR DISCREPANCIES BETWEEN HINDI AND ENGLISH 
VERSION, ENGLISH VERSION OF CONDITIONS SUPERCEDES AND ENGLISH 
VERSION WILL BE TAKEN AS CORRECT. 

Annexure-A 
Tender Conditions and Instructions to Tenderer 

 

1 E-tender is invited for the work as mentioned in E-Tender Notice No…. of 2026-27 of  Bikaner 
Division, North  Western  Railway. 

2 The approximate cost of the work is Rs. …………………. 

3 Tenderers shall submit their offer on website www.ireps.gov.inThe tender will be opened on 
same day at 15.30 Hrs and rates read out in the presence of tenderers or their representatives 
present. 

4 Tenderer will not have any claim on any account what so ever for any change in the quantity of 
works as actually required to be executed. 

5 Additional conditions/stipulations must be avoided by the tenderer. It should, however be noted 
that the Railway reserves the right not to consider conditional tenders and reject the same 
without assigning any reasons. 

6 It will not be obligatory on the part of Railways to accept the lowest tender and no reasons  for 
the rejection of the same will be indicated. 

7 If the tenderer deliberately gives wrong information in his tender, Railway reserves the right to 
reject such tender without any obligation on the part of   Railway. 

8 In case the overall value of the tender by a public sector undertaking of the State or Central 
Government is up to 10% higher than the lowest tender of a private tenderer, the Railway 
reserves the right to give preference to the tender of such public sector undertaking, ignoring 
the lower tenders. 

9 No RMC or priority certificates shall be issued by the Railways for carriage of tools and plants 
and other materials belonging to the contractor. 

 10 Drawings : 

10(a) Drawings for the work can be seen from the Divisional office, Bikaner on any working day during 
office hours. The tenderer should in his own interest study the drawing carefully. If copies of the 
drawing are required then the same can be taken on payment of Rs. 200/-per drawing. 

10(b) Demand for copies of drawings by post will be considered only when a sum of Rs. 250/- per   
drawing is sent in advance. It should be noted by the tenderer that the drawings are meant for 
general guidance only and the Railway may suitably modify them during the execution of the 
work according to circumstances. However Railway is not liable for any delay in dropping of 
tender due to delay in dispatch of drawings by post. 

 
10(c) 

Railway Administration reserves the right to change or amend the drawings as    and when 
necessary or at any stage of work. No claim of any kind will be entertained by the Railways in 
case execution of any item of work is held up for want of approved plans or design or late 
supply of such materials which are to be arranged by the Railway. 

10(d) The drawings and specifications, concerning the layout work and vital installations are 
confidential and must be strictly confined to the contractors own use (except so far as 
confidential disclosure to sub-contractors or suppliers, if necessary) and for the purpose of 
contract. 

10(e) 
 

The drawings and specifications shall be returned to the Engineer In-charge of the work on 
completion of the works or earlier upon termination of contract. 
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11 Eligibility Criteria : - 
 No Technical and Financial credentials are required for tenders having value up to Rs 50 lakh. 

Tenderers are required to submit copies of their credential as follows:-The stipulation of minimum 
eligibility criteria for open Tenders costing above Rs.50 Lacs. 

11(i) Technical Eligibility Criteria :- 
11(i)(a) The tenderer must have successfully completed or substantially completed any of the following during 

last 07 (seven) years, ending last day of month previous to the one in which tender is invited: 
(a) Three similar works each costing not less than the amount equal to 30% of advertised value of the 
tender, or 
(b) Two similar works each costing not less than the amount equal to 40% of advertised value of the 
tender, or 
(c) One similar work each costing not less than the amount equal to 60% of advertised value of the 
tender. 
Note :- For Joint Venture (JV):  The tenderer shall submit crendentials as mentioned in Clause 17 of 
GCC April 2022 (Ammended upto date). 

11(i) 
(b)(i) 

In case of tenders for composite works (e.g. works involving more than one distinct component, such 
as Civil Engineering works, S&T works, Electrical works, OHE works etc. and in the case of major 
bridges – substructure, superstructure etc.), tenderer must have successfully completed or 
substantially completed any one of the following categories of work(s) during last 07 (seven) years, 
ending last day of month previous to the one in which tender is invited: 
(i) Three similar works each costing not less than the amount equal to 30% of advertised value of each 
component of tender, or 
(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of each 
component of tender, or 
(iii) One similar work each costing not less than the amount equal to 60% of advertised value of each 
component of tender. 
Note : Separate completed works of minimum required values shall also be considered for fulfillment of 
technical eligibility criteria for different components. 
Note :- For Joint Venture (JV):  The tenderer shall submit crendentials as mentioned in Clause 17 of 
GCC April 2022 (Ammended upto date). 

11(i) 
(b)(ii) 

In such cases, what constitutes a component in a composite work shall be clearly pre- defined with 
estimated tender cost of it, as part of the tender documents without any  ambiguity. 

11(i) 
(b)(iii) 

To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender documents 
for evaluation of technical eligibility, shall be considered. The scope of work covered in other remaining 
components shall be either executed by tenderer himself if he has work experience as mentioned in clause 7 
of the Standard General Conditions of Contractor through subcontractor fulfilling the requirements as per 
clause 7 of the Standard General Conditions of Contract or jointly i.e., partly himself and remaining through 
subcontractor, with prior approval of Chief Engineer in writing.  

The Contractor shall not sub- contract the works comprising more than 40% (forty per cent) of the 
Contract Price and shall carry out Works for at least 60% (sixty per cent) of the total Contract Price 
directly under its own supervision and through its own personnel. The Parties expressly agree that- 
for the purposes of computing the value of sub-contracts under Clause 3.2.1, the Contract Price shall 
exclude any sub-contract for the procurement of goods and equipment like [rails, sleepers and track 
fittings, signaling and telecommunication & Power supply equipment}. The Parties agree that all 
obligations and liabilities under this Agreement for the entire Railway Project shall at all time remain 
with the Contractor. {The Parties agree that works equal to at least 30% (thirty per cent) of the 
Contract Price shall be discharged solely by the Lead Member.)$ 
 Procurement of material, hire of equipment or engagement of labour by prime contractor or 
procuring entity will not mean sub-contracting.  
$ May be deleted if the Contractor is not a Consortium/Joint Venture. 
However, if required in tender documents by way of Special Conditions, a formal agreement duly notarised, 
legally enforceable in the court of law, shall be executed by the main contractor with the subcontractor for 
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the component(s) of work proposed to be executed by the subcontractor(s), and shall be submitted along 
with the offer for considering subletting of that scope of work towards fulfilment of technical eligibility. Such 
subcontractor must fulfill technical eligibility criteria as follows: 
The subcontractor shall have successfully completed at least one work similar to work proposed for 
subcontract, costing not less than 35% value of work to be subletted, in last 5 years, ending last day of 
month previous to the one in which tender is invited through a works contract.  
Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of subcontractor shall be 
asked for by the Railway. 
In case after award of contract or during execution of work it becomes necessary for contractor to change 
subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per clause 7 of 
Part-II of the Standard General Conditions of Contract, with prior approval of Chief Engineer in writing. 

 Note for Item 11.1: 
Work experience certificate from private individual shall not be considered. However, in addition to work 
experience certificates issued by any Govt. Organisation, work experience certificate issued by Public listed 
company having average annual turnover of Rs 500 crore and above in last 3 financial years excluding the current 
financial year, listed on National Stock Exchange or Bombay Stock Exchange, incorporated/registered atleast 5 
years prior to the date of opening of tender, shall also be considered provided the work experience certificate has 
been issued by a person authorized by the Public listed company to issue such certificates. 

 In case tenderer submits work experience certificate issued by public listed company, the tenderer shall 
also submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill 
wise details of paymnt received duly certified by Chartered Accountant, TDS certificates for all 
payments received and copy of final/last bill paid by company in support of above work experience 
certificate. 

11 (ii) Financial Eligibility Criteria: The tenderer must have minimum average annual contractual turnover 
of V/N or V whichever is less; where  
V= Advertised value of the tender in crores of Rupees  
N= Number of years prescribed for completion of work for which bids have been invited.  
The average annual contractual turnover shall be calculated as an average of “total contractual 
payments” in the previous three financial years, as per the audited balance sheet. However, in case 
balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the 
fourth previous year shall be considered for calculating average annual contractual turnover.  
The tenderers shall submit requisite information as per AnnexureA3, along with copies of Audited 
Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly 
supported by Audited Balance Sheet. 
Note :- (i) For Joint Venture (JV):  The tenderer shall submit crendentials as mentioned in Clause 17 
of GCC April 2022 (Ammended upto date). 
(ii) In case, date of tender inviting is on or after date of statutory deadline for audit of balance sheet of 
previous Financial Year (i.e. 30th Sept. or as further extended for this FY), audited balance sheet of 
4th previous year shall not be considered unless concerned CA certifies that balance sheet is not 
audited yet as on date of invitation of this tender. 

11 (iii) Certificates and testimonials regarding contracting experience for the type of job for which tender is invited 
with list of works carried out in the past. 
Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual payments received 
in the past. 

11 (iv) The list of personnel / organization on hand and proposed to be engaged for the tendered work. Similarly list 
of Plant & Machinery available on hand and proposed to be inducted and hired for the tendered work. 

11 (v) List of works completed in last Seven financial years giving description of work, organization for whom 
executed, approximate value of contract at the time of award, date of award and date of Scheduled 
completion of work. Date of actual completion and final value of contract should also be given.  

11 (vi) List of works on hand indicating description of work, contract value, and approximate value of balance work 
yet to be done and date of award. 

11 (vii) In case of other than Company/ Proprietary firm, Annexure-A-1A shall also be submitted by the each 
member of a Partnership firm/ Joint Venture (JV) / Hindu Undivided Family (HUF)/ Limited Liability 
Partnership (LLP) etc. as the case may be. Non submission of a copy of certificate by the bidder shall result 
in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state 
and submit the supporting documents duly self attested/ digitally signed by which they/he are/is qualifying 
the Qualifying Criteria mentioned in the Tender Document. 

11(viii) The Railway reserves the right to verify all statements, information and documents submitted by the bidder in 
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his tender offer, and the bidder shall, when so required by the Railway, make available all such information, 
evidence and documents as may be necessary for such verification. Any such verification or lack of such 
verification, by the railway shall not relieve the bidder of its obligation or liabilities hereunder not will it affect 
any rights of the railway there under. 

11(ix) (a) In case of any information submitted by tenderer is found to be false forged or incorrect at any time 
during process for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security besides banning 
of business for a period of upto two years. 
(b) In case of any information submitted by tenderer is found to be false forged or incorrect after the award of 
contract, the contract shall be terminated. Bid Security, Performance Guarantee and Security Deposit 
available with the railway shall be forfeited. In addition, other dues of the contractor, if any, under this 
contract shall be forfeited and agency shall be banned for doing business for a period of upto two years. 

11(x) Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as 
Annexure-VI of GCC April 2022 (Amended upto date). 

For tenders having advertised value more than Rs 10 crore wherein eligibility criteria include Bid 
Capacity also, the tenderer will be qualified only if its available bid capacity is equal to or more than 
the total bid value of the present tender. 

11(xi) Pre Bid Conference: Intenders having advertised value more than Rs 50 Crore or as mentioned in the 
tender document, Railway shall conduct Pre Bid Conference(s) with the prospective bidders. 

11(xii) Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, as amended from 
time to time, shall be followed for consideration of tenders. 

11(xiii) Permission to Bid for a bidder from a country which shares Land boundary with India: Any bidder 
from the countries sharing a land border with India will be eligible to bid in any procurement of works 
(including turnkey projects) only if the bidder is registered with the Competent Authority. The 
Competent Authority for registration will be the Registration Committee constituted by the Department 
for Promotion of Industry and Internal Trade (DPIIT), Government of India. For interpretation of this 
para, Department of Expenditure, Ministry of Finance, Government of India letter F.No.6/18/2019-PPD 
dated 23/07/2020 shall be referred. 

11(iv) Clarification of Bids: To assist in the examination, evaluation & comparison and prequalification of the 
Tender, the Railway may, at its discretion, ask any Bidder for a clarification of its Bid. Any clarification 
submitted by a Bidder that is not in response to a request by the Railway shall not be entertained or 
considered. The Railway request for clarification and the response of the bidder in this regard shall be 
in writing. However, if a Bidder does not provide clarification of its bid by the date and time 
communicated in the Railway request for clarification, the bid shall be evaluated as per the documents 
submitted along with the bid. 

12 Non-compliance with any of the conditions set forth therein above is liable to result in the tender being 
rejected. 

13 Decuments to be submitted along with tender 
13(i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on 

behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered Trust / 
Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose 
the attested copies of the constitution of their concern, and copy of PAN Card along with their tender. 
Tender Documents in such cases are to be signed by such persons as may be legally competent to 
sign them on behalf of the firm, company, association, trust or society, as the case may be. 

13(ii) Following documents shall be submitted by the tenderer: 
(a) Sole Proprietorship Firm: - All other documents in terms of Para 11 above {Para 10 of GCC April 

2022 (Ammended upto date)}. 
(b) HUF: (i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on 

behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, 
power and consent given by other members to act on behalf of HUF. (ii) All other documents in terms 
of Para 11 above {Para 10 of GCC April 2022 (Ammended upto date)}. 

(c) Partnership Firm: The tenderer shall submit All other documents in terms of Para 18 of GCC April 
2022 (Ammended upto date). 

)d(  Joint Venture (JV):  The tenderer shall submit documents as mentioned in Clause 17 of GCC April 
2022 (Ammended upto date). 
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(e) Company registered under Companies Act2013: (i) The copies of MOA (Memorandum of Association) / 
AOA (Articles of Association) of the company (ii) A copy of Certificate of Incorporation (iii) A copy of 
Authorization/Power of Attorney issued by the Company (backed by the resolution of Board of Directors) in 
favour of the individual to sign the tender on behalf of the company and create liability against the company. 
(iv) All other documents in terms Para 11 above {Para 10 of GCC April 2022 (Ammended upto date)}. 

(f) LLP (Limited Liability Partnership) Firm: If the tender is submitted 
(i) A copy of LLP Agreement (ii) A copy of Certificate of Incorporation (iii) A copy of Power of 
Attorney/Authorization issued by the LLP in favour of the individual to sign the tender on behalf of the LLP 
and create liability against the LLP. (iv) An undertaking by all partners of the LLP that they are not blacklisted 
or debarred by Railways or any other Ministry / Department of the Govt. of India from participation in tenders 
/ contracts as on the date of submission of bids, either in their individual capacity or in any firm/LLP or JV in 
which they were / are partners/members. Concealment / wrong information in regard to above shall make 
the contract liable for determination under Clause 62 of the Standard General Conditions of Contract. (v) All 
other documents in terms of Para 11 above {Para 10 of GCC April 2022 (Ammended upto date)}. 

(g) Registered Society & Registered Trust: The tenderer shall submit 
(i) A copy of Certificate of Registration (ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and create 
liability against the Society/Trust. (iv) A copy of Rules & Regulations of the Society (v) All other 
documents in terms of Para 11 above {Para 10 of GCC April 2022 (Ammended upto date)}. 

13(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole 
Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the tender shall 
be treated as having been submitted by the individual who has signed the tender. 

13(iv) After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm / 
Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF/LLP etc. shall be 
neither asked nor considered, if submitted. Further, no suo moto cognizance of any document available 
in public domain (i.e., on internet etc.) or in Railway’s record/office files etc. will be taken for 
consideration of the tender, if no such mention is available in tender offer submitted. 

13(v) A tender from JV / Partnership firm etc. shall be considered only where permissible as per the tender 
conditions. 

13(vi) The Railway will not be bound by any change in the composition of the firm made subsequent to the 
submission of tender. Railway may, however, recognize such power of attorney and changes after 
obtaining proper legal advice, the cost of which will be chargeable to the Contractor. 

13(vii) The tenderer whether sole proprietor / a company or a partnership firm / registered society / registered 
trust / HUF / LLP etc if they want to act through agent or individual partner(s), should submit along with 
the tender, a copy of power of attorney duly stamped and authenticated by a Notary Public or by 
Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other 
person, specifically authorizing him/them to sign the tender, submit the tender and further to deal with 
the Tender/ Contract up to the stage of signing the agreement except in case where such specific 
person is authorized for above purposes through a provision made in the partnership deed / 
Memorandum of Understanding / Article of Association /Board resolution, failing which tender shall be 
summarily rejected. 

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in 
favour of the specific person whether he/they be partner(s) of the firm or any other person, shall be 
submitted after award of work, specifically authorizing him/them to deal with all other contractual 
activities subsequent to signing of agreement, if required.  

Note: A Power of Attorney executed and issued overseas, the document will also have to be legalized 
by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. 
However, the Power of Attorney provided by Bidders from countries that have signed the Hague 
Legislation Convention 1961 are not required to be legalized by the Indian Embassy if it carries a 
conforming Appostille certificate. 
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14 Accident/Natural calamities. 
 All vehicles and equipment of contractors can be drafted by Rly. Administration in case of 

accident/natural calamities involving human lives. 
15 Bid Security :- the tenders must be accompanied by Bid Security as indicated in the table below:- 

 Value of the work (Tender 
Value) 

Bid Security 

For all works  2% of the estimated cost of the work. 
 

 Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of GCC April 2022 (Ammended upto 
date), the tender must be accompanied by a Bid Security as mentioned in tender documents, failing 
which the tender shall be summarily rejected. 

15(i) The Bid Security shall be deposited either in cash through e-payment gateway or submitted as 
Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in tender 
documents. The Bank Guarantee bond shall be as per AnnexureA2 and shall be valid for a period of 
90days beyond the bid validity period. 

 In case, submission of Bid Security in the form of Bank Guarantee, following shall be ensured: 
i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) 

while applying to the tender.  
ii. The original Bank Guarantee should be delivered in person to the official nominated as 

indicated in the tender document before closing date for submission of bids (i.e. excluding 
the last date of submission of bids) or in the office of Sr.DEN/Co., Engineering branch, 
DRM office, Bikaner-334001.  

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal 
(IREPS) and/or non submission of original Bank Guarantee within the specified period shall 
lead to summary rejection of bid.  

iv. The Tender Security shall remain valid for a period of 90 days beyond the validity period for 
the Tender.   

v. The details of the BG, physically submitted should match with the details available in the 
scanned copy and the data entered during bid submission time, failing which the bid will be 
rejected. 

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope 
shall clearly bear the identification “Bid for the ***** Project” and shall clearly indicate the 
name and address of the Bidder. In addition, the Bid Due Date should be indicated on the 
right hand top corner of the envelope. vii. The envelope shall be addressed to the officer and 
address as mentioned in the tender document. viii. If the envelope is not sealed and marked 
as instructed above, the Railway assumes no responsibility for the misplacement or 
premature opening of the contents of the Bid submitted and consequent losses, if any, 
suffered by the Bidder. 

15(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as ‘Startups’ shall be 
exempted from payment of Bid Security detailed above on submission of Registration Certificate issued 
by appropriate authority 

(i) 100% Govt. owned PSUs shall be exempt from payment of Bid Security deposit detailed 
above.  

(i) Labour Cooperative Societies shall deposit only 50% of above Bid Security deposit 
detailed above. 

15(iii) If his tender is accepted,  
(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment 

gateway will be retained as part security for the due and faithful fulfillment of the contract in 
terms of Clause 16 of the Standard General Conditions of Contract;  

the Bid Security mentioned submitted as Bank guarantee bond, will be encashed as part security for 
the due and faithful fulfillment of the contract in terms of Clause 16 of the Standard General Conditions 
of Contract. 

15(iv) The Bid Security of other Tenderers shall, save as herein before provided, be returned to them, but the 
Railway shall not be responsible for any loss or depreciation to the Bid Security that may happen 
thereto while in their possession, nor be liable to pay interest thereon. 
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15(v) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either the Full 
Security Depositor the Part Security Deposit equal to or more than Bid Security, the Railway shall 
return the Bid Security so retained as per sub para(c) above, to the Contractor. 

15(vi) Bid Security in the form of Bank Guarantee Bond shall be issued in favour of Sr.DFM/NWR/BKN. 
16 Validity of Offer :- 

 The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two packet 
system of tendering 90days) from the date of closing of the Tender. It is understood that the tender 
documents have been issued to the Tenderer(s) and the Tenderer(s), is / are permitted to tender in 
consideration of the stipulation on his / their part that after submitting his / their tender subject to the 
period being extended further, if required by mutual agreement from time to time, he will not resile from 
his offer or modify the terms and conditions thereof in a manner not acceptable to North Western 
Railway. Should the tenderer fail to observe or comply with the foregoing stipulation, the amount 
deposited or Bank guarantee bond submitted as Bid Security for the due performance of the above 
stipulation, shall be forfeited to the Railway. 

17 Performance Guarantee  
17(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty one) days 

from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 21 
(Twenty one) days and upto 60 days from the date of issue of LOA may be given by the Authority who is 
competent to sign the contract agreement. However, a penal interest of 12% per annum shall be charged 
for the delay beyond 21(Twenty one) days, i.e. from 22nd day after the date of issue of LOA. Further, if the 
60thday happens to be a declared holiday in the concerned office of the Railway, submission of PG can be 
accepted on the next working day. 
In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date of issue 
of LOA, the contract is liable to be terminated.  
In case contract is terminated railway shall be entitled to forfeit Bid Security and other dues payable to the 
contractor against that particular contract, subject to maximum of PG amount.  
In case a tenderer has not submitted Bid Security on the strength of their registration as a Startup 
recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of Commerce and 
Industry, DIPP shall be informed to this effect.  

The failed Contractor shall be debarred from participating in re-tender for that work. 
17(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following forms, amounting 

to 5% of the Original Contract value and Additional Performance Guarantee as per clause 16(4)(h). 

If a tender is accepted on the quoted rates of bidder which is below the advertised tender value, an 
additional Performance Security shall be submitted by the bidder as per below :- 
 

Bid quoted in % of advertised cost Additional Performance Guarantee (%) 
Below 0 to 5% (inclusive) Nil 
Below 5% 5% 

in any of the following forms :- 

(i) A Deposit in cash. 
(ii) Irrevocable Bank Guarantee. 
(iii) Insurance Surety Bond as per Annexure A4 (Annexure-XVII of GCC 2022 amended upto date) 

Note: 

In case of extension of Date of Completion, selected bidder needs to submit extended Insurance Surety 
Bond/Fresh Insurance Surety Bond/fresh Performance Security, in any form as given above, before 
expiry of existing Insurance Surety Bond. 

(iv) Government Securities including State Loan Bonds at 5 Percent below the market value. 
(v) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India 
(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial Bank of India 

(vii)  A Deposit in the Post Office Saving Bank. 
(viii) A Deposit in the National Saving Certificates. 
(ix) Twelve years National Defence Certificates. 
(x) Ten years Defence Deposits. 
(xi) National Defence Bonds and 
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(xii) Unit Trust Certificate at 5 Percent below market value or at the face value whichever is less. 
(xiii) Also FDR in favour of Sr.Divl.Finance Manager, N.W.Rly.,Bikaner, (Free from any encumbrance) may be accepted. 
17© The Performance Guarantee shall be submitted by the successful bidder after the Letter Of Acceptance 

(LOA) has been issued, but before signing of the contract agreement. The PG shall be initially valid up to the 
stipulated date of completion plus 60 days beyond that. In case, the time for completion of work gets 
extended, the contractor shall get the validity of P.G. extended to cover such extended time for completion of 
work plus 60 days 

17(d) The value of PG to be submitted by the Contractor is based on original contract value and shall not change 
due to subsequent variation(s) in the original contract value. 

17(e) The Performance Guarantee (PG) Shall be released after physical completion of the work based on 
“Completion Certificate” issued by the competent authority stating that the contractor has completed the work 
in all respects satisfactorily.  

17(f)                    Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract shall be 
encashed   

17(g) The engineer shall not make a claim under the Performance Guarantee except for amounts to which the 
President of India is entitled under the contract (not withstanding and /or without prejudice to any other 
provisions in the contract agreement) in the event of : 

(i) Failure by the contractor to extend the validity of the Performance Guarantee as described herein above, in 
which event the Engineer may claim the full amount of the Performance Guarantee. 

(ii) Failure by the contractor to pay President of India any amount due, either as agreed by the contractor or 
determined under any of the Clauses/Conditions of the Agreement, within 30 days of the service of notice to 
this effect by Engineer. 

(iii) The Contract being determined or rescinded under clause 62 of these conditions. 
17(h) Performance Guarantee Bond shall be as per Annexure-I. 
18 Security deposit: 

18(a) Security Deposit for the work will be 5% of the contract value.   
18(b) The rate of recovery shall be at the rate of 6% of the bill amount till the full security deposit is 

recovered. 
18© The Bid Security submitted by the Contractor with his tender will be retained/encashed by the Railways 

as part of security for the due and faithful fulfillment of the contract by the Contractor.  
Provided further that, if Contractor submits the Cash or Term Deposit Receipt issued from a Scheduled 
commercial bank of India or irrevocable Bank Guarantee Bond from a Scheduled commercial bank of 
India, either towards the Full Security Depositor the Part Security Deposit equal to or more than Bid 
Security, the Railway shall return the Bid Security, to the Contractor. 
Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt 
issued from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from 
Scheduled commercial bank of India, or may be recovered at the rate of 6% of the bill amount till the 
full Security Deposit is recovered.  
Provided also that in case of defaulting Contractor, the Railway may retain any amount due for 
payment to the Contractor on the pending “on account bills” so that the amounts so retained (including 
amount guaranteed through Performance Guarantee) may not exceed 10% of the total value of the 
contract. 

 The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the 
stipulated date of Maintenance period plus 60 days and shall be extended from time to time, depending 
upon extension of contract granted in terms of Clause 17A and 17B of the Standard General 
Conditions of Contract.  
Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a 
Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the 
contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of 
India, to be submitted by him, for an amount equal to or more than the already available Security 
Deposit, provided however that, in a contract of value less than Rs. 50 Crore, such refund/ return of the 
already available Security Deposit is permitted up to two times and in a contract of value equal to or 
more than Rs. 50 Crore, such refund / return of the already available Security Deposit is permitted up 
to three times. 
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18(d) Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall be returned to 
the Contractor along with or after, the following:  
(a) Final Payment of the Contract as per clause 51.(1) of GCC April 2022 (Ammended upto date) and  
(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has No 
Claim on Contractor and  
© Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1) of GCC 
April 2022 (Ammended upto date), in case applicable. 

18(e) No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the 
Contractor under the Contract, but Government Securities deposited in terms of Para of 17(b) above 
{Sub-Clause 16.(4)(b) of GCC April 2022 (Ammended upto date)} will be payable with interest 
accrued thereon. 

18(f) Advances to Contractor – If specifically provided in Tender Documents of tender having advertised 
value more than Rs 50 Crores, Railway shall make payment, as an Interest bearing advances, as per 
Contractor’s request. These advances shall carry a simple interest ________ as indicated in the 
Tender documents. The payment and recovery of such advances shall be made as per manners 
prescribed in Clause 46.4 of the Standard General Conditions of Contract {GCC April 2022 
(Ammended upto date)}. 

19 Determination of contract owing to default of contractor:- 
 In case the contract is rescinded owing to default of contractor- 

19(a) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1) of 
these conditions, the Security Deposit already with railways under the contract shall be forfeited. 
However, in case the contract is rescinded in part or parts under clause 62 (1) of these conditions, the 
Security Deposit shall not be forfeited. 

19(b) The Engineer shall not make a claim under the Performance Guarantee except for amounts to which 
the President of India is entitled under the contract (not withstanding and/or without prejudice to any 
other provisions in the contract agreement) in the event of: 

(i) Failure by the contractor to extend the validity of the Performance Guarantee as described herein 
above, in which event the Engineer may claim the full amount of the Performance Guarantee. 

(ii) Failure by the contractor to pay President of India any amount due, either as agreed by the contractor 
or determined under any of the Clauses/Conditions of the agreement, within 30 days of the service of 
notice to this effect by Engineer. 

(iii) The contract being determined or rescinded under provision of the GCC, the Performance Guarantee 
shall be forfeited in full and shall be absolutely at the disposal of the President of India. 

19(c ) However, recovery of claims of Railway in regard to terminated contracts may be made from the Final 
Bills, Security Deposits and Performance Guarantees of other contract or contracts executed by the 
contractor. The Performance Guarantee submitted by the Contractor against other contracts, if 
required may be withheld and encashed. In addition, 10% of each subsequent on-account bill may be 
withheld, if required, for recovery of Railway’s dues against the terminated contract. 
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19(d) Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in case the 
contractor fails to complete the final part(s) of the work and the value of such part(s) of the work is 
limited to 5% of the original contract value, the Engineer may allow/decide for offloading of such part(s) 
of works, either after the Contractor’s request in writing to do so or after serving a 14 (Fourteen) days 
suo-moto notice {as per annexure- VIIA of GCC April 2022 (Ammended upto date)}, if the Engineer is 
of the opinion that :-  

(i) Such Offloading of works (up to 5% of original contract value) would enable successful 
completion of contract/work,  

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of the 
Railway/work;, and  

(iii) The anticipated additional cost for execution of such works through other mode 
would not be substantial and can be recovered from the pending dues of the 
contractor;  

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of execution of 
such offloaded work through other agency(ies) (as per annexure- VIIB of GCC April 2022 
(Ammended upto date). The extra expenditure so incurred in execution of the offloaded work, shall be 
recovered from subsequent Bill(s) or any other dues of the Contractor, but not exceeding the value of 
Performance Guarantee available in the contract. There shall be no other repercussion of such 
offloading on execution of the balance contract. The Contractor shall have no claim on account of 
above mentioned offloading of works. 

20 Constitution of Firm/society etc. 
20(a) If any partner(s) of a partnership firm expires after the submission of its tender or after the acceptance 

of its tender, the Railway shall deem such tender as cancelled/contract as terminated under clause 61 
of the Standard General Conditions of Contract, unless the firm retains its character as per partnership 
agreement. If a sole proprietor expires after the submission of tender or after the acceptance of tender, 
the Railway shall deem such tender as cancelled / contract as terminated under clause 61 of the 
Standard General Conditions of Contract. 

20(b) The cancellation of any documents such as power of attorney partner ship deed etc., shall forthwith be 
communicated to the Railway in writing failing which the Railway shall have no responsibility of liability 
for any action taken on the strength of the said documents. 

21 Rates of Tender:- 
21(a) Every possible fluctuation in the rates of labour and material and general commodities of each and 

every kind should be considered before quoting the rates and the claim on this account shall not be 
entertained by the railway. [No price escalation clause is admissible unless specifically mentioned in 
the document] 

21(b) The tenderer shall not increase his rates in case Railway Administration negotiates for reduction of 
rates/special conditions. Such negotiations shall not amount to cancellation or withdrawal of the original 
offer and original offer will be binding on the tenderer if it happens to be lower than the negotiated offer. 

21(c) The tenderer shall submit analysis of rates if called for. 
21(d) Octroi, royalty, toll tax, other livable taxes by the Central or State Government/Local bodies shall be 

borne by the tenderer. No such taxes on contractor’s labour or material shall be paid by the Railway.  
For ballast supply work, final bill will be passed after submission of No Dues certificate from 
Mines Department. 

Note (i) Works contracts shall be treated as supply of services as per schedule –II of Model GST Law.  
(ii) GST Act and Rules issued from time to time by the Government/ concerened authorities shall be applicable. 

(iii) Contractor/ suppliers/ service providers/ parties shall registered their firms under GSTIN (GST 
Identification Number). 

22 Care in Submission of Tenders: 
22(a)(i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection 

of the site and locality of the works, that all conditions liable to be encountered during the execution of 
the works are taken into account and that the rates he enters in the tender forms are adequate and all 
inclusive to accord with the provisions in Clause-37 of the Standard General Conditions of Contract (as 
mentioned in below para no.23) for the completion of works to the entire satisfaction of the Engineer . 

22(a)(ii) Tenderers will examine the various provisions of The Central Goods and Services Tax Act, 2017(CGST)/ 
Integrated Goods and Services Tax Act, 2017(IGST)/ Union Territory Goods and Services Tax Act, 
2017(UTGST)/ respective state’s State Goods and Services Tax Act (SGST) also, as notified by 
Central/State Govt. & as amended from time to time and applicable taxes before bidding. Tenderers will 
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ensure that full benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered while quoting 
rates. 

22(a)(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit 
GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to railway immediately after 
the award of contract, without which no payment shall be released to the Contractor. The Contractor shall be 
responsible for deposition of applicable GST to the concerned authority. 

22(a)(iv
) 

In case the successful tenderer is be not liable to registered under CGST/IGST/UTGST/ SGST Act, the 
railway shall deduct the applicable GST from his/their bills under reverse charge mechanism (RCM) and 
deposit the same to the concerned authority. 

22(a)(v) Contractor shall be liable to pay/refund the amount collected as GST to the Indian Railways along with 
interest and penalties, if any imposed by the authorities, in case GST input tax credit of Indian Railways is 
denied/rejected by the tax authorities due to reasons mentioned below but not limited to:  
Wrong/incorrect  invoice s is sued by Contractor ;  
No-filing of GST returns;  
Non-payment of GST collected from Indian Railways to the authorities;  
Any other non-compliance done by Contractor;  
General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian Railways from 
and against any and all losses, including loss on account of Input Tax Credit and all losses incurred by the 
Indian Railways relating to or arising out of or in connection with any actual or threatened claim, legal action, 
proceedings, prosecution or inquiry by or against the Indian Railways arising out, directly or indirectly, of 
failure by the contractor to comply with the provisions of GST and related laws, or based upon or arising 
from any failure by the Contractor. 
Retention Money: Any payment liable to be paid by Indian Railways to contractor against the goods or 
services or both supplied by such contractor to Indian Railways shall be kept on hold in case supplier makes 
any non-compliance of any of the GST law provisions including non-reporting of invoices in GST returns. 
Such payment shall be released after proper verification of records and availability of ITC to Indian Railways 
as per provisions of GST Law. 

22(b) When work is tendered for by a firm or company, the tender shall be signed by the individual legally 
authorized to enter into commitments on their behalf. 

22(c) The Railway will not be bound by any power of attorney granted by the tenderer or by changes in the 
composition of the firm made subsequent to the execution of the contract. It may, however, recognize 
such power of attorney and changes after obtaining proper legal advice, the cost of which will be 
chargeable to the Contractor. 

23 Rates for Items of Works: 
23(a) The rates, entered in the accepted Bills of Quantities of the Contract are intended to provide for 

works duly and properly completed in accordance with the General and Special (if any) Conditions of 
the Contract and the Specifications and drawings together with such enlargements, extensions, 
diminutions, reductions, alterations or additions as may be ordered in terms of Clause 42 of these 
conditions (as mentioned in below para no.33) and without prejudice to the generality thereof and 
shall be deemed to include and cover superintendence and labour, supply, including full freight of 
materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring props, timber, 
machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant required on the 
works, except such tools, plant or materials as may be specified in the contract to be supplied to the 
Contractor by the Railway, the erection, maintenance and removal of all temporary works and 
buildings, all watching, lighting, bailing, pumping and draining, all prevention of or compensation for 
trespass, all barriers and arrangements for the safety of the public or of employees during the 
execution of works, all sanitary and medical arrangements for labour camps as may be prescribed by 
the Railway, the setting of all work and of the construction, repair and upkeep of all centre lines, bench 
marks and level pegs thereon, site clearance, all fees duties, royalties, rent and compensation to 
owners for surface damage or taxes and impositions payable to local authorities in respect of land, 
structures and all material supplied for the work or other duties or expenses for which the Contractor 
may become liable or may be put to under any provision of law for the purpose of or in connection with 
the execution of the contract and all such other incidental charges or contingencies as may have been 
specially provided for in the Specifications. 

23(b) However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess 
on Works Contract is imposed by Statute after the date of opening of tender but within the original date 
of completion/date of completion extended under clause 17 & 17A and the Contractor thereupon 
properly pays such taxes/cess, the Contractor shall be reimbursed the amount so paid. 
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23(c) Further, if rates of existing GST or cess on GST for Works Contract  is decreased or any tax/cess on 
Works Contract is decreased / removed by Statute after the date of opening of tender, the reduction in 
tax amount shall be recovered from Contractor’s bills/Security Deposit or any other dues of Contractor 
with the Government of India.  

24 Period of completion:- 
 Force Majeure Clause: If at any time, during the continuance of this contract, the performance in 

whole or in part by either party of any obligation under this contract shall be prevented or delayed by 
reason of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage 
by fire, explosions, epidemics/pandemics, strikes, lockouts or acts of God (hereinafter, referred to 
events) provided, notice of the happening of any such event is given by either party to the other within 
30 days from the date of occurrence thereof, neither party shall by reason of such event, be entitled to 
terminate this contract nor shall either party have any claim for damages against the other in respect 
of such non-performance or delay in performance, and works under the contract shall be resumed as 
soon as practicable after such event has come to an end or ceased to exist, and the decision of the 
Engineer as to whether the works have been so resumed or not shall be final and conclusive, 
PROVIDED FURTHER that if the performance in whole or in part of any obligation under this contract 
is prevented or delayed by reason of any such event for a period exceeding 120 days, either party 
may at its option terminate the contract by giving notice to the otherparty. 

24(a) The work, in reference is required to be completed in all respect within the period specified in tender 
notice   as time is the essence of contract. The contractor will be required to maintain steady and 
regular progress to the satisfaction of the Engineer to ensure that the work is completed in all respects 
within the time stipulated above. Failing which action may be taken by the Railway as per General 
Conditions of the contract- April 2022 (Ammended upto date) amended from time to time. The 
contractor should plan the execution of works in close co- ordination with the engineer or his authorized 
representative. 

24(b) Site Inspection Register at the site of the work be maintained by the Engineer or his representative in which 
the contractor shall be bound to sign day to day entries made by the Engineer or his representative. The 
contractor is required to take note of the instructions given to him in site inspection register and should 
comply within reasonable time. The contractor will receive all the letters etc., issued to him at the site of work 
or at his registered address with the Railways. 

24(c) Extension of Time in Contracts under clause 17(A) of GCC:  Subject to any requirement in the 
contract as to completion of any portion or portions of the works before completion of the whole, the 
Contractor shall fully and finally complete the whole of the works comprised in the contract (with such 
modifications as may be directed under conditions of this contract) by the date entered in the contract 
or extended date in terms of the following clauses: 

24(c)(i) Extension due to Modification: If any modifications have been ordered which in the opinion of the 
Engineer have materially increased the magnitude of the work, then such extension of the contracted 
date of completion may be granted as shall appear to the Engineer to be reasonable in the 
circumstances, provided moreover that the Contractor shall be responsible for requesting such 
extension of the date as may be considered necessary as soon as the cause thereof shall arise. 
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24(c)(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, the progress of 

work has any time been delayed by any act or neglect of Railway's employees or by other Contractor 
employed by the Railway under Sub-Clause (4) of Clause 20 of GCC April 2022 (Ammended upto date) or 
in executing the work not forming part of the contract but on which Contractor's performance necessarily 
depends or by reason of proceeding taken or threatened by or dispute with adjoining or to neighbouring 
owners or public authority arising otherwise through the Contractor's own default etc. or by the delay 
authorized by the Engineer pending arbitration or in consequences of the Contractor not having received in 
due time necessary instructions from the Railway for which he shall have specially applied in writing to the 
Engineer or his authorized representative then upon happening of any such event causing delay, the 
Contractor shall immediately give notice thereof in writing to the Engineer within 15 days of such happening, 
but shall nevertheless make constantly his best endeavours to bring down or make good the delay and shall 
do all that may be reasonably required of him to the satisfaction of the Engineer to proceed with the works. 
The Contractor may also indicate the period for which the work is likely to be delayed and shall be bound to 
ask for necessary extension of time. 

24(c)(iii) Extension for Delay due to Railways: In the event of any failure or delay by the Railway to hand over the 
Contractor possession of the lands necessary for the execution of the works or to give the necessary notice 
to commence the works or to provide the necessary drawings or instructions or any other delay caused by 
the Railway due to any other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 
contract or alter the character thereof or entitle the Contractor to damages or compensation therefor, but in 
any such case, the Railway may grant such extension or extensions of the completion date as may be 
considered reasonable. 
The Contractor shall indicate the period for which the work is likely to be delayed and shall seek extension of 
time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ and 17A(iii) above, as soon as 
the cause thereof shall arise and, in any case, not less than 15 daysbefore the expiry of the date fixed for 
completion of the works. The Engineer shall consider the same and shall grant and communicate such 
extension of time as in his opinion is reasonable having regard to the nature and period of delay and the type 
and quantum of work affected thereby. No other compensation shall be payable for works so carried forward 
to the extended period of time; the same rates, terms and conditions of contract being applicable, as if such 
extended period of time was originally provided in the original contract itself.  
The non-submission of request for extension or submission of request within less than 15 days before the 
expiry of the date fixed for completion of the works, shall make him ineligible for extension under these sub 
clauses, subject to final decision of Engineer. 

24(d) As per clause 17(B) of GCCExtension of Time with Liquidated Damages (LD) for delay due to 
Contractor: The time for the execution of the work or part of the works specified in the contract documents 
shall be deemed to be the essence of the contract and the works must be completed not later than the 
date(s) as specified in the contract. If the Contractor fails to complete the works within the time as specified 
in the contract for the reasons other than the reasons specified in Clause 17 and 17-A, the Railway may, if 
satisfied that the works can be completed by the Contractor within reasonable short time thereafter, allow 
the Contractor for further extension of time (Proforma at Annexure-VII of GCC) as the Engineer may decide. 
On such extension the Railway will be entitled without prejudice to any other right and remedy available on 
that behalf, to recover from the Contractor as agreed damages and not by way of penalty for each week or 
part of the week, a sum calculated at the rate of Liquidated Damages as decided by Engineer, between 
0.05% to 0.30% of contract value of the works for each week or part of the week. 
For the purpose of this Clause, the contract value of the works shall be taken as value of work as per 
contract agreement including any supplementary work order/contract agreement issued. Provided also, that 
the total amount of liquidated damages under this condition shall not exceed 5% of the contract value or 
of the total value of the item or groups of items of work for which a separate distinct completion period is 
specified in thecontract. 

24(e) Provided further, that if the Railway is not satisfied that the works can be completed by the Contractor and in 
the event of failure on the part of the contractor to complete the work within further extension of time allowed 
as aforesaid, the Railway shall be entitled without prejudice to any other right or remedy available in that 
behalf, to appropriate the contractor’s Security Deposit and rescind the contract under Clause 62 of these 
Conditions, whether or not actual damage is caused by such default. 

 NOTE: In a contract, where extension(s) of time have been allowed once under clause 17B, further request(s) for 
extension of time under clause 17A can also be considered under exceptional circumstances. Such extension(s) of 
time under clause 17A shall be without any Liquidated damages, but the Liquidated damages already recovered 
during extension(s) of time granted previously under clause 17B shall not be waived. However, Price variation 
during such extension(s) shall be dealt as applicable for extension(s) of time under clause 17B. 
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24(f) Bonus for Early Completion of Work: In open tenders having advertised value more than Rs.50 
crore and original period of completion 12 months or more, when there is no reduction in original 
scope of work by more than 10%, and no extension granted on either railway or Contractor’s account, 
Contractor shall be entitled for a bonus of 1% for each 30 days early completion of work. The period of 
less than 30 days shall be ignored while working out bonus. The maximum bonus shall be limited to 
5% of original contract value. The completion date shall be reckoned as the date of issuance of 
completion certificate by Engineer. 

25 Rates of payment:- 
25(a) The rates tendered by the contractor and accepted by the Railway will form the basis of payment for 

such items of work done under this contract.  
However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess 
on Works Contract is imposed by Statute after the date of opening of tender but within the original date 
of completion/date of completion extended under clause 17 & 17A and the Contractor thereupon 
properly pays such taxes/cess, the Contractor shall be reimbursed the amount so paid. 
Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess on 
Works Contract is decreased / removed by Statute after the date of opening of tender, the reduction in 
tax amount shall be recovered from Contractor’s bills/Security Deposit or any other dues of Contractor 
with the Government of India. 

25 (b) The rates for any item of work not included in the schedule of rates and quantities and which contractor 
may be called upon to do shall be fixed by a supplementary written agreement/work order between the 
contractor and the Railway before the particular item of work is  executed. In the event of such 
agreement /work orders not being entered into/executed, Railway may appoint other party to do these 
works and the contractor shall have no claim of loss or damage on this account. He should also work in 
close co-operation with the other contractor/s and departmental staff working in the adjacent section. 

25(b)(i) Rates for Extra Item(s) of Works: 

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on 
the instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but 
figures in the Standard Schedule of Rates (SSOR), shall be executed at the rates set forth in the 
"Standard Schedule of Rates (SSOR)" modified by the tender percentage as accepted in the 
contract for that chapter of Standard Schedule of Rates (SSOR).  

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the 
Engineer and the Contractor before the execution of such items of work as per sub clause (b). 

(b) Other Items: For any item of work to be carried out by the Contractor but not included in the 
accepted Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor 
shall be bound to notify the Engineer at least seven days before the necessity arises for the 
execution of such items of works that the accepted Bill(s) of Quantities does not include rate or 
rates for such extra work involved. The rates payable for such items shall be decided at the 
meeting to be held between the Engineer and Contractor, in as short a period as possible after the 
need for the special item has come to the notice. In case the Contractor fails to attend the meeting 
after being notified to do so or in the event of no settlement being arrived at, the Railway shall be 
entitled to execute the extra works by other means and the Contractor shall have no claim for loss 
or damage that may result from such procedure. The assessment of rates for extra item(s) shall be 
arrived at based on the prevailing market rates of labour, machinery & materials and by taking 
guidance from the following documents in order of priority:  

(i) i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways 

(USSOR)” ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 
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25(c) The item numbers, description, units and rates given in the schedule are based on the 

(i) NWR-USSOR-2021 and Indian Railways Unified Standard Specification (IRUSS-2021) (formation 

works, bridge works and P.Way works) updated with correction slips issued up to date of inviting 

tender or as otherwise specified in the tender documents, if applicable in the contract. 

(ii) CPWD-DSR-2021 and CPWD Specifications 2019 Vol I & II updated with correction slips issued up 

to date of inviting tender or as otherwise specified in the tender documents, if applicable in the contract. 

25(d) No claim for idle labour, idle machinery etc. on any account will be entertained. Similarly, no claim shall 
be entertained for business loss or any such loss. 

25(e) The contractor must arrange to be present or to be represented through his authorized agent on the 
date notified for recording measurement and if he fails to do so the ex-parte measurements will be 
taken and will be binding on him. 

25(f) For all contracts costing more than Rs.5 Crore, Contractor’s e-MB is mandatory. 
(Ref :- Railway board letter no. 2017/CE-I/CT/9 dated 31.05.2023. 

26 Use of Raw materials procured with Govt. Assistance. 
26(a) Whenever any raw materials for the execution of the contract is procured with the assistance of Government 

either by issue from Govt. Stock or purchase under arrangements made or permit or license issued by Govt., 
the contractor shall hold the said materials as trustee for Govt. He shall use such materials economically and 
solely for the purpose of the contract against which these are issued and not dispose them off without the 
permission of the Govt. and return, if required by the purchaser, all surplus or unserviceable materials that 
may be left with him after the completion of the contract or its termination for any reason what-so-ever. On 
this using pay such price, as Govt. may fix with due regard to the condition of the material. The freight 
charges for the return of the material according to the directions of the purchase shall be borne by the 
contractor. In the event of the contract being cancelled for any default on his part, the decision of the Govt. 
shall be final and conclusive. 

26(b) In the event of breach of the aforesaid condition, the contractor shall in addition throwing himself open to 
action for contravention in terms of the license or the permit and/or for nominal breach of trust be liable to 
account to Govt. for all monetary advantages or profits resulting or which in the usual course, would have 
resulted to him by reason of such breach. 

27 Various Acts & Rules to be followed by the contractor :- 
27(a) Contractor must note that he and all the persons employed by him on any works in connection with 

work shops and vital installations are bound by Official Security Act-1926 both during and after 
execution of such work. 

27(b) Provisions of Payments of Wages Act: The Contractor shall comply with the provisions of the 
Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees employed by 
him either directly or through petty Contractors or sub-contractors in the works. If in compliance with 
the terms of the contract, the Contractor directly or through petty Contractors or sub-contractors shall 
supply any labour to be used wholly or partly under the direct orders and control of the Engineer 
whether in connection with the works to be executed hereunder or otherwise for the purpose of the 
Engineer, such labour shall  nevertheless be deemed to comprise persons employed by the Contractor 
and any moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys 
payable by the Engineer on behalf of the Contractor and the Engineer may on failure of the Contractor 
to repay such money to the Railways deduct the same from any moneys due to the Contractor in terms 
of the contract. The Railway shall be entitled to recover the same from Contractor’s bills/Security 
Deposit or any other dues of Contractor with the Government of India all moneys paid or payable by 
the Railway by way of compensation of aforesaid or for costs of expenses in connection with any claim 
thereto and the decision of the Engineer upon any question arising out of the effect or force of this 
Clause shall be final and binding upon the Contractor. 
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27(c) Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 
(1) The Contractor shall comply with the provision of the contract labour (Regulation and Abolition) Act, 
1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified from time to 
time, wherever applicable and shall also indemnify the Railway from and against any claims under the 
aforesaid Act and theRules 

 (2) The Contractor shall obtain a valid license under the aforesaid Act as modified from time to time 
before the commencement of the work and continue to have a valid license until the completion of the 
work. Any failure to fulfill the requirement shall attract the penal provision of the Act. 

 (3) The Contractor shall pay to the labour employed by him directly or through sub- contractors the 
wages as per provision of the aforesaid Act and the Rules wherever applicable. The Contractor shall 
notwithstanding the provisions of the contract to the contrary, cause to be paid the wages to labour, 
indirectly engaged on the works including any engaged by sub- contractors in connection with the 
said work, as if the labour had been immediately employed by him. 

 (4) In respect of all labour directly or indirectly employed in the work for performance  of the 
Contractor's part of the contract, the Contractor shall comply with or cause to be complied with the 
provisions of the aforesaid Act and Rules whereverapplicable. 

 (5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the Railway is 
obliged to pay any amount of wages to a workman employed by the Contractor or his sub-contractor in 
execution of the work or to incur any expenditure on account of the contingent, liability of the Railway due 
to the Contractor's failure to fulfill his statutory obligations under the aforesaid Act or the rules, the Railway 
will recover from the Contractor, the amount of wages so paid or the amount of expenditure so incurred 
and without prejudice to the rights of the Railway under the Section 20, Sub-Section (2) and Section 2, 
Sub-Section (4) of the aforesaid Act, the Railway shall be at liberty to recover such amount or part thereof 
from Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 
India.TheRailwayshallnotbeboundtocontestanyclaimmadeagainstitunderSub-Section (1) of Section 20 and 
Sub-Section (4) of Section 21 of the aforesaid Act except on the written request of the Contractor and 
upon his giving to the Railway full security for all costs for which the Railway might become liable in 
contesting such claim. The decision of the Chief Engineer regarding the amount actually recoverable from 
the Contractor as stated above shall be final and binding on theContractor. 

27(d) Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The Contractor shall 
comply with the provisions of Para 30 & 36-B of the Employees Provident Fund Scheme, 1952; Para 3 & 4 of 
Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 1976; 
as modified from time to time through enactment of “Employees Provident Fund & Miscellaneous Provisions 
Act, 1952”, wherever applicable and shall also indemnify the Railway from and against any claims under the 
aforesaid Act and theRules. 

27(e) Contract Labourer Payment Management Portal(CLPMP) 
 Contractor is to abide by the provisions of Payment of Wages act & Minimum Wages act in terms of 

clause 54, 55, 55A and 55B of Indian Railways General Condition of Contract. In order to ensure the 
same, an application has been developed and hosted on website 
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. and upload 
requisite details of labour and their payment in this portal. These details shall be available in public 
domain. The Registration/ updation of Portal shall be done as under:  

(a)  Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan portal with 
requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the contractor’s 
registration in the portal within 7 days of receipt of such request. 

(b)  Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 
subsequent use of portal for all LoAs issued in his favour. 

(c)  The contractor once registered on the portal, shall provide details of his Letter of Acceptances (LoA) / 
Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for approval of 
concerned engineer. Engineer shall update (if required) and approve the details of LoA filled by 
contractor within 7 days of receipt of such request.  

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours engaged in 
the contract and ensure updating of each wage payment to them on shramikkalyan portal on monthly 
basis. 

(e)  It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details 
of engaged contractual labour & payments made thereof after each wage period.  
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(f)  While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of ‘Advances’ or 
‘Performance Guarantee / Security deposit’, contractor shall submit a certificate to the Engineer or 
Engineer’s representatives that “I have uploaded the correct details of contract labours engaged in 
connection with this contract and payments made to them during the wage period in Railway’s 
Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.” 

27(f) The contractor shall not allow any road vehicle belonging to him or his suppliers etc. to ply in Railway 
Land next to the running line. If for execution of certain work viz.  Earth work for parallel Railway Line 
and supply of ballast for new or existing rail line, gauge conversion etc. road vehicles are necessary to 
be used in Railway Land next to the Railway Lines, the contractor shall apply to the Engineer-In-charge 
for permission giving the type and No. of individual vehicles, names and license particulars of the 
drivers location, duration & timings for such work/movement. The Engineer-In-charge or his authorized 
representative will personally counsel & examine the road vehicle drivers, contractor’s flag men and 
supervisors and after satisfying himself will give specific written permission giving names of road 
vehicle drivers, contractor’s flagmen and supervisor to be deployed on the work, location, period and 
timing of the work. This permission will be subject to the following obligatory conditions. 

27(f)(i) The road vehicles will ply only between sunrise and sunset. 
27(f)(ii) Nominated vehicles & drivers will be utilized for work in the presence of at least one flagman and one 

supervisor certified for such work. 
27(f)(iii) The vehicles shall ply 6m clear of track. Any movement work at less than 6m and up to minimum 3.5 m 

clear of track centers shall be done only in the presence of Railway employee authorized by the 
Engineer-In-charge. No part of the road vehicle will be allowed at less than 3.5 m from track centre. 
Cost of such Railway employee shall be born by the Railway. 

27(f)(iv) The contractor shall remain fully responsible for ensuring safety and in case of any accident, shall bear 
cost of all damages to this equipment & men and also damages to Railway and its passengers. 
Engineer-In-charge may impose any other condition necessary for a particular work or site.  

27(f)(v) Insurance of Railway’s material Dispatched/moved by Road Transport from one depot to various 
indenters of Railway- Transit Risk will be contractor’s account. 

27(f)(vi) Working during Night: The Contractor shall not carry out any work between sun-set and sun-rise 
without the previous permission of the Engineer. However, if the Engineer is satisfied that the work is 
not likely to be completed in time except by resorting to night work, he may order the same without 
confirming any right on the Contractor for claiming any extra payment for the same. 

27(f)(vii) Safety of Public:The Contractor shall be responsible to take all precautions to ensure the safety of the 
public whether on public or railway property and shall post such look out men as may, in the opinion of 
the Engineer, be required to comply with regulations appertaining to the work. Contractor shall ensure 
placement of barricading / partitions at the place of work to ensure safety of habitants of adjacent area, 
failing which Engineer may advise stoppage of work as per his discretion.   

28 SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND CONCILIATION RULES 

28(a) (i) This clause is applicable in the tender having advertised value less than or equal to Rs 50 Crore. (ii) 
All disputes and differences of any kind whatsoever arising out of or in connection with the contract, 
whether during the progress of the work or after its completion and whether before or after the 
determination of the contract, shall be referred by the Contractor to the "Chief Engineer" or "Divisional 
Railway Manager" through “Notice of Dispute” provided that no such notice shall be served later than 
30 days after the date of issue of Completion Certificate by the Engineer. Chief Engineer or Divisional 
Railway Manager shall, within 30 days after receipt of the Contractor’s “Notice of Dispute”, notify the 
name of conciliator(s) to the Contractor. (iii)The Conciliator(s) shall assist the parties to reach an 
amicable settlement in an independent and impartial manner within the terms of contract. (iv)If the 
parties reach agreement on a settlement of the dispute, they shall draw up and sign a written 
settlement agreement duly signed by Engineer In-charge, Contractor and conciliator(s). When the 
parties sign the settlement agreement, it shall be final and binding on the parties. (v) The parties shall 
not initiate, during the conciliation proceedings, any arbitral or judicial proceedings in respect of a 
dispute that is the subject matter of the  
conciliation proceedings. (vi)The conciliation proceedings shall be terminated as per Section 76 of ‘The 
Arbitration and Conciliation Act, 1996. 
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28 (b) Matters Finally Determined by the Railway: All disputes and differences of any kind whatsoever 
arising out of or in connection with the contract, whether during the progress of the work or after its 
completion and whether before or after the determination of the contract, shall be referred by the 
Contractor to the GM and the GM shall, within 120 days after receipt of the Contractor’s representation, 
make and notify decisions on all matters referred to by the Contractor in writing provided that matters 
for which provision has been made in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-
A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.11of the Standard General Conditions of Contract or 
in any Clause (stated as excepted matter) of the Special Conditions of the Contract, shall be deemed 
as ‘excepted matters’ (matters not arbitrable) and decisions of the Railway authority, thereon shall be 
final and binding on the Contractor; provided further that ‘excepted matters’ shall stand specifically 
excluded from the purview of the Dispute Adjudication Board (DAB) and Arbitration. 

28(c) The Arbitral Tribunal shall consist of a panel of three arbitrators. General Manager/Additional General Manager will 
appoint two arbitrators, one railway nominee and other from among the contractor's nominee. Contractor can 
recommend his nominee either from approved panel of Railways or from approved panel of Indian Council of 
Arbitration (ICA) within 30 days from the date of dispatch of approval of wriuen and valid acceptance of demand for 
arbitration by the General Manager/Additional General Manager. 

29 The contractor(s) shall satisfactorily maintain the work(s) completed by him/them for the following 
periods commencing from the date of completion certificate- 

  Description of Work Period of Maintenance 
 (a) Earth work and supply of materials Nil 
 (b) Repair and Maintenance works 3 Months. 
 (c) New works except earth work. 6 Months. 
 (d) P.Way works- 1 Month (30 days) after relaxing the speed to the normal or as 

required in the tender. 
 (e) Construction of new quarters 2 Year (As per Railway Board letter no. 2018/LMB-II/12/1 dt. 

16.04.2024) 
 (f)  (i) Construction of ROB/RUB/LHS 

(ii) Work of construction of new Rail 
Bridges/ROR 
(iii) Work related to re-building of 
existing bridges 

4 Year (As per Railway Board letter no. 2022/CE-III/Bridge 
Policy (E-3406846) dt 29.12.2025) 

30 Penalties- 
 In the event of accident  at the work site the departmental enquiry will be held and in case it   is 

established  that derailment has occurred on account of the contractor’s negligence or the negligence 
of his men damages at the following rates will be recovered from contractor:- 

30(a) Accident involving use of accident Relief train /Crane = Rs.100000/-. 
30(b) Nominal accident  involving use of Jacks- Rs.25000/-. 

31 Final bill will be paid after necessary royalty clearance certificate is submitted by the contractor. After 
completion of work, Railway will advise the final quantities of various minerals utilized in the work to 
Mining Department as well as to contractor. In turn, Contractor will arrange to submit necessary royalty 
clearance certificate from the Mining Department. 

32 Agreement : 
32(a) The successful tenderer shall be required to execute an agreement/work order with the President of 

India acting through the Divisional Railway Manager /Sr.Divl.Engineer/ Divl.Engineer, N. W. Rly., 
Bikaner for carrying out the work according to the General conditions of contract-2022 (Amended from 
time to time). Payment for the work done will be made to the contractor only after the formal agreement 
has been executed between the parties. 
The Contract Agreement shall be entered into by Railway only after submission of valid Performance 
Guarantee by the Contractor. In such cases the Railway may determine that such tenderer has 
abandoned the contract and there upon his tender and acceptance thereof shall be treated as 
cancelled and the Railway shall be entitled to forfeit the full amount of the Bid Security and other dues 
payable to the Contractor under this contract. The failed Contractor shall be debarred from participating 
in the re-tender for that work. 

32(b) Final Supplementary Agreement: After the work is completed or otherwise concluded by the parties with 
mutual consent, and taken over by the Railway as per terms and conditions of the contract agreement, and 
there is unequivocal no claim on either side under the Contract other than as mentioned in item 4 of 
Annexure XIV, the parties shall execute the Final Supplementary Agreement as per Annexure XIV of GCC 
April 2022 (Ammended upto date). 
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32(c) Post Payment Audit: It is an agreed term of contract that the Railway reserves to itself the right to 
carry out a post-payment audit and/ or technical examination of the works and the Final Bill including all 
supporting vouchers, abstracts etc. and to make a claim on the Contractor for the refund of any excess 
amount paid to him till the release of security deposit or settlement of claims, whichever is later, if as a 
result of such examination any over-payment to him is discovered to have been made in respect of any 
works done or alleged to have been done by him under the contract. 

 33 Variation in quantities during execution of work contracts. 
33(i) 

 
Unless otherwise specified in the special conditions of the contract, the accepted variation in quantity of 
each individual item of the contract would be upto 25% of the quantity originally contracted, except in 
case of foundation work (in which no variation limit shall apply). However, the rates for the 
increased quantities shall be as per sub- para 33(ii) below.  
The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any 
claim or any compensation whatsoever upto the limit of 25% variation in quantity of individual item of 
works. 

33(ii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity is 
considered unavoidable, then same shall be executed at following rates 

(a)(i) Quantities operated in excess of 125% but upto 140% of the agreement quantity of the concerned item, 
shall be paid at 98% of the rate awarded for that item in that particular tender; 

(a)(ii) Quantities operated in excess of 140% but upto 150% of the agreement quantity of the concerned item 
shall be paid at 96% of the rate awarded for that item in that particular tender; 

(a)(iii) Variation in quantities of individual items beyond 150% will be avoided and would be permitted only in 
exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that item in 
that particular tender. 

(b) Execution of quantities beyond 150% of the overall agreemental value should not be permitted and, if  
found necessary, should  be only through fresh tenders or by negotiating with existing contractor, with 
prior personal concurrence of PFA/ FA&CAO/ FA&CAO(C) and approval of General Manager.   

33(iii) For decrease beyond 25% for individual items or 25% of contract agreement value, the approval of an 
officer not less than rank of S.A.Grade may be taken, after obtaining “No Claim Certificate” from the 
contractor and with finance concurrence, giving detailed reasons for each such decrease in the 
quantities. 

33(iv) Variation to quantities of Minor Value Item: 
The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for 
other items). A minor value item for this purpose is defined as an item whose original agreement value 
is less than 1 % of the total original agreement value.  
(i)      Quantities operated upto and including 100% of the agreement quantity of the concerned minor 
value item, shall be paid at the rate awarded for that item in that particular tender; 
(ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity of the 
concerned  minor value item, shall be paid at 98% of the rate awarded for that item in that particular 
tender; 
(iii)  Variation in quantities of individual minor value item beyond 200% will be avoided and would be 
permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded 
for that item in that particular tender. 

33(v) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of earthwork and 
variation in the quantities of individual classifications of soil shall not be subject to this limit.  

33(vi) In case of foundation work, no variation limit shall apply and the work shall be carried out by the 
Contractor on agreed rates irrespective of any variation. 

33(vii) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% would 
apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items. However, in 
case of Non Standard Schedule of Rates (SSOR) items, the limit of 25% would apply on the individual 
items irrespective of the manner of quoting the rate (single percentage rate or individual item rate). 

33(viii) The aspect of vitiation of tender with respect to variation in quantities should be checked and avoided. 
In case of vitiation of the tender (both for increase as well as decrease of value of contract agreement), 
sanction of the competent authority as per single tender should be obtained. 
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33(ix) Handlng vitiation during variation in Contract Quantities :- 
As a result of variations, a contract shall be considered “Vitiated” only when, the following percentage 
variation in contract value between tenderers are noticed to have been exceeded. 

 S.N. Value of Contract Percentage difference between present Contract and new L-1 as 
a result of variation. (Percentage shall be calculaterd with base 
as the revised contract quantities multiplied by the rates of the 
present contractor) 

 1 Small value contrats (Tender 
value less than Rs.50 Lakh) 

10 

 2 Other than small value contrats 
(Tender value eaual to or more 
than Rs.50 Lakh) 

5 

34 Price Variation Clause:- 
(i) Applicability: Price Variation Clause (PVC) shall be applicable only in tender having advertised value 

above Rs. 2 Crores. 
(ii) Price variation clause (PVC) shall be applicable only for contracts of value as prescribed by the 

Ministry of Railways through instructions/ circulars issued from time to time and irrespective of the 
contract completion period. Variation in quanities shall not be taken into account for applicability of 
PVC in the contract. 

(iii) Provided further that, in a contract where PVC is applicable, following shall be outside the purview of 
price adjustments (i.e. shall be excluded from the gross value of the work for the purpose of price 
variation) :  
a) Materials supplied by Railway to the Contractors, either free or at fixed rate;  
b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of 
Quantities of tender, under clause 39. (1)(b) of these Standard General Conditions, unless 
applicability of PVC and ‘Base Month’ has been specially agreed, while fixing the rates of such extra 
item(s) 

(iv) Validity: Rates accepted by Railway Administration shall hold good till completion of work and no 
additional individual claim shall be admissible except:  
(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of any 
tax/cess on Works Contract as per Clause 37 of GCC April 2022 (Ammended upto date),  
(b) Payment/recovery for overall market situation as per Price Variation Clause given 
hereunder. 

(v) 
 

Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month prior to 
closing of tender, unless otherwise stated elsewhere. The quarter for applicability of PVC shall 
commence from the month following the Base month. The Price Variation shall be based on the 
average Price Index of the quarter under consideration. 

35 General Price Variation Clauses:- 
 Components of various items in a contract on which variation in prices be admissible, shall be steel, 

cement, ferrous material, non-ferrous material, insulators, zinc and other materials, labour, plant & 
machinery, fuel, explosives, detonators etc. Adjustment for variation in prices of these items shall be 
determined in the manner prescribed.  

35(a) No price variation shall be admissible for fixed components. 
35(b) The percentages of various components in various type of works shall be as specified for all item (s)/ 

Bill(s) of Quantities in tender document and the same shall be fixed as per table & classifications given 
below: 

 Sl. 
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 1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

 2 Labour Lc 20 25 30 20 50 20 20 0 0 10 25 

 3 Steel Sc 0 0 0 0 0 0 0 85 0 50 0 
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 4 Cement Cc 0 0 15 0 0 0 0 0 85 0 0 

 5 Plant Machinery & 
Spare 

PMc 30 15 5 20 15 20 30 0 0 10 30 

 6 Fuel & Lubricants Fc 25 15 5 15 15 20 15 0 0 10 20 

 7 Other Materials Mc 10 15 30 30 5 25 20 0 0 5 10 

 8 Detonator & 
Explosive 

Ec 0 15 0 0 0 0 0 0 0 0 0 

  Total 100 100 100 100 100 100 100 100 100 100 100 100 

 * It shall not be considered for any price variation. 
 The classification mentioned in the table above represents following type of item(s) in the work(s) – 
 1 Earthwork in Formation  

1A All Item(s) excluding 1B or/and 1C  
1B Item(s) for supply of Steel  
1C Item(s) for supply of Cement 

 2 Ballast Supply Works 
 3 Tunnelling Works (Without Explosives)  

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E  
3B Item(s) for supply of Steel  
3C Item(s) for supply of Cement or/and Grout  
3D Item(s) for Fabrication & Erection of Structures including supply of Steel  
3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

 4 Tunnelling Works (With explosives)  
4A All Item(s) excluding  
4B or/and 4C or/and 4D or/and 4E 4B Item(s) for supply of Steel  
4C Item(s) for supply of Cement or/and Grout  
4D Item(s) for Fabrication & Erection of Structures including supply of Steel  
4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

 5 Building Works  
5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E  
5B Item(s) for supply of Steel  
5C Item(s) for supply of Cement  
5D Item(s) for Fabrication & Erection of Structures including supply of Steel  
5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

 6 Bridges & Protection work  
6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E  
6B Item(s) for supply of Steel  
6C Item(s) for supply of Cement  
6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Steel  
6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of Steel 

 7 Permanent Way linking 
 8 Platform, Passenger Amenities  

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E  
8B Item(s) for supply of Steel item/fittings  
8C Item(s) for supply of Cement Item  
8D Item(s) for Fabrication & Erection of Structures including supply of Steel  
8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

 9 Any Other Works not covered in Classification 1 to 8  
9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E  
9B Item(s) for supply of Steel  
9C Item(s) for supply of Cement or/and Grout  
9D Item(s) for Fabrication & Erection of Structures including supply of Steel  
9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel 
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35(c) Formulae: The Amount of variation in prices in various components (labour, material etc.) shall be 
worked out by the following formulae: 

(i) L = (W or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 
                                 LB x 100 

(ii) M = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 
                                 MB x100 

(iii) F = (W or WSF or WF or WSFL or WFL) x (FQ – FB) x FC  
                                 FB x 100 

(iv) E = (W ) x (EQ – EB) x EC 
        EB x100 

(v) PM = (W or WSF or WF or WSFL or WFL) x(PMQ-PMB) x PMC 
                                 PMB x 100 

(vi) S = (W or WS or WSF) x (SQ-SB) x SC 
                    SB x 100 

(vii) C = (W or WC ) x (CQ – CB) x CC 
                   CB x 100 

L- Amount of price variation in labour. 
M- Amount of price variation in material. 
F- Amount of price variation in fuel. 
E Amount of price variation in Explosives  

PM Amount of price variation in Plant, Machinery and Spares 
S Amount of price variation in Steel Supply Item 
C Amount of price variation in Cement Supply Item 

LC= % of Labour Component in the item(s) 
MC= % of Material Component in the item(s) 
FC= % of Fuel Component in the item(s) 
Ec= % of Explosive Component in the item(s) 
PMc % of Plant, Machinery and Spares Component in the item(s) 
Sc % of Steel Supply item Component in the item(s) 
Cc % of Cement Supply item Component in the item(s) 
W- Gross value of work done by Contractor as per on-account bill(s) excluding the Gross value of work 

under Ws or/and Wc or/and Wsf or/and Wf or/and WSFL or/and WFL and cost of materials supplied by 
Railway either free or at fixed rate, 

Ws Gross value of work done by Contractor for item(s) of supply of steel. 
Wc Gross value of work done by Contractor for item(s) of supply of cement and /or supply of grout 

material. 

WSF Gross value of work done by Contractor for item(s) of Fabrication & Erection of Structures including 
supply of Steel. 

WF Gross value of work done by Contractor for Fabrication & Erection of Structures excluding supply of 
Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / Launching of 
Girders including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / Launching of 
Girders excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for the base period 
LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for the average 

price index of the 3 months of the quarter under consideration 
MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the base period 
MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the average price index 

of the 3 months of the quarter under consideration 
FB The average of official prices of Diesel available on the official website of ‘Petroleum Planning and Analysis cell’ 

under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for the base period 
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FQ The average of official prices of Diesel available on the official website of ‘Petroleum Planning and 
Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for 
the 3 months of the quarter under consideration 

EB Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). Manufacture of 
other chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, 
published by Office of Economic Adviser, Govt. of India, Ministry of Commerce & Industry, Department 
of Industrial Policy & Promotion (DIPP), for the base period. 

EQ Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). Manufacture of 
other chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, 
published by Office of Economic Adviser, Govt. of India, Govt. of India, Ministry of Commerce & 
Industry, Department of Industrial Policy & Promotion (DIPP), for the average price index of 3 months 
of the quarter under consideration. 

PMB Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for ‘Manufacture of 
machinery for mining, quarrying and construction’– published in RBI (Reserve Bank of India) Bulletin, 
for the base period. 

PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for ‘Manufacture of 
machinery for mining, quarrying and construction’– published in RBI (Reserve Bank of India) Bulletin, 
for the average price index of 3 months of the quarter under consideration. 

SB The average rate provided by the Joint Plant Committee for the relevant category of steel item as 
mentioned in Clause 46A.9; for the base period. 

SQ The average rate provided by the Joint Plant Committee for the relevant category of steel item as 
mentioned in Clause 46A.9; for the 3 months of the quarter under consideration. 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI Bulletin 
for the base period 

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI Bulletin for the 
average price index of the 3 months of the quarter under consideration 

35(d) The contract Agreement should clearly indicate that price variation implies both increase as well as 
decrease in input prices and therefore, price variation during the currency of the contract may result in 
extra payment or recovery, as the case may be. 

36 Relevant categories of steel for the purpose of operating Price Variation formula as mentioned in this 
Clause shall be as under: 

 S. 
No. 

Classification Rates to be used for calculating SQ or SB 

1 Reinforcement bars and other 
rounds 

Average of per tonne rates of 10mm dia TMT & 
25mm dia TMT; confirming IS1786; Fe 500 

2 All types and sizes of angles, 
channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, 
Mild Steel Plate 10mm thickness and Channel 
150x75mm; confirming IS2062, E250 Gr “A” 

3 All types and sizes of plates Average of per tonne rates of ‘MS Plates 10mm 
thickness and 25mm thickness; confirming 
IS2062, E250 Gr “A” 

4 Any other section of steel not 
covered in the above categories 

Average of price for the 3 categories covered 
under SL 1, 2 & 3 in this table. 

 

37 Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in different 
Zonal Railways shall be as under : 
For North Western Railway- Delhi City. 

38 The demands for escalation of cost shall be allowed on the basis of provisional indices as mentioned 
above in Clause 46A.7. Any adjustment needed to be done based on the finally published indices shall 
be made as and when they become available. 

39 The contract agreements should clearly indicate that price variation implies both increase as well 
decrease in input prices and therefore, price variation during the currency of the contract may result in 
extra payment or recovery, as the case may be. 
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40 Price Variation: Extended Period. 
 The price adjustment as worked out above, i.e. either increase or decrease shall be applicable upto the 

stipulated date of completion of work including the extended period of completion where such 
extension has been granted under Clause 17-A of the Standard General Conditions of Contract. 
However, where extension of time has been granted due to Contractor’s failure under Clause 17-B of 
the Standard General Conditions of Contract, price adjustment shall be done as follows: 

40(i) In case the indices increase above the indices applicable to the last month of original completion period 
or the extended period under Clause 17-A, the price adjustment for the period of extension granted 
under Clause 17-B shall be limited to the amount payable as per the Indices applicable to the last 
month of the original completion period or the extended period under Clause 17-A of the Standard 
General Conditions of Contract; as the case may be. 

40(ii) In case the indices fall below the indices applicable to the last month of original/ extended period of 
completion under Clause 17-A, as the case may be; then the lower indices shall be adopted for the 
price adjustment for the period of extension under Clause 17-B of the Standard General Conditions of 
Contract. 

41 Joint Ventures are not applicable for the tender costing below Rs.10.00 crores (Rs. Ten Crores). In 
terms of Railway Board’s letter no.2002/CE-1/CT/37-JV Pt.VIII dated 14.12.12 

    42 Provisions of “The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act, 1996” and “The Building and Other Construction Workers’ Welfare 
Cess Act, 1996”: 
The tenderers, for carrying out any construction work, shall get themselves registered with the 
Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and 
Rules made thereto by the concerned State Govt., and submit Certificate of Registration issued by 
Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from 
contractor’s bills as per provisions of the Act. 
For enactment of this Act, the tenderer shall be required to pay cess @ 1% of cost of construction work 
to be deducted from each bill. 

43 Two Packet System of tendering :- 
(i) For all works contract tenders requiring techno-economic evaluation, ‘Two Packet system’ of tendering 

shall be obtained. 
(ii) All works contract tenders valuing more than Rs.10 Crore, “Two Packet System”  shall mandatorily be 

followed, except in cases where it is decided by an executive officer not below HAG level for reasons to 
be recorded in writing and with the concurrence of  FA & CAO, that it would be advantageous to follow 
‘Single Packet System’. 

(iii) For tenders valuing upto Rs.10 Crore, decision to adopt ‘Two Packet System’ shall be taken by the 
tender inviting authority with the concurrence of Associate Finance, keeping in view the guiding 
principle laid down in item (a) above. 

(iv) In case of Two packet system of tendering, for Packet-I Technical Bid, the level of TC to be decided 
based on Face value of the tender and for Packet-II Financial Bid, the level of TC to be decided based 
on the face value of the Tender or the lowest valid offer whichever is higher. ( As per SOP part A) 

44 Deployment of qualified Engineers at work sites by the contractor 
 Contractor will deploy one qualified Graduate Engineer or Diploma Holder Engineer when the cost 

of work will be more than Rs.2.00 Crore Or more than Rs.25.0 Lacs but less than Rs.2.00 Crore 
respectively. 
Contractor will deploy two qualified Graduate Engineers when the cost of work will be more than 
Rs.5.00 Crore. 
In case the contractor fails to deploy the qualified engineer, contractor will be liable to pay penalty for 
the default period as per Clause 26A.2 of the GCC (Ammended upto date).  
NOTE :-1. Deployment of qualified  engineers are not required for the contract of water supply, 
transportation, hiring of vehicle, ballast supply and Zonal works. 
2. Individuals having Diploma in Railway Engineering awarded by IPWE (India) shall also be 
considered as qualified Diploma Holder Engineers and contractors for track contract works can 
employ such individuals at their work site. 
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45 Employment / Partnership etc. of Retired Railway Employees 
45(a) Should a tenderer i) be a retired Engineer of the gazetted rank or any other gazetted officer working 

before his retirement, whether in the executive or administrative capacity or whether holding a 
pensionable post or not, in the Engineering or any other department of any of the railways owned and 
administered by the President of India for the time being, OR 
 ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its 
partners a retired Engineer of the gazetted rank or any other gazetted officer working before his 
retirement, OR  
iii) being an incorporated company have any such retired Engineer of the gazetted rank or any other 
gazetted officer working before his retirement as one of its directors    
AND 
 in case where such Engineer or officer had not retired from government service at least 1 year prior to 
the date of submission of the tender  
THEN  
the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer 
from the said service and as to whether permission for taking such contract, or if the Contractor be a 
partnership firm or an incorporated company, to become a partner or director as the case may be, has 
been obtained by the tenderer or the Engineer or officer, as the case may be from the President of 
India or any officer, duly authorized by him in this behalf, shall be clearly stated in writing at the time of 
submitting the tender. 

45(b) In case, upon successful award of contract, should a tenderer depute for execution of the works under 
or to deal matters related with this contract, any retired Engineer of gazette rank or retired gazetted 
officer working before his retirement in the Engineering or any other department of any of the railways 
owned and administered by the President of India for the time being, and now in his employment, then 
the tenderer will ensure that retired Engineer or retired gazetted officer had retired from government 
service at least 1 year prior to the date of his employment with tenderer and in case he had retired from 
service within a year then he possesses the requisite permission from the President of India or any 
officer, duly authorized by him in this behalf, to get associated with the tenderer. 

45(c) Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of 
partnership firm/ company / joint venture (JV) / registered society / registered trust etc. one or more of 
his partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having share of 
more than 1% in the tendering entity employed in gazetted capacity in the Engineering or any other 
department of the railway, then the tenderer at the time of submission of tender, will inform the 
authority inviting tenders the details of such persons.  
Note:-If information as required as per (a), (b), (c) above has not been furnished, contract is liable to be 
dealt in accordance with provision of clause 62 of Standard General Condition of contract. 

46 These provisions shall be applicable with prospective effect. 
   47 If any descripincies found in above paras, the instructions contained in GCC (Ammended upto date) 

shall be correct and final.  
GCC April 2022 enclosed for information.   

         

 

 

For Divl. Rly., Manager/Engg. 
                      North Western Railway, Bikaner 

                             For and on behalf of President of India 
I/We accept above conditions 
 
Signature & address of the tenderer(s) 
Address_________________________ 
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Annexure-I 

PERFORMANCE GUARANTEE BOND 
To, 
The President of India, acting through……………………………………………. 
 

 Against Contract No………………………dated………covering……….………. 
(hereinafter called the said contract) entered into between the President of India and 
…………………………………(hereinafter called the contractor) this is to certify that at the request of 
the contractor, we………………………..Bank are holding in trust in favour of the President of India, the 
amount of Rs…………………..(write the sum here in letters) to indemnify and keep indemnified the 
President of India ( Government of India) against any loss or damage that may be caused to or suffered by 
the President of India (Government of India)  by reasons of any breach by the contractor of any of the 
terms and condition of the said contract and/ or performance thereof has been committed by the contractor 
and the amount of loss or damage that has been caused or suffered by the President of India (Government 
of India) shall be final and binding on us and the amount of the said loss or damage shall be paid by us 
forthwith on demand and without demur to the President of India (Government of India). 
 

• We, (indicate the name of Bank)……………..further agree that the guarantee herein contain 
shall remain in full force and affect during the period that would be taken for the satisfactory performance 
and fulfillment in all respects of the said contract and till the expiry of the maintenance period and that it 
shall continue to be enforceable till all the dues of the Government under or by virtue of the said contract 
have been fully paid and its claims satisfied or discharged or till the DRM(WA) Office, North Western 
Railway, Bikaner certifies that the terms and conditions of the said contract have been fully properly 
carried out by the said Contractor and accordingly discharges this guarantee. 
 

• It is fully understood that this guarantee is effective from the date of the said Contract and 
that we…………………………Bank undertake not to revoke this guarantee during its currency without 
the consent in writing of the President of India (Government of India). 
 

• We…………………………..Bank further agree that the President of India (Government of 
India) shall have the fullest liberty, without affecting in any manner our obligations hereunder to vary any 
of the terms and conditions of the said contract or to extend time of performance by the contractor from 
time to time or to postpone for any time or from time to time any of the power exercisable by the 
President of India (Government of India) against the said contract and to forbear or enforce any of the 
terms and conditions relating to the said contract and we………………………………….Bank shall not 
be released from our liability under this guarantee by reasons of any such variation or extension and/or  
omission on the part of the President of India or any indulgence by the President of India to the said 
contractor or by any other matter of the thing whatsoever, which under the law relating to sureties would, 
but for the provision, have the effect of so releasing us from out liability  under this guarantee. 
 

• We………………………………Bank further agree that the guarantee herein contained shall 
not be effected by any change in the constitution of the Bank or……………………….said contractor(s). 
 
Dated………………………Day of…………………for…………..……………Bank. 
      

ACCEPTED 
For and on behalf of the President of India. 

 
        DRM/Engg. 
Signature of Tenderer N.W.Rly.,Bikaner   
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Electronic Clearing Service (Credit Clearing) 

 
Model Mandate Form 

 
(Investor/Custer’s Option to receive payment though Credit Clearing Mechanism) 

 
 

• Name of Contractor      __________________________________ 

ठेकेदार का नाम 

• Complete Address with Pin code 

िपन कोड सिहत पूणᭅ पता   _________________________________ 

                                     __________________________________ 

                                      _______________Pin Code िपन कोड ____________       

• Bank A/c No. बᱹक खाता सं.         _________________________________       

• Type of A/c खाते का ᮧकार  

• Saving Account  बचत खाता  (ii) Current Account चालु खाता  

• Name of Bank & Address  __________________________________ 

बᱹक का नाम एवं पता 

• I.F.S.C.Code No. आई एफ एस सी कोड न0      _____________________________ 

• PAN No.  isu ua-                          __________________________________ 

 
 
        I hereby declare that the particulars given above are correct and complete and I agree to 
receive my payment under Electronic Clearing System. 
मᱹ घोषणा करता ᱠa ᳰक उपरोᲦ िववरण पणूᭅतया सही ह ैऔर म ᱹइल᭍ैᮝोिनक ᭍लीयᳳरग िस᭭टम के अ᭠तगᭅत भुगतान लेन े
से सहमत ᱠ। 
 
                                                                                 (  ___________________ ) 
 
      ठेकेदार/स᭡लायर के ह᭭ताᭃर 
 
                                                                          Signature of Contractor / Supplier 
 
      मोबाइल नं0 Mobile No.--------------------------
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Annexure –A-1A 
Reference -Para 6.1 of ITT 

 
(This certificate is to be given by attorney/ authorized signatory/ each member of 

Partnership firm/ Joint Venture (JV)/ Hindu Undivided Family (HUF)/ Limited Liability 

Partnership (LLP) etc. ) 

 

       I/We ……………………………. (Name), attorney/ authorized signatory of the 

……………………….. (constituent firm/ constituent partner) and member/ partner of the 

…………………………………….  (tenderering firm) hereby solemnly affirm and state as 

under :-  

1. I/We certify that  ……………………….. (constituent firm/ constituent partner) is/ are not 

blacklisted or debarred by Railway or any other Ministry/ Department of Govt. of India 

from participation in tender on the date of submission of bids, either in individual capacity 

or as a HUF/ member of partnership firm/ LLP/ JV/ Society/ Trust.  

2. I/We have read the clause regarding restriction on procurement from a bidder of a 

country which shares a land border with India and certify that I am/We are not from such 

a country or,  

if from such a country, have been registered with the competent Authority. I/We hereby 

certify that I/we fulfil all the requirements in this regard and am/are eligible to be 

considered (evidence of valid registration by the competent authority is enclosed) 

 

 
 
 
 

 

SEAL AND SIGNATURE 
         OF THE CONSTITUENT FIRM/ CONSTITUENT PARTNER 

 
Place : 
Dated : 
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Annexure –A-2 
Para 5 of the Instructions to Tenderers  

(Bid Security)  
Bank Guarantee Bond from any scheduled commercial bank of India  
(On non-judicial stamp paper, which should be in the name of the Executing Bank).  
 
Name of the Bank: ----------  
President of India, Acting through ………,  
……….. Railway,  
Beneficiary: ………………………………………………. Railway  
Date:...................................................... 
 
Bank Guarantee Bond No.: ……………………………..    Date:--------- 
 
In consideration of the President of India acting through----- (Designation & address of Contract Signing 
Authority), ……..Railway, ……………., …. (hereinafter called “The Railway”) having invited the bid 
for___________through Notice inviting tender (NIT) No.._____________, We have been informed that . 
. . ……………………………………………. . [Insert name of the Bidder]............ (hereinafter called "the Bidder") 
intends to submit its bid (hereinafter called "the Bid") .  
 
WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of Bid 
Security], in the form of Bank Guarantee, according to conditions of Bid.  

AND  
WHEREAS, ..........................[Insert Name of the Bank], with its Branch ............................[Insert 

Address] having its Headquarters office at.................. [Insert Address], hereinafter called the Bank, 
acting through ....................................................[Insert Name and Designation of the authorised 
persons of the Bank], have, at the request of the Bidder, agreed to give guarantee for Bid Security as 
hereinafter contained, in favour of the Railway:  

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of 
authorized representatives of the Bank], being fully authorized to sign and incur obligations for and on 
behalf of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay to 
the Railway full amount in the sum of [Insert required Value of Bid Security] as above stated.  

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any 
amount up to and including aforementioned full amount without any demur, reservation or recourse. 
Any such demand made by the Railway on the Bank shall be final, conclusive and binding, absolute and 
unequivocal on the Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, 
Arbitration or any Authority or any threatened litigation by the Bidder or Bank.  

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by 
Railway without any reference to the Bidder and without the Railway being required to show grounds or 
give reasons for its demand of the amount so demanded.  

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the 
Bank or in the constitution of the Bidder.  

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or 
to any documents, which have been or may be made between the Railway and the Bidder, will in any 
way absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives any 
requirement for notice of any such change, addition or modification made by Railway at any time.  
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6. This guarantee will remain valid and effective from…….…….[insert date of issue] till 
………..[insert date, which should be minimum 90 days beyond the expiry of validity of Bid]. Any 
demand in respect of this Guarantee should reach the Bank within the validity period of Bid Security.  

7. The Bank Guarantee is unconditional and irrevocable.  
8. The expressions Bank and Railway herein before used shall include their respective successors 

and assigns.  
9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the 

previous consent in writing of the Railway. This guarantee is subject to the Uniform Rules for Demand 
Guarantees, ICC Publication No.758.  

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) 
and shall invariably send the advice of this Bank Guarantee to the following bank details –  

 
IFSC CODE SBIN000RAIL 
IFSC TYPE BRANCH 
BANK NAME STATE BANK OF INDIA 
BRANCH NAME RAIL 
CITY NAME NAVI MUMBAI 
ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 
DISTRICT NAVI MUMBAI 
STATE MAHARASHTRA 
BG ENABLED YES 

 
11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the Railway. The Bank, under this Guarantee, shall be deemed as 
Principal Debtor of the Railway.  

 
Date ………… ………………………………………  
Place………….     Bank’s Seal and authorized signature(s)  

[Name in Block letters] ………………....  
[Designation with Code No.]……………..……  
[P/Attorney] No.  

Witness:  
1 Signature, Name & Address & Seal  
 
2 Signature, Name& address & Seal     Bank’s Seal  

[P/Attorney]No.  
Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from 
the final document. 
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Annexure –A3 
Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT  
Each Bidder or each member of a JV must fill in this form separately:  
NAME OF BIDDER/JV PARTNER: 
 
 
Annual Contractual Turnover Data for the Previous 3/4 Years (Contractual Payment only) 
Year Amount Currency Exchange Rate Indian National Rupees 

Equivalent 
    
    
    
    
    
Average Annual Contractual Turnover for last 3 years  
 
 

1. The average annual contractual turnover shall be calculated as an average of “total contractual 
payments” in the previous three financial years. However, in case balance sheet of the previous 
year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall 
be considered for calculating average annual contractual turnover.  

2. The information supplied shall be substantiated by data in the audited balance sheets and profit 
and loss accounts for the relevant years in respect of the bidder or all members constituting the 
bidder.  

3.  Contents of this form should be certified by a Chartered Accountant duly supported by Audited 
Balance Sheet duly certified by the Chartered Accountant.  
 
 

SEAL AND SIGNATURE OF THE BIDDER  
 

Certified that all figures and facts submitted in this form have been furnished after full consideration 
of all observations/notes in Auditor’s reports._____________________  
 
 
 
 

(Signature of Chartered Accountant)  
Name of CA:______________  
Registration No: ______________  
(Seal) 
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Annexure –A4 
Insurance Surety Bond for Performance Security 

 
Name of the issuer of surety bond: 
 
 
President of India, 
Acting 
through......................., 
North Western Railway. 
Date ………………. 
 
Surety Bond No: ……………………………    Issue Date:. ………………. 
 
Amount of Bond: Rs.……………………….    Expiry Date …………….. 
 
WHEREAS, In consideration of the President of India acting through ……………………… (Designation & 
address of contract signing authority), North Western Railway, Bikaner (hereinafter called "The 
Railway") having accepted the bid of M/S XXXXX hereinafter called the contractor, for the work of  XXXX’' 
under invitation for bids No. XXXX  Dated XXXX , Vide Letter of Acceptance No ………………………… 
 

AND 
 

WHEREAS, the contractor is required to fumish Performance Security for the sum of Rs. XXXX 
(Rupees . XXXX   Only), in the form of Surety Bond, being a condition precedent to the signing of the 
contract agreement. 
 
WHEREAS, we, ------------------------------------ (Name of insurance company) hereinafter called the Surety, 
acting through [Designation(s) of the authorised person of the Surety], have, at the request of the M/s. 
XXXX contractor, agreed to give Bond for performance security/ additional performance security as 
hereinafter contained: 
 
1. KNOW ALL MEN by these present that I/We, the undersigned [lnsert name(s) of authoized 
representatives of the Surety], being fully authorized to sign and incur obligations for and on behalf of the 
Surety, confirm that the Surety, hereby, unconditionally and irrevocably Bond to pay the Railway the full 
amount in the sum of  XXXX ( (Rupees XXXX  Only) as above stated. 
2. The Surety undertakes to immediately pay on presentation of demand by the Railway any amount up 
to and including aforementioned full amount without any demur, reservation or recourse. Any such 
demand made by the Railway on the Surety shall be final, conclusive and binding, absolute and 
unequivocal notwithstanding any disputes raised/pending before any Court, tribunal, arbitration or any 
authority or any threatened litigation by the Bidder or Bank. 
3. On payment of any amount less than aforementioned full amount, as per demand of the Railway, the 
Bond shall remain valid for the balance amount i.e. the aforementioned fult amount less the payment 
made to the Railway. 
4. The Surety shall pay the amount as demanded immediately on presentation of the demand by Railway 
without any reference to the contractor and without the Railway being required to show grounds or give 
reasons for its demand or the amount demanded. 
5. The Surety Bond shall be unconditional and irrevocable. 
6. The Bond hereinbefore shall not be affected by any change in the constitution of the Surety or in the 
constitution of the Contractor. 
7. The Surety agrees that no change, addition, modifications to the terms of the Contract Agreement or to 
any documents, which have been or may be made between the Railway and the Contractor, will in any 
way release us from the liability under this Bond; and the Surety, hereby, waives any requirement for 
notice of any such change, addition or modification to the Surety. 
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8. This Bond is valid and effective from the date of its issue, which is [insert date of issue]. 
The Bond and our obligations under it will expire on XXXX (Expiry Date). All demands for payment under 
the Bond must be received by us on or before that date. 
9. The Surety agrees that the Railways right to demand payment of aforementioned full amount in one 
instance or demand payments in parts totalling up to the aforementioned full amount in several instances 
wilt be valid until either the aforementioned full amount is paid to the Railway or the Bond is released by 
Railway before the Expiry date. 
10. The Surety agrees that its obligation to pay any amount demanded by the Railway before the expiry 
of this Bond will continue until the amount demanded has been paid in full. 
11. The expressions Surety and Railway hereinbefore used shall include their respective successors, 
administrators and assigns. 
12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the previous 
consent in writing of the Railway. This Bond is subject to the Uniform Rules for Demand Bonds, ICC 
Publication No. 758. 
13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to whether 
the Bidder is in default of due and faithful fulfillment and compliance with the terms and conditions  
contained in the Bidding Documents including, inter alia, the failure of the Bidder to keep its Bid open 
during the Bid validity period set forth in the said Documents, and the decision of the Authority that the 
Bidder is in default as aforesaid shall be final and binding on us, notwithstanding any differences between 
the Authority and the Bidder or any dispute pending before any Court, tribunal, arbitrator or any other 
authority. 
14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of the contractor 
in favour of the Railway available with the Railway. The Surety, under this Bond, shall be deemed as 
Principal Debtor of the Railway. 
 
Notwithstanding anything to the contrary contained in these presents, 
 
a. Our liability under this Surety Bond shall not exceed  XXXX  ( (Rupees XXXX  Only). 
b. This Surety Bond shall be valid up to XXXX (being the date of expiry); 
c. Unless the bank is served a written claim or demand on or before XXXX [ date of expiry] all rights 
under this Bond shall be forfeited and the Surety shall be relieved and discharged from all liabilities under 
this Bond irrespective of whether or not the original Surety bond is returned to the Surety. 
 
Dated ………….. the day of 2025 
 
15. The Insurance Surety Bond shall be verified by sending mail to [customer.care@sbigeneral. in]. 
 
Place  ……………….     Bank's Seal and authorized signature(s) 

[Name in Block letters] 
[Designation with Code No.] 
[P/Attorney] No. 

Witness 
1 
2 
 
[Note: All italicized texts are for guidance on how to prepare this Insurance Surety Bond and shall 
be deleted from the final document.]
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िह᭠दी और अᮕंजेी मा᭟यम मᱶ िववाद या िभ᳖ता कᳱ ि᭭थित मᱶ शतᲄ के अᮕंजेी मा᭟यम 
अिधᮓमण करेगा और अᮕंजेी मा᭟यम को सही समझा जायेगा ।

अनुलᲨक  ए
िनिवदा शत ᱸव िनिवदाकताᭅ हतेु िनदᱷश

1 उᱫर पि᳟म रेलव ेबीकानेर मडंल के ई िनिवदा सूचना सं᭎या .............. वषᭅ 2026-27 मᱶ वᳶणत कायᭅ के िलए 
ई-िनिवदाएं आमंिᮢत कᳱ जाती ह ᱹ। 

2 कायᭅ का अनुमािनत मू᭨य... ᱨपये................../-ह ै। 
3 ठेकेदार अपनी ऑफर वेबसाईट www.ireps.gov.in ᮧ᭭तुत करᱶ। िनिवदा को उसी ᳰदन 15-30 बजे खोला 

जाएगा और िनिवदाकताᭅᲐ या उनके ᮧितिनिधयᲂ कᳱ उपि᭭थित मᱶ दरᱶ पढ़ी जाएंगी। 
4 िनिवदाकताᭅ ᳰकए जान ेवाल ेकायᭅ कᳱ अपेिᭃत माᮢा स ेᳰकसी भी ᮧकार के पᳯरवतᭅन के िलए ᳰकसी भी आधार 

पर कोई भी दावा नहᱭ कर सकता ह ै। 
5 िनिवदाकताᭅ को अितᳯरᲦ शताᲈ/ᮧितब᭠धᲂ को टालना चािहए । हांलांᳰक यह ᭟यान देन े यो᭏य ह ै ᳰक रेलव ेको 

सशतᭅ िनिवदाᲐ पर िवचार न करने और िबना कोई कारण बताए उ᭠हᱶ िनर᭭त कर देने का पणूᭅ अिधकार ह ै। 
6 रेलवे के िलए ᭠यूनतम िनिवदा को ही ᭭वीकार करना अिनवायᭅ नहᱭ ह ैअत्एव उसे िनर᭭त करने का कोई कारण 

दशाᭅया नहᱭ जाएगा । 
7 यᳰद िनिवदाकताᭅ जानबूझकर िनिवदा मᱶ गलत सूचना देता ह,ै तो रेलव ेको अिधकार ह ैᳰक वह ऐसी िनिवदा को 

िबना ᳰकसी िवचार के िनर᭭त कर द े। 
8 यᳰद रा᭔य या के᭠ᮤ सरकार के ᳰकसी सावᭅजिनक उपᮓम ᳇ारा दी गई िनिवदा का समᮕ म᭨ूय ᳰकसी िनजी 

िनिवदाकताᭅ कᳱ ᭠यूनतम िनिवदा से 10 ᮧितशत तक अिधक ह ैतो रेलवे को यह अिधकार ह ै ᳰक वह ᭠यूनतर 
िनिवदा पर ᭟यान न देकर ऐसे सावᭅजिनक उपᮓम कᳱ िनिवदा को ᮧाथिमकता दे । 

9 िनिवदाकताᭅ के औजार तथा ᭡ला᭠ट तथा अ᭠य सामिᮕयᲂ को ढ़ोने के िलए रेलवे ᳇ारा कोई भी आर.एम.सी. या 
ᮧाथिमकता ᮧमाण पᮢ जारी नहᱭ ᳰकए जायगेᱶ । 

10 आरेख    
10(a) आरेख मडंल कायाᭅलय बीकानेर से ᳰकसी कायᭅ ᳰदवस को कायाᭅलय समय मᱶ ᮧा᳙ ᳰकया जा सकता ह।ै िनिवदाकताᭅ 

को ᭭वयं के िहत न ेआरेख का सावधानी से अ᭟ययन करना चािहए। यᳰद आरेख के ᮧितयᲂ कᳱ आ᭬यकता हो तो 
उ᭠हᱶ 200/- ᱨपये ᮧित आरेख का भुगतान कर ᮧा᳙ ᳰकया जा सकता ह ै।   

10(b) डाक ᳇ारा आरेख ᮧितयᲂ कᳱ मांग पर तभी िवचार ᳰकया जाएगा जबᳰक ᮧित आरेख 250/-ᱨपये कᳱ रािश 
अिᮕम भेजी जाए। िनिवदाकताᭅ को ᭟यान दनेा चािहए ᳰक आरेख िसफᭅ  सामा᭠य ᳰदखा िनदᱷष हतुे ह ैऔर रेलव े
उनमᱶ कायᭅ चाल ूरहन ेके समय भी पᳯरि᭭थितयᲂ के अनुसार उपयुᲦ पᳯरवधᭅन/पᳯरवतᭅन कर सकती ह ै। डाक ᳇ारा 
आरेख के ᮧेषण मᱶ िवल᭥ब के कारण यᳰद िनिवदा देन ेमᱶ िवल᭥ब होता ह ैतो उसके िलए रेलवे िज᭥मेदार नहᱭ होगी 
। 

10(c) जब जैसी आव᭫यकता हो या कायᭅ के ᳰकसी भी चरण मᱶ रेलव े को आरेखᲂ मᱶ पᳯरवतᭅन या संशोधन करने का 
अिधकार ह ै। अनुमोᳰदत योजना या िडजाईन या रेलवे ᳇ारा ᳞व᭭था कᳱ गई सामᮕी कᳱ आपूᳶत मᱶ िवल᭥ब होने 
के कारण कायᭅ के ᳰकसी मद का काम ᱨक जान ेके ᳰकसी ᮧकार के ᳰकसी दावᱶ को रेलव े᭭वीकार नहᱭ करेगी । 

10(d) वकᭅ  ल ेआउट (कायᭅ िव᭠यास) और मह᭜वपूणᭅ इन᭭टालेशन से स᭥बि᭠धत आरेख व िववरण गोपनीय होते ह ᱹऔर व े
पूणᭅतः ठेकेदार के िनजी ᮧयोग के दायरे मᱶ (जहां आव᭫यक होने पर उप ठेकेदार व आपूᳶतकताᭅ को गोपनीयता 
बताना आव᭫यक हो, को छोड़कर) तथा संिवदा के उ᳎े᭬य के िलए होने चािहए ।   

10(e) 
 

कायᭅ कᳱ पूणᭅता या संिवदा के िनर᭭त होने पर जो भी पहले हो, आरेख और िववरण कायᭅ के ᮧभारी इंजीिनयर को 
लौटा ᳰदये जायेगᱶ ।   
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11 पाᮢता मापदंड 
 50 लाख ᱨपय ेतक कᳱ िनिवदाᲐ के िलए कोई तकनीकᳱ और िवᱫीय ᮧमाण पᮢ आव᭫यक नहᱭ ह ᱹ

िनिवदाकताᭅᲐ को अपने ᮧ᭜यय पᮢ कᳱ ᮧितया ंिन᳜ानुसार जमा करनी चािहए - 
50 लाख ᱨ. से अिधक म᭨ूय कᳱ खुली िनिवदा के िलए ᭠यूनतम अहᭅता का िनधाᭅरण- 

11(i) तकनीकᳱ यो᭏यता मानदंड
11(i)(a) िनिवदाकताᭅ ने िपछले 07 िवᱫीय वषᲄ एवं िनिवदा ᮧ᭭तुत ᳰकये जान ेवाल ेमाह से िपछल ेमाह के अि᭠तम ᳰदवस 

तक िन᳜ मᱶ कोई एक पणूᭅ ᳰकया हो या काफᳱ हद तक पूणᭅ ᳰकया हो:- 
अ. कायᭅ के िव᭄ािपत िनिवदा मू᭨य के ᭠यूनतम 30 ᮧितशत म᭨ूय के तीन समान ᮧकृित का कायᭅ पूणᭅ ᳰकया हो। 
ब. कायᭅ के िव᭄ािपत िनिवदा मू᭨य के ᭠यूनतम 40 ᮧितशत म᭨ूय के दो समान ᮧकृित का कायᭅ पूणᭅ ᳰकया हो। 
स. कायᭅ के िव᭄ािपत िनिवदा मू᭨य के ᭠यूनतम 60 ᮧितशत म᭨ूय का एक समान ᮧकृित का कायᭅ पूणᭅ ᳰकया हो। 
नोट सयंᲦु उ᳒म )जवेी(  के िलए  :िनिवदाकताᭅ जीसीसी अᮧैल 2022  (अधतन सशंोिधत)  के खंड 17 मᱶ 
उि᭨लिखत यो᭏यता मानदंड जमा करेगा। 

11(i) 
(b)(i) 

समᮕ कायᲄ के िलए िनिवदाᲐ के मामले मᱶ:- (जैसे एक से अिधक िविश᳥ घटको से युᲦ कायᭅ, जेसे ᳰक िसिवल 
इंजीिनयᳳरग कायᭅ, एसएंडटी कायᭅ, िवधुत कायᭅ, ओएचई कायᭅ आᳰद और ᮧमुख पुलᲂ के मामल ेमᱶ  - उपिनमाᭅण, 
अिधरचना आᳰद) िनिवदाकार को सफलतापूवᭅक या काफᳱ हद तक पूरा होना चािहये। िपछले 07 (सात) वषᲄ के 
दौरान िन᳜िलिखत मᱶ से कोई भी पूरा ᳰकया, मिहने के आिखरी ᳰदन से पहल ेके अंत मᱶ िनिवदा िजसमᱶ आमिंᮢत 
ᳰकया गया ह:ᱹ- 
अ. कायᭅ के िव᭄ािपत िनिवदा मू᭨य के ᭠यूनतम 30 ᮧितशत म᭨ूय के तीन समान ᮧकृित का कायᭅ पूणᭅ ᳰकया हो। 
ब. कायᭅ के िव᭄ािपत िनिवदा मू᭨य के ᭠यूनतम 40 ᮧितशत म᭨ूय के दो समान ᮧकृित का कायᭅ पूणᭅ ᳰकया हो। 
स. कायᭅ के िव᭄ािपत िनिवदा मू᭨य के ᭠यूनतम 60 ᮧितशत म᭨ूय का एक समान ᮧकृित का कायᭅ पूणᭅ ᳰकया हो। 
नोट:- िविभ᳖ घटकᲂ के िलए तकनीकᳱ पाᮢता मानदंड को पूरा करने के िलए ᭠यनूतम आव᭫यक म᭨ूयᲂ के अलग-
अलग पूणᭅ ᳰकये गय ेकायᲄ पर भी िवचार ᳰकया जायेगा। 
नोट सयंᲦु उ᳒म )जवेी(  के िलए  :िनिवदाकताᭅ जीसीसी अᮧैल 2022  (अधतन सशंोिधत)  के खंड 17 मᱶ 
उि᭨लिखत यो᭏यता मानदंड जमा करेगा। 

11(i) 
(b)(ii) 

ऐसे मामलᲂ मᱶ, एक समᮕ कायᭅ मᱶ एक घटक का गठन ᭭प᳥ ᱨप से पूवᭅ अनुमािनत लागत के साथ पᳯरभािषत ᳰकया 
जाएगा, िबना ᳰकसी अ᭭प᳥ता के िनिवदा द᭭तावजेᲂ के िह᭭से के ᱨप मᱶ। 

11(i) 
(b)(iii) 

िनिवदाकताᭅ कᳱ तकनीकᳱ यो᭏यता का मू᭨यांकन करन ेके िलए तकनीकᳱ यो᭏यता के म᭨ूयांकन के िलए िनिवदा 
द᭭तावजेᲂ मᱶ िनधाᭅᳯरत कायᭅ के केवल घटकᲂ पर िवचार ᳰकया जाएगा। अ᭠य शेष घटकᲂ मᱶ शािमल कायᭅ का दायरा 
या तो िनिवदाकताᭅ ᳇ारा ᭭वयं िन᭬पाᳰदत ᳰकया जाएगा यᳰद उसके पास अनुबंध कᳱ मानक सामा᭠य शतᲄ के खंड 7 
के अनुसार आव᭫यकताᲐ को परूा करने वाल ेउप-ठेकेदार के मा᭟यम से ठेकेदार कᳱ मानक सामा᭠य शतᲄ के खंड 7 
मᱶ उि᭨लिखत कायᭅ अनुभव ह ैया संयुᲦ ᱨप से अथाᭅत,् आंिशक ᱨप से ᭭वयं और शेष उपठेकेदार के मा᭟यम से, 
िलिखत मᱶ म᭎ुय अिभयंता के पवूᭅ अनुमोदन के साथ। 
ठेकेदार ऐसे कायᲄ को उप-ठेका नहᱭ देगा िजनकᳱ कᳱमत कुल ठेका मू᭨य का 40% (चालीस ᮧितशत) से अिधक हो 
और कम से कम 60% (साठ ᮧितशत) कुल ठेका मू᭨य के कायᲄ को अपन े᭭वयं के पयᭅवᭃेण और अपन ेकमᭅचाᳯरयᲂ 
के मा᭟यम से सीधे करेगा। पᭃ ᭭प᳥ ᱨप से सहमत ह ᱹᳰक - उप-ठेकᲂ के म᭨ूय कᳱ गणना करने के उ᳎े᭫य से, ᭍लॉज़ 
3.2.1 के तहत, ठेका म᭨ूय मᱶ ᳰकसी भी ऐसी उप-ठेका को शािमल नहᱭ ᳰकया जाएगा जो सामᮕी और उपकरणᲂ 
कᳱ खरीद के िलए हो, जैसे ᳰक [रेल, ᭭लीपर और ᮝैक ᳰफᳳटग, िसᲨᳲलग और दरूसंचार एवं पावर स᭡लाई 
उपकरण]। 
पᭃ सहमत ह ᱹ ᳰक परेू रेलव े पᳯरयोजना के िलए इस समझौते के तहत सभी दािय᭜व और िज᭥मेदाᳯरयां हमेशा 
ठेकेदार के साथ रहᱶगी। {पᭃ सहमत ह ᱹᳰक अनुबधं मू᭨य का कम से कम 30% (तीस ᮧितशत) बराबर कायᭅ केवल 
ᮧमुख सद᭭य ᳇ारा ही परूा ᳰकया जाएगा।}$ 
ᮧधान ठेकेदार या ᮧा᳙ करने वाली सं᭭था ᳇ारा सामᮕी कᳱ खरीद, उपकरण कᳱ ᳰकराया या ᮰म कᳱ िनयुिᲦ को 
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उप-ठेका देने का अथᭅ नहᱭ होगा। 
$यᳰद ठेकेदार एक संघ/संयुᲦ उ᳒म नहᱭ ह ैतो इसे हटा ᳰदया जा सकता ह।ै 
हालांᳰक, यᳰद िवशेष शतᲄ के मा᭟यम से िनिवदा द᭭तावजेᲂ मᱶ आव᭫यक ह,ै तो िविधवत ᱨप से नोटरीकृत एक 
औपचाᳯरक समझौता, कानून कᳱ अदालत मᱶ कानूनी ᱨप स ेलागू करने यो᭏य, म᭎ुय ठेकेदार ᳇ारा उपसंिवदाकार 
᳇ारा िन᭬पाᳰदत ᳰकए जान ेवाले ᮧ᭭तािवत कायᭅ के घटक (Ა) के िलए िन᭬पाᳰदत ᳰकया जाएगा। उपठेकेदार (Ა), 
और तकनीकᳱ यो᭏यता कᳱ पूᳶत के िलए कायᭅ के उस दायरे को सबलेट करन ेपर िवचार करने के िलए ᮧ᭭ताव के 
साथ ᮧ᭭ततु ᳰकया जाएगा। इस तरह के उपठेकेदार को िन᳜ानुसार तकनीकᳱ पाᮢता मानदडंᲂ को पूरा करना होगा: 
उप-ठेकेदार ने उप-ठेके के िलए ᮧ᭭तािवत कायᭅ के समान कम स ेकम एक कायᭅ सफलतापूवᭅक पूरा ᳰकया होगा, 
िजसमᱶ िपछल े5 वषᲄ मᱶ, िजस महीने के मा᭟यम से िनिवदा आमंिᮢत कᳱ जाती ह,ै उससे पहले के महीने के अंितम 
ᳰदन को समा᳙ होने वाले काम के 35% म᭨ूय से कम नहᱭ होना चािहए। एक कायᭅ अनुबंध। 
नोट: 50 लाख ᱧपय ेतक के कायᭅ को सबलेट करने के िलए रेलवे ᳇ारा उपठेकेदार का कोई िपछला कायᭅ अनुभव 
नहᱭ मांगा जाएगा। 
यᳰद ठेका देने के बाद या कायᭅ के िन᭬पादन के दौरान ठेकेदार के िलए उपठेकेदार को बदलना आव᭫यक हो जाता ह,ै 
तो ऐसा उपठेकेदारᲂ के साथ ᳰकया जाएगा जो अनुबंध कᳱ मानक सामा᭠य शतᲄ के भाग-II का खंड 7 के अनुसार 
आव᭫यकताᲐ को परूा करत ेह,ᱹ म᭎ुय के पूवᭅ अनुमोदन के साथ िलिखत मᱶ इंजीिनयर। 

 नोट आइटम 11.1के िलए:- 
िनजी ᳞िᲦ से कायᭅ अनुभव ᮧमाण पᮢ पर िवचार नहᱭ ᳰकया जाएगा। हालांᳰक, ᳰकसी भी सरकार ᳇ारा जारी 
ᳰकए गए कायᭅ अनुभव ᮧमाण पᮢ के अलावा। संगठन, सावᭅजिनक सूचीब᳍ कंपनी ᳇ारा जारी ᳰकए गए कायᭅ 
अनुभव ᮧमाण-पᮢ, िजनका चाल ूिवᱫीय वषᭅ को छोड़कर, िपछल े3 िवᱫीय वषᲄ मᱶ 500 करोड़ ᱧपय ेऔर उससे 
अिधक का वाᳶषक कारोबार ᱟआ हो, रा᳦ीय ᭭टॉक ए᭍सचᱶज या बॉ᭥बे ᭭टॉक ए᭍सचᱶज मᱶ सूचीब᳍, 5 वषᭅ पहल े
शािमल / पंजीकृत कम से कम िनिवदा खोलने कᳱ ितिथ, यह भी माना जाएगा ᳰक कायᭅ अनुभव ᮧमाणपᮢ 
सावᭅजिनक सूचीब᳍ कंपनी ᳇ारा अिधकृत ᳞िᲦ ᳇ारा ऐसे ᮧमाण पᮢ जारी करने के िलए जारी ᳰकया गया ह।ै 

 यᳰद िनिवदाकताᭅ सावᭅजिनक सूचीब᳍ कंपनी ᳇ारा जारी ᳰकए गए कायᭅ अनुभव ᮧमाण पᮢ ᮧ᭭तुत करता ह,ै तो 
िनिवदाकार को कायᭅ अनुभव ᮧमाण पᮢ, कायᭅ आदेश कᳱ ᮧासंिगक ᮧित, रािशयᲂ कᳱ िबल कᳱ माᮢा, भुगतान का 
िबलवार िववरण चाटᭅडᭅ अकाउंटᱶट ᳇ारा ᮧा᳙ िविधवत ᮧमािणत, टीडीएस ᮧमाणपᮢᲂ के साथ जमा करना होगा। 
उपरोᲦ कायᭅ अनुभव ᮧमाण पᮢ के समथᭅन मᱶ कंपनी ᳇ारा भुगतान ᳰकए गए अंितम / अंितम िबल कᳱ सभी 
भुगतान ᮧा᳙ और ᮧितिलिप। 
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11(ii) िवᱫीय पाᮢता मानदडं:  
िनिवदाकताᭅ का ᭠यूनतम औसत वाᳶषक संिवदा᭜मक कारोबार V/N या V जो भी कम हो; जहाँ पे 
V= िनिवदा का िव᭄ािपत म᭨ूय करोड़ ᱧपय ेमᱶ 
एन = कायᭅ परूा करने के िलए िनधाᭅᳯरत वषᲄ कᳱ सं᭎या िजसके िलए बोिलयां आमंिᮢत कᳱ गई ह।ᱹ 
औसत वाᳶषक संिवदा᭜मक कारोबार कᳱ गणना िपछल ेतीन िवᱫीय वषᲄ मᱶ "कुल संिवदा᭜मक भुगतान" के औसत के 
ᱨप मᱶ कᳱ जाएगी, लेखा परीिᭃत बलैᱶस शीट के अनुसार। तथािप, यᳰद िपछल ेवषᭅ कᳱ तुलन-पᮢ अभी तक 
तैयार/लेखापरीिᭃत नहᱭ ह,ै तो औसत वाᳶषक संिवदा᭜मक कारोबार कᳱ गणना के िलए चौथ ेिपछल ेवषᭅ कᳱ 
लेखापरीिᭃत तलुन-पᮢ पर िवचार ᳰकया जाएगा। 
िनिवदाकताᭅ एनकेसर- ए3 के अनुसार अपेिᭃत सूचना, चाटᭅडᭅ एकाउंटᱶट ᳇ारा िविधवत ᮧमािणत लेखापरीिᭃत 
तुलन-पᮢᲂ कᳱ ᮧितयᲂ/ लेखापरीिᭃत तुलन पᮢ ᳇ारा समᳶथत चाटᭅडᭅ एकाउंटᱶट से ᮧमाण-पᮢ कᳱ ᮧितयᲂ के साथ 
ᮧ᭭तुत करᱶगे। 
नोट (i) सयंᲦु उ᳒म (जवेी) के िलए : िनिवदाकताᭅ जीसीसी अᮧैल 2022  (अधतन सशंोिधत)  के खंड 17 
मᱶ उि᭨लिखत यो᭏यता मानदडं जमा करेगा। 
(ii) यᳰद िनिवदा आमंिᮢत करने कᳱ तारीख िपछले िवᱫीय वषᭅ कᳱ बैलᱶस शीट के ऑिडट के िलए वधैािनक समय 
सीमा (यानी 30 िसतबंर या इस िवᱫीय वषᭅ के िलए आग ेबढ़ाई गई) कᳱ तारीख पर या उसके बाद ह,ै तो चौथे 
िपछल ेवषᭅ कᳱ ऑिडटेड बलैᱶस शीट पर तब तक िवचार नहᱭ ᳰकया जाएगा जब तक संबिंधत सीए ᮧमािणत करता 
ह ैᳰक इस िनिवदा के आमंᮢण कᳱ ितिथ तक बैलᱶस शीट का ऑिडट नहᱭ ᳰकया गया ह।ै 

11(iii) पूवᭅ मᱶ ᳰकए गए कायᲄ कᳱ सचूी के साथ िजस ᮧकार कᳱ नौकरी के िलए िनिवदा आमंिᮢत कᳱ जाती ह,ै उसके िलए 
अनुबधं के अनभुव के संबधं मᱶ ᮧमाण पᮢ और ᮧशंसापᮢ। 
पूवᭅ मᱶ ᮧा᳙ संिवदा᭜मक भुगतानᲂ के संबंध मᱶ चाटᭅडᭅ एकाउंटᱶट ᳇ारा िविधवत ᮧमािणत लेखापरीिᭃत बैलᱶस शीट। 

11(iv) िवषयगत कायᭅ के िलए िनयुᲦ ᳰकये जाने वाले  ᮧ᭭तािवत काᳶमकᲂ एवं सं᭭थानᲂ कᳱ सूची िनिवदा के साथ संलᲨ कᳱ 
जानी ह ै।  
इसी ᮧकार िवषयगत कायᭅ के िलए त᭜काल उपल᭣ध िनजी ᭡लांट व मशीनरी एवं लगाए जाने के िलए (िनजी व ᳰकराए 
कᳱ) ᭡लांट व मशीनरी कᳱ सचूी अलग-अलग दी जानी ह ै। 

11(v) कायᭅ के िववरण के साथ िपछले सात िवᱫीय वषᲄ मᱶ पूणᭅ ᳰकए गए कायᲄ कᳱ सचूी, िजसके िलए कायᭅ ᳰकया गया उस 
सं᭭था] संिवदा ᮧा᳙ होने के समय संिवदा के अनमुािनत मू᭨य, संिवदा ᮧा᳙ होने कᳱ ितिथ व कायᭅ कᳱ िनधाᭅᳯरत पणूᭅता 
कᳱ ितिथ] वा᭭तिवक पूणᭅता कᳱ ितिथ एवं संिवदा का अंितम मू᭨य भी दनेा चािहए । 

11(vi) हाथ मᱶ िलए कायᭅ कᳱ सूची िजसमᱶ कायᭅ का िववरण संिवदा म᭨ूय, जो कायᭅ अभी शेष ह ैउसका अनुमािनत म᭨ूय व 
संिवदा िमलने कᳱ ितिथ दशाᭅयी हो । 

11(vii) कंपनी/मािलकाना फमᭅ के अलावा अ᭠य के मामले मᱶ, अनबुधं-ए-1ए भी एक साझदेारी फमᭅ/संयुᲦ उ᳒म 
(जेवी)/ᳲहद ू अिवभािजत पᳯरवार (एचयूएफ)/ के ᮧ᭜येक सद᭭य ᳇ारा ᮧ᭭ततु ᳰकया जाएगा। सीिमत देयता 
भागीदारी (एलएलपी) आᳰद, जैसा भी मामला हो। बोलीदाता ᳇ारा ᮧमाण पᮢ कᳱ ᮧित जमा न करने पर 
उसकᳱ/उनकᳱ बोली सरसरी तौर पर र᳎ कर दी जाएगी। यह अिनवायᭅ ᱨप से िनिवदाकताᭅ के िलए आव᭫यक होगा 
ᳰक वह िविधवत ᭭वᮧमािणत/िडिजटल ᱨप से ह᭭ताᭃᳯरत सहायक द᭭तावजेᲂ कᳱ पहचान करᱶ, बताएं और जमा 
करᱶ, िजसके ᳇ारा व ेिनिवदा द᭭तावजे मᱶ उि᭨लिखत यो᭏यता मानदंड को पूरा कर रह ेह/ᱹकर रह ेह।ᱹ 
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11(viii) िनिवदा के संबधं मᱶ ठेकेदार ᳇ारा ᮧ᭭तुत सभी ᭭टेटम᭠ेट] सूचना एवं द᭭तावजेो को ᮧमािणत करवाने का रेलव ेको 
अिधकार ह ᱹ तथा रेलवे ᳇ारा मॉगे जाने पर उᲦ सूचना, ᮧमाण पᮢ एवं द᭭तावजेᲂ को ᮧमािणकरण हतेु ᮧ᭭ततु 
करना होगा। इस ᮧकार के ᮧमाणीकरण अथवा ᮧमाणीकरण के अभाव मᱶ ठेकेदार ᳰकसी भी ᮧकार कᳱ िज᭥मेदारी एवं 
उᱫरदािय᭜व से मᲦु नहᱭ हो सकता ह ᱹतथा यह रेलव ेके ᳰकसी अिधकार को ᮧभािवत नहᱭ करेगा। 

11(ix) (a) िनिवदा के संबधं मᱶ ठेकेदार ᳇ारा ᮧ᭭तुत सूचना फजᱮ होन ेया िनिवदा ᮧᳰᮓयामᱶ ᳰकसी भी समय गलत पाये जाने 
पर ठेके के अ᭠तगᭅत जमा बोली ᮧितभूित को ज᭣त कर िलया जायेगा तथा एजे᭠सी को कायᭅ करने से 2 (दो) वषᲄ के 
िलए ᮧितबि᭠धत कर ᳰदया जायेगा।  
(b)  िनिवदा के संबधं मᱶ ठेकेदार ᳇ारा ᮧ᭭ततु सूचना फजᱮ होन ेया ठेका अवाडᭅ के बाद गलत पाये जाने कᳱ ि᭭थित मᱶ 
ठे◌ेके को टᳶमनेट कर ᳰदया जायेगा। ठेके के अ᭠तगᭅत जमा बोली ᮧितभूित, परफोरमे᭠स गार᭛टी व सुरᭃा जमा रािश 
को ज᭣त कर िलया जायेगा। इस ठेके के अ᭠तगᭅत अ᭠य देय यᳰद कोई हो को भी ज᭣त कर िलया जायेगा तथा एजे᭠सी 
को रेलव ेपर कायᭅ करन ेसे 2 (दो) वषᲄ के िलए ᮧितबि᭠धत कर ᳰदया जायेगा। 

11(x) बोलȣ ¢मता:-  Ǔनͪवदा / तकनीकȧ बोलȣ का मãूयांकन GCC-April 2022 (अधतन संशोͬधत) के अनुबंध- VI के Ǿप मɅ 
ͪवèततृ बोलȣ ¢मता फामू[ले के आधार पर ͩकया जाएगा। 

10 करोड़ ǽपये से अͬधक के ͪव£ाͪपत मãूय वाले Ǔनͪवदाओं के ͧलए, िजनमɅ पाğता मानदंड 
मɅ बोलȣ ¢मता भी शाͧमल है, Ǔनͪवदाकता[ तभी पाğ होगा जब उसकȧ उपलÞध बोलȣ ¢मता 
वत[मान Ǔनͪवदा के कुल बोलȣ मूãय के बराबर या उससे अͬधक हो। 

11(xi) बोली पवूᭅ स᭥मलेन: 50 करोड़ ᱧपये स ेअिधक या िनिवदा द᭭तावजे मᱶ उि᭨लिखत म᭨ूय वाले इ᭒छुक, रेलवे संभािवत 

बोलीदाताᲐ के साथ पूवᭅ बोली स᭥मेलन आयोिजत करेगा। 
11(xii) मके इन इंिडया पॉिलसी: सरकार ᳇ारा जारी मेक इन इंिडया पॉिलसी 2017 के ᮧावधान। िनिवदाᲐ पर िवचार 

करने के िलए समय-समय पर संशोिधत भारत सरकार का पालन ᳰकया जाएगा। 
11(xiii) भारत के साथ भूिम सीमा साझा करने वाले देश से बोली लगाने वाले के िलए बोली लगाने कᳱ अनुमित: भारत के साथ 

भूिम सीमा साझा करने वाले दशेᲂ का कोई भी बोलीदाता ᳰकसी भी कायᭅ (टनᭅकᳱ पᳯरयोजनाᲐ सिहत) कᳱ खरीद मᱶ 
बोली लगाने के िलए तभी पाᮢ होगा जब बोलीदाता पंजीकृत ह।ै सᭃम ᮧािधकारी। पजंीकरण के िलए सᭃम 
ᮧािधकारी उ᳒ोग और आंतᳯरक ᳞ापार संवधᭅन िवभाग (DPIIT), भारत सरकार ᳇ारा गᳯठत पंजीकरण सिमित 
होगी। इस पैरा कᳱ ᳞ा᭎या के िलए, ᳞य िवभाग, िवᱫ मंᮢ ालय, भारत सरकार के पᮢ एफ.सं.6/18/2019-पीपीडी 
ᳰदनांक 23/07/2020 को संदᳶभत ᳰकया जाएगा। 

11(xiv) बोिलयᲂ का ᭭प᳥ीकरण: िनिवदा कᳱ परीᭃा, म᭨ूयांकन और तलुना और पूवᭅ यो᭏यता मᱶ सहायता करने के िलए, 
रेलवे अपने िववेक पर, ᳰकसी भी बोलीदाता से अपनी बोली के ᭭प᳥ीकरण के िलए कह सकता ह।ै ᳰकसी बोलीदाता 
᳇ारा ᮧ᭭तुत कोई ᭭प᳥ीकरण जो रेलव ेके अनुरोध के जवाब मᱶ नहᱭ ह,ै उस पर िवचार नहᱭ ᳰकया जाएगा या उस पर 
िवचार नहᱭ ᳰकया जाएगा। ᭭प᳥ीकरण के िलए रेलव ेका अनरुोध और इस संबधं मᱶ बोलीदाता कᳱ ᮧितᳰᮓया िलिखत 
मᱶ होगी। तथािप, यᳰद कोई बोलीदाता ᭭प᳥ीकरण के िलए रेलवे अनुरोध मᱶ सूिचत ᳰदनाकं और समय तक अपनी 
बोली का ᭭प᳥ीकरण ᮧदान नहᱭ करता ह,ै तो बोली के साथ ᮧ᭭तुत ᳰकए गए द᭭तावजेᲂ के अनुसार बोली का मू᭨यांकन 
ᳰकया जाएगा। 
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12 ऊपर बताए गए िकसी भी शतŊ के साथ अनुपालन िनिवदा को अˢीकार करने के पįरणामˢŝप उȅरदायी है। 
13 पाटᭅनरिशप डीड पॉवर ऑफ अटॉनᱮ इ᭜याᳰद

13(i) िनिवदादाता को ᭭प᳥ ᱨप से उ᭨लेख करना चािहये ᳰकिनिवदा को ᭭वयं (ᮧोपराईटर फमᭅ) या पाटᭅनरिशप 
फमᭅ/क᭥पनी/जोई᭛ट व᭠ेचर/रिज᭭टडᭅ शोसायटी/ रिज᭭टडᭅ ᮝ᭭ट/ अिवभािजत िह᭠द ू पᳯरवार (एचयूएफ)/सीिमत 
दािय᭜व भागीदारी (एलएलपी)इ᭜याᳰद के आधार पर ᮧ᭭ततु ᳰकया गया ह।ᱹ िनिवदादाता को सं᭭थान से संबिंधत 
कागजात एवं पेन काडᭅ कᳱ ᮧमािणत ᮧित िनिवदा के साथ संलᲨ करना चािहये। जैसा भी केस हो िनिवदा के 
कागजात उस ᳞िᲦ ᳇ारा ह᭭ताᭃᳯरत होन ेचािहये जो ᳰक फमᭅ क᭥पनी सं᭏ठन ᮝ᭭ट या सोषायटी के ᳇ारा 
िविधक ᱨप से अिधकृत हो।

13(ii) यᳰद िनिवदादाता सोल ᮧोपराईटर फमᭅ के अलावा होने के ि᭭थित मᱶ िनिवदादाता ᳇ारा िन᳜ कागजात ᮧ᭭तुत ᳰकये जाने 
चािहये। 

(a) एकमाᮢ ᮧोᮧाइटरिशप फमᭅ:  
उपरोƅ पैरा 11 के संदभŊ मŐ अɊ सभी दˑावेज{जीसीसीअŮैल 2022 का पैरा 10(अधतन सशंोिधत)}। 

(b) HUF: (i) ᭭टै᭥प पेपर पर नोटरीकृत हलफनाम ेकᳱ एक ᮧित यह घोिषत करते ᱟए ᳰक वह जो एचयूएफ 
कᳱ ओर से िनिवदा ᮧ᭭तुत कर रहा ह,ै वह ᳲहद ूअिवभािजत पᳯरवार (एचयूएफ) के 'कताᭅ' कᳱ ि᭭थित मᱶ ह ै
और उसके पास अिधकार, शिᲦ और सहमित ह।ै अ᭠य सद᭭यᲂ ᳇ारा एचयूएफ कᳱ ओर से कारᭅवाई करने के 
िलए। (ii) उपरोƅपैरा 11 केसंदभŊमŐअɊसभीदˑावेज {जीसीसीअŮैल 2022 कापैरा 10 (अधतन 
सशंोिधत) }। 

(c) पाटᭅनरिशप फमᭅ : 
िनिवदाकताŊजीसीसीअŮैल 2022 (अधतन सशंोिधत)  केपैरा 18 केअनुसारअɊसभीदˑावेजजमाकरेगा। 

)d(  सयंᲦु उ᳒म (जवेी): िनिवदाकताᭅ जीसीसी अᮧैल 2022  (अधतन सशंोिधत)  के खंड 17 मᱶ उि᭨लिखत 

द᭭तावजे जमा करेगा। 
(e) कंपनी अिधिनयम -2013 के तहत पजंीकृत कंपनी: िनिवदाकताᭅ ᮧ᭭तुत करेगा(i) कंपनी कᳱ एमओए 

(मेमोरᱶडम ऑफ एसोिसएशन) / एओए (एसोिसएशन ऑफ एसोिसएशन) कᳱ ᮧितयांऔर (ii) िनगमन 
ᮧमाण पᮢ कᳱ एक ᮧित (iii) कंपनी कᳱ ओर स ेिनिवदा पर ह᭭ताᭃर करने के िलए कंपनी ᳇ारा जारी ᳰकए 
गए ᮧािधकरण (पावर ऑफ अटॉनᱮ बोडᭅ ऑफ डायरे᭍टसᭅ ᳇ारा समᳶथत) के िलए ᮧािधकरण / पावर ऑफ 
अटानᱮ कᳱ एक ᮧित और कंपनी के िखलाफ दािय᭜व बनाए।ँ (iv) उपरोƅपैरा 11 केसंदभŊमŐअɊसभीदˑावेज 
{जीसीसीअŮैल 2022 कापैरा 10 (अधतन सशंोिधत)}।  

(f) एलएलपी (सीिमत दयेता भागीदारी) फमᭅ: यᳰद िनिवदा जमा कᳱ जाती ह ै

(i) एलएलपी समझौत ेकᳱ एक ᮧित (ii) िनगमन के ᮧमाण पᮢ कᳱ एक ᮧित (iii) एलएलपी कᳱ ओर स ेिनिवदा पर 

ह᭭ताᭃर करन े के िलए ᳞िᲦ के पᭃ मᱶ एलएलपी ᳇ारा जारी म᭎ुतारनामा/ᮧािधकरण कᳱ एक ᮧित और इसके 
िखलाफ दािय᭜व बनाने के िलए एलएलपी। (iv) एलएलपी के सभी भागीदारᲂ ᳇ारा एक उपᮓम ᳰक उ᭠हᱶ रेलवे या 

सरकार के ᳰकसी अ᭠य मंᮢालय / िवभाग ᳇ारा ᭣लैकिल᭭ट या िडबार नहᱭ ᳰकया गया ह।ै भारत के िनिवदाᲐ / 
अनबुंधᲂ मᱶ भाग लेन ेकᳱ ितिथ के अनुसार, या तो अपनी ᳞िᲦगत ᭃमता मᱶ या ᳰकसी फमᭅ / एलएलपी या संयुᲦ 

उ᳒म मᱶ िजसमᱶ व ेभागीदार / सद᭭य थे। उपरोᲦ के संबंध मᱶ िछपाना/गलत जानकारी अनुबंध कᳱ मानक सामा᭠य 
शतᲄ के खडं 62 के तहत िनधाᭅरण के िलए अनुबधं को उᱫरदायी बना देगी। (v) उपरोᲦ पैरा 11 के अनुसार अ᭠य 
सभी द᭭तावजे {जीसीसी अᮧैल 2022 का परैा 10 (अधतन सशंोिधत) }। 

(g) पजंीकृत सोसायटी और पजंीकृत ᮝ᭭ट: िनिवदाकताᭅ ᮧ᭭ततु करेगा 
(i) पंजीकरण ᮧमाण पᮢ कᳱ एक ᮧित (ii) सोसाइटी ऑफ एसोिसएशन / ᮝ᭭ट डीड के ᭄ापन कᳱ एक ᮧित (iii) 
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िनिवदा द᭭तावजेᲂ पर ह᭭ताᭃर करने और सोसाइटी / ᮝ᭭ट के िखलाफ दािय᭜व बनाने के िलए ᳞िᲦ के पᭃ मᱶ पावर 
ऑफ अटॉनᱮ कᳱ एक ᮧित . (iv) सोसायटी के िनयमᲂ और िविनयमᲂ कᳱ एक ᮧित (v) उपरोᲦ पैरा 11 के अनुसार 

अ᭠य सभी द᭭तावेज {जीसीसी अᮧैल 2022 (अधतन सशंोिधत) का पैरा 10}। 
13(iii) यᳰद ᮧ᭭तुत िनिवदा मᱶ यह उ᭨लेख नहᱭ ह ै ᳰक िनिवदा एक एकल ᭭वािम᭜व फमᭅ/साझेदारी फमᭅ/संयुᲦ 

उ᳒म/पंजीकृत कंपनी आᳰद कᳱ ओर से ᮧ᭭तुत कᳱ जा रही ह,ै तो िनिवदा को उस ᳞िᲦ ᳇ारा ᮧ᭭तुत ᳰकया 

गया माना जाएगा िजसने ह᭭ताᭃर ᳰकए ह ᱹिनिवदा। 
13(iv) िनिवदा खुलने के बाद, एकल ᭭वािम᭜व फमᭅ/साझदेारी फमᭅ/पंजीकृत कंपनी/पंजीकृत ᮝ᭭ट/पंजीकृत 

सोसायटी/एचयूएफ/एलएलपी आᳰद के गठन स ेसंबिंधत ᳰकसी भी द᭭तावजे को ᮧ᭭तुत करने पर न तो 
पूछा जाएगा और न ही िवचार ᳰकया जाएगा। इसके अलावा, सावᭅजिनक डोमेन (अथाᭅत, इंटरनेट आᳰद 
पर) या रेलवे के ᳯरकॉडᭅ / कायाᭅलय कᳱ फाइलᲂ आᳰद मᱶ उपल᭣ध ᳰकसी भी द᭭तावजे का कोई ᭭वत: सं᭄ान 
िनिवदा पर िवचार के िलए नहᱭ िलया जाएगा, यᳰद ᮧ᭭तुत िनिवदा ᮧ᭭ताव मᱶ ऐसा कोई उ᭨लेख उपल᭣ध 
नहᱭ ह।ै 

13(v) जेवी/पाटᭅनरिशप फमᭅ आᳰद से ᮧा᳙ िनिवदा पर तभी िवचार ᳰकया जाएगा जब िनिवदा शतᲄ के अनसुार 
अनुमित हो। 

13(vi) रेलवे िनिवदा जमा करने के बाद ᳰकए गए फमᭅ कᳱ संरचना मᱶ ᳰकसी भी बदलाव के िलए बा᭟य नहᱭ होगा। 

रेलवे, हालाᳰंक, उिचत कानूनी सलाह ᮧा᳙ करने के बाद ऐसे मु᭎तारनामा और पᳯरवतᭅनᲂ को मा᭠यता द े

सकता ह,ै िजसकᳱ लागत ठेकेदार से वसूल कᳱ जाएगी। 
13(vii) िनिवदाकताᭅ चाह े वह एकमाᮢ मािलक/कंपनी या साझदेारी फमᭅ/पंजीकृत सोसायटी/पंजीकृत 

ᮝ᭭ट/एचयूएफ/एलएलपी आᳰद हो, यᳰद वे एजᱶट या ᳞िᲦगत भागीदार (Ა) के मा᭟यम स ेकायᭅ करना 
चाहते ह,ᱹ तो उ᭠हᱶ िनिवदा के साथ जमा करना चािहए, िविश᳥ ᳞िᲦ के पᭃ मᱶ नोटरी पि᭣लक या 
मिज᭭ᮝेट ᳇ारा िविधवत महुर लगी और ᮧमािणत मु᭎तारनामा कᳱ एक ᮧित, चाह ेवह फमᭅ का भागीदार 
हो या कोई अ᭠य ᳞िᲦ, िवशेष ᱨप से उसे / उ᭠हᱶ िनिवदा पर ह᭭ताᭃर करने के िलए अिधकृत करता ह,ै 
िनिवदा जमा करᱶ और आग ेसमझौते पर ह᭭ताᭃर करने के चरण तक िनिवदा / अनुबंध से िनपटने के िलए, 
उस मामले को छोड़कर जहां ऐसा िविश᳥ ᳞िᲦ उपरोᲦ उ᳎े᭫ यᲂ के िलए साझेदारी िवलेख / समझौता 
᭄ापन / एसोिसएशन के लेख / बोडᭅ मᱶ ᳰकए गए ᮧावधान के मा᭟यम से अिधकृत ह।ै सकं᭨प, िजसके िवफल 
होने पर िनिवदा सरसरी तौर पर खाᳯरज कर दी जाएगी। 
िविश᳥ ᳞िᲦ के पᭃ मᱶ नोटरी पि᭣लक या मिज᭭ᮝेट ᳇ारा िविधवत ᱨप से महुर लगी और ᮧमािणत एक 
अलग म᭎ुतारनामा, चाह ेवह फमᭅ का भागीदार हो या कोई अ᭠य ᳞िᲦ, िवशेष ᱨप से उसे अिधकृत करत े
ᱟए, कायᭅ ᮧदान करने के बाद ᮧ᭭तुत ᳰकया जाएगा। /उ᭠हᱶ आव᭫यकता पड़ने पर समझौते पर ह᭭ताᭃर 
करने के बाद अ᭠य सभी संिवदा᭜मक गितिविधयᲂ से िनपटने के िलए। 
नोट: एक म᭎ुतारनामा िवदशे मᱶ िन᭬पाᳰदत और जारी ᳰकया जाता ह,ै द᭭तावज़े को भारतीय दतूावास 
᳇ारा भी वैध ᳰकया जाना चािहए और उस अिधकार ᭃेᮢ मᱶ नोटरीकृत ᳰकया जाना चािहए जहा ं
म᭎ुतारनामा जारी ᳰकया जा रहा ह।ै हालांᳰक, हगे लेिज᭭लेशन क᭠वᱶशन 1961 पर ह᭭ताᭃर करन ेवाले 
दशेᲂ के बोलीदाताᲐ ᳇ारा ᮧदान ᳰकए गए पावर ऑफ अटॉनᱮ को भारतीय दतूावास ᳇ारा वधै बनाने कᳱ 
आव᭫यकता नहᱭ ह ैयᳰद यह एक अनुᱨप एपोि᭭टल ᮧमाण पᮢ रखता ह।ै 
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14 दघुᭅटना /ᮧाकृितक आपदा᲍ 
 मानव-जीवन को जोिखम मᱶ डालने वाली दघुᭅटनाओᱶ/ᮧाकृितक आपदाᲐ के मामल ेमᱶ ठेकेदार के सभी 

वाहन व उपकरण रेल ᮧशासन ᳇ारा ᮟा᭢ट ᳰकए जा सकत ेह ᱹ। 
15 बयाना रािश:- िनिवदाᲐ के साथ बोली ᮧितभूित होनी चािहये, जैसा ᳰक नीचे दी गई तािलका मᱶ 

दशाᭅया गया ह:ᱹ- 
 कायᭅ का म᭨ूय (िनिवदा म᭨ूय) बोली ᮧितभूित 
 सभी कायᲄ के िलए कायᭅ के अनुमािनत मू᭨य का 2 ᮧितशत 
 जीसीसी अᮧैल 2022 (अधतन सशंोिधत) के भाग-1 (आईटीटी) के पैरा 5(1) (ए) के तहत ᮧदान कᳱ गई छूट 

के अधीन, िनिवदा के साथ िनिवदा द᭭तावजेᲂ मᱶ उि᭨लिखत बोली सुरᭃा संलᲨ होनी चािहए, अ᭠यथा 
िनिवदा को सरसरी तौर पर खाᳯरज कर ᳰदया जाएगा। 

15(i) बोली सुरᭃा या तो ई-पेमᱶट गेटव े के मा᭟यम से नकद मᱶ जमा कᳱ जाएगी या भारत के एक अनुसूिचत 

वािणि᭔यक बᱹक से बᱹक गारंटी बांड के ᱨप मᱶ जमा कᳱ जाएगी या जैसा ᳰक िनिवदा द᭭तावजेᲂ मᱶ उ᭨लखे 

ᳰकया गया ह।ै बकᱹ गारंटी बाडं एनकेसर ए2 के अनुसार होगा और बोली कᳱ वैधता अविध के बाद 90 ᳰदनᲂ 

कᳱ अविध के िलए वैध होगा। 
 बᱹक गारंटी के ᱨप मᱶ बोली सुरᭃा जमा करने के मामले मᱶ, िन᳜िलिखत सुिनि᳟त ᳰकया जाएगा: 

i. िनिवदा के िलए आवदेन करते समय बᱹक गारंटी कᳱ ᭭कैन ᮧित ई-ᮧो᭍योरमᱶट पोटᭅल (आईआरईपीएस) 

पर अपलोड कᳱ जाएगी। 
ii. मूल बᱹक गारंटी बोली जमा करने कᳱ अंितम ितिथ (यानी बोली जमा करन ेकᳱ अिंतम ितिथ को 
छोड़कर) से पहले िनिवदा द᭭तावज़े मᱶ बताए अनुसार नािमत अिधकारी को ᳞िᲦगत ᱨप से सᲅपी जानी 
चािहए। या Sr.DEN/Co., के कायाᭅलय, इंजीिनयᳳरग शाखा, डीआरएम कायाᭅलय, बीकानेर-334001 मᱶ। 
iii. ई-टᱶडᳳरग पोटᭅल (आईआरईपीएस) पर बोली के साथ बᱹक गारंटी कᳱ ᭭कैन कॉपी जमा नहᱭ करने 

और/या िन᳸द᳥ अविध के भीतर मूल बᱹक गारंटी जमा नहᱭ करन ेपर बोली को संिᭃ᳙ ᱨप से अ᭭वीकार कर 

ᳰदया जाएगा। 
iv. िनिवदा सुरᭃा िनिवदा कᳱ वैधता अविध के बाद 90 ᳰदनᲂ कᳱ अविध के िलए वैध रहगेी। 

v. वा᭭तिवक ᱨप से ᮧ᭭ततु बीजी का िववरण ᭭कैन कᳱ गई ᮧित मᱶ उपल᭣ध िववरण और बोली जमा करन े

के समय दजᭅ ᳰकए गए डटेा से मेल खाना चािहए, ऐसा न करने पर बोली को अ᭭वीकार कर ᳰदया जाएगा। 

vi. बᱹक गारंटी को एक िलफाफे मᱶ रखा जाएगा, िजसे सील ᳰकया जाएगा। िलफाफे पर ᭭प᳥ ᱨप से "***** 

पᳯरयोजना के िलए बोली" कᳱ पहचान होगी और बोली लगाने वाले का नाम और पता ᭭प᳥ ᱨप से अᳰंकत 
होगा। इसके अलावा, बोली कᳱ िनयत तारीख िलफाफे के दािहन ेहाथ के शीषᭅ कोन ेपर इंिगत कᳱ जानी 

चािहए। vii. िलफाफा अिधकारी को संबोिधत ᳰकया जाना चािहए और िनिवदा द᭭तावजे मᱶ उि᭨लिखत 

पता होना चािहए। viii. यᳰद िलफाफा को ऊपर ᳰदए गए िनदᱷशᲂ के अनसुार सील और िचि᭮नत नहᱭ 

ᳰकया जाता ह,ै तो रेलवे ᮧ᭭तुत बोली कᳱ सामᮕी के खो जाने या समय से पहले खुलने और बोलीदाता को 

होने वाले नुकसान, यᳰद कोई हो, के िलए कोई िज᭥मेदारी नहᱭ लतेा ह।ै 
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15(ii) औ᳒ोिगक नीित और संवधᭅन िवभाग (डीआईपीपी) ᳇ारा '᭭टाटᭅअप' के ᱨप मᱶ मा᭠यता ᮧा᳙ ᳰकसी भी फमᭅ 

को उपयᲦु ᮧािधकारी ᳇ारा जारी पंजीकरण ᮧमाण पᮢ ᮧ᭭तुत करने पर ऊपर वᳶणत बोली सुरᭃा के 

भुगतान स ेछूट दी जाएगी। 
(i) 100% सरकार। ᭭वािम᭜व वाले सावᭅजिनक उपᮓमᲂ को ऊपर वᳶणत बोली सुरᭃा जमा के भुगतान स े

छूट दी जाएगी। 
(i) ᮰म सहकारी सिमितया ंऊपर वᳶणत बोली सुरᭃा जमा रािश का केवल 50% जमा करᱶगी। 

15(iii) यᳰद उसकᳱ िनिवदा ᭭वीकार कर ली जाती ह,ै 

(i) ई-पेमᱶट गेटवे के मा᭟यम से नकद मᱶ जमा उपरोᲦ उप पैरा (ए) मᱶ उि᭨लिखत बोली सुरᭃा अनुबंध कᳱ 

मानक सामा᭠य शतᲄ के खंड 16 के अनसुार अनुबधं कᳱ दये और वफादार पूᳶत के िलए आंिशक सुरᭃा के 
ᱨप मᱶ रखी जाएगी; 

बᱹक गारंटी बांड के ᱨप मᱶ जमा कᳱ गई बोली सुरᭃा, अनुबंध कᳱ मानक सामा᭠य शतᲄ के खंड 16 के 

अनुसार अनुबंध कᳱ दये और वफादार पूᳶत के िलए आंिशक सुरᭃा के ᱨप मᱶ भुनाई जाएगी। 
15(iv) अ᭠य िनिवदाकारᲂ कᳱ बोली सुरᭃा, जैसा ᳰक पहल े ᮧदान ᳰकया गया ह,ै उ᭠हᱶ वापस कर दी जाएगी, 

लेᳰकन रेलवे उनके क᭣जे मᱶ होने पर बोली सुरᭃा के ᳰकसी भी नुकसान या मू᭨य᮳ास के िलए िज᭥मेदार 
नहᱭ होगा, और न ही ᭣याज का भुगतान करने के िलए उᱫरदायी होगा। उस पर। 

15(v) यᳰद ठेकेदार पूणᭅ सुरᭃा जमाकताᭅ या बोली सुरᭃा के बराबर या उससे अिधक कᳱ जमानत रािश के िलए 
साविध जमा रसीद / बᱹक गारंटी बांड जमा करता ह,ै तो रेलवे उपरोᲦ उप पैरा (सी) के अनुसार रखी गई 

बोली सुरᭃा को वापस कर दगेा। ठेकेदार। 
15(vi) बᱹक गारंटी बांड के ᱨप मᱶ बोली सुरᭃा Sr.DFM/NWR/BKN के पᭃ मᱶ जारी कᳱ जाएगी। 

16 ऑफर कᳱ वधैता :- 
 िनिवदाकताᭅ (Ა) को िनिवदा बदं होने कᳱ ितिथ से ᭠यनूतम 60 ᳰदनᲂ कᳱ अविध (िनिवदा कᳱ दो पैकेट 

ᮧणाली के मामले मᱶ 90 ᳰदनᲂ के िलए) के िलए खुला रखना होगा। यह समझा जाता ह ै ᳰक िनिवदा 

द᭭तावजे िनिवदाकताᭅ(Ა) को जारी कर ᳰदए गए ह ᱹऔर िनिवदाकताᭅ(Ა) को इस शतᭅ पर िवचार करने के 

िलए िनिवदा करन े कᳱ अनमुित ह/ैह ᱹ ᳰक इस अविध के अधीन अपनी िनिवदा जमा करने के बाद आग े
बढ़ाया जा रहा ह,ै यᳰद समय-समय पर आपसी सहमित से आव᭫यक हो, तो वह अपने ᮧ᭭ताव से पीछे 

नहᱭ हटेगा या उसके िनयमᲂ और शतᲄ को इस तरह से संशोिधत नहᱭ करेगा जो उᱫर पि᳟म रेलवे को 
᭭वीकायᭅ नहᱭ ह।ै यᳰद िनिवदाकताᭅ पूवᲃᲦ शतᲄ का पालन करने या उनका पालन करन ेमᱶ िवफल रहता ह,ै 

तो जमा कᳱ गई रािश या बकᱹ गारंटी बांड उपरोᲦ शतᲄ के उिचत ᮧदशᭅन के िलए बोली सरुᭃा के ᱨप मᱶ 
जमा ᳰकया जाएगा, रेलवे को ज᭣त कर िलया जाएगा। 
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17 परफोरम᭠ेस गारंटी 
17(a) सफल बोलीदाता को ᭭वीकृित पᮢ (एलओए) जारी होने कᳱ तारीख से 21 (इᲥᳱस) ᳰदनᲂ के भीतर एक 

परफोरमे᭠स गारंटी (पीजी) जमा करनी होगी। एलओए जारी होने कᳱ तारीख से 21 (इᲥᳱस) ᳰदनᲂ स े
अिधक और 60 ᳰदनᲂ तक पीजी जमा करने के िलए समय का िव᭭तार ᮧािधकरण ᳇ारा ᳰदया जा सकता ह ै
जो अनुबंध समझौते पर ह᭭ताᭃर करने के िलए सᭃम ह।ै हालांᳰक, 21 (इᲥᳱस) ᳰदनᲂ से अिधक कᳱ दरेी के 
िलए, यानी एलओए जारी होने कᳱ तारीख के 22 वᱶ ᳰदन से 12% ᮧित वषᭅ का दडंा᭜मक ᭣याज लगाया 
जाएगा। इसके अलावा, यᳰद रेलवे के संबंिधत कायाᭅलय मᱶ 60 वᱶ ᳰदन को अवकाश घोिषत ᳰकया जाता ह,ै 
तो अगले कायᭅ ᳰदवस पर पीजी जमा करना ᭭वीकार ᳰकया जा सकता ह।ै 
अ᭠य सभी मामलᲂ मᱶ, यᳰद ठेकेदार एलओए जारी होन ेकᳱ तारीख से 60 ᳰदनᲂ के बाद भी अपेिᭃत पीजी 
जमा करन ेमᱶ िवफल रहता ह,ै तो अनुबंध समा᳙ ᳰकया जा सकता ह।ै 
यᳰद अनुबंध समा᳙ हो जाता ह ैतो रेलवे उस िवशेष अनुबंध के िलए बोली सुरᭃा और ठेकेदार को दये 
अ᭠य दये रािश को ज᭣त करने का हकदार होगा, जो अिधकतम पीजी रािश के अधीन होगा। 
यᳰद ᳰकसी िनिवदाकार ने वािण᭔य और उ᳒ोग मंᮢ ालय के तहत औ᳒ोिगक नीित और संवधᭅन िवभाग 
(डीआईपीपी) ᳇ारा मा᭠यता ᮧा᳙ ᭭टाटᭅअप के ᱨप मᱶ अपने पंजीकरण के आधार पर बोली सुरᭃा जमा नहᱭ 
कᳱ ह,ै तो डीआईपीपी को इस आशय कᳱ सूचना दी जाएगी। 
असफल ठेकेदार को उस कायᭅ के िलए पुन: िनिवदा मᱶ भाग लेने से वंिचत कर ᳰदया जाएगा। 

17(b) सफल बोलȣ लगाने वाला Ǔनàन मɅ से ͩकसी Ǿप मɅ Ǔनçपादन गारंटȣ Ĥèतुत करेगा जो मूल 
अनुबंध मूãय का 5 ĤǓतशत होगीI  
और धारा 16(4)(h) के अनुसार अितᳯरᲦ ᮧदशᭅन गारंटी। 
यᳰद ᳰकसी बोलीदाता कᳱ उ᭞धृत दरᲂ पर िनिवदा ᭭वीकृत होती ह ैजो िव᭄ािपत िनिवदा मू᭨य से कम ह,ै 
तो बोलीदाता ᳇ारा नीचे ᳰदए अनुसार अितᳯरᲦ ᮧदशᭅन सुरᭃा जमा कᳱ जाएगी :- 
बोली िव᭄ािपत लागत के % मᱶ उ᭞धृत अितᳯरᲦ ᮧदशᭅन गारंटी (%) 
0 से 5% (सिहत) तक। शू᭠य 
5% से कम 5% 
Ǔनàनͧलͨखत मɅ से ͩकसी भी Ǿप मɅ :- 

(i) नकद जमा 
(ii) अᮧ᭜यादये बᱹक गारंटी 
(iii) बीमा ज़मानत बांड अनुबंध ए4 (जीसीसी 2022 का अनबंुध-XVII आज तक संशोिधत) 

नोट: - यᳰद पूणᭅता कᳱ ितिथ बढ़ाई जाती ह,ै तो चयिनत बोलीदाता को मौजूदा बीमा ज़मानत बांड कᳱ 
समाि᳙ से पहले िव᭭ताᳯरत बीमा ज़मानत बांड/नया बीमा ज़मानत बांड/नया ᮧदशᭅन सुरᭃा, उपरोᲦ ᳰदए 
गए ᳰकसी भी ᱨप मᱶ, जमा करना होगा। 

(iv) बाजार दर से 5 ᮧितशत कम पर ᭭टेट लोन बॉ᭛ड सिहत सरकारी ᮧितभूितयां। 
(v) भारत के ᳰकसी भी अनसुूिचत वािणि᭔यक बᱹक ᳇ारा ᮧ᭭तुत भुगतान आदशे और िडमांड ᮟा᭢ट। 
(vi) सभी भारतीय शैᲽू᭨ड वािणि᭔यक बᱹक ᳇ारा जारी गारंटी बॉ᭛ड या जमा रसीदᱶ 
(vii) डाक घर बचत बᱹक मᱶ कोई जमा 
(viii) रा᳦ीय  बचत पᮢ मᱶ जमा 
(ix) बारह वषᱮय रा᳦ीय  रᭃा पᮢ 
(x) दस वषᱮय रᭃा जमा 
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(xi) रा᳦ीय रᭃा बॉ᭛ड 
(xii) बाजार म᭨ूय से 5 ᮧितशत कम या अंᳰकत म᭨ूय जो भी कम हो, पर यूिनट ᮝ᭭ट ᮧमाण-पᮢ 
(xiii) वᳯर. मंडल िवᱫ ᮧब᭠धक, उᱫर पि᳟म रेलवे, बीकानेर के पᭃ मᱶ जारी एफ डी आर (ऋण भार रिहत) भी 

᭭वीकार कᳱ जा सकती ह।ै 
17(c) ᭭वीकृित-पᮢ जारी होन ेके प᭬चात सफल बोली लगाने वाले ᳇ारा,  संिवदा करार पर ह᭭ताᭃर से पहले 

िन᭬पादन गारंटी जमा कᳱ जाएगी। िन᭬पादन गारंटी कायᭅ पूणᭅता कᳱ ितिथ के 60 ᳰदन बाद तक कᳱ वैध 

होगी। यᳰद कायᭅ पूणᭅता कᳱ अविध आगे बढ़ाई जाती ह ैतो संिवदाकताᭅ को कायᭅपूणᭅता कᳱ बढ़ी ितिथ से 60 

ᳰदन बाद तक  कᳱ िन᭬पादन गारंटी वैधता ᮧा᳙ होगी 
17(d) ठेकेदार ᳇ारा ᮧ᭭तुत ᳰकया जाने वाला पीजी का मू᭨य मूल अनुबंध मू᭨य पर आधाᳯरत ह ैऔर मलू अनुबंध 

म᭨ूय मᱶ बाद के बदलाव के कारण नहᱭ बदलेगा। 
17(e) िन᭬पादन गारंटी, सᭃम अिधकारी ᳇ारा जारी पूणᭅता-ᮧमाण-पᮢ के आधार पर कायᭅ कᳱ भौितक पूणᭅता के 

बाद िवमᲦु कᳱ जाएगी। पूणᭅता ᮧमाण-पᮢ मᱶ उ᭨लेख होगा ᳰक संिवदाकताᭅ ने हर पहलू से संतोषजनक  

ᱨप से कायᭅ पूणᭅ कर ᳰदया ह।ै तथािप जमानत जमा रािश कायᭅ समाि᳙ कᳱ अनरुᭃण अविध कᳱ पूणᭅता 
तथा सिंवदाकताᭅ से ᮧा᳙ ‘‘नो-᭍लेम ᮧमाण पᮢ’’ के आधार पर अि᭠तम िबल के पास होन े के बाद ही 

िवमᲦु कᳱ जाएगी।   
17(f)                    जब भी अनुबंध को र᳎ ᳰकया जाता ह,ै अनुबंध के िलए पहले से जमा कᳱ गई ᮧदशᭅन गारंटी को भुनाया 

जाएगा 
17(g) िन᳜ ि᭭थितयᲂ मᱶ, संिवदा के अ᭠तगᭅत (संिवदा करार के ᳰकसी अ᭠य ᳞व᭭था के बावजूद/ᳰकसी अ᭠य 

᳞व᭭था के ᮧित िबना ᳰकसी पूवाᭅᮕह के) भारत के रा᳦पित िजस रािश के हकदार ह,ै इंजीिनयर उसके 

अलावा िन᭬पादन गारंटी के अ᭠तगᭅत कोई दावा नही करेगाः- 
(i) संिवदाकताᭅ ᳇ारा उपर ᳰदए अनुसार िन᭬पादन गारंटी कᳱ वै᳒ता बढ़ाने मᱶ िवफल रहना, इस ि᭭थित मᱶ 

इंजीिनयर िन᭬पादन गारंटी कᳱ पूरी रािश का दावा कर सकता ह ै
(ii) संिवदाकताᭅ ᳇ारा भारत के रा᳦पित को, इंजीिनयर ᳇ारा इस आशय का नोᳯटस जारी ᳰकए जाने के प᳟ात 

30 ᳰदनᲂ के अ᭠दर भुगतान करने मᱶ िवफल रहने पर िजसे भुगतान के िलए संिवदाकताᭅ ᳇ारा सहमित दी 

गई हो या जो करार के ᳰकसी उपलब᭠धᲂ/शतᲃ के अधीन िविनि᳟त ᳰकया गया हो। 
(iii) अनुबंध इन शतᲄ के खंड 62 के तहत िनधाᭅᳯरत या र᳎ ᳰकया जा रहा ह।ै 

17(h) िन᭬पादन गारंटी बॉ᭛ड संलᲨक-I के अनुसार होगा। 
18 सरुᭃा जमा रािश: 

18(a) कायᭅ हते ुजमानत रािश सिंवदा मू᭨य का 5% होगी। 
18(b) पूरी जमानत रािश कᳱ वसूली होने तक वसूली कᳱ दर िबल रािश के 6% कᳱ दर से होगी। 
18(c) ठेकेदार ᳇ारा अपनी िनिवदा के साथ जमा कᳱ गई बोली सुरᭃा को ठेकेदार ᳇ारा अनुबंध कᳱ दये और 

ईमानदारी से पूᳶत के िलए सुरᭃा के िह᭭से के ᱨप मᱶ रेलव े᳇ारा बरकरार रखा जाएगा / भुनाया जाएगा। 
बशतᱷ ᳰक, यᳰद ठेकेदार भारत के अनसुूिचत वािणि᭔यक बᱹक से जारी नकद या साविध जमा रसीद या 
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भारत के अनुसूिचत वािणि᭔यक बᱹक से अपᳯरवतᭅनीय बᱹक गारंटी बांड, पूणᭅ सुरᭃा जमाकताᭅ को या तो 
बोली के बराबर या उससे अिधक जमा करता ह ैसरुᭃा, रेलवे ठेकेदार को बोली सुरᭃा वापस कर दगेा। 
सुरᭃा जमा कᳱ शेष रािश ठेकेदार ᳇ारा नकद या भारत के अनुसूिचत वािणि᭔यक बᱹक से जारी साविध 
जमा रसीद या अनुसूिचत वािणि᭔यक बᱹक ऑफ इंिडया स ेजारी अपᳯरवतᭅनीय बᱹक गारंटी बांड मᱶ जमा कᳱ 
जा सकती ह,ै या िबल रािश के 6% कᳱ दर से वसूल कᳱ जा सकती ह।ै जब तक पूरी जमानत रािश वसलू 
नहᱭ हो जाती। 
बशतᱷ यह भी ᳰक चूककताᭅ ठेकेदार के मामले मᱶ, रेलवे लंिबत "अकाउंट िबल" पर ठेकेदार को भुगतान के 
िलए दये ᳰकसी भी रािश को अपने पास रख सकता ह ैताᳰक इस तरह रखी गई रािश (ᮧदशᭅन गारंटी के 
मा᭟यम से गारंटीकृत रािश सिहत) 10% से अिधक न हो। अनुबंध का कुल मू᭨य। 

 सुरᭃा जमा के िलए जमा कᳱ गई अपᳯरवतᭅनीय बᱹक गारंटी शुᱨ मᱶ रखरखाव अविध और 60 ᳰदनᲂ कᳱ 
िनधाᭅᳯरत ितिथ तक वधै होगी और मानक सामा᭠य शतᲄ के खंड 17 ए और 17 बी के अनसुार ᳰदए गए 
अनुबंध के िव᭭तार के आधार पर समय-समय पर बढ़ाई जाएगी। अनुबंध का। 
नोट: ठेकेदार ᳇ारा नकद मᱶ जमा कᳱ गई सरुᭃा जमा या ठेकेदार के चल रह े िबलᲂ से वसूल कᳱ गई या 
ठेकेदार ᳇ारा साविध जमा रसीद (रᲂ) के ᱨप मᱶ जमा कᳱ गई, अनुसूिचत वािणि᭔यक स े जारी 
अपᳯरवतᭅनीय बᱹक गारंटी बांड के बदले ठेकेदार को वापस/वापस ᳰकया जा सकता ह ैबᱹक ऑफ इंिडया, 
उसके ᳇ारा पहले से उपल᭣ध सुरᭃा जमा के बराबर या उससे अिधक रािश के िलए जमा ᳰकया जाना ह,ै 
बशतᱷ ᳰक, ᱧपये से कम म᭨ूय के अनुबंध मᱶ। 50 करोड़, पहले से उपल᭣ध सुरᭃा जमा कᳱ ऐसी वापसी / 
वापसी कᳱ अनुमित दो बार तक और ᱧपये के बराबर या उससे अिधक मू᭨य के अनुबधं मᱶ ह।ै 50 करोड़, 
पहले से उपल᭣ध सुरᭃा जमा कᳱ ऐसी वापसी / वापसी कᳱ अनुमित तीन गुना तक ह।ै 

18(d) सरुᭃा जमा कᳱ वापसी: उपरोᲦ उप खंड (1) मᱶ उि᭨लिखत सुरᭃा जमा िन᳜िलिखत के साथ या बाद 

मᱶ ठेकेदार को वापस कर दी जाएगी: 

(ए) जीसीसी अᮧैल 2022  (अधतन सशंोिधत) के खंड 51.1 के अनुसार अनुबंध का अंितम भुगतान और 

(बी) अंितम अनुपूरक समझौते का िन᭬पादन या इंजीिनयर ᳇ारा ᮧमाणन ᳰक रेलव ेका ठेकेदार पर कोई 

दावा नहᱭ ह ैऔर 

(सी) जीसीसी अᮧैल 2022 (अधतन सशंोिधत)  के खंड 50.1 के अनुसार रखरखाव अविध कᳱ समाि᳙ पर 
जारी रखरखाव ᮧमाण पᮢ, यᳰद लागू हो। 

18(e) बोली सुरᭃा और सुरᭃा जमा या अनुबंध के तहत ठेकेदार को दये रािश पर कोई ᭣याज दये नहᱭ होगा, 
लेᳰकन सरकारी ᮧितभूितयᲂ को जीसीसी के {उप-खडं 16. (4) (बी) के ऊपर 17 (बी) के पैरा के अनुसार 

जमा ᳰकया गया ह।ै अᮧैल 2022 (अधतन सशंोिधत)} उस पर अᳶजत ᭣याज के साथ दये होगा। 
18(f) ठेकेदार को अिᮕम - यᳰद िवशेष ᱨप से 50 करोड़ ᱧपये से अिधक के िव᭄ािपत म᭨ूय के िनिवदा 

द᭭तावजेᲂ मᱶ िवशेष ᱨप से ᮧदान ᳰकया गया ह,ै तो रेलवे ठेकेदार के अनुरोध के अनुसार, ᭣याज वाले 

अिᮕम के ᱨप मᱶ भुगतान करेगा। इन अिᮕमᲂ पर साधारण ᭣याज ________ होगा जैसा ᳰक िनिवदा 

द᭭तावजेᲂ मᱶ दशाᭅया गया ह।ै ऐसे अिᮕमᲂ का भुगतान और वसूली अनुबंध कᳱ मानक सामा᭠य शतᲄ 
{जीसीसी अᮧैल 2022 (अधतन सशंोिधत)} के खंड 46.4 मᱶ िनधाᭅᳯरत तरीके के अनुसार कᳱ जाएगी। 
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19 ठेकेदार कᳱ चकू के कारण अनबुधं का िनधाᭅरण:- 
 यᳰद ठेकेदार कᳱ चकू के कारण अनुबंध र᳎ कर ᳰदया जाता ह-ै 

19(a) सरुᭃा जमा कᳱ ज᭣ती: जब भी इन शतᲄ के खंड 62 (1) के तहत अनुबंध को पूरी तरह से र᳎ कर ᳰदया 

जाता ह,ै तो अनुबंध के तहत रेलव े के पास पहले से मौजूद सुरᭃा जमा को ज᭣त कर िलया जाएगा। 

हालाᳰंक, इन शतᲄ के खंड 62 (1) के तहत अनुबंध को आंिशक ᱨप से या भागᲂ मᱶ र᳎ करने कᳱ ि᭭थित मᱶ, 

सुरᭃा जमा को ज᭣त नहᱭ ᳰकया जाएगा। 
19(b) िन᳜िलिखत ि᭭थितयᲂ मᱶ, उन रािशयᲂ को छोड़कर िजनके िलए संिवदा के अंतगᭅत भारत के रा᳦पित 

अिधकृत ह,ᱹ िन᭬पादन गारंटी के अतंगᭅत इंजीिनयर कोई दावा नहᱭ करेगा (संिवदा एᮕीमᱶट मᱶ ᳰकसी अ᭠य 

उपबंध के ᮧित पूवाᭅᮕह के िबना या/िवचार न करते ᱟए)- 
(i) यहां ऊपर बढ़ाए अनुसार ठेकेदार के िन᭬पादन गारंटी वै᳒ ता को आगे बढ़ाने मᱶ िवफल रहने पर इंजीिनयर 

पूणᭅ िन᭬पादन गारंटी कᳱ रािष का दावा करेगा । 
(ii) संिवदाकताᭅ ᳇ारा भारत के रा᳦पित को करार के ᳰकसी उपबंध/करार कᳱ शतᲄ के अंतगᭅत यथा-सहमत या 

िनधाᭅᳯरत बकाया रािश के भगुतान मᱶ िवफल रहने पर इंजीिनयर ᳇ारा इस आशय के नोᳯटस कᳱ सᳶवस के 
30 ᳰदवस के भीतर । 

(iii) जी.सी.सी. कᳱ ᳞व᭭था के अतंगᭅत संिवदा के िनधाᭅᳯरत/िनर᭭त होने पर पूरी िन᭬पादन गारंटी ज᭣त करली 

जाएगी व पूणᭅतया भारत के रा᳦पित कᳱ इ᭒छा पर होगी । 
19(c ) हालाᳰंक, िनर᭭त संिवदा के मामले मᱶ रेलवे के दावᲂ कᳱ वसूली , अंितम िबल, जमानत जमा तथा अ᭠य 

संिवदा कᳱ िन᭬पादन गारंटी या संिवदाकᱫाᭅ ᳇ारा अ᭠य संिवदाᲐ के सापेᭃ  जमा िन᭬पादन गारंटी 

आव᭫यक होन ेपर रोकᳱ जा सकती ह ैऔर उसका नकदीकरण ᳰकया जा सकता ह।ै इसके अितᳯरᲦ उसके 
बाद के हर ऑन एकाउंट िबल का 10 ᮧितशत आव᭫यक होन पर िनर᭭त संिवदा के सापेᭃ रेलवे बकाया 

वसूली के िलए रोका जा सकता ह।ै 
19(d) कायᭅ के भाग (भागᲂ) को उतारना: कायᭅ के पूरा होने / चालू करने के अिंतम चरण मᱶ, यᳰद ठेकेदार 

काम के अंितम भाग को पूरा करने मᱶ िवफल रहता ह ैऔर काम के ऐस ेिह᭭से का म᭨ूय सीिमत ह ैठेकेदार के 
िलिखत अनुरोध के बाद या 14 (चौदह) ᳰदनᲂ कᳱ ᭭व-ᮧेरणा नोᳯटस कᳱ सेवा के बाद, मूल अनुबंध मू᭨य के 

5% तक, इंजीिनयर काम के ऐसे िह᭭से (भागᲂ) को उतारने कᳱ अनुमित/िनणᭅय ल ेसकता ह ै{ अनुबंध के 

अनुसार- जीसीसी अᮧैल 2022 (अधतन सशंोिधत) के VIIA}, यᳰद इंजीिनयर कᳱ राय ह ैᳰक: - 

(i) कायᲄ कᳱ इस तरह कᳱ ऑफलोᳲडग (मूल अनुबंध मू᭨य के 5% तक) अनुबंध/कायᭅ को सफलतापूवᭅक पूरा 

करने मᱶ सᭃम होगी, 
(ii) इस ᭭तर पर अनुबंध कᳱ समाि᳙ / आंिशक समाि᳙ रेलवे/कायᭅ के िहत मᱶ नहᱭ ह;ै और 

(iii) अ᭠य तरीकᲂ से ऐसे कायᲄ के िन᭬पादन के िलए अनुमािनत अितᳯरᲦ लागत पयाᭅ᳙ नहᱭ होगी और 

ठेकेदार के लंिबत बकाया स ेवसूल कᳱ जा सकती ह;ै 
ठेकेदार को, िनयत समय मᱶ, अ᭠य एजᱶसी(यᲂ) के मा᭟यम से इस तरह के ऑफलोड ᳰकए गए कायᭅ के 
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िन᭬पादन कᳱ िविध और लागत के बारे मᱶ इंजीिनयर ᳇ारा सूिचत ᳰकया जाएगा {जीसीसी अᮧैल 2022 
(अधतन सशंोिधत) के अनुबंध-VIIB के अनुसार}। ऑफलोड ᳰकए गए कायᭅ के िन᭬पादन मᱶ इस ᮧकार ᳰकया 

गया अितᳯरᲦ ᳞य, बाद के िबलᲂ या ठेकेदार के ᳰकसी अ᭠य दये रािश से वसूल ᳰकया जाएगा, लेᳰकन 

अनुबंध मᱶ उपल᭣ध ᮧदशᭅन गारंटी के मू᭨य से अिधक नहᱭ होगा। शेष अनुबंध के िन᭬पादन पर इस तरह के 

ऑफलोᳲडग का कोई अ᭠य ᮧभाव नहᱭ होगा। उपरोᲦ उि᭨लिखत कायᲄ को उतारने के संबंध मᱶ ठेकेदार का 

कोई दावा नहᱭ होगा। 
20 फमᭅ/सोसाईटी आᳰद का सिंवधान- 

20(a) यᳰद ᳰकसी साझेदारी फमᭅ के ᳰकसी भागीदार कᳱ िनिवदा जमा करन े के बाद या उसकᳱ िनिवदा कᳱ 
᭭वीकृित के बाद समा᳙ हो जाती ह,ै तो रेलवे ऐसी िनिवदा को र᳎/अनुबंध के ᱨप मᱶ अनुबंध कᳱ मानक 

सामा᭠य शतᲄ के खंड 61 के तहत समा᳙ माना जाएगा, जब तक ᳰक साझदेारी समझौते के अनुसार फमᭅ 

अपने चᳯरᮢ को बरकरार रखती ह।ै यᳰद एक एकल मािलक िनिवदा जमा करने के बाद या िनिवदा कᳱ 
᭭वीकृित के बाद समा᳙ हो जाता ह,ै तो रेलवे ऐसी िनिवदा को र᳎ / अनुबंध के ᱨप मᱶ अनुबंध कᳱ मानक 

सामा᭠य शतᲄ के खंड 61 के तहत समा᳙ माना जाएगा। 
20(b) पावर ऑफ अटॉनᱮ पाटᭅनर िशप डीड आᳰद जैसे ᳰकसी भी द᭭तावजे को र᳎ करने कᳱ सूचना त᭜काल रेलव े

को िलिखत ᱨप मᱶ दी जाएगी, ऐसा न करने पर उᲦ द᭭तावजेᲂ के आधार पर कᳱ गई ᳰकसी भी कारᭅवाई 

के िलए रेलवे कᳱ कोई िज᭥मदेारी नहᱭ होगी। 
21 िनिवदा कᳱ दर 

21(a) दर दनेे से पहले ᮰म व सामᮕी व हर ᮧकार कᳱ सामा᭠य व᭭तुᲐ कᳱ दरᲂ मᱶ सभी सभंािवत पᳯरवतᭅनᲂ पर 

िवचार कर लेना चािहए और इस संबंध मᱶ रेलवे ᳰकसी भी दावे पर कोई िवचार नहᱭ करेगी। (कोई भी 

म᭨ूय वृि᳍ उप ख᭛ड ᭭वीकायᭅ नहᱭ ह ैजब तक ᳰक द᭭तावजे मᱶ ᭭प᳥ उ᭨लेख न हो) । 
21(b) िनिवदाकताᭅ अपनी दरᱶ नहᱭ बढ़ाएगा यᳰद रेल ᮧशासन दर कम करने/िवशेष शतᲄ के िलए वाताᭅ कर रहा 

हो। ऐसी वाताᭅ, र᳎करण या मलू ᮧ᭭ताव वापस लेन ेके तु᭨य नहᱭ होगी और िनिवदाकताᭅ मूल ᮧ᭭ताव से 

आब᳍ होगा यᳰद यह वाताᭅ ᳇ारा तय ᮧ᭭ताव से कम हो । 
21(c) मांगे जाने पर िनिवदाकताᭅ दरᲂ का िव᳣ेषण ᮧ᭭तुत करेगा । 
21(d) चुंगी, राय᭨टी, टोल टै᭍स तथा के᭠ᮤ या रा᭔य सरकार व ᭭थानीय िनकायᲂ ᳇ारा लगाए जाने वाले अ᭠य 

करᲂ को िनिवदाकताᭅ वहन करेगा । ठेकेदार के मजदरू व सामᮕी के ऐसे ᳰकसी भी कर का भुगतान रेलवे 
नहᱭ करेगी । 
बैला᭭ट आपूᳶत कायᲄ के िलए, खिनज िवभाग से नो Ჽूज ᮧमाण पᮢ ᮧ᭭तुत करने पर ही कायᭅ का फाईनल 
िबल का भुगतान ᳰकया जायगेा। 

Note (i) मॉडल जीएसटी काननू के शेᲽूल-।। के अनुसार व᭍सᭅ कॉ᭠टे᭍ट को सᳶवस कᳱ आपूᳶत माना जायेगा। 
(ii) समय-समय पर सरकार/ संबिंधत ᮧािधकारी ᳇ारा जारी जीएसटी काननू एव ंिनयम लागू होगᱶ। 
(iii) ठेकेदार/आपूᳶतकताᭅ/सेवा ᮧदाता/पाटᱮ अपनी फमᭅ को जीएसटीआईएन (जीएसटी पहचान न᭥बर) के तहत 

रिज᭭टडᭅ करवायेगᱶ। 
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22 िनिवदाएं ᮧ᭭तुत  करन ेमᱶ सावधानी: 
22(a)(i) िनिवदा ᮧ᭭तुत करने से पहले, िनिवदाकार को साइट और कायᲄ के इलाके के वा᭭तिवक िनरीᭃण स ेखुद 

को संतु᳥ माना जाएगा, ᳰक कायᲄ के िन᭬पादन के दौरान आने वाली सभी शतᲄ को ᭟यान मᱶ रखा जाता ह ै

और वह दरᲂ मᱶ ᮧवेश करता ह ैिनिवदा ᮧपᮢ पयाᭅ᳙ ह ᱹऔर इंजीिनयर कᳱ संपूणᭅ सतंुि᳥ के िलए कायᲄ को 

पूरा करने के िलए अनुबंध कᳱ मानक सामा᭠य शतᲄ (जैसा ᳰक नीचे पैरा सं᭎या 23 मᱶ उि᭨लिखत ह)ै के खंड 

-37 मᱶ ᮧावधानᲂ के अनसुार सभी समावेशी ह।ᱹ 
22(a)(ii) िनिवदाकताᭅ कᱶ ᮤीय माल और सेवा कर अिधिनयम, 2017 (सीजीएसटी)/एकᳱकृत माल और सेवा कर 

अिधिनयम, 2017 (आईजीएसटी)/संघ रा᭔य ᭃेᮢ माल और सेवा कर अिधिनयम, 2017 

(यूटीजीएसटी)/संबंिधत रा᭔य के रा᭔य के माल और के िविभ᳖ ᮧावधानᲂ कᳱ जांच करᱶगे। सेवा कर 
अिधिनयम (एसजीएसटी) भी, जैसा ᳰक कᱶ ᮤ / रा᭔य सरकार ᳇ारा अिधसूिचत ᳰकया गया ह।ै और समय-

समय पर संशोिधत और बोली लगाने से पहले लागू कर। िनिवदाकताᭅ यह सुिनि᳟त करᱶगे ᳰक दरᲂ को 

उ᭞धृत करते समय उनके ᳇ारा संभािवत इनपुट टै᭍स ᮓेिडट (आईटीसी) का पूरा लाभ ᮧा᳙ ᳰकया जा 

सकता ह।ै 
22(a)(iii) सफल िनिवदाकार जो सीजीएसटी/आईजीएसटी/यूटीजीएसटी/एसजीएसटी अिधिनयम के तहत पंजीकृत 

होने के िलए उᱫरदायी ह,ै अनुबंध के पुर᭭कार के तुरंत बाद 

सीजीएसटी/आईजीएसटी/यटूीजीएसटी/एसजीएसटी अिधिनयम के तहत आव᭫यक अ᭠य िववरणᲂ के साथ 
जीएसटीआईएन ᮧ᭭तुत करेगा, िजसके िबना कोई भुगतान नहᱭ होगा। ठेकेदार को जारी ᳰकया। संबिंधत 

ᮧािधकारी को लाग ूजीएसटी जमा करने के िलए ठेकेदार िज᭥मेदार होगा। 
22(a)(iv) यᳰद सफल िनिवदाकार सीजीएसटी / आईजीएसटी / यूटीजीएसटी / एसजीएसटी अिधिनयम के तहत 

पंजीकृत होने के िलए उᱫरदायी नहᱭ ह,ै तो रेलवे ᳯरवसᭅ चाजᭅ मैकेिन᭔म (आरसीएम) के तहत अपने िबलᲂ 

से लाग ूजीएसटी काटेगा और संबंिधत ᮧािधकरण को जमा करेगा। 
22(a)(v) यᳰद भारतीय रेलवे के जीएसटी इनपुट टै᭍स ᮓेिडट को कर अिधकाᳯरयᲂ ᳇ारा नीचे उि᭨लिखत कारणᲂ से 

अ᭭वीकार/अ᭭वीकार कर ᳰदया जाता ह ैलेᳰकन यहᱭ तक सीिमत नहᱭ ह,ै तो ठेकेदार भारतीय रेलवे को 

जीएसटी के ᱨप मᱶ एकᮢ कᳱ गई रािश , साथ मᱶ 

 यᳰद अिधकाᳯरयᲂ ᳇ारा कोई ᭣याज और जमुाᭅना लगाया गया हो, का भगुतान /वापसी करन ेके िलए 

उᱫरदायी होगा ।   

ठेकेदार ᳇ारा गलत/गलत चालान जारी ᳰकए गए ह;ै 

जीएसटी ᳯरटनᭅ दािखल नहᱭ करना; 

भारतीय रेलवे से एकिᮢत जीएसटी का अिधकाᳯरयᲂ को भुगतान न करना; 

ठेकेदार ᳇ारा ᳰकया गया कोई अ᭠य गैर-अनुपालन; 
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सामा᭠य ᭃितपᳶूत: ठेकेदार एत᳏ारा भारतीय रेलवे को ᳰकसी भी और सभी नुकसानᲂ स ेᭃितपूᳶत करन े

और हािनरिहत रखने के िलए सहमत ह,ै िजसमᱶ इनपुट टै᭍स ᮓेिडट के कारण होन ेवाला नुकसान और 

ᳰकसी वा᭭तिवक से संबंिधत या उससे उ᭜प᳖ होन ेवाले भारतीय रेलवे को होने वाले सभी नुकसान शािमल 

ह।ᱹ या जीएसटी और संबंिधत कानूनᲂ के ᮧावधानᲂ का अनपुालन करन ेमᱶ ठेकेदार ᳇ारा िवफलता के ᮧ᭜यᭃ 

या अᮧ᭜यᭃ ᱨप स,े या ᳰकसी भी िवफलता के आधार पर या उससे उ᭜प᳖ होन ेवाले भारतीय रेलवे ᳇ारा 

या उसके िखलाफ दावा, कानूनी कारᭅवाई, कायᭅवाही, अिभयोजन या जांच कᳱ धमकᳱ दी गई ह।ै ठेकेदार। 

ᳯरटᱶशन मनी: भारतीय रेलव े᳇ारा भारतीय रेलवे को आपूᳶत कᳱ गई व᭭तुᲐ या सेवाᲐ या दोनᲂ के 

िखलाफ ठेकेदार को भुगतान ᳰकए जाने वाल ेᳰकसी भी भगुतान को रोक ᳰदया जाएगा, यᳰद आपूᳶतकताᭅ 

ᳰकसी भी जीएसटी कानून ᮧावधानᲂ का गैर-अनुपालन करता ह,ै िजसमᱶ गैर-अनुपालन भी शािमल ह।ै 

जीएसटी ᳯरटनᭅ मᱶ चालान कᳱ ᳯरपो᳻टग। ऐसा भुगतान जीएसटी कानून के ᮧावधानᲂ के अनुसार ᳯरकॉडᭅ के 

उिचत स᭜यापन और भारतीय रेलवे को आईटीसी कᳱ उपल᭣धता के बाद जारी ᳰकया जाएगा। 

22(b) जब ᳰकसी फमᭅ या कंपनी ᳇ारा काम के िलए िनिवदा दी जाती ह,ै तो उनकᳱ ओर से ᮧितब᳍ताᲐ मᱶ ᮧवेश 

करने के िलए कानूनी ᱨप से अिधकृत ᳞िᲦ ᳇ारा िनिवदा पर ह᭭ताᭃर ᳰकए जाएगें। 
22(c) रेलवे िनिवदाकताᭅ ᳇ारा ᳰदए गए ᳰकसी भी मु᭎तारनामा या अनुबंध के िन᭬पादन के बाद फमᭅ कᳱ संरचना 

मᱶ पᳯरवतᭅन के िलए बा᭟य नहᱭ होगा। हालाᳰंक, यह उिचत कानूनी सलाह ᮧा᳙ करने के बाद ऐस े

म᭎ुतारनामा और पᳯरवतᭅनᲂ को मा᭠यता द ेसकता ह,ै िजसकᳱ लागत ठेकेदार से वसूल कᳱ जाएगी। 
23 कायᲄ कᳱ व᭭तᲐु के िलए दरᱶ: 

23(a) अनुबंध कᳱ माᮢा के ᭭वीकृत िबलᲂ मᱶ दजᭅ कᳱ गई दरᲂ का उ᳎े᭫ य अनुबंध कᳱ सामा᭠य और िवशेष (यᳰद 
कोई हो) शतᲄ और िविनदᱷशᲂ और िचᮢᲂ के साथ-साथ इस तरह के िव᭭तार, िव᭭तार, इन शतᲄ के खंड 42 
(जैसा ᳰक नीचे पैरा सं᭎या 33 मᱶ उि᭨लिखत ह)ै के अनुसार आदशे ᳰदया जा सकता ह,ै कमी, कटौती, 
पᳯरवतᭅन या पᳯरवधᭅन और इसकᳱ ᳞ापकता पर ᮧितकूल ᮧभाव डाले िबना और अधीᭃण और ᮰म, 
आपूᳶत को शािमल और कवर करने के िलए समझा जाएगा। सामᮕी, ᭭टोर, पैटनᭅ, ᮧोफाइल, मो᭨ड, 
ᳰफᳳटग, सᱶटᳳरग, मचान, शोᳳरग ᮧॉ᭡स, लकड़ी, मशीनरी, बैरक, टैकल, सड़कᱶ , खूंटे, पो᭭ट, उपकरण और 
कायᲄ पर आव᭫यक सभी उपकरण और संयंᮢ के पूणᭅ माल सिहत, ऐसे को छोड़कर रेलवे ᳇ारा ठेकेदार को 
आपूᳶत ᳰकए जाने वाले अनुबधं मᱶ िन᳸द᳥ उपकरण, संयंᮢ  या सामᮕी, सभी अ᭭थायी कायᲄ और भवनᲂ के 
िनमाᭅण, रखरखाव और हटाने, ए िनगरानी, ᮧकाश ᳞व᭭था, बᳲेलग, पंᳲपग और ᮟᳲेनग, अितचार के िलए 
सभी रोकथाम या मुआवजा, कायᲄ के िन᭬पादन के दौरान जनता या कमᭅचाᳯरयᲂ कᳱ सुरᭃा के िलए सभी 
बाधाए ंऔर ᳞व᭭थाए,ं ᮰म िशिवरᲂ के िलए सभी ᭭व᭒छता और िचᳰक᭜सा ᳞व᭭थाए ंिनधाᭅᳯरत कᳱ जा 
सकती ह ᱹरेलवे ᳇ारा, सभी कायᲄ कᳱ ᭭थापना और सभी कᱶ ᮤ लाइनᲂ के िनमाᭅण, मर᭥मत और रखरखाव, 
बᱶच माकᭅ  और लेवल पे᭏स, साइट ᭍लीयरᱶस, सभी शु᭨क शु᭨क, रॉय᭨टी, ᳰकराया और मािलकᲂ को सतह 
ᭃित या करᲂ और अिधरोपण के िलए मुआवजा भूिम, संरचनाᲐ और काम के िलए आपूᳶत कᳱ गई सभी 
सामᮕी या अ᭠य कतᭅ᳞ᲂ या खचᲄ के संबधं मᱶ ᭭थानीय अिधकाᳯरयᲂ को दये, िजसके िलए ठेकेदार 
उᱫरदायी हो सकता ह ैया कानून के ᳰकसी ᮧावधान के तहत या िन᭬पादन के संबंध मᱶ रखा जा सकता ह ै
अनुबंध और ऐस ेसभी अ᭠य आकि᭭मक शु᭨क या आकि᭭मकताए ंजो िविनदᱷशᲂ मᱶ िवशेष ᱨप से ᮧदान कᳱ 
गई हᲂ। 
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23(b) तथािप, यᳰद कायᭅ अनुबंध के िलए जीएसटी पर मौजूदा जीएसटी या उपकर कᳱ दरᲂ मᱶ वृि᳍ कᳱ जाती ह ै

या कायᭅ अनुबंध पर कोई नया कर/उपकर िनिवदा खोलने कᳱ ितिथ के बाद, लेᳰकन पूणᭅ होने कᳱ मूल 

ितिथ/पूणᭅ होने कᳱ ितिथ के भीतर खंड के तहत बढ़ाया जाता ह।ै 17 और 17ए और उसके बाद ठेकेदार ऐस े
करᲂ/उपकर का उिचत भुगतान करता ह,ै ठेकेदार को भुगतान कᳱ गई रािश कᳱ ᮧितपूᳶत कᳱ जाएगी। 

23(c) इसके अलावा, यᳰद कायᭅ अनुबंध के िलए जीएसटी पर मौजूदा जीएसटी या उपकर कᳱ दरᲂ मᱶ कमी कᳱ 

जाती ह ैया कायᭅ अनुबंध पर ᳰकसी भी कर/उपकर को िनिवदा खोलने कᳱ तारीख के बाद कानून ᳇ारा 
घटाया/हटा ᳰदया जाता ह,ै तो कर रािश मᱶ कमी ठेकेदार के िबलᲂ से वसूल कᳱ जाएगी/ सुरᭃा जमा या 

भारत सरकार के पास ठेकेदार का कोई अ᭠य बकाया। 
24 पूणᭅता अविध:- 

 अᮧ᭜यािशत घटना खंड: यᳰद ᳰकसी भी समय, इस अनुबंध कᳱ िनरंतरता के दौरान, इस अनुबंध के 

तहत ᳰकसी भी दािय᭜व के ᳰकसी भी पᭃ ᳇ारा पूणᭅ या आंिशक ᱨप से ᮧदशᭅन को ᳰकसी भी यु᳍, शᮢुता, 
सावᭅजिनक शᮢु के कृ᭜यᲂ के कारण रोका या िवलंिबत ᳰकया जाएगा, नागᳯरक हगंामा, तोड़फोड़, आग से 

गंभीर नुकसान या ᭃित, िव᭭फोट, महामारी / महामारी, हड़ताल, तालाबदंी या भगवान के कायᭅ (इसके 

बाद, घटनाᲐ के िलए संदᳶभत) ᮧदान कᳱ जाती ह,ै ऐसी ᳰकसी भी घटना के होने कᳱ सूचना ᳰकसी भी पᭃ 

᳇ारा दसूरे को दी जाती ह ैइसके घᳯटत होने कᳱ तारीख से 30 ᳰदनᲂ के भीतर, ऐसी घटना के कारण कोई 

भी पᭃ इस अनुबंध को समा᳙ करने का हकदार नहᱭ होगा और न ही इस तरह के गैर-ᮧदशᭅन या ᮧदशᭅन मᱶ 
दरेी के संबंध मᱶ ᳰकसी भी पᭃ के पास दसूरे के िखलाफ नुकसान का कोई दावा नहᱭ होगा, और इस तरह 

कᳱ घटना के समा᳙ होने या अि᭭त᭜व समा᳙ होन ेके बाद अनुबंध के तहत काम ज᭨द से ज᭨द ᳰफर से शुᱨ 
ᳰकया जाएगा, और इंजीिनयर का िनणᭅय ᳰक काम ᳰफर से शुᱨ ᳰकया गया ह ैया नहᱭ, अंितम और िन᭬कषᭅ 

होगा ᮪ामक, बशतᱷ ᳰक यᳰद इस अनुबंध के तहत ᳰकसी भी दािय᭜व के पूणᭅ या आंिशक ᮧदशᭅन को 120 

ᳰदनᲂ से अिधक कᳱ अविध के िलए ऐसी ᳰकसी भी घटना के कारण रोका या िवलंिबत ᳰकया जाता ह,ै तो 

कोई भी पᭃ अपने िवक᭨प पर नोᳯटस दकेर अनुबंध को समा᳙ कर सकता ह।ै अ᭠य पᭃ। 
24(a) कायᭅ, संदभᭅ मᱶ, िनिवदा सूचना मᱶ िन᳸द᳥ अविध के भीतर सभी ᮧकार स े पूरा ᳰकया जाना आव᭫यक ह ै

᭍यᲂᳰक समय अनुबंध का सार ह।ै ठेकेदार को यह सुिनि᳟त करने के िलए ᳰक ऊपर िनधाᭅᳯरत समय के 
भीतर सभी तरह से काम पूरा हो गया ह,ै इंजीिनयर कᳱ संतुि᳥ के िलए ि᭭थर और िनयिमत ᮧगित बनाए 

रखने कᳱ आव᭫यकता होगी। असफल होने पर रेलव े᳇ारा अनुबंध कᳱ सामा᭠य शतᲄ के अनुसार कारᭅवाई कᳱ 

जा सकती ह-ै अᮧैल 2022 (अधतन सशंोिधत) समय-समय पर संशोिधत। ठेकेदार को इंजीिनयर या उसके 

अिधकृत ᮧितिनिध के साथ िनकट सम᭠वय मᱶ कायᲄ के िन᭬पादन कᳱ योजना बनानी चािहए। 
24(b) कायᭅ ᭭थल पर साइट िनरीᭃण रिज᭭टर का रखरखाव इंजीिनयर या उसके ᮧितिनिध ᳇ारा ᳰकया जाता ह ै

िजसमᱶ ठेकेदार इंजीिनयर या उसके ᮧितिनिध ᳇ारा कᳱ गई दिैनक ᮧिवि᳥यᲂ पर ह᭭ताᭃर करने के िलए 
बा᭟य होगा। ठेकेदार को साइट िनरीᭃण रिज᭭टर मᱶ ᳰदए गए िनदᱷशᲂ को ᭟यान मᱶ रखना आव᭫यक ह ैऔर 
उिचत समय के भीतर अनुपालन करना चािहए। ठेकेदार को जारी ᳰकए गए सभी पᮢ आᳰद कायᭅ ᭭थल पर 
या रेलवे मᱶ उसके पंजीकृत पते पर ᮧा᳙ हᲂगे। 



- E- /26-27  - 
 

24(c) जीसीसी के खंड 17 (ए) के तहत अनुबंधᲂ मᱶ समय का िव᭭तार: अनुबंध मᱶ ᳰकसी भी आव᭫यकता के अधीन 
काम के ᳰकसी भी िह᭭स ेया िह᭭से को पूरा करने से पहले पूरा करन ेके िलए, ठेकेदार पूरी तरह स ेऔर अतं 

मᱶ पूरे काम को पूरा करेगा। अनुबंध मᱶ शािमल (ऐसे संशोधनᲂ के साथ जसैा ᳰक इस अनुबंध कᳱ शतᲄ के 

तहत िनदᱷिशत ᳰकया जा सकता ह)ै अनुबंध मᱶ दजᭅ ितिथ या िन᳜िलिखत खंडᲂ के अनुसार िव᭭ताᳯरत ितिथ 

तक: 
24(c)(i) सशंोधन के कारण िव᭭तार: यᳰद कोई संशोधन का आदशे ᳰदया गया ह,ै िजसन ेअिभयंता कᳱ राय मᱶ 

कायᭅ के पᳯरमाण मᱶ भौितक ᱨप से विृ᳍ कᳱ ह,ै तो अनुबधं कᳱ समाि᳙ कᳱ तारीख का ऐसा िव᭭तार ᳰदया 

जा सकता ह ै जो अिभयतंा को उिचत ᮧतीत होता ह ै इसके अलावा, बशतᱷ ᳰक ठेकेदार तारीख के ऐस े

िव᭭तार का अनुरोध करने के िलए िज᭥मेदार होगा जैसा ᳰक आव᭫यक समझा जा सकता ह ैजैसे ही इसका 

कारण उ᭜प᳖ होगा। 
24(c)(ii) दरेी के िलए िव᭭तार रेलवे या ठेकेदार के कारण नहᱭ ह:ै यᳰद इंजीिनयर कᳱ राय मᱶ, रेलवे के कमᭅचाᳯरयᲂ 

या रेलवे ᳇ारा उप-खडं (4) के तहत िनयोिजत अ᭠य ठेकेदार ᳇ारा ᳰकसी भी कायᭅ या उपेᭃा के कारण कायᭅ 

कᳱ ᮧगित मᱶ ᳰकसी भी समय दरेी ᱟई ह।ै जीसीसी अᮧैल 2022  (अधतन सशंोिधत) के खंड 20 के या कायᭅ को 
िन᭬पाᳰदत करने मᱶ जो अनबंुध का िह᭭सा नहᱭ ह,ै लेᳰकन िजस पर ठेकेदार का ᮧदशᭅन आव᭫यक ᱨप से 

िनभᭅर करता ह ैया कायᭅवाही के कारण या उसके ᳇ारा या पड़ोसी मािलकᲂ या सावᭅजिनक ᮧािधकरण के 

साथ िववाद के कारण या ठेकेदार के मा᭟यम से अ᭠यथा उ᭜प᳖ होता ह ै᭭वयं कᳱ चूक आᳰद या इंजीिनयर 

᳇ारा ᮧािधकृत दरेी से लंिबत म᭟य᭭थता या ठेकेदार के रेलवे से आव᭫यक समय मᱶ आव᭫यक िनदᱷश ᮧा᳙ 

नहᱭ होन ेके पᳯरणाम᭭वᱨप िजसके िलए उसन ेिवशेष ᱨप से इंजीिनयर या उसके अिधकृत ᮧितिनिध को 
िलिखत ᱨप मᱶ आवेदन ᳰकया होगा। ऐसी ᳰकसी भी घटना के कारण दरेी होने पर, ठेकेदार तरंुत 15 ᳰदनᲂ 

के भीतर इंजीिनयर को िलिखत ᱨप मᱶ नोᳯटस दगेा ऐसा होने पर, लेᳰकन ᳰफर भी दरेी को कम करने या 

ठीक करन ेके िलए लगातार अपना सवᭅ᮰े᳧ ᮧयास करेगा और काम को आगे बढ़ान ेके िलए इंजीिनयर कᳱ 

संतुि᳥ के िलए वह सब कुछ करेगा जो उसस ेउिचत ᱨप से आव᭫यक हो सकता ह।ै ठेकेदार उस अविध का 

भी उ᭨लेख कर सकता ह ैिजसके िलए कायᭅ मᱶ दरेी होन ेकᳱ संभावना ह ैऔर समय के आव᭫यक िव᭭तार के 

िलए पूछने के िलए बा᭟य होगा। 
24(c)(iii) रेलव ेके कारण देरी के िलए िव᭭तार: रेलवे ᳇ारा ᳰकसी भी िवफलता या दरेी कᳱ ि᭭थित मᱶ ठेकेदार 

को कायᲄ के िन᭬पादन के िलए आव᭫यक भूिम का क᭣जा सᲅपने के िलए या कायᲄ को शुᱨ करन ेके िलए 

आव᭫यक नोᳯटस दने ेया आव᭫यक ᮟाइंग ᮧदान करने के िलए या िनदᱷश या रेलव े᳇ारा ᳰकसी अ᭠य कारण 
से ᱟई कोई अ᭠य दरेी, तो ऐसी िवफलता या दरेी ᳰकसी भी तरह से अनुबंध को ᮧभािवत या खराब नहᱭ 

करेगी या उसके चᳯरᮢ को पᳯरवᳶतत नहᱭ करेगी या ठेकेदार को नुकसान या मआुवजे का हकदार नहᱭ 
होगा, लेᳰकन ऐसे ᳰकसी भी मामले मᱶ मामले मᱶ, रेलवे ऐसे िव᭭तार या पूणᭅता ितिथ के िव᭭तार को मंजूरी 

द ेसकता ह ैिजसे उिचत माना जा सकता ह।ै 
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 ठेकेदार उस अविध को इंिगत करेगा िजसके िलए काम मᱶ दरेी होने कᳱ संभावना ह ैऔर समय के िव᭭तार 
कᳱ मांग करेगा जैसा ᳰक उपरोᲦ खंड 17 ए (i) या / और 17 ए (ii) या / और 17 ए (iii) के तहत 

आव᭫यक समझा जा सकता है, जैसे ही ᭍यᲂᳰक इसके कारण उ᭜प᳖ हᲂगे और, ᳰकसी भी मामले मᱶ, कायᭅ 

पूरा करने के िलए िनधाᭅᳯरत ितिथ कᳱ समाि᳙ से कम से कम 15 ᳰदन पहल ेनहᱭ होना चािहए। इंजीिनयर 

उस पर िवचार करेगा और समय का ऐसा िव᭭तार ᮧदान करेगा और सूिचत करेगा जैसा ᳰक उसकᳱ राय मᱶ 

दरेी कᳱ ᮧकृित और अविध और उससे ᮧभािवत कायᭅ के ᮧकार और माᮢा को ᭟यान मᱶ रखते ᱟए उिचत ह।ै 
इस ᮧकार िव᭭ताᳯरत अविध के िलए आगे ᳰकए गए कायᲄ के िलए कोई अ᭠य मुआवजा दये नहᱭ होगा; 
लागू होने वाले अनुबंध कᳱ समान दरᱶ, िनयम और शत,ᱸ जैसे ᳰक ऐसी िव᭭ताᳯरत अविध मलू ᱨप से मलू 

अनुबंध मᱶ ही ᮧदान कᳱ गई थी। 

कायᭅ को पूरा करने के िलए िनधाᭅᳯरत ितिथ कᳱ समाि᳙ से पहले 15 ᳰदनᲂ से कम समय के भीतर िव᭭तार 
के िलए अनुरोध या अनुरोध ᮧ᭭तुत न करना, उसे इन उप-खंडᲂ के तहत िव᭭तार के िलए अयो᭏य बना 

दगेा, जो ᳰक इंजीिनयर के अिंतम िनणᭅय के अधीन ह।ै 
24(d) जीसीसी के खंड 17 (बी) के अनुसार, ठेकेदार के कारण दरेी के िलए िलᳰᲤडटेेड डमेैज (एलडी) के साथ 

समय का िव᭭तार: कायᭅ के िन᭬पादन का समय या अनबंुध द᭭तावजेᲂ मᱶ िन᳸द᳥ कायᲄ के िह᭭से का सार 

माना जाएगा अनुबधं और कायᲄ को अनुबंध मᱶ िन᳸द᳥ ितिथ (तारीखᲂ) के बाद मᱶ पूरा नहᱭ ᳰकया जाना 

चािहए। यᳰद ठेकेदार ख᭛ड 17 और 17-ए मᱶ िन᳸द᳥ कारणᲂ के अलावा अ᭠य कारणᲂ से अनुबंध मᱶ िन᳸द᳥ 
समय के भीतर कायᲄ को पूरा करन ेमᱶ िवफल रहता ह,ै तो रेलवे संतु᳥ हो सकता ह ै ᳰक ठेकेदार ᳇ारा 

उिचत समय के भीतर काम पूरा ᳰकया जा सकता ह।ै उसके बाद, ठेकेदार को समय के और िव᭭तार के िलए 

अनुमित दᱶ (जीसीसी के अनबंुध-VII मᱶ ᮧोफामाᭅ) जैसा ᳰक इंजीिनयर तय कर सकता ह।ै इस तरह के 

िव᭭तार पर रेलवे उस ओर से उपल᭣ध ᳰकसी भी अ᭠य अिधकार और उपाय पर ᮧितकूल ᮧभाव डाले िबना, 
ठेकेदार स ेसहमत नुकसान के ᱨप मᱶ वसूल करन ेका हकदार होगा, न ᳰक ᮧ᭜येक स᳙ाह या स᳙ाह के िह᭭स े

के िलए दडं के ᱨप मᱶ, दर पर गणना कᳱ गई रािश ᮧ᭜येक स᳙ाह या स᳙ाह के िह᭭से के िलए कायᭅ के 

अनुबंध मू᭨य के 0.05% से 0.30% के बीच, इंजीिनयर ᳇ारा तय ᳰकए गए पᳯरसमापन नुकसान का। 

इस खंड के ᮧयोजन के िलए, कायᲄ के अनुबंध म᭨ूय को अनुबंध अनुबंध के अनुसार कायᭅ के मू᭨य के ᱨप मᱶ 

िलया जाएगा, िजसमᱶ कोई भी पूरक कायᭅ आदशे / जारी अनुबंध अनुबंध शािमल ह।ै बशतᱷ, इस शतᭅ के 

तहत पᳯरसमा᳙ नुकसान कᳱ कुल रािश अनुबंध म᭨ूय के 5% से अिधक नहᱭ होगी या आइटम के कुल मू᭨य 

या काम कᳱ व᭭तुᲐ के समहू िजसके िलए अनुबंध मᱶ एक अलग अलग पूणᭅता अविध िन᳸द᳥ ह।ै 
24(e) बशतᱷ आगे, यᳰद रेलवे संतु᳥ नहᱭ ह ैᳰक ठेकेदार ᳇ारा काम पूरा ᳰकया जा सकता ह ैऔर ठेकेदार कᳱ ओर स े

पूवᲃᲦ अनुमत समय के आग े िव᭭तार के भीतर काम पूरा करने मᱶ िवफलता कᳱ ि᭭थित मᱶ, रेलवे िबना 

हकदार होगा इस संबधं मᱶ उपल᭣ध ᳰकसी अ᭠य अिधकार या उपाय पर ᮧितकूल ᮧभाव, ठेकेदार कᳱ सुरᭃा 

जमा रािश को िविनयोिजत करने और इन शतᲄ के खंड 62 के तहत अनुबधं को र᳎ करने के िलए, चाह े

वा᭭तिवक ᭃित इस तरह कᳱ चूक के कारण ᱟई हो या नहᱭ। 
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 नोट: एक अनुबंध मᱶ, जहां ᭍लॉज 17बी के तहत एक बार समय के िव᭭तार कᳱ अनुमित दी गई ह,ै ᭍लॉज 

17 ए के तहत समय के िव᭭तार के िलए आगे के अनुरोध पर भी असाधारण पᳯरि᭭थितयᲂ मᱶ िवचार ᳰकया 
जा सकता ह।ै खडं 17ए के तहत समय का ऐसा िव᭭तार िबना ᳰकसी पᳯरसमापन ᭃित के होगा, लेᳰकन 

खंड 17बी के तहत पहले ᳰदए गए समय के िव᭭तार (Ა) के दौरान पहल ेसे ही वसूल ᳰकए गए पᳯरसमापन 
नुकसान को माफ नहᱭ ᳰकया जाएगा। हालांᳰक, इस तरह के िव᭭तार (िव᭭तार) के दौरान म᭨ूय िभ᳖ता को 

खंड 17 बी के तहत समय के िव᭭तार के िलए लागू माना जाएगा। 
24(f) काम के ज᭨दी पूरा करन े के िलए बोनस: 50 करोड़ ᱧपये से अिधक के िव᭄ािपत म᭨ूय और 12 

महीने या उससे अिधक कᳱ मूल अविध वाली खुली िनिवदाᲐ मᱶ, जब काम के मलू दायरे मᱶ 10% स े

अिधक कᳱ कमी नहᱭ होती ह,ै और कोई िव᭭तार नहᱭ ᳰदया जाता ह ैया तो रेलवे या ठेकेदार के खाते मᱶ, 

ठेकेदार ᮧ᭜येक 30 ᳰदनᲂ के काम को ज᭨दी पूरा करन ेके िलए 1% के बोनस का हकदार होगा। बोनस कᳱ 

गणना करते समय 30 ᳰदनᲂ से कम कᳱ अविध को नजरअंदाज कर ᳰदया जाएगा। अिधकतम बोनस मलू 

अनुबंध मू᭨य के 5% तक सीिमत होगा। पूणᭅता ितिथ को इंजीिनयर ᳇ारा पूणᭅता ᮧमाण पᮢ जारी करने कᳱ 

ितिथ के ᱨप मᱶ माना जाएगा। 
25 भगुतान कᳱ दरᱶ:- 

25(a) ठेकेदार ᳇ारा दी गई और रेलवे ᳇ारा ᭭वीकृत दरᱶ इस अनुबंध के तहत ᳰकए गए कायᲄ कᳱ ऐसी व᭭तुᲐ के 

भुगतान का आधार बनᱶगी। 
तथािप, यᳰद कायᭅ अनुबंध के िलए जीएसटी पर मौजूदा जीएसटी या उपकर कᳱ दरᲂ मᱶ वृि᳍ कᳱ जाती ह ै

या कायᭅ अनुबंध पर कोई नया कर/उपकर िनिवदा खोलने कᳱ ितिथ के बाद, लेᳰकन पूणᭅ होने कᳱ मूल 

ितिथ/पूणᭅ होने कᳱ ितिथ के भीतर खंड के तहत बढ़ाया जाता ह।ै 17 और 17ए और उसके बाद ठेकेदार ऐस े
करᲂ/उपकर का उिचत भुगतान करता ह,ै ठेकेदार को भुगतान कᳱ गई रािश कᳱ ᮧितपूᳶत कᳱ जाएगी। 

इसके अलावा, यᳰद कायᭅ अनुबंध के िलए जीएसटी पर मौजूदा जीएसटी या उपकर कᳱ दरᲂ मᱶ कमी कᳱ 

जाती ह ैया कायᭅ अनुबंध पर ᳰकसी भी कर/उपकर को िनिवदा खोलने कᳱ तारीख के बाद कानून ᳇ारा 
घटाया/हटा ᳰदया जाता ह,ै तो कर रािश मᱶ कमी ठेकेदार के िबलᲂ से वसूल कᳱ जाएगी/ सुरᭃा जमा या 

भारत सरकार के पास ठेकेदार का कोई अ᭠य बकाया। 
25 (b) काम कᳱ ᳰकसी भी मद के िलए दरᱶ जो दरᲂ और माᮢा कᳱ अनुसूची मᱶ शािमल नहᱭ ह ᱹऔर िज᭠हᱶ करने के 

िलए ठेकेदार को बुलाया जा सकता है, काम कᳱ िवशेष मद के िन᭬पादन से पहले ठेकेदार और रेलवे के बीच 

एक पूरक िलिखत समझौते/कायᭅ आदशे ᳇ारा िनधाᭅᳯरत ᳰकया जाएगा। . इस तरह के अनुबंध/कायᭅ आदशेᲂ 
के िन᭬पाᳰदत/िन᭬पाᳰदत नहᱭ होने कᳱ ि᭭थित मᱶ, रेलवे इन कायᲄ को करने के िलए अ᭠य पाटᱮ को िनयुᲦ 

कर सकता ह ैऔर ठेकेदार को इस संबधं मᱶ नुकसान या ᭃित का कोई दावा नहᱭ होगा। उसे अ᭠य ठेकेदारᲂ 

और समीपवतᱮ अनुभाग मᱶ कायᭅरत िवभागीय कमᭅचाᳯरयᲂ के साथ भी िनकट सहयोग मᱶ कायᭅ करना 

चािहए। 
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25(b)(i) कायᲄ कᳱ अितᳯरᲦ मदᲂ कᳱ दरᱶ: 
(ए) दरᲂ कᳱ मानक अनुसूची (एसएसओआर) आइटम: ठेकेदार ᳇ारा इंजीिनयर के िनदᱷश पर ᳰकए गए कायᭅ 
कᳱ कोई भी व᭭त ु जो माᮢा के ᭭वीकृत िबल (एस) मᱶ शािमल नहᱭ ह,ै लेᳰकन दरᲂ कᳱ मानक अनुसूची 

(एसएसओआर) मᱶ आकंड़ ेशािमल ह।ᱹ ), दरᲂ कᳱ मानक अनुसूची (एसएसओआर) के उस अ᭟याय के िलए 

अनुबंध मᱶ ᭭वीकार ᳰकए गए िनिवदा ᮧितशत ᳇ारा संशोिधत "दरᲂ कᳱ मानक अनुसूची (एसएसओआर)" मᱶ 

िनधाᭅᳯरत दरᲂ पर िन᭬पाᳰदत ᳰकया जाएगा। 
इस उपखंड मᱶ शािमल नहᱭ कᳱ गई मदᲂ के िलए, उप खंड (बी) के अनुसार काम कᳱ ऐसी व᭭तुᲐ के 

िन᭬पादन से पहले दर का िनधाᭅरण इंजीिनयर और ठेकेदार के बीच सहमित के अनसुार ᳰकया जाएगा। 
(बी) अ᭠य मदᱶ: ठेकेदार ᳇ारा ᳰकए जाने वाले काम के ᳰकसी भी आइटम के िलए, लेᳰकन माᮢा के ᭭वीकृत 

िबल (िबलᲂ) मᱶ शािमल नहᱭ ह ैऔर उपरोᲦ उप खंड (ए) के तहत भी शािमल नहᱭ ह,ै ठेकेदार को सूिचत 

करन ेके िलए बा᭟य होगा कायᭅ कᳱ ऐसी मदᲂ के िन᭬पादन के िलए आव᭫यकता उ᭜प᳖ होन ेसे कम से कम 

सात ᳰदन पहले इंजीिनयर ᳰक माᮢा के ᭭वीकृत िबल (िबलᲂ) मᱶ ऐसे अितᳯरᲦ कायᭅ के िलए दर या दरᱶ 

शािमल नहᱭ ह।ᱹ ऐसी मदᲂ के िलए दये दरᲂ का िनणᭅय िवशेष मद कᳱ आव᭫यकता के सं᭄ान मᱶ आने के बाद 

यथासंभव कम अविध मᱶ अिभयंता और ठेकेदार के बीच होने वाली बैठक मᱶ तय ᳰकया जाएगा। यᳰद 

ठेकेदार ऐसा करने के िलए अिधसूिचत होने के बाद या कोई समझौता नहᱭ होने कᳱ ि᭭थित मᱶ बैठक मᱶ भाग 
लेने मᱶ िवफल रहता ह,ै तो रेलवे अ᭠य मा᭟यमᲂ से अितᳯरᲦ कायᲄ को िन᭬पाᳰदत करने का हकदार होगा 

और ठेकेदार के पास नुकसान या ᭃित का कोई दावा नहᱭ होगा जो इस तरह कᳱ ᮧᳰᮓया के पᳯरणाम᭭वᱨप 
हो सकता ह।ै अितᳯरᲦ मदᲂ के िलए दरᲂ का िनधाᭅरण ᮰म, मशीनरी और सामᮕी कᳱ ᮧचिलत बाजार दरᲂ 

के आधार पर और ᮧाथिमकता के ᮓम मᱶ िन᳜िलिखत द᭭तावजेᲂ से मागᭅदशᭅन लेकर ᳰकया जाएगा: 
(मᱹ) मᱹ। "भारतीय रेलवे कᳱ एकᳱकृत मानक अनुसूची (यूएसएसओआर)" के िलए दरᲂ का िव᳣ेषण ii. 
"सीपीड᭣᭨यूडी (डीएसआर) ᳇ारा जारी दरᲂ कᳱ ᳰद᭨ली अनुसूची" के िलए दरᲂ का िव᳣ेषण iii. बाज़ार 

िव᳣ेषण 
25(c) अनुसूची मᱶ ᳰदए गए मद सं᭎या, िववरण, इकाइयाँ और दरᱶ िन᳜िलिखत पर आधाᳯरत ह:ᱹ  

(i) एनड᭣᭨यूआर-यूएसएसओआर-2021 और भारतीय रेलवे एकᳱकृत मानक िविनदᱷश (IRUSS-2021) 

(िनमाᭅण कायᭅ, पुल कायᭅ और पी.वे कायᭅ) िनिवदा आमिंᮢत करने कᳱ ितिथ तक जारी ᳰकए गए सुधार 

पᳶचयᲂ के साथ अ᳒तन ᳰकए गए ह ᱹया अ᭠यथा िनिवदा द᭭तावजेᲂ मᱶ िन᳸द᳥ ᳰकए गए ह,ᱹ यᳰद अनुबंध मᱶ 

लागू हो। 
 (ii) सीपीड᭣᭨यूडी-डीएसआर-2021 और सीपीड᭣᭨यूडी िविनदᱷश 2019 खंड I और II िनिवदा आमिंᮢत 

करने कᳱ ितिथ तक जारी ᳰकए गए सुधार पᳶचयᲂ के साथ अ᳒तन ᳰकए गए ह ᱹया अ᭠यथा िनिवदा 
द᭭तावजेᲂ मᱶ िन᳸द᳥ ᳰकए गए ह,ᱹ यᳰद अनुबंध मᱶ लागू हो। 
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25(d) ᳰकसी भी कारण स ेबेकार ᮰म, बेकार मशीनरी आᳰद के िलए ᳰकसी भी दावे पर िवचार नहᱭ ᳰकया 

जाएगा। इसी तरह, ᳞ापार हािन या ऐसे ᳰकसी भी नुकसान के िलए ᳰकसी भी दावे पर िवचार नहᱭ ᳰकया 

जाएगा। 
25(e) माप कᳱ ᳯरकॉᳺडग के िलए अिधसूिचत ितिथ पर ठेकेदार को उपि᭭थत होने या अपने अिधकृत एजᱶट के 

मा᭟यम से ᮧितिनिध᭜व करन ेकᳱ ᳞व᭭था करनी चािहए और यᳰद वह ऐसा करने मᱶ िवफल रहता ह ैतो 

एकतरफा माप िलया जाएगा और उस पर बा᭟यकारी होगा। 
25(f) 5 करोड़ ᱧपये से अिधक लागत वाले सभी अनुबंधᲂ के िलए, ठेकेदार का ई-एमबी अिनवायᭅ ह।ै  

(संदभᭅ: रेलवे बोडᭅ पᮢ सं᭎या 2017/सीई-I/सीटी/9 ᳰदनाकं 31.05.2023। 
26 सरकार कᳱ सहायता स ेखरीदे गए कᲬ ेमाल का उपयोग 

26(a) जब भी अनुबधं के िन᭬पादन के िलए कोई कᲬा माल सरकार कᳱ सहायता से या तो सरकार से जारी करके 
खरीदा जाता ह।ै सरकार ᳇ारा जारी कᳱ गई ᳞व᭭था या परिमट या लाइसᱶस के तहत ᭭टॉक या खरीद, 

ठेकेदार उᲦ सामᮕी को सरकार के ᮝ᭭टी के ᱨप मᱶ रखगेा। वह ऐसी सामᮕी का आᳶथक ᱨप से और पूरी 

तरह स ेअनुबंध के उ᳎े᭫ य के िलए उपयोग करेगा िजसके िखलाफ य ेजारी ᳰकए गए ह ᱹऔर सरकार कᳱ 
अनुमित के िबना उनका िनपटान नहᱭ करᱶगे। और, यᳰद ᮓेता ᳇ारा आव᭫यक हो, सभी अिधशेष या 

अनुपयोगी सामᮕी, जो अनबंुध के पूरा होने या ᳰकसी भी कारण से इसकᳱ समाि᳙ के बाद उसके पास 

छोड़ी जा सकती ह,ै वापस कर दᱶ। इस पर सरकार के ᱨप मᱶ ऐसी कᳱमत का भुगतान करᱶ। सामᮕी कᳱ 

ि᭭थित को ᭟यान मᱶ रखते ᱟए ठीक कर सकता ह।ै खरीद के िनदᱷशᲂ के अनसुार सामᮕी कᳱ वापसी के िलए 

भाड़ा शु᭨क ठेकेदार ᳇ारा वहन ᳰकया जाएगा। उसकᳱ ओर से ᳰकसी भी चकू के िलए अनुबंध र᳎ होने कᳱ 
ि᭭थित मᱶ, सरकार का िनणᭅय। अंितम और िनणाᭅयक होगा। 

26(b) उपरोᲦ शतᭅ के उ᭨लंघन कᳱ ि᭭थित मᱶ, ठेकेदार इसके अलावा लाइसᱶस या परिमट के उ᭨लंघन के िलए 

कारᭅवाई के िलए खुद को खलुा छोड़ दगेा और / या नाममाᮢ के िव᳡ास के उ᭨लघंन के िलए सरकार के 
ᮧित उᱫरदायी होगा। सभी मौᳰᮤक लाभ या लाभ के िलए िजसके पᳯरणाम᭭वᱨप या जो सामा᭠य ᱨप स,े 

इस तरह के उ᭨लंघन के कारण उसे ᱟआ होगा। 
27 ठेकेदार ᳇ारा पालन ᳰकय ेजाने वाल ेिविभ᳖ अिधिनयम एव ंिनयम :- 

27(a) ठेकेदार को यह ᭟यान रखना चािहए ᳰक वह और उसके ᳇ारा कायᭅ कᳱ दकुानᲂ और मह᭜वपूणᭅ ᮧित᳧ानᲂ के 

संबंध मᱶ ᳰकसी भी कायᭅ पर िनयोिजत सभी ᳞िᲦ ऐसे कायᭅ के िन᭬पादन के दौरान और बाद मᱶ 

आिधकाᳯरक सुरᭃा अिधिनयम -1926 ᳇ारा बा᭟य ह।ᱹ 
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27(b) मजदरूी भगुतान अिधिनयम के ᮧावधान: ठेकेदार मजदरूी भुगतान अिधिनयम, 1936 के ᮧावधानᲂ 

और उसके ᳇ारा बनाए गए िनयमᲂ का पालन अपने ᳇ारा सीधे या छोटे ठेकेदारᲂ या उप-ठेकेदारᲂ के 
मा᭟यम से कायᲄ मᱶ िनयोिजत सभी कमᭅचाᳯरयᲂ के संबधं मᱶ करेगा। यᳰद अनुबंध कᳱ शतᲄ के अनुपालन मᱶ, 

ठेकेदार सीध े या छोटे ठेकेदारᲂ या उप-ठेकेदारᲂ के मा᭟यम से ᳰकसी भी ᮰म कᳱ आपूᳶत पूरी तरह या 

आंिशक ᱨप से इंजीिनयर के ᮧ᭜यᭃ आदशे और िनयंᮢण के तहत ᳰकया जाएगा चाह ेवह यहा ंिन᭬पाᳰदत 
ᳰकए जाने वाल े कायᲄ के संबधं मᱶ हो या अ᭠यथा इंजीिनयर के उ᳎े᭫ य के िलए, ऐसे ᮰म को ᳰफर भी 

ठेकेदार ᳇ारा िनयोिजत ᳞िᲦयᲂ को शािमल माना जाएगा और कोई भी पैसा िजसे इंजीिनयर ᳇ारा 
भुगतान करने का आदशे ᳰदया जा सकता ह,ै ठेकेदार कᳱ ओर से इंजीिनयर ᳇ारा दये धन माना जाएगा। 

और अिभयंता रेलवे को इस तरह के पैसे को चुकाने मᱶ ठेकेदार कᳱ िवफलता पर अनुबंध कᳱ शतᲄ के 

अनुसार ठेकेदार को दये ᳰकसी भी पैसे से कटौती कर सकता ह।ै रेलव े ठेकेदार के िबलᲂ/िस᭍योᳯरटी 

िडपॉिजट या भारत सरकार के पास ठेकेदार के ᳰकसी भी अ᭠य दये रािश से उᲦ के मुआवजे के ᱨप मᱶ रेलवे 

᳇ारा भुगतान या दये सभी धन या ᳰकसी भी दाव ेके सबंंध मᱶ खचᭅ कᳱ लागत के िलए इसे वसूल करने का 

हकदार होगा। उस पर और इस खंड के ᮧभाव या बल से उ᭜प᳖ ᳰकसी भी ᮧ᳤ पर अिभयंता का िनणᭅय 

अंितम और ठेकेदार पर बा᭟यकारी होगा। 
27(c) ठेका ᮰म (िविनयमन और उ᭠मलून) अिधिनयम, 1970 के ᮧावधान: 

(1) ठेकेदार ठेका ᮰िमक (िविनयमन और उ᭠मूलन) अिधिनयम, 1970 और ठेका ᮰िमक (िविनयमन और 

उ᭠मूलन) कᱶ ᮤीय िनयम 1971 के ᮧावधानᲂ का पालन करेगा, जहां भी लागू हो, समय-समय पर संशोिधत 

ᳰकया जाएगा और रेलवे को इससे ᭃितपूᳶत भी करेगा। और पूवᲃᲦ अिधिनयम और िनयमᲂ के तहत ᳰकसी 

भी दावे के िखलाफ 
 (2) ठेकेदार काम शुᱨ होने से पहल ेसमय-समय पर संशोिधत पूवᲃᲦ अिधिनयम के तहत एक वैध लाइसᱶस 

ᮧा᳙ करेगा और काम पूरा होने तक एक वैध लाइसᱶस जारी रखेगा। आव᭫यकता को पूरा करने मᱶ कोई भी 

िवफलता अिधिनयम के दडंा᭜मक ᮧावधान को आकᳶषत करेगी। 
 (3) ठेकेदार अपने ᳇ारा िनयोिजत ᮰म को सीध ेया उप-ठेकेदारᲂ के मा᭟यम से पूवᲃᲦ अिधिनयम और 

िनयमᲂ के ᮧावधानᲂ के अनुसार, जहां भी लागू हो, मजदरूी का भुगतान करेगा। ठेकेदार इसके िवपरीत 

अनुबंध के ᮧावधानᲂ के बावजूद, उᲦ कायᭅ के संबंध मᱶ उप-ठेकेदारᲂ ᳇ारा लगाए गए ᳰकसी भी काम सिहत 

अᮧ᭜यᭃ ᱨप से काम पर लगे ᮰िमकᲂ को मजदरूी का भुगतान करने का कारण होगा, जैसे ᳰक ᮰िमक को 

तुरंत िनयोिजत ᳰकया गया था उसे। 
 (4) ठेकेदार के अनुबंध के िह᭭से के ᮧदशᭅन के िलए काम मᱶ ᮧ᭜यᭃ या अᮧ᭜यᭃ ᱨप से िनयोिजत सभी 

᮰िमकᲂ के संबधं मᱶ, ठेकेदार उपरोᲦ अिधिनयम और िनयमᲂ के ᮧावधानᲂ का पालन करेगा या जहा ंभी 

लागू होगा, उनका पालन करेगा। 
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 (5) ᮧ᭜येक मामले मᱶ, िजसमᱶ, उपरोᲦ अिधिनयम या िनयमᲂ के ᮧावधानᲂ के आधार पर, रेलवे ठेकेदार या 
उसके उप-ठेकेदार ᳇ारा काम के िन᭬पादन मᱶ िनयोिजत कामगार को ᳰकसी भी रािश का भुगतान करने के 
िलए बा᭟य ह ैया उपरोᲦ अिधिनयम या िनयमᲂ के तहत अपने वैधािनक दािय᭜वᲂ को पूरा करने मᱶ ठेकेदार 
कᳱ िवफलता के कारण आकि᭭मक, रेलवे कᳱ दयेता के कारण ᳰकसी भी ᳞य को उठाने के िलए, रेलवे 
ठेकेदार से भुगतान कᳱ गई मजदरूी कᳱ रािश या भुगतान कᳱ गई रािश कᳱ वसूली करेगा। उᲦ अिधिनयम 
कᳱ धारा 20, उप-धारा (2) और धारा 2, उप-धारा (4) के तहत रेलवे के अिधकारᲂ पर ᮧितकूल ᮧभाव 
डाले िबना इस तरह का ᳞य, रेलवे ऐसी रािश या िह᭭से कᳱ वसूली के िलए ᭭वतंᮢ होगा। भारत सरकार 
के पास ठेकेदार के िबल/िस᭍योᳯरटी िडपॉिजट या ठेकेदार के ᳰकसी अ᭠य बकाया से। रेलवे उपरोᲦ 
अिधिनयम कᳱ धारा 20 कᳱ उप-धारा (1) और धारा 21 कᳱ उप-धारा (4) के तहत ᳰकए गए ᳰकसी भी 
दावे का िवरोध करने के िलए बा᭟य नहᱭ होगा। ठेकेदार के िलिखत अनुरोध पर और रेलवे को उन सभी 
लागतᲂ के िलए पूरी सुरᭃा दनेे पर िजसके िलए रेलव ेऐसे दावे का िवरोध करने के िलए उᱫरदायी हो 
सकता ह।ै ऊपर बताए गए अनुसार ठेकेदार से वा᭭तव मᱶ वसूली यो᭏य रािश के संबंध मᱶ म᭎ुय अिभयंता का 
िनणᭅय अंितम और ठेकेदार पर बा᭟यकारी होगा। 

27(d) कमᭅचारी भिव᭬य िनिध और िविवध ᮧावधान अिधिनयम, 1952 के ᮧावधान: ठेकेदार कमᭅचारी 

भिव᭬य िनिध योजना, 1952 के पैरा 30 और 36-बी के ᮧावधानᲂ का पालन करेगा; कमᭅचारी पᱶशन 

योजना, 1995 के पैरा 3 और 4; और कमᭅचारी जमा से जुड़ी बीमा योजना, 1976 के पैरा 7 और 8; 
जैसा ᳰक "कमᭅचारी भिव᭬य िनिध और िविवध ᮧावधान अिधिनयम, 1952" के अिधिनयमन के मा᭟यम स े

समय-समय पर संशोिधत ᳰकया गया ह,ै जहां कहᱭ भी लागू हो और रेलवे को उपरोᲦ अिधिनयम और 

िनयमᲂ के तहत ᳰकसी भी दावे से और उसके िखलाफ ᭃितपूᳶत भी करेगा। 
27(e) ठेका मजदरू भगुतान ᮧबधंन पोटᭅल (CLPMP) 

 ठेकेदार को भारतीय रेलवे के अनुबंध कᳱ सामा᭠य शतᭅ के खंड 54, 55, 55ए और 55बी के अनुसार वेतन 
भुगतान अिधिनयम और ᭠यूनतम मजदरूी अिधिनयम के ᮧावधानᲂ का पालन करना ह।ै इसे सुिनि᳟त करने 
के िलए, एक एि᭡लकेशन िवकिसत ᳰकया गया ह ै और वेबसाइट 
www.sramikkalyan.indianrailways.gov.in पर हो᭭ट ᳰकया गया ह।ै ठेकेदार अपनी फमᭅ/कंपनी 
आᳰद का पंजीकरण कराकर ᮰म एवं उनके भुगतान का अपेिᭃत िववरण इस पोटᭅल पर अपलोड करेगा। ये 
िववरण सावᭅजिनक डोमेन मᱶ उपल᭣ध हᲂगे। पोटᭅल का पंजीकरण/अ᳒तन िन᳜ानुसार ᳰकया जाएगा: 

(a) ठेकेदार᮰िमक क᭨याण पोटᭅल मᱶ अपनी कंपनी / फमᭅ इ᭜याᳰद के वन टाइम पंजीकरण के िलए आवेदन करेगा, 

᭭वीकृित पᮢ जारी करन ेके बाद आव᭫यक िववरण के साथ। अिभयंता इस तरह के अनरुोध ᮧा᳙ होन ेके 7 ᳰदनᲂ के 
भीतर पोटᭅल मᱶ ठेकेदार के पंजीकरण को मंजरूी द ेदगेा। 

(b) ᳰकसी भी अिभयंता ᳇ारा अनुमोᳰदत ठेकेदार, अपन ेपᭃ मᱶ जारी सभी एलओए के िलए पोटᭅल के बाद के उपयोग के 
िलए लॉिगन आईडी (पैन नंबर) के साथ पासवडᭅ बना सकता ह।ै 

(c) पोटᭅल पर पंजीकृत एक बार ठेकेदार संबिंधत अिभयंता कᳱ मजूंरी के िलए ᳰकसी भी लोए जारी करन ेके 15 ᳰदनᲂ के 
भीतर ᮰िमक क᭨याण पोटᭅल पर ᭭वीकृित पᮢ (एलओए) / अनबंुध समझौतᲂ का िववरण ᮧदान करेगा। अिभयंता 
अधतन करेगा (यᳰद आव᭫यक हो) और इस तरह के अनरुोध ᮧा᳙ होने के 7 ᳰदनᲂ के भीतर ठेकेदार ᳇ारा भरे 
एलओए के िववरण को मंजूरी दे दी ह।ै 

(d) अिभयंता ᳇ारा एलओए कᳱ मंजूरी के बाद, ठेकेदार अनुबंध मᱶ लग ेअनुबधं ᮰िमकᲂ के म᭎ुय िववरण भरᱶग ेऔर 
मािसक आधार पर ᮰िमक क᭨याण पोटᭅल पर ᮧ᭜येक मजदरूी भगुतान को अपडेट करना सुिनि᳟त करᱶगे। 
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(e) ᮧ᭜येक मजदरूी अविध के बाद ᳰकए गए संिवदा᭜मक ᮰म और भुगतान के सभी ᮧमुख िववरणᲂ के सही और ᭜वᳯरत 
अपलोड सुिनि᳟त करने के िलए ठेकेदार पर अिनवायᭅ होना आव᭫यक होगा। 

(f) ᳰकसी भी 'खाता िबल' या 'अंितम िबल' या 'अिᮕम' या 'परफोरमᱶस गारंटी / सुरᭃा जमा' के ᳯरलीज के भुगतान को 
संसािधत करते समय, ठेकेदार अिभयंता या अिभयंता के ᮧितिनिधयᲂ को ᮧमाणपᮢ जमा करेगा ᳰक "मᱹने अपलोड 
ᳰकया ह ै रेलवे के ᮰िमक क᭨याण पोटᭅल मᱶ मजदरूी अविध के दौरान 
'www.shramikkalyan.indianrailways.gov.in' पर मजदरूी अविध के दौरान अनुबंिधत ᮰िमकᲂ के सही िववरण 
और ____ महीने, ____ साल तक। 

27(f) संिवदाकताᭅ अपने या अपने आपूᳶतकताᲐ के ᳰकसी भी सड़क वाहन को रᳲनग लाइन के समीप रेलवे भूिम पर 
आवागमन कᳱ इजाजत नहᱭ दगेा । यᳰद कुछ कायᲄ यथा समांतर रेलव ेलाईन के िलए िमᲵी, नई या पहले से मौजदू 
लाईन के िलए बलैा᭭ट कᳱ आपूᳶत, आमान पᳯरवतᭅन आᳰद को करने हतेु रेलव ेलाइन के समीप रेलवे भूिम पर वाहनᲂ 
का ᮧयोग आव᭫यकता हो तो सिंवदाकताᭅ हर वाहन कᳱ ᮰णेी व सं᭎या, चालकᲂ के नाम व लाइसᱶस िववरण, ᭭थान व 
ऐसे कायᭅ/आवागमन के िलए अविध/समय बताते ᱟए ᮧभारी इंजीिनयर को अनुमित हतेु आवेदन दगेा । ᮧभारी 
इंजीिनयर या उसका अिधकृत ᮧितिनिध ᳞िᲦगत ᱨप से सड़क वाहन चालकᲂ, संिवदाकताᭅ के ᭢लैगमनै व अधीᭃकᲂ 
कᳱ समझाइश व जांच करेगा और संतु᳥ होन े के प᳟ात् कायᭅ पर लगने वाले सड़क वाहन चालकᲂ, ᭢लगेमैन, 
अधीᭃकᲂ के नाम, कायᭅ कᳱ लोकेशन, अविध व समय दतेे ᱟए िलिखत मᱶ अनुमित देगा । यह अनुमित िन᳜िलिखत 
आव᭫यक शताᭅनुसार होगी । 

27(f)(i) सड़क वाहनᲂ का आवागमन सूयᲃदय से सूयाᭅ᭭त तक ही होगी । 
27(f)(ii) कम से कम इस कायᭅ के िलए ᮧमािणत एक ᭢लगैमैन व अधीᭃक कᳱ उपि᭭थित मᱶ कायᭅ के िलए नािमत वाहनᲂ व 

चालकᲂ का ᮧयोग ᳰकया जाएगा । 
27(f)(iii) चलने वाले वाहन ᮝैक से 6 मी. कᳱ दरूी पर चलᱶगे।  6 मी. से कम व ᮝैक से 3.5 मी. कᳱ दरूी पर चलने का कायᭅ 

ᮧभारी इंजीिनयर ᳇ारा अिधकृत रेल कमᭅचारी कᳱ उपि᭭थित मᱶ ही ᳰकया जाएगा । उस कमᭅचारी कᳱ लागत रेलव े
᳇ारा देय होगी । ᮝेक के सᱶटर स े3.5 मी. से कम दरूी पर ᳰकसी भी ि᭭थित मᱶ वाहन को चलाने कᳱ अनुमित नहᱭ होगी 
। 

27(f)(iv) संिवदाकताᭅ संरᭃा सुिनि᳟त करने हतेु पूणᭅतया िज᭥मेदार होगा और कोई दघुᭅटना होने पर उपकरणᲂ व लोगᲂ को 
होने वाले नुकसान कᳱ भरपाई करेगा व रेल एव ंइसके यािᮢयᲂ को होने वाले नुकसान कᳱ भी भरपाई करेगा । ᳰकसी 
िवषेष कायᭅ या कायᭅ᭭थल के िलए ᮧभारी इंजी. अ᭠य आव᭫यक शतᱸ लगा सकता ह ै। 

27(f)(v) एक िडपो से रेलवे के िविभ᳖ इंडᱶटसᭅ को सड़क पᳯरवहन ᳇ारा ᮧेिषत रेल सामᮕी का बीमा-पारेषण जोिखम 
संिवदाकताᭅ का होगा । 

27f(vi) रात के दौरान काम करना: ठेकेदार अिभयंता कᳱ िपछली अनुमित के िबना सूयᭅ सेट और सूयᭅ विृ᳍ के बीच कोई 
काम नहᱭ करेगा। हालांᳰक, अगर अिभयंता संतु᳥ ह ैᳰक काम रात के काम का सहारा लेत ेᱟए समय पर पूरा होन ेकᳱ 
संभावना नहᱭ ह,ै तो वह ठेकेदार पर ᳰकसी भी अितᳯरᲦ भगुतान का दावा करने के िलए उसे ᳰकसी भी अिधकार कᳱ 
पुि᳥ ᳰकए िबना आदेश दे सकता ह।ै 

27f(vii) जनता कᳱ सरुᭃा: अिभयंता सावᭅजिनक या रेलवे संपिᱫ पर जनता कᳱ सुरᭃा सुिनि᳟त करन े के िलए सभी 
सावधानी बरतने के िलए उᱫरदायी होगा और अिभयंता कᳱ राय मᱶ पुᱧषᲂ को इस तरह के ᱨप मᱶ देखगेा, िनयमᲂ का 
अनुपालन करन े के िलए आव᭫यक होना चािहए काम के िलए। ठेकेदार िनकटवतᱮ इलाके के िनवािसयᲂ कᳱ सुरᭃा 
सुिनि᳟त करन ेके िलए काम के ᭭थान पर अवरोधक / िवभाजन कᳱ िनयुिᲦ सुिनि᳟त करेगा, िजससे अिभयंता अपन े
िववेकािधकार के अनुसार काम को रोकने कᳱ सलाह द ेसकता है। 

28 िववादो ंका िनपटारा – भारतीय रेलवे मȯ˕ता और सुलह िनयम 
28(a) (i) यह खंड 50 करोड़ ᱧपय ेसे कम या उसके बराबर िव᭄ािपत म᭨ूय वाली िनिवदा मᱶ लाग ूहोता ह।ै (ii) संिवदा के 

संबंध मᱶ या उसके संबधं मᱶ ᳰकसी भी ᮧकार के सभी िववाद और मतभेद, चाह ेकाम कᳱ ᮧगित के दौरान या उसके 
पूरा होने के बाद और चाह ेअनुबंध के िनधाᭅरण से पहले या बाद मᱶ, ठेकेदार ᳇ारा संदᳶभत ᳰकया जाएगा "िववाद कᳱ 
सूचना" के मा᭟यम से "म᭎ुय अिभयंता" या "मंडल रेल ᮧबंधक" बशतᱷ ᳰक ऐसा कोई नोᳯटस इंजीिनयर ᳇ारा पूणᭅता 
ᮧमाण पᮢ जारी करने कᳱ तारीख के 30 ᳰदनᲂ के बाद तामील नहᱭ ᳰकया जाएगा। मु᭎य अिभयंता या मंडल रेल 
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ᮧबंधक, ठेकेदार कᳱ "िववाद कᳱ सूचना" ᮧा᳙ होने के 30 ᳰदनᲂ के भीतर, ठेकेदार को सुलहकताᭅ (Ა) के नाम कᳱ 
सूचना देगा। (iii) सुलहकताᭅ अनुबधं कᳱ शतᲄ के भीतर एक ᭭वतंᮢ और िन᭬पᭃ तरीके स ेएक सौहादᭅपूणᭅ समझौता 
करने के िलए पा᳷टयᲂ कᳱ सहायता करेगा। (iv) यᳰद पᭃ िववाद के िनपटारे पर समझौता करते ह,ᱹ तो वे इंजीिनयर 
ᮧभारी, ठेकेदार और सुलहकताᭅ ᳇ारा िविधवत ह᭭ताᭃᳯरत एक िलिखत समझौता समझौता तैयार करᱶग े और 
ह᭭ताᭃर करᱶगे। जब पा᳷टयां समझौता समझौते पर ह᭭ताᭃर करती ह,ᱹ तो यह अंितम और पा᳷टयᲂ के िलए 
बा᭟यकारी होगा। (v) पᭃकार, सुलह कᳱ कायᭅवाही के दौरान, ᳰकसी िववाद के संबंध मᱶ कोई म᭟य᭭थ या ᭠याियक 
कायᭅवाही शुᱨ नहᱭ करᱶग,े जो ᳰक िववाद का िवषय ह।ै 
सुलह कᳱ कायᭅवाही। (vi) 'म᭟य᭭थता और सुलह अिधिनयम, 1996' कᳱ धारा 76 के अनुसार सुलह कᳱ कायᭅवाही 
समा᳙ कर दी जाएगी। 

28 (b) रेलव े᳇ारा अिंतम ᱨप स ेिनधाᭅᳯरत मामल:े सभी िववाद और ᳰकसी भी ᮧकार के मतभदे, जो भी अनुबंध से या 
उसके संबधं मᱶ उ᭜प᳖ होते ह,ᱹ चाह ेकाम कᳱ ᮧगित के दौरान या उसके पूरा होने के बाद और चाहे अनुबधं के िनधाᭅरण 
से पहल ेया बाद मᱶ, संदᳶभत ᳰकया जाएगा ठेकेदार ᳇ारा जीएम और जीएम को, ठेकेदार का ᮧितिनिध᭜व ᮧा᳙ होन ेके 
120 ᳰदनᲂ के भीतर, ठेकेदार ᳇ारा िलिखत मᱶ संदᳶभत सभी मामलᲂ पर िनणᭅय लेना और सूिचत करना होगा, बशतᱷ 
ᳰक िजन मामलᲂ के िलए ᭍लॉज 7 (जे) मᱶ ᮧावधान ᳰकया गया है। , 8, 18, 22(5),39.1, 39.2, 40A,43(2), 

45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2 ),62(1), 63(iv) और 63.2.11 अनुबधं कᳱ मानक सामा᭠य शतᲄ या 
अनुबधं कᳱ िवशेष शतᲄ के ᳰकसी भी खंड (अपवाᳰदत मामल े के ᱨप मᱶ वᳶणत) मᱶ, 'अपवाᳰदत मामलᲂ' के ᱨप मᱶ 
समझा जाएगा (मामले नहᱭ म᭟य᭭थ) और रेलव ेᮧािधकरण के िनणᭅय, ठेकेदार के िलए अंितम और बा᭟यकारी हᲂग;े 

बशतᱷ आग ेᳰक 'अपवाᳰदत मामल'े को िवशेष ᱨप स ेिववाद ᭠यायिनणᭅयन बोडᭅ (डीएबी) और म᭟य᭭थता के दायरे से 
बाहर रखा जाएगा। 

28(c) मÚयèथ Ûयायाͬधकरण मɅ तीन मÚयèथɉ का एक पैनल होगा। महाĤबंधकअपर महाĤबंधक दो मÚयèथɉ कȧ /
ǓनयुिÈत करɅगे, एक रेलवे का नाͧमत åयिÈत और दसूरा ठेकेदार के नाͧमत åयिÈत मɅ से। ठेकेदार 
महाĤबंधक अपर महाĤबंधक ɮवारा मÚयèथता कȧ मांग कȧ वैध èवीकृǓत और अनुरोध के Ĥेषण कȧ Ǔतͬथ से/
30 Ǒदनɉ के भीतर रेलवे के अनुमोǑदत पैनल या भारतीय मÚयèथता पǐरषद के अनुमो (आईसीए)Ǒदत पैनल से 
अपने नाͧमत åयिÈत कȧ ͧसफाǐरश कर सकता है। 

29 संिवदाकताᭅ(Ა) को अपन े ᳇ारा पणूᭅ ᳰकए गए कायᭅ का सतंोषजनक रख-रखाव पणूᭅता ᮧमाण-पᮢ कᳱ ितिथ स े
िन᳜िलिखत अविध तक करना चािहए- 

  कायᭅ िववरण अनुरᭃण अविध 
(क)  अथᭅ वकᭅ  व सामᮕी कᳱ आपूᳶत -शू᭠य- 
(ख)  मर᭥मत व अनरुᭃण कायᭅ -3 माह- 
(ग)  अथᭅ वकᭅ  को छोड़कर नए कायᭅ -6 माह- 
(घ)  पी वे कायᭅ 1 माह (30 ᳰदन) गित को सामा᭠य करने के प᳟ात् 

अथवा जैसाᳰक िनिवदा मᱶ ᳰदया गया ह ै
 (ड) नये Èवाट[रɉ का Ǔनमा[ण 2 वष[ (रेलवे बोड[ के पğ Đमाकं 2018/ एलएमबी-

II/12/1 Ǒदनांक 16.04.2024 के अनुसार) 
 (य) (i) आरओबी/आरयूबी/एलएचएस का Ǔनमा[ण 

(ii) नए रेल पुलɉ/आरओआर के Ǔनमा[ण का काय[ 
(iii) मौजूदा पुलɉ के पुनǓन[मा[ण से संबंͬधत काय[ 

4 वष[ (रेलवे बोड[ के पğ संÉया 2022/CE-III/ 

Bridge Policy (E-3406846) Ǒदनांक 
29.12.2025 के अनुसार) 
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30 जुमाᭅना- 
 कायᭅ ᭭थल पर दघुᭅटना कᳱ ि᭭थित मᱶ िवभागीय जांच कᳱ जाएगी और यᳰद यह ᭭थािपत होता ह ैᳰक ठेकेदार 

कᳱ लापरवाही के कारण पटरी स ेउतरी ह ैया उसके कमᭅचाᳯरयᲂ कᳱ लापरवाही के कारण िन᳜िलिखत दरᲂ 

पर नुकसान कᳱ वसूली ठेकेदार से कᳱ जाएगी: - 
30(a) दघुᭅटना राहत ᮝेन/ᮓेन के उपयोग से संबंिधत दघुᭅटना = ᱧ.100000/-। 
30(b) जैक के उपयोग से संबिंधत मामूली दघुᭅटना- ᱧ.25000/-। 

31 अंितम िबल का भुगतान ठेकेदार ᳇ारा आव᭫यक रॉय᭨टी ᭍लीयरᱶस ᮧमाण पᮢ ᮧ᭭तुत करने के बाद ᳰकया 

जाएगा। काम पूरा होने के बाद रेलवे खनन िवभाग के साथ-साथ ठेकेदार को काम मᱶ इ᭭तेमाल होने वाल े
िविभ᳖ खिनजᲂ कᳱ अंितम माᮢा के बारे मᱶ सूिचत करेगा. बदले मᱶ, ठेकेदार खनन िवभाग से आव᭫यक 

रॉय᭨टी िनकासी ᮧमाण पᮢ ᮧ᭭तुत करने कᳱ ᳞व᭭था करेगा। 
32 अनुबधं 

32(a) सफल िनिवदाकार को सामा᭠य शतᲄ के अनुसार कायᭅ करन े के िलए मंडल रेल ᮧबंधक/वᳯर᳧ मंडल 
अिभयंता/मंडल अिभयंता, उᱫर पि᳟म रेलवे, बीकानेर के मा᭟यम से कायᭅ करन ेवाले भारत के रा᳦पित के 

साथ एक अनुबंध/कायᭅ आदशे िन᭬पाᳰदत करना आव᭫यक होगा। अनुबंध-2022 (समय-समय पर 

संशोिधत)। ᳰकए गए कायᭅ का भुगतान ठेकेदार को पा᳷टयᲂ के बीच औपचाᳯरक समझौते के बाद ही ᳰकया 

जाएगा। 

ठेकेदार ᳇ारा वैध िन᭬पादन गारंटी ᮧ᭭तुत करने के बाद ही रेलव े᳇ारा अनुबंध समझौता ᳰकया जाएगा। ऐस े

मामलᲂ मᱶ रेलवे यह िनधाᭅᳯरत कर सकता ह ै ᳰक ऐसे िनिवदाकताᭅ ने अनुबंध को छोड़ ᳰदया ह ैऔर वहा ं

उसकᳱ िनिवदा और ᭭वीकृित को र᳎ माना जाएगा और रेलवे बोली सुरᭃा कᳱ पूरी रािश और ठेकेदार को 

दये अ᭠य दये रािश को ज᭣त करने का हकदार होगा। इक़रारनामा। असफल ठेकेदार को उस कायᭅ के िलए 

पुन: िनिवदा मᱶ भाग लेने से वंिचत कर ᳰदया जाएगा। 
32(b) अिंतम अनपुरूक समझौता: पा᳷टयᲂ ᳇ारा आपसी सहमित से काम पूरा होने या अ᭠यथा समा᳙ होने के 

बाद, और अनुबंध समझौत ेके िनयमᲂ और शतᲄ के अनुसार रेलव े᳇ारा क᭣जा कर िलया गया ह,ै और 

अनुबंध के तहत ᳰकसी भी पᭃ पर ᭭प᳥ ᱨप से कोई दावा नहᱭ ह।ै अनुबंध XIV के मद 4 मᱶ उि᭨लिखत ह,ै 

पा᳷टयां जीसीसी अᮧैल 2022 (अधतन सशंोिधत)  के अनुलᲨक XIV के अनुसार अंितम पूरक समझौते को 

िन᭬पाᳰदत करᱶगी। 
32(c) पो᭭ट पेमᱶट ऑिडट: यह अनुबंध कᳱ एक सहमत अविध ह ै ᳰक रेलव ेअपने आप को पो᭭ट-पेमᱶट ऑिडट 

और / या कायᲄ कᳱ तकनीकᳱ परीᭃा और सभी सहायक वाउचर, सार आᳰद सिहत अंितम िबल करने का 

अिधकार सुरिᭃत रखता ह।ै सुरᭃा जमा कᳱ ᳯरहाई या दावᲂ के िनपटान तक, जो भी बाद मᱶ हो, ᳰकसी भी 

अितᳯरᲦ रािश कᳱ वापसी के िलए ठेकेदार पर दावा, यᳰद इस तरह कᳱ परीᭃा के पᳯरणाम᭭वᱨप उस े

कोई अिधक भुगतान ᳰकया गया ह ैअनुबंध के तहत उसके ᳇ारा ᳰकए गए या किथत ᱨप से ᳰकए गए ᳰकसी 

भी कायᭅ के संबधं मᱶ। 
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 33 कायᭅ अनबुधंᲂ के िन᭬पादन के दौरान माᮢा मᱶ पᳯरवतᭅन। 
33(i) 

 
जब तक अनुबंध कᳱ िवशेष शतᲄ मᱶ अ᭠यथा िन᳸द᳥ नहᱭ ᳰकया जाता ह,ै अनुबंध कᳱ ᮧ᭜येक ᳞िᲦगत व᭭तु 
कᳱ माᮢा मᱶ ᭭वीकृत िभ᳖ता मलू ᱨप से अनुबंिधत माᮢा के 25% तक होगी, केवल नᱭव के काम के मामले 
मᱶ (िजसमᱶ कोई िभ᳖ता सीमा लागू नहᱭ होगी)। तथािप, बढ़ी ᱟई माᮢा के िलए दरᱶ नीचे उप-पैरा 33(ii) 
के अनुसार हᲂगी। 
ठेकेदार सहमत दरᲂ पर काम करने के िलए बा᭟य होगा और काम कᳱ अलग-अलग मद कᳱ माᮢा मᱶ 25% 
िभ᳖ता कᳱ सीमा तक ᳰकसी भी दावे या ᳰकसी भी मुआवजे का हकदार नहᱭ होगा। 

33(ii) यᳰद ᳰकसी मद िवशेष कᳱ माᮢा मᱶ करार कᳱ माᮢा के 25 ᮧितशत से अिधक कᳱ वृि᳍ अपᳯरहायᭅ समझी 
जाए तो उस ेिन᳜िलिखत दरᲂ पर िन᭬पाᳰदत ᳰकया जायेगा। 

(a)(i) स᭥बि᭠धत मद कᳱ करार माᮢा कᳱ 125 ᮧितशत से अिधक पर᭠तु 140 ᮧितशत तक कᳱ अितᳯरᲦ माᮢा के 
चालन के िलए उस िनिवदा िवशेष मᱶ उस मद के िलए दी गई दर के 98 ᮧितशत से भगुतान ᳰकया जाएगा। 

(a)(ii) स᭥बि᭠धत मद कᳱ करार माᮢा कᳱ 140 ᮧितशत से अिधक पर᭠तु 150 ᮧितशत तक कᳱ अितᳯरᲦ माᮢा के 
चालन के िलए उस िनिवदा िवशेष मᱶ उस मद िवशेष के िलए दी गई दर के 96 ᮧितशत से भुगतान ᳰकया 
जाएगा। 

(a)(iii) मद िवषेष मᱶ 150 ᮧितशत स े अिधक का िवचलन िनिष᳍ होगा और अपवाद ᭭वᱨप अपᳯरहायᭅ 
पᳯरि᭭थितयᲂ मᱶ ही उसके िलए िवᱫीय सहमित के साथ ᭭वीकृित दी जा सकेगी तथा उस िनिवदा िवषषे मᱶ 
उस मद िवशेष के िलए दी गई दर के 96 ᮧितशत से भुगतान ᳰकया जाएगा। 

(b) कुल करार मू᭨य के 150 ᮧितशत स ेअिधक माᮢा के ᮧयोग कᳱ अनुमित नहᱭ दी जानी चािहए, आव᭬यक 
पाए जाने पर नए िनिवदा ᳇ारा या ᮧमुख िवᱫ सलाहकार/िवᱫ सलाहकार एवं मु᭎य लेखा अिधकारी िवᱫ 
सलाहकार एव ंमु᭎य लेखा अिधकारी (सी) कᳱ पहले से ᳞िᲦगत सहमित तथा महाᮧब᭠धक के अनुमोदन 
से वतᭅमान संिवदाकताᭅ से वाताᭅ ᳇ारा ᳰकया जाना चािहए।   

33(iii) िविश᳥ मद मᱶ 25 ᮧितशत से अिधक कᳱ कमी अथवा संिवदा करार म᭨ूय मᱶ 25 ᮧितशत कᳱ कमी के िलए संिवदाकताᭅ 
से ‘‘नो-᭍लेम’’ ᮧमाण पᮢ ᮧाि᳙ के बाद तथा िवᱫीय सहमित से, माᮢाᲐ मᱶ कमी का िव᭭ततृ कारण बताते ᱟए ऐस े
अिधकारी से अनुमोदन िलया जाए जो एस ए ᮕडे स ेनीच ेका न हो। 

33(iv) माइनर व᭨ैय ूआइटम कᳱ माᮢा मᱶ पᳯरवतᭅन : - 
मामूली म᭨ूय व᭭तᲐु के िलए अलग-अलग माᮢा कᳱ सीमा 100%होगी (अ᭠य व᭭तᲐु के िलए िनधाᭅᳯरत 25% के 

मुकाबले)। इस उ᳎े᭫य के िलए एक मामूली म᭨ूय व᭭त ुको उस आइटम के ᱨप मᱶ पᳯरभािषत ᳰकया गया ह ैिजसका 

मूल अनुबंध मान कुल मलू अनुबंध मू᭨य का 1%से कम ह।ै 

(i) संबंिधत मामूली मू᭨य व᭭त ुकᳱ अनुबंध माᮢा का 100%तक संचािलत और इसमᱶ शािमल माᮢा, उस िवशेष 
िनिवदा मᱶ उस आइटम के िलए दी गई दर पर भगुतान कᳱ जाएगी; 
(ii) संबंिधत मामूली म᭨ूय व᭭त ुकᳱ अनुबधं माᮢा के 100%से अिधक माᮢा मᱶ संचािलत माᮢा, उस िवशेष िनिवदा 

मᱶ उस आइटम के िलए ᳰदए गए दर के 98%पर भुगतान ᳰकया जाएगा; 
(iii) 200%से अिधक ᳞िᲦगत मामूली म᭨ूय व᭭तु कᳱ माᮢा मᱶ बदलाव से बचा जाएगा और केवल असाधारण 
अपᳯरहायᭅ पᳯरि᭭थितयᲂ मᱶ ही अनुमित दी जाएगी और उस िवशेष िनिवदा मᱶ उस आइटम के िलए दी गई दर के 
96%पर भुगतान ᳰकया जाएगा। 
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33(v) अथᭅवकᭅ  के मामलᲂ मᱶ] 25ᮧितशत कᳱ िविवधता सीमा अथᭅवकᭅ  कᳱ कुल माᮢा मᱶ लाग ू होगी और िमᲵी के 
᳞िᲦगत वगᱮकरण कᳱ माᮢा मᱶ िविवधता इस सीमा के अधीन नहᱭ होगी। 

33(vi) नᱭव के काम के मामल ेमᱶ, कोई बदलाव सीमा लाग ूनहᱭ होगी और ᳰकसी भी िभ᳖ता के बावजूद ठेकेदार 
᳇ारा सहमत दरᲂ पर कायᭅ ᳰकया जाएगा। 

33(vii) जहां तक मानका दरᲂ कᳱ अनुसूची (एसएसओआर) मदᲂ का स᭥ब᭠ध ह ै 25 ᮧितशत कᳱ सीमा स᭥पूणᭅ 
एसएसओआर शैᲽलू के म᭨ूय पर लागू होगी न ᳰक पृथक एसएसओआर मदᲂ पर। तथािप, दरᲂ कᳱ गैर मानक 
अनुसूची (एसएसओआर) मदᲂ के मामले मᱶ 25 ᮧितशत कᳱ सीमा अलग-अलग मदᲂ पर लाग ूहोगी, भले ही 
दर (एकल ᮧितशत दर या पृथक दर) को उ᭞धतृ करन ेका तरीका कुछ भी हो। 

33(viii) माᮢाᲐ मᱶ िवचलन के कारण िनिवदा के र᳎ होन ेकᳱ ि᭭थित को जांचना और टाला जाना चािहए। िनिवदा के 
र᳎ होने कᳱ ि᭭थित मᱶ (संिवदा करार के म᭨ूय मᱶ वृि᳍ या कमी दोनᲂ के कारण) एकल िनिवदा के अनुसार 
सᭃम ᮧािधकारी कᳱ ᭭वीकृित ᮧा᳙ कᳱ जानी चािहए। 

33(ix) ठेके कᳱ माᮢा मᱶ अ᭠तर के दौरान िविशएशन के सबंधं मᱶ:-
 ᮓ.स. ठेके कᳱ कᳱमत िविशएशन के पᳯरणाम᭭वᱨप वतᭅमान ठेकेदार 

व नये एल-1 के म᭟य ᮧितशत अ᭠तर (ᮧितशत 
कᳱ गणना सशंोिधत संिवदा कᳱ आधार माᮢाᲐ 
को वतᭅमान संिवदाकताᭅ ᳇ारा ᮧदत दरᲂ के 
गुणन के आधार पर कᳱ जायगेᱭ) 

 1 कम कᳱमत के ठेके (50 लाख स ेकम कᳱमत के ठेके) 10 
 2 कम कᳱमत के ठेको के अलावा (50 लाख या अिधक 

कᳱ कᳱमत के ठेके) 
5 

34 म᭨ूय िवचलन उपबधं 
     (i) ᮧयो᭔यता: म᭨ूय िभ᳖ता खडं (पीवीसी) केवल उस िनिवदा मᱶ लागू होगा िजसका िव᭄ािपत म᭨ूय 

ᱧ- 2 करोड़ से ऊपर होगा। 
(ii) म᭨ूय िभ᳖ता खडं (पीवीसी) केवल समय-समय पर जारी िनदᱷशᲂ/पᳯरपᮢᲂ के मा᭟यम से रेल मंᮢालय 

᳇ारा िनधाᭅᳯरत म᭨ूय के अनबुधंᲂ के िलए लागू होगा और अनुबंध पूरा होने कᳱ अविध के बावजूद। 
अनुबंध मᱶ पीवीसी कᳱ ᮧयो᭔यता के िलए माᮢा मᱶ िभ᳖ता को ᭟यान मᱶ नहᱭ रखा जाएगा। 

(iii) बशतᱷ ᳰक, एक अनुबंध मᱶ जहां पीवीसी लाग ूह,ै िन᳜िलिखत मू᭨य समायोजन के दायरे से बाहर 
हᲂगे (अथाᭅत म᭨ूय िभ᳖ता के उ᳎े᭫ य से कायᭅ के सकल मू᭨य से बाहर रखा जाएगा): 
क) रेलवे ᳇ारा ठेकेदारᲂ को म᭢ुत या िनि᳟त दर पर आपूᳶत कᳱ जाने वाली सामᮕी; 
बी) इन मानक सामा᭠य शतᲄ के खंड 39. (1) (बी) के तहत, िनिवदा कᳱ माᮢा के िबल (Ა) के दायरे 
से बाहर आने वाल ेबाद के बदलाव मᱶ शािमल कोई अितᳯरᲦ आइटम, जब तक ᳰक पीवीसी और 
'आधार' कᳱ ᮧयो᭔यता न हो ऐसी अितᳯरᲦ मदᲂ कᳱ दरᱶ िनधाᭅᳯरत करते समय माह' कᳱ िवशेष 
सहमित दी गई ह।ै 

(iv) वधैता: रेल ᮧशासन ᳇ारा ᭭वीकृत दरᱶ कायᭅ पूरा होने तक मा᭠य हᲂगी और कोई अितᳯरᲦ ᳞िᲦगत 

दावा ᭭वीकायᭅ नहᱭ होगा िसवाय: 

(ए) जीसीसी अᮧैल 2022 (अधतन सशंोिधत) के खंड 37 के अनुसार कायᭅ अनुबंध पर जीएसटी मᱶ 
वृि᳍/कमी के िलए भुगतान/वसूली या िनमाᭅण अनुबंध पर कोई कर/उपकर लगान/ेहटान,े 

(बी) नीचे ᳰदए गए मू᭨य पᳯरवतᭅन खडं के अनुसार समᮕ बाजार ि᭭थित के िलए भुगतान/वसूली। 
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(v) आधार माह: 'म᭨ूय िभ᳖ता खडं' के िलए आधार माह को िनिवदा बंद होने से एक महीने पहले के ᱨप 
मᱶ िलया जाएगा, जब तक ᳰक अ᭠यथा कहᱭ और न कहा गया हो। पीवीसी के लाग ू होने कᳱ ितमाही 
आधार माह के अगले महीन ेसे शुᱨ होगी। मू᭨य िभ᳖ता िवचाराधीन ितमाही के औसत मू᭨य सूचकाकं 
पर आधाᳯरत होगी। 

35 साधारण म᭨ूय िवचलन उपबधं- 
 अनुबंध मᱶ िविभ᳖ मदᲂ के घटक, िजन पर कᳱमतᲂ मᱶ िभ᳖ता ᭭वीकायᭅ होगी, ᭭टील, सीमᱶट, लौह 

सामᮕी, अलौह सामᮕी, इ᭠सुलेटर, ज᭭ता और अ᭠य सामᮕी, ᮰म, संयंᮢ और मशीनरी, ᲊधन, 
िव᭭फोटक, डटेोनेटर आᳰद हᲂगे। समायोजन इन व᭭तुᲐ कᳱ कᳱमतᲂ मᱶ िभ᳖ता के िलए िनधाᭅᳯरत तरीके 

से िनधाᭅᳯरत ᳰकया जाएगा। 
35(a) ि᭭थर घटकᲂ के िलए कोई मू᭨य िभ᳖ता ᭭वीकायᭅ नहᱭ होगी। 
35(b) िविभ᳖ ᮧकार के कायᲄ मᱶ िविभ᳖ घटकᲂ का ᮧितशत िनिवदा द᭭तावजे मᱶ माᮢा के सभी मदᲂ / िबलᲂ के 

िलए िन᳸द᳥ ᳰकया जाएगा और इसे नीचे दी गई तािलका और वगᱮकरण के अनुसार तय ᳰकया जाएगा: 
 SN 
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 1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

 2 Labour Lc 20 25 30 20 50 20 20 0 0 10 25 
 3 Steel Sc 0 0 0 0 0 0 0 85 0 50 0 

 4 Cement Cc 0 0 15 0 0 0 0 0 85 0 0 

 5 Plant Machinery & 
Spare 

PMc 30 15 5 20 15 20 30 0 0 10 30 

 6 Fuel & Lubricants Fc 25 15 5 15 15 20 15 0 0 10 20 
 7 Other Materials Mc 10 15 30 30 5 25 20 0 0 5 10 
 8 Detonator & 

Explosive 
Ec 0 15 0 0 0 0 0 0 0 0 0 

 Total 100 100 100 100 100 100 100 100 100 100 

 * इसे ᳰकसी भी मू᭨य िभ᳖ता के िलए नहᱭ माना जाएगा। 
 उपरोᲦ तािलका मᱶ वᳶणत वगᱮकरण कायᭅ (कायᲄ) मᱶ िन᳜िलिखत ᮧकार कᳱ व᭭तुᲐ का ᮧितिनिध᭜व 

करता ह ै- 
 1 िनमाŊणमŐिमǥीकाकाम 

1ए 1बीया/और 1सीकोछोड़करसभीमदŐ 

1बीमद -ːीलकीआपूितŊकेिलए 

1सीमद -सीमŐटकीआपूितŊकेिलए 
 2 िगǥी आपूितŊ कायŊ 
 3 सुरंग िनमाŊण कायŊ (िबना िव˛ोटक के) 

3ए 3बीया/और 3सीया/और 3डीया/और 3ईकोछोड़करसभीआइटम 
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3बीमद -ːीलकीआपूितŊकेिलए 

3सीमद -सीमŐटया/औरŤाउटकीआपूितŊकेिलए 

3डीआइटम-इ˙ातकीआपूितŊसिहतसंरचनाओकेंिनमाŊणऔरिनमाŊणकेिलए 

3ईआइटम-ːीलकीआपूितŊकोछोड़करसंरचनाओकेंिनमाŊणऔरिनमाŊणकेिलए 
 4 सुरंग िनमाŊण कायŊ (िव˛ोटको ंके साथ) 

4एसभीमदोकंोछोड़कर 

4बीआइटम -ːीलकीआपूितŊकेिलए 4बीया/और 4सीया/और 4डीया/और 4ई 

4सीमद - सीमŐटया/औरŤाउटकीआपूितŊकेिलए 

4डीआइटम -ːीलकीआपूितŊसिहतसंरचनाओकेंिनमाŊणऔरिनमाŊणकेिलए 

4ईआइटम -ːीलकीआपूितŊकोछोड़करसंरचनाओकेंिनमाŊणऔरिनमाŊणकेिलए। 

 
 5 भवन िनमाŊण कायŊ 

5ए-5बीया/और 5सीया/और 5डीया/और 5ईकोछोड़करसभीआइटम 

5बीमद -  ːीलकीआपूितŊकेिलए 

5सीमद -सीमŐटकीआपूितŊकेिलए 

5डीमद -इ˙ातकीआपूितŊसिहतसंरचनाओकेंिनमाŊणऔरिनमाŊणकेिलए 

5ईआइटम -ːीलकीआपूितŊकोछोड़करसंरचनाओकेंिनमाŊणऔरिनमाŊणकेिलए। 
 6 पुल और सुरƗा कायŊ 

6ए 6बीया/और 6सीया/और 6डीया/और 6ईकोछोड़करसभीमदŐ 

6बीमद -ːीलकीआपूितŊकेिलए 

6सीमद -सीमŐटकीआपूितŊकेिलए 

6डीआइटम -ːीलकीआपूितŊसिहतगडŊरोकेंफैिŰकेशन, असŐबली, इरेƕनऔरलॉİȳंगकेिलए 

6ईआइटम -ːीलकीआपूितŊकोछोड़करगडŊरोकेंिनमाŊण, संयोजन, िनमाŊणऔरलॉİȳंगकेिलए 
 7 परमानŐट वे िलंिकंग 
 8 ɘेटफामŊ, याũीसुिवधाएं 

8ए 8बीया/और 8सीया/और 8डीया/और 8ईकोछोड़करसभीआइटम 

8बीमद(मदŐ)-ːीलमद/िफिटंƺकीआपूितŊकेिलए 

8सीमद (मदŐ)-सीमŐटमदकीआपूितŊकेिलए 

8डीमद -इ˙ातकीआपूितŊसिहतसंरचनाओकेंिनमाŊणऔरिनमाŊणकेिलए 

8ईमद -ːीलकीआपूितŊकोछोड़करसंरचनाओकेंिनमाŊणऔरिनमाŊणकेिलए 
 9 कोई अɊ कायŊ जो 1 से 8 के वगŎकरण मŐ शािमल नही ंहै 

9ए 9बीया/और 9सीया/और 9डीया/और 9ईकोछोड़करसभीआइटम 

9बीमद -ːीलकीआपूितŊकेिलए 

9सीमद - सीमŐटया/औरŤाउटकीआपूितŊकेिलए 

9डीमद -इ˙ातकीआपूितŊसिहतसंरचनाओकेंिनमाŊणऔरिनमाŊणकेिलए 

9ईआइटम -ːीलकीआपूितŊकोछोड़करसंरचनाओकेंिनमाŊणऔरिनमाŊणकेिलए 
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35(c) सूũ: िविभɄघटको ं(ŵम, सामŤीआिद) मŐ कीमतो ंमŐ िभɄता की माũा िनɻिलİखत सूũो ंȪारा िनकाली जाएगी: 
 (i) L = (W or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 

                                 LB x 100 
(ii) M = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 

                                 MB x100 
(iii) F = (W or WSF or WF or WSFL or WFL) x (FQ – FB) x FC  

                                 FB x 100 
(iv) E = (W ) x (EQ – EB) x EC 

        EB x100 
(v) PM = (W or WSF or WF or WSFL or WFL) x(PMQ-PMB) x PMC 

                                 PMB x 100 
(vi) S = (W or WS or WSF) x (SQ-SB) x SC 

                    SB x 100 
(vii) C = (W or WC ) x (CQ – CB) x CC 

                   CB x 100 
L- ᮰म मᱶ म᭨ूय िवचलन कᳱ रािश 
M- सामᮕी मᱶ म᭨ूय िवचलन कᳱ रािश 
F- ᲊधन मᱶ म᭨ूय िवचलन कᳱ रािश 
E िव᭭फोटक मᱶ म᭨ूय िवचलन कᳱ रािश 

PM संयंᮢ, मशीनरी और पुजᲄ मᱶ म᭨ूय िभ᳖ता कᳱ माᮢा 
S इ᭭पात आपूᳶत मद मᱶ मू᭨य िभ᳖ता कᳱ माᮢा 
C सीमᱶट आपूᳶत मद मᱶ मू᭨य िभ᳖ता कᳱ माᮢा 
LC मद (मदᲂ) मᱶ ᮰म घटक का % 
MC मद मᱶ सामᮕी घटक का % 
FC मदᲂ मᱶ ᲊधन घटक का % 
Ec आइटम मᱶ िव᭭फोटक घटक का% 

PMc मद (मदᲂ) मᱶ संयंᮢ , मशीनरी और ᭭पेयर कंपोनᱶट का % 
Sc मद (मदᲂ) मᱶ इ᭭पात आपूᳶत मद घटक का % 
Cc मद (मदᲂ) मᱶ सीमᱶट आपूᳶत मद घटक का % 
W डɲूएसया/औरडɲूसीया/और डɲूएसएफ या/और डɲूएफ या/और डɲूएसएफएल या/और डɲूएफएल के तहत काम 

के सकल मूʞ को छोड़कर ऑन-अकाउंट िबल (िबलो)ं के अनुसार ठेकेदार Ȫारा िकए गए कायŊ का सकल मूʞ 
और रेलवे Ȫारा या तो मुɞ या िनिʮत दर परआपूितŊ की गई सामŤी की लागत कोछोड़कर 

Ws इ᭭पात कᳱ आपूᳶत कᳱ मदᲂ के िलए ठेकेदार ᳇ारा ᳰकए गए कायᭅ का सकल मू᭨य। 
Wc सीमᱶट कᳱ आपूᳶत और/या ᮕाउट सामᮕी कᳱ आपूᳶत कᳱ मदᲂ के िलए ठेकेदार ᳇ारा ᳰकए गए कायᭅ का 

सकल मू᭨य। 
WSF ᭭टील कᳱ आपूᳶत सिहत संरचनाᲐ के िनमाᭅण और िनमाᭅण कᳱ मदᲂ के िलए ठेकेदार ᳇ारा ᳰकए गए कायᭅ 

का सकल मू᭨य। 
WF ᭭टील कᳱ आपूᳶत को छोड़कर संरचनाᲐ के िनमाᭅण और िनमाᭅण के िलए ठेकेदार ᳇ारा ᳰकए गए कायᭅ का 

सकल मू᭨य। 
WSFL ᭭टील कᳱ आपूᳶत सिहत गडᭅरᲂ के फैिᮩकेशन, असᱶबली, इरे᭍शन/लॉᳲ᭠चग कᳱ मदᲂ के िलए ठेकेदार ᳇ारा 

ᳰकए गए कायᭅ का सकल मू᭨य। 
WFL ᭭टील कᳱ आपूᳶत को छोड़कर गडᭅरᲂ के फैिᮩकेशन, असᱶबली, इरे᭍शन/लॉᳲ᭠चग कᳱ मदᲂ के िलए ठेकेदार 

᳇ारा ᳰकए गए कायᭅ का सकल मू᭨य। 
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LB औ᳒ोिगक ᮰िमकᲂ के िलए उपभोᲦा मू᭨य सूचकांक - अिखल भारतीय: आरबीआई मᱶ ᮧकािशत। आधार 
अविध के िलए बुलेᳯटन 

LQ औ᳒ोिगक ᮰िमकᲂ के िलए उपभोᲦा मू᭨य सूचकांक - अिखल भारतीय: आरबीआई मᱶ ᮧकािशत। 
िवचाराधीन ितमाही के 3 महीनᲂ के औसत म᭨ूय सूचकाकं के िलए बुलेᳯटन 

MB थोक म᭨ूय सूचकांक: सभी व᭭तुए ं- जैसा ᳰक आरबीआई मᱶ ᮧकािशत ᳰकया गया ह।ै आधार अविध के िलए 
बुलेᳯटन 

MQ थोक म᭨ूय सूचकांक: सभी व᭭तुए ं- जैसा ᳰक आरबीआई मᱶ ᮧकािशत ᳰकया गया ह।ै िवचाराधीन ितमाही 
के 3 महीनᲂ के औसत म᭨ूय सूचकांक के िलए बुलेᳯटन 

FB आधार अविध के िलए ᳰद᭨ली, कोलकाता, मुंबई और चे᳖ई के िलए पेᮝोिलयम और ᮧाकृितक गसै 
मंᮢ ालय के तहत 'पेᮝोिलयम योजना और िव᳣ेषण सेल' कᳱ आिधकाᳯरक वबेसाइट पर उपल᭣ध डीजल 
कᳱ आिधकाᳯरक कᳱमतᲂ का औसत 

FQ िवचाराधीन ितमाही के 3 महीनᲂ के िलए ᳰद᭨ली, कोलकाता, मुंबई और चे᳖ई के िलए पेᮝोिलयम और 
ᮧाकृितक गैस मंᮢालय के तहत 'पेᮝोिलयम योजना और िव᳣ेषण सेल' कᳱ आिधकाᳯरक वबेसाइट पर 
उपल᭣ध डीजल कᳱ आिधकाᳯरक कᳱमतᲂ का औसत 

EB (जी) कᳱ ᮰ेणी 'िव᭭फोटक' के िलए मािसक थोक िबᮓᳱ म᭨ूय सूचकांक कᳱ सूचकाकं सं᭎या। (जे) के तहत 
अ᭠य रासायिनक उ᭜पादᲂ का िनमाᭅण, रसायन और रासायिनक उ᭜पादᲂ का िनमाᭅण, आᳶथक सलाहकार 
कायाᭅलय, सरकार ᳇ारा ᮧकािशत। भारत सरकार, वािण᭔य एवं उ᳒ोग मंᮢ ालय, औ᳒ोिगक नीित एवं 
संवधᭅन िवभाग (डीआईपीपी), आधार अविध के िलए। 

EQ  (जी) कᳱ ᮰ेणी 'िव᭭फोटक' के िलए मािसक थोक िबᮓᳱ म᭨ूय सूचकांक कᳱ सचूकांक सं᭎या। (जे) के तहत 
अ᭠य रासायिनक उ᭜पादᲂ का िनमाᭅण, रसायन और रासायिनक उ᭜पादᲂ का िनमाᭅण, आᳶथक सलाहकार 
कायाᭅलय, सरकार ᳇ारा ᮧकािशत। भारत सरकार, सरकार। भारत सरकार, वािण᭔य और उ᳒ोग 
मंᮢ ालय, औ᳒ोिगक नीित और संवधᭅन िवभाग (डीआईपीपी) के िलए, िवचाराधीन ितमाही के 3 महीने 
के औसत मू᭨य सूचकाकं के िलए। 

PMB आधार अविध के िलए भारतीय ᳯरजवᭅ बकᱹ (भारतीय ᳯरजवᭅ बᱹक) बुलेᳯटन मᱶ ᮧकािशत 'खनन, उ᭜खनन 
और िनमाᭅण के िलए मशीनरी के िनमाᭅण' के िलए समूहᲂ और उप समहूᲂ (औसत) ᳇ारा भारत मᱶ थोक 
म᭨ूयᲂ कᳱ सूचकाकं सं᭎या। 

PMQ 'खनन, उ᭜खनन और िनमाᭅण के िलए मशीनरी के िनमाᭅण' के िलए समूहᲂ और उप समूहᲂ (औसत) ᳇ारा 
भारत मᱶ थोक म᭨ूयᲂ कᳱ सूचकांक सं᭎या- ितमाही के 3 महीने के औसत मू᭨य सूचकाकं के िलए 
आरबीआई (भारतीय ᳯरजवᭅ बᱹक) बुलेᳯटन मᱶ ᮧकािशत िवचाराधीन। 

SB ख᭛ड 46ए.9 मᱶ उि᭨लिखत ᭭टील मद कᳱ ᮧासंिगक ᮰ेणी के िलए संयुᲦ संयंᮢ  सिमित ᳇ारा ᮧदान कᳱ गई 
औसत दर; आधार अविध के िलए। 

SQ ख᭛ड 46ए.9 मᱶ उि᭨लिखत ᭭टील मद कᳱ ᮧासंिगक ᮰ेणी के िलए संयुᲦ संयंᮢ  सिमित ᳇ारा ᮧदान कᳱ गई 
औसत दर; ितमाही के 3 महीनᲂ के िलए िवचाराधीन ह।ै 

CB थोक म᭨ूय का सूचकांक आधार अविध के िलए आरबीआई बुलेᳯटन मᱶ ᮧकािशत उप-समूह सीमᱶट, चूना 
और ᭡ला᭭टर का सूचकाकं 

CQ िवचाराधीन ितमाही के 3 महीनᲂ के औसत मू᭨य सूचकाकं के िलए आरबीआई बुलेᳯटन मᱶ ᮧकािशत उप-
समूह सीमᱶट, चूना और ᭡ला᭭टर के थोक मू᭨य सूचकांक कᳱ सं᭎या 

35(d) अनुबंध समझौते मᱶ ᭭प᳥ ᱨप से संकेत होना चािहए ᳰक मू᭨य िभ᳖ता का ता᭜पयᭅ इनपुट कᳱमतᲂ मᱶ वृि᳍ 
और कमी दोनᲂ से ह ै और इसिलए, अनुबंध कᳱ अवधी के दौरान मू᭨य िभ᳖ता के पᳯरणाम᭭वᱨप 
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अितᳯरᲦ भुगतान या वसूली हो सकती ह,ै जैसा भी मामला हो। 
36) इस खंड मᱶ उि᭨लिखत म᭨ूय पᳯरवतᭅन फामूᭅल ेके संचालन के उ᳎े᭫ य से ᭭टील कᳱ ᮧासंिगक 

᮰ेिणयां िन᳜ानुसार हᲂगी: 
 ᮓ्.सं

. 
वगᱮकरण SQ or SB कीगणनाकेिलएउपयोगकीजानेवालीदरŐ  

1 रीइ᭠फोसᭅमᱶट बासᭅ व अ᭠य राउ᭛᭙स Ůित टन की औसत दर 10 िममी ʩास टीएमटी और 25 िममी 

ʩास टीएमटी; IS1786 की पुिʼ; Fe 500 
2 सभी ᮧकार व आकार के एंगल, चैनल 

व जोई᭭टस। 
एंगल 75x75x6 िममी, हʋे ːील ɘेट 10 िममी मोटाई और चैनल 

150x75 िममी की Ůित टन दरो ंका औसत; IS2062, E250 Ťेड "ए" 

की पुिʼ 

3 सभी ᮧकार व आकार के ᭡लेट एमएस ɘेट्स 10 िममी मोटाई और 25 िममी मोटाई की Ůितटन 

दरो ंका औसत; IS2062, E250 Ťेड "ए" की पुिʼ 

4 ᭭टील  का कोई और सेᭃन जो ऊपर 
कᳱ ᮰ेणी मᱶ शािमल न हो 

ऊपर ᮓ.सं.1,2,3 के अंतगᭅत कवर तीन ᮰ेिणयᲂ के िलए म᭨ूय का 
औसत 

 

37 िविभ᳖ ᭃेᮢीय रेलवे मᱶ "जेपीसी (संयुᲦ संयंᮢ  सिमित)" ᭭टील आइटम (एस᭍यू / एसबी) कᳱ दरᲂ को 

संदᳶभत करने के िलए ᮧासंिगक शहर िन᳜ानुसार होगा: 

उᱫर पि᳟म रेलवे के िलए- ᳰद᭨ली शहर। 
38 लागत मᱶ वृि᳍ कᳱ मांगᲂ को ऊपर उि᭨लिखत खंड 46ए.7 के अनसुार अनंितम सचूकांकᲂ के आधार पर 

अनुमित दी जाएगी। अंितम ᱨप से ᮧकािशत सूचकाकंᲂ के आधार पर ᳰकए जाने वाले ᳰकसी भी 

समायोजन को उनके उपल᭣ध होने पर ᳰकया जाएगा। 
39 सं्िवदा करार मᱶ यह ᭭प᳥ उि᭨लिखत होना चािहए ᳰक म᭨ूय िवचलन का ता᭜पयᭅ म᭨ूय मᱶ वृि᳍ एवं कमी दोनᲂ से ह ै

और इसिलए संिवदा अविध के दौरान मू᭨य िवचलन के कारण अितᳯरᲦ भुगतान या वसूली, जो भी हो, कᳱ जा 
सकती ह ै। 

40 म᭨ूय िवचलनः बढ़ाई गई अविध 
 म᭨ूय सामंज᭭य जैसाᳰक ऊपर िनकाला गया ह ैअथाᭅत ्वृि᳍ या कमी कायᭅ पूणᭅ होने कᳱ िनधाᭅᳯरत ितिथ तक लाग ू

होगी िजसमᱶ पूणᭅता कᳱ बढ़ाई गई अविध भी शािमल ह ैजहां यह वृि᳍ संिवदा कᳱ साधारण शतᲄ के उपबंध 17ए के 
अंतगᭅत दी गई हो तो म᭨ूय सामंज᭭य िन᳜ानुसार ᳰकया जाएगा:- 

40(i) यᳰद सूचकांक वा᭭तिवक पूणᭅता अविध के अंितम माह या संिवदा के साधारण शतᲄ के तहत बढ़ाई गई अविध व 
उपख᭛ड 17ए पर लागू सूचकांक से अिधक हो जाए , जो भी मामला हो,  उपखंड 17-बी के अंतगᭅत बढ़ाई गई अविध 
का मू᭨य सामजं᭭य मूल पूणᭅता अविध के अंितम माह पर या संिवदा के साधारण शतᲄ के तहत बढ़ाई गई अविध 
उपखंड 17ए के अंतगᭅत बढ़ाईे गई अविध लाग ूसूचकांक के अनुसार देय रािश तक सीिमत होगा, जो भी मामला हो । 

40(ii) यᳰद सूचकांक, मूल पूणᭅता के अंितम माह पर या संिवदा कᳱ साधारण शतᲄ के उपखडं 17ए के अतंगᭅत बढ़ाई गई 
पूणᭅता अविध पर लाग ूसूचकांक से नीचे आ जाए, जो भी मामला हो तो संिवदा कᳱ साधारण शतᲄ के उपखडं 17 
(बी) के अतंगᭅत बढ़ाई गई अविध के िलए म᭨ूय सामंज᭭य हतेु घटे ᱟए सूचकांक को ᭭वीकार ᳰकया जाएगा । 
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41 दस करोड़ ᱨ. से कम कᳱ िनिवदा के िलए साझा उपᮓम (जॉइंट वे᭠चर) रेलवे बोडᭅ के पᮢ सं᭎या 2002/CE-I/CT/37-JV 

Pt.VIII ᳰदनांक 14.12.12  के अनुसार लाग ूनहᱭ ह ै।  
42 "भवन और अ᭠य िनमाᭅण ᮰िमक (रोजगार और सवेा कᳱ शतᲄ का िविनयमन) अिधिनयम, 

1996" और "भवन और अ᭠य िनमाᭅण ᮰िमक क᭨याण उपकर अिधिनयम, 1996" के ᮧावधान: 

िनिवदाकताᭅ, ᳰकसी भी िनमाᭅण कायᭅ को करने के िलए, ᭭वयं को भवन और अ᭠य िनमाᭅण ᮰िमक अिधिनयम, 

1996 कᳱ धारा -7 और संबंिधत रा᭔य सरकार ᳇ारा बनाए गए िनयमᲂ के तहत पंजीकरण अिधकारी के पास 
पंजीकृत करवाना होगा, और ᳇ारा जारी पंजीकरण ᮧमाण पᮢ जमा करना होगा। सबंंिधत रा᭔य सरकार के 

पंजीकरण अिधकारी। (᮰म िवभाग)। अिधिनयम के ᮧावधानᲂ के अनसुार उपकर कᳱ कटौती ठेकेदार के िबलᲂ से 

कᳱ जाएगी। 
इस अिधिनयम को लागू करने के िलए, िनिवदाकताᭅ को ᮧ᭜येक िबल से काटे जाने वाले िनमाᭅण कायᭅ कᳱ लागत 

के 1% कᳱ दर स ेउपकर का भुगतान करना होगा। 
43 िनिवदा कᳱ दो पकेैट ᮧणाली 

(i) सभी कायᭅ ‘संिवदा िनिवदा‘ हतेु िजसके िलए तकनीकᳱ-आᳶथक मू᭨यांकन वांिछत हो, िनिवदा कᳱ ‘दो पैकेट ᮧणाली‘ ᮧा᳙ 
कᳱ जाए। 

(ii) ᱨ.10 करोड़ से अिधक म᭨ूय के सभी कायᭅ संिवदा िनिवदा के िलए दो पैकेट ᮧणाली‘ का आव᭫यक ᱨप से पालन ᳰकया 
जाए केवल उन मामलां◌ ेको छोड़कर िजनमᱶ ए᭍जी᭍यᳯूटव अिधकारी जो एचएजी ᭭तर से नीचे का न हो, ᳇ारा एफ ए 
एंड सी ए ओ कᳱ सहमित के साथ िलिखत मᱶ दजᭅ ᳰकए जाने वाल ेकारणᲂ हते ु िनणᭅय िलया गया ह ᱹ ᳰक ‘एकल पैकेट 
िस᭭टम‘ का पालन लाभकारी होगा। 

(iii) ᱨ.10 करोड़ तक के म᭨ूय कᳱ िनिवदाᲐ के िलए दो पैकेट ᮧणाली‘ लागू करने का िनणᭅय एसोिसएट फाईने᭠स कᳱ सहमित 
से िनिवदा आंमिᮢत करने वाल ेᮧािधकारी ᳇ारा ᳰकया जायेगा तथा इसके िलए ऊपर मद (क) मᱶ ᳰदए िनदᱷशक िस᳍ा᭠त 
को ᭟यान मᱶ रखा जायगेा। 

(iv) िनिवदा कᳱ दो पैकेट ᮧणाली के मामले मᱶ, पैकेट-I तकनीकᳱ बोली के िलए, िनिवदा के अंᳰकत म᭨ूय के आधार 

पर टीसी का ᭭तर और पैकेट- II िवᱫीय बोली के िलए, अᳰंकत म᭨ूय के आधार पर तय कᳱ जान ेवाली टीसी का 

᭭तर तय ᳰकया जाना ह।ै िनिवदा का या ᭠यूनतम वैध ᮧ᭭ताव जो भी अिधक हो। (एसओपी भाग ए के अनुसार) 
44 ठेकेदार ᳇ारा कायᭅ पर यो᭏यताधारी इंजीिनयर कᳱ िनयिुᲦ 

 ठेकेदार कायᭅ पर एक यो᭏यताधारी ᮕेजुएट इंजीिनयर या िडपलोमा हो᭨डर इंजीिनयर कᳱ िनयिुᲦ ᮓमषः करेगा जब कायᭅ 
कᳱ लागत 2 करोड़ स ेअिधक होगी या 25 लाख स ेअिधक पर᭠तु 2 करोड़ से कम होगी।  
ठेकेदार कायᭅ पर दो यो᭏यताधारी ᮕेजुएट इंजीिनयर कᳱ िनयुिᲦ करेगा जब कायᭅ कᳱ लागत 5 करोड़ से अिधक होगी।  
यᳰद ठेकेदार यो᭏यताधारी इंजीिनयर कᳱ िनयुिᲦ करन ेमᱶ असफल रहता ह ᱹतो ठेकेदार जनरल क᭛डीषन ऑफ कॉ᭠ᮝे᭍ट कᳱ 
धारा 26ए.2 के अनुसार उस दोष अविध के िलए पेन᭨टी का भगुतान करन ेके िलए िज᭥मेदार रहगेा। 
नोट:- 1- जलापूᳶत, पᳯरवहन, वाहन ᳰकराये पर लेन,े बैला᭭ट स᭡लाई एव ं जोन के कायᭅ के ठेके मᱶ यो᭏य इंजीिनयर 
िनयुᲦ करने कᳱ आव᭫यकता नहᱭ ह।ᱹ   
2- IPWE (India) ᳇ारा रेलवे इंजीिनयᳳरग मᱶ ᮧदत िड᭡लोमा हो᭨डर ᳞िᲦ को भी यो᭏यताधारी िडपलोमा हो᭨डर 
इंजीिनयर माना जायगेा तथा ᮝेक संबंधी ठेके मᱶ ठेकेदार ऐसे ᳞िᲦ को कायᭅ ᭭थल पर िनयᲦु कर सकता ह।ᱹ  
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45 सवेािनवतृ रेल कमᭅचारी कᳱ सवेा᲍ लनेा (नौकरी)/ भागीदारी साझीदारी आᳰद
45(a) िनिवदाकताᭅ i) राजपिᮢत रᱹक का सेवािनवृᱫ अिभयंता या उसकᳱ सेवािनवृिᱫ से पहले काम करने वाला कोई अ᭠य 

राजपिᮢत अिधकारी होना चािहए, चाह ेवह कायᭅकारी या ᮧशासिनक ᭃमता मᱶ हो या इंजीिनयᳳरग या ᳰकसी अ᭠य िवभाग 
मᱶ पᱶशनभोगी पद धारण कर रहा हो या नहᱭ भारत के रा᳦पित ᳇ारा ᭭वािम᭜व और ᮧशािसत रेलवे, या ii) साझदेारी फमᭅ / 
संयुᲦ उ᳒म (JV) / पंजीकृत सोसायटी / पंजीकृत ᮝ᭭ट आᳰद के अपन े साझेदारᲂ मᱶ से एक ह ै जो राजपिᮢत पद के 
सेवािनवᱫृ इंजीिनयर या ᳰकसी राजपिᮢत के ᱨप मᱶ है। सेवािनवृᱫ होन ेसे पहल ेकाम करन ेवाले अिधकारी, या iii) एक 
िनगिमत कंपनी के पास राजपिᮢत रᱹक का कोई भी सेवािनवृᱫ अिभयतंा या कोई अ᭠य राजपिᮢत अिधकारी होता है जो 
अपने सेवािनवृᱫ होने से पहल ेअपने िनदेशकᲂ मᱶ स ेएक के ᱨप मᱶ काम करता ह ैऔर ऐसे मामले मᱶ जब कोई अिभयंता या 
अिधकारी सरकारी सेवा से सेवािनवृᱫ ᱟआ हो िनिवदा ᮧ᭭ततु करन ेकᳱ ितिथ से कम से कम 1 वषᭅ पहल ेिनिवदाकताᭅ ऐसे 
अिभयंता या राजपᮢ के सेवािनवृिᱫ कᳱ ितिथ तक पूरी जानकारी देगा। उᲦ सेवा से टेड अिधकारी और इस तरह के 
अनुबधं लेने के िलए अनुमित के ᱨप मᱶ, या यᳰद ठेकेदार एक साझेदारी फमᭅ या एक िनगिमत कंपनी है, जैसा ᳰक मामला हो 
सकता ह,ै भागीदार या िनदेशक बनने के िलए िनिवदाकताᭅ या अिभयंता ᳇ारा ᮧा᳙ ᳰकया गया है। या अिधकारी, जैसा ᳰक 
मामला भारत के रा᳦पित या ᳰकसी अिधकारी का हो सकता है, इस संबंध मᱶ उनके ᳇ारा अिधकृत ᱨप से िनिवदा ᮧ᭭ततु 
करने के समय िलिखत ᱨप से ᭭प᳥ ᱨप से कहा जाएगा। 

45(b) अनुबधं के सफल परु᭭कार के मामले मᱶ, इस अनुबंध के तहत काम से संबंिधत मामलᲂ के िन᭬पादन के िलए एक िनिवदाकताᭅ 
ᮧितिनयुिᲦ होनी चािहए, जो इंजीिनयᳳरग या ᳰकसी अ᭠य िवभाग मᱶ सेवािनवृᱫ राजपिᮢत अिधकारी या सेवािनवृᱫ 
राजपिᮢत अिधकारी के ᳰकसी भी सेवािनवृᱫ इंजीिनयर से पहल ेकाम करेगा। भारत के रा᳦पित के ᭭वािम᭜व और ᮧशािसत 
रेलवे मᱶ से कोई भी, और अब उनके रोजगार मᱶ, तब िनिवदाकार यह सुिनि᳟त करेगा ᳰक सेवािनवृᱫ इंजीिनयर या 
सेवािनवᱫृ राजपिᮢत अिधकारी अपनी सेवा कᳱ तारीख से कम से कम 1 वषᭅ पहले सरकारी सेवा से सेवािनवृᱫ हो गया 
था। िनिवदाकार के साथ रोजगार और यᳰद वह एक वषᭅ के भीतर सेवा से सेवािनवृᱫ हो गया था, तो उसके पास भारत के 
रा᳦पित या ᳰकसी भी अिधकारी से अपेिᭃत अनुमित होती ह,ै जो िविधवत ᱨप से इस संबंध मᱶ ᮧािधकृत होता ह,ै 
िनिवदाकताᭅ के साथ जुड़ने के िलए। 

45(c) एक िनिवदाकताᭅ या ठेकेदार को एक ᳞िᲦ होना चािहए, उसके पᳯरवार का सद᭭य (सद᭭य) या साझदेारी फमᭅ / कंपनी / 
संयुᲦ उ᳒म (JV) / पंजीकृत समाज / पंजीकृत ᮝ᭭ट आᳰद के मामले मᱶ उसके एक या अिधक भागीदार / साथी / भागीदार 
(Ა) / शेयरधारक (Ა) के पᳯरवार के शेयरधारक (सद᭭य) या शेयरधारक इकाई जो इंजीिनयᳳरग या रेलवे के ᳰकसी अ᭠य 
िवभाग मᱶ राजपिᮢत ᭃमता मᱶ कायᭅरत िनिवदा इकाई मᱶ 1% से अिधक का िह᭭सा रखते ह,ᱹ तब िनिवदा ᮧ᭭तुत करने के 
समय िनिवदाकताᭅ, ऐसे ᳞िᲦयᲂ के िववरण को आमंिᮢत करन ेवाले ᮧािधकरण को सूिचत करेगा। 
नोट: -अगर आव᭫यक जानकारी (a), (b), (c) के अनुसार ऊपर नहᱭ दी गई ह,ै तो अनुबंध कᳱ मानक सामा᭠य शतᭅ 62 के 
खंड के ᮧावधान के अनुसार अनबंुध ᳰकया जाना चािहए। 

46 ये ᳞व᭭थाएं ᮧॉ᭭पेि᭍टव ᮧभाव से लागू हᲂगी । 
47 यᳰद उपरोᲦ परैा मᱶ कोई िववरण पाया जाता ह,ै तो जीसीसी (अधतन सशंोिधत) मᱶ िनिहत िनदᱷश सही और अिंतम 

हᲂग।े 
जीसीसी अᮧलै 2022 सचूना के िलए सलंᲨ। 

 

 

मᱹ/हम उपरोᲦ शतᱸ ᭭वीकार करते ह ᱹ   
         कृते मंडल रेल ᮧब᭠धक/इंजी. 
संिवदाकताᭅ के ह᭭ताᭃर एवं पता       उ.प.रे.,बीकानेर 
        भारत के रा᳦पित के िलए और उनकᳱ ओर स े
ह᭭ताᭃर 
पता...................................................................... 
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िन᭬पादन गारंटी बांड

सेवामᱶ
.......................................... को कवर करन े वाल े ᳰदनांक................................................के संिवदा 
सं᭎या.....................................................................................के सापेᭃ भारत के रा᳦पित 
एव.ं.......................................................... (अब संिवदाकताᭅ कहा जाएगा) के बीच (िजसे अब संिवदा कहा 
जाएगा) यह ᮧमािणत ᳰकया जाता ह ै ᳰक संिवदाकताᭅ के अनुरोध पर 
हम......................................................................बᱹक ने भारत के रा᳦पित को 
देय............................................................(श᭣दᲂ मᱶ) ᱨ. कᳱ रािश ᮝ᭭ट के ᱨप मᱶ अपन ेपास रखी ह।ै यह रािष 
भारत के रा᳦पित (भारत सरकार) को ᭃितपूितᱺ करन ेएवं ᭃितपूᳯरत रखने के िलए ह ैजो हािन या ᭃित संिवदाकताᭅ ᳇ारा 
उᲦ संिवदा और/या उसके िन᭬पादन कᳱ शतᲄ को भंग करन ेसे सामा᭠य हो और इस तरह से भारत के रा᳦पित  (भारत 
सरकार) को होने वाले नु᭍सान/ᭃित कᳱ रािष हमारे िलए अंितम व बा᭟यकारी होगी और उᲦ नुकसान/ᭃित कᳱ रािश 
मांगे जाने पर हमारे ᳇ारा िबना ᳰकसी ᱨकावट के भारत के रा᳦पित (भारत सरकार) को द ेदी जाएगी ।

हम (बᱹक का नाम दᱶ) ...................................................................सहमित देत े ह ᱹ ᳰक यह गारंटी उस 
अविध तक जो संतोषजनक कायᭅ िन᭬पादन व संिवदा कᳱ हर दिृ᳥कोण स ेपणूᭅता के िलए आव᭫यक हो अनुरᭃण अविध 
कᳱ समाि᳙ तक पूणᭅतया ᮧभावी होगी और यह उस समय तक लागू कᳱ जा सकेगी जब तक ᳰक उस संिवदा के अंतगᭅत 
सरकारी बकाए का पूणᭅ भुगतान न हो जाए और इसके दावे पूणᭅतया संतु᳥  तथा िड᭭चाजᭅ न कर ᳰदए जाएं या जब तक 
म.ंरे.ᮧ. (ड᭣᭨य.ूए.) कायाᭅ. उ.प.रे. बीकानेर यह ᮧमाण-पिᮢत न कर द ेᳰक उᲦ संिवदाकताᭅ ᳇ारा उᲦ सिंवदा सही ढंग 
से पूणᭅ कᳱ गई है और त᭞नुसार इस गारंटी को िड᭭चाजᭅ न कर   दे ।

यह समझा जाता ह ै ᳰक यह गारंटी उᲦ संिवदा कᳱ ितिथ से ᮧभावी ह ै और 
हम..................................................................................बᱹक इस गारंटी को इसके चालू रहने तक भारत के 
रा᳦पित (भारत सरकार) कᳱ िलिखत सहमित के िबना र᳎ नहᱭ करᱶग े।

हम...........................................................................बᱹक यह भी सहमित देत ेह ᱹᳰक भारत के रा᳦पित 
(भारत सरकार) को हमारे दािय᭜व को ᳰकसी भी तरह ᮧभािवत ᳰकए िबना उᲦ संिवदा कᳱ ᳰकसी भी टमᭅ व कंडीषन को 
पᳯरवᳶतत करने या संिवदाकताᭅ ᳇ारा िन᭬पादन कᳱ अविध को समय-समय पर बढ़ान े और समय-समय पर या ᳰकसी 
अविध तक के िलए उᲦ संिवदा के सापेᭃ भारत के रा᳦पित (भारत सरकार ᳇ारा ᮧयो᭔य ᳰकसी भी शिᲦ को रोकने या 
उᲦ संिवदा से संबिंधत) ᳰकसी टमᭅ व कंडीशन को लाग ू करने कᳱ पूणᭅ ᭭वतंᮢता होगी और 
हम......................................................................बᱹक इस गारंटी के अंतगᭅत ᳰकसी ऐसे पᳯरवतᭅन या बढ़ोतरी 
और/या भारत के रा᳦पित कᳱ ओर से ओिमशन या भारत के रा᳦पित ᳇ारा उᲦ संिवदाकताᭅ के िलए कोई इंडलजᱶस या 
ᳰकसी अ᭠य त᭝य के कारण अपनी िज᭥मेदारी से मुᲦ नहᱭ हᲂगे जो ᭭योᳯरटी कᳱ िविध के अतंगᭅत उपबंध को छोड़कर
इस गारंटी के अतंगᭅत हमारी िज᭥मेदारी से हमᱶ ᳯरलीज करने का ᮧभाव रखता ह ै।

हम.......................................................................बᱹक यह भी सहमित देते ह ᱹ ᳰक यहां दी गई गारंटी 
बᱹक के या संिवदाकताᭅ(Ა) के संगठन मᱶ ᳰकसी पᳯरवतᭅन से ᮧभािवत नहᱭ होगी।

ᳰदनांक. ..................... ᳰदन के ....................................... के िलए ........................................बᱹक

᭭वीकृत
भारत के रा᳦पित के िलए और उनकᳱ ओर से

कृते मंडल रेल ᮧबंधक(इंजी.)
उᱫर पि᳟म रेलवे बीकानेर

ठेकेदार के ह᭭ताᭃर



- E- /26-27  - 
 

इले᭍ ᮝॉिनक ᭍ लीयᳳरग सᳶवस (ᮓेिडट ᭍ लीयᳳरग) 
 

मॉडल मडᱹेट फामᭅ  
(िनवेशक /ᮕाहक का ᮓेिडट ᭍ लीयᳳरग मेकेिन᭔ म के मा᭟ यम से भुगतान ᮧा᭡ त करने का िवक᭨ प) 

 
 

ठेकेदार का नाम  

िपन कोड सिहत पूणᭅ पता _________________________________ 

                                     __________________________________ 

   _______________ िपन कोड____________    

बᱹक खाता सं.            

खाते का ᮧकार  

    (i) बचत खाता (ii) चालू खाता  

बᱹक का नाम एवं पता   

आई एफ एस सी कोड न ं   

पैन नं  

मᱹ घोषणा करता ᱠ ँᳰक उपरो᭍ त िववरण पूणᭅतया सही है और मᱹ इल᭍े ᮝॉिनक ᭍ लीयᳳरग िस᭭ टम के मा᭟ यम से भुगतान 

लेने के िलए सहमत ᱠ।ँ                             

        (  ___________________ ) 
 
        ठेकेदार /स᭡ लायर के ह᭭ ताᭃर  

        मोबाइल नं ............ 
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अनुल᭏ नक-ए -1  ए

संदभᭅ  - आईटीटी का पैरा 6.1  
 

)यह ᮧमाण पᮢ अटॉनᱮ/अिधकृत ह᭭ताᭃरकताᭅ/साझेदारी फमᭅ/संयुᲦ उ᳒म )जेवी/(ᳲहद ू
अिवभािजत पᳯरवार )एचयूएफ/(सीिमत देयता भागीदारी )एलएलपी (आᳰद के ᮧ᭜येक 

सद᭭य ᳇ारा ᳰदया जाना ह।ै(  

मᱹ /हम …………………………… (नाम), अटानᱮ/.......................... (घटक 
फमᭅ/घटक भागीदार) के ᮧािधकृत ह᭭ताᭃरकताᭅ और ................................. के 
सद᭭य/भागीदार। (िनिवदाकताᭅ फमᭅ) इसके ᳇ारा स᭜यिन᳧ा से पुि᳥ करते ह ᱹऔर 
िन᳜ानुसार बताते ह:ᱹ - 
1. मᱹ/हम ᮧमािणत करते ह ᱹᳰक ………………….. (घटक फमᭅ/घटक भागीदार) को 
रेलवे या सरकार के ᳰकसी अ᭠य मंᮢालय/िवभाग ᳇ारा ᭣लैकिल᭭ट या ᮧितबंिधत नहᱭ 
ᳰकया गया ह।ै बोली जमा करने कᳱ तारीख पर िनिवदा मᱶ भाग लेने से भारत, या तो 
᳞िᲦगत ᭃमता मᱶ या एचयूएफ / साझेदारी फमᭅ / एलएलपी / जेवी / सोसाइटी / ᮝ᭭ट के 
सद᭭य के ᱨप मᱶ। 
2. मᱹने/हमने भारत के साथ भूिम सीमा साझा करने वाले दशे के बोलीदाता से खरीद पर 
ᮧितबंध के संबंध मᱶ खडं पढ़ा ह ैऔर ᮧमािणत करता ᱠ/ंकरते ह ᱹᳰक मᱹ/हम ऐसे देश से नहᱭ 
ह ᱹया, 
यᳰद ऐसे देश से, सᭃम ᮧािधकारी के साथ पंजीकृत ᳰकया गया है। मᱹ/हम एत᳇ारा 
ᮧमािणत करते ह ᱹᳰक मᱹ/हम इस संबंध मᱶ सभी आव᭫यकताᲐ को पूरा करते ह ᱹऔर िवचार 
ᳰकए जाने के पाᮢ ह/ᱹह ᱹ(सᭃम ᮧािधकारी ᳇ारा वैध पंजीकरण का सा᭯य संलᲨ ह)ै 
 
        मुहर और ह᭭ताᭃर 
            कां᭭टीᲷूएंट फमᭅ / कां᭭टीᲷूएंट पाटᭅनर 
 
᭭थान : 
ᳰदनांक  : 
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अनलु᭏ नक – ए2 - 
िनिवदाकताᭅᲐ के िनदᱷश का परैा 5  

 (जमानत रािश )  

भारत के ᳰकसी शेᲽू᭨ ड कम᭫ यᭅल बᱹक से बᱹक गारंटी बॉ᭛ ड  
)गरै ᭠ याियक ᭭ टा᭥ प पेपर पर जो जारी करनेवाल ेबᱹक के नाम पर होना चािहए ( 
 

बकᱹ का नाम   ........................  

 ................के मा᭟ यम से कायᭅरत भारत के रा᭬ ᮝपित , 
.......................रेलवे  

लाभाथᱮ .................................. :रेलवे  

ᳰदनांक .............. ..........  

 
 

बकᱹ गारंटी बॉ᭛ ड नं   ..........................      ᳰदनांक ............... 
 

 ...................) संिवदा पर ह᭭ ताᭃर करनवेाल ेᮧािधकारी का पदनाम एवं पता .................... (रेलवे ) .........िजसे अब से 

’रेलवे ‘कहा जाएगा (के मा᭟ यम से कायᭅरत भारत के रा᭬ ᮝपित ᳇ारा नोᳯटस इनवाइᳳटग टᱶडर )एनआइटी (सं  ................के 

᳇ारा  ........................के िलए बोली/िबड आमिंᮢत करने के ᮧितफल मᱶ हमᱶ सूिचत ᳰकया गया है ᳰक  ...........................
)बोली लगानवेाल े/िबडर का नाम डालᱶ) ................... (िजस ेअब स े’िबडर ‘कहा जाएगा (अपना िबड जमा करना चाहता ह ै

)अब से ’िबड ‘कहा जाएगा(।  
 

िबडर के िलए िबड कᳱ शतᲄ के अनुसार बᱹक गारंटी के ᱨप मᱶ ..............................कᳱ रािश कᳱ िबड िस᭍ योᳯरटी )िबड 

िस᭍ योᳯरटी /जमानत रािश का वांिछत म᭨ू य डालᱶ ( , ᮧ᭭ ततु करना आव᭫ यक है।     
और  

 
 ज बᳰक   ................... के मा᭟ यम से कायᭅरत )बकᱹ के अिधकृत ᭪ यिᲦयᲂ के नाम एव ं पदनाम डालᱶ( 
अपनी .......................शाखा )पता डालᱶ (सिहत) ......................बᱹक का नाम डालᱶ (िजसका ᮧधान कायाᭅलय 

) .............................पता डालᱶ (ह ै िजसे यहᱼ के बाद से ’बᱹक ‘कहा जाएगा ,िबडर के अनुरोध पर रेलवे के पᭃ मᱶ िबड 
िस᭍ योᳯरटी के िलए गारंटी देन ेके िलए सहमत ह ै   
 

 1. KNOW ALL MEN that by these present that मᱹ /हम अधोह᭭ ताᭃरी )बᱹक के अिधकृत ᮧितिनिधयᲂ के नाम डालᱶ (
बᱹक कᳱ ओर से तथा बᱹक के िलए ह᭭ ताᭃर करन ेएव ंवादा करन ेके िलए पूणᭅत: अिधकृत होने के कारण पुि᳥ करते ह ᱹᳰक एत᳏ारा 

बᱹक िबना ᳰकसी शतᭅ के तथा अपᳯरवतᭅनीय ढंग से ऊपर बताए गए अनुसार रेलव ेको  ................कᳱ पूणᭅ रािश )िबड िस᭍ योᳯरटी 

का वािंछत म᭨ू य डालᱶ (भुगतान करने कᳱ गारंटी दतेा ह।ै  

 2 . यह बᱹक रेलवे ᳇ारा मांग ᮧ᭭ तुत करने पर ऊपर उि᭨लिखत पूणᭅ रािश को शािमल करते ᱟए तथा पूणᭅ रािश तक ᳰकसी 

भी रािश का त᭜ काल िबना ᳰकसी िहचᳰकचाहट ,रोक या उपा᮰य के भुगतान करने कᳱ िज᭥ मेदारी लतेा है। रेलवे ᳇ारा बᱹक से कᳱ 

गई ऐसी कोई भी मांग बᱹक के िलए अंितम ,िनणाᭅयक ,बा᭟ यकारी एव ं पूणᭅ तथा असंᳰद᭏ ध होगी िजस पर ᳰकसी ᭠ यायालय ,
ᳯᮝ᭣ यनूल ,आᳶबᮝेशन या ᳰकसी ᮧािधकार मᱶ उठाए गए/लंिबत िववाद या िबडर या बᱹक ᳇ारा ᳰकसी मुकदम ेकᳱ चेतावनी का कोई 
ᮧभाव नहᱭ पड़ेगा।  

3 . रेलवे ᳇ारा मांग ᮧ᭭ ततु करने पर बᱹक िबडर के ᳰकसी संदभᭅ के िबना मांगी गई रािश का भुगतान करेगा तथा इसके 
िलए रेलव ेको इस ᮧकार मांगी गई रािश के िलए कोई आधार ᳰदखाने या कारण बतान ेकᳱ आव᭫ यकता नहᱭ होगी।     
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4 . इसमᱶ पहले बताई गई गारंटी बᱹक के संघटन )कं᭭ टीᲷूशन (मᱶ या िबडर के संघटन मᱶ ᳰकसी पᳯरवतᭅन से ᮧभािवत नहᱭ 
होगी।  

5 . बᱹक सहमत ह ै ᳰक िबड द᭭ तावेज या ᳰकसी अ᭠ य द᭭ तावेज जो रेलवे एवं िबडर के म᭟ य ह ᱹया ᳰकए जा सकत ेह ᱹ के 

अनुबधंᲂ मᱶ ᳰकसी पᳯरवतᭅन ,संयोजन ,पᳯरवधᭅन से बᱹक इस गारंटी के अंतगᭅत अपनी िज᭥ मदेारी से म᭍ु त नहᱭ होगा तथा बᱹक 

एत᳏ारा रेलव े ᳇ारा ᳰकए गए ऐसे ᳰकसी भी ᳰकसी पᳯरवतᭅन ,संयोजन ,पᳯरवधᭅन कᳱ सूचना ᳰदए जान े कᳱ आव᭫ यकता का 
अिध᭜ याग करता ह।ै  

 
6 . यह गारंटी  ..............से)जारी करने कᳱ ितिथ डालᱶ .................. (तक )ितिथ डालᱶ जो िबड कᳱ वधैता ितिथ के 

समा᭡ त होन ेस ेकम -स े-कम 90 ᳰदन आग ेकᳱ हो (वैध एवं ᮧभावी होगी। इस गारंटी के संदभᭅ मᱶ कोई मांग िबड िस᭍ योᳯरटी कᳱ 
वैधता अविध के अंदर बᱹक तक पᱟचँनी चािहए।  

7 . बᱹक कᳱ गारंटी शतᭅ रिहत एवं अपᳯरवतᭅनीय ह।ै  

8 . यहां पहल ेᮧय᭍ु त अिभ᭪ यिᲦयां  ’ बᱹक ‘एव ं’रेलवे ‘मᱶ उनसे संबंिधत उᱫरािधकारी एव ंवाᳯरस )assigns (शािमल ह।ᱹ  

9 . यह बᱹक एत᳏ारा गारंटी को ,रेलवे कᳱ िलिखत मᱶ दी गई पूवᭅ सहमित कᳱ ि᭭थित को छोड़कर ,ᮧवतᭅन अविध के 

दौरान र᳎ न करन ेका वचन दतेा ह।ै यह गारंटी ,िडमांड गारंटी ,आइसीसी पि᭣लकेशन सं 758 के िलए समᱨप िनयम के अधीन 
ह।ै 

10 . यह बᱹक एत᳏ारा यह पुि᳥ करता ह ैᳰक यह एसएफएमएस (Structured Financial Messaging System) पर ह ैतथा 
िनरपवाद ᱨप से िन᭥ निलिखत बᱹक िववरण को इस बᱹक गारंटी कᳱ सूचना भेजेगा  

आइएफएससी कोड  SBIN000RAIL 
आइएफएससी ᮧकार  BRANCH 
बᱹक का नाम  STATE BANK OF INDIA 
शाखा कानाम  RAIL 
शहर का नाम  NAVI MUMBAI 
पता  SECTOR-11, CBD BELAPUR, NAVI MUMBAI 
िजला  NAVI MUMBAI 
रा᭔ य  MAHARASHTRA 
बीजी समᳶथत  YES 

 
 11. रेलवे के पᭃ मᱶ िबडर के ᳰकसी अ᭠ य गारंटी सिहत एवं उसके ᮧित िबना ᳰकसी पूवाᭅᮕह के गारंटी वैध होगी। इस गारंटी के अतंगᭅत 
इस बᱹक को रेलवे का मु᭎ य दनेदार माना जाएगा।   

 
ᳰदनांक  
᭭ थान        बᱹक कᳱ सील एवं अिधकृत ह᭭ ताᭃर   
       )नाम ᭭ प᭬ ट अᭃरᲂ मᱶ  ( 
       )कोड न ंसिहत नाम ( 
       )पी/एटॉनᱮ (सं. 

 
 
सा᭯ य  

1 ह᭭ ताᭃर ,नाम ,पता एवं सील  
 

2 ह᭭ ताᭃर ,नाम ,पता एवं सील    बᱹक कᳱ मोहर  

       )पी/एटॉनᱮ (सं. 

नोट  सभी ितरछे पाठ इस बᱹक गारंटी को तैयार करन ेके तरीके पर मागᭅदशᭅन के िलए ह ᱹऔर अंितम द᭭तावज़े स ेहटा ᳰदए जाएंगे। 
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अनलु᭏ नक - ए3 

संदभᭅ – आइटीटी के अनलु᭏ नक-। के िनिवदा ᮧपᮢ )ि᳇तीय शीट (का पैरा 10.2 तथा 17.15.2  

ᮧ᭜ यके िबडर या ᳰकसी जवेी के ᮧ᭜ यके सद᭭ य ᳇ारा यह ᮧपᮢ अलग -अलग भरा जाएगा।  

िबडर /जवेी साझीदार का नाम  
 
गत 3/4 वषᲄ का वाᳶषक सिंवदा᭜ मक टनᭅओवर डाटा (केवल संिवदा᭜ मक भगुतान) 

वषᭅ  रािश (मुᮤ ा)  िविनमय दर  भारतीय ᱨपए के समत᭨ु य  
    
    
    
    
    

गत 3 वषᲄ का वाᳶषक सिंवदा᭜ मक औसत टनᭅओवर   

 
1 . औसत वाᳶषक संिवदा᭜ मक टनᭅओवर कᳱ गत तीन िवᱫीय वषᲄ मᱶ ’कुल संिवदा᭜ मक भुगतान ‘के औसत के ᱨप मᱶ गणना कᳱ 

जाएगी। हॉलाᳰक यᳰद गत वषᭅ का बैलᱶस शीट अभी तैयार करना /ऑिडट करना बाकᳱ ह ैतो चौथे गत वषᭅ के ऑिडट ᳰकए गए 

बैलᱶस शीट पर औसत वाᳶषक संिवदा᭜ मक टनᭅओवर कᳱ गणना के िलए िवचार ᳰकया जाएगा।  

2 . ᮧासंिगक वषᲄ के िलए िबडर के संबंध मᱶ या उन सभी सद᭭ यᲂ के संबंध मᱶ जो संय᭍ु त ᱨप से िबडर ह ᱹ,आिडट ᳰकए गए बलैᱶस 

शी᭗स तथा लाभ एवं हािन एकाउंट मᱶ ᳰदए गए आंकड़ᲂ स ेदी गई सूचना का िमलान कर पुि᳥ कᳱ जाएगी। 

3 . इस ᮧपᮢ मᱶ दी गई सूचना ᳰकसी चाटᭅडᭅ एकाउंटᱶट ᳇ारा ᮧमािणत होनी चािहए जो ᳰकसी चाटᭅडᭅ एकाउंटᱶट ᳇ारा ᮧमािणत 

ऑिडट कᳱ गई बलैᱶस शीट ᳇ारा पु᭬ ट होनी चािहए।  

 

        िबडर कᳱ महुर एव ंह᭭ ताᭃर  

ᮧमािणत ᳰकया जाता ह ैᳰक इस ᮧपᮢ मᱶ सभी आंकड़े एवं त᭝ य ऑिडटर कᳱ ᳯरपोटᭅ मᱶ दी गई सभी ᳯट᭡ पिणयᲂ /नो᭗स पर पूणᭅ 

िवचार करने के प᭫ चात ᳰदए गए ह।ᱹ  

      (चाटᭅडᭅ एकाउंटᱶट के ह᭭ ताᭃर)  

     चाटᭅडᭅ एकाउंटᱶट का नाम  
     पजंीयन स᭎ं या  
     (मोहर)  
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अनलुÊनक-ए4 
Ĥदश[न सरु¢ा के ͧलए बीमा ज़मानत बांड 

 

ज़मानत बांड जारȣकता[ का नाम: 
 

भारत के राçĚपǓत, 

अͧभनय 
के माÚयम से......................., 
उƣर पिæचम रेलवे. 
तारȣख ………………। 
 

ज़मानत बांड संÉया: …………………… जारȣ करने कȧ तारȣख:. ………… 
 

बांड कȧ राͧश: ǽ.................................. समािÜत Ǔतͬथ …………….. 
 

जबͩक, भारत के राçĚपǓत ɮवारा …………………… (अनुबंध पर हèता¢र करने वाले Ĥाͬधकारȣ का 
पदनाम और पता), उƣर पिæचम रेलवे, बीकानेर (इसके बाद इसे "रेलवे" कहा जाएगा) के माÚयम से काय[ 
करते हुए मसैस[ कȧ बोलȣ èवीकार कर लȣ गई है। XXXXX ने इसके बाद Ǔनͪवदा संÉया XXXX 

Ǒदनांक XXXX के ͧलए आमंğण के तहत XXX'' के काय[ के ͧलए ठेकेदार को बलुाया, èवीकृǓत पğ 
संÉया ………………………… के तहत 
 

और 
 

जबͩक, ठेकेदार को ǽपये कȧ राͧश के ͧलए Ĥदश[न सरु¢ा जमा करना आवæयक है। XXXX 

(केवल XXXX ǽपये), ज़मानत बांड के Ǿप मɅ, अनबुधं समझौत ेपर हèता¢र करने से पहले कȧ शत[ है। 
 

जबͩक, हम, ------------------------------------------------- (बीमा कंपनी का नाम) इसके बाद ज़मानतदार कहलाएंगे 
, 
मेसस[ के अनरुोध पर, [ज़मानतकता[ के अͬधकृत åयिÈत के पदनाम] के माÚयम से काय[ करना। XXXX ठेकेदार, 
Ĥदश[न सरु¢ा/अǓतǐरÈत Ĥदश[न सरु¢ा के ͧलए बांड देने के ͧलए सहमत हुआ, जैसा ͩक इसमɅ आगे बताया गया 
है: 
 

1. इन उपिèथत लोगɉ ɮवारा सभी लोगɉ को पता है ͩक मɇ/हम, अधोहèता¢रȣ [ज़मानतदार के अͬधकृत 
ĤǓतǓनͬधयɉ के नाम शाͧमल करɅ], ज़मानतदार के ͧलए और उसकȧ ओर से हèता¢र करने और दाǓय×वɉ 
को वहन करने के ͧलए पूरȣ तरह से अͬधकृत हɇ, पुिçट करते हɇ ͩक ज़मानतकता[, इसके ɮवारा, ऊपर 
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बताए अनुसार XXXX ((केवल XXXX ǽपये) कȧ राͧश मɅ रेलवे को पूरȣ राͧश का भुगतान करने के 
ͧलए ǒबना शत[ और अपǐरवत[नीय Ǿप से बांड। 
2. ज़मानतकता[ रेलवे ɮवारा मांग Ĥèतुत करने पर ǒबना ͩकसी आपͪƣ, आर¢ण या सहारा के उपरोÈत 
पूरȣ राͧश सǑहत ͩकसी भी राͧश का तुरंत भुगतान करने का वचन देता है। रेलवे ɮवारा ज़मानत पर कȧ 
गई ऐसी कोई भी मागं अंǓतम, Ǔनणा[यक और बाÚयकारȣ, पूण[ और èपçट होगी, ͩकसी भी Ûयायालय 
Ûयायाͬधकरण, मÚयèथता या ͩकसी Ĥाͬधकरण या बोलȣदाता या बɇक ɮवारा ͩकसी भी धमकȧ भरे 
मुकदमे के सम¢ उठाए गए/लंǒबत होने के बावजदू। 
3. रेलव ेकȧ मांग के अनसुार, उपरोÈत पणू[ राͧश से कम ͩकसी भी राͧश के भगुतान पर, बांड शषे राͧश के ͧलए 
वधै रहेगा, अथा[त रेलवे को ͩकए गए भगुतान को घटाकर उपरोÈत पणू[ राͧश। 
4. ज़मानतदार को ठेकेदार को कोई सदंभ[ Ǒदए ǒबना और रेलवे को उसकȧ मांग या मांग कȧ गई राͧश के ͧलए 
आधार Ǒदखाने या कारण बताने कȧ आवæयकता के ǒबना, रेलव ेɮवारा मांग Ĥèततु करने पर तुरंत मांग कȧ गई 
राͧश का भगुतान करना होगा। 
5. ज़मानत बांड ǒबना शत[ और अपǐरवत[नीय होगा। 
6. इससे पहले का बांड ज़मानत के संͪवधान या ठेकेदार के संͪ वधान मɅ ͩकसी भी बदलाव से Ĥभाͪवत नहȣ ंहोगा। 
7. ज़मानतकता[ इस बात से सहमत है ͩक अनबुधं समझौते कȧ शतɟ या ͩकसी दèतावेज़ मɅ कोई भी पǐरवत[न, 

पǐरवध[न, सशंोधन, जो रेलव ेऔर ठेकेदार के बीच हुआ है या ͩकया जा सकता है, ͩकसी भी तरह से हमɅ इस बांड 
के तहत दाǓय×व से मÈुत नहȣं करेगा। ; और ज़मानतदार, इसके ɮवारा, ज़मानत मɅ ऐसे ͩकसी भी बदलाव, 

पǐरवध[न या सशंोधन के नोǑटस कȧ ͩकसी भी आवæयकता को छोड़ देता है। 
8. यह बांड अपने जारȣ होने कȧ तारȣख से वधै और Ĥभावी है, जो ͩक [जारȣ करने कȧ तारȣख डालɅ] है। 
बांड और इसके तहत हमारे दाǓय×व XXXX (समािÜत Ǔतͬथ) पर समाÜत हो जाएंगे। बांड के तहत भगुतान कȧ 
सभी मांगɅ हमɅ उस Ǔतͬथ पर या उसस ेपहले ĤाÜत होनी चाǑहए। 
9. ज़मानतकता[ इस बात से सहमत है ͩक रेलव ेको एक बार मɅ उपरोÈत परूȣ राͧश के भगुतान कȧ मांग करने 
या कई मामलɉ मɅ उपरोÈत परूȣ राͧश के कुछ Ǒहèसɉ मɅ भगुतान कȧ मांग करने का अͬधकार तब तक वधै रहेगा 
जब तक ͩक रेलव ेया रेलव ेको उपरोÈत परूȣ राͧश का भगुतान नहȣं कर Ǒदया जाता है। रेलवे ɮवारा बांड समािÜत 
Ǔतͬथ स ेपहले जारȣ ͩकया जाता है। 
10. ज़मानतकता[ इस बात से सहमत है ͩक इस बांड कȧ समािÜत से पहले रेलवे ɮवारा मांगी गई ͩकसी भी राͧश 
का भगुतान करने का उसका दाǓय×व तब तक जारȣ रहेगा जब तक ͩक मांगी गई राͧश का परूा भगुतान नहȣं कर 
Ǒदया जाता। 
11. यहां पहले इèतमेाल ͩकए गए शÞद ज़मानत और रेलवे मɅ उनके सबंंͬ धत उƣराͬधकारȣ, Ĥशासक और 
ǓनयिुÈतयां शाͧमल हɉगी। 
12. ज़मानतदार इसके ɮवारा रेलवे कȧ ͧलͨखत पवू[ सहमǓत के अलावा, बांड को अपनी अवͬध के दौरान रɮद नहȣं 
करने का वचन देता है। यह बाडं ͫडमांड बांड के ͧलए समान Ǔनयमɉ, आईसीसी Ĥकाशन सÉंया 758 के अधीन है। 
13. हम, ज़मानत बीमाकता[, इस बात से भी सहमत हɇ ͩक Ĥाͬधकरण यह Ǔनण[य लनेे वाला एकमाğ Ûयायाधीश 
होगा ͩक Èया बोलȣदाता अÛय बातɉ के साथ-साथ बोलȣ दèतावेजɉ मɅ ǓनǑहत Ǔनयमɉ और शतɟ के उͬचत और 
वफादार पǓूत [ और अनपुालन मɅ चूक कर रहा है। उÈत दèतावेज़ɉ मɅ Ǔनधा[ǐरत बोलȣ वधैता अवͬध के दौरान 
अपनी बोलȣ को खुला रखन ेमɅ बोलȣ लगाने वाले कȧ ͪवफलता, और Ĥाͬधकरण का Ǔनण[य ͩक बोलȣ लगाने वाला 
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ͫडफ़ॉãट है, हमारे ͧलए अǓंतम और बाÚयकारȣ होगा, Ĥाͬधकरण और बोलȣदाता के बीच ͩकसी भी मतभेद या ͩकसी 
Ûयायालय, Ûयायाͬधकरण, मÚयèथ या ͩकसी अÛय Ĥाͬधकरण के सम¢ लǒंबत ͩकसी ͪववाद के बावजूद। 
14. यह बांड रेलवे के प¢ मɅ ठेकेदार के रेलवे के पास उपलÞध ͩकसी भी अÛय सरु¢ा बांड के अǓतǐरÈत और 
ǒबना ͩकसी पवूा[Ēह के होगा। इस बांड के तहत ज़मानतकता[ को रेलव ेका मÉुय देनदार माना जाएगा। 
इन उपहारɉ ĤèतǓुतओ  मɅ ͩकसी भी ͪवपरȣत बात के होत ेहुए भी, 
(ए) इस ज़मानत बांड के तहत हमारȣ देनदारȣ XXXX ((केवल XXXX ǽपये) से अͬधक नहȣं होगी। 
(बी) यह ज़मानत बांड XXXX (समािÜत कȧ तारȣख होने के नात)े तक वधै होगा; 
(सी) जब तक बɇक को XXXX [समािÜत कȧ तारȣख] पर या उससे पहले कोई ͧलͨखत दावा या मांग नहȣं दȣ 
जाती है, इस बांड के तहत सभी अͬधकार जÞत कर ͧलए जाएगंे और जमानतदार को इस बांड के तहत सभी 
देनदाǐरयɉ से मÈुत और मÈुत कर Ǒदया जाएगा, भले हȣ वह मलू जमानती बांड हो या नहȣं। ज़मानतकता[ को 
वापस कर Ǒदया जाता है। 
 

Ǒदनांक ………….Ǒदन 2025 
 

15. बीमा ज़मानत बांड को मेल भजेकर स×याͪपत ͩकया जाएगा [customer.care@sbigeneral. in]. 
 

èथान  ………………   बɇक कȧ महुर और अͬधकृत हèता¢र 
     [बड़ ेअ¢रɉ मɅ नाम I 

     [पदनाम कोड सÉंया सǑहत] 
     [पी/अटॉनȸ] न. 

गवाह 
1 
2 
[नोट: सभी इटैͧलकाइóड पाठ इस बीमा ज़मानत बांड को तयैार करने के तरȣके पर माग[दश[न के ͧलए हɇ और 
अǓंतम दèतावेज़ से हटा Ǒदए जाएंगे।] 
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